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PLEASE CHECK x / √ 

That you have read all the pages of the bid document. ……………….. 

That you have completed ALL the forms required to be completed .………………. 

in NON-ERASABLE INK. 

That your arithmetic calculation in the bill of quantities is correct. ……………….. 

That you have attached ALL necessary documentation relating to the ……………….. 

composition of the bidding entity, i.e.  

• Company registration documents naming the shareholders  

• and Directors/members of the company, close corporation, etc. 

• Joint venture agreement if bidding entity is a joint venture. 

That the COMPLETE bid document is submitted. ………………… 

That the FORM OF OFFER is completed in full and signed. …………………. 

That ALL returnable documents are completed and signed. ……………..….. 

Ensure that your bid is submitted by 12H00PM on the closing date of the bid. 
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- INDEX - 

Number Heading Colour 

The Tender 

Part T1: Tendering procedures 

T1.1 Tender Notice and Invitation to Tender White 

T1.2 Tender Data  Pink 

T1.3 Standard Conditions of Tender Pink 

Part T2: Returnable documents 

T2.1 List of Returnable Documents Yellow 

T2.2 Returnable Documents for Tender Evaluation Purposes Yellow 

T2.3 Returnable Documents Incorporated into the Contract. Yellow 

The Contract 

Part C1: Agreements and Contract Data 

C1.1 Form of Offer and Acceptance  Yellow 

C1.2 Contract Data  Yellow 

C1.3  Tenderer’s Direct Participation of Targeted Labour White 

C1.4 Specification for SMME Sub-Contractor Employment White 

C1.5 Performance Guarantee (Pro Forma) White 

C1.6 Adjudication White 

C1.7 Agreement in terms of the Occupational Health and Safety Act, 1993 (Act 

No 85 of 1993) 

White 

Part C2: Pricing data 

C2.1  Pricing Instructions Yellow 

C2.2 Schedules of Quantities Yellow 

Part C3: Scope of Work 

C3.1 Description of the Works Blue 

C3.2 Engineering Blue 

C3.3 Procurement Blue 

C3.4 Construction Blue 

C3.5 Management Blue 

C3.6 Health and Safety Blue 

C3.7 Project Specifications Blue 

Part C4: Site Information 

C4.1 Geotechnical Report Green 

C4.2 Rainfall Data Green 

Part C5: List of Drawings 
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APPENDIX A Locality Layout 

APPENDIX B Monthly Reporting Templates 

APPENDIX C Environmental Specifications 

APPENDIX D OHS Specifications and Baseline Risk Assessment 

APPENDIX E Geotechnical Investigation 

APPENDIX F Rainfall Data 

APPENDIX G Book of Drawings 
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T1.1:  TENDER NOTICE AND INVITATION TO TENDER 

Tenders are hereby invited from suitably qualified and experienced contractors who are 

registered with CIDB for a project funded by the Municipal Infrastructure Grant under the 

O. R. Tambo District Municipality. 

Project 

Number 

Name and Description CIDB 

Grading 

Bid Closing 

Date and Time 

Contract No.:  

MIS 478 793B  

Sidwadweni Regional Water Supply Scheme Phase 

5B – Construction of Rising Main Pipeline and Nduku 

Command Reservoir – Contract 2 

8CE 
03 November 

2026 @12pm 

A compulsory clarification meeting with representatives of the Employer will take place at 10H00 

on Wednesday, 07 October 2026, at Mhlontlo Local Municipality, Tsolo Town Hall, then proceed 

to Site. 

THE MUNICIPALITY WILL NOT REPEAT ANY MATTERS ALREADY COVERED IN THE 

COMPULSORY BRIEFING MEETING TO THE TENDERERS WHO ARRIVE MORE THAN 10 

MINUTES LATE TO THE MEETING, NOR WILL IT ALLOW SUCH TENDERERS TO COMPLETE THE 

ATTENDANCE REGISTER. ANY BID RECEIVED FROM A TENDERER WHO DID NOT ATTEND THE 

BRIEFING MEETING AND SIGN THE ATTENDANCE REGISTER WILL NOT BE CONSIDERED. 

Bid documents should be downloaded from the e-Tender website (www.etenders.gov.za) or the 

O.R. Tambo website (www.ortambo.gov.za) at no cost. 

Bids must be completed in black ink, enclosed in a sealed envelope, and clearly marked with the 

“Project number, project name and description”, deposited in the Open Tender Box, Ground Floor, 

O. R. Tambo District Municipality Building, Nelson Mandela Drive, Myezo Park, Mthatha, Eastern Cape, 

not later than 12H00pm on 03 November 2026. 

It must be expressly understood that the Municipality does not accept responsibility for ensuring that bid 

submissions sent by courier or post, or delivered in any other way, are deposited in the Tender Box. It 

is therefore preferable for the tenderer to ensure that its bid submission is placed in the Tender Box by 

its own staff or representative(s). 

http://www.ortambo.gov.za/
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Tender submissions will be opened in public at 12H00 on 03 November 2026. The Municipality 

reserves the right not to accept the lowest priced tender or any tender at all, or to accept the whole or 

part of any tender. 

In terms of the O. R. Tambo District Municipality SCM Policy Section 91, the Municipality will 

apply Fair Distribution of Municipal Resources on Capital Infrastructure Projects, Objective 

criteria on the evaluation and award of bids. 

RETURNABLE DOCUMENTS TO BE SUBMITTED WITH THE BID:  

• Copy of business registration documents, as issued by CIPC. 

• Certified copy of identity documents of directors/ shareholders/partners/members, as the 

case may be. 

• Original Valid Tax Clearance Certificate or a Confirmation of Tax Validity with the PIN issued by 
SARS. 

• Attach a Soft Copy of the Completed Tender Document in PDF Format in a USB Flash drive. 

INVALID OR NON-SUBMISSION OF THE FOLLOWING RETURNABLE DOCUMENTS WILL 

DISQUALIFY A BID SUBMISSION: 

• Complete the bid document fully, or to provide the information requested, or to sign the bid at 

the appropriate spaces provided or next to errors. 

• Fill and properly sign the form of offer. 

• Attach proof of registration with CSD. 

• Attach audited annual financial statements of the bidding entity for the past three years (for 

projects in excess of R10 million). 

• Attach unaudited annual financial statements for close corporations and companies if the public 

interest score is below 350 in line with the Companies Act of 2008. 

• Attach Proof of Certification of the Public Interest Score (PIS) if it is below 350. 

• Attach proof of the latest municipal rates and taxes statement of the bidder and each 

company director, and each company indicating that rates and taxes are not in arrears for 

more than 3 months. 

• Attach proof of the latest municipal water and sanitation charges statement of the bidder and 

each company director, indicating that rates and taxes are not in arrears for more than 3 months 

for bidders who reside in the O. R. Tambo District Municipality area. 

• Attach a confirmation of address from a ward councillor where the bidder and company directors 

operate and reside in a peri-urban area where rates, taxes and service charges are not billed. 

• Attach a copy of a valid lease agreement where the bidder does not own the property from 
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which they are operating. 

• Attach proof of registration with the Construction Industry Development Board (CIDB). 

• Attach joint Venture Agreement or Consortium Agreement signed and initialled on each page (if 

applicable). 

• Attach consolidated company registration documents, bank account, SARS Tax pin, CSD COID 

(for JV or Consortium) 

• NOTE: Joint Ventures and Consortiums will only be considered provided they submit 

consolidated company registration documents and on award will be required to submit a joint 

venture or consortium bank account and a joint venture or consortium SARS Tax PIN. 

EVALUATION OF BIDS IN TERMS OF THE PREFERENTIAL PROCUREMENT POLICY 

FRAMEWORK REGULATIONS, 2022: 

Bids will be evaluated in three stages, namely: 

• Stage 1 – Compliance with Bid Rules and other Requirements 

• Stage 2 – Functionality Assessment 

• Stage 3 – Price and Specific Goals Points 

Tenders will be evaluated in terms of the Supply Chain Management policy of the O. R. Tambo District 

Municipality. The lowest tender will not necessarily be accepted, and the Municipality reserves the right 

to accept the whole or part of any tender or not to consider any tender not suitably endorsed. A 90/10-

point system shall apply, where 90 points are allocated for price and 10 points allocated for specific 

goals of the contributor, as follows: 

The specific goals allocated points in terms of this tender 

Number of points 

Allocated on 

90 / 10 system 

 51% Black-owned enterprises 04 

100% Women-owned enterprises 02 

100% Youth-owned enterprises 02 

Where the enterprise head office or primary place of business is located 

within the O.R. Tambo District 

02 
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CONDITIONS OF THE TENDER WITH REGARDS TO SUB-CONTRACTING 

IT IS A CONDITION OF THIS TENDER THAT THE SUCCESSFUL TENDERER MUST 

SUBCONTRACT A MINIMUM OF 20% OF THE VALUE OF THE CONTRACT SUM (EXCLUDING 

SPECIALIST SUPPLY ITEMS, PROVISIONAL SUMS, CPA AND CONTINGENCIES) TO THE 

DESIGNATED GROUPS AS INDICATED IN THE TENDER DOCUMENT. 

Tenders may only be submitted on the tender documentation issued. No late, faxed, e-mailed, or other 

form of tender will be accepted. 

Technical enquiries: Mr N. Noto, telephone number (047) 501 6400 or email: 

nkosiyabon@ortambodm.gov.za 

All Supply Chain Management enquiries may be directed to Mr S. Hopa, telephone number (047) 

501 6400 or Email: sakhiwoh@ortambodm.org.za during office hours: Monday to Friday 08H00-13H00 

and 13H30-16H30. 

 

Tenderers must submit copies of all supporting documents necessary to prove conformance 

with the Specific Goal criteria listed above in order to be eligible for Specific Goal points. 

B. Mase 

Municipal Manager 

mailto:sakhiwoh@ortambodm.org.za
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T1.2: TENDER DATA 

The Standard Conditions of Tender are those contained in Annexure C of the Construction Industry 

Development Board (CIDB) Standard for Uniformity in Engineering and Construction Works Contracts 

(August 2019) as published in Board Notice 423 of 2019, in Government Gazette No. 42622, on 08 

August 2019. 

The Standard Conditions of Tender Procurement make several references to the Tender Data for details 

that apply specifically to the Tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the standard Conditions of Tender.  

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender 

to which it mainly applies. 

Clause Wording / Data 

C.1.1 General 

C.1.1.1 The Employer is:  O. R. Tambo District Municipality 

    Private Bag X6043  

     Mthatha  

    5099 

Telephone:        (047) 501 6400 

Email:     nkosiyabon@ortambodm.gov.za 

C.1.1.2 Tenderers shall declare any perceived, known and potential conflict of interest under Returnable 

Documents: Declaration of Intent of Persons in Service of State and Declaration of Tenderers 

Supply Chain Management Practices. 

C.1.2 The Tender documents issued by the Employer comprise: 

Tender 

T1.1 Tender Notice and Invitation to Tender.  

T1.2 Tender Data 

T1.3 Standard Conditions of Tender 

T2.1 List of Returnable Documents 

T2.2 Returnable Documents for Tender Evaluation Purposes  

T2.3 Returnable Documents to be Incorporated into the Contract 

 

mailto:fingwa@gmail.com
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Clause Wording / Data 

Contract 

Part C1: Agreements and Contract data  

C1.1 Forms of Offer and Acceptance  

C1.2 Contract Data 

C1.3 Tenderer’s Direct Participation of Targeted Labour 

C1.4 Specification for SMME Sub-contractor Employment  

C1.5 Performance Guarantee (Pro forma) 

C1.6 Adjudication 

C1.7 Agreement in Terms of the Occupational Health and Safety Act 1993 (Act 85 of 1993) 

Part C2: Pricing Data  

C2.1 Pricing Instructions  

C2.2 Bill of Quantities 

Part C3: Scope of Works 

C3.1 Description of the Works 

 C3.2 Engineering 

C3.3 Procurement  

C3.4 Construction  

C3.5 Management 

C3.6 Health and Safety 

C3.7 Project Specifications 

Part C4: Site Information 

Part C5: List of Tender Drawings  

Appendices A – G. 

Documents not issued to Tenderers’, but available from the S.A. Federation of Civil Engineering 

Contractors, the S.A. Institution of Civil Engineering, the S.A. Bureau of Standards, the 

Government printers, the Construction Industry Development Board, and the Employer, as 

applicable: 

a) GCC2015 “General Conditions of Contract for Construction Works”, Third Edition, second print, 

2015, published by the South African Institute of Civil Engineering (SAICE) *Tel 011 805 5947) 

b) S.A. National Standards SANS 1200 Standardised Specifications for Civil Engineering 
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Clause Wording / Data 

Construction. 

c) The Preferential Procurement Policy Framework Act No 5 of 2000, and the Preferential 
Procurement Policy Framework Act Regulations (November 2022). 

d) The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and 

Construction Regulations (2014) and COVID-19 requirements for Construction Sites. 

C1.3 Interpretation 

The tender data and additional requirements contained in the tender schedules that are included 

in the returnable documents are deemed to be part of these conditions of tender. 

C.1.4 Communication:  

Attention is drawn to the fact that verbal information, given by the Employer’s Agent during site 

visits/clarification meetings or at any other time prior to the award of the Contract, will not be 

regarded as binding on the Employer. Only information issued formally by the Employer’s Agent 

in writing to tenderers will be regarded as amending the Tender Documents. 

The Employer's Agent is: 

Name:  Zutari (Pty) Ltd 

Address:  1 Pearce Street 

 Berea 

 East London 

 5241 

Contact person: Gcobani Tshayana  

Telephone:  043 721 0900 

Email:  Gcobani.Tshayana@zutari.com 

C.2 Tenderer’s obligations 

C.2.1.1 Only those tenderers who are registered with the Construction Industry Development Board 

(CIDB) (as “Active” at the time of tender closing) or are capable of being so prior to the evaluation 

of submissions, in a contractor grading designation equal to or higher than a contractor grading 

designation determined in accordance with the sum tender for an 8CE class of construction 

work, are eligible to submit a tender offer.  

Joint ventures are eligible to submit a tender offer provided that: 

Every member of the joint venture is registered (as “Active”) with the CIDB (at the time of tender 

closing). 

mailto:Gcobani.Tshayana@zutari.com
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Clause Wording / Data 

a) The Lead partner has a contractor grading designation in the CE class of construction work 

and not lower than one level below the required grading designation in the class of 

construction works under consideration and possesses the required recognition status. 

b) The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Board Regulations is equal to or higher than a contractor grading 

designation determined in accordance with the sum tendered for 8CE class of construction 

work or a value determined in accordance with Regulation 25(1B) or 25(7A) of the 

Construction Industry Development Regulations. 

c) Tenders submitted by joint ventures of two or more firms must be accompanied by the 

document of formation of the joint venture, authenticated by a notary public or other official 

deputed to witness sworn statements, in which it defines precisely the conditions under which 

the joint venture will function, its period of duration, the persons authorised to represent and 

obligate it, the participation of the several firms forming the joint venture, and any other 

information necessary to permit a full appraisal of its functioning. 

d) The Tenderer, if a Joint Venture, must submit a signed JV Agreement with the tender specific 

to the tendered Contract and clearly showing the percentage contribution of each partner to 

the Joint Venture. The value of work to be undertaken by each partner must be within their 

CIDB grading limit. 

Tenderers are eligible to submit a tender offer, provided they have submitted the following tender 

requirements listed below:  

a) Tax Tenderers shall be registered and in good standing with the South African Revenue 

Services (SARS) and must submit/append documentary evidence/proof in the form of a valid 

Tax Clearance PIN Number and/or a valid Tax Number issued by SARS. Failure to provide a 

valid Tax Clearance PIN number and/or Tax Number will result in the tender being rejected.  

Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance PIN Number 

and/or Tax Number. 

b) The tenderer is registered on the National Treasury Central Supplier Database (CSD) and 

provides proof of registration must be in the form of CSD registration number. Also note the 

following:  

i. Tenderers who are not registered are not precluded from submitting bids, but must be 

registered prior to Contract Award. 

ii. In the case of Joint Venture partnerships, this requirement will apply individually to each 

party to the Joint Venture. 

iii. Tenderers who wish to register as service providers on the CSD can register online at 

https://secure.csd.gov.za/Account/Register.  

iv. For further enquiries, contact the Supply Chain Management Unit on Tel: (047) 501 6400 

https://secure.csd.gov.za/Account/Register
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Clause Wording / Data 

c) A resolution authorising a person to sign the bid documents (Full completion and signing of 

Form 2.2.2 or resolution on company letterhead). 

d) Attendance of Compulsory Site Briefing:  

e) Only Tenderers who have attended the compulsory site briefing, signed the attendance 

register and have Form 2.2.8 Certificate of Attendance at Clarification Meeting signed by the 

Employer’s Agent or his representative, will be eligible to submit a tender offer.  

f) A valid CIDB registration with a minimum grading of 8CE. In case of JV, the tenderer has 

submitted a combined CIDB grading form and mandatory JV agreement that includes the 

agreement and banking details and stipulates the JV lead partner’s as well as JV partners' 

CRS numbers are indicated on the form (proof must be attached). 

g) A signed Form of Offer in the Contract Section C1.1. 

h) The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms 

of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from 

doing business with the public sector.  

i) The Tenderer has not failed to perform on any previous contract and has not been given 

written notice to this effect.  

j) Further Compulsory Documents to be submitted by the Tenderer: 

In addition to all the documents listed from a) to j) above and all other documents requested 

in Section T2.1 and T2.2 and T2.3 (Returnable Documents), it is further required that copies 

of the following current and valid company certificates be provided: 

i. Letter of Good Standing (Form 2.2.5) from Compensation Commissioner or Insurer in 

terms of Section 80 of the Compensation for Occupational Injuries and Diseases 

(COID) Act (Act No 130 of 1993).   

ii. Letter of Good Standing from the Department of Labour (UIF).  

iii. In the case of Joint Ventures, the above shall be provided for each JV Partner. 

The above documents shall be included in the Supporting Documents file. 

C.2.3 Amend the Clause to read: 

“......and notify the Employer’s Agent of any discrepancy....” 

C.2.6 Receipt of Addenda:  All tenderers to acknowledge receipt of any Addenda issued and to 
complete Form 2.3.1: RECORD OF ADDENDA TO TENDER DOCUMENTS in the Returnable 
Documents. 

Failure to apply instructions contained in addenda may render a tenderer’s offer non-responsive 
in terms of the Condition of Tender clause C.3.8.  

C.2.7 For particulars regarding the compulsory clarification meeting (site inspection meeting) refer to 
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Clause Wording / Data 

the Tender Notice and Invitation to Tender (T1.1) of this document. 

The onus rests with the tenderer to ensure that the person attending the clarification meeting on 

his behalf is appropriately qualified to understand all directives and clarifications given at that 

meeting. 

Tenderers must sign the attendance register in the name of the tendering entity.  Addenda 
will be issued to, and only tenders will be received from, those entities appearing on the 
attendance register. 

C.2.8 The employer shall respond to clarifications received up to seven (7) working days before the 
tender closing time. 

C.2.9 The employer does not provide insurance. The contractor is responsible for providing full 
insurance cover for the contract. 

C.2.10 Pricing the Tender Offer 

Tenderers are requested to state the rates and currencies in Rand. 

Delete the contents of Clause C.2.10.3 and replace with the following: 

“This tender is subject to Contract Price Adjustment as set out in the Contract Data. An alternative 
offer of fixed rates will not be accepted.” 

C.2.11 Add the following to the Clause: 

“In the event of a mistake having been made on the Bill of Quantities, it shall be crossed out in 
non-erasable ink and be accompanied by an initial of each signatory to the Tender at each and 
every price alteration. No correction fluid is allowed. 

“If correction fluid has been used on any specific price time, such item will not be considered.  
Corrections in terms of price may not be made by means of correction fluid such as Tippex or a 
similar product. 

No correction fluid may be used in a Price Schedule where prices are calculated to arrive at a 
total amount.  If correction fluid has been used, the tender as a whole will be classified non-
responsive and not be considered. 

The Employer and/or Employer’s Agent will reject and classify the tender non-responsive if 
corrections are not made in accordance with the above.” 

C.2.12 Alternative Tender Offers 

Delete the contents of Clause C.2.12 and replace with the following: 

“No alternative offers will be accepted. This includes changes to the ‘as-scheduled’ allowance for 

Contingencies.” 

C.2.13.2   Delete the contents of Clause C.2.13.2 and replace with the following: 

“Return all returnable documents to the Employer after completing them in their entirety by writing 
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Clause Wording / Data 

legibly in non-erasable ink. Notwithstanding the format in which the tender documents are issued 

to Tenderers, no electronic form of tender offers will be accepted. 

 The Original to be submitted shall comprise: 

• Entire Tender Document, as proof of specifications tendered on and duly completed and 

signed. 

• Indexed Lever-Arch file (or files) with all supporting documentation clearly marked with 

Tenderer’s name clearly marked on the spine or cover. 

• Tender Drawings (Book of Drawings) need NOT be submitted. 

Failure to comply with these requirements may result in the tender being declared non-

responsive. 

Notwithstanding any statement in any of the Returnable Documents listed in T2 to the effect that 

supporting documentation must be attached to the associated Returnable Document, the 

supporting documentation must be placed in the supporting documentation files as stipulated 

above. 

The Bill of Quantities must be fully and correctly filled in by hand in black ink. 

The binding of the original volume of the Tender Document may NOT be dismantled.  

C.2.13.3 The number of Duplicate Copies required is none.  

C.2.13.4 Add the following to the clause: 

“Only authorised signatories may sign the original and all copies of the tender offer where required 

in terms of C.2.13.3 

In the case of a ONE-PERSON CONCERN submitting a tender, this shall be clearly stated. 

In case of a COMPANY submitting a tender, include a copy of a resolution by its board of 

directors authorising a director or other official of the company to sign the documents on behalf 

of the company.  

In the case of a CLOSE CORPORATION submitting a tender, include a copy of a resolution by 

its members authorising a member or other official of the corporation to sign the documents on 

each member’s behalf. 

In the case of a PARTNERSHIP submitting a tender, all the partners shall sign the documents, 

unless one partner or a group of partners has been authorised to sign on behalf of each partner, 

in which case proof of such authorisation shall be included in the Tender. 

In the case of a JOINT VENTURE/CONSORTIUM submitting a tender, include a resolution of 

each company of the Joint Venture together with a resolution by its members authorising a 

member of the Joint Venture to sign the documents on behalf of the Joint Venture. 
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Clause Wording / Data 

Failure to submit proof of authorisation to sign the tender shall result in a Tender Offer 

being regarded as non-responsive.” 

C.2.13.5 The employer’s address for delivery of tender offers is given under Clause C.2.15.1 

The identification details are: 

TENDER FOR CONTRACT NO.: MIS 478 793 B 

SIDWADWENI REGIONAL WATER SUPPLY SCHEME PHASE 5B – CONSTRUCTION OF 
RISING MAIN PIPELINE AND NDUKU COMMAND RESERVOIR - CONTRACT 2 

C.2.13.6 A two-envelope system will not be followed. 

C.2.13.7 Place and seal the printed and completed tender document in an envelope clearly marked 

"TENDER" and bearing the Employer’s name, the contract number and description, the tenderer’s 

authorised representative’s name, the tenderer’s postal address and contact telephone numbers. 

C.2.13.9 Electronic, telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

C.2.14 The tenderer is required to provide all the data or information as requested below: 

• All the documents and schedules as listed under T2.1 & T2.2:  Returnable Documents 
required for tender evaluation purposes. 

• All the documents and schedules as listed under T2.3: Returnable Documents that will be 
incorporated in the Contract. 

Should a Tenderer not provide all the above-mentioned data or information, the Tenderer will be 
considered non-responsive. 

Add the following to the clause: 

“Accept that the Employer shall, in the evaluation of tenders, take due account of the Tenderer’s 

past performance in executing similar construction works of comparable magnitude, and the 

degree to which he possesses the necessary technical, financial, and other resources to enable 

him to complete the Works successfully within the contract period. Satisfy the Employer as to his 

ability to perform and complete the Works timeously, safely and with satisfactory quality, by 

furnishing details in Part T2 – Returnable Documents. 

Accept that the Employer is restricted in accordance with clause 4. (4) of the Construction 

Regulations, 2014, to only appoint a contractor whom he is satisfied has the necessary 

competencies and resources to carry out the work safely. Accept that submitting inferior and 

inadequate information relating to health and safety (as required in clause C2.23) shall be 

regarded as justifiable and compelling reasons not to award a contract to a Tenderer.” 

C.2.15.1 The closing date and time for submission of tender offers is on 03 November 2026 at 12h00. 
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The employer’s address for the delivery of tender offers and identification details to be shown on 

each tender offer package is given below. Only tenders submitted to this tender box will be 

opened and considered.  It is the Tenderer’s responsibility to make sure it is delivered into the 

tender box before closing. 

Location of Tender Box:    O. R. Tambo District Municipality 

Physical Address:   O. R. Tambo District Municipality 

                                               Ground Floor (Next to the Entrance) 

    Myezo Park 

    Nelson Mandela Drive 

     Mthatha 

    5099 

Identification Details:  Place the signed tender offer in a package marked  

 “TENDER FOR CONTRACT NO.: MIS 478 793 B 

 SIDWADWENI REGIONAL WATER SUPPLY SCHEME PHASE 5B – 

CONSTRUCTION OF RISING MAIN PIPELINE AND NDUKU 

COMMAND RESERVOIR – CONTRACT 2” 

Telephonic, telegraphic, telex, facsimile, e-mailed, or posted tender offers will not be accepted. 

C.2.16.1 Tender Offer Validity 

Add the following to the end of Clause C.2.16.1: 

“The tender offer validity period is 90 days. 

If the tender validity expires on a Saturday, Sunday or public holiday, the tender shall remain valid 
and open for acceptance until the closure of business on the following working day.” 

C.2.16.3 Where a tenderer, at any time after the opening of his tender offer but prior to entering a contract 

based on his tender offer: 

• withdraws his tender. 

• gives notice of his inability to execute the contract in terms of his tender; or 

• fails to comply with a request made in terms of C.2.17, C.2.18 or C.3.9. 

Withdrawal is accepted, and tenderers shall sign a letter to acknowledge withdrawal of bid. 

C.2.17 Clarification of Tender Offer after Submission 

Add the following to the end of Clause C.2.17: 
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“A tender may be rejected as non-responsive if the Tenderer fails to provide any clarification 

requested by the Employer, or confirmation of registration with CIDB within the time for 

submission stated in the Employer’s written request for such clarification or confirmation. A tender 

may be rejected if the unit rates or lump sums for some of the items in the Bill of Quantities are, 

in the opinion of the Employer, unreasonable or out of proportion, and the Tenderer fails, within 

the time stated in writing by the Employer to justify any specific rates or lump sums (i.e. to provide 

a financial breakdown of how such rates or sums were obtained) or to adjust the unit rates or 

lump sums for such items while retaining the total of the prices unchanged.” 

C.2.18 The Tenderer shall, when requested by the Employer to do so, submit any additional information 

requested under this clause within seven (7) working days of the date of request. 

C.2.22 The tenderer is required to return all tender documents with the Tender Offer, prior to the closing 

time for the submission of Tender Offers. 

C.2.23 The tenderer is required to submit the following with their tender: 

CSD Supplier Number and Tax compliance PIN numbers in case of Bidder only / Consortia 

/ JV: 

a) Bidders must ensure compliance with their tax obligations.  

b) Bidders are required to submit their unique personal identification number (PIN) issued 
by SARS to enable the organ of state to view the taxpayer’s profile and tax status. 

c) Application for tax compliance status (TCS) or pin may also be made via e-filing. In order 
to use this provision, taxpayers will need to register with SARS as e-filers through the 
website www.sars.gov.za. 

d) Bidders may also submit a printed TCS together with the bid.  

e) In bids where Consortia / Joint Ventures / Sub-contractors are involved; each party must 
submit a separate proof of their TCS / PIN / CSD number. 

f) Where no TCS is available, but the bidder is registered on the central supplier database 
(CSD), a CSD number must be provided. 

g) Proof of Contractor Registration drawn from the Construction Industry Development 
Board website should be attached to Returnable Document Form 2.2.18. 

h) Evidence of registration and proof of good standing with a compensation insurer who is 

approved by the Department of Labour in terms of Section 80 of the Compensation for 

Occupational Injuries and Diseases Act (Act No 130 of 1993) (COID). The Tenderer is 

required to disclose all inspections, investigations and their outcomes conducted by the 

Department of Labour into the conduct of the Tenderer at a time during the 36 months 

preceding the date of this Tender (Refer Returnable Document Form 2.2.5). 

i) Proof of Registration in respect of each partner, where a tenderer satisfied the CIDB 
contractor grading designation requirements through the formation of a joint venture. 

http://www.sars.gov.za/
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C.3.1.1 Delete the contents of Clause C.3.1.1 and replace with the following: 

“The Employer will respond to a request for clarification received up to seven working days 

before the tender closing time stated in the Tender Data.” 

C.3.2 The Employer shall issue addenda until three working days before the tender closing time. 

Add the following to Clause 3.2: 

Notwithstanding any requests for confirmation of receipt of Addenda issued, the tenderer shall 
be deemed to have received such addenda if the employer can show proof of transmission 
thereof (or a notice in respect thereof) via electronic mail, facsimile or registered post. 

C.3.4.1 The time and location for the opening of tender offers are: 

Time: 12:00 pm on 03 November 2026 

C.3.4.2 Tenders will be opened immediately after the closing time for tenders at: 

Location:                   O. R. Tambo District Municipality 

Physical Address:  O. R. Tambo District Municipality 

   Myezo Park 

   Nelson Mandela Drive 

    Mthatha, 5099 

C.3.5 A two-envelope procedure will not be followed. 

C.3.7 Grounds for rejection and disqualification 

Add the following to the end of Clause C.3.7: 

“Tenderers will be disqualified if: 

a) Any of the directors/shareholders of the Tenderer are listed on the National Treasury 

Register of Tender Defaulters in terms of the Prevention and Combating of Corrupt 

Activities Act of 2004 as a person prohibited from doing business in the public sector. 

b) If, from information given in the completed General Information of Tenderer Compulsory 

Enterprise Questionnaire, the Employer considers that there is a potential conflict of 

interest which may potentially compromise the tender process.  

In the event of disqualification, the Employer may, at its sole discretion, impose a specified period 

during which tender offers will not be accepted from the offending tenderer and report the same 

to the CIDB and National Treasury. 

C.3.8.2 Add the following directly after Clause C.3.8.2 c): 
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“A tender offer that does not meet the requirements as specified below, will be deemed non-

responsive: 

• The Tenderer's offer does not meet any one of the eligibility criteria specified in Clause 

C.2.1 as amended.  

• The Tenderer has not fully and correctly completed the Offer portion of C1.1 Form of Offer 

and Acceptance i.e., the price has not been completed in words and numbers, the Tenderer's 

details are not completed fully and correctly, and the Tenderer has failed to sign the Offer 

portion of C1.1. 

• If requested by the Employer during the tender evaluation process, the Tenderer has failed 

to clarify or submit any supporting documentation within the time for submission stated in the 

Employer’s written request. 

• The Tenderer’s price is based on fixed rates in lieu of Contract Price Adjustment. 

• There are any other material deficiencies whereby the price submitted is not for the identical 

requirements and scope of work as other correctly completed tenders (such as changing any 

quantity or percentage allowance in the Bill of Quantities or failing to incorporate the 

requirements of Addenda where these materially affected the pricing e.g. where the Notice 

to Tenderers required any amendments or replacements of part or all of the Bill of Quantities 

and the submitted Bill of Quantities does not reflect these changes).” 

C.3.9. Arithmetical errors, omissions, discrepancies and imbalanced unit rates 

Delete the text of Clause C.3.9 and replace with: 

Check responsive tenders for discrepancies between amounts in words and amounts in figures. 

Where there is a discrepancy between the amounts in figures and the amount in words, the 

amount appearing in words shall govern. Where there is a discrepancy between the amount in 

the Form of Offer and the Pricing Data Summary to the BOQ, the amount in the Form of Offer 

shall govern.  

Check responsive tender offers for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the bills of quantities; or 

c) arithmetic errors in: 

i. line-item totals resulting from the product of a unit rate and a quantity in bills of quantities 
or schedules of prices; or 

ii. the summation of the prices. 

d) imbalanced unit rates. 

Notify shortlisted tenderers of all errors, omissions or imbalanced rates that are identified in their 
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tender offers. 

Where the tenderer elects to confirm the errors, omissions or re-balancing of imbalanced rates, 

the tender offer shall be corrected as follows: 

a) If bills of quantities apply and there is an error in the line-item total resulting from the product 
of the unit rate and the quantity, the unit rate shall govern, and the line-item total shall be 
corrected. Where there is an obviously gross misplacement of the decimal point in the unit 
rate, the line-item total as quoted, and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required 
by this checking process or in the tenderer’s addition of prices, the total of the prices shall be 
corrected. 

c) Where the unit rates are imbalanced, adjust such rates by increasing or decreasing them and 
selected others while retaining the total of the prices derived after any other corrections made 
under a) and b) above. 

Where there is an omission of a line item, no correction is possible, and the offer may be declared 

non-responsive. 

Declare as non-responsive and reject any offer from a tenderer who elects not to accept the 

corrections proposed and subject the tenderer to the sanction under C.2.16.3. 

The tenderer is required to submit balanced unit rates for rate-only items in the bill of quantities. 

The rates submitted for these items will be taken into account in the evaluation of tenders. 

C.3.11 Tenders will be evaluated in terms of the O.R. Tambo District Municipality’s procurement policy. 

The Employer reserves the right to contact references and make enquiries to determine the 

tenderer’s competence, reliability, experience, reputation, and capability to perform the contract. 

C.3.11.1 

Add the following new paragraph directly under Clause C.3.11.1. 

The Evaluation of tender offers will be undertaken as follows: 

Replace the contents of the entire sub-clause with the following: 

The procedure for evaluation of responsive tender offers will be Method 2 of Table F.1 of SANS 

294: 2004. Financial offer & Preferences. The bid will be awarded to the bidder who has scored 

the highest points for price and preferences combined, BUT the prerequisite will be to obtain at 

least 70 points for quality (functionality), which will be explained in Stage 2 below. 

Nevertheless, O. R. Tambo District Municipality retains the right to accept any bid. 

Stage 1: Compliance with Bid Rules and other Requirements 

The bids will be checked to ensure that they comply with the bid rules and all other requirements 

of the project document. Tender offers will be screened to identify schedules and requested 

documents that are incomplete or have not been submitted. In particular, the following 

documentation must be completed and/or included within the bid. 
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• The Form of Offer and Acceptance. 

• Audited financial statements for the past three years for any tender price over R10 million.  

• Certified company registration documents and ID of members. 

• Form 2.2.1 General Information of Tenderer. 

• Form 2.2.2: Certificate of Authority for Signature. 

• Form 2.2.4: Schedule of Previous Experience. 

• Form 2.2.6: Certificate of Good Standing Regarding Tax. 

• Form 2.2.11 - MBD 6.1: Preference Points Claim Form in Terms of the Preferential 

Procurement Regulations 2022. 

• Form 2.3.7: Proposed Key Personnel. 

• All information supporting the above forms. 

• Addenda issued during the bid period, if any. 

• The Bill of Quantities. 

Tender offers will be tested for compliance with all the requirements of the as-amended 

Standard Conditions of Tender, including the following: 

a) Eligibility (C.2.1) 

b) Pricing the tender offer (C.2.10.3) 

c) Alterations to documents (C.2.11) 

d) Alternative tenders offer (C.2.12) 

e) Submitting a tender offer (C.2.13) 

f) MBD4 – Bidders’ Disclosure. 

g) The Bidder, based on the latest audited annual financial statements, must 
demonstrate the following: 

i. average annual revenue of not less than R60 million 

ii. Cash and cash equivalents of at least R 3 million 

iii. Working Capital of at least R6 million 

iv. Equity of at least R10 million 

over the past three (3) financial years based on the latest submitted audited annual 
financial statements.  

Tender offers will be declared non-responsive should they fail to comply with any of the 

requirements in 1) above. Failure to supply the required and requested information will render 

the Bid Non-responsive, and the Bid will be disqualified. 
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Stage 2: Minimum Conditions of Tender / Functionality 

The next step in the evaluation process will consist of evaluating Functionality scores, as 

follows.  

FUNCTIONALITY EVALUATION 

ITEM WEIGHT 

Minimum Conditions of Tender / Functionality (see detailed criteria below) 100 

• Experience with respect to similar projects 50 

• Qualifications and experience of key staff assigned to the contract 30 

• Plant and Construction Equipment  20 

Only bidders who score 70 points or more on stage 2 will be evaluated further and therefore 

eligible for award. 

The maximum score for functionality shall be 100, distributed as follows: 

MINIMUM CONDITIONS OF TENDER 

 Minimum conditions of tender / Functionality Max tender 

evaluation 

points 

B1.1 Experience on similar projects 50 

B1.1 Experience on similar projects completed in the last 10 years, further broken 

down into two types of projects: 

B1.1 – A:  Welded steel pipeline with a minimum diameter of at least 200mm 

and a continuous length exceeding 2km successfully completed [30] 

B1.1 – B: Reinforced concrete reservoirs with a minimum capacity of 2 Mℓ 

[20] 

Practical Completion Certificates not older than 12 months or Completion 

Certificate for each Contract shall be included in the supporting documentation 

submitted with the bid document as evidence with the Contract No, Contract 

Name, Employer and Employer’s Agent and Date of Completion clearly 

shown. 

Copies of the Certificate of Completion and appointment letter MUST be 

submitted with the bid. No points will be awarded where Certificates of 

Completion have not been submitted with the Bid. If the value of a completed 

project is not reflected on the certificate or appointment letter, provide a 

50 
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letter from the client with the value. Reference letters will not be accepted in 

place of a completion certificate. 

Only projects for which the Employer/Client can independently verify the 

information provided (including scope, value, role, and completion status) 

will be eligible to score points. 

Tender Note (Subcontracted Projects – Supporting Evidence) 

Where a Bidder submits experience on projects performed as a subcontractor, 

the Bidder must attach (i) the subcontract appointment letter/contract and (ii) an 

appointment letter and completion certificate issued to the Principal Contractor 

by the relevant organ of state. Failure to attach both documents will render that 

project ineligible for evaluation under the experience criterion, and it will score 

zero (0) points. 

   

B1.1 A Projects related to the construction of welded steel pipelines with a 

diameter of 200mm or larger and a continuous length exceeding 2km have 

been successfully completed in the last 10 years.  

30 

 • At least three (3) relevant construction contracts, each of a Total value of at 

least R 60 million, successfully completed within the last 10 years. 

30 

 • At least two (2) relevant construction contracts, each of a Total value of at 

least R 40 million, successfully completed within the last 10 years. 

20 

 • At least one (1) relevant construction contract with a Total value of at least 

R 20 million, successfully completed within the last 10 years. 

10 

 • The Contractor has no completed projects, or the Contractor failed to provide 

adequate evidence of experience. 

0 

B1.1 B 
Construction of Reinforced Concrete Reservoirs with a minimum 

capacity of 2 Mℓ has been successfully completed in the last 10 years.  
20 

 • At least three (3) construction contracts of a similar nature successfully 

completed within the last 10 years, each of a Total value of at least R45 

million. 

20 

 • At least two (2) construction contracts of a similar nature successfully 

completed within the last 10 years, each of a Total Value of at least R30 

million. 

10 

 • The Contractor has less than two (2) construction contracts of a similar 

nature, each of a Total value of at least R15 million, or the Contractor failed 

to provide evidence of experience. 

0 

B1.2 Qualifications and Experience of Key Personnel  30 
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NB: No key personnel member may be assigned more than one duty 

under the Contract, i.e., different personnel must be assigned to each of 

the following key positions. 

Contracts Manager = Minimum B-Tech or BSc in Civil Engineering or higher, 

NQF level 7, with Professional Registration with ECSA as Pr. Eng or Pr. Tech 

or with Professional Registration with SACPCMP as a Pr. CPM or Pr. CM. 

Construction Manager (Site Agent, permanently on Site) = Minimum B-Tech 

or BSc in Civil Engineering or higher, NQF level 7, with Professional 

Registration with ECSA as Pr. Eng or Pr. Tech or with Professional 

Registration with SACPCMP as a Pr. CPM or Pr. CM 

SMME Construction Manager (Permanently on Site) = Minimum B-Tech or 

BSc in Civil Engineering or higher, NQF level 7, with Professional 

Registration with ECSA as Pr. Eng or Pr. Tech or with Professional 

Registration with SACPCMP as a Pr. CPM or Pr. CM 

Health and Safety Officer (Permanently on Site) = Hold Professional 

Registration with SACPCMP in the category of Professional Health and Safety 

Officer and have at least Four years’ experience in the role of Health and 

Safety Officer on Civil Engineering construction sites.  

Bidders must submit signed CVs/Resumes and contactable references. 

Proposed key personnel will be contacted by the Employer as part of the 

tender evaluation process to confirm their availability for the contract. 

 

B1.2.1 

Contracts Manager: 

Relevant previous experience in water infrastructure engineering, specifically 

in the rehabilitation and/or construction of reservoirs and associated bulk 

water supply systems, with a minimum of: 

10 years; = 10 points 

6-9 years = 8 points 

3-5 years = 4 points 

Less than 3 years = 0 points.  

10 

B1.2.2 Construction Manager (Site Agent): 

Relevant previous experience in water infrastructure engineering, specifically 

in the rehabilitation and/or construction of reservoirs and associated bulk 

water supply systems, with a minimum of: 

10 years; = 10 points 

6-9 years = 8 points 

3-5 years = 4 points 

Less than 3 years: 0 points 

10 
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B1.2.3 SMME Construction Manager: 

Demonstrable previous experience in the management and coordination of 

SMMEs on civil construction projects, with a minimum of: 

5 years; = 6 points 

3-4 years = 4 points  

1-2 years = 2 points 

Less than 1 year = 0 points  

6 

B.1.2.4 Health and Safety Officer:  

Relevant previous experience in the Civil Engineering field with a 

minimum of: 

5 years = 4 points 

3-4 years = 3 points  

1-2 years = 2 points 

Less than 1 year = 0 points 

4 

 If the Bidder fails to provide adequate documentary evidence of the 

qualifications, professional registration, and relevant experience of any of the 

above key personnel, the Bidder will score zero (0) points for the specific 

resource concerned. 

0 

B1.3 Plant and Equipment  

Bidders to attach proof of ownership (vehicle registration from DOT and proof 

of purchase or proof of payment) or rental agreement with contactable 

references. 

A minimum of the following plant and equipment:  

• excavator x 2,  

• tipper truck at least 10m3,  

• TLB/front-end loader, and  

• water cart – at least 10000 litres.  

20 

 The Bidder has submitted proof of ownership of the 5 units of construction 

equipment listed above.  

20 

 The Bidder has submitted proof of ownership of the 4 units of construction 

equipment listed above.  

10 
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 The Bidder to submit proof of ownership of 3 units of construction equipment 

and a lease agreement for hiring of the other 2 units of plant/equipment as listed 

above. 

6 

 

STEP 3: PRICE AND SPECIFIC GOALS 

The procedure for Stage 3 of evaluation is as follows: 

a) PRICE ............................................................................................................. 90 

b) SPECIFIC GOALS...................................................................................................... 10 

a) Points Awarded for Price (Ps) 

90/10 preference point system for acquisition of goods or services with a Rand value above 

R50 000 000 (all applicable taxes included). 

Scoring of Price: 

1. Review financial offer and correct discrepancies between totals and 

calculations/summations in accordance with the Tender Data (C.3.9). 

2. Reduce all tender offers to a common base i.e. comparative offer. 

3. Confirm the tenderers are eligible for the specific goals claimed. 

4. Score Tender Offer for Specific Goals. 

5. Score Tender Offer for Price. 

A maximum of 90 points is allocated for price on the following basis, Total Points and rank 

Tender Offers. 

b) Points awarded for Specific Goals 

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 
Regulations, preference points must be awarded for specific goals stated in the tender. For the 
purposes of this tender, the tenderer will be allocated points based on the goals stated in a table 
below, as may be supported by proof/ documentation included with: 

Scoring of Specific Goals: 

In accordance with the Preferential Procurement Policy Framework Act, 2000: Preferential 

Procurement Regulations, 2022, the points allocation for Specific Goals is as follows:  
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The specific goals allocated points in terms of this tender 

Number of points 

allocated on 90/10 

system 

51% Black-owned enterprises 04 

100% Women-owned enterprises 02 

100% Youth-owned enterprises 02 

Where the enterprise's head office or primary place of business is 

located within the O. R. Tambo District 
02 

Points will be awarded to tenderers who are eligible for preference Specific Goals: The terms and 

conditions of the Preference Schedule shall apply in all respects to the tender evaluation process 

and any subsequent contract. 

Tenderers must submit certified copies of all supporting documents necessary to prove 

conformance with the Specific Goal criteria listed above in order to be eligible for Specific Goal 

points. 

Note that the objective Criteria as per the SCM Policy Paragraph 91 will be applied: 91. 

Objective criteria on the evaluation and award of bids 

91.1 As a way of achieving fair distributionof municipal resources on capital infrastructure 

projects, a bidder will not be awarded the same commodity of work more than once within 

a period of six (6) months. 

91.2 If the highest scoring bidder has been previously awarded for the same commodity tender 

within six (6) months, then the next highest scoring bidder will be considered for 

recommendation and award. 

91.3 If the highest scoring bidder has been previously recommended for award in the same sitting 

for a tender of the same commodity, the next highest scoring bidder will be considered for 

recommendation and award. 

91.4 Where the bid price offer is ten per cent (10%) below the engineer’s estimate, that bid 

will be rejected as it will pose a risk to the municipality of non-completion of the project to 

be implemented thus leading to underspending, severe impact on service delivery and 

delays in completion of projects within projected time period. 

91.5 Further in line with CIDB practice note 5, paragraph 3.4 (3), the municipality will judge the 

reasonableness of financial offers and reject all tender offers with unrealistic financial offers. 

Having made the final selection: 

1. ORTDM publishes an Intention to Award on its website, which is www.ortambodm.gov.za.  

http://www.ortambodm.gov.za/
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2. If no objection is received within fourteen (14) days of publishing the Intention to Award, 

the successful Tenderer will be notified of O. R. Tambo District Municipality’s acceptance of 

his/her bid. 

C.3.11.3 Risk Analysis  

Add the following new subclause:  

Notwithstanding compliance with regards to CIDB registration or any other requirements of the 
tender, the employer will perform a risk analysis in respect of the following: 

a) reasonableness of the financial offer;  

b) reasonableness of unit rates and prices.  

No tenderer will be recommended for award unless the tenderer has demonstrated that he/she 
has the resources and skills required to complete the project successfully. 

C.3.12  Replace the contents of Clause 3.12 with the following:  

Full insurance to be provided by the Contractor. The Contractor must provide the Employer with 

the insurance policy information and certificates of insurance prior to the commencement of the 

contract. 

C3.13 In addition to the requirements of Clause C3.13, a tender will only be accepted if: 

a) The Tenderer’s tax matters are in order with the South African Revenue Services.  

b) The Tenderer is registered with the Construction Industry Development Board in an 
appropriate contractor grading designation (CRS Number or print out to be provided). 

c) The Tenderer or any of its directors/shareholders is not listed on the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 
person prohibited from doing business with the public sector.   

d) The Tenderer is registered in the Department of National Treasury - Central Supplier 
Database (CSD Number to be provided). 

e) The Tenderer has not: 

i)  abused the Employer’s Supply Chain Management System or 

ii) failed to perform on any previous contract and has been given a written notice to this 

effect.  

f) The tenderer has completed the General Information of Tenderer and there are no conflicts 
of interest which may impact on the tenderer’s ability to perform the contract in the best 
interests of the employer or potentially compromise the tender process and persons in the 
employ of the state are not permitted to submit tenders or participate in the contract; In the 
case of Joint Ventures all members of the JV are to complete the General Information of 
Tenderer. 
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Clause Wording / Data 

g) The tenderer is registered and in good standing with the compensation fund or with a licensed 
compensation insurer. 

h) Attended a compulsory briefing session and site inspection. Signing the briefing and site 
inspection attendance register is mandatory. 

i) The Form of Offer and Acceptance is correctly completed and signed. 

C.3.16 An Employer must, within twenty-one (21) working days from the date on which a contractor’s 

offer to perform a construction works contract is accepted in writing by the Employer, register 

and publish the award on the CIDB Register of Projects. 

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is one. 

C.3.18 All requests shall be in writing. 

C.3.19 Add the following new clause below Clause C.3.18: 

“Jurisdiction” unless stated otherwise in the tender data, each Tenderer and the Employer 

undertake to accept the jurisdiction of the law courts of the Republic of South Africa. 

C.3.20 Add the following new clause below Clause C.3.18: 

The successful tenderer will be encouraged to include as much of the Direct Participation 

required minimum percentage spend by subcontracting to local EMEs or QSEs from the 

immediate area of the Site.  

The details of any EMEs / QSEs need not be submitted with the tender but will be required from 

the appointed bidder as part of an SMME strategy to be developed and submitted to the 

Employer and Employer’s Agent for consideration prior to the signing of the Contract. 
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T1.3:  STANDARD CONDITIONS OF TENDER 

Annex C 

(normative) 

Standard Conditions of Tender 

 

As published in Annexure C of the Construction Industry Development Board (CIDB) Standard 
for Uniformity for         Construction Procurement, Board Notice 423, Government Gazette No 42622 of 08 
August 2019. 
 

C.1 General 
C.1.1 Actions 

 
C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these 

conditions of tender. In their dealings with each other, they shall discharge their duties and 

obligations as set out in C.2 and C.3, timeously and with integrity, and behave equitably, 

honestly and transparently, comply with all legal obligations and not engage in anticompetitive 

practices. 

 
C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender 

process shall avoid conflicts of interest and where a conflict of interest is perceived or known, 

declare any such conflict of interest, indicating the nature of such conflict. Tenderers shall declare 

any potential conflict of interest in their tender submissions. Employees, agents and advisors of the 

employer shall declare any conflict of interest to whoever is responsible for overseeing the 

procurement process at the start of any deliberations relating to the procurement process or as soon 

as they become aware of such conflict and abstain from any decisions where such conflict exists or 

recuse themselves from the procurement process, as appropriate. 

 
Note:  
1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for 
improper acts in 

some circumstances. A conflict of interest can create an appearance of impropriety that can 

undermine confidence in the ability of that person to act properly in his or her position even if no 

improper acts result. 

 
2) Conflicts of interest in respect of those engaged in the procurement process include 
direct, indirect or family interests in the tender or outcome of the procurement process 
and any personal bias, inclination, obligation, allegiance or loyalty which would in any 
way affect any decisions taken. 

 
C.1.1.3 The employer shall not seek, and a tenderer shall not submit a tender without having a firm 

intention and the capacity to proceed with the contract. 

 

C.1.2 Tender Documents 
 
The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 
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C.1.3 Interpretation 
 

C.1.3.1 The tender data and additional requirements contained in the tender schedules that 

are included in the returnable documents are deemed to be part of these conditions of tender. 

 
C.1.3.2 These conditions of tender, the tender data and tender schedules which are only 

required for tender evaluation purposes, shall not form part of any contract arising from the 

invitation to tender. 

 
For the purposes of these conditions of tender, the following definitions apply: 
 
a) conflict of interest means any situation in which: 

i) someone in a position of trust has competing professional or personal interests 

which make it difficult to fulfil his or her duties impartially; s 

ii) an individual or tenderer is in a position to exploit a professional or official 

capacity in some way for their personal or corporate benefit; or 

iii) incompatibility or contradictory interests exist between an employee and the 

organisation which employs that employee. 

b) comparative offer means the price after the factors of a non-firm price and all 
unconditional discounts that can be utilised to have been taken into consideration; 

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value 
to influence the action of the employer or his staff or agents in the tender process; 

d) fraudulent practice means the misrepresentation of facts in order to influence the 
tender process or the award of a contract arising from a tender offer to the detriment of 
the employer, including collusive practices intended to establish prices at artificial 
levels; 

 
C.1.4 Communication and the employer’s agent 

 
Each communication between the employer and a tenderer shall be to or from the employer's agent 

only, and in a form that   can be readily read, copied and recorded. Communications shall be in the 

English language. The employer shall not take any responsibility for non-receipt of communications 

from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender 

data. 

 
C.1.5 Cancellation and Re-Invitation of Tenders 

 
C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if- 

(a) due to changed circumstances, there is no longer a need for 
the services, works or goods requested; or 

(b) funds are no longer available to cover the total envisaged expenditure; or 

(c) no acceptable tenders are received. 

(d) there is a material irregularity in the tender process. 
 

C1.5.2 The decision to cancel a tender must be published in the CIDB website and in the government 

http://en.wikipedia.org/wiki/Duty
http://en.wikipedia.org/wiki/Impartiality
http://en.wikipedia.org/wiki/Impartiality
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Tender Bulletin for the media in which the original tender invitation was advertised. 

 
C1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation 
for the second time. 
 

C.1.6 Procurement procedures 
 

C.1.6.1 General 
 
Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the 
tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of 
tender evaluation points, as relevant, based on the tender submissions that are received at the closing 
time for tenders. 
 

C.1.6.2 Competitive negotiation procedure 

 

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be 
followed, tenderers shall submit tender offers in response to the proposed contract in the first round 
of submissions. Notwithstanding the requirements of C.3.4, the employer shall announce only the 
names of the tenderers who make a submission. The requirements of C.3.8 relating to the material 
deviations or qualifications which affect the competitive position of tenderers shall not apply. 
C.1.6.2.2 All responsive tenderers, or at least a minimum of not less than three responsive 
tenderers that are highest ranked in terms of the evaluation criteria stated in the tender data, shall 
be invited to enter into competitive negotiations, based on the principle of equal treatment and 
keeping confidential the proposed solutions and associated information. 

 
Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, specified 
and fine-tuned in order to improve a tenderer’s competitive position provided that such clarification, 
specification, fine-tuning or additional information does not alter any fundamental aspects of the offers 
or impose substantial new requirements which restrict or distort competition or have a discriminatory 
effect. 
 

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer 

to revise their tender offer based on the same evaluation criteria, with or without adjusted 

weightings. Tenderers shall be advised when they are to submit their best and final offer. 

 
C.1.6.2.4The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after 

tenderers have been requested to submit their best and final offer. 

 
C.1.6.3 Proposal procedure using the two stage-system 

 
C.1.6.3.1 Option 1 

 
Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around 

which a contract may be negotiated. The employer shall evaluate each responsive submission in terms 

of the method of evaluation stated in the tender data, and in the second stage negotiate a contract with 

the tenderer scoring the highest number of evaluation points and award the contract in terms of these 
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conditions of tender. 

 
C.1.6.3.2 Option 2 

 
C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall 

invite all responsive tenderers to submit tender offers in the second stage, following the issuing of 

procurement documents. 

 
C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the 

method of evaluation stated in the tender data, and award the contract in terms of these conditions 

of tender. 

 

C.2 Tenderer’s obligations 

 

C.2.1 Eligibility 
 

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and 

the tenderer, or any of his principals, is not under any restriction to do business with the employer. 

 
C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 

tendering entity (or both) or any other criteria which formed part of the qualifying requirements used 

by the employer as the basis in a prior process to invite the tenderer to submit a tender offer and 

obtain the employer’s written approval to do so prior to the closing time for tenders. 

 
C.2.2 Cost of tendering 

 
C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the 

tenderer for any costs incurred in the preparation and submission of a tender offer, including the 

costs of any testing necessary to demonstrate that aspects of the offer complies with requirements. 

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual 

cost incurred by the employer for printing the documents. Employers must attempt to make available 

the tender documents on its website so as not to incur any costs pertaining to the printing of the 

tender documents. 

 
C.2.3 Check documents 

 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 
omission. 
 

C.2.4 Confidentiality and copyright of documents 
 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a tender offer in response to 
the invitation. 

 
C.2.5 Reference documents 

 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
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incorporated into the tender documents by reference. 
 

C.2.6 Acknowledge addenda 
 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 
necessary, apply for an extension to the closing time stated in the tender data, in order to take the 
addenda into account. 
 

C.2.7 Clarification meeting 
 
Attend, where required, a clarification meeting at which tenderers may familiarise themselves 

with aspects of the proposed work, services or supply and raise questions. Details of the 

meeting(s) are stated in the tender data. 

 
C.2.8 Seek clarification 

 
Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) 
working days before the closing time stated in the tender data. 
 

C.2.9 Insurance 

 
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full 
cover required in terms of the conditions of contract identified in the contract data. The tenderer is 
advised to seek qualified advice regarding insurance. 
 

C.2.10 Pricing the tender offer 
 

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes 

except Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, 

taxes and levies being those applicable fourteen 

(14) days before the closing time stated in the tender data. 
 

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the 
prices. 

 
C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject 
to adjustment except as provided for in the conditions of contract identified in the contract data. 

 

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 
conditions of contract identified in the contract data may provide for part payment in other 
currencies. 

 
C.2.11 Alterations to documents 

 
Do not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the 
tender offer shall initial all such alterations. 
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C.2.12 Alternative tender offers 
 

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main 
tender offer, strictly in accordance with all the requirements of the tender documents, is also 
submitted as well as a schedule that compares the requirements of the tender documents with the 
alternative requirements that are proposed. 

 
C.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender 

data or criteria otherwise acceptable to the employer. 

C.2.12.3 An alternative tender offer may only be considered if the main tender offer is the winning 
tender. 

 
C.2.13 Submitting a tender offer 

 
C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint 

venture to provide the whole of the works identified in the contract data and described in the scope 

of works, unless stated otherwise in the tender data. 

 
C.2.13.2 Return all returnable documents to the employer after completing them in their 
entirety, either electronically (if they were issued in electronic format) or by writing legibly in 
non-erasable ink. 

 
C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number 

of copies stated in the tender data, with an English translation of any documentation in a language 

other than English, and the parts communicated electronically in the same format as they were 

issued by the employer. 

 
C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender 

data. The employer will hold all authorised signatories liable on behalf of the tenderer. Signatories 

for tenderers proposing to contract as joint ventures shall state which of the signatories is the lead 

partner whom the employer shall hold liable for the purpose of the tender offer. 

 
C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 

packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's 

address and identification details stated in the tender data, as well as the tenderer's name and 

contact address. 

 
C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 

returnable documents listed in the tender data in an envelope marked “financial proposal” and place 

the remaining returnable documents in an envelope marked “technical proposal”. Each envelope 

shall state on the outside the employer’s address and identification details stated in the tender data, 

as well as the tenderer's name and contact address. 

 
C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states 

on the outside only the employer's address and identification details as stated in the tender data. 

 
C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or 

premature opening of the tender offer if the outer package is not sealed and marked as stated. 

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, 
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unless stated otherwise in the tender data. 
 

C.2.14 Information and data to be completed in all respects 
 
Accept that tender offers, which do not provide all the data or information requested completely and, 

in the form, required, may be regarded by the employer as non-responsive. 

 
C.2.15 Closing time 

 
C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender 

data not later than the closing time stated in the tender data. Accept that proof of posting shall not 

be accepted as proof of delivery. 

 
C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any 

reason, the requirements of these conditions of tender apply equally to the extended deadline. 

 
C.2.16 Tender offer validity 

 
C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the 

validity period stated in the tender data after the closing time stated in the tender data. 

 
C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender 
data for an agreed additional period with or without any conditions attached to such extension. 

 
C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be 
withdrawn or substituted by giving the employer’s agent written notice before the closing time for 
tenders that a tender is to be withdrawn or substituted. If the validity period stated un C.2.16 lapses 
before the employer evaluating tender, the contractor reserves the right to review the price based 
on Consumer Price Index (CPI). 

 
C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender 
in accordance with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”. 

 

C.2.17 Clarification of tender offer after submission 
 
Provide clarification of a tender offer in response to a request to do so from the employer during the 
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction 
of arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the 
competitive position of tenderers or substance of the tender offer is sought, offered, or permitted. 

 
Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract 

with a preferred tenderer following a competitive selection process, should the Employer elect to 

do so. 

 

C.2.18 Provide other material 
 

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender 
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offer, the tenderer’s commercial position (including notarised joint venture agreements), 
preferencing arrangements, or samples of materials, considered necessary by the employer for the 
purpose of a full and fair risk assessment. 

 
Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, 
by the time for submission stated in the employer’s request, the employer may regard the tender offer 
as non-responsive. 

 
C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 
 

C.2.19 Inspections, tests and analysis 
 
Provide access during working hours to premises for inspections, tests and analysis as provided for in 
the tender data. 
 

C.2.20 Submit securities, bonds and policies 
 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, 
bonds, guarantees, policies, and certificates of insurance required in terms of the conditions of 
contract identified in the contract data. 

 
C.2.21 Check final draft 

 
Check the final draft of the contract provided by the employer within the time available for the employer 
to issue the contract. 

 
C.2.22 Return of other tender documents 

 
If so instructed by the employer, return all retained tender documents within twenty-eight (28) days 

after the expiry of the validity period stated in the tender data. 

 
C.2.23 Certificates 

Include in the tender submission or provide the employer with any certificates as stated in the tender 
data. 

 

C.2 The employer’s undertakings 

 

C.2.1 Respond to requests from the tenderer 
 

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received 

up to five (5) working days before the tender closing time stated in the Tender Data and notify all 

tenderers who drew procurement documents. 

 
C.3.1.2 Consider any request to make a material change in the capabilities or formation of the 

tendering entity (or both) or any other criteria which formed part of the qualifying requirements used 

to prequalify a tenderer to submit a tender offer in terms of a previous procurement process and 

deny any such request if as a consequence: 

a) an individual firm, or a joint venture as a whole, or any individual member of the joint 
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venture fails to meet any of the collective or individual qualifying requirements; 

b) the new partners to a joint venture were not prequalified in the first instance, either 
as individual firms or as another joint venture; or 

c) in the opinion of the Employer, acceptance of the material change would 
compromise the outcome of the prequalification process. 

 
C.2.2 Issue Addenda 

 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 

the period from the date that tender documents are available until three (3) days before the tender 

closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing 

time stated in the Tender Data, the Employer may grant such extension and, shall then notify all 

tenderers who drew documents. 

 
C.2.3 Return late tender offers 

 
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 

necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

 

C.2.4 Opening of tender submissions 
 

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the 

presence of tenderers’ agents who choose to attend at the time and place stated in the tender data. 

Tender submissions for which acceptable reasons for withdrawal have been submitted will not be 

opened. 

 
C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a 

venue indicated in the tender data, the name of each tenderer whose tender offer is opened and, 

where applicable, the total of his prices, the number of points claimed for its BBBEE status level and 

the time for completion for the main tender offer only. 

 
C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request. 

 
C.2.5 Two-envelope system 

 
C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the 

technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the 

time and place stated in the tender data and announce the name of each tenderer whose technical 

proposal is opened. 

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers 

who remain in contention for the award of the contract of the time and place when the financial 

proposals will be opened. Open only the financial proposals of tenderers, who score in the 

functionality evaluation more than the minimum number of points for functionality stated in the 

tender data, and announce the score obtained for the technical proposals and the total price and 

any points claimed on BBBEE status level. Return unopened financial proposals to tenderers 

whose technical proposals failed to achieve the minimum number of points for functionality. 

 
C.2.6 Non-disclosure 
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Not disclose to tenderers, or to any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of tender offers, the final evaluation price and 

recommendations for the award of a contract, until after the award of the contract to the successful 

tenderer. 

 
C.2.7 Grounds for rejection and disqualification 

 
Determine whether there has been any effort by a tenderer to influence the processing of tender offers 

and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt 

or fraudulent practices. 

 
C.2.8 Test for responsiveness 

 
C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 

received: 

a) complies with the requirements of these Conditions of Tender, 

b) has been properly and fully completed and signed, and 

c) is responsive to the other requirements of the tender documents. 
 

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of 

the tender documents without material deviation or qualification. A material deviation or qualification 

is one which, in the Employer's opinion, would: 

a) detrimentally affect the scope, quality, or performance of the works, services or supply 
identified in the Scope of Work, 

b) significantly change the Employer's or the tenderer's risks and responsibilities under the 
contract, or 

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be 
rectified. 

 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 

correction or withdrawal of the non-conforming deviation or reservation. 

 

C.2.9 Arithmetical errors, omissions and discrepancies 
 
C.3.9.1. Check responsive tenders for discrepancies between amounts in words and amounts in 

figures. Where there is a discrepancy between the amounts in figures and the amount in words, the 

amount in words shall govern. 

 
C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation 

points after the evaluation of tender offers in accordance with C.3.11 for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills of 
quantities or schedules of prices; or 
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ii) the summation of the prices. 

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and 
either confirm the tender offer as tendered or accept the corrected total of prices. 

 
C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as 

follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total 

resulting from the product of the unit rate and the quantity, the line item total shall govern 

and, the rate shall be corrected. Where there is an obviously gross misplacement of the 

decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate 

shall be corrected. 

 
b) Where there is an error in the total of the prices either as a result of other corrections 

required by this checking process or in the tenderer's addition of prices, the total of the 
prices shall govern and the tenderer will be asked to revise selected item prices (and their 
rates if bills of quantities apply) to achieve the tendered total of the prices. 

 
C.2.10 Clarification of a tender offer 

 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 
from the tender offer. 

 
C.2.11 Evaluation of a tender offer 

 
The Standard Conditions of Tender standardise the procurement processes, methods and 

procedures from the time that tenders are invited to the time that a contract is awarded. They are 

generic in nature and are made project specific through choices that are made in developing the 

Tender Data associated with a specific project. 

 
Conditions of tender are by definition the document that establishes a tenderer’s obligations in 

submitting a tender and the employer’s undertakings in soliciting and evaluating tender offers. Such 

conditions establish the rules from the time a tender is advertised to the time that a contract is 

awarded and require employers to conduct the process of offer and acceptance in terms of a set of 

standard procedures. 
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The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the 

following system requirements: 

Requirement Qualitative interpretation of the goal 

Fair The process of offer and acceptance is conducted impartially without bias, providing 

simultaneous and timely access to participating parties to the same information. 

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of 
the parties. 

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all 

requirements are restrictions from doing business with the employer, lack of capability 

or capacity, legal impediments and conflicts of interest. 
Competitive The system provides for appropriate levels of competition to ensure cost-effective and 

best value outcomes. 

Cost effective Cost effective 

The activities associated with evaluating tender offers are as follows: 

a) Open and record tender offers received 

b) Determine whether or not tender offers are complete 

c) Determine whether or not tender offers are responsive 

d) Evaluate tender offers 

e) Determine if there are any grounds for disqualification 

f) Determine the acceptability of the preferred tenderer 

g) Prepare a tender evaluation report 

h) Confirm the recommendation contained in the tender evaluation report 
 
C.3.11.1 General 
 
The Employer must appoint an evaluation panel of not less than three persons conversant with the 

proposed scope of works to evaluate each responsive tender offer using the tender evaluation 

methods and associated evaluation criteria and weightings that are specified on the tender data. 

 
C.2.12 Insurance provided by the employer 

 
If requested by the proposed successful tenderer, submit for the tenderer's information the policies 

and/or certificates of insurance which the conditions of contract identified in the contract data require 

the employer to provide. 

 
C.2.13 Acceptance of tender offer 

 
Accept the tender offer, if in the opinion of the employer, it does not present any risk and only if the 
tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing 
participating in the employer’s procurement; 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical 
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competence, financial resources, equipment and other physical facilities, managerial 

capability, reliability, experience and reputation, expertise and the personnel, to perform 

the contract; 
c) has the legal capacity to enter into the contract; 

d) is not insolvent, in receivership, under Business Rescue as provided for in chapter 6 of 
the Companies Act, 2008, bankrupt or being wound up, has his/her affairs administered 
by a court or a judicial officer, has suspended his/her business activities, or is subject to 
legal proceedings in respect of any of the foregoing; 

e) complies with the legal requirements, if any, stated in the tender data; and 
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

 
C.2.14 Prepare contract documents 

 
C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by 

the employer as part of the tender documents to take account of: 

a) addenda issued during the tender period, 

b) inclusion of some of the returnable documents, and 

c) other revisions agreed between the employer and the successful tenderer. 
 

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 

 
C.2.15 Complete adjudicator's contract 

 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, 
arrange for both parties to complete formalities for appointing the selected adjudicator at the same 
time as the main contract is signed. 

 
C.2.16 Registration of the award 

 
An employer must, within twenty-one (21) days from the date on which a contractor’s offer to perform a 
construction works contract is accepted in writing by the Employer, register and publish the award on 
the CIDB Register of Projects. 
 

C.2.17 Provide copies of the contracts 
 

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed 
copy of the contract as soon as possible after completion and signing of the form of offer and 
acceptance. 
 

C.2.18 Provide written reasons for actions taken 
 

Provide upon request written reasons to tenderers for any action that is taken in applying these 
conditions of tender but withhold information which is not in the public interest to be divulged, which is 
considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair 
competition between tenderers  
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T2.1 RETURNABLE DOCUMENTS 

Each tenderer is required to complete and return the tender documents issued. The following documents 

are also to be completed and returned, as they constitute part of the tender. Whilst many of the 

returnables are required for the purpose of evaluating the tenders, some will form part of the subsequent 

contract, as they form the basis of the tender offer.  

For this reason, it is very important that tenderers complete, sign, submit and return all 

information, documents and schedules, as requested and relevant. 

 

T2.1 List of Returnable Documents Required for Tender Evaluation Purposes 

 Form 2.2.1 General Information of the Tenderer 

 Form 2.2.2 Authority for Signatory 

 Form 2.2.3 Procurement Form 

 Form 2.2.4 Schedule of Previous Experience 

 Form 2.2.5 Schedule of Current Projects 

 Form 2.2.6 Declaration of Good Standing Regarding Tax 

 Form 2.2.7 Registration at the Central Supplier Database 

 Form 2.2.8 Certificate of Attendance at Site Meeting 

 Form 2.2.9 Schedule of Proposed Sub-Contractors  

 Form 2.2.10 Financial References 

 Form 2.2.11 Municipal Bidding Documents (MBD forms): 
MBD 1 – Invitation to bid 
MBD 4 – Declaration of Interest 
MBD 5 – Declaration for Procurement above R10 million 
MBD 6.1 – Preference Points Claim Form in Terms of PPPFA 
MBD 8 – Declaration of Bidder’s Past Supply Chain Management Practices 
MBD 9 – Certificate of Independent Bid Determination 

 Form 2.2.12 Schedule of proposed plant and equipment 

 Form 2.2.13 Health and safety plan 

 Form 2.2.14 Preliminary programme 

 Form 2.2.15 Estimated monthly expenditure 

 Form 2.2.16 Declaration regarding fulfilment of the Construction Regulations, 2014 

 Form 2.2.17 UIF Letter of Good Standing 

T2.3 Returnable Documents that will be Incorporated into the Contract 

 Form 2.3.1 Record of Addenda to Tender Documents 

 Form 2.3.2 Original Tax Clearance Certificate / Confirmation of Tax Validity with Pin 

 Form 2.3.3 National Treasury: Central Supplier Database 

 Form 2.3.4 CIDB Registration 

 Form 2.3.5 Letter of Good Standing 

 Form 2.3.6 Proposed Organisation and Staffing 

 Form 2.3.7 Proposed Key Personnel 

 Form 2.3.8 Electrical Data Sheets (Returnable)  
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T2.2 RETURNABLE DOCUMENTS FOR TENDER EVALUATION PURPOSES 

RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES 

Form 2.2.1 General Information of Tenderer  

Form 2.2.2 Authority of Signatory 

Form 2.2.3 Procurement Form 

Form 2.2.4 Schedule of Previous Experience 

 Form 2.2.5 Schedule of Current Projects 

Form 2.2.6 Declaration of Good Standing Regarding Tax  

Form 2.2.7 Registration on the Central Supplier Database 

 Form 2.2.8 Certificate of Attendance at Site Meeting  

Form 2.2.9 Schedule of Proposed Sub-consultants  

Form 2.2.10 Financial References 

Form 2.2.11 Municipal Bidding Documents (MBDs) 

• MBD 1 –  Invitation to bid 

• MBD 4 –  Declaration of Interest 

• MBD 5 –  Declaration for Procurement above R10 million 

• MBD 6.1 –  Preference Points Claim Form in Terms of PPPFA 

• MBD 8 –  Declaration of Bidder’s Past Supply Chain Management Practices 

• MBD 9 –  Certificate of Independent Bid Determination 

Form 2.2.12 Schedule of Proposed Plant and Equipment 

Form 2.2.13  Health and Safety Plan 

Form 2.2.14  Preliminary Programme 

Form 2.2.15 Estimated Monthly Expenditure 

Form 2.2.16  Declaration Concerning Fulfilment of The Construction Regulations, 2014 

Form 2.2.17 UIF Letter of Good Standing  
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FORM 2.2.1 GENERAL INFORMATION OF TENDERER 

1. Name of Tenderer: …………………………………………………………………………… 

2. Contact details 

Address  : ……………………………………………………………………………………….. 

Tel no : ……………………………………………………………………………………….. 

Fax no : ……………………………………………………………………………………….. 

Cell no : ……………………………………………………………………………………….. 

E-mail address: ………………………………………………………………………………. 

3. Legal entity:  Mark with an X. 

Sole proprietor  

Partnership  

Close corporation  

Company (Pty) Ltd  

Joint venture  

In the case of a Joint venture, provide details on joint venture members: 

Joint venture member Type of entity (as defined above) 

  

  

  

  

  

4. Income tax reference number: ……………………………………………………………… 

(in case of a joint venture, provide for all joint venture members) 

5. Municipal services area where the enterprise is registered: ………………………….. 

(in case of a joint venture, provide for all joint venture members) 

6. Company / close corporation Registration Number: …………………………………….. 

(in case of a joint venture, provide for all joint venture members) 

7. VAT Registration number: …………………………………………………………………….. 

(in case of a joint venture, provide for all joint venture members) 

8. CIDB registration number: ………………………………………………………………….. 

(in case of a joint venture, provide for all joint venture members) 
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ATTACH THE FOLLOWING DOCUMENTS HERETO 

1. For Closed Corporations 

Certified copies of CK1 or CK2, as applicable (Founding Statement) 

2. For Companies 

Certified copies of the Shareholders register 

3. ID copies 

Certified ID Copies for members 

4. CIDB registration 

Proof of valid registration with CIDB 

5. CSD registration 

Proof of registration with the Central Supplier Database 

6. For Joint Venture Agreements 

Copy of the Joint Venture Agreement between all the parties, as well as the certified documents in (1), 

and or (2) and (4) and (5) of each Joint Venture member. 

7. Copy of the latest municipal service account where the enterprise is registered 

8. Director’s / Shareholder’s Municipal Rates 

9. Specific Goal Points Contribution 

10. Central Supplier Database Summary Report
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FORM 2.2.2 AUTHORITY OF SIGNATORY 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must 

complete the certificate set out below for the relevant category. 

A 

Company 

B 

Partnership 

C 

Joint Venture 

D 

Sole Proprietor 

E 

Close Corporation 

     

A. Certificate for Company 

I, ………………………………………………., chairperson of the board of directors of 

…………………………………………………, hereby confirm that by resolution of the board (copy 

attached) taken on……………….202…., Mr/Mrs……………………….acting   in   the   capacity of 

…………………..… ,was authorised to sign all documents in connection with this tender and any 

contract resulting from it on behalf of the company. 

As witness 

1……………………………………. ...............……………………………………… 

 Chairman 

2……………………………………. .............……………………………………….. 

 Date 

B. Certificate of Partnership 

We, the undersigned, being the key partners in the business trading as ……………………………… 

hereby authorise Mr/Mrs……………………………………………………, acting in the capacity 

of…………………………………………to sign all documents in connection with the tender for 

Contract……………………………………………………………and any contract resulting from it on our 

behalf. 

NAME ADDRESS SIGNATURE DATE 

    

    

    

NOTE: This certificate is to be completed and signed by all of the key partners upon whom rests the 

direction of the affairs of the Partnership as a whole. 
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C. Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr./Mrs ………………………….., authorised signatory of the company…………………………..,, 

acting in the capacity of lead partner, to sign all documents in connection with the tender offer for 

Contract ………………………….., and any other contract resulting from it on our behalf. 

This authorisation is evidenced by the attached power of attorney signed by legally authorised 

signatories of all the partners to the Joint Venture. 

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner    

 Signature : .................................. 

CIDB registration no Name : .................................. 

…………………………. Designation : ................................. 

   

Signature 

 

: .................................. 

CIDB registration no   

…………………………. Name : .................................. 

   

Signature 

 

: .................................. 

CIDB registration no   

 Name : .................................. 

…………………………. Designation : .................................. 

   

Signature 

 

: .................................. 

CIDB registration no   

 Name : .................................. 

…………………………. Designation : .................................. 

A copy of the Joint Venture Agreement showing clearly the percentage contribution of each partner to the 

Joint Venture shall be appended to this Schedule. 
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D. Certificate for Sole Proprietor 

I, ………………………………………………., hereby confirm that I am the sole owner of the business 

trading   as……………………………………………………………………………………… 

As Witness: 

1………………………………………………….. ……………………………… 

 Signature: Sole owner 

2…………………………………………………. ………………………………. 

 Date 

E. Certificate for Close Corporation 

We, the undersigned, being the key members in the business trading 

as……………………………………hereby authorise Mr/Mrs…………………………………… 

Acting in the capacity of… , to sign all documents in connection with the tender 

for Contract… and any contract resulting from it on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

NOTE: This certificate is to be complete and signed by all the key members upon whom rests the 

direction of the affairs of the Close Corporation as a whole. 
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ATTACH HERETO THE DULY SIGNED AND DATED ORIGINAL OR CERTIFIED COPY OF 

AUTHORITY OF SIGNATORY ON COMPANY LETTERHEAD 

  



O.R. TAMBO DISTRICT MUNICIPALITY  
CONTRACT NO.: MIS 479 793 B 

SIDWADWENI REGIONAL WATER SUPPLY SCHEME PHASE 5B – CONSTRUCTION OF 

RISING MAIN PIPELINE AND NDUKU COMMAND RESERVOIR - CONTRACT 2 

Page 52 of 1136 

 

FORM 2.2.3 PROCUREMENT FORM 

Acceptable Tenders will be evaluated using a system that awards points on the basis of Tender price 

and the meeting of specific goals. 

DEFINITIONS 

“Acceptable Tender” means any Tender which, in all respects, complies with the conditions of 

Tender and specifications as set out in the Tender document, including conditions as specified in the 

Preferential Procurement Policy Framework Act (Act 5 of 2000) and the Supply Chain Management 

of Council. 

“Council” refers to the O. R. TAMBO DISTRICT Municipality. 

“Equity ownership” refers to the percentage ownership and control, exercised by individuals within 

an enterprise, and they are involved in the day-to-day running of the Company. 

“HDI equity ownership” refers to the percentage of an enterprise which is owned by individuals, or 

in the case of a company, the percentage shares that are owned by individuals meeting the 

requirements of the definition of a HDI. 

“Historically disadvantaged individuals (HDIs)” means all South African citizens – 

(i) Who had no franchise in national elections prior to the introduction of the 1983 and 

1993 constitutions (Referred to as Previously Disadvantaged Individuals (PDIs) in this 

document) 

(ii) Women 

(iii) Disabled persons. 

“SMME’s” (small, medium and micro enterprises) refers to separate and distinct business entities, 

including co- operative enterprises and NGOs, managed by one owner or more, as defined in the 

National Small Business (Act 102 of 1996). Refer to the attached addendum for a definition of 

SMME’s for different economic sectors. 

Tenders are adjudicated in terms of ORTDM Procurement Policy, and the following framework is 

provided as a guideline in this regard. 

1 Technical adjudication and General Criteria 

• Tenders will be adjudicated in terms of inter alia: 

• Compliance with Tender conditions 

• Technical specifications 

If the Tender does not comply with the Tender conditions, the Tender will be rejected. If technical 

specifications are not met, the Tender may also be rejected. 
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With regards to the above, certain actions or errors are unacceptable, and warrants REJECTION OF 

THE TENDER, for example: 

• A Tax Verification Pin. (Only a valid tax verification pin must be attached to the Tender 

document). 

• Pages to be completed, removed from the Tender document, and have therefore 

not been submitted. 

• Failure to complete the Bill of Quantities as required. 

• Scratching out without initialling next to the amended rates or information. 

• Writing over / painting out rates / the use of tippex or any erasable ink, e.g. pencil. 

• Failure to attend compulsory site inspections. 

• The Tender has not been properly signed by a party having the authority to do so, 

according to the Form 2.2.2 – “Authority for Signatory”. 

• Form of Offer not completed. 

• Particulars required in respect of the Tender have not been provided – non-compliance 

of Tender requirements and/or specifications. 

• The Tenderer’s attempts to influence or has in fact influenced the evaluation and/or 

awarding of the contract. 

• The Tender has been submitted after the relevant closing date and time. 

• Each page of the Contract portion of this Tender document (Part C1 – C5) must be 

initialled by the authorised person in order for the document to constitute a proper 

Contract between the Employer  (ORTDM) and the undersigned. 

• If any municipal rates and taxes or municipal service charges owed by that Tenderer or 

any of its directors to the municipality, or to any other municipality or municipal entity, are 

in arrears for more than three months. 

• If any Tenderer who during the last five years has failed to perform satisfactorily on a 

previous contract with the municipality or any other organ of state after written notice was 

given to that Tenderer that performance was unsatisfactory. 

2 Size of enterprise and current workload 

Evaluation of the Tenderer’s position in terms of: 

• Previous and expected current annual turnover. 

• Current contractual obligations. 

• Capacity to execute the contract. 

3 Staffing profile 

Evaluation of the Tenderer’s position in terms of: 

• Staff available for this contract being Tendered for 

• Qualifications and experience of key staff to be utilised on this contract. 

4 Financial ability to execute the contract: 

Evaluation of the Tenderer’s financial ability to execute the contract.  Emphasis will be placed on 

the following: 
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• Contact the Tenderer’s bank manager to assess the Tenderer’s financial ability to 

execute the contract and the Tenderer hereby grants his consent for this purpose. 

5 Good standing with RSA Revenue Services 

• Determine whether an original tax pin or an original valid tax clearance certificate has 

been submitted. 

• The Tenderer must affix a Tax Verification Pin to page T2.3.2 of the Tender document. 

6 Penalties 

The O. R. Tambo District Municipality will, if upon investigation it is found that a preference in terms 

of the Contract has been obtained on a fraudulent basis, or any specified goals are not attained in 

the performance of the contract, on discretion of the Municipal Manager, one or more of the following 

penalties will be imposed: 

• Cancel the contract and recover all losses or damages incurred or sustained from the 

Tenderer. 

• Impose a financial penalty of twice the theoretical financial preference associated with the 

claim, which was made in the Tender. 

• Restrict the suppliers, their shareholders, and directors from obtaining any business from 

the O. R. Tambo District Municipality for a period of 5 years. 
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DECLARATION 

I/We, the undersigned, who warrants that he/she is duly authorised to do so on behalf of the firm, 

certify that the items mentioned in part of the foregoing procurement form and returnable documents 

qualifies/qualify for the preference(s) shown and acknowledge(s) that: 

The information furnished is true and correct. 

The contractor may be required to furnish documentary proof to the satisfaction of the O. R. Tambo 

District Municipality that the claims are correct. 

If the claims are found to be inflated, the O. R. Tambo District Municipality may, in addition to any 

other remedy it may have, recover from the contractor all cost, losses or damages incurred or 

sustained by the O. R. Tambo District Municipality as a result of the award of the Contract and/or 

cancel the contract and claim any damages which the O. R. Tambo District Municipality may suffer 

by having to make less favourable arrangements after such cancellation. 

Signature of Tenderer 

Signed at    on  day of    202        

 

For the tenderer 

WITNESSES: 

1.       

2.       

 
  



O.R. TAMBO DISTRICT MUNICIPALITY  
CONTRACT NO.: MIS 479 793 B 

SIDWADWENI REGIONAL WATER SUPPLY SCHEME PHASE 5B – CONSTRUCTION OF 

RISING MAIN PIPELINE AND NDUKU COMMAND RESERVOIR - CONTRACT 2 

Page 56 of 1136 

 

FORM 2.2.4 SCHEDULE OF PREVIOUS EXPERIENCE 

Provide the following information on relevant previous experience (indicate specifically projects of 

similar or larger size and/or which are similar with regard to type of work, as defined in Tender Data, 

Clause C3.11.1). 

Practical Completion not older than 12 months or Completion certificates must be submitted for 

project to be considered for evaluation of Compliance as per Tender Data, Clause C3.11.1. 

Project Description Value (R) 

VAT 

excluded 

Year(s) 

work 

executed 

Reference 

Name Organisation Email and Tel 

no 

 

 

 

 

     

 

 

 

 

     

 

 

 

 

     

 

 

 

 

     

 

 

 

 

     

 

 

 

 

     

 

 

 

     

 

 

 

     

Name of Tenderer: ……………………………………………… Date: …………………………… 

Signature: ……………………………………………... 

Full name of signatory: ………………………………………………  
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FORM 2.2.5 SCHEDULE OF CURRENT PROJECTS 

Provide the following information on current relevant projects. This information is material to the 

award of the Contract. 

 

Description 

Value (R) 

VAT excluded 

Date 

Appointed 

Reference 

Name Organisation Email & Tel 

no 

 

 

 

     

 

 

 

     

 

 

 

     

 

 

 

     

 

 

 

     

 

 

 

     

 

 

 

     

 

 

 

     

 

 

 

     

 

 

 

     

 

Name of Tenderer: ……………………………………………… Date: …………………………… 

Signature: ……………………………………………... 

Full name of signatory: ……………………………………………… 
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FORM 2.2.6 DECLARATION OF GOOD STANDING REGARDING TAX 

 

SOUTH AFRICAN REVENUE SERVICES  Tender No: …………….……….. 

Closing Date: …………………… 

DECLARATION OF GOOD STANDING REGARDING TAX 

PARTICULARS 

1. Name of Taxpayer/Tenderer:   

2. Trade Name  

3. Identification Number: (If applicable)  

4. Company / Close Corporation registration number:  

5. Income Tax reference number:  

6. VAT registration number: (If applicable)  

7. PAYE employer’s registration number: (If applicable)  

8. Monetary value of Bid:  

DECLARATION 

 

I, …………………..……………………..…the undersigned, the above taxpayer/Tenderer, hereby 

declare that my Income Tax, Pay-As-You-Earn (PAYE) and Value-Added-Tax (VAT) obligations 

of the above- mentioned taxpayer, which include the rendition of returns and payment of the 

relevant taxes: 

(i) Have been satisfied in terms of the relevant Acts; or 

(ii) That suitable arrangements have been made with the Receiver of  Revenue to satisfy them.* 

 

…………………..…………………… ……………..…………… …………………………… 

 SIGNATURE CAPACITY DATE 

 

PLEASE NOTE:* The declaration   (ii)   cannot   be made   unless   formal   arrangements have 

been made with the Receiver of Revenue with regard to any outstanding revenue/outstanding tax 

returns. 
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In terms of Clause 43 of the Municipal Supply Chain Management Policy, tenderers must ensure 
that they are up-to-date with their payments of taxes.  It is a condition of bid that the taxes of the 
successful tenderer must be in order, or that satisfactory arrangements have been made with 
South African Revenue Service (SARS) to meet the tenderer’s tax obligations. 
 

The tenderer must attach to this page an Original(s) of a Valid Tax Clearance Certificate(s). 
 

1. In order to meet this requirement, tenderers are required to complete in full the form TCC 
001“Application for a Tax Clearance Certificate” and submit it to any SARS branch office 
nationally. The Tax Clearance Certificate Requirements are also applicable to foreign 
tenderers/individuals who wish to submit bids. 

 
2. SARS will then furnish the tenderer with a Tax Clearance Certificate that will be valid for a 

period of 1 (one) year from the date of approval. 
 

3. The original Tax Clearance Certificate must be submitted together with the bid. Failure to 
submit the original and valid Tax Clearance Certificate will result in the invalidation of the 
bid. Certified copies of the Tax Clearance Certificate will not be acceptable. 

Alternatively, the tenderer must submit a Tax Compliance Status PIN to allow Supply Chain 

Management to verify the real-time compliance status.   

Tax Compliance Status PIN ………………………………………………. 

 
 

4. In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must 
submit a separate Tax Clearance Certificate. 

 
5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from 

any SARS branch office nationally or on the website www.sars.gov.za.    
 

6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to 
use this provision, taxpayers will need to register with SARS as eFilers through the website 
www.sars.gov.za 

 
No contract shall be awarded to a Tenderer who does not have a valid Tax Clearance Certificate. 
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FORM 2.2.7 REGISTRATION ON THE CENTRAL SUPPLIER DATABASE 

Attach proof of registration with the National Treasury Central Supplier Database. This information 

is material to the award of the Contract. 

 

 

 

 

ATTACH CERTIFIED PROOF OF REGISTRATION ON THE NATIONAL    CENTRAL SUPPLIER 

DATABASE 
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FORM 2.2.8 CERTIFICATE OF ATTENDANCE AT SITE MEETING 

This is to certify that  

……………………………………………………………………………………………………(Tenderer) 

of ………………………………………………………………………….……………………….  (address) 

………………………………………………………………………………………………………………… 

was represented by the person(s) named below at the compulsory meeting held for all tenderers at  

…………………………………………  (location) on …………………………………………. (date),  

starting at ………………………………………………………………………………. 

We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of the works 

and / or matters incidental to doing the work specified in the tender documents in order for us to take 

account of everything necessary when compiling our rates and prices included in the tender. 

Particulars of person(s) attending the meeting: 

 

 

Name  ......................................................  Signature …………………………………. 

Capacity  ......................................................  

Name  ......................................................  Signature …………................................. 

Capacity  ......................................................  

Attendance of the above persons at the meeting is confirmed by the Employer’s representative, 

namely: 

 

Name  ......................................................  Signature ………………………………. 

 

Capacity  ......................................................  Date & Time …………………………… 
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FORM 2.2.9 SCHEDULE OF PROPOSED SUB-CONTRACTORS 

 

NAME OF SUB-CONTRACTOR FULL DESCRIPTION OF WORK TO BE PERFORMED BY 

SUB-SUB-CONTRACTORS 

  

  

  

  

  

  

  

  

  

  

  

  

NB: It is a Condition of Contract that a minimum of 20% of the construction work (excluding 

specialist supply items, contingencies, CPA and provisional sums) shall be subcontracted to 

local (within ORTDM) QSEs and EMEs as contemplated in the ‘The Broad-Based Black 

Economic Empowerment Act (No. 53 of 2003) as amended by B-BBEE Act 46 of 2013 (The 

Act)’. The Contractor shall take all reasonable and practical measures to support, mentor, 

train, upskill and supervise such subcontractors as envisaged in the Strategic Objectives of 

the Amended Construction Sector Code. 

Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors. 

Should any of the subcontractors not be approved subsequent to acceptance of the tender, this shall 

in no way invalidate this tender, and the tendered unit rates for the various items of work shall remain 

final and binding, even in the event of a subcontractor not listed above being approved by the 

Employer’s Agent. 

Name of Tenderer: ……………………………………………… Date: …………………………… 

Signature: ……………………………………………... 

Full name of signatory: ……………………………………………… 

  



O.R. TAMBO DISTRICT MUNICIPALITY  
CONTRACT NO.: MIS 479 793 B 

SIDWADWENI REGIONAL WATER SUPPLY SCHEME PHASE 5B – CONSTRUCTION OF 

RISING MAIN PIPELINE AND NDUKU COMMAND RESERVOIR - CONTRACT 2 

Page 63 of 1136 

 

FORM 2.2.10 FINANCIAL REFERENCES 

FINANCIAL STATEMENTS 

I/We agree to furnish a copy of the latest set of audited financial statements for the past three years, 

together with my/our Directors' and Auditors' report for consideration by the Employer. 

DETAILS OF TENDERERS BANKING INFORMATION 

I/We hereby authorise the Employer/Employer’s Agent to approach all or any of the following 

banks for the purposes of  obtaining a financial reference: 

 

 

BANK NAME: 

 

 

ACCOUNT NAME: (e.g. ABC Civil 

Construction cc) 

 

 

ACCOUNT TYPE: (e.g. Savings, Cheque 

etc) 

 

 

ACCOUNT NO: 

 

 

ADDRESS OF BANK: 

 

 

CONTACT PERSON: 

 

 

TEL. NO. OF BANK / CONTACT: 

 

How long has this account been in 

existence: 

 

(Tick which is appropriate) 

Name of Tenderer: ￼……………………………………………… Date: …………………………… 

 

Signature: ……………………………………………... 

 

Full name of signatory: ……………………………………………… 

  

0-6 months  

7-12 months  

13-24 months  

More than 24 

months 

 

•  
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ATTACH AUDITED LATEST FINANCIAL STATEMENTS (THREE YEARS) 
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FORM 2.2.11 MUNICIPAL BIDDING DOCUMENTS (MBD) 

MBD 1 - PART A INVITATION TO BID 

 

BID NUMBER: CONTRACT NO.: 

MIS 478 793 B 

CLOSING DATE: 03 November 

2026 

CLOSING 

TIME: 

12h00 

DESCRIPTION: SIDWADWENI REGIONAL WATER SUPPLY SCHEME PHASE 5B – 

CONSTRUCTION OF RISING MAIN PIPELINE AND NDUKU COMMAND 

RESERVOIR - CONTRACT 2 

 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT: 

TENDER BOX, GROUND FLOOR, O. R. TAMBO DISTRICT MUNICIPALITY BUILDING 

NELSON MANDELA DRIVE 

MYEZO PARK 

MTHATHA 

EASTERN CAPE 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE 

NUMBER 

CODE  NUMBER  

CELLPHONE 

NUMBER 

 

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 

NUMBER 

 

TAX COMPLIANCE 

STATUS 

TCS PIN:   CSD No:  

STATEMENT OF 

RATES AND TAXES 

OF THE BIDDER 

Yes   No STATEMENT OF 

RATES AND 

TAXES OF THE 

COMPANY 

 

Yes   No 
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[STATEMENT OF RATES AND TAXES OF THE BIDDER AND OF THE COMPANY/ LEASE 

AGREEMENT FOR LEASED PROPERTY MUST BE SUBMITTED IN ORDER TO QUALIFY FOR 

PREFERENCE POINTS] 

ARE YOU THE 

ACCREDITED 

REPRESENTATIVE 

IN SOUTH AFRICA 

FOR THE GOODS 

/SERVICES 

/WORKS 

OFFERED? 

 

Yes No 

[IF YES, ENCLOSE PROOF] 

ARE YOU A 

FOREIGN 

BASED 

SUPPLIER FOR 

THE GOODS 

/SERVICES 

/WORKS 

OFFERED? 

 

Yes No 

[IF YES, ANSWER PART 

B:3 ] 

TOTAL NUMBER 

OF ITEMS 

OFFERED 

  

TOTAL BID 

PRICE 

 

R 

SIGNATURE OF 

BIDDER 

 

……………………………… 

DATE  

CAPACITY UNDER 

WHICH THIS BID IS 

SIGNED 

 

BIDDING PROCEDURE ENQUIRIES MAY BE 

DIRECTED TO: 

TECHNICAL INFORMATION MAY BE 

DIRECTED TO: 

DEPARTMENT SCM DEPARTMENT CONTACT 

PERSON 

Mr. N. Noto 

CONTACT 

PERSON 

Mr. Sakhiwo Hopa TELEPHONE 

NUMBER 

(047) 501 6400 

TELEPHONE 

NUMBER 

(047) 501 6400 FACSIMILE 

NUMBER 

N/A 

FACSIMILE 

NUMBER 

N/A E-MAIL 

ADDRESS 

nkosiyabon@ortambodm.gov.za 

E-MAIL ADDRESS sakhiwoh@ortambodm.gov.za  

 

 

 

 

 

 

 

 

 

mailto:nkosiyabon@ortambodm.gov.za
mailto:sakhiwoh@ortambodm.gov.za
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PART B TERMS AND CONDITIONS FOR BIDDING 

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT 

ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION. 

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE 

RE-TYPED). 

1.2. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY 

FRAMEWORK ACT AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2022, 

THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY 

OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION 

NUMBER (PIN) ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE 

TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN 

MAY ALSO BE MADE VIA E- FILING. IN ORDER TO USE THIS PROVISION, 

TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE 

WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN 

PART B:3. 

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE 

BID. 

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE 

INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / 

CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE 

CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

 

3.1. IS THE ENTITY A RESIDENT OF 

THE REPUBLIC OF SOUTH 

AFRICA (RSA)? 

YES NO 

  

3.2. DOES THE ENTITY HAVE A 

BRANCH IN THE RSA? 

YES NO 

  

3.3. DOES THE ENTITY HAVE A 

PERMANENT ESTABLISHMENT 

IN THE RSA? 

YES NO 

  

3.4. DOES THE ENTITY HAVE ANY 

SOURCE OF INCOME IN THE 

RSA? 

YES NO 

  

3.5. IS THE ENTITY LIABLE IN THE 

RSA FOR ANY FORM OF 

TAXATION? 

YES NO 

  

3.6.  
 

http://www.sars.gov.za/
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NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID 

INVALID. NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

 

SIGNATURE OF BIDDER:    …………………………………………… 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 

 

DATE:       …………………………………………... 

  

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO 

REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH 

AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 
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MBD 4 - DECLARATION OF INTEREST 

1. No bid will be accepted from persons in the service of the state¹. 

2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid. In view of possible 

allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 

connected with or related to persons in the service of the state, it is required that the bidder 

or their authorised representative declare their position in relation to the 

evaluating/adjudicating authority. 

3. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

3.1 Full Name of bidder or his or her representative: ……………………………… 

3.2 Identity Number: ………………………………………………………………………………… 

3.3 Position occupied in the Company (director, trustee, shareholder²): 

……………………………………………………………………………………………… 

3.4 Company Registration Number: ……………………………………………………………. 

3.5 Tax Reference Number: ………………………………………………………………………… 

3.6 VAT Registration Number: …………………………………………………………………… 

3.7  The names of all directors / trustees / shareholders members, their individual identity numbers 

and state employee numbers must be indicated in paragraph 4 below. 

3.8 Are you presently in the service of the state? YES / NO 

3.8.1 If yes, furnish particulars….…………………………………………………………............. 

……………………………………………………………………………………………………………1 
MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces;   

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public 

entity or constitutional institution within the meaning of the Public Finance 
Management Act, 1999 (Act No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

² Shareholder” means a person who owns shares in the company and is actively involved in the 

management of the company or business and exercises control over the company. 
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3.9 Have you been in the service of the state for the past twelve months? YES / NO 

3.9.1 If yes, furnish 

particulars………………………...……………………………………………………………. 

……………………………………………………………………………………………………... 

3.10 Do you have any relationship (family, friend, other) with persons in the service of the 

state and who may be involved with the evaluation and or adjudication of this bid?

 YES / NO 

3.10.1 If yes, furnish particulars 

…………………………………………………………………………………….. 

……………………………………………………………………………………………………… 

3.11 Are you, aware of any relationship (family, friend, other) between any other bidder and 

any persons in the service of the state who may be   involved   with   the   evaluation   

and   or   adjudication   of   this bid? YES / NO 

3.11.1 If yes, furnish 

particulars……………………………………………………………………………………. 

3.12 Are any of the company’s directors, trustees, managers, principle shareholders or 

stakeholders in service of the state? YES / NO 

3.12.1 If yes, furnish particulars 

…………………………………………………………………......................... 

……………………………………………………………………………………………………… 

3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, 

principle shareholders or stakeholders in service of the state? YES / NO 

3.13.1 If yes, furnish 

particulars…………………………………………………………….................................. 

……………………………………………………………………………………………………… 

3.14 Do you or any of the directors, trustees, managers, principle shareholders, or 

stakeholders of this company have any interest in any other related companies or 

business whether or not they are bidding for this contract? YES / NO 

3.14.1 If yes, furnish particulars 

……………………………………………………………………………………… 

………………………………………………………………………………………………………
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4. Full details of directors / trustees / members / shareholders. 

 

Full name Identity number State employee number 

   

   

   

   

   

   

   

   

   

 

…………………………………… …………………………………. 

Signature    Date 

 

..………………………………… ………………………………….. 

Capacity    Name of Bidder 
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MBD 5 - DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE 

TAXES INCLUDED) 

 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders 

must complete the following questionnaire: 

 

NO. QUESTION ANSWER (TICK WHICH RESPONSE IS 

APPLICABLE) 

YES NO 

1. Are you by law required to prepare annual 

financial statements? 

  

1.1 If yes, submit audited annual financial statements for the past three years or since the date 

of establishment if established during the last 3 years. 

2. Do you have any outstanding undisputed 

commitments for municipal services towards 

any municipality for more than 3 months or any 

other service provider in respect of which 

payment is overdue for more than 30 days? 

  

2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal 

services towards any municipality for more than 3 months or other service provider in 

respect of which payment is overdue for more than 30 days. 

2.2 If yes, provide details: 

……………………………………………………………………………………………………….. 

……………………………………………………………………………………………………….. 

……………………………………………………………………………………………………….. 

3. Has any contract been awarded to you by an 

organ of state during the past five years, 

including particulars of any material non- 

compliance or dispute concerning the 

execution of such contract? 

  

3.1 If yes, provide details: 

…………………………………………………………………………………………………………. 

…………………………………………………………………………………………………………. 

………………………………………………………………………………………………………….. 
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NO. QUESTION ANSWER (TICK WHICH RESPONSE IS 

APPLICABLE) 

YES NO 

4. Will any portion of the goods of services be 

sourced from outside the Republic, and if so, 

what portion, and whether any portion of 

payment from the municipality is expected to 

be transferred outside of the Republic? 

  

4.1 If yes, provide details: 

…………………………………………………………………………………………………………. 

…………………………………………………………………………………………………………. 

…………………………………………………………………………………………………………. 

 

CERTIFICATION 

I, THE UNDERSIGNED (NAME) …………………………………………………………………… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO 

BE FALSE. 

…………………………………………            ……………………………………. 

Signature                                               Date 

 

…………………………………………            ……………………………….…… ...  

Position                                     Name of Bidder 
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MBD 6.1 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS 2022 

 
This preference form must form part of all tenders invited.  It contains general information and serves 
as a claim form for preference points for specific goals. 

 

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF 
B-BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 

taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

 
1.2 To be completed by the organ of state 

 
(Delete whichever is not applicable for this tender) 

a) The applicable preference point system for this tender is the 90/10 preference point system. 

b) The applicable preference point system for this tender is the 80/20 preference point system. 

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The 

lowest/highest acceptable tender will be used to determine the accurate system once tenders  

are received. 
 

1.3 Points for this tender shall be awarded for:: 

(a) Price; and 

(b) Specific Goals 

1.4 To be completed by the organ of state 
 

The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 
90 

SPECIFIC GOALS 
10 

Total points for Price and SPECIFIC GOALS 
100 
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1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender 

to claim points for specific goals, with the tender, will be interpreted to mean that preference points 

for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require a tenderer, either before a tender is adjudicated or 

at any time subsequently, to substantiate any claim in regard to preferences, in any manner 

required by the organ of state. 

2. DEFINITIONS 

(a) “tender” means a written offer in the form determined by an organ of state in response to an 

invitation to provide goods or services through price quotations, competitive tendering process or 

any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 

invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an 

organ of state in response to an invitation for the origination of income-generating contracts through 

any method envisaged in legislation that will result in a legal agreement between the organ of state 

and a third party that produces revenue for the organ of state, and includes, but is not limited to, 

leasing and disposal of assets and concession contracts, excluding direct sales and disposal of 

assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 
3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1 POINTS AWARDED FOR PRICE 

 

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20    or   90/10  
 

 

Where 

 Ps = Points scored for the price of the bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of the lowest acceptable bid 
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3.2 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 

3.2.1 POINTS AWARDED FOR PRICE 

 

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20    or   90/10  

 

Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 

Regulations, preference points must be awarded for specific goals stated in the tender.  

For the purposes of this tender the tenderer will be allocated points based on the goals  

stated in table 1 below as may be supported by proof/ documentation stated in the  

conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations,  

which states that, if it is unclear whether the 80/20 or 90/10 preference point system  

applies, an organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be used to 

determine the applicable preference point system; or 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point  

system will apply and that the lowest acceptable tender will be used to determine  

the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 

80/20 preference point system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below. 

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is  

applicable, corresponding points must also be indicated as such.  

 

Note to tenderers: The tenderer must indicate how they claim points for each preference  

point system.) 
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The specific goals allocated points in terms 
of this tender 

Number of points allocated 
(90/10 system)  

(To be completed by the 
organ of state) 

Number of points claimed 
(90/10 system)  

(To be completed by the 
tenderer) 

51% Black-owned enterprises 04  

100% Women-owned enterprises 02  

100% Youth-owned enterprises 02  

Where the enterprise head office or primary place of 

business is located within the O. R. Tambo District. 

02  
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DECLARATION WITH REGARD TO COMPANY/FIRM 

4.3 Name of company/firm: …………………………………………………………………………… 

4.4 Company registration number: …………….……………………….…………………………… 

4.5 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole proprietorship 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State-Owned Company 

[TICK APPLICABLE BOX] 

4.6 I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the specific goals as advised in the tender, qualify the 

company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof 

to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of the contract have not been fulfilled, the organ of state may, in addition to 

any other remedy it may have – 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result 

of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 

result of having to make less favourable arrangements due to such 

cancellation; 
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(d) recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted from obtaining business from any organ 

of state for a period not exceeding 10 years, after the audi alteram 

partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

The following documents shall be submitted to prove compliance with the above Specific 

Goals where claimed: 

• Copy of business registration documents, as issued by CIPC. 
• Certified copy of identity documents of directors/ shareholders/partners/members, as the case 

may be. 
• Original Valid Tax Clearance Certificate or a Confirmation of Tax Validity with the PIN issued by 

SARS. 
• Proof of the latest municipal rates and taxes statement of the bidder indicating that rates and 

taxes are not in arrears for more than 3 months. 
• Proof of the latest municipal rates and taxes statement of each company director indicating that 

rates and taxes are not in arrears for more than 3 months. 
• Proof of the latest municipal water and sanitation charges statement of the bidder indicating that 

rates and taxes are not in arrears for more than 3 months for bidders who reside in the O. R. 
Tambo District Municipality area. 

• Proof of the latest municipal water and sanitation charges statement of each company director, 
indicating that rates and taxes are not in arrears for more than 3 months for bidders who reside 
in the O. R. Tambo District Municipality area. 

• Confirmation of address from a ward councillor where the bidder and company directors operate 
and reside in a peri-urban area where no rates, taxes and service charges are billed. 

• A copy of a valid lease agreement where the bidder does not own the property from which they 
are operating. 
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MBD 8 - DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

1 This Municipal Bidding Document must form part of all bids invited. 

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that 

when goods and services are being procured, all reasonable steps are taken to combat the 

abuse of the supply chain management system. 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a. abused the municipality’s / municipal entity’s supply chain management 

system or committed any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. wilfully neglected, reneged on or failed to comply with any government, 

municipal or other public sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 

4 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s 

Database of Restricted Suppliers as companies or persons prohibited from 

doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in 

writing of this restriction by the Accounting Officer/Authority of the institution 

that imposed the restriction after the audi alteram partem rule was applied). 

The Database of Restricted Suppliers now resides on the National Treasury’s 

website (www.treasury.gov.za) and can be accessed by clicking on its link at 

the bottom of the home page. 

  

4.1.1 If so, furnish particulars: 

4.2 Is the bidder or any of its directors listed on the Register for Tender 

Defaulters in terms of section 29 of the Prevention and Combating of Corrupt 

Activities Act (No 12 of 2004)? 

The Register for Tender Defaulters can be accessed on the National 

Treasury’s website (www.treasury.gov.za) by clicking on its link at the bottom 

of the home page. 

Yes No 

4.2.1 If so, furnish particulars: 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 

court of law outside the Republic of South Africa) for fraud or corruption 

during the past five 

years? 

Yes No 

4.3.1 If so, furnish particulars: 

 

 

 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 

municipal charges to the municipality / municipal entity, or to any other 

municipality / municipal entity, that is in arrears for more than three months? 

 

Yes No 

4.4.1 If so, furnish particulars: 

4.5 Was any contract between the bidder and the municipality / municipal entity 

or any other organ of state terminated during the past five years on account 

of failure to perform on or comply with the contract? 

Yes No 

4.7.1 If so, furnish particulars: 

CERTIFICATION 

I, THE UNDERSIGNED (FULL NAME)          

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND 

CORRECT. 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST 

ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

………………………………………...    …………………………………….. 

Signature        Date 

 

………………………………………… ………………………………..……………………………………. 

Position       Name of Bidder 
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MBD 9 - CERTIFICATE OF INDEPENDENT BID DETERMINATION 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits 

an agreement between, or concerted practice by, firms, or a decision by an 

association of firms, if it is between parties in a horizontal relationship and if it 

involves collusive bidding (or bid rigging).² Collusive bidding is a pe se prohibition, 

meaning that it cannot be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management 

policy must provide measures for the combating of abuse of the supply chain 

management system, and must enable the accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused 

the supply chain management system of the municipality or municipal entity 

or has committed any improper conduct in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 

4 This MBD serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any 

form of bid-rigging. 

5 In order to give effect to the above, the attached Certificate of Bid Determination 

(MBD 9) must be completed and submitted with the bid: 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

² Bid rigging (or collusive bidding) occurs when businesses that would otherwise be expected to 

compete secretly conspire to raise prices or lower the quality of goods and/or services for purchasers 

who wish to acquire goods and/or services through a bidding process. Bid rigging is, therefore, an 

agreement between competitors not to compete. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

I, the undersigned, in submitting the accompanying bid: 

PROJECT NO.: MIS 478 793 B 

SIDWADWENI REGIONAL WATER SUPPLY SCHEME PHASE 5B – CONSTRUCTION OF 

RISING MAIN PIPELINE AND NDUKU COMMAND RESERVOIR - CONTRACT 2 

in response to the invitation for the bid made by: 

O. R. TAMBO DISTRICT MUNICIPALITY 

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of:                                          (Name of Bidder) that: 

1. I have read, and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found 

not to be true and complete in every respect; 

3. I am authorised by the bidder to sign this Certificate, and to submit the 

accompanying bid, on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been 

authorised by the bidder to determine the terms of, and to sign, the bid, on behalf of 

the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the 

word “competitor” shall include any individual or organisation, other than the bidder, 

whether or not affiliated with the bidder, who: 

(a) has been requested to submit a bid in response to this bid invitation; 

(b) could potentially submit a bid in response to this bid invitation, based on 

their qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the 

same line of business as the bidder 

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 

However, communication between partners in a joint venture or consortium³ will not 

be construed as collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been 

no consultation, communication, agreement or arrangement with any competitor 

regarding: 
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(a) prices; 

(b) geographical area where the product or service will be rendered 

(market allocation) 

(c) methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid; 

(e) the submission of a bid which does not meet the specifications and 

conditions of the bid; or 

(f) bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid 

invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official 

bid opening or of the awarding of the contract. 

³ Joint venture or Consortium means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skill, and knowledge in an activity for the execution of a contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are 

suspicious will be reported to the Competition Commission for investigation and 

possible imposition of administrative penalties in terms of section 59 of the 

Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of 

the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other 

applicable legislation. 

 

…………………………………………………   ………………………………………….. 

Signature         Date 

 

…………………………………………………. ……………………………………………………………… 

Position        Name of Bidder 
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FORM 2.2.12 SCHEDULE OF PROPOSED EQUIPMENT 

 
 The following are lists of major items of relevant equipment that I/we presently own or lease and will 

have available for this contract or will acquire or hire for this contract if my/our tender is accepted. Bidders 
to attach proof of ownership (vehicle registration from DOT or proof of purchase and proof of payment) 
or rental agreement with contactable references. 

 

 (a) Details of major equipment that is owned by and immediately available for this contract.  

 Quantity Description, Size, Capacity, etc  
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Attach additional pages if more space is required. 

 (b) Details of major equipment that will be hired or acquired for this contract if my/our tender is 
acceptable. 

 Quantity Description, Size, Capacity, etc  

    

    

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

    

    

Attach additional pages if more space is required. 

 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 
 
 

Signed  .............................................................  Date ………………………………………… 

 

 

Name  .............................................................  Position ……………………………………. 
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FORM 2.2.13 HEALTH AND SAFETY PLAN 

Tenderers are to note the requirements of the Occupational Health and Safety Act No. 85 of 1993 

and the Construction Regulations 2014 issued in terms of Section 43 of the Act, as well as COVID-

19 requirements.  The Tenderer shall be deemed to have read and fully understood the requirements 

of the above Act and Regulations and to have allowed for all costs in compliance therewith. 

In this regard, the Tenderer shall prepare and attach a Health and Safety Plan in relation to the Client 

Health and Safety Specification in respect of the Works in order to demonstrate the necessary 

competencies and resources to perform the construction work, all in accordance with the Act and 

Regulations. The Tenderer’s Health and Safety Plan shall cover inter-alia the following details: 

1) Management Structure, Site Supervision and Responsible Persons, including a succession 
plan. 

2) Contractor’s induction training programme for employees, sub-contractors and visitors to 
the Site. 

3) Risk management systems and monitoring  
4) Health and safety precautions and Procedures to be adhered to in order to ensure 

compliance with the Act, Regulations and Safety Specifications. 
5) Regular monitoring Procedures to be performed. 
6) Regular liaison, consultation and review meetings with all parties. 
7) Site security, welfare facilities and first aid. 
8) Site rules and fire and emergency Procedures. 

Tenderers are to note that the Contractor is required to ensure that all sub-contractors or others 

engaged in the performance of the contract also comply with the above requirements. 

The Tenderer shall also take into account the additional requirements stated in the Scope of Work 

when drawing up the Health and Safety Plan for the contract. 

Details of the Health and Safety Plan shall be appended to this Schedule. 

Number of sheets appended by the Tenderer to this Schedule   (If nil, enter NIL) 

 

 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 
 

Signed  .............................................................  Date ………………………………………… 

 

 

 

Name  .............................................................  Position ……………………………………. 
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FORM 2.2.14 PRELIMINARY PROGRAMME 

The Tenderer shall provide a preliminary programme in Gantt Chart format showing how the 

requirements of C1.2: Contract Data and Part C3: Scope of Work will be met, and outlining the key 

activities and milestones and Critical Path for the Works and the sequencing thereof. In addition, a 

preliminary cash flow forecast, matching the progress of the programme, must be submitted. 

The Contractor will be required to provide the required information to the Employer to allow for the 

successful integration and management of programme and construction interfaces between the 

various construction contracts listed in Section C3.1. 

Interface with Contract 1 

The Contractor is advised that certain testing activities for the reservoir and pipeline are dependent 

on works to be completed under Contract 1, including the availability of water for testing purposes. 

The programme must be based on the tendered Time for Completion. 
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FORM 2.2.15 ESTIMATED MONTHLY EXPENDITURE 

The Tenderer shall state their estimated cash flow on the contract based on its preliminary 

programme, tendered rates and submission of payment certificates to the Employer in the table 

below. Amounts for Contract Price Adjustment shall not be included. 

Payment 

Certificate 

No. 

Amount (VAT Included) 

A B A - B  

Cumulative cash flow Payments 

Received 
Expenditure  Net cash flow 

1 None  d  j=d  

2   e  k=j+e  

3   f  l=k+f  

4   g  m=l+g  

5   h  n=m+h  

6   etc  etc  

7       

8       

9       

10       

11       

12       

13       

14       

15       

16       

17       

18       

19       

20       

21       

22       

23       

24       

Maximum negative cash flow: take the largest negative number in 

the last column and write it here 

>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>> 
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SIGNED BY/ON BEHALF OF TENDERER: 
 

Signed  .............................................................  Date ………………………………………… 

 

Name  .............................................................  Position …………………………………….  
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FORM 2.2.16 DECLARATION CONCERNING FULFILMENT OF THE CONSTRUCTION 
REGULATIONS, 2014 

In terms of Regulation 4(3) of the Construction Regulations, (hereinafter referred to as the 

Regulations), promulgated on 18 July 2014 in terms of Section 43 of the Occupational Health and 

Safety Act, 1993 (Act No 85 of 1993) the Employer shall not appoint a Contractor to perform 

construction work unless the Contractor can satisfy the Employer that his/her firm has the necessary 

competencies and resources to carry out the work safely and has allowed adequately in his/her 

tender for the due fulfilment of all the applicable requirements of the Act and the Regulations. 

Tenderers shall answer the questions below: 

1. I confirm that I am fully conversant with the Regulations and that my company has (or will 
acquire/procure) the necessary competencies and resources to timeously, safely and 
successfully comply with all of the requirements of the Regulations. 

 
(Tick) 

 
2. Indicate which approach shall be employed to achieve compliance with the Regulations. 
 (Tick) 
 

Own resources, competent in terms of the Regulations (refer to 3 below) 
 

Own resources, still to be hired and/or trained (until competency is achieved) 
 

Specialist subcontract resources (competent) - Specify: 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

3. Provide details of proposed key persons, competent in terms of the Regulations, who will form part 
of the Contract team as specified in the Regulations (signed CVs to be attached): 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

  

YES  

NO  
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4. Provide details of proposed training (if any) that will be undergone: 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

5. List potential key risks identified and measures for addressing risks: 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

6. I have fully included in my tendered rates and prices (in the appropriate payment items provided in 
the Bill of Quantities) for all resources, actions, training and any other costs required for the due 
fulfilment of the Regulations for the duration of the construction and defects repair period 

 (Tick) 

 

 

SIGNATURE OF PERSON(S) AUTHORISED TO SIGN THIS TENDER: 

 

1.  ...............................................................  ID NO: .............................................  

(Name in Print):  ............................................  

 

2.  ...............................................................  ID NO: .............................................  

(Name in Print):  ............................................  

YES  

NO  
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FORM 2.2.17 UIF LETTER OF GOOD STANDING 

 
Proof of good standing with the Department of Labour regarding UIF to be attached here.   
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T2.3 RETURNABLE DOCUMENTS INCORPORATED INTO THE CONTRACT 

RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT 

Form 2.3.1 Record of Addenda to Tender Documents 

Form 2.3.2  Original Tax Clearance Certificate / Confirmation of Tax Validity with PIN 

Form 2.3.3  National Treasury: Central Data Supplier Base 

Form 2.3.4  CIDB Registration 

Form 2.3.5  COID Letter of Good Standing 

Form 2.3.6 Proposed Organisation and Staffing 

Form 2.3.7 Proposed Key Personnel 

Form 2.3.8 Electrical Data Sheets (Returnable) 
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FORM 2.3.1 RECORD OF ADDENDA TO TENDER DOCUMENTS 

(Addenda received from Employer’s Agent for amendments on Tender Documentation) 

  

Date 

 

Title or Details 

 

1 

 

 

 

 

 

2 

 

 

 

 

 

3 

 

 

 

 

 

4 

 

 

 

 

 

5 

 

 

 

 

 

6 

 

 

 

 

 

7 

 

 

 

 

 

8 

 

 

 

 

 

9 

  

 

10 

  

 

Name of Tenderer: ……………………………………………… Date: …………………………… 

 

Signature: ……………………………………………... 

 

Full name of signatory: ………………………………………………  



O.R. TAMBO DISTRICT MUNICIPALITY  
CONTRACT NO.: MIS 479 793 B 

SIDWADWENI REGIONAL WATER SUPPLY SCHEME PHASE 5B – CONSTRUCTION OF 

RISING MAIN PIPELINE AND NDUKU COMMAND RESERVOIR - CONTRACT 2 

Page 96 of 1136 

 

FORM 2.3.2 ORIGINAL TAX CLEARANCE CERTIFICATE / CONFIRMATION OF 

TAX VALIDITY WITH PIN 

To be attached by the tenderer. 
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FORM 2.3.3 NATIONAL TREASURY: CENTRAL SUPPLIER DATABASE 

Proof of registration on the National Treasury Central Supplier Database to be attached here 

(alternatively, the tenderer to provide MAAA number). 
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FORM 2.3.4 CIDB REGISTRATION  

Proof of Contractor’s (active) registration on the Construction Industry Development Board (CIDB). 
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FORM 2.3.5 COIDA LETTER OF GOOD STANDING 

Provide a certified copy of proof of good standing with a compensation insurer who is approved by 

the Department of Labour in terms of Section 80 of the Compensation for Occupational Injuries and 

Diseases Act (Act No 130 of 1993) (COIDA). 
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FORM 2.3.6 PROPOSED ORGANISATION AND STAFFING 

The tender offer shall include an organogram clearly showing the team of key personnel the 

Tenderer proposes to assign to the Contract and how responsibilities for the various disciplines or 

work and components of the Works will be assigned. The name, roles and responsibilities of each 

person and the name of their employer must be clearly set out, and corresponding job descriptions 

must be provided as an addendum to the organogram.  

In the case of a Joint Venture or where major subcontractors are made use of, the organogram must 

show how respective responsibilities are to be allocated.  

As a minimum, the organogram must show how respective responsibilities are to be allocated. As a 

minimum, the organogram must include the personnel detailed in Returnable Document Form 2.3.7: 

Proposed Key Personnel. 

The Tenderer shall include the requisite organogram and addenda in the Supporting Documentation 

file, to be submitted in accordance with Clause C2.13.3 of T1.2.2 Variations to the Standard 

Conditions of Tender.  
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FORM 2.3.7 PROPOSED KEY PERSONNEL 

Signed Curriculum Vitae (CV), up to a maximum of five (5) pages, must be submitted for each of the 

key personnel (at least Contracts Manager, Construction Manager, SMME Construction Manager 

and Construction Health and Safety Officer proposed in Returnable Document: FORM 2.3.6: 

Proposed Organisation and Staffing. The CVs must specifically include the qualifications, 

professional accreditation, experience of 10 years (Contracts Manager) and 10 years (Construction 

Manager) and 5 years, (SMME Construction Manager and Construction Health and Safety Officer) 

roles and responsibilities in construction projects of a similar nature. Contact details of at least three 

(3) contactable referees must also be provided.  

A template for CVs is provided overleaf. 

Each CV must be clearly cross-referenced to and labelled to correspond with the organogram 

submitted in terms of Returnable Document: FORM 2.3.6: Proposed Organisation and 

Staffing, so as to indicate which role the person in question is proposed to fulfil in the 

Contract.  

The Tenderer shall include the requisite signed CVs in the Supporting Documentation file, to be 

submitted in accordance with Clause C2.13.3 of T1.2 Variations to the Standard Conditions of 

Tenders. 

The proposed key personnel will be evaluated for Compliance based on Clause C3.11.1.  

Name and Surname Position Qualifications and Years of 

Experience (Post qualification) 

 Contracts Manager  

 

 

 

Attach a signed CV and proof of 

registration and qualification 

 

 

 

 

 

 Construction Manager (Site 

Agent) 

 

 

Attach a signed CV and proof 

of registration and qualification 

 

 

 SMME Construction Manager 

 

Attach a signed CV and proof of 

registration and qualification 
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Name and Surname Position Qualifications and Years of 

Experience (Post qualification) 

 

 Construction Health and 

Safety Officer  

(SACPCMP: CHSO……………) 

 

 

 

 

 

Attach a signed CV and proof of 

registration and qualification 

 

 

 

 Other  

 

 

 

 

 

 

  

 

 

 

 

 

 

  

 

 

 

 

 

 

 

Note:  In respect of the above positions, separate individuals are required for each position. 
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INSERT KEY PERSONNEL CVs HERE ACCORDING TO THE TEMPLATE BELOW 
 
Name: 

Professional: 

Date of Birth: 

Parent Firm: 

Position in Firm: Indicate if Director, Contractor’s Representative, Design Engineer (with 
component of responsibility), Installation/construction Foreman (with component of responsibility), 
etc. 
 
Years with Firm: 
Nationality: 
Tertiary Education (and year obtained): 
Professional Accreditation (and year obtained): 
Years of Relevant Experience:  
 
Languages: Indicate first language. If the first language is not English, please indicate proficiency 
in English. In other languages, including South African indigenous languages, please show 
speaking, reading and writing ability. 
 
Language Speaking Reading Writing 
English    
Countries of Work Experience 
Proposed Position of Team 
Key Qualifications 
Under this heading, give an outline of staff members' experience and training most pertinent to the 
assigned work on the team. 
 
Relevant Experience 
Describe the degree of responsibility held by the staff member on relevant previous assignments, 
and give dates, project values and locations. For experience in the last ten years, also give types 
of activities performed and Client references where appropriate. 
 
Summary of Other Experience 
Under this heading, list all positions held by the staff member since graduation, giving dates, 
names of employing organisation, title of position held and location, type and value of construction 
projects. 
 
References 
 
Declaration 
 
I confirm that the above information contained in the CV is an accurate description of my 
experience and qualifications and that, at the time of signature, I am available and will serve in the 
position indicated for me in the proposal for TENDER NUMBER: MIS 478 793 B SIDWADWENI 
REGIONAL WATER SUPPLY SCHEME PHASE 5B– CONSTRUCTION OF RISING MAIN 
PIPELINE AND NDUKU COMMAND RESERVOIR - CONTRACT 2 
 
 

Signed  Date ………………………………………… 
 
Name   Position …………………………………….  
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CV – CONTRACTS MANAGER 
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CV – CONSTRUCTION MANAGER (SITE AGENT) 
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CV – SMME CONSTRUCTION MANAGER (MENTOR 
SMMEs) 
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CV – CONSTRUCTION HEALTH AND SAFETY OFFICER 
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FORM 2.3.8 ELECTRICAL DATA SHEETS (RETURNABLE) 

List of returnable data sheets to be completed and returned: 

Data Sheet No. DS-II-0003 – CIVIL WORKS FOR OPTICAL FIBRE INSTALLATION 



O.R. TAMBO DISTRICT MUNICIPALITY  
CONTRACT NO.: MIS 479 793 B 

SIDWADWENI REGIONAL WATER SUPPLY SCHEME PHASE 5B – CONSTRUCTION OF 

RISING MAIN PIPELINE AND NDUKU COMMAND RESERVOIR - CONTRACT 2 

Page 109 of 1136 

 

 

 

 

  

CLIENT REF. Nº. PAGE

ZUTARI Nº. REV.

Rev. Description By Ckd APP. Aut. Date

T0 DATA SHEET No. DS-II-0003:  CIVIL WORKS FOR OPTICAL FIBRE INSTALLATION - HG KO Oct-25

DESCRIPTION UNIT

1 FIBRE DUCTS

1.01 Manufacturer 

1.01 Type

1.02 Material 

1.03 Colour

1.04 Datasheet to be included with Tender Yes / No

2 FIBRE MANHOLES

2.01 Manufacturer 

2.01 Type

2.02 Material 

2.03 Colour

2.04 Slip-resistant manhole cover pattern Yes / No

2.05 Datasheet to be included with Tender Yes / No

3 SUPPLEMENTARY DETAILS

Name (Print):                                                                 Signature:                                                    .

Yes

SIDWADWENI REGIONAL WATER 

SUPPLY SCHEME PHASE 5B – 

MECHANICAL AND ELECTRICAL WORKS 

FOR THE ABSTRACTION WORKS AND 

MALEPELEPE WATER TREATMENT 

WORKS - CONTRACT 2

MIS 479 793 B

DATA SHEET No. DS-II-0003: 

CIVIL WORKS FOR OPTICAL FIBRE INSTALLATION
503081 T0

SPECIFIED OFFERED

Optex or similar approved

Permanently pre-lubricated HDPE for direct burial

Regardless of any information provided in this technical detail sheet, the equipment to be provided will comply with the specified requirements

RHI-NODE 600

Yes

Yes

Fibre reinforced thermoset
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CONTRACT    C1AGREEMENT AND CONTRACT DATA 

C1.1 Form of Offer and Acceptance 

 C1.2 Contract Data (Part 1 & Part 2) 

C1.3 Tenderer’s Direct Participation of Targeted Labour 

C1.4 Specification for SMME Sub-contractor Employment  

C1.5 Performance Guarantee (Pro forma) 

C1.6 Adjudication 

C1.7 Agreement in terms of the Occupational Health and Safety Act 1993 (Act 85 of 1993)
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C1.1 FORM OF OFFER AND ACCEPTANCE 

1. OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 

contract for the procurement of:  

CONTRACT NO.: MIS 478 793 B - SIDWADWENI REGIONAL WATER SUPPLY SCHEME 

PHASE 5B – CONSTRUCTION OF RISING MAIN PIPELINE AND NDUKU COMMAND 

RESERVOIR - CONTRACT 2 

The Tenderer, identified in the Offer signature block below, has examined the documents listed in 

the Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer 

has accepted the Conditions of Tender. 

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form 

of Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the 

Contractor under the Contract including compliance with all its terms and conditions according to 

their true intent and meaning for an amount to be determined in accordance with the Conditions of 

Contract identified in the Contract Data. 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF 15% VALUE ADDED TAX IS: 
 

______________________________________________________________________________

______________________________________________________________________________

____________________________________Rand (in words); R_____________________(in figures). 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 

and Acceptance and returning one copy of this document to the Tenderer before the end of the 

period of validity stated in the Tender Data, whereupon the Tenderer becomes the party named as 

the Contractor in the Conditions of Contract identified in the Contract Data. 

Signature(s) _____________________________ Date _______________________________ 

Name(s) ___________________________________________________________________ 

Capacity  ___________________________________________________________________ 

For the Tenderer (Name and address of organisation): 

________________________________________________________________________  

Name & Signature of Witness  

______________________________   

Signature 

___________________________ _______________________________ 

Name  Date  
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2. ACCEPTANCE 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 

Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in 

accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the 

Tenderer’s Offer shall form an agreement between the Employer and the Tenderer upon the terms 

and conditions contained in this Agreement and in the Contract that is the subject of this Agreement. 

The terms of the contract are contained in: 

            Part C1: Agreements and Contract Data (which includes this Agreement) 

            Part C2: Pricing Data 

            Part C3: Scope of Work 

            Part C4: Site Information 

 Part C5: Book of Drawings 

and documents or parts thereof, which may be incorporated by reference into the above-listed Parts. 

Deviations from and amendments to the documents listed in the Tender Data and any Addenda 

thereto, as listed in the Returnable Documents, as well as any changes to the terms of the Offer 

agreed by the Tenderer and the Employer during this process of Offer and Acceptance, are 

contained in the Schedule of Deviations attached to and forming part of this Agreement.  No 

amendments to or deviations from said documents are valid unless contained in this schedule, which 

must be duly signed by the authorised representative(s) of both parties. 

The tenderer shall, within two (2) weeks after receiving a completed copy of this agreement including 

the schedule of deviation (if any), contact the Employer’s Agent (whose details are given in the 

contract data) to arrange the delivery of any securities, bonds, guarantees, proof insurance and any 

other documentation to be provided in terms of the Conditions of Contract identified in the Contract 

Data.  Failure to fulfil any of the obligations in accordance with those terms shall constitute a 

repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the 

Tenderer receives one fully completed original copy of this document, including the Schedule of 

Deviations (if any).  Unless the Tenderer (now contractor), within five (5) working days of the date of 

such receipt, notifies the Employer in writing of any reason why he cannot accept the contents of 

this Agreement, this Agreement shall constitute a binding Contract between the parties. 

Signature(s) ______________________________ 

Name(s) ____________________________ Date _____________________________ 

Capacity 

_____________________________________________________________________________ 

For the Employer (Name and address of organisation): 

Name & Signature 

Of Witness ______________________________        Date ______________________________ 
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3. SCHEDULE OF DEVIATIONS 

Notes: 

1. The extent of deviations from the tender documents issued by the Employer prior to the 

tender closing date is limited to those permitted in terms of the Conditions of Tender. 

2. A Tenderer’s covering letter shall not be included in the final contract document. Should any 

matter in such letter, which constitutes a deviation as aforesaid, become the subject of 

agreements reached during the process of Offer and Acceptance; the outcome of such 

agreement shall be recorded here. 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to the tender documents and which it is agreed by the Parties 

becomes an obligation of the contract, shall also be recorded here. 

4. Any change or addition to the tender documents arising from the above agreements and 

recorded here shall also be incorporated into the final draft of the Contract. 

1. Subject   

Details    

2. Subject    

Details     

3. Subject    

Details       

4. Subject     

Details      

5. Subject    

Details      

6. Subject     

Details     
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By the duly authorised representatives signing this Schedule of Deviations, the Employer 
and the Tenderer agree to and accept the foregoing Schedule of Deviations as the only 
deviations from and amendments to the documents, as well as any confirmation, 
clarification, or changes to the terms of the offer agreed by the Tenderer and the Employer 
during this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied 

during the period between the issue of the documents and the receipt by the Tenderer of a 

completed signed copy of this Agreement shall have any meaning or effect in the Contract 

between the Parties arising from this Agreement. 

FOR THE TENDERER: 

Signatures (s)           

Name(s)           

Capacity           

          

(Name and address of Organisation) 

Name & Signature 

Of Witness      Date      

FOR THE EMPLOYER: 

Signatures (s)           

Name(s)           

Capacity           

          

(Name and address of Organisation) 

Name & Signature 

Of Witness       Date      
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4. CONFIRMATION OF RECEIPT 

 

The Tenderer (now Contractor), identified in the Offer part of this Agreement, hereby confirms receipt 

from the Employer, identified in the Acceptance part of this Agreement, of one fully completed 

original copy of this Agreement, including the Schedule of Deviations (if any) on: 

 
 
the ………….…… (day)  
 
 
of ……………………………………………………. (month)   
 
 
20…….…. (year) 
 
at ………………………………………………………… (place) 
 
 
For the Contractor:   …………….………………………………………………… 
      Signature 
 
     ……………………………………………………..…..…….. 
      Name 
 
     ………………………………………………….…………….. 
      Capacity 
 
 
Signature and name of witness: ……………………………………………….………………. 
      Signature 
 
     ………………………………………………………………… 

Name 
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C1.2 CONTRACT DATA (PART 1) 

PART 1: DATA PROVIDED BY THE EMPLOYER 

The General Conditions of Contract for Construction Works, Third edition, 2015 (GCC 2015), third 

print plus any amendments, published by the South African Institution of Civil Engineering (SAICE), 

Private Bag X200, Halfway House, 1685, is applicable to this contract and is obtainable from 

www.saice.org.za.  

Copies of the GCC 2015 may be obtained from the South African Institution of Civil Engineering 

Tel: 011 – 805 5947  

The GCC 2015 shall be read in conjunction with the variations, amendments and additions set out 

in the Contract Specific Data below. Each item of data given below is cross-referenced to the clause 

in the GCC 2015 to which it mainly applies. 

The GCC 2015 makes several references to the Contract Data for specific data, which together with 

these conditions collectively describe the risks, liabilities and obligations of the contracting parties 

and the procedures for the administration of the Contract. The Contract Data shall have precedence 

in the interpretation of any ambiguity or inconsistency between it and the general conditions of 

contract. 

CONTRACT SPECIFIC DATA, INCLUDING VARIATIONS/AMENDMENTS AND ADDITIONS 

The following contract specific data, amendments, additions or omissions, referring to the GCC 2015, 

are applicable to this Contract: 

The following amendments and additions to the Clauses are the contract specific data applicable to 

this Contract: 

Clause Description / Wording 

1.1.1.13 The Defects Liability Period is 365 days.  

This period will only commence when the entire Works, as defined in the Scope of Works, 
have been certified for completion. 

1.1.1.14 The due completion date is as follows: 

The time for achieving Practical Completion for: 

• Scope of work is 730 days, calculated as (W + X + YA) days, where: 

- W = 35 days, being the total contractual documentation period as defined in 
Clauses 5.3.2 and 5.3.3 (28 and 7 days respectively), and forming part of the 
Pre-Commencement of Work Notice Period, defined in Clause 1.1.1.56. 

- X = 44 days (provisional), being the time to allow for the Department of Labour 
to process and issue the required work permit, and for the Employer’s Agent to 
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Clause Description / Wording 

instruct the Contractor to commence carrying out the Works, forming part of the 
Pre-Commencement of Work Notice Period, defined in Clause 1.1.1.56; and 

- YA = 651 days (provisional), being the Post-Commencement of Work Notice 
Period, defined in Clause 1.1.1.57, applicable to the scope of work.  

Should the period allowed for “W” and “X” end up being less than the above total of 79 
days allowed, the remaining number of days shall be added to “YA” and therefore also the 
time for achieving Practical Completion. 

1.1.1.15 The Employer is: 

O. R. Tambo District Municipality, represented by the DIRECTOR: INFRASTRUCTURE 
AND ENGINEERING and/or such other person or persons duly authorised thereto by the 
Employer in writing. 

1.1.1.16 The Employer’s Agent is Zutari (Pty) Ltd, also referred to in the contract as “ZUTARI”, or 
“Zutari” or “Employer’s Agent”.  

Any reference to the “Engineer,” when referring to the Employer’s appointee, will have the 
same meaning and reference as the “Employer’s Agent” 

1.1.1.17 Any reference to the “Engineer’s Representative”, when referring to the Employer’s 
Agent’s appointee, will have the same meaning and reference as the “Employer’s Agent’s 
Representative”. 

1.1.1.26 The Pricing Strategy is: A re-measurement contract 

1.1  Definitions 

Add the following new clauses: 

1.1.1.35 (new) “Acceptable” means acceptable to the Employer’s Agent. 

1.1.1.36 (new) “Approved” means approved by the Employer’s Agent. 

1.1.1.37 (new) “Act No. 85” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993), as 
amended and including any regulations made thereunder. 

1.1.1.38 (new) “Adequate” means adequate in the opinion of the Employer’s Agent. 

1.1.1.39 (new) “Approved Programme" means the latest programme submitted by the Contractor and 
approved by the Employer's Agent. The latest programme agreed and approved by the 
Employer's Agent supersedes previous approved programmes. 
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Clause Description / Wording 

1.1.1.40 (new) “As detailed” means as detailed on drawings. 

1.1.1.41 (new) “Authorised/ordered/rejected” means authorised/ordered/rejected by the Employer’s 
Agent. 

1.1.1.42 (new) “Contractor’s Personnel” means the Contractor’s Representative and all personnel who 
the Contractor utilises on Site, who may include the staff, labour and other employees of 
the Contractor and of each Subcontractor, and any other personnel assisting the Contractor 
in the execution of the Works. 

1.1.1.43 (new) “Cost” means all expenditure reasonably incurred (or to be incurred) by the Contractor, 
whether on or off the Site, including overhead and similar charges, but does not include 
profit. 

1.1.1.44 (new) “Country” means the country in which the Site is located, where the Permanent Works are 
to be executed. 

1.1.1.45 (new) “Designated” means shown on a drawing, or otherwise specified by the Employer’s Agent 
or, in relation to an item scheduled in the tender document, descriptive of an item to be 
priced by a tenderer. 

1.1.1.46 (new) “Drawings” means all drawings, calculations and technical information forming part of the 
Contract Documents (other than information contained in the Specifications) and any 
modifications thereof or additions thereto from time to time approved in writing by the 
Employer’s Agent or delivered to the Contractor by the Employer’s Agent. 

1.1.1.47 (new) “Employer’s Personnel” means the Employer’s Agent, the Employer’s Agent’s 
Representative and all other staff, labour and other employees of the Employer’s Agent and 
of the Employer; and any other personnel notified to the Contractor by the Employer or the 
Employer’s Agent, as Employer’s Personnel. 

1.1.1.48 (new) “Goods” means the Contractor’s Equipment, Materials, Plant and Temporary Work, or any 
of them as appropriate. 

1.1.1.49 (new) “Indicated” means indicated in or reasonably to be inferred from the Contract, or indicated 
by the Employer’s Agent in writing. 

1.1.1.50 (new) “Instructed/directed/permitted” means instructed/directed/ permitted by the Employer’s 
Agent. 

1.1.1.51 (new) “Laws” means all national (or provincial or state) legislation, statutes, ordinances and other 
laws, and regulations and by-laws of any legally constituted public authority. 
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1.1.1.52  
(new)  

“Letter of Notification” means the letters of formal notification, signed by the Employer, of 
the decision of the Supply Chain Management Bid Adjudication Committee, sent to all 
tenderers. The notification of the decision does not form part of the Employer’s Acceptance 
of the successful Tenderer’s Offer, and no rights shall accrue. 

1.1.1.53 (new) “Party” means the Employer or the Contractor, as the context requires. 

1.1.1.54 (new) “Plant” is synonymous with “Contractor’s Equipment” where the context so indicates. 

1.1.1.55 (new) “Portion” means a part of the Works specified in the Contract Data, or subsequently agreed, 
as a Portion (if any). 

1.1.1.56 (new) “Pre-Commencement of Work Notice Period” means the number of days within which 
the Contractor has to submit acceptable documentation, and the approval thereof, as 
specified in Clauses 5.3.2 and 5.3.3, designated as “W” in Clause 1.1.1.14, plus the 
following. 

The number of days to add, designated as “X” in Clause 1.1.1.14, is variable and is subject 
to the Department of Labour’s time required to process and issue the required construction 
work permit, and for the Employer’s Agent to instruct the Contractor to commence carrying 
out the Works. 

1.1.1.57 (new) “Post-Commencement of Work Notice Period”, designated as “YA” for the project scope 
of work of the Works, in Clause 1.1.1.14, means the number of days within which the 
Contractor has to complete the construction of the relevant Works as detailed in the Scope 
of Work, from the date he receives the instruction to commence carrying out the Works.” 

1.1.1.58 (new) “Satisfactory” means capable of fulfilling or having fulfilled the intended function. 

1.1.1.59 (new) “Service” means any pipeline, duct, cable, buried or otherwise, or overhead wire for 
conveying, as appropriate, any liquid or gas, or electricity for lighting or power or 
telecommunication transmissions. 

1.1.1.60 (new) “Submitted” means submitted with the tender or submitted to the Employer’s Agent, as 
appropriate. 

1.1.1.61 (new) “Time for Completion” means the time for achieving Practical Completion of the Works or 
a Portion (as the case may be) as stated in the Contract Data, calculated from the 
Commencement Date. 

1.1.1.62 (new) “Tests on Completion” means the tests which are specified in the Contract or agreed by 
both Parties or instructed as a Variation, and which are carried out successfully, before the 
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Works or a Portion (as the case may be) can be considered for a Certificate of Practical 
Completion. 

1.1.1.63 (new) “Unforeseeable” means not reasonably foreseeable by an experienced contractor by the 
date for submission of the Tender. 

1.1.1.64 (new) “Variation” means any change to the Scope of Work or the Works, which is instructed or 
approved as a variation under Clause 6.3. 

1.2 Interpretations 

1.2.1 Add the following to the end of Clause 1.2.1: 

“Any notice or claim required in accordance with this Contract shall be communicated 
separately from other communications, on a separate cover with specific reference to the 
clause in terms of which the communication was made.” 

1.2.1.2 The Employer's address for receipt of communications is: 

Telephone:  (047) 501 6400 

Email: nkosiyabon@ortambodm.gov.za    

Address (Postal): O.R. Tambo District Municipality 
 Private Bag X6043 
 Mthatha 
 5099 

Address (Physical):  O. R. Tambo District Municipality Building 
 Nelson Mandela Drive 
 Myezo Park 
 Mthatha 

The Employer's Agent’s address for receipt of communications is: 

Telephone:  043 721 0900 

Email:  Gcobani.Tshayana@zutari.com  

Address (Postal):  P.O BOX 19553 
 Tecoma 
 5214 

Address (Physical):  Zutari (Pty) Ltd 

                                 No.1 Pearce Street 
 Berea 
 East London 
 5241 
 

mailto:fingwa@gmail.com
mailto:Gcobani.Tshayana@zutari.com
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1.2 Interpretations 

Add the following new clauses: 

1.2.1.3 (new) “Sent by facsimile, electronic or any like communication, irrespective of it being during office 
hours or otherwise.” 

1.2.1.4 (new)  “Posted to the Contractor’s address and delivered by the postal authorities.“ 

1.2.1.5 (new) “Delivered by a courier service and signed for by the recipient or his representative.” 

1.2.1.6 (new) 
“The priority of the documents in this Contract shall be as follows: 

a) The Agreement, comprising the Offer, Acceptance and Schedule of Deviations; 

b) The Contract Data; 

c) The Project Specifications in the Scope of Work; 

d) The Drawings; 

e) The Bill of Quantities; 

f) The Variations and Additions to Standard Specifications in the Scope of Work; 

g) The Particular Specifications in the Scope of Works; and 

h)  The SANS 1200 Standardised Specifications.” 

 

3.2.3 The Employer’s Agent shall obtain specific approval from the Employer before executing 
any of his functions or duties according to the following Clauses of the General Condition of 
Contract: 

a) Clause 3.3.1 Nomination of Employer’s Agent’s Representative 

b) Clause 3.3.4 Employer’s Agent’s authority to delegate 

c) Clause 5.7.3  Acceleration  

d) Clause 5.11.2 Suspension of the Works by the Employer’s Agent  

e) Clause 5.12.4 Acceleration instead of extension of time  

f) Clause 6.3.1  Approval of Variation Orders. 

3.2.4 Add the following to the end of Clause 3.2.4: 

“The Employer has appointed an independent Health and Safety Agent on this contract in 
terms of the Construction Regulations, 2014, as promulgated in terms of Section 43 of the 
Occupational Health and Safety Act, 1993. This agent will work in close collaboration with 
the Employer’s relevant Officials. 

The Contractor shall perform a preliminary assessment of the project-generated health and 
safety plan and submit such to the appointed agent and the Employer for legal compliance 
assessment & verification/approval prior to any works commencing.   

The duly appointed construction health and safety Agent will be responsible for further 
monitoring and the auditing of the approved health and safety plan for legal compliance.” 
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3.3.6 Add the following to the end of Clause 3.3.6: 

“The limit of time for referring the matter to the Employer’s Agent by the Contractor shall be 
twenty-one (21) days after the decision in question was given by the Employer’s Agent’s 
Representative.” 

4.3.1 Add the following to the end of Clause 4.3.1: 

“These laws shall include, but not be limited to, the following: 

For conventional construction works the Basic Conditions of Employment Act of 1997 (Act 
No 75 of 1997) shall apply and the minimum employment conditions which will apply shall 
be guided by the latest Sectoral Determination: Civil Engineering Sector published from time 
to time. 

Basic Conditions of Employment Act of 1997 (Act No 75 of 1997) as per Government Notice 
R39 of 22 January 2020, shall apply to works described in the Scope of Work as being 
labour-intensive and which are undertaken by unskilled or semi-skilled workers. 

Compliance with the National Environmental Management Act (NEMA), Act 107 of 1998. 

The Contractor shall comply with the Occupational Health and Safety Specification prepared 
by the Employer in terms of the Construction Regulations, 2014, promulgated in terms of 
Section 43 of the Occupational Health and Safety Act (Act No. 85 of 1993) and COVID-19 
requirements.  

Without limiting the Contractor’s obligations in terms of the Contract, the Contractor shall 
before commencement of the Works or any part thereof, be in the possession of an 
approved Health and Safety Plan.” 

4.3.3 (new) Add the following new clause: 

“With regard to the Compensation for Occupational Injuries and Diseases Act (Act No. 130 
of 1993), the Contractor shall, within such time as is stated for the production of insurance 
policies in terms of Clause 8.6.6, deliver to the Employer a letter, either 

a) from his Insurance Company certifying that the Contractor has effected insurance with 
the Company for the full extent of his potential liability in respect of all workmen 
employed by him on the Contract and undertaking to notify the Employer of the expiry 
date of the policy at least one calendar month before such date, or 

b) from the Compensation Commissioner certifying that the Contractor has complied with 
the requirements of the above-mentioned Act and is at present in good standing with 
the Compensation Fund." 

4.3.4 (new) Add the following new clause: 

“The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2) 
of the Occupational Health and Safety Amendment Act, 1993 (Act 85 of 1993), hereinafter 
referred to as 'the Act', that the following arrangements and procedures shall apply between 
them to ensure compliance by the Contractor with the provisions of the Act: 
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(i) The Contractor undertakes to acquaint the appropriate officials and employees of 
the Contractor with all relevant provisions of the Act and the Regulations 
promulgated in terms of the Act. 

(ii) The Contractor undertakes that all relevant duties, obligations and prohibitions 
imposed in terms of the Act and Regulations on the Contractor will be fully complied 
with. The Contractor accepts sole liability for such due compliance with the relevant 
duties, obligations and prohibitions imposed by the Act and Regulations and 
expressly absolves the Employer from himself being obliged to comply with any of 
the aforesaid duties, obligations and prohibitions, with the exception of such duties, 
obligations and prohibitions expressly assigned to the Employer in terms of the Act 
and its associated Regulations.  

(iii) The Contractor agrees that any duly authorised officials of the Employer shall be 
entitled, although not obliged, to take such steps as may be necessary to monitor 
that the Contractor has conformed to his undertakings as described in paragraphs 
(i) and (ii) above, which steps may include, but will not be limited to, the right to 
inspect any appropriate site or premises occupied by the Contractor, or any 
appropriate records or safety plans held by the Contractor.  

The Contractor shall be obliged to report forthwith to the Employer and Employer’s Agent 
any investigation, complaint or criminal charge which may arise as a consequence of the 
provisions of the Act and Regulations, pursuant to work performed in terms of this Contract, 
and shall, on written demand, provide full details in writing, to the Employer and Employer’s 
Agent, of such investigation, complaint or criminal charge.” 

4.3.5 (new) Add the following new clause: 

The Contractor shall furthermore, in compliance with Constructional Regulations 2014, to 
the Act: 

(i) Acquaint himself with the requirements of the Employer’s health and safety 
specification as laid down in regulation 4(1)(a) of the Construction Regulation 2014 
and prepare a suitably and sufficiently documented health and safety plan as 
contemplated in regulation 5(1) of the Construction Regulation 2014 for approval by 
the Employer or his assigned agent. The Contractor's health and safety plan and 
risk assessment shall be submitted to the Employer for approval within fourteen (14) 
days after the Commencement Date for each assignment and shall be 
implemented and maintained from the Commencement of the Works. 

(ii) The Employer, or his assigned agent, reserves the right to conduct periodic audits, 
as contemplated in the Construction Regulations 2014, to ensure that the Contractor 
is compliant in respect of his obligations. Failure by the Contractor to comply with 
the requirements of these Regulations shall entitle the Employer’s Agent, at the 
request of the Employer or his agent, to suspend all or any part of the Works, with 
no recourse whatsoever by the Contractor for any damages incurred as a result of 
such suspension, until such time that the Employer or his agents are satisfied that 
the issues in which the Contractor has been in default have been rectified." 

The Employer, or his assigned agent, reserves the right to conduct periodic audits, as 
contemplated in the Construction Regulations 2014, to ensure that the Contractor is 
compliant in respect of his obligations. Failure by the Contractor to comply with the 
requirements of these Regulations shall entitle the Employer’s Agent, at the request of the 
Employer or his agent, to suspend all or any part of the Works, with no recourse whatsoever 
by the Contractor for any damages incurred as a result of such suspension, until such time 
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that the Employer or his agents are satisfied that the issues in which the Contractor has 
been in default have been rectified." 

4.3.6 (new) Add the following new clause: 

“Contractor’s Designer 

The Contractor and his designer shall accept full responsibility and liability for compliance 
with the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and the Construction 
Regulations, 2014, for the design of the Temporary Works and those parts of the Permanent 
Works which the Contractor is responsible for designing in terms of the Contract.” 

4.4.2 Delete the following from Clause 4.4.2: 

", which consent shall not be unreasonably withheld" 

4.5.4 Delete the contents of Clause 4.5.4 and replace with the following: 

“For this contract the fees, taxes, levies, and other charges to be paid by the Contractor in 
terms of Clause 4.5.1.1 will not be refunded by the Employer. The cost thereof shall be 
deemed to be included in the prices tendered for relevant items in the Bill of Quantities.” 

4.8.2 The Contractor shall include in its programme and pricing all time and cost for the build-up, 
provision and removal of facilities required for Contract 1 and Contract 3 as referred to in 
C3.1.6 (Construction Programme). Such allowance shall be deemed included in the 
Contract Price and Time for Completion. 

4.12.2 Add the following to the end of Clause 4.12.2: 

“The Employer’s minimum requirements for approval of the Contracts Manager: 

a) Must be in the employment of the Contractor; 
b) Must be registered with the Engineering Council of South Africa (ECSA) as Pr. 

Eng or Pr. Tech Eng or SACPCMP as a Pr. CPM or Pr. CM; and  
c) Must have a minimum of 10 years’ experience.” 

 
The Employer’s minimum requirements for approval of the Construction Manager: 

a) Must be in the employment of the Contractor; 
b) Must be registered with the Engineering Council of South Africa (ECSA) as Pr. 

Eng or Pr. Tech Eng or SACPCMP as a Pr. CPM or Pr. CM; and  
c) Must have a minimum of 10 years’ experience in water supply and concrete 

reservoir structures.” 
 
The Employer’s minimum requirements for approval of the SMME Manager: 

a) Must be in the employment of the Contractor; 
b) Must be registered with the Engineering Council of South Africa (ECSA) as Pr. 

Eng or Pr. Tech Eng or SACPCMP as a Pr. CPM or Pr. CM; and  



O.R. TAMBO DISTRICT MUNICIPALITY  
CONTRACT NO.: MIS 479 793 B 

SIDWADWENI REGIONAL WATER SUPPLY SCHEME PHASE 5B – CONSTRUCTION OF 

RISING MAIN PIPELINE AND NDUKU COMMAND RESERVOIR - CONTRACT 2 

Page 125 of 1136 

 

Clause Description / Wording 

c) Must have a minimum of 5 years’ experience in water supply and concrete 
reservoir structures.” 

 
The Employer’s minimum requirements for approval of the CHSO: 

a) Must be in the employment of the Contractor; 
b) Must be registered with SACPCMP in the category of Professional Health and 

Safety Officer; and  
c) Must have a minimum of 3 years’ experience.” 

 Add the following new clauses: 

4.13 (new) Contractor’s further obligations 

4.13.1 (new) Environmental non-conformance(s)/non-compliance(s) 

4.13.1.1 (new) The Contractor shall treat all environmental non-conformances/non-compliances based on 
the outcome of the monthly environmental audit as follows: 

• Finding(s) in the audit of month 1 (i.e., the first month when a non-
conformance(s)/non-compliance(s) is noted) are considered as a warning to the 
contractor. The Contractor must affect the necessary changes to correct the non-
conformance(s)/non-compliance(s) by the date of the following audit. 

• Finding(s) in the audit of month 2 are considered as an official non-
conformance(s)/non-compliance(s). 

• Finding(s) in the audit of month 3 are considered as a recurring non-
conformance(s)/non-compliance(s) and the Contractor will be charged a penalty of 
R2000.00 for each non-conformance/non-compliance finding for each month. 

Note: That recurring non-conformances/non-compliances do not have to take place 
consecutively for the fine to be charged and that each non-conformance/non-compliance 
will be charged individually. Recurring non-conformance/non-compliance findings will be 
charged to the contractor as per the following formula: f(x) = R2000.00 x (x) where (x) 
increases by (x)+1 each month, with (x) starting at one (1) as per the example below). The 
penalty will be deducted from the amount due in the monthly payment certificate. 

Example: 

 

Description Amount (per non-conformance finding) 

Month 1 warning of non-conformance R0 

Month 2 official non-conformance R0 

Month 3 recurring non-conformance (R2000.00) x 1 = R2000.00 

Month 4 recurring non-conformance (R2000.00) x 2 = R4000.00 

Month 5 recurring non-conformance (R2000.00) x 3 = R6000.00 

etc  

4.13.1.2 (new) Poaching of any wildlife by any means within the surrounding area of the Site will be 
penalised per offence at R20 000.00. If the culprit is caught, he/she shall be removed from 
the Site with immediate effect and shall not return to the Site. 
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4.13.1.3 (new) A fine for unnecessarily disturbing, damaging or destroying trees, shrubs or vegetation 
within or outside the Site at R1 000.00 per offence will be instituted. 

4.13.2 (new) Health and Safety non-conformance(s)/non-compliance(s) 

The Contractor shall treat all Health and Safety non-conformances/non-compliances 
based on the outcome of the monthly health and safety audit as follows: 

• Finding(s) in the audit of month 1(i.e., the first month when a non-
conformance(s)/non-compliance(s) is noted) are considered as a warning to the 
Contractor. The Contractor must effect the necessary changes to correct the non-
conformance(s)/non-compliance(s) by the date of the following audit. 

• Finding(s) in the audit of month 2 are considered as an official non-
conformance(s)/non-compliance(s). 

• Finding(s) in the audit of month 3 are considered as a recurring non-
conformance(s)/non-compliance(s) and the contractor will be charged a penalty of 
R2000.00 for each non-conformance/non-compliance finding for each month. 

 
Note: That recurring non-conformances/non-compliances do not have to take place 
consecutively for the fine to be charged and that each non-conformance/non-
compliance will be charged individually. Recurring non-conformance/non-compliance 
findings will be charged to the contractor as per the following formula: f(x) = R2000.00 x 
(x) where (x) increases by (x)+1 each month, with (x) starting at one (1) as per the 
example below). The penalty will be deducted from the amount due in the monthly 
payment certificate. 

Example:  

Description Amount (per non-conformance finding) 

Month 1 warning of non-conformance R0 

Month 2 official non-conformance R0 

Month 3 recurring non-conformance (R2000.00) x 1 = R2000.00 

Month 4 recurring non-conformance (R2000.00) x 2 = R4000.00 

Month 5 recurring non-conformance (R2000.00) x 3 = R6000.00 

etc  
 

5.3.1 “The documents required from the Contractor before commencement of the Works are: 

a) Health and Safety Plan in terms of Clause 7(1) of the 2014 Construction 

Regulations (refer to Clause 4.3) 

b) A copy of the Health and Safety Mandatory Agreement required in terms of 

Section 37(2) of the Occupational Health and Safety Act 85 of 1993 as amended, 

per the proforma in C1.4. 

c) Initial Programme (refer to Clause 5.6) 

d) Security (refer to Clause 6.2) 

e) Insurance (refer to Clause 8.6) 

f) Cashflow projection 

g) Overall construction methodology with quality management plan (QMP) 

h) Method statement in terms of Environmental Management Plan (EMP) 

i) Letter of Good Standing from the Compensation Commissioner (if not insured with 

a Licensed Compensation Insurer)”  
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j) Letter of Good Standing with the BCCEI - Bargaining Council for the Civil 

Engineering Industry.” 

“The documentation required from the Provincial Director of the Department of Labour (DoL) 
before commencement of the Works are: 

a) Construction Work Permit (CWP) and site-specific number for each construction 
site in terms of Regulation 3(3) of Construction Regulation, 2014. 

b) In terms of Regulation 3(1) of Construction Regulations, 2014, the Employer must 
apply to the Provincial Director (DoL) in writing for a Construction Work Permit at 
least (thirty) 30 days before Commencement of the Works, said application must 
be in terms of Regulation 3(2) of the Construction Regulations, 2014 and including 
documentation in terms of the Regulations 3(2) of Construction Regulations, 2014. 

5.3.2  The number of days within which the required documentation (other than the Construction 
Work Permit if required) is to be provided is 28. 

5.3.3 Replace the content of Clause 5.3.3 with the following: 

"Time to instruct commencement of the Works 

The Employer’s Agent’s instruction to commence carrying out the Works will be subject to 
the following: 

5.3.3.1 If necessary, the Employer’s Agent shall, within 7 days of receipt (which receipt he has 
acknowledged in writing) of the documentation referred to in Clause 5.3.1, issue to the 
Contractor an instruction to resubmit specified documentation. If no instruction is issued, 
approval will be taken to be on the expiry of the 7 days from the actual date of submission 
of acceptable documentation referred to in Clause 5.3.1, or in the case of unacceptable 
documentation, within 7 days of the date of resubmission of acceptable documentation, and 
so on until acceptable documentation has been received. 

5.3.3.2 The Employer’s Agent shall give the Contractor 7 days’ notice in writing, unless otherwise 
agreed by the parties in writing, to commence carrying out the Works 

5.3.3.3 Any instruction issued in terms of this Clause shall not entitle the Contractor to additional 
time beyond the allocated number of days to submit acceptable documentation, as specified 
in Clause 5.3.2. Any additional time required for the submission of acceptable 
documentation shall be excluded from the calculation of the Due Completion Date.” 

5.3.4 Add the following clause after Clause 5.3.3.3: 

“Delay due to the late issuing of the Instruction for the Contractor to commence carrying 
out the Works. 

Notwithstanding the provisions of Clause 5.3.3, should the Employer’s Agent notify the 
Contractor that the instruction to commence carrying out the Works is to be delayed, over 
and above the periods of “W” days, and/or “X” days, as provided for in GCC Clause 
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1.1.1.14, or for any other reason, all due to circumstances beyond the Contractor’s control, 
the Contractor will be granted an extension of time equal to the delay suffered, and 
compensation at the rate tendered for the corresponding item provided in the Bill of 
Quantities.  

The period of the delay shall be calculated from the end of the “W” + “X” days period, to 
the date when the Employer’s Agent gives the instruction to commence carrying out the 
Works. 

Payment under the item in the Bill of Quantities shall cover all compensation contemplated 
in terms of Clause 5.12.3 of the GCC.” 

5.4.1 Between the words "… access to the Site,” and   "the Location of which….", add the 
following: 

"subject to the Contractor having an approved project specific Health and Safety Plan in 
terms of the Occupational Health and Safety Act 1993: Construction Regulations 2014 and 
complied with the initial requirements thereof," 

Other than in Part C4, where the words “Site Information” appear, substitute the words 
“Scope of Work”. 

5.4.2 The access and possession of the Site shall not be exclusive to the Contractor, but as set 
out in the Scope of Works. 

Add the following to the end of Clause 5.4.2: 

“The Contractor shall bear all costs and charges for special and temporary rights of way 
required by him in connection with access to the Site.  The Contractor shall also provide at 
his own cost any additional facilities outside the Site required by him for the purposes of the 
Works.” 

5.6.3 Substitute the words, “... within 7 days...”, with the words, “...within 14 days...”. 

After the words, “… or adjusted programme, ”, insert the words, “and he has acknowledged 
receipt in writing,” 

5.6.6 (new) Add the following new clause: 

“The Contractor shall submit the following documents monthly in electronic format, no later 
than the 5th day of the following month: 

• Updated realistic cash flow 

• Progress report 

• An adjusted programme as contemplated in Clause 5.7.1, whether or not any 
progress of the Works has fallen behind programme, including showing percentage 
complete.” 
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5.8.1 Delete the words “between sunset and sunrise” in the first line and replace with “outside 
normal working hours”.   

Normal working hours shall be those as stated in the applicable Sectoral Determination 
applicable to a 6 (six) day week (Monday to Saturday) from sunrise to sunset. 

“Non-working” days shall be Sundays. 

The Contractor will be allowed to work on Saturdays if he so chooses, but Saturdays will 
not be taken into account when calculating working days or any extension of time granted. 

The “special” non-working days are: 

a) Any statutory public holiday in terms of the Public Holidays Act, and, where such 

statutory public holiday falls on a Sunday, and the next Monday subsequently 

becomes a statutory public holiday in terms of the Public Holidays Act, then both the 

relevant Sunday and the relevant Monday shall be special non-working days under 

the contract; 

b) any proclaimed statutory day of mourning; 

c) any proclaimed statutory election day which is proclaimed as a statutory public 

holiday; and  

d) all annual year-end shutdown periods as recommended by the South African 

Bargaining Council for the Civil Engineering Industry (or other relevant body). In the 

event that these dates are not published, the shutdown period may be assumed to be 

from the second working Friday of December to the second working Monday in 

January of the next year. 

5.9.3 Replace the content of Clause 5.9.3 with the following: 

“The Contractor shall give adequate written notice to the Employer's Agent of any 
instructions or drawings, which the Contractor may require for the execution of the Works, 
and the Employer's Agent shall deliver such instructions and/or drawings to the 
Contractor. The notice shall include details of the necessary drawing or instruction, details 
of by when it should be issued, and details of the nature and amount of the delay likely to 
be suffered if it is late.” 

5.12.1 
Add the following to Clause 5.12.1: 

An Extension of Time awarded only becomes effective at the original Due Completion Date 

if, by that date, Practical Completion has not been achieved. 

To adjust the Due Completion Date, the circumstance must, in fact, delay Practical 

Completion. 

Float belongs to the Project. 

5.12.2.2 Add the following to Clause 5.12.2.2: 

“Extension of time resulting from abnormal weather will be calculated as per the provisions 
in C3.4.2.6 of the Contract.” 
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5.12.2.4 Replace the content of Clause 5.12.2.4 with the following: 

“Any disruption which is entirely beyond the Contractor’s control except for internal unrest 
(labour of Contractor and subcontractors), strikes, lockouts etc.” 

5.12.4 Replace the content of Clause 5.12.4 with the following: 

“Instead of granting extension of time, if feasible, the Employer's Agent may request the 
Contractor to accelerate the rate of progress to achieve Practical Completion without 
extension of time and agree the cost for payment of such acceleration in accordance with 
Clause 5.7.3.” 

5.12.5 (new) Add the following new clause: 

“Critical Path Provision 

A delay in so far as extension of time is concerned, will be regarded as a delay only if, on 
a claim by the Contractor in accordance with the General Conditions of Contract, the 
Employer’s Agent rules that all progress on an item or items of work on the critical path of 
the approved programme for the execution of the Works by the Contractor, has been 
brought to a halt or significantly delayed. Delays on normal working days only, based on a 
working week, of six normal working days, will be taken into account for the extension of 
time.” 

5.12.6 (new) Add the following new clause: 

“Notwithstanding any principles of concurrent delays, the effect of any variations required in 
terms of Clause 6.3 after the Due Completion Date will be evaluated in terms of Clause 5.12 
as if the variation had already been required prior to the Due Completion Date.” 

5.13.1 Add the following to the end of Clause 5.13.1: 

With reference to Clause 1.1.1.14, certain Portions of the Works will be subject to partial 
practical completion as described and tabulated in C3.5.1 of Part C3 - Scope of Works, 
and in accordance with the approved programme. Partial practical completion is 
necessary to allow access for the Mechanical and Electrical Contractor to carry out his 
work on the various process units. If the Civil Contractor fails to meet the relevant Due 
Completion Dates, penalties will be applied for the relevant Portion of the Works. 

The penalty for failing to complete the Works shall be R20 000.00 (excl. VAT) per day. 

5.13.3 (new) Add the following new clause: 

“5.13.3 Secondary Penalty for Delay 

If the Contractor fails to complete the Works or any Portion of the Works to the extent 
which entitles him to receive a Certificate of Completion in terms of Clause 5.14.4, before 
the Due Completion Date, a “secondary” penalty shall apply.  
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If the Contractor fails to receive a Certificate of Completion before the Due Completion 
Date, the Contractor shall be liable to the Employer for a sum equal to 20% of the relevant 
penalty in Clause 5.13.1, per day, as a penalty for every day that elapses between the 
Due Completion Date and the date of the issuing of the Certificate of Practical 
Completion, including special nonworking days. 

The imposition of such penalty shall not relieve the Contractor from his obligation to 
complete the Works (or Portion of the Works as the case may be) or from any of his 
obligations and liabilities under the Contract.” 

5.14.1 The requirements for achieving Practical Completion are: 

Scope of Work: All civil, structural and general works defined to be the scope of 
work as described in C3.5.1 of Part C3 – Scope of Works, including the 
required testing.  

Insert the following in the second paragraph after the words, “…Practical Completion and”:  

“, provided that he agrees that the Works are about to reach the said stage, “  

Delete the last sentence of the second paragraph: 

"Should the Employer’s Agent not issue such a list…… on expiry of the 14 days." 

Add the following at the end of the clause: 

“Should the Contractor wish to receive a Certificate of Practical Completion, prior to full 
Completion of the Works, he shall provide a list of minor items (“snags”) not yet fully 
accepted or approved, with a motivation as to why he should be permitted to attend to these 
items after having received a Certificate of Practical Completion.  The Employer may 
consider granting such a request or part thereof at its entire discretion.  However, the terms 
of Clause 5.13.3 will still apply.” 

5.14.2 Insert the following after the words, "...has been duly completed, “:  

"the Contractor shall notify the Employer’s Agent, who shall inspect the Works. Provided 
the Employer’s Agent finds that the work has been completed satisfactorily, failing which he 
shall issue an updated list," 

5.14.4 Insert the following after the words, "...has been duly completed, “:  

" the Contractor shall notify the Employer’s Agent, who shall inspect the Works. Provided 
the Employer’s Agent finds that the Works has been completed satisfactorily, failing which 
he shall issue an updated list," 

Add at the end of the clause: 

“A Certificate of Completion will only be provided) once the whole project reaches final 
completion.” 
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5.14.7 Replace the words, “the aforesaid provisions” with, “all provisions applicable to the 
Works”. 

5.16.3 The latent defect period is ten (10) years. 

6.2.1 Add the following to the end of Clause 6.2.1: 

“The security to be provided by the Contractor shall be: 

• A performance guarantee of ten per cent (10%) of the Contract Sum (worded exactly 
as per the pro forma included in C1.5). 

• The performance guarantee shall be from an approved South African Insurance 
Company or Bank to be jointly and severally bound with the Contractor, in accordance 
with the provisions of the Form of Guarantee.” 

6.2.2 Delete Clause 6.2.2 in its entirety. 

6.2.3 Add the following to the end of Clause 6.2.3: 

“The Contractor shall submit proof of renewal to the Employer’s Agent.” 

6.3.1 Add the following to the end of the clause:  

“Variations that have a financial implication shall be approved by ORTDM in line with their 
approved Supply Chain Management Delegation of Authority prior to work commencement. 

Contingencies are under the sole control of ORTDM and may only be used upon 
approval by the delegated authority of ORTDM.” 

6.4.1.3 Add the end of Clause 6.4.1.3 after the word, “Contractor”, insert the following: 

“, and to this end in the make-up of the Contractor’s proposed expenditure, the percentage 
allowance (mark-up) on labour, materials and construction equipment shall be limited to 
10%, which allowance shall be held to cover all charges for the Contractor's and 
subcontractor's sourcing of quotes, timekeeping, clerical work, insurance, establishment 
and superintendence, and all other management, overheads and profit.” 

6.5.1.2.1 Add the following to the end of Clause 6.5.1.2.1: 

“Gross remuneration" referred to above shall be the nominal hourly or monthly 
remuneration actually paid to workmen and foremen before any additions for the 
Contractor's contribution to pension, medical aid, housing, tools, unemployment 
insurance, site allowance etc., and also before any deductions for tax, pension, medical 
aid, unemployment insurance, etc.” 
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6.5.1.2.2 Add the following to the end of Clause 6.5.1.2.2: 

"Net cost of materials" referred to above shall be the net invoiced cost of materials after the 
deductions of all discounts, direct or indirect.” 

6.8.2 A Contract Price Adjustment Factor is applicable, calculated and applied in accordance 
with the following new clauses: 

6.8.2.1 “General 

The Contract Sum shall be deemed to have included amounts to cover the contingency of 
all other rises and falls in costs not covered by the provisions of this or other Clauses. 

The following general provisions shall apply in all cases: 

a) The base month (where “Base Date” is specified, it shall be the 1st of the base month) 

is the month preceding the month in which the tender closes. 

b) Adjustments for changes in cost shall be calculated as if the Works are executed within 

the time for completion, and no additional costs due to any work being executed 

outside the time for completion shall be payable unless the Employer’s Agent allows an 

extension of time in accordance with Clause 5.12 [Extension of Time for Practical 

Completion].  

c) Claims for adjustments for changes in cost shall be supported by such documentary 

evidence that may be required by the Employer’s Agent.  Failure to render this 

information may result in the rejection of claims for price adjustment. 

d) No claims for adjustments for changes in cost will be accepted which are submitted 

later than 28 days after the date of issue of the Certificate of Completion.” 

6.8.2.2 For General Works and Civil Works 

The Contract Price Adjustment Factor shall be calculated according to the formula and the 
conditions set out in the Contract Price Adjustment Schedule, subject to the following: 

The value of “x” is 0.10 

The values of the coefficients are: 

 a = 0.20 [Labour] 
 b = 0.20 [Contractor’s equipment] 
 c = 0.55 [Material] 
 d = 0.05 [Fuel]. 

The definitions of “L”, ”P”, ”M” and ”F” referred to in Clause 1 of the Contract Price 
Adjustment Schedule are as follows: 

" 'L' is the 'Labour Index' and shall be the Consumer Price Index as published in the 
Statistical Release, P0141, Table A – Consumer Price Index: Main Indices – Geographic 
Indices: CPI for Province: Eastern Cape”, of Statistics South Africa. 
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'P' is the Contractor’s Equipment Index' and shall be the Construction Materials Price 
Indices applicable to “Plant and Equipment” as published in the Statistical Release P0151.1, 
Table 4, of Statistics South Africa. 

'M' is the 'Materials Index' and shall be the Construction Materials Price Indices applicable 
to “Civil engineering material – total”, as published in the Statistical Release P0151.1, Table 
6, of Statistics South Africa. 

'F' is the 'Fuel Index' and shall be the Producer Price Index applicable to “Diesel” as 
published in the Statistical Release P0142.1, Table 1 – PPI for final manufactured goods, 
of Statistics South Africa." 

6.8.3 Price adjustments for variations in the costs of special materials are allowed.  Refer to 
C1.2 Contract Data (Part 2). 

6.9.1 Add to the end of Clause 6.9.1:  

"The Contractor shall, where practicable before delivery, and in any event not later than 24 
hours after delivery to the Site, inform the Employer’s Agent of any materials which are not 
his sole property." 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80% on 
submission of proof of payment for the materials. 

6.10.1.7 Add the following to Clause 6.10.1.7 after, “…Clause 5.13”: 

“, or any other fines or penalties that become due under the Contract.” 

6.10.1.9 (new) Add the following new clause: 

“Payment for works identified in the Scope of Work as being labour-intensive shall only be 
made in accordance with the provisions of the Contract if the works are constructed strictly 
in accordance with the provisions of the Scope of Work. Any non-payment for such works 
shall not relieve the Contractor in any way from his obligations either in Contract or in delict." 

6.10.3 The Retention Money shall be 10% (ten percent) of the value of the Works.  

The “Limit of the retention money” is 5% (five percent) of the Contract Sum. 

6.10.4 Replace the wordings “within 7 days” and “within 28 days” in Clause 6.10.4 with the 
wording “within 5 working days: and "within 30 days".  

6.11 Variations exceeding 15 per cent 

Replace, "15 per cent" wherever it occurs with "20 per cent". 
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7.2.1 Add the following to the end of Clause 7.2.1: 

"Unless otherwise directed in writing by the Employer’s Agent, materials for the Permanent 
Works shall be new and unused. 

7.4.4.1 Replace the comma after the word "them" in the last line of Clause 7.4.4.1 with a full stop, 
and replace the word "and" with the following: 

“The cost of all tests and testing required as part of the Contractor's own quality control 
programme, whether particularised or not, shall be deemed to have been allowed for in his 
tender; and" 

7.8.2.2 Add the following to the end of Clause 7.8.2.2: 

", subject to such work being done on a written instruction by the Employer’s Agent." 

8.3.1.9 Insert the following at the beginning of Clause 8.3.1.9: 

"Except where the Contract specifically so provides,". 

8.6.1 Add the following to the end of Clause 8.6.1: 

“Insurances shall be maintained in force for the duration of the Contract, and in respect of 
Sub-Contractors, the Contractor shall be deemed to have complied with the provisions of 
the requirements relating to insurance by ensuring that the Sub-Contractors have effected 
such insurances.” 

8.6.1.1.2 The value of the plant and materials supplied by the Employer to be included in the 
insurance sum is Nil. 

8.6.1.1.3 The amount to cover professional fees is R1 million. 

8.6.1.2 Add the following to the end of Clause 8.6.1.2: 

“SASRIA (Riot) Certificate to be issued in the joint names of Employer and Contractor for 
the full value of the Works (including VAT).” 

8.6.1.3 The limit of indemnity liability insurance shall be Twenty Million (R20 000 000.00). 

Add the following to the end of Clause 8.6.1.3: 

"The minimum amount of insurance required in terms of this Clause shall be per event, the 
number of events being unlimited. 
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8.6.1.5 Add the following to the end of Clause 8.6.1.5: 

The Contractor and/or his subcontractors shall provide, and maintain in force for the duration 
of the contract, the following additional cover: 

a) Complying with the provisions of the Compensation for Occupational Injuries and 

Diseases Act 1993, as amended; 

b) Insure all persons employed on the contract who do not fall within the provisions of the 

Compensation for Occupational Injuries and Diseases Act, against the contractor’s 

Common Law Liability to such employees for the sum of not less than R1 000 000 

(one million rand) for any one accident; 

c) Motor Vehicle Liability insurance comprising: 

• Insurance in accordance with the Road Accident Fund; 

• “Balance of Third Party” Motor Risks including Passenger Liability; 

d) “All Risks” insurance on all constructional plant and machinery and allied equipment, 

including all temporary accommodation brought onto site. 

Furthermore, the insurance cover effected by the Contractor shall meet the following 

requirements: 

a) The insurance policy held by the Contractor shall cover “wet risks” where a portion of 

the works is subject to possible, occasional or regular inundation.” 

b) Where one or more hired vehicles or the Contractor’s own vehicles are required for the 

Employer’s Agent’s site monitoring staff, such vehicles are to be fully comprehensively 

insured. 

Insurance of all materials stored off-site, and intended for incorporation in the Permanent 
Works, including their delivery to the Site and off-loading on Site, to the value of such 
materials for which payment is made in terms of Clause 6.10.1.1 hereof. 

8.6.5 In the second line of Clause 8.6.5, after the word "effected" add the words "in the joint 
names of the Employer and the Contractor" 

Add the following to the end of Clause 8.6.5: 

"The insurance policy shall contain a specific provision whereby cancellation of the policy 
prior to the end of the period referred to in Cause 8.2.1 cannot take place without the prior 
written approval of the Employer.” 

“The Employer shall approve (or disapprove) the terms of the insurances within fourteen 
(14) days from the date of receipt of the policies provided in terms of Clause 8.6.5.” 

8.6.6 
Add the following to Clause 8.6.6: 

"The policies and the proof of payment of premiums and continuity of the policies shall be 
produced within fourteen (14) days.". 

8.6.8 (new)  Add the following new clause:  
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"In the event of any claim arising under the policies held in terms of this Clause, the 
Contractor shall forthwith take all necessary steps to lodge his claim on the joint behalf of 
himself and the Employer, and to secure settlement of such claim, and he shall submit to 
the Employer’s Agent copies of all claims and associated documents.   

The claim submitted by the Contractor shall cover the cost of repairing and making good as 
required by Clauses 8.2.2.1 and 8.2.2.3." 

9.1.4 
Replace the contents of Clause 9.1.4 with the following: 

“Up to the time of termination of the Contract by either party in terms of this Clause, or until 

the Contractor gives notice in terms of this Clause to terminate the Contract and the 

Contractor is precluded from exercising his right to terminate the Contract because the 

Employer agrees to bear any resultant additional costs provided for in Clause 9.1.2.2 hereof, 

the Contractor: 

a) will be entitled to an extension of calendar time for working days lost as may be 
approved by the Employer’s Agent, and 

b) will be reimbursed the cost of delays per working day, where the number of working 
days will be determined pro rata the effect the delays have on the progress of the work 
as agreed with the Employer’s Agent. Payment in full and final settlement will be made 
at the rates tendered for the payment items specially provided in the Bill of Quantities.  

Where the circumstances described in Clauses 9.1.1 and 9.1.2 are applicable only to a 

certain portion of the contract, the Employer’s Agent will decide after consulting the 

Contractor, to what extent the Contract as a whole is affected and whether or not a claim in 

terms of this Clause can be submitted. 

No payment will be made in terms of this Clause after the expiry of the Due Completion 
Date. 

9.2.1.3.2 Add the following to the end of Clause 9.2.1.3.2: 

“or to maintain and extend the validity of the performance guarantee until the Certificate of 
Completion; or” 

9.2.1.3.6 Delete the contents of Sub-Clause 9.2.1.3.6 and replace with the following: 

“ls not executing the Works in accordance with the Contract, or is neglecting or failing to 
carry out his obligations under the Contract, inter alia to comply with any instruction under 
Clause 4.2” 

9.2.1.3.8 
Add the following to the end of Clause 9.2.1.3.8: 

“or” 

9.2.1.3.9 (new)  Add the following new clause:  

“The Contractor committed a corrupt or fraudulent act during the procurement process or 
the execution of the contract; or” 
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9.2.1.3.10 
(new)  

Add the following Clause:  

An official or other role player committed any corrupt or fraudulent act during the 
procurement process or in the execution of the contract that benefited the Contractor.” 

10.1.1.1.3 Replace the contents of Clause 10.1.1.1.3 with the following: 

“The length of the extension of time, if any, claimed and the basis of the calculation by 
incorporating the effects of each circumstance, event, act or omission on the critical path of 
an approved programme, indicating the delay to Practical Completion, and” 

10.1.1.2 
Delete the contents of Sub-Clause 10.1.1.2 and replace with the following: 

“lf, by reason of the nature and circumstances of the claim, the Contractor cannot 
reasonably comply with all or any of the provisions of Clause 10.1.1.1.11 to 10.1.1.1.4 to 
deliver a claim within the said period of 28 days, he shall: 

10.1.1.2.1 Within the said period of 28 days issue a further notice referring to the relevant notice in 
terms of Clause 10.1.2 and confirming his intention to make the claim and comply with such 
of the requirements of Clause 10.1.1.1.1 to 10.1 .1.1.4 as he reasonably can, and 

10.1.1.2.2 As soon as practicable, comply with such of the requirements of Clause 10.1.1.1.1 lo 
10.1.1.1.4 as have not yet been complied with.” 

10.1.1.3 
Delete the contents of Sub-Clause 10.1.1.3 and replace with the following: 

“lf the circumstance, event, act or omission relating to the claim are of an ongoing nature: 

10.1.1.3.1 the Contractor shall, within 14 days after the commencement of each circumstance, event, 
act or omission giving rise to such a claim, deliver to the Employer's Agent a written notice 
of his intention to submit a claim, referring to this Clause and setting out the particulars of 
the circumstance, event, act or omission. Provided that the additional payment or 
compensation or delay that occurred before 14 days prior the date on which the notice in 
terms of this clause was delivered, shall be deemed to be covered by the rates and/or prices 
set out in the Pricing Data and the time stated in the Contract Data relating to Clause 5.5.1. 

10.1.1.3.2 The Contractor shall, in addition to delivering the said further notice within 28 days in terms 
of Clause 10.1.1.2.1, each month deliver to the Employer's Agent, in writing, updated 
particulars required in terms of Clause 10.1.1.1.1 to 10.1.1.1.4 and, within 28 days after the 
end of the circumstance, event, act or omission deliver his final claim.” 

10.1.1.4 (new) Add the following new clause : 

“Discussions of claims during site meetings and minutes of such discussions shall not be 
regarded as a claim or notice by the Contractor of his intention to make a claim unless it is 
supported by a written submission in terms of Clause 10.1.1.1” 
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10.1.2 Add the following to the end of Clause 10.1.2: 

“The Contractor shall issue a notice to the Employer's Agent as soon as he becomes aware 
of any circumstance, event, act or omission which could: 

a) Increase the Contract Prices, 
b) Delay Practical Completion, or 
c) Impact on quality, or 
d) Impair the performance of the Works in use.” 
 

10.3.2 Add the following to the end of Clause 10.3.2: 

“Amicable settlement in terms of Clause 10.4 shall be utilised for all disputes prior to 
referring any dispute to adjudication.” 

10.5.1 Dispute resolution shall be by ad-hoc adjudication 

10.5.3 The number of Adjudication Board Members to be appointed is One. 

10.5.4 After the words, “…the Adjudication Board’s decision”, insert the following: 

“, only insofar as such decision or any part thereof is agreed in writing by the parties,“ 

10.6.1.1 Replace the contents of Clause 10.6.1.1 with the following: 

“The decision shall be binding on both parties, only insofar as such decision or any part 
thereof is agreed in writing by the parties.”. 

10.7.1 The determination of disputes which are unresolved in terms of Clause 10.5.3 shall be 
referred to arbitration for final settlement.  

10.10.1 Replace the contents of Clause 10.10.1 with the following: 

“Nothing herein contained shall deprive the Contractor or the Employer of either party's 
right to institute immediate court proceedings in respect of failure by the Employer or the 
Contractor, as the case may be, to pay the amount of a payment certificate on its due date, 
or to pay any amount of retention money on its due date for payment.” 

10.10.3 Replace the contents of Clause 10.10.3 with the following: 

“The Adjudication Board, arbitrator and the court shall have full power to open up, review 
and revise any ruling, decision, order, instruction, certificate or valuation of the Employer's 
Agent. The Arbitrator and the court shall have full power to and to reconsider any decision 
by the Adjudication Board relevant to the matter in dispute, and neither party shall be limited 
in such proceedings before such arbitrator or court to the evidence or arguments put before 
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the Employer's Agent for the purpose of obtaining his ruling, or the Adjudication Board for 
the purpose of obtaining a decision.” 

11 (new) Add the following new clauses: 

Targeted Participation Goals 

11.1 (new) “The following additional clause shall apply:  

The Contract Participation Goal (CPG) of 5% applies to this bid: 5% of the Contract Value 
for Direct Participation by local Labour and 5% for Direct Participation by local 
enterprises. Local labour and local enterprises are defined as those within the Mhlontlo 
Local Municipality. 

The Targeted SMME Participation Goal is a minimum of 20% of the value of work 
excluding specialist supply/work items, contingencies, CPA and provisional sums. Targeted 
SMMEs are to be from within the O. R. Tambo District Municipality. 

The information provided in Section C.1.3 and C.1.4 of this document shall be contractually 
binding, and penalties will be imposed as per the Clauses included in the Sections should 
the tendered participation goals not be achieved.” 

11.2 (new) 
“Penalty for failure to meet proposed direct participation of targeted enterprise (new 
clause) 

In the event that the Tenderer fails to substantiate that any failure to achieve the Contract 
Participation Goal was due to quantitative under runs, the elimination of items, or any other 
reasons beyond the Contractor's control which may be acceptable to the Employer, it shall 
be liable to pay to the Employer a financial penalty (P) calculated in the following manner: 

P = 0.50 x (LM - LA) x VA   

Where: 

LM =  SMME Subcontractors or Local Resources Goal % stated in the Contract 
Document  

LA  = SMME Subcontractors or Local Resources component %, which the 
Employer’s Agent certifies as being achieved upon completion of the Contract.  

VA =  Award Value (Contract Price exclusive of VAT, all provisional or prime cost 
sums and allowances for contingencies and escalation)  

P = Rand value of penalty payable.” 
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C1.2: CONTRACT DATA (PART 2) 

PART 2: DATA PROVIDED BY THE CONTRACTOR 

Clause Description / Wording 

1.1.1.9 The Contractor is:  

………………………………………………………………………………………………………… 

………………………………………………………………..………………………………………… 

(The legal name of the Contractor) 

1.2.1.2 The Contractor’s address for receipt of communications and notices is: 

 

Address (Postal):  ...........................  Address (Physical):  ...................................  

 ........................................................   ...................................................................  

 ........................................................   ...................................................................  

 ........................................................   ...................................................................  

 

Telephone:  .....................................  Facsimile: ...................................................   

 

Email: ………………………………. 

6.2.1 The security to be provided by the Contractor shall be as stated in Clauses 6.2.1 and 6.10.3 
of Part 1.   

6.8.3 

and 4.1 of 
the 
Contract 
Price 
Adjustment 
Schedule 

The Contract Price shall be subject to price adjustment for variations in the cost of special 
materials if the Contractor so chooses.  The following material is classified as a special 
material: 

……………………………… 

……………………………… 

……………………………… 

……………………………… 

………………………..……. 

……………………………… 
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Clause Description / Wording 

Should the Contractor choose to be compensated per the above, he shall provide the base 
cost of the special material as of the base date, supported with documentation acceptable to 
the Employer’s Agent, in the space below. 

Type of material  Unit  Base cost in Rand per unit 

 

……………………… …………….. .…………………………… 

………………………  …………….. .…………………………… 

……………………… …………….. .…………………………… 

……………………… …………….. .…………………………… 

……………………… …………….. ……………………………… 

…………………… …………….. .…………………………… 

……………………… …………….. .…………………………… 

……………………… …………….. .…………………………… 

……………………… …………….. .…………………………… 

……………………… …………….. …………………………… 

……………………… …………….. …………………………… 

 

 

 

SIGNED BY/ON BEHALF OF TENDERER: 

 

Signed  ......................................................  Date ……..…………………… 

 

 

Name  ......................................................  Position …………………………………
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C1.3: TENDERER’S DIRECT PARTICIPATION OF TARGETED LABOUR 

1. Applicable Standard Specification 

The applicable Standard Specification is SANS 10845 – Part 8 (2015): Construction Procurement – 

Part 8: Participation of targeted labour (local resources) in contracts. 

2. Definitions 

With reference to clause 3 of SANS 10845-8, the following definitions shall apply to this schedule: 

2.1 Targeted Labour 

Individuals, employed by the Contractor in the performance of the contract, who are defined as the target group 

in the contract and who permanently reside in the target area or who are recognised as being residents of the 

target area on the basis of identification and association with and recognition by the residents of the target 

area. 

2.2 Target Group 

The Contractor shall endeavour to ensure that the expenditure on the employment of temporary workers is in 
the following proportions: 

i) 55 % women;  

ii) 55% youth; and 
iii)  2% on persons with disabilities 

Target Group specifically excludes the contractor's own staff unless such staff are also from the Target Area. 

2.3 Target Area 

For this project, the target area is defined as the areas within the proximity of the site in the Mhlontlo Local 
Municipality, Eastern Cape Province. 

2.4 Targeted Labour Contract Participation Goal (CPGL)  

Sum of the wages (excluding any benefits), for which the Contractor, or any of his/her sub-contractors, 
contracts targeted labour in the performance of the contract, expressed as a percentage of the value of the 
contract. 

2.5 Threshold Value  

Sectorial Determined Wage Rate for the Civil Engineering Industry, as adjusted from time to time (excluding 
any benefits). As determined in accordance with the Basic Conditions of Employment Act, 75 of 1977. 

2.6 Value of the Contract 

The contract sum (accepted contract amount) less allowances for specialist supply work, provisional sums, 
contingencies and VAT. 

2.7 Labour Maximisation 

Labour maximisation shall contribute a minimum of 10% of the value of the contract.  

3. Conditions associated with the granting of preferences 

The tenderer undertakes to: 
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a) engage one or more targeted labour in accordance with the provisions of the SANS 10845-8  as varied 
in Section 4 hereunder; 

b) accept the sanctions set out in Section 5 below, should such conditions be breached; 

c) complete the Targeted Labour (CPG) calculation form contained in Section 8 below; and  

d) complete the Supporting Contract Participation Goal Calculation contained in Section 9 below. 

4. Variations to the targeted construction procurement specification SANS 10845-8 

The variations to SANS 10845-8 are set out below. Should any requirements of the variations conflict 
with the requirements of SANS 10845-8, the requirements of the variations shall prevail.  

Calculations shall be based as a % of targeted labour costs of the Tender Sum (excluding VAT) and not 
calculated in accordance with methods 1 or 2 in Annexure G of SANS 10845-8. 

5. Labour Intensive Work 

(a) Competencies of Supervisory and Management 
 
Established contractors shall only engage supervisory and management staff in labour-intensive works who have 
either completed, or are registered for training towards, the skills programme outlined in Table 1. 
 
Emerging contractors shall have personally completed or be registered on a skills programme for the NQF level 
2-unit standard.  All other site supervisory staff in the employ of emerging contractors must have completed, or 
be registered on a skills programme for, the NQF level 2-unit standards or NQF level 4-unit standards. 
 
Table 1: Skills programme for supervisory and management staff 
 

Personnel 
NQF 
level 

Unit standard titles 
Skills programme 
description 

Team leader / Supervisor 2 Apply Labour-Intensive Construction 
Systems and Techniques to Work 
Activities 

This unit standard 
must be completed, 
and  

Use Labour-Intensive Construction 
Methods to Construct and Maintain 
Roads and Stormwater Drainage 

Any one of these 3-
unit standards.  

Use Labour-Intensive Construction 
Methods to Construct and Maintain 
Water and Sanitation Services 

Use Labour-Intensive Construction 
Methods to Construct, Repair and 
Maintain Structures 

Foreman / Supervisor 4 Implement Labour-Intensive 
Construction Systems and 
Techniques 

This unit standard 
must be completed, 
and 

Use Labour-Intensive Construction 
Methods to Construct and Maintain 

Any one of these 3 
unit standards 

Roads and Stormwater Drainage 
Use Labour-Intensive Construction 
Methods to Construct and Maintain 

Water and Sanitation Services Use 
Labour-Intensive Construction 
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Personnel 
NQF 
level 

Unit standard titles 
Skills programme 
description 

Methods to Construct, Repair and 
Maintain Structures 

Construction Manager/ Manager 
(i.e. the Contractor’s most senior 
representative that is resident on 
the site) 

5 Manage Labour-Intensive against 
Construction Processes 

Skills Programme 
against this single 
unit standard 

 

Details of these skills programmes may be obtained from the CETA ETQA manager (e-mail: 
gerard@ceta.co.za, Tel: 011-265 5900) 

 
(b) Employment of unskilled and semi-skilled workers 

 
(i) Unskilled and semi-skilled labour required for the execution of all labour-intensive works 

shall be engaged strictly in accordance with prevailing legislation and SANS 1914-5, 
Participation of Targeted Labour. 

(ii) The rate of pay shall be as per the latest sectoral determination for the Civil Engineering 
industry. 

(iii) Tasks established by the Contractor shall be such that: 

• the average worker completes 5 tasks per week in 45 hours or less; and 

• the weakest worker completes 5 tasks per week in 55 hours or less. 

(iv) The Contractor shall revise the time taken to complete a task whenever it is established 
that the time taken to complete a weekly task is not within the requirements of (iii) above. 

(v) The Contractor shall, through all available community structures, inform the local 
community of the labour-intensive works and the employment opportunities presented 
thereby.  Preference shall be given to people with previous practical experience in 
construction and / or who come from households: 

• where the head of the household has less than a primary school education; 

• that have less than one full-time person earning an income; 

• where subsistence agriculture is the source of income; 

• those who are not in receipt of any social security pension income 

(vi) The Contractor shall endeavour to ensure that the expenditure on the employment of 
temporary workers is in the following proportions: 

• 55 % women; 

• 55% youth; and 

• 2% on persons with disabilities. 

(c) Contract Participation Goals  
 
Established contractors shall only engage supervisory and management staff in labour-intensive works who have 
either completed 

In support of the National Department of Public Works’ Expanded Public Works Programme, which is aimed 
at the alleviation of poverty through the creation of employment opportunities, the Employer is seeking to 
increase the intensity of labour, as appropriate, in all of its infrastructure sector projects.  
It is a requirement of this contract, therefore, that the work be executed in such a manner so as to maximise 
the use of labour intensive construction methods in order to provide low and semi-skilled employment 
opportunities.  
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To this end, a minimum targeted labour contract participation goal is specified below, which shall be 
achieved by the Contractor in the performance of the contract, failing which, penalties as described will be 
applied.  

 

The specified minimum targeted labour contract participation goal (CPGL) using the labour-intensive 

method is 10%. 

 
The minimum CPGL is such that the Contractor will have to carry out some of the work that would normally 
have been undertaken using mechanised construction methods, by using labour intensive construction 
methods instead. It is left to the discretion of the Contractor to identify suitable work activities for the 
intensification of labour. The Contractor shall, within 5 working days of being requested in writing by the 
Employer’s Agent to do so, submit details of his/her plan to achieve the minimum CPGL.  
 

(d) Training of targeted labour   
 

The Contractor shall provide all the necessary on-the-job training to targeted labour to enable such labour to 
master the basic work techniques required to undertake the work in accordance with the requirements of the 
Contract in a manner that does not compromise worker health and safety. 
 
The cost of the formal training of targeted labour, will be funded by the local office of the Department of Labour.  
This training will take place as close to the project site as practically possible.   
 
The Contractor shall access this training by informing the relevant regional office of the Department of Labour 
in writing, within 14 days of being awarded the Contract, of the likely number of persons that will undergo 
training and when such training is required.  The Employer and the Department of Public Works (Fax: 012 
3258625/ EPWP Unit, Private Bag X65, Pretoria 0001) shall be furnished with a copy of this request. 

 
The Contractor shall do nothing to dissuade targeted labour from participating in training programmes and 
shall take all reasonable steps to ensure that each beneficiary is provided with two days of formal training for 
every 22 days worked.   

 
An allowance equal to 100% of the task rate or daily rate shall be paid by the Contractor to workers who attend 
formal training. 

 
Proof of compliance with the requirements of the above shall be provided by the Contractor to the Employer 
prior to submission of the final payment certificate. 
 
It is envisaged that all local labour employed on this Contract shall receive a level of training for which they will 
receive accreditation.   
 
An employee shall, upon termination of his services, be entitled to a certificate of service showing the full names 
of his employer (i.e. the Contractor) and the employee, the type of work done by the employee, the date of 
commencement, a record of training received and the date of termination of his services. 
 

(e) Generic labour-intensive specification 
 

(i) Scope 

This Specification establishes general requirements for activities which are to be executed 
by hand involving the following: 

a) trenches having a depth of less than 1,5 meters 
b) stormwater drainage 
c) low-volume roads and sidewalks 
 

(ii) Precedence 
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Where this Specification is in conflict with any other standard or specification referred to 
in this Contract, the requirements of this Specification shall prevail. 
 

(iii) Hand excavatable material 

Hand excavatable material is material: 

a) Granular materials: 
 i) whose consistency when profiled may in terms of table 1 be classified as very 

loose, loose, medium dense, or dense; or 

 ii) where the material is a gravel having a maximum particle size of 10 mm and 
contains no cobbles or isolated boulders, no more than 15 blows of a dynamic cone 
penetrometer is required to penetrate 100 mm; 

b) Cohesive materials: 
 i) whose consistency when profiled may in terms of table 1 be classified as very 

soft, soft, firm, stiff and stiff / very stiff; or  

 ii) where the material is a gravel having a maximum particle size of 10 mm and 
contains no cobbles or isolated boulders, no more than 8 blows of a dynamic cone 
penetrometer is required to penetrate 100 mm; 

Note: 

• A boulder, a cobble and gravel are materials with a particle size greater than 200 mm, between 60 
and 200 mm, and between 2 mm and 60 mm, respectively. 

• A dynamic cone penetrometer is an instrument used to measure the insitu shear resistance of a soil 
comprising a drop weight of approximately 10 kg, which falls through a height of 400 mm and drives 
a cone having a maximum diameter of 20 mm (cone angle of 60° with respect to the horizontal) into 
the material being used. 
 

Table 1: Consistency of materials when profiled 

GRANULAR MATERIALS COHESIVE MATERIALS 

Consistency Description Consistency Description 

Very loose Crumbles very easily when 
scraped with a geological pick 

Very soft Geological pick head can easily be 
pushed in as far as the shaft of the handle 

Loose Small resistance to penetration 
by the sharp end of a geological 
pick 

Soft Easily dented by thumb; sharp end of a 
geological pick can be pushed in 30-40 
mm; can be moulded by fingers with some 
pressure 

Medium 
dense 

Considerable resistance to 
penetration by sharp end of a 
geological pick 

Firm Indented by thumb with effort; sharp end 
of geological pick can be pushed in up to 
10 mm; very difficult to mould with fingers; 
can just be penetrated with an ordinary 
hand spade 

Dense Very high resistance to 
penetration by the sharp end of 
geological pick; required many 
blows for excavation 

Stiff Can be indented by thumb-nail; slight 
indentation produced by pushing 
geological pick point into soil; cannot be 
moulded by fingers. 

Very dense High resistance to repeated 
blows of a geological pick 

Very stiff Indented by thumb-nail with difficulty; 
slight indentation produced by blow of a 
geological pick point. 

 
(iv) Trench excavation  

Hand excavatable material has to have a consistency of: 
Granular Materials – Very loose or Loose 
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Cohesive Materials – Very soft or Soft 
All other consistencies are regarded as machine excavatable materials. 
Hand excavation only for trenches having a depth of less than 1,5 metres, all other 
trenches to be done by machine. 
 

(v) Compaction of backfilling to trenches (areas not subject to traffic) 

Backfilling to trenches shall be placed in layers of thickness (before compaction) not 
exceeding 100 mm.  Each layer shall be compacted using hand stampers  

a) to 90% Proctor density; 
b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required 

to penetrate 100 mm of the backfill, provided that backfill does not comprise more 
than 10% gravel of size less than 10 mm and contains no isolated boulders, or 

c) such that the density of the compacted trench backfill is not less than that of the 
surrounding undisturbed soil when tested comparatively with a DCP. 

 
(vi) Excavation 

All excavation, as listed under C3.4.2.6(f)(iv) classified as hand excavatable, shall be 
excavated by hand.   

 
The excavation of any material which presents the possibility of danger or injury to workers 
shall not be excavated by hand.   
 

(vii) Clearing and grubbing 

Grass and small bushes shall be cleared by hand. 
 

(viii)  Shaping 

All shaping shall be undertaken by hand. 
 

(ix) Spreading 

All material shall be spread by hand. 

6. Community Participation 

The Contractor shall make allowance for the employment of a CLO in accordance with the following terms of 
reference (TOR), and three Graduate Engineers/Technologists/Technicians (from disciplines of engineering, ), 
and three in-service training candidates (from disciplines of engineering, environmental science and health and 
safety management), throughout the duration of the contract. 
 

(a) Terms of Reference of CLO 
 
The Community Liaison Officer (CLO) will be responsible to the Project Steering Committee (PSC), who will be 
involved in the appointment of the CLO. The CLO should be the person with a good standing and respect in the 
local community and would be selected according to the set criteria by the interviewing panel consisting of the 
Local and District Municipality, ISD Consultant, PSC, Ward Councillor and selected local leadership. 

 
One (1) CLO will be appointed for the period of physical construction, plus a period of 14 days prior to this period. 

 
The period will include times when small team works are busy in the area, e.g. chambers, standpipes and 
reservoirs. The period will end when no further work is required. 

 
The Contractor will provide office space and stationery for the CLO to carry out his/her duties. 

 
Remuneration for the CLO will be R10 000 per CLO per month for the period of employment. Where the CLO 
is engaged for part of the month, they shall be paid an equivalent daily amount. The unit for measurement shall 
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be the man-month of CLO employment. 
 

A CLO who fails in their responsibilities may be replaced in consultation with the PSC and ISD Consultant. 
 

The CLO will liaise with the following people in performing these activities: 
 

Contractor: 

a. Organise and assist the contractor in explaining to all workers the labour-based construction model. 

b. Ensure labourers understand their task and the principles behind task work. 

c. Ensure labourers are informed of their conditions of temporary employment. 

d. Attend all site meetings and briefings for work procedures. 

e. Keep a written record of interviews and community liaison, which should be summarised and included 
in the monthly progress reports. 

f. Collect monthly welfare reports and submit to social facilitators. 

g. Ensure that the contractor’s workers are paid what is due to them and on time. 

h. Assist in the recruitment of labour. 

i. Promote and maintain sound relations with community stakeholders and other role players. 

j. Screen the supplied labour by the community through Project Steering Committees to ensure 
compliance with the agreed upon recruitment policy and the government’s labour employment targets. 

k. Inform local labour about their conditions of temporary employment, to ensure their timeous availability 
and inform them timeously when they would be relieved, where the rotation of labour is applicable. 

l. Keep the labour register of labour and manage records of project local labourers, and be able to 
provide reports on employment statistics. 

m. Consult on all decisions regarding local problems and any matters of importance that, in any way, will 
be of relevance to the Contract. 

n. To be on site on a daily basis. 

o. To register concerns/perceptions and raise them in the PSC meetings. 

p. Attend site and PSC meetings to present a monthly report on the local community labour involvement 
and site matters. 

q. Identify possible labour disputes and any disciplinary matters and advise the Construction 
Manager/foreman and assist in the resolution, where necessary, call for the assistance of the Social 
Consultant for the resolution of the conflicts. 

r. Assist the contractor in preparing records of project employees. Assist the contractor in making task 
measurements and the records thereof. 

s. Monitor the production of individual task workers and arrange the replacement of those workers who 
fail to produce a reasonable task output. 

t. Attend disciplinary proceedings to ensure that hearings are fair and reasonable. 

u. Communicate daily with the contractor to determine additional labour requirements with regard to 
numbers and skills and pass this to the PSC. 

v. Attend weekly meetings with the contractor and make a weekly written report, which shall be a 
prerequisite to being paid. 

 
Social Facilitator: 

a. Assist in convening workshops. 

b. Disseminate information to PSC members. 

c. Articulate implementing agency policies to PSC members. 

d. Communicate labour requirements. 
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e. Attend induction training programmes for workers and induct labourers. 

f. Submit monthly welfare reports to the social facilitators PSC. 

g. Communicate labour and skills requirements to the PSC. 

h. Assist in the recruitment and engagement of work force. 

i. Verify labour records and ensure all engaged qualify as per the Contract requirements. 

j. Investigate and report all labour dispute matters to the PSC, advise the Construction Manager on 
resolution. 
 

The residents of each village being served by the scheme are represented by a PSC. All liaison with the 
community and the committees is the responsibility of the Social Facilitator in conjunction with the Project 
Manager. The Contractor will be required to liaise through them for any matters to do with the community. 
 

(b) Graduate Engineer and In-Service Training 
 
The Contractor shall employ, for the duration of the contract, three (3) Graduate 
Engineers/Technologists/Technicians (National Diploma or B-Tech or BSc) and three (3) in-service training 
candidates from disciplines of engineering, environmental science and health and safety management. The PSC 
will provide a list of suitable candidates which will be interviewed by the Contractor before selecting a suitable 
person. If this person has never done similar work before, the Contractor must make allowance to train the 
person. The Graduate Engineer will be responsible to the Contractor, and a short-term contract must be set up 
to formalise the conditions of the appointment. 
 
The contractor will provide office space, stationery and all other tools and equipment for the graduates/in-service 
training candidates to carry out his/her duties. 
 
At completion of the contract, the Contractor must provide the graduates/in-service training candidates with a 
certificate of service.  
 
Remuneration for a qualified graduate will be R 15 000 per month for the period of employment, and for in-
service training candidates will be R 8 000 per month for the period of employment. Where a person is engaged 
for part of the month, they shall be paid an equivalent daily amount. The unit for measurement shall be the man-
month of employment. 

 
The Graduate Engineer/Technologist/Technician shall be trained and mentored in: 

• Contract Administration 

• Quality Control 

• Measurement of Works,  

• Site Management System 

• Survey 
 

A graduate or in-service training candidate who fails in their responsibilities as outlined in the agreement may be 
replaced in consultation with the PSC and ISD. 
 

7. Sanctions  

In the event that the Tenderer fails to substantiate that any failure to achieve the Contract Participation Goal 
was due to quantitative under runs, the elimination of items, or any other reasons beyond the Contractor's  
control, which may be acceptable to the Employer, it shall be liable to pay to the Employer a financial penalty 
calculated in the following manner: 

 

 P = 0.5 X (D-DO)x CA 
    (100) 
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Where: 
D    =    tendered Contract Participation Goal percentage. 

 
DO    =    the Contract Participation Goal, which the Employer’s representative certifies,  
               based on the credits passed, as being achieved upon completion of the contract. 
               
CA     =    Contract Amount  
 
P     =     Monetary value of penalty payable 

8. Tender Contract Participation Goal in respect of targeted labour and local enterprises 

I/We hereby tender a Contract Participation Goal of……% (minimum: 30%) in compliance with the Employer's 
Socio-Economic Requirements. 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the firm or sole proprietor  
confirms that he/she understands the conditions under which such preferences are granted. 

Signature: ……………………………………………………………………………………………………………… 

Name: ……………………………………………………………………………………………….….…………….... 

Duly authorised to sign on behalf of: ……………………………………………………………………………….. 

Telephone: ………………………………………………………………………………………………………...….. 

Fax: …………………………………………………………………………………………………………….………. 

9. Supporting Targeted Labour (CPG) calculation  

TYPE OF TARGETED 
LABOUR 

WORKING HOURS RATE TOTAL WAGE COST 

Permanent labour*    

Temporary labour     

SMME labour     

Local Enterprises    

 TOTAL  

*Note:    A tenderer may only claim permanent staff as eligible for preference points if said staff are also from  
              the Target Area. Permanent staff are considered to be those who have been continuously employed   
              by the tenderer for at least three months prior to the commencement of this project. 
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ACRONYMS 

 
CIDB  - CONSTRUCTION INDUSTRY DEVELOPMENT BOARD 
CM  - CONSTRUCTION MANAGER (MENTOR) 
ECSA  - ENGINEERING COUNCIL OF SOUTH AFRICA  
GCC  - GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION WORKS 
EA  - EMPLOYER’S AGENT  
MC  - MAIN CONTRACTOR (MENTOR) 
PM  - PROJECT MANAGER (MENTOR) 
PMT  - PROJECT MANAGEMENT TEAM 
SAICE   - SOUTH AFRICAN INSTITUTION OF CIVIL ENGINEERING 
SARS  - SOUTH AFRICAN RECEIVER OF REVENUE 
SMME  - SMALL, MEDIUM & MICRO ENTERPRISE 
SANS  - SOUTH AFRICAN NATIONAL STANDARDS 
 
1 DEFINITIONS AND INTERPRETATIONS 
 
For the purposes of this section of the Project Specification, the definitions given in the General Conditions of 
Contract for Construction Works 3rd Edition 2015, the Standard Specifications and the Project Specifications, 
together with the following definitions, shall apply: 

a) Main Contract: Any contract for the execution of civil engineering or building or similar construction 
works, in which the liabilities and responsibilities of the two parties thereto are assigned essentially in 
a manner which is consistent with that set out in the General Conditions of Contract for Construction 
Works 3rd Edition, 2015. 

b) Project Management Team (PMT): A team that is set up after award of the contract, consisting of a 
delegate from each of the Main Contractor, the Employer’s Agent and the Employer. The function of 
the PMT will be to consult regarding the management of the subcontracts involving SMMEs. The 
PMT will also evaluate the Main Contractor’s performance regarding the goals set for SMME 
involvement. The Employer’s Project Manager will decide which party is to chair and lead the team. 
Minutes of these meetings will be taken by the Employer’s Agent. 

c) SMME Construction Manager: Person provided by Main Contractor to guide, assist and mentor all 
eligible potential SMMEs tendering and awarded a contract as SMME Sub-Contractors. 

d) Small, Medium and Micro Enterprises: An Affirmable Business Enterprise which adheres to statutory 
labour practices, is a legal entity, registered with SARS and the Compensation Commissioner or 
FEMA and continues to operate as an independent enterprise for profit. 

e) SMME Sub-Contractor: An Emerging Contractor referred to as an SMME, who has been identified 
through a process as detailed in Section 2.1 to tender for and, if successful, to provide works as part 
of the total service required by the Employer for the Contract. 

f) Sub-Contractor: A Contractor who contracts with the Main Contractor to provide works as part of the 
total services required by the Employer for that Contract. 

g) SMME Package: Specified work package identified for execution by SMMEs. The identifiers are 
Employer, Employer’s Agent and Main Contractor. 

h) Joint Venture: An association of firms, companies or businesses for which purpose they combine 
their expertise, efforts, skills and knowledge to execute the Contract. 

 
2 SMME TENDER PHASE 
 
2.1 Identification of SMME Contractors 
 
The process for identifying potential targeted SMME Contractors from within the ORTDM shall be advised by 
the Employer, following the award. Allowance has been made for an Expression of Interest process to be 
followed, if required. 
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2.2 Identification of Work Opportunities 
 
General items to be considered as possible work packages for the sub-contractors are listed below. These 
packages are not all-inclusive, and contractors are encouraged to exceed the minimum requirements. 
Specific work items to be performed by subcontractors will be agreed to post-award. It remains the main 
contractor’s responsibility to ensure compliance with the stipulated contract participation goals. 
 

• Site clearance 

• Hand excavation 

• Construction of chambers 

• Installation of valve and pipeline markers 

• Fencing 

• Concrete block paving 

• General building work/brickwork. 
 
2.3 Tender process for SMMEs 

A minimum of 3 (three) potential SMME subcontractors as identified by the process mentioned in 2.1 shall be 
invited to tender for each work package. 
 
2.4 Compilation and issue of tender documents 

The Main Contractor (supported where required by the Employer’s Agent) shall compile the tender documents 
in such a manner that it will facilitate the achievement of all objectives and principles pertaining to procurement 
and development of SMMEs as stated in or as may reasonably be inferred from the conditions of this contract. 
 
All tender documentation shall be reviewed, approved and issued by the Main Contractor with all copies of 
tender documents compiled and deemed to be included in the tendered rates or mark-up provision allowed for 
the various SMME work packages. The tender or quotation document will be issued to invited SMMEs at NO 
COST, and the Main Contractor is to make allowance for such cost in his tendered rates. 
 
2.5 Site Briefing Session  

The Main Contractor shall facilitate a Site Briefing Session for the invited SMMEs. The Main Contractor will 
also make sure that all relevant parties, including the PMT, are present and given an opportunity to present 
specific aspects of the requirements pertaining to their tender requirements. 
 
2.6 Pre-Tender Assistance to the SMMEs  

At the briefing session, the Main Contractor, assisted by the PMT will be responsible for ensuring that 
prospective SMME Tenderers fully comprehend the: 

i. implications of the liabilities and responsibilities inherent in the subcontract applicable; 

ii. scope and extent of the portion of the works included in the subcontract; 

iii. the requirements for quality control of works; 

iv. the requirements for occupational health and safety; 

v. proper procedures for the submission of the tenders; 

vi. procedures and basis on which tenders will be adjudicated and the subcontracts awarded. 
 
2.7 Adjudication  

a) The Main Contractor shall receive all tenders at a location identified by him. All sealed tender 
submissions will be placed in a proper tender box provided by the Main Contractor for this purpose. 
A submission register will be maintained by the Main Contractor for all tenders received. 

b) All tenders received shall be evaluated by the Main Contractor for final approval. The draft tender 
evaluation report shall be distributed to the PMT members 5 working days prior to the PMT meeting 
for comments and perusal in order to finalise the evaluation before the meeting. The format of the 
tender evaluation report must be agreed upon at the first PMT meeting.  

The evaluation of the Occupational Health and Safety plans will be done by the Main Contractor's SHE 
Officer. 
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c) The PMT shall have the right to interview any tenderer for the purpose of: 

• clarifying any aspect of the tender; 

• querying abnormally high or low rates and prices, and  

• clarifying rates and prices which are not in balance with other tendered rates and prices. 

d) The Main Contractor shall provide all reasonable opportunity to such tenderers who have been 
interviewed, to correct obvious and patent errors, provided always that this can be achieved without 
altering the total tendered sum. 

 
2.8 Award of Tender 

The Main Contractor will award the work to the successful SMME Tenderers, and a Sub-Contract Agreement 
will be signed between the Main Contractor and the successful SMME Tenderers. 
 
2.9 Sub-Contract Agreement 

A Sub-Contract Agreement in accordance with the General Conditions of Subcontract for Construction Works, 
SAICE, First Edition 2018, including all amendments will be compiled by the Main Contractor with the 
assistance of the Employer’s Agent. They shall be responsible for ensuring that the terms and conditions are 
consistent with all requirements as specified in or reasonably may be inferred from the provisions of this 
Contract.  All costs associated with the tender process, including the conclusion of the agreement are for the 
Main Contractor’s account. 
 
The final terms and conditions of each subcontract agreement shall be subject to the approval of the PMT, 
prior to entering into the subcontract agreement. The Main Contractor may not enter into any subcontract 
agreement that contains terms more onerous or disproportionate to the risks inherent in the main contract for 
either the SMME or the Main Contractor.  
 
The terms and conditions of the subcontract agreement shall specifically ensure that the provisions of the main 
contract pertaining to: 

a) The allowable sources from which workers may be drawn in terms of the contract; 

b) The terms and conditions relating to the recruitment, employment and remuneration of workers 
engaged on the contract works;  

c) Any training to be provided to the temporary workforce; 

d) Occupational health and safety; and 

e) The use of labour-intensive methods. 
 
Shall apply in respect of all SMME Contracts. 

 
3 CONSTRUCTION PHASE 
 

3.1 Mentorship 

The Main Contractor shall closely manage, supervise and assist all SMMEs in all aspects of management, 
execution and completion of subcontracts.  This shall typically include assistance with planning the works, 
sourcing and ordering of materials, labour relations, monthly measurements and invoicing procedures, etc.  
The extent and level of such management, guidance and assistance to be provided by the Main Contractor 
shall be directed at enabling the SMMEs to achieve the successful execution and completion of the 
subcontract.  Payment for such on-going assistance is deemed included in the rate tendered for the 
administrative cost of SMMEs. 
 
3.2 Guide, Assist and Mentor SMMEs 

The Main Contractor shall employ on a full-time basis an SMME Construction Manager. The CV of the 
proposed individual must be submitted to the Employer’s Agent for approval based on the requirements shown 
below.  
 
The SMME Construction Manager will manage the SMMEs and report monthly on the progress of each SMME 
to the Project Management Team (PMT).  
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Such a Construction Manager must be adequately experienced with SMME work(s) concern and the 
development thereof and will be subject to the approval of the Employer. The SMME Construction Manager 
will render full-time assistance to and mentor the SMMEs and shall: 

i. Possess a minimum of five years of site-based experience in the civil engineering construction 
industry and have a sound knowledge of the minimum requirements to carry out construction work 
effectively and efficiently. 

ii. Be registered with ECSA registration (Engineering Council of South Africa): Pr. Eng or Pr. Tech or 
SACPCMP (South African Council for the Project and Construction Management Professions) as a 
Pr. CPM or Pr. CM. 

iii. Would preferably hold a mentoring certificate. 

iv. Maintain the programme of the subcontract. 

v. Ensure continuous supervision and assistance to the SMME sub-contractors.     
 
The SMME Construction Manager will report on the performance of the SMME on a monthly basis. On 
completion, the Main Contractor will issue a Final Certificate as given in the General Conditions of Subcontract 
for Construction Works, SAICE, First Edition 2018, including all amendments within seven days after the final 
completion. 
 
3.3 Dispute Resolution Procedures 

The Main Contractor shall at all times: 

a) Apply the terms and conditions of the subcontract fairly and justly, taking due cognisance of the level 
of sophistication and experience of the particular SMME concerned, as well as the level of 
subcontract applicable. 

b) Closely manage and supervise all SMMEs and, wherever feasible, shall give reasonable warning to 
SMMEs when any contravention of the terms of the subcontract has occurred or appears likely to 
occur.  The Main Contractor shall, whenever feasible, give the SMMEs a reasonable opportunity to 
rectify any such contravention or to avoid such contravention and shall render all reasonable 
assistance to the SMME in this regard. 

c) If no agreement can be reached between the Main Contractor and the sub-Main Contractor, the 
matter shall be referred to a mutually acceptable mediator as required in the General Conditions of 
Subcontract for Construction Works, SAICE, First Edition 2018, including all amendments. 

When taking any actions or imposing any penalties as are provided for in the subcontract, the Main Contractor 
shall explain fully to the SMMEs that such actions are provided for in the subcontract.  
 
3.4 Quality of Work and Performance of the Sub-Main Contractor 

If the Sub-Contractor, in the opinion of the Main Contractor, fails to comply with the criteria as listed below, the 
Main Contractor shall issue a written warning to the Sub-Contractor, stating all the areas of non-compliance. 
A copy of the letter of warning shall be forwarded to the Employer’s Agent. These criteria include: 

a) Acceptable standard of works as set out in the specifications in the sub-contract tender document. 

b) Progress in accordance with the time constraints in the Sub-Contractor’s tender document. 

c) Punctual and full payment of the workforce and suppliers. 

d) Occupational health and safety compliance. 

e) Compliance with environmental requirements. 
 
The Sub-Contractor shall have fourteen (14) days from the date of receipt of the warning letter from the Main 
Contractor to satisfactorily rectify the issues raised by the Main Contractor, with the exception of points (d) and 
(e), for which the response time shall be 24 hours. If a satisfactory solution cannot be reached after the 
mediation process, this will be sufficient grounds for the Main Contractor to terminate the contract, provided 
the Project Management Team is satisfied that the Main Contractor has made every effort to correct the 
performance by the Sub-Contractor. 
 
3.5 Payment of SMMEs 

3.5.1 SMME Sub-Contractors are to be invited to submit their payment certification or claim monthly and are 
to be paid by the Main Contractor within thirty (30) days of receipt of invoice. 
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3.5.2 Payment to SMMEs MAY BE delayed pending payment of the Main Contractor by the Employer. 

3.5.3 Payment to SMMEs may not be discounted for early payment. 

3.5.4 No interim payment of the SMME invoice may be unfairly withheld or delayed for whatever reason. 

3.5.5 The Main Contractor must acknowledge and honour cessions in favour of recognised financiers or 
suppliers of the SMME if presented to the PMT and approved. 

3.5.7    Payment to SMMEs may not be subjected to set off costs unless provided for in law, and may not 
exceed 5% of the payment, unless approved by the Employer. 

 
3.6 Main Contractor’s Liability 

No provision or requirement set out in this specification shall be deemed to relieve the Main Contractor of any 
liability or obligation under the contract, and in accordance with the provisions of Clause 4.4 of the General 
Conditions of Contract for Construction Works 2015, the Main Contractor shall be fully liable for the acts, 
defaults and negligence of any SMMEs, his agents or employees, as fully as if they were the acts, defaults 
and negligence of the Main Contractor, his agents or employees save as specified in the General Conditions 
of Subcontract for Construction Works, SAICE, First Edition 2018 including all amendments. 
 
Any failure or neglect by the Main Contractor to comply with the provisions of the specifications, or any 
omission or neglect by the Main Contractor in adhering to or applying the principles as are described and 
inherent in the specifications, shall be deemed to constitute a warrant for the Employer’s Agent to act in terms 
of Clause 9.2 of the General Conditions of Contract for Construction Works 2015. 
 
3.7 Performance Guarantee 

The following Performance Guarantees will be applied to the SMME Sub-Contracts: 

3.7.1 up to R1 000 000    shall be zero percent (0%); 
3.7.2 R1 000 001 to R4 000 000  shall be five percent  (5%); 
3.7.3 Exceeding R4 000 000   shall be ten percent (10%) 
 
All the above will be of the accepted SMME Sub-Contract Value and will be required from SMMEs as stated 
in the General Conditions of Subcontract for Construction Works, SAICE, First Edition 2018 including all 
amendments. 
 
Where such guarantees are provided by SMME, the return of the same will be related to the time when the 
work carried out by the SMME is complete to the satisfaction of the Main Contractor and the Employer’s Agent. 
 
3.8 Retention 

Five percent (5%) of the Sub-Contract Value (excluding VAT) will be deducted as retention on SMME, with 
half to be released on issue of the Completion Certificate for the specific SMME Sub-Contract with the 
remaining retention released on issuing of the Final Approval Certificate after the twelve (12) months Defects 
Liability Period. This deduction will be made from each payment certificate till it reaches the maximum of 5% 
of the Sub-Contract Value. 
 
3.9 Measurements  

An item has been measured in the Bill of Quantities, allowing the Main Contractor to price for the cost of 
managing and supervising the SMMEs during the execution of their works. The price tendered will be deemed 
to include all incidentals by the Main Contractor to comply with the conditions of this specification. No other 
claims will be entertained should SMMEs affect the contract works in any way, and the Main Contractor shall 
deem to include such effects in the handling cost percentage for the different SMME work packages above. 
func 
3.10 Sub-Contracting by SMME 

The Main Contractor shall not permit SMME Sub-Contractors to further subcontract on any other conditions 
than those applying in the project specification to Sub-Contractors or SMME Sub-Contractors. 
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3.11 Joint Venturing & Consortium 

The Main Contractor shall not permit the SMME Sub-Contractors to enter into a Joint Venture or form a 
consortium with an external SMME(s) unless PMT approves so before the tender award. The SMME may only 
be allowed to enter into a Joint Venture or form a consortium with the other invited SMME(s) on the package 
concerned. 
 
4 PORTFOLIOS OF EVIDENCE & UP-GRADE SUPPORT 

4.1 Keeping of Records 

The Main Contractor shall assume responsibility for the compilation and maintenance of comprehensive 
records detailing each SMME’s progress during the construction period, starting from the award of a 
subcontract to an SMME until the successful completion of the subcontract work or termination of the 
subcontract. To this end the Main Contractor shall arrange for the completion, on behalf of the SMME Sub-
Contractor, of the Employer’s pro-formas to be provided by the Employer at award of the Main Contract.  The 
Main Contractor must also keep a register of the details of each SMME engaged.  
 
The Main Contractor shall keep comprehensive records of the training given to each trainee and SMME, at the 
successful completion of each course; each trainee shall be issued with a certificate indicating the course 
contents as proof of attendance and completion. The Main Contractor shall keep a register of certificates 
issued. Whenever required, the Main Contractor shall provide copies of such records to the Employer’s Agent. 
 
4.2 Monthly Returns 

The Main Contractor’s participation performance will be measured monthly in order to monitor the extent to 
which he is striving to reach the targets in this contract. The Main Contractor shall complete and return, on a 
monthly basis, the following pro-forma forms of the Employer (to be provided by the Employer at award of the 
Main Contract): 

• Report on employment.  

• Report on the SMME’s Plant and Equipment. 

• Report on progress against programme. 

• Report on financial status. 

• Report on engineering training.  

• Report on development training.  

• Report on safety training.  
 
The completed forms shall be presented to the Employer’s Agent at each site meeting. Failure to adhere to 
this requirement shall result in the delay of any payment due until the Employer’s Agent confirms that the forms 
have been received. 
 
4.3 Main Contractor’s duties upon completion of each sub-contract 

The Main Contractor shall, on completion of each and every subcontract completed in accordance with the 
provisions of this specification, issue free of charge to the SMME within 7 (seven) days of the completion of 
the subcontract, a Certificate of Experience on a single A4 page containing the following: 

a) Contract data: 

i. Contract title; 
ii. Main Contractor's full name and address; 
iii. Employer's Agent’s name and address; 
iv. Employer's name and address. 

 
b) Subcontract data: 

i. SMME name and address; 
ii. Scope or extent of the subcontract works; 
iii. Value of the subcontract works; 
iv. Applicable level of the subcontract; 
v. Duration of the subcontract; 
vi. Date of completion of the subcontract; 
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vii. Description of the training undergone by the SMME.  
 
In addition, the SMME Construction Manager must provide comments of the performance of the SMME Sub-
Contractor in respect of contract execution, labour management and OHS principles. 
 

c) Certifying the SMME’s successful completion of the subcontract. 
 
5 MEASUREMENT AND PAYMENT 
 

Payment Ref Unit 
 
ASM 01  Expressions of Interest for SMME’s ...................................................................... Number (No) 
 
The tendered sum must include all costs incurred in the preparation of the expressions of interest, advertising 
and evaluation of the replies for presentation to the PMT. 
 
ASM 02   Tenders for SMME’s ............................................................................................... Number (No) 
 
Payment under this item shall be the number of SMME sub-contract, tender processes which the Contractor 
carries out.  The tendered rate shall include full compensation for the compilation and issue of tender 
documents, tender invitation, training and provision of assistance to tenderers, evaluation of tenders and award 
of sub-contracts.  
 
ASM 03   Provision of an SMME Construction Manager ..................................................................... Month 
 
The monthly tendered rate must include all costs arising from the full-time mentoring, guidance and supervision 
of the SMME Sub-Contractors, including salary, accommodation, transport and all other expenses incurred. 
 
ASM 04   Administrative costs of mentoring SMME Sub-Contractors .............................................. Month 
 
The tendered sum must include all costs incurred in the administration of the mentoring of SMME Sub-
Contracts, but not including the costs of the duties of the SMME Construction Manager or normal site 
supervision and administration activities. These could include the costs of outside specialists such as 
estimators, OHS or environmental specialists. 
 
ASM 05   Preliminary and General costs associated with SMME’s and fluctuation between the 
Contractor’s tendered rates and the rates of SMME subcontractors  ........... Provisional Sum (Prov. Sum) 
 
Measurement and payment shall be in accordance with the provisions of clause 6.6 of the Conditions of 
Contract. 
 
The Contractor shall, for inclusion in his monthly certificate, produce a schedule of work packages undertaken 
by SMME subcontractors, clearly indicating the P&G costs incurred, which shall be limited to 20% of each 
SMME package. 
 
The provisional sum makes provision for the SMME subcontractor’s establishment on site and general 
obligations, which will be included in the SMME subcontractors’ contracts, and for funds to deal with the 
fluctuations between the Contractor’s tendered rates and the rates of the approved SMME subcontractors.” 
 
ASM 06   Handling Costs and Profit Associated with SM10.05  ......................................... Percentage (%) 
 
The Contractor is required to calculate the total percentage markup for his handling costs and profit on Item 
SM10.05, which shall be claimed monthly under this pay item.  
 
6 FINANCIAL PENALTIES 
 
In the event that the Tenderer fails to substantiate that any failure to achieve the Contract Participation Goal 
was due to quantitative under runs, the elimination of items, or any other reasons beyond the Contractor's 
control which may be acceptable to the Employer, it shall be liable to pay to the Employer a financial penalty 
(P) calculated in the following manner: 
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P    =      0,50 x (LM - LA) x VA   

Where: 

LM    =  SMME Subcontractors or Local Resources Goal % stated in the Contract Document    
 
LA    =  SMME Subcontractors or Local Resources component % which the Employer’s representative               

certifies as being achieved upon completion of the Contract. 
  
VA     = Award Value (Contract Price exclusive of VAT, all provisional or prime cost sums and 

allowances for contingencies)  
 
P     =  Rand value of penalty payable 

7 ACCEPTANCE OF THE SMME SUB-CONTRACTOR SPECIFICATION 
 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the firm or sole proprietor.  
confirms that he/she understands the conditions under which such preferences are granted. 

Signature: ……………………………………………………………………………………………………………… 

Name: ……………………………………………………………………………………………….….…………….... 

Duly authorised to sign on behalf of: ……………………………………………………………………………….. 

Telephone: ………………………………………………………………………………………………………...….. 

Fax: …………………………………………………………………………………………………………….………. 
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C1.5: PERFORMANCE GUARANTEE (PRO FORMA) 

 

For use with the General Conditions of Contract for Construction Works, Third Edition, 2015. 
 
GUARANTOR DETAILS AND DEFINITIONS 
 
"Guarantor" means:   .....................................................................................................  
 
Physical address:   .....................................................................................................  
 
"Employer" means:  O. R. Tambo District Municipality  
 
"Contractor" means:   .....................................................................................................  
 
"Employer’s Agent" means:  Zutari (Pty) Ltd  
 
"Works" means:  SIDWADWENI REGIONAL WATER SUPPLY SCHEME PHASE 5B – 

CONSTRUCTION OF RISING MAIN PIPELINE AND NDUKU 
COMMAND RESERVOIR - CONTRACT 2 

 
"Site" means:   The Site as defined by Clause 1.1.1.29 of the General Conditions of 

Contract, 2015 
 
"Contract" means:    The Agreement made in terms of the Form of Offer and Acceptance and 

such amendments or additions to the Contract as may be agreed in 
writing between the parties. 

 
"Contract Sum" means: The accepted amount inclusive of tax of R  .................................  
 
Amount in words:   .....................................................................................................  
 
"Guaranteed Sum" means: The maximum aggregate amount of R ........................................  
 
Amount in words:   .....................................................................................................  
 
Type of Performance Guarantee: FIXED 
 
"Expiry Date" means: Within 14 days after the issue of the Certificate of Completion by the 

Employer’s Agent in terms of Clause 5.14.4 of the General Conditions of 

Contract.  

 
CONTRACT DETAILS 
 
Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate 
Completion of the Works as defined in the Contract. 
 
PERFORMANCE GUARANTEE 
 
1 The Guarantor's liability shall be limited to the amount of the Guaranteed Sum. 
 
2 The Guarantor's period of liability shall be from and including the date of issue of this Performance 

Guarantee and up to and including the Expiry Date or the date of issue by the Employer’s Agent of 
the Certificate of Completion of the Works or the date of payment in full of the Guaranteed Sum, 
whichever occurs first.  The Employer’s Agent and/or the Employer shall advise the Guarantor in 
writing of the date on which the Certificate of Completion of the Works has been issued. 

 
3 The Guarantor hereby acknowledges that: 
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3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of 

convenience and shall not be construed as any intention whatsoever to create an accessory 
obligation or any intention whatsoever to create a suretyship; 

 
3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 
 
4 Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to 

pay the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 
 
4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a 

sum certified by the Employer’s Agent in an Interim or Final Payment Certificate has not been 
made in terms of the Contract and failing such payment within seven (7) calendar days, the 
Employer intends to call upon the Guarantor to make payment in terms of 4.2; 

 
4.2 A first written demand issued by the Employer to the guarantor at the Guarantor's physical address 

with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first 
written demand in terms of 4.1 and the sum certified has still not been paid; 

 
4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms 

of the Contract of the sum certified in 4. 
 
5 Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the 

Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written 
demand from the Employer to the Guarantor at the Guarantor's physical address calling up this 
Performance Guarantee, such demand stating that: 

 
5.1 the Contract has been terminated due to the Contractor's default and that this Performance 

Guarantee is called up in terms of 5; or 
 
5.2 a provisional or final sequestration or liquidation court order has been granted against the 

Contractor and that the Performance Guarantee is called up in terms of 5; and  
 
5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order. 
 
6 It is recorded that the aggregate amount of payments required to be made by the Guarantor in 

terms of 4 and 5 shall not exceed the Guarantor's maximum liability in terms of 1. 
 
7 Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of 

the Final Payment Certificate submit an expense account to the Guarantor showing how all monies 
received in terms of this Performance Guarantee have been expended and shall refund to the 
Guarantor any resulting surplus.  All monies refunded to the Guarantor in terms of this 
Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's bank 
compounded monthly and calculated from the date payment was made by the Guarantor to the 
Employer until the date of refund. 

 
8 Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon 

receipt of the first written demand to the Guarantor. 
 
9 Payment by the Guarantor in terms of 5 will only be made against the return of the original 

Performance Guarantee by the Employer. 
 
10 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 

which the Employer may deem fit and the Guarantor shall not have the right to claim his release 
from this Performance Guarantee on account of any conduct alleged to be prejudicial to the 
Guarantor. 

 
11 The Guarantor chooses the physical address as stated above for the service of all notices for al 

purposes in connection herewith. 
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12 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, 

where after no claims will be considered by the Guarantor.  The original of this Guarantee shall be 
returned to the Guarantor after it has expired. 

 
13 This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be 

regarded as a liquid document for the purposes of obtaining a court order. 
 
14 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 

consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the 
jurisdiction of the Magistrate's Court of any district having jurisdiction in terms of Section 28 of the 
said Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the 
Magistrate's Court. 

 
 
 
Signed at  ..............................................................................................................................................  
 
 
Date   ...............................................................................................................................................  
 
 
Guarantor's signatory: (1)  ................................................................................................................  
 
 
Capacity   ...............................................................................................................................................  
 
 
 
 
Guarantor's signatory (2)  ................................................................................................................  
 
 
Capacity   ...............................................................................................................................................  
 
 
 
 
 
Witness signatory: (1)  ................................................................................................................  
 
 
Witness signatory: (2)  ................................................................................................................  
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C1.6: ADJUDICATION 

Adjudication shall be carried out in terms of Clauses 10.5 and 10.6 of the General Conditions of 

Contract 2015. 

The Disclosure Statement and the Adjudication Board Member Agreement to be used in this 

Contract are contained in Appendices 4 and 5 of the General Conditions of Contract GCC 2015. 
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C1.7: AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 
1993 (ACT No 85 OF 1993) 

AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY 

ACT No 85 OF 1993  

THIS AGREEMENT is made between ......................................................……...  

(hereinafter called "the Employer") of the one part, herein represented by…………………………….. 

in his capacity as ……………………………..…………………………….. 

and ……………………………..……………………………..……………………………..  

(hereinafter called "the Mandatary") of the other part, herein represented by: 

……………………………………………….. 

in his capacity as ……………………………………………….. 

duly authorised to sign on behalf of the Mandatory.  

WHEREAS the Contractor is the Mandatary of the Employer in consequence of an agreement 

between the Contractor and the Employer in respect of  

 

CONTRACT No:…………………………CONTRACT TITLE …………………………………………… 

 
for the construction, completion and maintenance of such Works; 
  
AND WHEREAS the Employer and the Mandatary have agreed to certain arrangements and 
procedures to be followed in order to ensure compliance by the Mandatary with the provisions of 
the Occupational Health and Safety Act, 1993 (Act 85 of 1993); 
 
NOW THEREFORE THIS AGREEMENT WITNESSED AS FOLLOWS: 
 
1 The Mandatary undertakes to acquaint the appropriate officials and employees of the 

Mandatary with all relevant provisions of the Act and the regulations promulgated in terms 
thereof.  

 
2  The Mandatary shall execute the work in accordance with the Contract Documents 

pertaining to this Contract. 
 
3 This Agreement shall hold good from its Commencement Date, which shall be the date of a 

written notice from the Employer or Employer’s Agent requiring him to commence the 
execution of the Works, to either  

 
(a) the date of the Final Approval Certificate issued in terms of Clause 5.16.1 (GCC 

2015) of the General Conditions of Contract (hereinafter referred to as "the GCC"), 
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or 
 

(b) the date of termination of the Contract in terms of Clauses 9.1, 9.2 or 9.3 (GCC 
2015) of the GCC. 

 
4 The Mandatary declares himself to be conversant with the following: 
 

(a) All the requirements, regulations and standards of the Occupational Health and 
Safety Act (Act 85 of 1993), hereinafter referred to as "The Act", together with its 
amendments and with special reference to the following Sections of The Act: 

 
  (i) Section 8: General duties of employers to their employees; 
 

(ii) Section 9: General duties of employers and self-employed persons to 
persons other than employees; 

   
  (iii) Section 37: Acts or omissions by employees or mandataries, and 
 
  (iv) Subsection 37(2) relating to the purpose and meaning of this Agreement. 
 

(b) The procedures and safety rules of the Employer as pertaining to the Mandatary 
and to all his subcontractors. 

 
5 In addition to the requirements of Clause 8.4 (GCC 2015) of the GCC and all relevant 

requirements of the Contract, the Mandatary agrees to execute all the Works forming part 
of this Contract and to operate and utilise all machinery, plant and equipment in accordance 
with the Act. 

 
6 The Mandatary is responsible for the compliance with the Act by all his subcontractors, 

whether or not selected and/or approved by the Employer. 
 
7 The Mandatary warrants that all his and his subcontractors' workmen are covered in terms 

of the Compensation for Occupational Injuries and Diseases Act, 1993, which cover shall 
remain in force whilst any such workmen are present on site.  A letter of good standing from 
the Compensation Commissioner to this effect must be produced to the Employer upon 
signature of the agreement. 

 
8. The Mandatary undertakes to ensure that he and/or subcontractors and/or their respective 
 employers will at all times comply with the following conditions: 
 

(a) The Mandatary shall assume the responsibility in terms of Section 16.1 of the 
Occupational Health and Safety Act.  The Mandatary shall not delegate any duty in 
terms of Section 16.2 of this Act without the prior written approval of the Employer.  
If the Mandatary obtains such approval and delegates any duty in terms of section 
16.2 a copy of such written delegation shall immediately be forwarded to the 
Employer. 

 
(b) All incidents referred to in the Occupational Health and Safety Act shall be reported 

by the Mandatary to the Department of Labour as well as to the Employer.  The 
Employer will further be provided with copies of all written documentation relating to 
any incident. 

  
(c) The Employer hereby obtains an interest in the issue of any formal inquiry 
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conducted in terms of section 32 of the Occupational Health and Safety Act into any 
incident involving the Mandatary and/or his employees and/or his subcontractors. 

 
In witness thereof, the parties hereto have set their signatures hereon in the presence of the 
subscribing witnesses: 
 
Signature(s) of authorised agents: …………………………………. Date…………………………. 
 
 
Name(s) (in block letters): ………………………………………………….…………………………. 
 
Capacity of authorised agents: ………………………………………………….…………………………. 
 
for and on behalf of the Mandatary ………………………….………………………….  

(Name and address of organisation) 
 
 
 
 
 
 
 
Witness: ……………………………. ……………………(Full name – in block letters – and 
signature) 
  (Name) 
 
  ………………………….……………………… 
  (Signature) 
 
Date:  …………………………. 
 
 
For and on behalf of the Employer: 
 
Signature(s) of authorised agent(s) …………………………. Date…………………………. 
 
 
Name(s) (in block letters) ………………………….…………………………. 
 
Capacity of authorised agents: ………………………………………….………. 
 
for the Employer: ………………………….  (Name and address of organisation) 
 
Witness: ……………………………. ………………………(Full name – in block letters – and 
signature) 
  (Name) 
 
  ……………………………. 
  (Signature) 
 
Date:  …………………………… 
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C2 PRICING DATA 

C2.1 Pricing Instructions 

C2.2 Bill of Quantities 
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C2.1 PRICING INSTRUCTIONS 

C2.1.1 PREAMBLE TO THE BILL OF QUANTITIES 

C2.1.1.1 The Employer has compiled the Bill of Quantities according to the requirements in 

the Standard System of Measurement of Civil Engineering Quantities published by 

SAICE. 

C2.1.1.2 The Conditions of Contract, the Contract Data, the Scope of Work, the Site 

Information, and the Drawings shall be read in conjunction with the Bill of 

Quantities. 

C2.1.1.3 Before the tenderer adds a rate for an item, they must read the following: 

• the relevant clauses in the Conditions of Contract 

• the relevant measurement and payment clauses in the standard 

specifications, particular specifications and project specifications 

• the relevant information shown on the Drawings 

The tenderer must read all that information carefully so that they know what work the 

item involves. If there are discrepancies between the Bill of Quantities, SAICE’s civil 

engineering quantities and the specifications, the tenderer must accept what is written 

in the specifications. If the tenderer claims from the Employer because of 

discrepancies, the Employer will reject the claim. 

C2.1.1.4 The Engineer will not use the quantities in the Bill of Quantities to determine how 

much the Employer must pay the Contractor for work the Contractor has done. The 

Engineer will measure, accept and certify the work as described in clauses 12 to 14 

of the Conditions of Contract and the relevant provisions of clause 8 of each of the 

SANS 1200 Standardised Specifications for Civil Engineering Construction or the 

Particular Specifications referred to in the Scope of Work, subject to the variations 

and amendments contained therein.  

The Contract Agreement will stay valid even if the quantities in the Bill of Quantities 

differ from the quantities the Engineer certifies for payment. 

The Employer will measure items net according to what is shown on the Drawings 

because they have not allowed for wastage. 

C2.1.1.5 The Bill of Quantities comprises items covering the Contractor's profit and costs of 

general liabilities and of the construction of Temporary and Permanent Works. 

Although the Tenderer is at liberty to insert a rate of his own choosing for each item 

in the Bill of Quantities, he should note the fact that the Contractor is entitled, under 

various circumstances, to payment for additional work carried out and that the 

Employer’s Agent is obliged to base his assessment of the rates to be paid for such 

additional work on the rates the Contractor inserted in the Bill of Quantities. 

Clause 8 of each Standardised Specification, and the measurement and payment 
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clause of each Particular Specification, read together with the relevant clauses of the 

Scope of Work, all set out which ancillary or associated activities are included in the 

rates for the specified operations. 

C2.1.1.6 Descriptions in the Bill of Quantities are abbreviated and comply generally but may 

differ from those in the Standardised Specifications and Scope of Work. No 

consideration will be given to any claim by the Contractor submitted on such a 

basis. The Bill of Quantities has been drawn up generally in accordance with the 

latest issue of Civil Engineering Quantities1.  Should any requirement of the 

measurement and payment clause of the appropriate Standardised or Particular 

Specifications be contrary to the terms of the Bill of Quantities or, when relevant, to 

the Civil Engineering Quantities, the requirement of the appropriate Standardised or 

Particular Specification, as the case may be, shall prevail. 

C2.1.1.7 Unless stated to the contrary, items are measured net in accordance with the 

Drawings without any allowance having been made for waste. 

C2.1.1.8 The amounts and rates to be inserted in the Bill of Quantities shall be the full 

inclusive amounts to the Employer for the work described under the several items. 

Such amounts shall cover all the costs and expenses that may be required in and 

for the construction of the work described, and shall cover the costs of all general 

risks, profits, taxes (but excluding Value Added Tax), liabilities and obligations set 

forth or implied in the documents on which the tender is based. 

C2.1.1.9 An amount or rate shall be entered against each item in the Bill of Quantities, 

whether or not quantities are stated. An item against which no amount or rate is 

entered will be considered to be covered by the other amounts or rates in the Bill. 

C2.1.1.10 The Tenderer shall also fill in a rate against the items where the words "rate only" 

appears in the amount column. Although no work is foreseen under these items and 

no quantities are consequently given in the quantity column, the tendered rates 

shall apply should work under these items be required. 

C2.1.1.11 Should the Tenderer group several items together and tender one sum for such 

group of items, the single tendered sum shall apply to that group of items and not to 

each individual item, or should he indicate against any item that full compensation 

for such item has been included in another item, the rate for the item included in 

another item shall be deemed to be nil. 

C2.1.1.12 The tendered rates, prices and sums shall, subject only to the provisions of the 

Conditions of Contract, remain valid irrespective of any change in the quantities 

during the execution of the Contract. 

C2.1.1.12 The quantities of work, as measured and accepted and certified for payment in 

accordance with the Conditions of Contract, and not the quantities stated in the Bill 

of Quantities will be used to determine payments to the Contractor. The validity of 

 

1 The standard system of measurement of civil engineering quantities published by the South African Institution of Civil Engineers. 
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the Contract shall in no way be affected by differences between the quantities in the 

Works Assignment and the quantities certified for payment. 

C2.1.1.12  Ordering of materials is not to be based on the Bill of Quantities, but only on 

information issued for construction purposes. 

C2.1.1.13 For the purposes of this Bill of Quantities, the following words shall have the 

meanings hereby assigned to them: 

• Unit: The metric unit the Employer will use to measure the work associated with an 

item  

• Quantity: The number of units of work for each item.   

• Rate: The payment per unit of work at which the Tenderer tenders to do the work 

• Amount: The quantity of an item multiplied by the tendered rate of the (same) item 

• Sum: An amount tendered for an item, the extent of which is described in the Bill of 

Quantities, the Specifications or elsewhere, but of which the quantity of work is 

not measured in units 

C2.1.1.14 The units of measurement indicated in the Bill of Quantities are metric units. The 

following abbreviations may appear in the Bill of Quantities: 

mm = millimetre h = hour 
m = metre kg = kilogram 
km = kilometre t = ton (1 000 kg) 
m2 = square metre No = number 
m2.pass = square metre-pass sum = lump sum 
ha = hectare MN = Meganewton 
m3 = cubic metre MN.m = Meganewton-metre 
m3.km = cubic metre-kilometre PC sum = Prime Cost sum 
ℓ = litre Prov sum = Provisional sum 
kℓ = kilolitre % = per cent 
MPa = MegaPascal kW = kilowatt 
Mℓ = Megalitre (1000 kℓ) kN = kilonewton 
 

CORRECTION OF ENTRIES MADE BY TENDERER 

Any entry made by the Tenderer in the Bill of Quantities, forms, etc., which the tenderer desires to 

change, shall not be erased or painted out.  A line shall be drawn through the incorrect entry and the 

correct entry shall be written above in black ink and the full signature of the Tenderer shall be placed 

next to the correction.
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C2.2 BILL OF QUANTITIES 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



O.R. TAMBO DISTRICT MUNICIPALITY  
CONTRACT NO.: MIS 479 793 B 

SIDWADWENI REGIONAL WATER SUPPLY SCHEME PHASE 5B – CONSTRUCTION OF 

RISING MAIN PIPELINE AND NDUKU COMMAND RESERVOIR - CONTRACT 2 

Page 173 of 1136 

 

 



O.R. TAMBO DISTRICT MUNICIPALITY  
CONTRACT NO.: MIS 479 793 B 

SIDWADWENI REGIONAL WATER SUPPLY SCHEME PHASE 5B – CONSTRUCTION OF 

RISING MAIN PIPELINE AND NDUKU COMMAND RESERVOIR - CONTRACT 2 

Page 419 of 1136 

 

 

SIGNED BY/ON BEHALF OF TENDERER  

                                                      COMPANY STAMP 

Declaration 

(In respect of completeness of Tender) 

O. R. TAMBO DISTRICT MUNICIPALITY  

Nelson Mandela Drive 

Myezo Park 

Mthatha 

I/we, the undersigned, do hereby declare that these are the properly priced Bill of Quantities forming 

Part C2 of this Contract Document in consecutive order upon which my/our tender for the 

CONTRACT NUMBER: MIS 478 793 B - SIDWADWENI REGIONAL WATER SUPPLY SCHEME 

PHASE 5B – CONSTRUCTION OF RISING MAIN PIPELINE AND NDUKU COMMAND 

RESERVOIR - CONTRACT 2 has been based. 

By signing this page, I confirm that I have received and taken into account in my offer being 

submitted, all of the following documents provided by the Employer, acknowledging that 

some of these may have been issued separately: 

 

 TENDER INDEX 

Tender  T1.1 Tender Notice and Invitation to Tender.  

T1.2 Tender Data 

T1.3 Standard Conditions of Tender 

T2.1 List of Returnable Documents 

T2.2 Returnable Documents for Tender Evaluation Purposes  

T2.3 Returnable Documents to be Incorporated into the Contract 

      

 NAME  SIGNATURE  DATE 
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 TENDER INDEX 

Contract Part C1: 

Agreements and 

Contract data  

C1.1 Forms of Offer and Acceptance  

C1.2 Contract Data 

C1.3 Tenderer’s Direct Participation of Targeted Labour 

C1.4 Specification for SMME Sub-contractor Employment  

C1.5 Performance Guarantee (Pro forma) 

C1.6 Adjudication 

C1.7 Agreement in Terms of the Occupational Health and Safety Act 1993 (Act 85 

of 1993) 

Contract Part C2: 

Pricing Data  

C2.1 Pricing Instructions  

C2.2 Bill of Quantities 

Contract Part C3: 

Scope of Works  

C3.1 Description of the Works 

C3.2 Engineering 

C3.3 Procurement  

C3.4 Construction  

C3.5 Management 

C3.6 Health and Safety 

C3.7 Project Specifications 

Contract Part C4: 

Site Information  

C4.1 Geotechnical Investigation 

C4.2 Rainfall Data 

Contract Part C5: 

List of Tender 

Drawings  

Drawing List  

(Drawings included in Appendix G) 

Tender 

Appendices 

Appendix A Locality Layout 

Appendix B Monthly Reporting Templates 

Appendix C Environmental Specifications 

Appendix D OHS Specs and Baseline Risk AssessmentAppendix E

 Geotechnical Investigation 

Appendix F Rainfall Data 

Appendix G Book of Drawings 

Tender Addenda As listed on Form 2.3.1 

 

SIGNED BY/ON BEHALF OF TENDERER 

 

 

 

     

 NAME  SIGNATURE  DATE 
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Part C3: SCOPE OF WORK  

O. R. TAMBO DISTRICT MUNICIPALITY 

CONTRACT NO: MIS 479 793 B 

SIDWADWENI REGIONAL WATER SUPPLY SCHEME 

PHASE 5B – CONSTRUCTION OF RISING MAIN PIPELINE AND 

NDUKU COMMAND RESERVOIR - CONTRACT 2 

 

C3.1 Description of the Works  

C3.2 Engineering 

C3.3 Procurement 

C3.4 Construction 

C3.5 Management  

C3.6 Health and Safety 

C3.7 Project Specification 
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C3.1. DESCRIPTION OF THE WORKS 

STATUS 

In the event of any discrepancy between the Scope of Work and any part of the SANS 1200 

Standardised Specifications, the Bill of Quantities or the Drawings, the Scope of Work shall take 

precedence and prevail in the Contract. 

C3.1.1 Employer’s Objectives 

The objective of the Employer (O. R. Tambo District Municipality) is to augment the bulk water supply 

to the existing Sidwadweni Regional Water Supply Scheme with treated water from the Tsitsa River, 

in order to provide an assured water supply to the existing water users within the area.  

Based on the specific goals, the Employer is aiming to promote enterprises located in Eastern Cape 

Province and in O. R. Tambo District in particular. 

C3.1.2 Overview of the Works 

This contract (referred to as “Contract 2”) forms part of a series of construction contracts to be 

implemented by ORTDM in order to augment the bulk water supply to the Sidwadweni Regional 

Water Supply Scheme. The existing scheme will be augmented with water abstracted from the Tsitsa 

River and then treated to drinking water standards, prior to distribution. 

The proposed scheme will augment the supply of treated water to the existing Sidwadweni RWSS, 

and the entire scheme will consist of the following components and contract phases: 

Contract Discipline Component 

Contract 1 (Active Contract) Civil and 
structural 

1. Abstraction works on the Tsitsa River. 

2. Malepelele water treatment works (WTW) on the bank of 
the Tsitsa River. 

3. Low-lift pressurised water conveyance pipelines between 
abstraction works and WTW. 

4. Access road to WTW and abstraction works, including the 
bridge to be constructed across the donga erosion 
channel. 

5. High-lift pump station  

6. New electrical overhead line to supply power to abstraction 
works and WTW. 

7. Steel pumping main pipeline from Chainage 0 at High-lift 
pumpstation to Chainage 580 

Contract 2 (This contract) Civil and 
structural 

8. Steel pumping main pipeline from Chainage 580 to 
Nduku Command Reservoir 

9. Command reservoir near the existing Nduku village. 

10. Access road to Nduku command reservoir. 

11. Nduku Booster Pumpstation building  

12. The main gravity pipeline to connect Nduku to the 
existing water scheme. 

Contract 3 (Future contract) Mechanical and 
Electrical 

13. Design, supply, testing, installation and commissioning 
(with trial operation period) of mechanical and electrical 
equipment required to complete Contracts 1 and 2. 

Contract 4 (future contract, to 
be split into various smaller 
contract packages) 

 
Civil and 
structural 

 
14. Secondary bulk pipelines to convey water from Nduku 

command reservoir to various distribution reservoirs. 

15. Village distribution reservoirs and reticulation pipelines. 
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This Contract 2 entails primarily the construction of the civil and structural elements of the Steel 

Pumping Main Pipeline to Nduku Command Reservoir, Nduku Command Reservoir, Access Road to 

Nduku Command Reservoir, Nduku Booster Pumpstation building, and Gravity main pipeline to 

connect Nduku to the existing water scheme. 

In other words, this Contract is for the construction of the civil and structural elements of the above 

highlighted items 8 - 12.  

The following should be noted: 

• The first portion of the steel rising main pipeline from the Malepelepe WTW (approximately 
580m), up to the first air valve chamber, as indicated in the tender drawings and BOQ will 
be constructed under Contract 1. The remainder of the steel rising main pipeline will be 
constructed as part of this contract, “Contract 2,” along with the above items 8) Nduku 
Command Reservoir, 9) Access roads, 10) Connection of command reservoir to existing 
water network, 11)Nduku Booster Pumpstation building, and 12) The main gravity pipeline 
to connect Nduku to the existing water scheme. 

• The mechanical and electrical equipping of the civil and structural infrastructure constructed 
as part of “Contract 1” and “Contract 2” will be done as part of a separate future mechanical 
and electrical construction contract, “Contract 3.” 

• A separate future “Contract 4,” split into smaller contract packages, will include items 14) 
and 15). 

 

C3.1.3 Extent of the Works 

The Works to be carried out by the Contractor under this Contract comprise mainly the following: 

• Construction of approximately 5829m of rising main steel pipeline from chainage 580 to 

Nduku Command Reservoir. 

• Construction of 0.28 km of access road to Nduku reservoir.  

• Construction of 6Mℓ Nduku Command reservoir.  

• Construction of the Nduku Booster Pumpstation building  

• Construction of the Gravity main pipeline to connect Nduku to the existing water 

scheme. 

• Water tightness testing, cleaning and disinfections of water retaining structures and pipelines. 

• Pressure testing of pipelines and fittings. 

• Subcontracting a minimum of 30% of the value of work (excluding specialist supply items, 

contingencies, CPA and provisional sums) to SMMEs as per the project specification. 

• Dealing with community participation with regard to the construction 

• Environmental compliance and management of the area during and after the completion of 

construction. 

• Compliance with the requirements of the Occupational Health and Safety Act of 1993, 

Construction Regulations 2014 and COVID-19 requirements. 

• Correct defects in the Works in accordance with the requirements of the Contract. 

This description of the Works is not necessarily complete and shall not limit the work to be carried 

out by the Contractor under this Contract. Approximate quantities of each type of work are given in 

the Bill of Quantities. 
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C3.1.4 Location of the Works 

ORTDM is one of six district municipalities in the Eastern Cape Province. ORTDM consists of five 

local municipalities (LM’s), namely King Sabata Dalindyebo (KSD), Nyandeni, Port St Johns, 

Ingquza Hill, and Mhlontlo LM, where this project is located. 

Sidwadweni RWSS is located approximately (31°12'33.52"S; 8°43'18.64"E) 24km north of Mthatha 

and adjacent to the N2 to Kokstad within the Mhlontlo LM area. It covers the area south of the Tsitsa 

River, both east and west of the town of Tsolo. In the east, it extends up to the Nyandeni LM boundary 

and in the west, it extends up to the Joe Gqabi DM boundary.  

Mhlontlo LM is classified as a B4 rural Municipality and incorporates Qumbu and Tsolo rural towns. 

It is located near the north-eastern side of the Eastern Cape Provincial border. Major transport routes 

which traverse the area include the N2 between Mthatha and Mount Frere and the R396 between 

Tsolo and Maclear. The location of the site is indicated on the locality plan bound as Appendix A. 

C3.1.5 Temporary Works 

The Contractor will be responsible for determining the extent of temporary works required to execute 

the contract, and the cost thereof shall be included in the rates for the respective items of work. 

Nonetheless, it is envisaged that temporary work may be required for the following activities: 

• Formwork and falsework for reinforced concrete. 

• Pipeline trenches requiring shoring due to space and depth constraints. 

• Dealing with water in excavations and trenches. 

• Construction of pipelines near existing fences, which must be temporarily removed, will require 
the erection and maintenance of temporary fencing until restoration of the original fences. 

• Construction of pipe trenches near existing properties or through existing accesses may require 
the provision of temporary access for pedestrians, livestock or vehicles. 

• Traffic control measures where construction takes place at or close to existing roads. 

• Safety measures deemed necessary by the Health and Safety specification or the Contractor’s 
own risk assessment (e.g. pedestrian barriers). 

• All temporary works shall: 

Be certified by a Professional registered with ECSA where structural design is required 

Align with the CIDB Best Practice Guideline #9 for temporary works management 

 
C3.1.6 Construction Programme 

The programme of construction shall be submitted to the Employer’s Agent within the time stipulated 

in these documents. The programme shall clearly show all activities related to the works and shall 

indicate which activities are on the critical path. 

In compiling the programme, the Contractor shall consider the following: 

• Dependence on the Contract 1 activities 

• The requirements and effects of employing labour-intensive construction methods. 
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• The lead-time for training of local labour. 

• The accommodation and safeguarding of public access and traffic. 

• Establishment and de-establishment times. 

• Time to obtain all permits and wayleaves. 

• Appointment of Community Liaison Officer (CLO). 

• All public and contractor close-down periods. 

• All other activities required in terms of this document. 

If during the contract, the execution of the work deviates in any manner from the programme, the 

Contractor shall, on instruction by the Employer’s Agent, within one week of such instruction, submit 

a revised programme.  Should such a revision be because of the Contractor falling behind with his 

work, the programme shall clearly show the steps to be taken to rectify the situation so as to enable 

the contract to be completed within the stipulated contract period.  Positive steps to increase 

production through increased resources, or the more efficient usage of existing resources, shall 

accompany such a programme. The tender programme shall, however, be used. 

The Contractor will be required to provide the required information to the Employer to allow for the 

successful integration and management of programme and construction interfaces between the 

various construction contracts listed in Section C3.1. It is anticipated that Contracts 1, 2 and 3 will 

be implemented in parallel over a 36-month period.  

Interface with Contract 1 

The Contractor is advised that certain testing activities for the reservoir and pipeline are dependent 

on works to be completed under Contract 1, including the availability of water for testing purposes. 

The Contractor shall allow in its tendered rates and prices for any disruption, delay, de-

establishment, and re-establishment that may arise should Contract 1 not be completed in time to 

permit the planned testing activities. The Contractor shall, when access to the required water supply 

becomes available, return to the site and complete the outstanding testing works. 

All costs associated with this risk, including demobilisation and remobilisation, shall be included in 

the Contractor’s rates and prices, and no separate or additional claims arising from delays to 

Contract 1 in this regard will be entertained. 
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C3.2. ENGINEERING 

C3.2.1 Design Services and Activity Matrix 

Responsibilities for design and related documentation are as follows: 

• Concept, feasibility and overall process Employer 

• Basic engineering and detail layouts to the tender stage Employer 

• Final design to approved construction stage Employer  

• Temporary works Contractor 

• Preparation of record drawings and GIS information Contractor/Employer 

C3.2.2 Employer’s Design 

The Employer’s design encompasses the permanent Works described in C.3.1.3 and what is 

included on the drawings. 

C3.2.3 Design Brief 

The design of the permanent Works is the responsibility of the Employer’s Agent.   

The Contractor is responsible for the design of the temporary Works required for the construction 

and execution of the permanent Works. 

Where the Contractor is to supply the design of designated parts of the permanent Works or 

temporary Works, he shall supply full working drawings supported by a professional Employer’s 

Agent's design certificate. 

C3.2.4 Drawings 

The Contractor shall use only the dimensions stated in figures on the Drawings in setting out the 

Works, and dimensions shall not be scaled from the Drawings, unless required by the Employer’s 

Agent. 

The Employer’s Agent will, on the request of the Contractor, and in accordance with the provisions 

of the Conditions of Contract, provide such dimensions as may have been omitted from the 

Drawings. 

The Contractor shall ensure that accurate As-Built records are kept of all infrastructure installed or 

relocated during the contract. The position of pipe bends, junction boxes, duct ends, and all other 

underground infrastructure shall be given by either co-ordinates or stake value and offset. Where 

necessary, levels shall also be provided.  

A marked-up set of Drawings shall be kept and updated by the Contractor on a day-to-day basis. 

This information shall be supplied to the Employer’s Agent Representative on a regular basis. 

All information in possession of the Contractor where required by the Employer’s Agent and/or the 

Employer’s Agent Representative to complete the As Built/Record Drawings, must be submitted to 

the Employer’s Agent Representative before the Certificate of Completion may be issued. 
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The Drawings prepared by the Employer for the permanent Works are listed and bound under 

Appendix G. The Employer reserves the right to issue amended and/or additional Drawings during 

the Contract. 

C3.2.5 Design Procedures 

The Contractor is responsible for the design of all the temporary works required for the construction 

and execution of the Permanent Works. This includes, inter alia, temporary roads, access control, 

accommodation of traffic, formwork and falsework, shoring of trenches and excavations, dewatering, 

all health and safety measures, environmental management as well as temporary support systems, 

until the completion of the Contract. 

 



O.R. TAMBO DISTRICT MUNICIPALITY  
CONTRACT NO.: MIS 479 793 B 

SIDWADWENI REGIONAL WATER SUPPLY SCHEME PHASE 5B – CONSTRUCTION OF 

RISING MAIN PIPELINE AND NDUKU COMMAND RESERVOIR - CONTRACT 2 

Page 428 of 1136 

 

C3.3. PROCUREMENT 

C3.3.1 Preferential Procurement Procedures 

All works to be completed in this contract shall be executed in accordance with the O.R. Tambo 

District Municipality’s preferential procurement policies and procedures. 

C3.3.2 Subcontracting 

C3.3.3 Scope of Mandatory Subcontract Works 

Where possible, work that can be subcontracted to EMEs and QSEs is identified and detailed in Part 

C1, Section C1.4 and in Part C1, Section C1.3, the requirements for the procurement and 

employment of local labour are specified. It is noted that the work identified in this document is not 

exhaustive, and it shall be required from the Contractor to ensure that a minimum of 30% of the 

Works (excluding specialist supply items, contingencies, CPA and provisional sums) is done by local 

EMEs and QSEs. 

No work may be subcontracted to another party unless approval is given by the ORTDM in writing. 

The Contractor is to submit to the ORTDM in writing a request for appointment of a particular 

subcontractor. Accompanying this request should be the full detail of the sub-contractor, including: 

• Previous experience. 

• Work which will be subcontracted to him/her. 

• Approximate value of the work to be subcontracted. 

 

C3.3.4 Preferred Subcontractors/Suppliers 

The Contractor will be required to liaise with the Employer, Employer’s Agent and local community 

structures to finalise the list of local EMEs and QSEs to be employed as part of the project. 

C3.3.4.1 Subcontracting Procedures 

A formal tender process will be followed to appoint the Subcontractor, which will be facilitated by the 

Employer, Employer’s Agent and Main Contractor. 

All subcontractors appointed under C3.3.2.1 above shall be: 

• Registered with the CIDB 

• Allocated work within the category and value limits designated by their CIDB grading 

• Be in good standing with the Department of Labour 

• Registered on the Central Supplier Database. 

Proof of the above is to be provided to the Employer’s Agent before appointment of the 

subcontractor. 

C3.3.5 Attendance on subcontractors 

The Contractor shall guide, assist, advise and mentor the local EME and QSE subcontractor/s and 
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provide guidance on how to establish and determine rates. 

The Contractor shall be responsible for ensuring that the prospective local EME and QSE 

subcontractor/s fully comprehend the: 

• Implications of the liabilities and responsibilities inherent in the contract into which 

the tenderer entered. 

• Implications of the tendered rates. 

• Scope and extent of the Works. 

• Proper procedures for the submission of a tender. 

• Procedures and basis on which tenders will be evaluated and awarded. 

The Contractor shall closely manage, mentor, supervise, guide and assist the EEs in all aspects of 

management, planning, execution and the completion of work. 

The above shall include inter alia, but is not limited to, the following: 

(i) Planning and programming of the Works. 

(ii) The sourcing, ordering, purchasing, hiring of all the necessary Construction 

Equipment, Materials, tools and incidentals necessary and required for the 

successful execution and completion of the Permanent as well as the 

Temporary Works. 

(iii) Labour relations and employment. 

(iv) Monthly measurements, costing and invoicing. 

(v) General safety, occupational health and safety matters. 

(vi) Functions of civil engineering infrastructure, structures, services and systems. 

(vii) Interpreting and understanding the contract. 

(viii) Construction and maintenance methods and procedures. 

(ix) Communication. 

(x) Cash-flow control, submitting invoices and payment certificates. 

(xi) Planning, programming, scheduling, critical path control and acceleration. 

(xii) Maintenance planning. 

(xiii) Material procurement and control. 

(xiv) Risk limitation and management. 

(xv) Quality assurance and procedures. 

(xvi) Compliances with all applicable laws, regulations, statutory provisions and 

agreements. 

(xvii) General Conditions of Contract and Contract Data. 

(xviii) Contractual claims, if situations arise that entitle a contractor to claims in terms 

of the Conditions of Contract. 

(xix) Profit and loss. 

(xx) Replacement and running costs of Construction Equipment. 

The extent and level of management, mentorship, supervision, guidance and assistance to be 

provided by the Contractor shall be in commensuration with the expertise of the relevant EME and 

QSE and should be so directed as to enable the EME and QSE to achieve the successful execution 

and completion of the respective works. 
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C3.4. CONSTRUCTION 

 
C3.4.1 WORKS SPECIFICATIONS 
 
C3.4.1.1 Applicable SANS 1200 Standardised Specifications 
 
The SANS 1200 Standardised Specifications for civil engineering construction that are applicable are 
listed in C3.7.1. 
 
C3.4.1.2 Particular Specifications 
 
The Particular Specifications for work not covered by the SANS 1200 Standardised Specifications are 
listed in C3.7.2. 
 
C3.4.1.4 Variations and Additions to the SANS 1200 Standardised Specifications 
 
Variations and additions to the SANS 1200 Standardised Specifications listed in C3.7.1 are given in 
section C3.7.3. 

 
C3.4.2 SITE ESTABLISHMENT 

C3.4.2.1 Services and facilities provided by the Employer 
 
 (a) Water Sources 

The Contractor shall make his own arrangements regarding the supply of water.  

The Contractor shall, in accordance with the provisions of subclause C3.4.2.2(b), and at his own 

expense, make all arrangements necessary for the supply and distribution of water as may be 

required for the purposes of executing the Contract, including water for both construction purposes 

and domestic use, as well as for testing and making all arrangements in connection therewith.   

The Contractor shall further, at his own expense, be responsible for providing all necessaries for 

procuring, storing, transporting and applying water required for the execution of the Contract, 

including but not limited to all piping, valves, tanks, pumps, meters and other plant and equipment, 

as well as for all work and superintendence associated therewith. Payment for the aforementioned 

shall be deemed to be covered by the rates and prices tendered and paid for the various items of 

work included under the Contract. 

The Contractor shall make himself thoroughly acquainted with the regulations relating to the use of 

water and shall take adequate measures to prevent the wastage of water. 

The sources of all water utilised for the purposes of the Contract shall be subject to the prior approval 

of the Employer’s Agent, which approval shall not be unreasonably withheld. The Contractor shall 

comply with all prevailing legislation in respect of drawing water from natural and other sources and 

shall, when required by the Employer’s Agent, produce proof of such compliance. 

The distribution of water shall be carried out by the Contractor strictly in accordance with the 

applicable laws and regulations. All water provided by the Contractor for construction purposes shall 

be clean, free from undesirable concentrations of deleterious salts and other materials and shall 
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comply with any further relevant specifications of the Contract. 

The Contractor shall, whenever reasonably required by the Employer’s Agent, produce test results 

demonstrating such compliance. Water provided by the Contractor for human consumption shall be 

healthy and potable to the satisfaction of the health authorities in the area of the Site. 

The Employer accepts no responsibility for the shortage of water due to any cause whatsoever or 

for the additional costs incurred by the Contractor as a result of such shortage.  

 
(b) Power/Electricity Supply 

The Contractor shall make his own arrangements with the Electricity Department for a supply of 

electricity if required and shall pay establishment and consumption costs at the tariffs ruling at the 

time.  

The Contractor shall, in accordance with the provisions of subclause C3.4.2.2(c), and at his own 

cost, make all arrangements necessary for the supply and distribution of electrical power required 

for construction purposes as well as for use in and about his site establishment. 

The Contractor shall comply with all prevailing legislation in respect of the generation and distribution 

of electricity and shall, when required by the Employer’s Agent, produce proof of such compliance. 

No separate payment will be made to the Contractor for the obtainment, distribution and consumption 

of electricity, the costs of which will be deemed to be in the Contractor’s tendered rates and prices. 

 

(c) Excrement Disposal/Sanitary Facilities  

The Contractor shall, in complying with his obligations in terms of subclause C3.4.2.2(d), at his own 

cost, be responsible for safely and hygienically dealing with and disposing of all human excrement 

and similar matter generated on the Site during the course of the Contract, all to the satisfaction of 

the responsible health authorities in the area of the Site.  

All such excrement shall be removed from the Site and shall not be disposed of by the Contractor 

on the Site. The Contractor shall further comply with any other requirements in this regard as may 

be stated in the Contract. 

The Contractor shall further, as a minimum, supply and maintain chemical toilets for use by his 

workmen. The number of toilets shall be based on one toilet per fifteen personnel on site.  

Under no circumstances will the Contractor’s staff be allowed to use any other toilet facilities in and 

around the Site. 

 

(d) Disposal Site   

All material cleared on the site, rubble, spoil and refuse shall be disposed of at one of the municipal 

solid waste sites. Hazardous material shall only be disposed of at the waste site with Waste license 

issued by the Department of Environmental Affairs.  
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These are dedicated disposal sites and therefore no separate overhaul shall be paid. The Contractor 

shall pay all charges levied at the waste site and must make allowance in his rates to cover these 

charges, as no separate payment will be made in this regard. 

 
(e) Area for Contractor’s site establishment 

The Employer has no suitable areas available where the Contractor may erect offices, workshops, 

stores and other facilities that he requires for the purposes of the Contract.  The Contractor shall, at 

his own cost, be responsible for locating and making all arrangements necessary for securing an 

area suitable to meet his needs in respect of the erection of the Contractor’s offices, stores and other 

facilities, including the facilities to be provided for the Employer’s Agent in accordance with the 

Contract. 

Any potential area proposed by the Contractor shall be within reasonable proximity to the Site of the 

Works, and its location shall be subject to the approval of the Employer’s Agent, which approval shall 

not be unreasonably withheld. 

The Contractor shall be responsible for arranging, at his own cost, for the provision of all services 

he may require in the area, as well as elsewhere on the Site. 

 
(f) Accommodation of employees 

The Contractor shall make his own arrangements for the accommodation of his employees.  Where 

field accommodation is required, the Contractor shall comply fully with the wishes of the various 

landowners, as in their agreement with the Employer, to the satisfaction of both landowner and 

Employer. 

 

C3.4.2.2 Facilities provided by the Contractor 
 

(a) Facilities for the Employer’s Agent 

The Contractor shall provide on the Site, for the duration of the Contract and for the exclusive use 

of the Employer’s Agent and/or his Employer’s Agent’s Representative (as applicable), the various 

facilities described in SANS 1200 AB as amended. All such facilities shall be provided promptly on 

the commencement of the Contract, and failure on the part of the Contractor to provide any facility 

required in terms of this specification shall constitute grounds for the Employer’s Agent to withhold 

payment of the Contractor’s tendered Preliminary and General items until the facility has been 

provided or restored, as the case may be. 

 
(b) Water 

The Contractor shall, at his own expense, be responsible for obtaining and distributing all water as 

may be required for the purposes of executing the Contract, including water for both construction 

purposes and domestic use, as well as for making all arrangements in connection therewith.   

The Contractor shall further, at his own expense, be responsible for providing all necessaries for 

procuring, storing, transporting and applying water required for the execution of the Contract, 

including but not limited to all piping, valves, tanks, pumps, meters and other plant and equipment, 

as well as for all work and superintendence associated therewith. 
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The sources of all water utilised for the purposes of the Contract shall be subject to the prior approval 

of the Employer’s Agent, which approval shall not be unreasonably withheld. 

The Contractor shall comply with all prevailing legislation in respect of drawing water from natural and 

other sources and shall, when required by the Employer’s Agent, produce proof of such compliance.  

The distribution of water shall be carried out by the Contractor strictly in accordance with the applicable 

laws and regulations. 

All water provided by the Contractor for construction purposes shall be clean, free from undesirable 

concentrations of deleterious salts and other materials and shall comply with any further relevant 

specifications of the Contract.  The Contractor shall, whenever reasonably required by the Employer’s 

Agent, produce test results demonstrating such compliance.  Water provided by the Contractor for 

human consumption shall be healthy and potable to the satisfaction of the health authorities in the area 

of the Site. 

No separate payment will be made to the Contractor for the obtainment, distribution and consumption 

of water, the costs of which will be deemed to be included in the Contractor’s tendered rates. 

(c) Electricity  

The Contractor shall, at his own expense, be responsible for obtaining and distributing all electricity 

as he may require for the purposes of executing the Contract, including electricity for both 

construction purposes and domestic use, as well as for making all arrangements in connection 

therewith. 

 
The distribution of electricity shall be carried out by the Contractor strictly in accordance with the 
applicable laws and regulations. 
 
No separate payment will be made to the Contractor for the procurement, distribution and 
consumption of electricity, the costs of which will be deemed to be in the Contractor’s tendered rates 
and prices. 
 

(d) Excrement disposal   
 
The Contractor shall, at his own expense, be responsible for safely and hygienically dealing with and 
disposing of all human excrement and similar matter generated on the Site during the course of the 
Contract, to the satisfaction of the responsible health authorities in the area of the Site and the 
Employer’s Agent.  All such excrement shall be removed from the Site and shall not be disposed of 
by the Contractor on the Site. 
 
The Contractor shall further comply with any other requirements in this regard as may be stated in 
the Contract. 
 
No latrines are available and therefore the Contractor shall supply portable chemical toilets for use 
by his workmen. The number of toilets shall be based on one toilet per fifteen personnel on site. 
Under no circumstances will the Contractor’s staff be allowed to use private or public toilet facilities. 
 
The Contractor shall provide water and soap for his staff to be able to wash with at each site of the 
Works. The wastewater shall be disposed of off-site. 
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No separate payment will be made to the Contractor in respect of discharging his obligations in terms 
of this subclause and the costs thereof shall be deemed to be included within the Contractor’s 
tendered Preliminary and General Items. 
 
C3.4.2.3 Site Usage and Security on the Site 

The Contractor shall be responsible for controlling unauthorised entry to the site and shall inform the 
Employer’s Agent of any breach of such rules. The site shall be managed and used for its intended 
purpose.  The Contractor is required to keep a visitors' log and ensure full compliance with site safety 
standards. 
 
The Contractor shall make provision for security on site against theft and robbery, as his sole 
responsibility. The cost for providing adequate security, as and when required, must be borne by the 
Contractor. 

However, the access and possession of the Site shall not be exclusive to the Contractor. The 
Contractor will be required to interface with and accommodate other contractors appointed by the 
Employer for other components of the larger project included in separate construction contracts. The 
relevant payment items for costs associated with compliance with these requirements are included 
and described in the BOQ and SANS 1200A and its amendments. 

 
C3.4.2.4 Permits and Wayleaves 

The Contractor shall be responsible for obtaining all the necessary wayleaves, permissions or permits 
applicable to working near any existing services or other infrastructure on Site, and shall ensure that 
any wayleaves, permissions or permits obtained by the Employer’s Agent prior to the award of the 
contract are transferred into the Contractor’s name.  
 
Required wayleaves include, but are not limited to, those from Eskom (construction in proximity to 
existing overhead line), the Department of Public Works (construction in proximity to cattle dip 
structure) and various ORTDM and Mhlontlo LM departments (roads, water, electrical). 
 
The Contractor shall abide by any conditions imposed by such wayleaves, permissions or permits.  
 
The Contractor shall ensure that all wayleaves, permissions and permits are kept on site and are 
available for inspection by the relevant service authorities on demand.  
 
The Contractor shall also ensure that any wayleaves in respect of electricity services are renewed 
timeously every three months. 
 
C3.4.2.5 Features requiring special attention 
 

(a) Site maintenance 
 
During the progress of the work and upon completion thereof, the Site of the Works shall be kept 
and left in a clean and orderly condition. The Contractor shall store materials and equipment for 
which he is responsible in an orderly manner and shall keep the Site free from debris and 
obstructions. 
 
The general neatness and tidiness of the Site is to be maintained, and therefore the Contractor shall, 
on a day-to-day basis, keep the area of the Works in a condition acceptable to the Employer’s Agent, 
the Employer’s Health and Safety Agent and the Environmental Control Officer. 
 

(b) Testing and Quality Control  
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(i) Contractor to engage the services of an independent laboratory  

Notwithstanding the requirements of the Specifications pertaining to testing and quality control, the 
Contractor shall engage the services of an approved independent laboratory to undertake all testing 
of materials, the results of which are specified in, or may reasonably be inferred from, the Contract.  
These results will be taken into consideration by the Employer’s Agent in deciding whether the quality 
of materials utilised, and workmanship achieved by the Contractor comply with the requirements of the 
Specifications.  The foregoing shall apply irrespective of whether the specifications indicate that the 
said testing is to be carried out by the Employer’s Agent or by the Contractor. 
 
The Contractor shall be responsible for arranging with the independent testing laboratory for the 
timeous carrying out of all such testing specified in the Contract, at not less than the frequencies and 
in the manner specified.  The Contractor shall promptly provide the Employer’s Agent with copies of 
the results of all such testing carried out by the independent laboratory. 
 
For the purposes of this clause, an "independent laboratory" shall mean an "approved laboratory" (as 
defined in subclause PSA 7.2) which is not under the management or control of the Contractor and in 
which the Contractor has no financial interest, nor which has any control or financial interest in the 
Contractor. 

(ii) Additional testing required by the Employer’s Agent 

In addition to the provisions of subclause C3.4.2.5(b)(i):  Contractor to engage services of an 
independent laboratory, the Employer’s Agent shall be entitled at times during the Contract to require 
that the Contractor arrange with the independent laboratory to carry out any such tests, additional to 
those described in subclause C3.4.2.5(b)(i), at such times and at such locations in the Works as the 
Employer’s Agent shall prescribe.  The Contractor shall promptly and without delay arrange with the 
independent laboratory for carrying out all such additional testing as required by the Employer’s Agent, 
and copies of the test results shall be promptly submitted to the Employer’s Agent. 

(iii) Cost of Testing  

a) Testing in terms of subclause C3.4.2.5(b)(i) 

The costs of all testing carried out by the independent laboratory in accordance with the requirements 
of subclause C3.4.2.5(b)(i), above, shall be borne by the Contractor and shall be deemed to be 
included in the tendered rates and prices for the respective items of work as listed in the Bill of 
Quantities and which require testing in terms of the Specifications.  No separate payments will be made 
by the Employer to the Contractor in respect of any testing carried out in terms of subclause 
C3.4.2.5(b)(i). 
 
Where, as a result of the consistency of the materials varying or as a result of failure to meet the 
required specifications for the work, it becomes necessary to carry out additional tests (e.g. re-tests on 
rectified work and/or replacement materials), the costs of such additional testing shall be for the 
Contractor’s account. 
 

b) Additional tests required by the Employer’s Agent  
 
The costs of any additional tests required by the Employer’s Agent in terms of subclause C3.4.2.5(b)(ii): 
Additional testing required by the Employer’s Agent, shall be reimbursed to the Contractor against 
substitution of the Provisional Sum allowed therefore in the Bill of Quantities;  provided always that the 
costs of any such additional tests ordered by the Employer’s Agent, the results of which indicate that 
the quality of the materials utilised and/or the standard of workmanship achieved are/is not in 
accordance with the specifications, shall not be reimbursable to the Contractor. 
 



O.R. TAMBO DISTRICT MUNICIPALITY  
CONTRACT NO.: MIS 479 793 B 

SIDWADWENI REGIONAL WATER SUPPLY SCHEME PHASE 5B – CONSTRUCTION OF 

RISING MAIN PIPELINE AND NDUKU COMMAND RESERVOIR - CONTRACT 2 

Page 436 of 1136 

 

(c) Contractor-supplied equipment 
 
The Contractor shall, when required to supply any testing, measuring and/or survey equipment for 
the Employer’s Agent's use provide calibration certificates or verification certificates (as appropriate) 
for all equipment.  This shall apply for both shared equipment as well as for equipment specified to 
be provided for the Employer’s Agent's use on site.  
 
Calibration or verification, by certified authorities, shall be subject to the Employer’s Agent's approval 
prior to the delivery of any equipment to the Employer’s Agent; and thereafter at intervals as 
prescribed for the relevant equipment, but not less than every twelve (12) months. 
 
The calibration or verification certificate for each item of equipment shall be submitted to the 
Employer’s Agent for approval prior to its use or within seven (7) days of subsequent 
recalibration/verification. 
 
Unless otherwise provided for in the bill of quantities, the cost of providing the above-specified 
equipment shall be deemed to be included in the tendered rates and prices for the respective items 
of work as listed in the Bill of Quantities.  
 
Failure to submit certificates shall result in payment for the equipment being withheld. 
 

(d) Opening up and closing down of designated borrow pits   
 
Measurement and payment for opening up and closing down designated borrow pits, including 
removing and stockpiling overburden and restoring the Site, shall be made under item 8.3.4 of SANS 
1200 D. This item applies to all borrow material required under this Contract. 
 
The requirements of subclause 5.2.2.2 of SANS 1200 D regarding the opening up, maintenance and 
closing down of borrow pits shall be adhered to. 
 

(e) Access to properties 
 
The Contractor shall organise the work to cause the least possible inconvenience to the public and to 
the property owners adjacent to or affected by the work, and except as hereunder provided, shall at all 
times provide and allow pedestrian and vehicular access to properties within or adjoining or affected 
by the area in which he is working.  In this respect, the Contractor's attention is drawn to Clause 8.1.2 
of the Conditions of Contract. 
 
If, as a result of restricted road reserve widths and the nature of the work, the construction of bypasses 
is not feasible, construction shall be carried out under traffic conditions to provide access to erven and 
properties. 
 
Notwithstanding the afore-going, the Contractor may, with the prior approval of the Employer’s Agent 
(which approval shall not be unreasonably withheld), make arrangements with and obtain the 
acceptance of the occupiers of erven and properties to close off part of a street, road, footpath or 
entrance temporarily, provided that the Contractor duly notifies the occupiers of the intended closure 
and its probable duration, and reopens the route as punctually as possible.  Where possible, such 
streets, roads, footpaths and entrances shall be made safe and reopened to traffic overnight.  Such 
closure shall not absolve the Contractor from his obligations under the Contract to provide access at 
all times.  Barricades, traffic signs, drums and other safety measures appropriate to the circumstances 
shall be provided by the Contractor to suit the specific conditions. 
 

(f) Access to public facilities  
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Where there are existing public facilities in the immediate vicinity of the site, the contractor must provide 
access and ensure that the facilities remain in operation. The Contractor will be responsible for the 
protection of these facilities against any damage caused by construction activity in the vicinity for the 
duration of the contract. The Contractor will also be responsible for erecting a sufficient barricade and 
all other temporary works and measures required to allow safe access by the public and livestock, 
using the preferred access route, for the entire duration of the project.  
 

(g) Monthly statements and payment certificates 
 
The Employer’s Agent payment certificate template will be used as the only format for submission to 
the Employer. 
 
The statement (measured quantities) to be submitted by the Contractor in terms of Clause 6.10 of the 
Conditions of Contract shall be prepared by the Contractor at his own cost, strictly in accordance with 
the standard payment certificate prescribed by the Employer’s Agent, in digital electronic computer 
format.  The Contractor shall, together with a copy of the digital electronic computer file of the 
statement, submit two (2) A4-size paper copies of the statement. 
 
For the purposes of the Employer’s Agent payment certificate, the Contractor shall subsequently be 
responsible, at his own cost, for making such adjustments to his statement as may be required by the 
Employer’s Agent for the purposes of accurately reflecting the actual quantities and amounts which 
the Employer’s Agent deems to be due and payable to the Contractor in the payment certificate. 
 
The Contractor shall, at his own cost, make the said adjustments to the statement and return it to the 
Employer’s Agent within three (3) normal working days from the date on which the Employer’s Agent 
communicated to the Contractor the adjustments required.  The Contractor shall submit to the 
Employer’s Agent five (5) sets of A4-size paper copies of such adjusted statement, together with a 
copy of the electronic digital computer file thereof. 
 
Any delay by the Contractor in making the said adjustments and submitting to the Employer’s Agent 
the requisite copies of the adjusted statement for the purposes of the Employer’s Agent payment 
certificate will be added to the times allowed to the Employer’s Agent in terms of Clause 6.10.4 of the 
Conditions of Contract to submit the signed payment certificate to the Employer and the Contractor.  
Any such delay will also be added to the period in which the Employer is required to make payment to 
the Contractor. 
 
The Contractor is further required to complete the monthly reporting template forms, refer to PSA 
8.1.2.2 and Appendix B, at least 48 hours prior to each Site meeting. These reports shall also be 
submitted together with the Contractor’s monthly payment certificates. Payment of the Contractor is 
conditional on this information being accurate and timeously provided.  
 
The monthly statements accompanying the payment certificates shall include:  

i. Contractor’s Invoice; 
ii. Interim Payment Certificate; 
iii. Proof of Delivery and Invoices of all materials claimed as Materials on Site; 
iv. Construction Progress Report, including: 

a. Detailed report on monthly and cumulative Contract Participation Goals achieved, as 
per Item C1.4 Item 4.2 Monthly Returns. 

b. Plant and Labour report, including all forms required by the Employer, attached as 
Appendix B and proof of job creation / signed labour returns; 

c. An “Information required” schedule indicating any information or drawings required. 
d. A report on any delays encountered or anticipated; 
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e. Programme update, complying with the requirements of Section C3.5.2; 
Updated cashflow vs Expenditure to date report, including all items as per C1.4 Item 
4.2 Monthly Returns. 
 

(i) Construction in restricted areas 
 
Working space is sometimes restricted.  The construction method used in these restricted areas largely 
depends on the Contractor's Plant.  Notwithstanding, measurement and payment will be strictly 
according to the specified cross-sections and dimensions, irrespective of the method used, and the 
rates and prices tendered will be deemed to include full compensation for any difficulties encountered 
by the Contractor while working in restricted areas.  No extra payment nor any claim for payment due 
to these difficulties will be considered. 
 

(j) Notices, signs, barricades and advertisements 
 
All notices, signs and barricades, as well as advertisements, may be used only if approved by the 
Employer’s Agent. The Contractor shall be responsible for their supply, erection, maintenance and 
ultimate removal and shall make provision for this in their tendered rates. 
 
The Employer’s Agent shall have the right to instruct the Contractor to move any sign, notice or 
advertisement to another position, or to remove it from the Site of the Works if in his opinion it is 
unsatisfactory, inconvenient or dangerous. 
 

(j) Workmanship and quality control 
 
The onus to produce work that conforms in quality and accuracy of detail to the requirements of the 
Specifications and Drawings rests with the Contractor, and the Contractor shall, at his own expense, 
institute a quality control system and provide suitably qualified and experienced Employer’s Agents, 
foremen, surveyors, materials technicians, other technicians and technical staff, together with all 
transport, instruments and equipment to ensure adequate supervision and positive control of the Works 
at all times. 
 
The cost of supervision and process control, including testing and mix designs carried out by the 
Contractor, will be deemed to be included in the rates tendered for the related items of work. 
 
The Contractor's attention is drawn to the provisions of the various Standardised Specifications 
regarding the minimum frequency of testing required.  The Contractor shall, at his own discretion, 
increase this frequency where necessary to ensure adequate control. 
 
On completion and submission of every part of the work to the Employer’s Agent for examination and 
measurement, the Contractor shall furnish the Employer’s Agent with the results of the relevant tests, 
mix designs, measurements and levels to demonstrate the achievement of compliance with the 
Specifications. 
 
C3.4.2.6 Extension of time due to abnormal rainfall 
 

a) Extension of time in respect of delays resulting from wet climatic conditions on the Site will 
only be considered in respect of abnormally wet climatic conditions and shall be determined 
for each calendar month or part thereof, in accordance with the formula given below: 

 
 V = (Nw – Nn) + (Rw – Rn) 
                                   X 
 Where: 
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 V      = Extension of time in calendar days in respect of the calendar month under 

consideration: 
 
   If V is negative and its absolute value exceeds Nn, then V shall be taken as equal 

to minus Nn. 
    
   When the value of V for any month exceeds the number of days in the particular 

month, V will be the number of days in the month. 
 

 Nw   = Actual number of days during the calendar month on which a rainfall of 10 mm or 
more has been recorded. 

 
 Nn   =   Average number of days in the relevant calendar month, as derived from existing 

rainfall records, on which a rainfall of 20mm or more has been recorded for the 
calendar month. 

 
 Rw  =    Actual average rainfall in mm recorded for the calendar month under consideration. 
 
 Rn   =  Average rainfall in mm for the calendar month as derived from existing rainfall 

records as stated in the Site Information. 
 

The factor (Rw - Rn)/X shall be deemed to be a fair allowance for variations from the average 
number of days during which the rainfall did not exceed Y mm, but wet conditions prevented 
or disrupted work. 

b) The rainfall records for Mthatha for the period 2000 to 2020 from the South African Weather 
Service (see Appendix F) are reproduced in the accompanying table, and the monthly 
averages (Rn and Nn) for this period shall, for the purposes of this Contract, be taken as 
normal and as the values to be substituted for Rn and Nn.  The values of X and Y shall be 20 
and 10, respectively. 

c) The potential extension of time V has been calculated for each month and year of the 
period concerned to indicate the possible effect of the rainfall formula. The values of V were 
obtained by applying the rainfall formula and using the actual rainfall figures and the 
calculated values of Rn and Nn indicated in the table. 

d) The Contractor shall, at his own cost, provide and erect on the Site at a location approved by 

the Employer’s Agent, an approved rain gauge, which shall be fenced off in a manner which 

will prevent any undue interference by workmen and others.  The Contractor shall, at his own 

cost, arrange for the reading of the rain gauge on a daily basis for the duration of the 

Contract.  The gauge readings, as well as the date and time at which the reading was taken, 

shall be recorded in a separate record book provided by the Contractor for this purpose.  All 

entries in the rainfall record books shall be signed by the person taking the reading, and the 

gauge shall be properly emptied immediately after each reading has been taken.  If required 

by the Employer’s Agent, the Employer’s Agent shall be entitled to witness the reading of the 

gauge. 

e) The Contractor’s claims in terms of Clause 5.12 of the Conditions of Contract for extension of 
time in respect of delays resulting from wet climatic conditions on the Site during each month, 
shall be submitted in writing to the Employer’s Agent monthly; provided always that: 
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(i) the period allowed to the Contractor in terms of Clause 10 of the Conditions of 
Contract in which to submit his claim for each month shall be reduced to seven (7) days, 
calculated from the last day of the month to which the claim applies; and 

 (ii) the 28-day period allowed to the Employer’s Agent in terms of Clause 10.1.2 of the 
Conditions of Contract in which to give his ruling on the claim, shall be reduced to fourteen (14) 
days. 

 
The Contractor’s monthly claim shall be accompanied by a copy of the signed daily rainfall 
readings for the applicable month. 

 
f) The extent of any extension of time which may be granted to the Contractor in respect of wet 

climatic conditions (whether normal or abnormal) shall be determined as the algebraic sum of 
the "V" values for each month between the Commencement Date and the Due Completion 
Date of the Contract, calculated using the formula above; provided always that: 

(i) rainfall occurring within the period of the Contractor’s Christmas shut-down period 
(referred to in the Conditions of Contract) shall not be taken into account in the 
calculation of the monthly "V" values; 

(ii) rainfall occurring during any period during which the Contractor was delayed due 
to reasons other than wet climatic conditions on the Site, and for which delay an 
extension of time is granted by the Employer’s Agent, shall not be taken into 
account in the calculation of the monthly "V" values; 

(iii) if the algebraic sum of the "V" values for each month is negative, the time for 
completion will not be reduced on account of subnormal rainfall, and 

(iv) where rainfall is recorded only for part of a month, the "V" value shall be calculated 
for that part of the month using pro rata values for Nn and Rn. 

g) The Employer’s Agent shall, simultaneous with granting any extension of time in terms of this 

clause, revise the Due Completion Date of the Contract to reflect an extension of time having 

been granted in respect of wet climatic conditions, to the extent of the algebraic sum of all the 

"V" values for all the preceding months of the Contract, less the aggregate of the "Nn" values 

for the remaining (unexpired) months of the Contract (viz less aggregate of the potential 

maximum negative "V" values for the remaining Contract Period).  Thus, provided that where 

such period is negative, the Due Completion Date shall not be revised. 

 
h) Any extension of time in respect of wet climatic conditions granted in terms of this clause 

shall not be deemed to take into account delays experienced by the Contractor in repairing or 
reinstating damage to or physical loss of the Works arising from the occurrence of abnormal 
climatic conditions.  Extension of time in respect of any such repairs or reinstatement 
regarding damage shall be the subject of a separate application for extension of time in 
accordance with the provisions of Clause 5.12 and Clause 10 of the Conditions of Contract. 

 
C3.4.3   PLANT AND MATERIALS  
 
C3.4.3.1 Plant and materials supplied by the Employer 

 
The Employer will not provide any plant or materials. The Contractor shall provide all plant and 
materials of whatever nature necessary to enable him to undertake the works as specified. 
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C3.4.3.2 Materials, Samples and Shop Drawings  

Materials or work, that do not conform to the approved samples submitted in terms of Clause 7.4.1 
(GCC 2015) of the Conditions of Contract will be rejected. The Employer’s Agent reserves the right to 
submit samples to tests to ensure that the material represented by the sample meets the specification 
requirements.  

 
The costs of any such test conducted by or on behalf of the Employer’s Agent, the results of which 
indicate that the samples provided by the Contractor do not conform to the requirements of the 
Contract, shall, in accordance with the provisions of Clause 7 of the Conditions of Contract, be for the 
Contractor’s account. 
 
C3.4.4 CONSTRUCTION EQUIPMENT 
 
C3.4.4.1 Requirements for equipment 

All construction plant and equipment used on this contract shall be in good working order, well-
maintained, of adequate size and fit for purpose. No plant or equipment that leaks oil, fuel or 
hydraulic fluids may be used on site. 

 
Equipment must be such that work can be executed in an efficient manner. 

 
Any plant or equipment that, in the opinion of the Employer’s Agent, is not of adequate size or fit for 
use shall be removed from the site and replaced with acceptable plant and equipment, all at the 
Contractor’s cost. 
 
All equipment must comply with the requirements as stipulated in the Environmental regulations and 
specifications and contained in the OHS Act. 
 
C3.4.4.2 Equipment provided by the Employer 

 
The Employer shall not provide any equipment. 
 
C3.4.5 EXISTING SERVICES 
 
C3.4.5.1 Known Services 

The Contractor shall familiarise himself with all existing services and liaise with all relevant authorities 
for the location and detection of existing services. 
 
No guarantee can be given that all affected services are indicated on the drawings, or that, if they are 
shown, they are shown exactly in the correct location.  Once located, the exact location, level and 
nature of the service shall be recorded and given to the Employer’s Agent's Representative in writing. 
 
The Contractor shall, subject to the provisions of PSA 5.4, expose all services by hand in advance of 
his trenching operation in order to reduce the risk of damage to existing services. 
 
The Contractor shall take special care not to damage any existing services and shall comply with all 
the requirements of the relevant authorities during construction.  The Contractor will be held solely 
responsible for the protection of all known services and for any claims for damages arising from 
damage to any such service.  (See also PSA 5.4). 
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C3.4.5.2 Treatment of existing services 

The Contractor is to ensure that existing service supplies are not interrupted. All existing services have 
to remain operational, either through protection or re-routing. Temporary re-routing of existing services 
is allowed, with the approval of the owner of the service. 
 
C3.4.5.3 Use of detection equipment for the location of underground services 

The Contractor is to make use of the necessary detection equipment to determine the location of an 
existing service, before excavation commences, to expose the service. 
 
C3.4.5.4 Damage to services 

The Contractor shall take special care not to damage any existing services and shall comply with all 
the requirements of the relevant authorities during construction.  The Contractor will be held solely 
responsible for the protection of all known services and for any claims for damages arising from 
damage to any such service. (See also PSA 5.4). 

 
Damage that occurs to unknown services during construction will be paid by the Employer. 
 
C3.4.5.5 Reinstatement of services and structures damaged during construction 
 
The Contractor will be responsible for the repair and reinstatement of damaged services in compliance 
with the service owner’s specifications. 
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C3.5. MANAGEMENT OF THE WORKS 

 

C3.5.1  SPECIFICATIONS 
The following Specifications are applicable: 
 

(i) The SANS 1200 Standardised Specifications listed in C3.7.1; 
(ii) The Particular Specifications given in C3.7.2; and 
(iii) The Variations and Additions to the SANS 1200 Standardised Specifications given in 

C3.7. 3. 
 
C3.5.2   PLANNING AND PROGRAMME 
 
C3.5.2.1  General 

 
The Contractor’s Programme to be submitted in terms of Clause 5.6.1 of the Conditions of Contract 
shall take all matters that may impact the Contractor's sequence of executing the various 
components of the Works and the requisite rate of progress of the Works, as may be specified in or 
reasonably inferred from the Contract. 
 
The Contract’s scope of work with associated Contractual Period, which is defined in Clause 1.1.1.14 
of C1.2 Contract Data.  
 
C3.5.2.2 Requirements of Submitted Programme 

It is essential that the construction programme, which shall conform in all respects to Clause 5.6 of 
the General Conditions of Contract 2015, be furnished within the time stated in the Contract Data.  
The preliminary programme to be submitted with the tender shall be used as the basis for this 
programme.  

The Contractor shall indicate on the programme all critical path activities.  In this regard, the 

Contractor’s attention is drawn to Clause 5.12 of the General Conditions of Contract, where 

consideration will only be given to claims for extension of time associated with critical path activities. 

The Contractor’s planning, programme and method statements are to comply with the following: 

a. The programme shall be prepared in bar (Gantt) chart form, using a project management software tool 
such as Microsoft Project, and shall be issued to the Engineer in both hard copy and electronic format.   

b. The programme shall be structured to cover all items of work conceivable, including all work to be done 
by Sub-Contractors. 

c. Clearly indicate start and end dates, the durations of all construction activities, all dependencies and 
shall clearly indicate the critical path. 

d. The Contractor must plan and schedule his works and order of work to allow for the practical completion 
of the work as per the requirements of the Contract. 

e. Take full cognisance of the Contractor’s risks and obligations in terms of the Contract. 
f. The programme must clearly show the intermediate milestone dates to be achieved, taking the indicative 

construction sequences into account. 
g. Indicate key dates in respect of works to be carried out by others (e.g., Contract 3 as defined in Section 

C3.1). 
h. Indicate key dates in respect of information to be provided by the Employer’s Agent and/or others 
i. Irrespective of any constraints, the Contractor shall be responsible for the construction management, 

timing and sequence of the works, to avoid the repair or reinstatement (or both) of completed works or 
damage to existing works.   

j. Regular meetings must be held with the Engineer. 
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k. Method statements shall be prepared in accordance with the requirements of the project specifications. 
l. The period of notice shall be a minimum of one working day whenever any material or work which is 

subject to inspection is to be covered up or concealed in any way, and the Contractor shall expose and 
later make good such material or work where such notice was not so provided.   

m. Where the scope of work is not complete in all respects at the commencement of the contract, the 
Contractor and the Employer shall work together to identify the outstanding scope of work and agree 
upon reasonable dates for the Contractor to be furnished with such information.   

In addition to the requirements of Clause 5.6.1 of the General Conditions of Contract 2015, the Contractor's 

programme shall show: 

a. the various activities, related to a time scale, for each element of the Works, in sufficient detail to be able 
to assess construction progress, 

b. critical path activities and their dependencies, 
c. key dates in respect of work to be carried out by others, and 
d. key dates in respect of information to be provided by the Engineer and/or others. 

If any change to the critical path occurs, the Contractor shall, as soon as practicable, notify the Engineer in 

writing. 

C3.5.2.3 General allowances 

The following (but not limited to) programming information shall be incorporated into the 
Contractor’s initial programme and all subsequently adjusted programmes. The Contractor’s 
programme shall also take full account of the matters described in the sub-clauses hereunder. No 
additional payments will be made to the Contractor in respect of any additional costs that it may 
incur in consequence of arranging or adjusting its programme to accommodate the said matters, 
and the Contractor’s various tendered rates and prices shall be deemed to be fully inclusive of such 
costs. 
 

(a) Time related items, in respect of the following: 
(i) Time to submit documentation before commencing to carry out the Works – 

refer to Clause 5.3.1 C1.2 of Contract Data 
(ii) Construction Regulations, 2014 requirements: 

• Regulation 3, Construction work permit process period 

• Regulation 4, notification of construction works period 
(iii) Due Completion Date  

 
(b) All special non-working days defined in the Contract Data. 
(c) Contractor’s annual shutdown period between December and January 
(d) Meeting the requirements of the Environmental Management Plan 
(e) The time needed for preparation and approval of the various mix designs specified 

in the relevant construction sections of the Scope of Works. 
(f) Expected inclement weather conditions and their effects 
(g) Known physical conditions or artificial obstructions 
(h) Searching for, dealing with and carrying out alterations to the existing services 
(i) The accommodation and safeguarding of public access and traffic 
(j) The design, testing and approval of the concrete mixes 
(k) The times allowed for “W”, “X”, and “YA” in Clause 1.1.1.14 in the Contract Data 

C3.5.2.4 Review of progress 

The Contractor shall review its progress each month and, if progress lag behind the latest approved 

programme by more than 2 weeks, shall submit a method statement of how it proposes to make up 

the lost time.  If, in the opinion of the Engineer, such methods proposed will not make up the lost 
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time, the Engineer shall have the right to request the Contractor to reorganise his work in a manner 

which will ensure an acceptable programme.  Claims for additional payment to meet any costs 

incurred due to such reorganisation will not be accepted.   

C3.5.2.5 Programme as a basis for claims  

The Contractor's programme and method statement will not be accepted as the basis for claims for 

extension of time and/or additional compensation without due reference to all relevant associated 

factors, and without demonstrating that a delay to the critical path activities has occurred due to 

circumstances beyond his control. 

 

C3.5.2.6   Additional Programming Information 

There are various project-specific matters that the Contractor is required to make allowance for in 

his initial (and subsequently updated) programme: 

a) Geotechnical Investigation 

In his programme, the Contractor will be required to prioritise and complete as soon as possible the 

geotechnical investigation as per the Contract. The Contractor will be required to provide this 

information to the Employer as soon as possible to allow the Employer to confirm the design 

assumptions of the reservoir structure foundation prior to the start of any construction work. 

b) Attendance to Other Contractors  

The Contractor will be required to provide the required information to the Employer to allow for the 
successful integration and management of programme and construction interfaces between the 
various construction contracts listed in Section C3.1. It is anticipated that Contracts 1,,Contract 2 
and Contract 3 will be implemented in parallel over a 36-month period. 
 
e 
C3.5.3   QUALITY PLANS AND CONTROL 

 
Refer to the various and applicable SANS specifications, the general health and safety specifications 
and the subsequent health and safety plan, the Conditions of Contract, as well as the various clauses 
within the Scope of Work.  

 
The Contractor is to submit the Quality Management Plan for approval by the Employer’s Agent 
before commencing any work.  
 
 
C3.5.4  ENVIRONMENTAL MANAGEMENT  

 
The Contractor will be responsible for managing his activities so that damage to the environment is 
minimised, as per the approved Environmental Management Plan contained in Appendix C. A 
payment item is included in the Bill of Quantities to cover the Contractor's cost for compliance and 
provision of the Method Statement. 
 
C3.5.5   FORMAT OF COMMUNICATIONS 

 
All contractual communication shall be in writing. 
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The Contractor shall, for the full duration of the Contract Period, supply and maintain the following 
documentation: 

(a) Site Communication and Request Book. 
(b) Safety File containing all relevant safety data.  
(c) Daily register of all labour, plant and equipment. 
(d) Quality Control file containing all quality control/assurance forms and records. 
(e) One full set of Contract Drawings and documents. 
(f) Latest revision of the Construction Programme.  

 
The above-mentioned shall be kept on Site and be accessible to the Employer’s Agent at all times. 
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C3.6. HEALTH AND SAFETY 

 
The Contractor will be responsible for managing his health and safety activities as per the approved 
Health and Safety Plan, as indicated in the Health and Safety Specification included in Appendix D. 
Payment items are included in the Bill of Quantities to cover the Contractor's cost for compliance. 
 
Refer to the Occupational Health and Safety Act, 1993 and the Construction Regulations, 2014 
 
C3.6.1 HEALTH AND SAFETY REQUIREMENTS AND PROCEDURES 
 

(a) Construction Regulations, 2014 
 
The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993:  
Construction Regulations, 2014 (the regulations) as promulgated in Government Gazette No 37305 
and Regulation Gazette No 10113 of 7 February 2014, including COVID-19 requirements.  Non-
compliance with these regulations, in any way whatsoever, will be an adequate reason for 
suspending the Works. 
 
The proposed type of work, materials to be used and potential hazards likely to be encountered on 
this Contract are detailed in the Project Specifications, Bill of Quantities and Drawings, as well as in 
the Employers' health and safety specifications (regulation 5(1)(b)) of the Construction Regulations 
2014, which are bound in the Contract document. 

  
The Contractor shall, in terms of regulation 7(1)(a) provide a comprehensive Health and Safety Plan 
detailing his proposed compliance with the regulations, for approval by the Employer. 

 
The Contractor shall at all times be responsible for full compliance with the approved plan as well as 
the Construction Regulations, and no extension of time will be considered for delays due to non-
compliance with the abovementioned plan or regulations.   

 
A payment item is included in the Bill of Quantities to cover the Contractor's cost for compliance with 
the OHS Act and the abovementioned regulations. 
 
C3.6.2 PROTECTION OF THE PUBLIC 
 
The Contractor is to ensure that sufficient screening and barricading of the site of works is done to 
prevent unauthorised public access. If screening/barricading will impact the movement of the public, 
the Contractor is to ensure that safe detour routes are allowed and clearly indicated. 
 
Refer to the Occupational Health and Safety Act, 1993 and the Construction Regulations, 2014. 
 
C3.6.3 BARRICADES AND LIGHTING 
 
Refer to the Occupational Health and Safety Act, 1993 and the Construction Regulations, 2014. 
 
C3.6.4 TRAFFIC CONTROL ON ROADS 
 
The Contractor shall carry out, erect and maintain such temporary works and provide all temporary 
road signs, pipes, deviations, warning boards, barricades, signs, lighting and demarcations and the 
like, as are necessary to maintain and safeguard the normal flow of public and private vehicular and 
pedestrian traffic. 
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Refer to the Occupational Health and Safety Act, 1993 and the Construction Regulations, 2014. 
 
C3.6.5 MEASURES AGAINST DISEASE AND EPIDEMICS 
 
Refer to the Occupational Health and Safety Act, 1993 and the Construction Regulations, 2014. The 
Contractor also needs to refer to the Health and Safety Specification included as Appendix D to this 
document for measures to be deployed on site.  
 
C3.6.6 AIDS AWARENESS 
 
The Contractor is required to refer to SANS 1921 – 6 as further amended below. Payment items 
have been included in the Schedule of Quantities to ensure compliance.  
 

SANS 1921-6 

Variations 
Clause Specification Data 

1 e) Appointment of an HIV / AIDS Awareness Champion. 

4.1 f) Appointing an HIV/ AIDS Awareness Champion within 14 days of site handover from 
amongst the workers (which could include the Community Liaison Officer).  

The champion should be able to speak, read and write English, speak and understand the 
local languages spoken by the Workers and shall be on site at all stages of the construction 
period. 

The Contractor shall ensure that the Awareness Champion has been trained by the Service 
Provider on basic HIV/AIDS information, the support services available and has the 
necessary skills to handle questions regarding the HIV/AIDS programme in a sensitive and 
confidential manner. 

The Awareness Champion shall be responsible for: 

• Liaising with the Service Provider to assist in organising awareness workshops; 

• Filling condom dispensers and monitoring condom distribution; 

• Handing out information booklets; 

• Placing and maintaining posters 

4.1 g) Provide information about the names of the closest service providers to be displayed on a 
poster of size not smaller than A2. 

4.2.3 c) Understand and communicate the purpose of voluntary HIV/AIDS testing and counselling.  

4.2.3 d) Recognise the importance of caring for people living with HIV/AIDS and be familiar with the 
various treatments available, including treatment of opportunistic infections. 

4.2.3 e) Understand and communicate the rights and responsibilities of those living with HIV/AIDS in 
the workplace and the importance of non-discrimination. 

4.3.2 The HIV/AIDS Awareness Champion and the Employer's representative shall certify the 
report and schedule described in 4.3.1 whenever a claim for payment is issued to the 
Employer. 

5 Sanctions 

In the event that the Contractor fails to satisfy the requirements of this specification, the 
Employer may apply sanctions which include the rejection of claims for payment as being 
incomplete or the withholding of completion certificates (interim or final). 
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C3.7. PROJECT SPECIFICATIONS 

 
C3.7.1 APPLICABLE SANS 1200 STANDARDISED SPECIFICATIONS  

The SANS 1200 Standardised Specifications for civil engineering construction are applicable to this 

Contract and shall be read in conjunction with any amendments to them. Any references to these 

specifications shall refer to them as amended (if applicable). 

 

• SANS 1200 A  : General 

• SANS 1200 AB  : Engineer's office 

• SANS 1200 C  : Site clearance 

• SANS 1200 D  : Earthworks 

• SANS 1200 DB  : Earthworks (pipe trenches) 

• SANS 1200 DK  : Gabions and pitching 

• SANS 1200 DM  : Earthworks (roads, subgrade) 

• SANS 1200 G  : Concrete (structural) 

• SANS 1200 H  : Structural steelwork 

• SANS 1200 HB  : Cladding and sheeting 

• SANS 1200 HC  : Corrosion protection of structural steelwork 

• SANS 1200 L  : Medium-pressure pipelines 

• SANS 1200 LB  : Bedding (pipes) 

• SANS 1200 LC  : Cable ducts 

• SANS 1200 LD  : Sewers 

• SANS 1200 LE  : Stormwater drainage 

• SANS 1200 LF  : Erf connection (water) 

• SANS 1200 M  : Roads (general) 

• SANS 1200 ME  : Subbase 

• SANS 1200 MF  : Base 

• SANS 1200 MH  : Asphalt base and surfacing 

• SANS 1200 MJ  : Segmented paving 

• SANS 1200 MK  : Kerbing and channelling 

• SANS 1200 MM  : Ancillary Roadworks 

The contents of the SANS 1200 Specifications, the drawings and other specifications may indicate 

further applicable specifications which are not bound into the tender/contract documents. 

Many of the SANS 1200 Specifications contain appendices, which in turn list and reference further 

applicable specifications, which are also not bound into the tender/contract documents. 

All the above specifications shall apply to the Contract to the same extent as if each of these had 

been bound into the tender/contract documents. 

Excerpt for references to the Bureau itself or to the (official) SABS mark, the term ‘SABS’ has been 
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changed to ‘SANS’, without change to the contents of the specifications.  

The terms “Engineer”, when referring to the Employer’s appointee, and “Employer’s Agent” shall be 

synonymous wherever they appear in the specifications. 

The terms “Schedule of Quantities”, “Bill of Quantities” and “Schedules of Rates and/or Prices” shall 

be synonymous wherever they appear in the specifications. 

The terms “specification” and “specified” shall be taken to mean/include as specified in the 

Conditions of Contract, Scope of Work (if applicable), Employer’s Requirements (if applicable), 

Specification (if applicable), Schedule of Quantities, or on the Drawings, and in any other document 

included in the Contract. 

The phrase "in Portion 2 of the project specification" must be replaced with "elsewhere in the 

specification" wherever it appears in the specifications. 

The term “project specification” shall generally be taken to mean any specification with the exception 

of the Standardised Specifications but includes any variations and additions to them. 

The SANS 1200 Specifications are not bound into the tender/contract documents but are available 

at the Tenderer’s/Contractor’s expense from the South African Bureau of Standards in Pretoria, 

Private Bag X191, PRETORIA, 0001. 

 

C3.7.2 PARTICULAR SPECIFICATIONS 
 
In addition to the SANS 1200 Specifications listed above, the following specifications shall also apply 
to this Contract: 
 

• Specification AW :  Ancillary Works 

• Specification GF :  GRP Grid Flooring 

• Specification GI :  Geotechnical Investigation 

• Specification PD :  Building Work 

• Specification RW : Dry Laid Concrete Block Retaining Wall 

• Specification WA :  Fencing 

• SPE-CC-7003:                 Amendments_Sidwadweni 

• Specification ZUT 7003;   Laying and jointing of steel pipes v1.4_20121001 

• SPE-JJ-0003:                 General Corrosion Protection 

• SPE-JJ-0003:                 Amendments_Sidwadweni 

• SPE-MM-7007 : Sluice Gates 

• SPE-MM-7007:            Amendments Sidwadweni 

• SPE-MM-7015:            Metal Seated Wedge Gate Valves 

• SPE-MM-7015:            Amendments Sidwadweni 

• SPE-MM-7016:           Resilient Seal Gate Valve 

• SPE-MM-7016:           Amendments Sidwadweni 

• SPE-MM-7017:           Single Door Check Valves 
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• SPE-MM-7017:          Amendments Sidwadweni 

• SPE-MM-7022:           Air Valves 

• SPE-MM-7022:           Amendments Sidwadweni 

•  

• SPE-MP-7001 : Design and Manufacture of Medium-Pressure Steel Specials 

• SPE-MP-7001:                    Amendments_Sidwadweni 

• SPE-MP-7002:                    Manufacture of Medium Pressure Steel Pipes 

• SPE-MP-7002:                    Amendments_Sidwadweni 

• SPE-MP-7023:                    Pipe Couplings 

• SPE-MP-7023:                   Amendments_Sidwadweni 

• SPE-MP-7024:                 Pipework Anchors 

• SPE-MP-7024:                Amendments_Sidwadweni 

•  

• SPE-CC-7003 : Laying and Jointing of Medium Pressure Steel Pipes and  

  Specials 

• SPE-MM-7015 : Metal Seated Wedge Gate Valves 

• SPE-MM-7016 : Resilient Seal Gate Valves 

• SPE-MM-7017 : Single Door Check Valves 

• SPE-MM-7022 : Air Valves 

• SPE-EE-0020 : MV & LV Earthing.pdf 

• ES01 : Earthing and Fibre Civil Works 

• Sidwadweni Bulk Water Supply Scheme – CP and AC Mitigation Technical Specification 

for Tender Purposes – Contract 2 

• Zutari-2212-AE-04 Environmental Management Programme: Proposed Sidwadweni 

Regional Bulk Water Supply Scheme (Appendix C) 

• Project Health and Safety Specification in terms of CR 2014 dated 22 September 2025 

(Appendix D) 

 
C3.7.3 VARIATIONS AND ADDITIONS TO SANS 1200 STANDARDISED SPECIFICATIONS  

Aside from general amendments already made to the Standard Specifications, the bulk of the 

amendments (and additions) to the Standard Specifications required for this particular Contract are 

included in this part of the specifications.  

In certain clauses, the Standard Specifications allow for additional details to be provided and/or 

choices to be specified between alternative materials or methods of construction etc. to suit a 

particular contract. These additional details and choices are contained in these amendments, as are 

further amendments necessary for this particular Contract. 

The Amendments to the Standard Specifications are included as stand-alone sections, each with a 

table of contents or index pages that reference the relevant Standard Specification being amended. 

Each amendment consists of sequentially numbered clauses and subclauses containing the heading 

and clause or subclause number (in brackets) of the relevant Standard Specification clause or 

subclause being amended. 
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Where new clauses and subclauses are being added to the Standard Specifications, they can 

generally be identified as a heading followed by the words “New Clause” with the new clause number 

(in brackets) or “New Subclause” with the new subclause number (in brackets). The contents of this 

new clause or new subclause will follow.  

Any general amendments to the Standard Specifications shall also apply to their specific 

amendments.



O.R. TAMBO DISTRICT MUNICIPALITY  
CONTRACT NO.: MIS 479 793 B 

SIDWADWENI REGIONAL WATER SUPPLY SCHEME PHASE 5B – CONSTRUCTION OF 

RISING MAIN PIPELINE AND NDUKU COMMAND RESERVOIR - CONTRACT 2 

Page 1126 of 1136 

 

 

Part C4:  SITE INFORMATION 

 

C4.1 GEOTECHNICAL INFORMATION 

Refer to Appendix E for the geotechnical investigation previously performed.  

In addition, as part of this scope of Works, the Contractor will be required to perform an additional 

investigation (rotary core drilling) at the proposed position of the reservoir to confirm the founding 

conditions and verify the Employer’s design. 

 

 

 

C4.2 RAINFALL DATA 

 
Mthatha Rainfall Data between 2000 and 2020 was used for this project. For rainfall data, see 
Appendix F.   
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Part C5: LIST OF TENDER DRAWINGS 

Refer Appendix G for the following tender drawings: 

Drawing Number Drawing Name 

503081-PIPE-DRG-CC-2000 High-lift Rising Main Overall Layout 

503081-PIPE-DRG-CC-2001 Key Plan to Long-section Drawings 

503081-PIPE-DRG-CC-2003 Rising Main Plan and Longitudinal Section Sheet 2 of 13 

503081-PIPE-DRG-CC-2004 Rising Main Plan and Longitudinal Section Sheet 3 of 13 

503081-PIPE-DRG-CC-2005 Rising Main Plan and Longitudinal Section Sheet 4 of 13 

503081-PIPE-DRG-CC-2006 Rising Main Plan and Longitudinal Section Sheet 5 of 13 

503081-PIPE-DRG-CC-2007 Rising Main Plan and Longitudinal Section Sheet 6 of 13 

503081-PIPE-DRG-CC-2008 Rising Main Plan and Longitudinal Section Sheet 7 of 13 

503081-PIPE-DRG-CC-2009 Rising Main Plan and Longitudinal Section Sheet 8 of 13 

503081-PIPE-DRG-CC-2010 Rising Main Plan and Longitudinal Section Sheet 9 of 13 

503081-PIPE-DRG-CC-2011 Rising Main Plan and Longitudinal Section Sheet 10 of 13 

503081-PIPE-DRG-CC-2012 Rising Main Plan and Longitudinal Section Sheet 11 of 13 

503081-PIPE-DRG-CC-2013 Rising Main Plan and Longitudinal Section Sheet 12 of 13 

503081-PIPE-DRG-CC-2014 Rising Main Plan and Longitudinal Section Sheet 13 of 13 

503081-PIPE-DRG-CC-2016 Coordinate Projection and Set-out Data 

503081-PIPE-DRG-CC-2020 Air Valve Chamber: Layout and Sections 

503081-PIPE-DRG-CC-2022 Scour Valve Chamber: Layout and Sections 

503081-PIPE-DRG-CC-2023 Scour Valve Detail - Type 2 

503081-PIPE-DRG-CC-2024 Non-Return Valve Chamber (Sheet 01 of 02) 

503081-PIPE-DRG-CC-2025 Non-Return Valve Chamber (Sheet 02 of 02) 

503081-PIPE-DRG-CC-2030 Typical Pipe Trench, Bedding and Backfill Details 

503081-PIPE-DRG-CC-2031 Typical Water Course / Donga Crossing and Protection Details 

503081-PIPE-DRG-CC-2032 Pipe Marker Post Details 
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503081-PIPE-DRG-CC-2033 Road Crossing, Concrete Pipe Sleeve Details 

503081-PIPE-DRG-CC-2034 Pipe Erosion Protection Details 

503081-PIPE-DRG-CC-2035 Thrust and Anchor Block Details 

503081-PIPE-DRG-CC-2036 General Chamber Details 

503081-PIPE-DRG-CC-2037 Standard Detail Pipe Support 

503081-PIPE-DRG-CC-2038 Standard Detail Access Manhole Cover and Frame Sheet 1 of 2 

503081-PIPE-DRG-CC-2039 Standard Detail Access Manhole Cover and Frame Sheet 2 of 2 

503081-PIPE-DRG-CC-2040 Standard Detail - Access Ladder Details 

503081-PIPE-DRG-CC-2042 Standard Detail -  Inlet and Outlet Ventilators Sheet 1 of 2 

503081-PIPE-DRG-CC-2043 Standard Detail -  Inlet and Outlet Ventilators Sheet 2 of 2  

503081-PIPE-DRG-CC-2044 Small Headwall Drainage Outlet Structure Detail 

503081-PIPE-DRG-CC-2045 Standard Detail Pipeline Reinforcement 

  

503081-PIPE-DRG-EE-2100 Typical Fibre Optic Manhole Installation 

503081-RES1-DRG-EE-3513 Nduku Reservoir Booster Pump Station Earthing Layout 

  

503081-RES1-DRG-CC-3000 Platform Layout 

503081-RES1-DRG-CC-3001 Water And Stormwater Layout 

503081-RES1-DRG-CC-3012 Inlet And Outlet Chamber 

503081-RES1-DRG-CC-3013 Scour Overflow Chamber 

503081-RES1-DRG-CC-3014 Reservoir Floor and Roof Layout and Section 

503081-RES1-DRG-CC-3015 Reservoir Details 

503081-RES1-DRG-CC-3016 Fence Typical Details 

503081-RES1-DRG-CC-3500 Nduku Res Pumpstation Elevations 

503081-RES1-DRG-CC-3501 Nduku Res Pumpstation Layout and Schematic 

503081-RES1-DRG-CC-3502 Nduku Res Pumpstation Cross Section and Details 
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503081-RES1-DRG-CC-3503 Nduku Res Pumpstation Surface Bed and Roof 

503081-RES1-DRG-CC-3504 Nduku Res Pumpstation Reinforcement  

  

503081-ROAD-DRG-CC-5003 Road 3 Plan and Longsection 

503081-ROAD-DRG-CC-5004 Road 3 Plan and Cross Sections 

503081-ROAD-DRG-CC-5005 Stormwater Plan and Longsections 

503081-ROAD-DRG-CC-5400 Typical Stormwater Details_1 of 2 

503081-ROAD-DRG-CC-5401 Typical Stormwater Details_2 of 2 

503081-ROAD-DRG-CC-5402 Typical Road Details 
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APPENDIX A: LOCALITY PLAN 

A locality plan for the Sidwadweni Regional Water Supply Scheme is provided on the page that follows. 

Also refer to tender drawing: 503081-GENR-DRG-CC-0020 Rev T0, which illustrates all infrastructure proposed as part of the augmentation of the bulk water 

supply to the Sidwadweni Regional Water Supply Scheme, noting that only the following components are proposed to be constructed as part of this contract, 

“Contract 2”: 

The following infrastructure will be constructed in Contract 2: 

• Construction of approximately 5829m of rising main steel pipeline from chainage 580 to Nduku Command Reservoir. 

• Construction of about 0.28km of access road to Nduku reservoir.  

• Construction on 6Mℓ Nduku Command reservoir.  

• Construction of the Nduku Booster Pumpstation building  

• Construction of the Gravity main pipeline to connect Nduku to the existing water scheme. 
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•  

Sidwadweni RWSS 
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APPENDIX B: MONTHLY REPORTING TEMPLATES 
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5. Actual EMPLOYMENT GENERATION 

 
 

5.1. Actual Number of persons employed 

Occupatio

nal 

Category 

 
Adult Youth Disabled 

Women Men Female Male Female Male 

Person

s 

Person 

Days 

Perso

ns 

Perso

n 

Days 

Perso

ns 

Perso

n 

Days 

Perso

ns 

Perso

n 

Days 

Perso

ns 

Perso

n 

Days 

Perso

ns 

Perso

n 

Days 

Perso

ns 

Perso

n 

Days 

Clerical 
11111

1 

11111

1 

  
  

        

Labourer               

Managerial               

Semi-

skilled 
    

  
        

Skilled               

Supervisor               

Total               

Please note: - The definition of youth is any person under the age of 35 years. (18-35 Years) 

 - Each person may only be counted once. If a person falls into more than one category, disabled persons take preference, 

then youth, then adults. 

 - Must include all occupational categories (Clerical, Labourer, Managerial, Semi-skilled, Skilled and Supervisor). 

5.2. Average daily wage per category 
Please note that the totals are calculated averages for the number of records submitted per category.   

Occupational Category 
Category 

Average 

Adult Youth Disabled 

Women Men Female Male Female Male 

Daily 

wage 

Daily 

wage 
Daily 

wage 
Daily 

wage 
Daily 

wage 
Daily wage 

Clerical        

Labourer        

Managerial        

Semi-skilled        

Skilled        

Supervisor        

Average of the Daily 

Wage 
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6. TRAINING ACTIVITIES 

6.1 Non-Accredited Training  
 

 
Training Type 

Totals 
Adult  Youth Disabled 

Women Men Female Male Female  Male 

Persons 

Trained 
Training 

days 
Persons Days Persons Days Persons Days Persons Days Persons Days Persons Days 

Administration               

Technical               

Lifeskills/ ISD               

Literacy & 

Numeracy 
              

Vocational Skills               

Business Skills               

Total Training               

 
6.2 Accredited Training 

 

 
Training 

Type 

Totals 
Adult  Youth Disabled 

Women Men Female Male Female  Male 

Persons 

Trained 
Training 

days 
Persons Days Persons Days Persons Days Persons Days Persons Days Persons Days 

Administration               

Technical               

Lifeskills/ ISD               

Literacy & 

Numeracy 
              

Vocational 

Skills 
              

Business 

Skills 
              

Total Training               
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6.3 Categories of Accreditation 

Note:  

NQF Level of Training 

Level 1        – General Education and Training 

Level 2,3,4  -  Further Education and Training 

Level 5        -  Higher Education and Training 

 

NSB Number: 

NSB 01: Agriculture and Nature Conservation 

NSB 02: Culture and Arts 

NSB 03: Business, Commerce and Management Studies 

NSB 04: Communication Studies and Language 

NSB 05: Education, Training and Development 

NSB 06: Manufacturing, Employer’s Agenting and Technology 

NSB 07: Human and Social Studies 

NSB 08: Law, Military Science and Security 

NSB 09: Health Science and Social Services 

NSB 10: Physical, Mathematical, Computer and Life Sciences 

NSB 11: Services 

NSB 12: Physical Planning and Construction 

 

Training Type 

If Accredited 

NSB 

Number 

NQF 

Level 

ETQA/ 

CETA 

Administration     

Technical     

Lifeskills / ISD     

Literacy 

&Numeracy 
   

Vocational Skills    

Business Skills    

Total Training  

 
 
7. SMME'S USED SINCE THE START OF THE PROJECT: 

Please remember to include all the SMME's that worked on the project since it started. Then add all the person days and all the funds paid to 

each SMME since the start of the project, and only record the latest total in the table. 
For example, if a SMME completed all their work during the first reporting period, the name and details of that SMME must be added to every 

subsequent report. 

SMME Information about the SMME. 

(If it is a subsidiary: provide 

information for whole group 

and not for the SMME only) 

Information about the work on the 

PROJECT 

Name 

of 

SMME 

No. of permanent 

employees 
Turnover previous 

12 months 
Total no. of person 

days to date 
Amount paid to 

SMME to date. 

(Total) 

Person 

days 

locally 

sourced: 

0-25% 

26-50% 

51-75% 

75-

100% 

Total value 

of work: 

SMME 

Involvement 
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8. BEE ORGANISATIONS USED SINCE THE START OF THE PROJECT: 
Note that Black Economic Empowerment (BEE) Organisations are referred to in the table below as Affirmable Business Enterprises 

(ABE’s).  

The definition of an ABE is as per the Department of Public Works definition: A sole trader, partnership or legal entity which adheres to 

statutory labour practises, is registered with South African revenue Services and is a continuing and independent enterprise for profit, 

providing a commercially useful function and for which at least two thirds (67%) is owned by one or more PDI’s and whose management 

and daily business operations  are in control of one or more PDI’s who effectively own it, and provided that the annual average turnover 

excluding VAT, does not exceed the maximum values given for each respective ABE category. 

 

Please remember to include all the ABE's that worked on the project since it started. Then add all the person days and all the funds paid to 

each ABE since the start of the project, and only record the latest 

ABE Information about the ABE. 

(If it is a subsidiary, provide 

information for the whole group 

and not for the ABE only) 

Information about the work on the 

PROJECT 

Name 

of 

ABE 

No. of permanent 

employees 
Turnover previous 

12 months 
Total no. of person 

days to date 
Amount paid to 

ABE to date. 

(Total) 

Person 

days 

locally 

sourced: 

0-25% 

26-50% 

51-75% 

75-

100% 

Total value 

of work: 

SMME 

Involvement 
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APPENDIX C: ENVIRONMENTAL SPECIFICATIONS 
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APPENDIX D: OHS SPECIFICATION AND BASELINE RISK 
ASSESSMENT 
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APPENDIX E: GEOTECHNICAL REPORT 
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APPENDIX F: RAINFALL DATA 

  



O.R. TAMBO DISTRICT MUNICIPALITY  
CONTRACT NO.: MIS 479 793 B 

SIDWADWENI REGIONAL WATER SUPPLY SCHEME PHASE 5B – CONSTRUCTION OF 

RISING MAIN PIPELINE AND NDUKU COMMAND RESERVOIR - CONTRACT 2 

 

APPENDIX G: BOOK OF DRAWINGS 


