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CHECK-LIST FOR TENDER SUBMISSION 
 

The Tenderer is to indicate in the check-boxes provided that he has completed the required 
section of the tender document. Completion of this check-list will assist the Tenderer in 
ensuring that he has attended to all the required items for submission with this tender. 
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Tendering Procedures 
 

T1.1 
Tender Notice and Invitation to Tender 
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T2.1 List of Returnable Documents Yellow RD.2 
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 
 

 
 

 
Tender №: MIS 316 080 B 

 
DUMASI REGIONAL WATER SUPPLY PHASE 1 – CONSTRUCTION OF DUMASI 5ML 

RESERVOIRREINFORCED CONCRETE RESERVOIR 
 

Tenderers are hereby invited from experienced and suitably qualified service providers for the construction of the Dumasi 

Regional Bulk Water Scheme Phase 1, located in the O. R. Tambo District Municipality of Eastern Cape. 

 
Contract Number Name and Description CIDB Grading Contract period 

MIS 316 080 B DUMASI Regional Water Supply Phase 1: 
Construction of 5ML Reinforced Concrete 
Reservoir. Contract 2 

 7CE  12 months  
   

 

A compulsory site visit and clarification meeting will be conducted by the Employers Agent and the Employer on the 24th 

of November 2022, meeting at 10h00 at the Nyandeni Local Municipality Offices, Ngqeleni, then proceed to site. 

 
THE MUNICIPALITY WILL NOT REPEAT ANY MATTERS ALREADY COVERED IN THE COMPULSORY BRIEFING 

MEETING TO THE BIDDERS WHO ARRIVE MORE THAN 10 MINUTES LATE TO THE MEETING, NOR WILL IT 

ALLOW SUCH BIDDERS TO COMPLETE THE ATTENDANCE REGISTER. ANY BID RECEIVED FROM A BIDDER 

WHO DID NOT ATTEND THE BRIEFING MEETING AND SIGN THE ATTENDANCE REGISTER WILL NOT BE 

CONSIDERED AND WILL BE RETURNED TO THE BIDDER UNOPENED. 

 
Bid documents should be downloaded on the e-Tender website (www.etenders.gov.za) alternatively on the O. R. Tambo 

website (www.ortambodm.gov.za). 
 

Bids must be completed tenders in black ink, enclosed in a sealed envelope and clearly marked with the “Project Name 
and Project Number” and must be placed in the tender box, Ground Floor, O. R. Tambo District Municipality Building, 
Nelson Mandela Drive, Myezo Park, Mthatha, Eastern Cape, not later than 12h00 Thursday, 15 December 2022. 

 
It must be expressly understood that the Municipality does not accept any responsibility for ensuring that bid 
submissions sent by courier or post, or delivered in any other way, are deposited in the Tender Box. It is therefore 
preferable for the bidder to ensure that its bid submission is placed in the Tender Box by its own staff or 
representative(s). 

 

The Municipality reserves the right not to accept the only or lowest priced tender or any tender at all, or to accept the whole 
or part of any tender. 
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RETURNABLE DOCUMENTS TO BE SUBMITTED WITH BID:  
 Copy of business registration documents, as issued by CIPC.  
 Certified copy of identity documents of directors/ shareholders/ partners / members, as the case may be.  
 Original Valid Tax Clearance Certificate or a Confirmation of Tax Validity with the pin issued by SARS. 
 Original or certified copy of BBBEE certificate; or sworn affidavit confirming annual total revenue and level of 

black 
 Proof of latest municipal rates and taxes statement of the bidder indicating that rates and taxes are not in arrears 

for more than 3 months. 
 Proof of latest municipal rates and taxes statement of each company director indicating that rates and taxes are 

not in arrears for more than 3 months. 
 Proof of latest municipal water and sanitation charges statement of the bidder indicating that rates and taxes are 

not in arrears for more than 3 months for bidders who reside in the O. R. Tambo District Municipality area. 
 

 Proof of latest municipal water and sanitation charges statement of each company director indicating that rates 
and taxes are not in arrears for more than 3 months for bidders who reside in the O. R. Tambo District 
Municipality area. 
 

  Confirmation of address from a ward councillor where the bidder and company directors operate and reside in a 
peri-urban area where no rates and taxes and service charges are not billed. 
 

  A copy of a valid lease agreement where the bidder does not own the property they are operating from. 
 
NB: CERTIFICATION OF DOCUMENTS MUST NOT BE MORE THAN SIX (6) MONTHS FROM 
DATE CERTIFIED BY COMMISSIONER OF OATHS. 
 
THE BID WILL BE REJECTED IF THE BIDDER FAILS TO: 
 Complete fully the bid document or to provide the information requested, or to sign the bid at the appropriate 

spaces provided or next to errors. 
 Fill and properly sign the form of offer. 
 Attach proof of registration with CSD. 
 Attach joint Venture Agreement or Consortium Agreement signed and initialled on each page (if applicable).  
 Attach audited annual financial statements of the bidding entity (for projects in excess of R10 million);   
 Attach unaudited annual financial statements for close corporations, as required by the Close Corporations 

Act (if applicable);  
 

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT NO 5, 2000 (PPPFA) POINTS WILL BE AWARDED  
AS FOLLOWS: - 

 

The bids will be evaluated in two stages, namely: 
 

 Stage 1 – Compliance with Bid Rules 
 

 Stage 2 – Functionality 
 

 Stage 3 - Price and BBBEE Points 
 

Item Weight 
Stage 2 of Evaluation-Functionality 

 

 

100 

 Company Experience with respect to similar projects 30 

 Qualifications & Experience of key staff assigned to the contract 30 

 Preliminary Quality Assurance Plan 20 

 Availability of key plant and equipment 10 

 Preliminary Programme 10 

Stage 3 of Evaluation- Price & B-BBEE 100 

 B-BBEE 20 

 Price 80 
 

 

Tenders may only be submitted on tender documentation issued. No late, faxed, e-mailed, or other form of tender will be 

accepted.
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Technical enquiries: Mr N. Noto 047 501 6400 / 6425, or email nkosiyabon@ortambodm.gov.za. All Supply Chain 
Management enquiries may be directed to Mr. S. Hopa, telephone number 047 501 6557 or email:  
sakhiwoh@ortambodm.org.za during office hours: Monday to Friday 08H00-13H00 and 13H30-16H30. 
 

Tenders will be evaluated in terms of the Supply Chain Management policy of the O. R. Tambo District Municipality and 
the lowest tender will not necessarily be accepted and the right to accept the whole or part of any tender or not to consider 
any tender not suitably endorsed is fully reserved by the O. R. Tambo District Municipality. A 80/20 point system shall 
apply where 80 points is for the price and 20 points is in terms of B-BBEE status level of contributor as follows: 

 
 

B-BBEE status level of contributor Number of points 
1 20 
2 18 
3 14 
4 12 
5 8 
6 6 
7 4 
8 2 

Non-compliant contributor 0 
 

Joint Ventures will qualify for points for their B-BBEE status level as an unincorporated entity, provided that the entity 
submits their consolidated B-BBEE scorecard as if they were a group structure and that such B-BBEE scorecard is 
prepared for every separate tender. 

 
 
 
 
 S. Mkhize 
 Municipal Manager 

mailto:nkosiyabon@ortambodm.gov.za
mailto:sakhiwoh@ortambodm.org.za
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PART A 

INVITATION TO BID 

MBD 1 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF O. R. TAMBO DISTRICT MUNICIPALITY 
BID NUMBER:  MIS 316 080 B  CLOSING DATE:  15 DECEMBER 

20222021 
2022 CLOSING 

TIME: 
 12h00  

DESCRIPTION: Dumasi Regional Bulk Water Scheme Phase 1: Construction of 5ML Concrete Reservoir. Contract 2. 

 
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT: 

 

TENDER BOX, GROUND FLOOR, O. R. TAMBO DISTRICT MUNICIPALITY BUILDING 
 

NELSON MANDELA DRIVE 
 

MYEZO PARK 

 

MTHATHA 
 

EASTERN CAPE 

SUPPLIER INFORMATION 
 

NAME OF BIDDER 
 

POSTAL ADDRESS 
 

STREET ADDRESS 
 

TELEPHONE NUMBER CODE NUMBER 
 

CELLPHONE NUMBER 
 

FACSIMILE NUMBER CODE NUMBER 
 

E-MAIL ADDRESS 
 

VAT REGISTRATION NUMBER 
 

TAX COMPLIANCE STATUS TCS PIN: CSD No: 
 

B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE 
[TICK APPLICABLE BOX] 

 

Yes 

No 

 

B-B BEE STATUS 
LEVEL SWORN 
AFFIDAVIT 

 

Yes 

No 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO 
QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

 
ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS OFFERED? 

 

 
Yes No 

 
[IF YES ENCLOSE PROOF] 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR 
THE GOODS 

/SERVICES /WORKS 
OFFERED? 

 

 
Yes No 

 
[IF YES, ANSWER PART B:3 ] 

 
TOTAL NUMBER OF ITEMS 
OFFERED TOTAL BID PRICE R 

 

SIGNATURE OF BIDDER 

 
CAPACITY UNDER WHICH THIS BID 
IS SIGNED 

 

 
……………………………… DATE 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 
 

DEPARTMENT SCM DEPARTMENT CONTACT PERSON MR. N NOTO 

CONTACT PERSON MR. SAKHIWO HOPA TELEPHONE NUMBER 047 501 6425 
TELEPHONE NUMBER 047 501 6557 FACSIMILE NUMBER N/A 
FACSIMILE NUMBER N/A E-MAIL ADDRESS nkosiyabon@ortambodm.gov.za 
E-MAIL ADDRESS sakhiwoh@ortambodm.gov.za   

mailto:nkosiyabon@ortambodm.gov.za
mailto:sakhiwoh@ortambodm.gov.za
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 

ACCEPTED FOR CONSIDERATION. 
 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED). 

 
1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL 

PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY 
OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

 
2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS 

TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

 
2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN 

ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE 
WEBSITE WWW.SARS.GOV.ZA. 

 
2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3. 

 
2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 

 
2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT 

A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER. 
 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A 
CSD NUMBER MUST BE PROVIDED. 

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES NO 

 
3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? YES NO 

 
3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES NO 

 
3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? YES NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? YES NO 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

 

 
SIGNATURE OF BIDDER:                               ……………………………………………  

CAPACITY UNDER WHICH THIS BID IS SIGNED:   ……………………………………………  

DATE:                                                                            …………………………………………... 

http://www.sars.gov.za/
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T1.2 TENDER DATA 
 

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the 10 July 
2015 edition of the CIDB Standard for Uniformity in Construction Procurement. The Standard Conditions 
of Tender Procurements make several references to the Tender Data for details that apply specifically to the 
Tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the standard conditions of Tender. Each item of data given below is cross-referenced to the 
clause in the Standard Conditions of Tender to which it mainly applies. 

 

Please note that the word “Client” is used in this document and referred to as “Employer” in the Standard 
Conditions of Tender document. 

Clause 

Number 
 

F.1 General 

F.1.1 The Client is: 
The Municipal Manager 
O. R. Tambo District Municipality 
Private Bag x 6043 
Mthatha, 5100 

F.1.2 The Tender documents issued by the Client comprise: 
TENDER 

T1: Tendering Procedures 
T1.1 Tender Notice and invitation to tender 
T1.2 Tender Data 

 
T2: Returnable Documents 

T2.1 List of Returnable Documents 
T2.2 Returnable Documents for tender evaluation purposes 
T2.3 Returnable Documents to be incorporated into the contract 

 Contract 

Part 1: Agreements and Contract data 
C1.1 Form of Offer and Acceptance 
C1.2 Contract Data 
C1.3 Form of Guarantee 
C1.4 Adjudicators Agreement 
C1.5 Agreement in Terms of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993 
C1.6  Transfer of Rights (Proforma) 
C1.7 Supply Chain Management Policy 

 

 
Part 2: Pricing Data 

C2.1 Pricing Instructions 
C2.2 Bill of Quantities 

Part 3: Scope of Work 

C3.1 Description of the Works 
C3.2 Engineering 
C3.3 Procurement 
C3.4 Construction 
C3.5     Management 
C3.6 Particular Specifications 
C3.7 Variations and Additions to SABS 1200 Standardized Specifications and Particular 
Specifications 
C3.8 Generic Labour-Intensive Specification 

 

Part 4: Site Information 

C4.1 Site Information 
 
Part 5: Drawings 
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F1.3 Interpretation 
The tender data and additional requirements contained in the tender schedules that are included in the 
returnable documents are deemed to be part of these tender conditions. 

F.1.4 Communication: 
Communication with all stakeholders shall be through the O. R. Tambo Municipality’s District Engineer. 
Communication’s shall be in the English language. The Employer shall not take any responsibility for 
non-receipt of communications from or by a tenderer 

 The Employer is 

O. R. Tambo District Municipality 

Private Bag x 6043 

Mthatha, 5100 

Contact person: Mr. Nkosiyabo Noto 

Tel: 047 501 6400 / 6425 

The employer’s agent is: 

Ziinzame Consulting Engineers (Pty) Ltd. 

25 Falcon Street, Southernwood, Mthatha 

(047) 531 0269 

Email: admin@ziinzame.co.za 

Contact person: Mr. M Ndabankulu 

F.1.5 The employer’s right to accept or reject any tender offer 

F.1.5.1 Reject or accept 

The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and 
may cancel the tender process and reject all tender offers at any time before the formation of a contract. 
The employer shall not accept or incur any liability to a tenderer for such a cancellation and rejection, 
but will give written reasons for such action upon written request to do so. 

F.1.6 Procurement procedures 

F.1.6.1 A contract will, subject to F.3.13, be concluded with the tenderer who in terms of F.3.11 is the highest 
ranked or the tenderer scoring the highest number of tender evaluation points, as relevant, based on 
the tender submissions that are received at the closing time for tenders. 

F.2 Tenderer’s obligations 
F.2.1 Eligibility criteria and requirements 

CIDB registration and grading: 
Only tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of 
submissions, in a contractor grading designation equal to or higher than a contractor grading 
designation determined in accordance with the sum tendered for a 7CE class of construction work, are 
eligible to submit tenders. 

 
Only those Tenderers who satisfy the following eligibility criteria are eligible to submit tenders: 

(a) the Tenderer submits a letter of intent from an approved insurer undertaking to provide the 
Performance Guarantee to the format included in Part C1.3 of this procurement document; 

 
(b) the Tenderer or any of its directors / shareholders are not listed on the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person 
prohibited from doing business with the public sector; 

 
(i) The Tenderer has not: 
(i) abused the Employer’s Supply Chain Management System; or 
(ii) failed to perform on any previous contract and has been given a written notice to this effect; 

 
(c) The Tenderer is registered and in good standing with the compensation fund or with a licensed 
compensation insurer; 
(d) The tenderer submitting the tender shall not be insolvent, in receivership, bankrupt or being 
wound up, have their affairs administered by a court or judicial officer, have suspended their business 
activities, or be subject to legal proceedings; 
(e) Only those tenderers who employ management and supervisory staff satisfying the 
requirements of the scope of work for labour-intensive competencies for supervisory and 
management staff are eligible to tenders. 

 
(f) Only those Tenderers who are registered with the CIDB in a Contractor grading designation 
equal to or higher than a Contractor grading designation determined in accordance with the sum 
tendered for a 7CE class of construction work, are eligible to submit tenders. 

mailto:admin@ziinzame.co.za
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 Joint ventures are eligible to submit tenders provided that: 
 

(i) every member of the joint venture is registered with the CIDB; 

(ii) the lead partner has a Contractor grading designation in the 7CE class of construction work; 

(iii) the combined Contractor grading calculated in accordance with the Construction Industry 
Development Regulations is equal to or higher than a Contractor grading designation determined 
in accordance with the sum tendered for a 7CE class of construction work; 

(iv) included in their tender is a letter from each of the proposed joint venture members stating 
their undertaking that in the event of the joint venture tender being successful, the said members 
will enter into a joint venture agreement, which shall be based on and comply with the CIDB 
Sample Joint Venture Agreement. 

(v) All Sub Contractors shall not be a subsidiary of the main Contractor, nor shall they share the 
same Directors. 

F.2.2 Cost of tendering 
Accept that the Employer will not compensate the tenderers for any costs incurred in the preparation 
and submission of a tender offer, including the costs of any testing necessary to demonstrate that 
aspects of the offer satisfy requirements. 

F.2.3 Check documents 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy 
or omission. 

F.2.4 Confidentiality and copyright 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a tender offer in response to 
the invitation. 

F.2.5 Reference documents 
Obtain, as necessary for submitting a tender offer, copies  of  the latest versions of  standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference. 

F2.6 Acknowledge Addenda 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 
necessary, apply for an extension of the closing time stated in the tender data, in order to take the 
addenda into account. 

F.2.7 The arrangements for a compulsory clarification meeting are: 

 Date: Thursday, 24 December 2022 Location: Nyandeni Local Municipality Offices 

Ngqeleni Town  
Starting time: 10h00  

F.2.8 Seek clarification 
Request clarification of the tender documents, if necessary, by notifying the employer at least five 
working days before the closing time stated in the tender data. 

F2.10 Pricing the tender 

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value 
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies 
being those applicable 14 days before the closing time stated in the tender data. 

F.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices. 

F.2.10.3 Provide rates and prices that are fixed for the duration of the Contract, and not subject to adjustment 
except as provided for in the conditions of contract identified in the contract data. 

F.2.10.4 State the rates and prices in South African Rand 

F2.11 Alterations to documents 
Not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the 
tender offer shall initial all such alterations. Erasures and the use of masking fluid are prohibited. 
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F.2.12 Alternative tender offers 
Alternative offers may be submitted only if a main tender offer, strictly in accordance with all the 
requirements of the tender documents, is also submitted. The alternative tender offer is to be submitted 
with the main tender offer together with a schedule that compares the requirements of the tender 
documents with the alternative requirements the tenderer proposes. 

F.2.13.3 Tender offers shall be submitted as an original only. 

F.2.13.5 Delivery of Tender 
The employer’s address for delivery of tender offers and identification details to be shown on each 
tender offer package are: 
Location of tender box:  O. R. Tambo District Municipality 
Physical address: Ground Floor, Nelson Mandela Drive, Myezo Park, Mthatha 
Identification details: Project №: MIS 316 080 B 

Dumasi Regional Water Scheme Phase 1: 5Ml Reservoir 
F.2.14 Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested completely and in 
the form required, may be regarded by the employer as non-responsive. 

F.2.15 Closing time 
The closing times for submission of Tenders are 12h00 on Thursday, 15 December 2022 

F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed Bid offers will not be accepted. 
F.2.16 Tender offer validity 

The Tender offer validity period is 90 Days as stated in the tender data. 
F.2.17 Clarification of tender offer after submission 

The tenderer shall provide clarification of a tender offer in response to a request to do so from the 
employer during the evaluation of tender offers. This may include providing a breakdown of rates or 
prices and correction of arithmetical errors by the adjustment of certain rates or item prices (or both). 
No change in the competitive position of tenderers or substance of the tender offer is sought, offered, 
or permitted. 

F.2.18 Provide other material 
The tenderer shall, when requested by the Employer to do so, Provide, on request by the employer, 
any other material that has a bearing on the tender offer, the tenderer’s commercial position (including 
notarized joint venture agreements), preferencing arrangements, or samples of materials, considered 
necessary by the employer for the purpose of a full and fair risk assessment. 
Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, 
by the time for submission stated in the employer’s request, the employer may regard the tender offer 
as non-responsive. 

F2.20 Submit securities, bonds, policies 
Submit to the employer before formation of the contract, certificates of insurance required in terms of 
the conditions of contract identified in the contract data. 

F.2.23 The tenderer is required to submit with his tender: 
All certificates as listed under Part T2.2 – Returnable Documents. 

F.3 The employer’s undertakings 
F.3.1 Respond to requests from the tenderer 

F.3.1.1 Respond to a request for clarification received up to five working days before the tender closing time 
stated in the Tender Data and notify all tenderers who drew procurement documents. 

F.3.2 Issue Addenda 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 
the period from the date that tender documents are available until seven days before the tender closing 
time stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time 
stated in the Tender Data, the Employer may grant such extension and, shall then notify all tenderers 
who drew documents. 

F.3.4 Opening of tender submissions 
F.3.4.1 The employer shall open valid tender submissions in the presence of tenderers’ agents who choose to 

attend at the time and place stated in the tender data. Tender submissions for which acceptable 
reasons for withdrawal have been submitted will not be opened. 

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue 
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where 
applicable, the total of his prices, preferences claimed and time for completion for the main tender offer 
only. 
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F.3.4.3 The client shall not be obliged to make available the record outlined in F.3.4.2 to any tenderer who fail 
to attend the tender opening. 

F.3.6 Non-disclosure 
The client shall not disclose to tenderers, or to any other person not officially concerned with such 
processes, information relating to the evaluation and comparison of tender offers, the final evaluation 
price and recommendations for the award of a contract, until after the award of the contract to the 
successful tenderer. 

F.3.7 Grounds for rejection and disqualification 
Determine whether there has been any effort by a tenderer to influence the processing of tender offers 
and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt 
or fraudulent practices. 

F3.9 Arithmetical errors, omissions and discrepancies 

F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where 
there is a discrepancy between the amounts in figures and the amount in words, the amount in words 
shall govern. 

F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after 
the evaluation of tender offers in accordance with F.3.11 for: 
a) the gross misplacement of the decimal point in any unit rate; 
b) omissions made in completing the pricing schedule or bills of quantities; or 
c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or 
schedules of prices; or 
ii) The summation of the prices. 

F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and invite the tenderer 
to either confirm the tender offer as tendered or accept the corrected total of prices. 

F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 
a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from 
the product of the unit rate and the quantity, the line item total shall govern and the rate shall be 
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the line 
item total as quoted shall govern, and the unit rate shall be corrected. 
b) Where there is an error in the total of the prices either as a result of other corrections required by 
this checking process or in the tenderer’s addition of prices, the total of the prices shall govern and the 
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve 
the tendered total of the prices. 

F.3.10 Clarification of a tender offer 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 
from the tender offer. 

F3.11 Evaluation of tender offers 
 

Replace the contents of the entire sub-clause with the following: 
 

The procedure for evaluation of responsive tender offers will be method 2 of table F.1 of SANS 294: 
2004. Financial offer & Preferences. The bid will be awarded to the bidder who has scored the highest 
points for price and preferences combined BUT the prerequisite will be to obtain at least 60 points for 
quality (functionality), which will be explained in Stage 1 below. 

 

Nevertheless, O. R. Tambo District Municipality retains the right to accept any bid. 
 

C. First stage in evaluation: Compliance with Bid Rules and other 
Requirements 
 

The bids will be checked to ensure that they comply with the bid rules and all other requirements of the 
project document. In particular, the following documentation must be completed and/or included within 
the bid. 

 
 The form of Offer and acceptance 

 Audited financial statements for any tender price over R10million 
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ITEM WEIGHT 
Functionality (see detailed criteria below) 100 

 Company Experience with respect to similar projects 30 

 Qualifications & Experience of key staff assigned to the contract 30 

 Preliminary Quality Assurance Plan 20 

 Health and Safety Plan 10 

 Preliminary Programme 10 

 

 

  Certified company registration documents and ID of members 

 Form C: Compulsory Enterprise Questionnaire 

 Form D: Certificate of Authority for Signature 

 Form E: Amendments, Qualifications and Alternatives 

 Form H: Certificate of Good Standing 

 Form I: Relevant experience 

 Form J: Details of key staff and CVs 

 Form M: Preference Points Claim Form in Terms of the Preferential Procurement Regulations 
2017 

 

Note: 

 All information supporting the above forms such as Curricula Vitae of staff who will work on the 
project and their functions, details of ownership, relevant experience etc. 

 Addenda issued during the bid period, if any. 

 The pricing schedule 
 

Failure to supply the required information will compromise the bid 
 

D. Next Stage in Evaluation: Quality / Functionality; Price & BBBEE Status Level 

 
The next state in the evaluation process will consist of two stages, as follows: 

 STAGE 1: FUNCTIONALITY/QUALITY EVALUATION 
 

 
 
 
 
 
 
 
 
 
 
 
 
Only bidders who score 60 points or more on stage 1 will be evaluated further and therefore eligible 
for award. 

 

The maximum score for functionality shall be 100, distributed as follows: 

   Category of Quality / Functionality Maximum 
tender 

evaluation 
points provided 

B1.1 Experience on similar projects 30 

 Experience on similar projects in the last 5 Years: Proven experience 
in the construction of Concrete Reservoirs Greater than 1ML or 
Reinforced Concrete Water Retaining and Sewer Retaining 
Structures. Copies of Certificate of Completion MUST be submitted 
with the bid. No points will be awarded where Certificates of 
Completion have not been submitted with the Bid. If the value of 
completed project is not reflected on the certificate, provide 
contractor’s appointment or letter from the client with values. 

30 

 The Contractor has successfully completed at least Four (4) projects that 
satisfies the sub-criteria and provided evidence whose individual contract 
value is at least R60 Million. 

 
30 

 The Contractor has successfully completed at least Three (3) projects that 
satisfies the sub-criteria and provided evidence whose individual contract 
value is at least R50 Million. 

 
20 

 The Contractor has successfully completed at least Two (2) projects that 
satisfies the sub-criteria and provided evidence whose individual contract 
value is at least R40 Million. 

 
10 

 Contractor failed to provide evidence of experience. 0 

   
   



Contract No.: MIS 316 080 B 
DUMASI REGIONAL WATER SUPPLY PHASE 1: CONSTRUCTION OF DUMASI 5ML RESERVOIR 
T1.2 Tender Data 

TP.13 

 

 

 

  B1.2 Qualifications & Experience of key personnel (NB no key personnel 
member may be assigned more than one duty on the Contract, i.e. 
different personnel must be assigned for each of the following key 
positions) Contracts Manager = ND Civil Engineering (minimum), 
Site Agent = N6 (minimum) and Concrete Foreman = Grade12/N4 
(minimum) plus Certificate in Concrete Works 

30 

 Favourable previous experience in the Civil Engineering Field with a 
minimum of 5 years; Contracts Manager = 12 points, 3-4 years = 10 
points & 1-2 years = 8 points. 

 
12 

 Favourable previous experience in the Civil Engineering Field with a 
minimum of 5 years; Site Agent = 10 points, 3-4 years = 8 points & 1-2 
years = 6 points. 

 
10 

 Favourable previous experience in the Civil Engineering Field with a 
minimum of 5 years; Concrete Foreman = 8 points, 3-4 years = 6 points 
& 1-2 years = 4 points. 

 
8 

 Contractor failed to provide evidence of qualification and experience. 0 

   
B1.3 Preliminary Quality   Assurance   Plan must   outline processes, 

procedures and associated resources, applied by whom and when 
to ensure sufficient quality Control Procedures are in place to meet 
the requirements and manage risks and what contribution can be 
made regarding value management. Particular attention in the plan 
must be given to Execution, Testing and Commissioning 

20 

 The Quality Assurance Plan specifies important issues approach in an 
innovative and efficient way, indicating that the Bidder has outstanding 
knowledge of state of the art or Practical and Coherent approaches. The 
approach provides details ways to improve the project outcomes. 

20 

 Contractor failed to provide a Quality Assurance Plan. 0 

   
B1.4 Availability of key machinery and equipment (Points will only be 

awarded for the mentioned machinery proof of registration with traffic 
authority must be submitted and to include the current license disc. Note 
irrelevant machinery to the project will not be considered. For hire provide 
a signed confirmation letter from a reputable service provider together with 
proof of ownership). For compaction equipment Portfolio of Evidence 
(POE) should include the submission of Tax Invoices, Serial Numbers and 
Photographic Evidence. 

10 

 Bidder owns three (3) or will hire three (3) of the machinery required for 
the execution of the contract; namely, Excavator or TLB, 8 Ton Trucks 
(Flatbed or Dropside), compaction equipment (Pedestrian roller/ trench 
compactor/ Vibrating plates), and the machinery/equipment is available 
for the project. 

 

 
10 

 Bidder owns two (2) or will hire Two (2) of the machinery required for the 
execution of the contract; namely, Excavator or TLB, 8 Ton Trucks 
(Flatbed or Dropside), compaction equipment (Pedestrian roller/ trench 
compactor/ Vibrating plates), and the machinery/equipment is available 
for the project. 

 

 
5 

 The Bidder failed to provide proof of ownership of plant/equipment. 0 

   
B1.5 Preliminary Programme: The tenderer shall attach a preliminary 

programme reflecting the proposed sequence of execution of the 
activities required for the contract.  The programme shall be  in 
accordance with the information supplied in the Project 
Specification, the contract data and with all aspects of this Tender. 

 

 
10 

 Detailed Programme provided in Gantt Chart format, correlated to the 
scope of work 

 

10 

 No Programme provided or where provided, the activity schedule is 
generic with no correlation to the Scope of Work. 

 

0 
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B-BBEE Status Level of Contributor Number of points (80/20 system) 
1 20 
2 18 
3 14 
4 12 
5 8 
6 6 
7 4 
8 2 

Non-compliant Contributor 0 

 

 

 STAGE 3: EVALUATION FOR PRICE AND PREFERENCE (80/20) 
The procedure for Stage 3 of evaluation of responsive tenders is Method 2 

 

a)    PRICE:    …………………………………………….………………………………………..80 

 
b) B-BBEE STATUS LEVEL OF CONTRIBUTION: ……………....………...….……….20 

 

Points Awarded for Price (Ps) 

 
A total of 80 points will be awarded to the Tenderer with the lowest balanced price. The other tenders 
will be awarded points on the ratio to bench mark price as follows 

 

Ps 80

1 

Pt   P min 
           

 P min 

Where 
Ps = Points scored for price of bid under consideration 
Pt = Rand value of bid under consideration 
Pmin = Rand value of lowest acceptable bid 

 

a)  Points awarded for B-BBEE Status Level of Contribution 

 
In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, preference points 
must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with 
the table below: 

 

 
 
 
 
 
 
 
 
 
 
 
 
The total calculated points will be rounded to the second decimal place. 

F.3.13 Acceptance of tender offer 
F3.13.1 Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable 

commercial risk and only if the tenderer: 
a) is not under restrictions, or has principals who are under restrictions, preventing participating in the 
employer’s procurement, 
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses 
the professional and technical qualifications, professional and technical competence, financial 
resources, equipment and other physical facilities, managerial capability, reliability, experience and 
reputation, expertise and the personnel, to perform the contract, 
c) has the legal capacity to enter into the contract, 
d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court 
or a judicial officer, has suspended his business activities, or is subject to legal proceedings in respect 
of any of the foregoing, 
e) complies with the legal requirements, if any, stated in the tender data, and 
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

F3.13.2 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and 
returning one copy of the form of offer and acceptance before the expiry of the validity period stated in 
the tender data, or agreed additional period. Providing the form of offer and acceptance does not 
contain any qualifying statements, it will constitute the formation of a contract between the employer 
and the successful tenderer as described in the form of offer and acceptance. 

F.3.14 Notice to unsuccessful tenderers 
After the successful tenderer has acknowledged the employer’s notice of acceptance, after written 
request, the employer will notify the tenderers that their tender offers have not been accepted in O.R 
Tambo District Municipality’s website: www.ortambodm.gov.za by listing the successful tender. 

F.3.15 Prepare contract documents 

http://www.ortambodm.gov.za/
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 If necessary, revise documents that shall form part of the contract and that were issued by the employer 
as part of the tender documents to take account of: 
a) addenda issued during the tender period, 
b) inclusion of some of the returnable documents, 
c) other revisions agreed between the employer and the successful tenderer, and 
d) the schedule of deviations attached to the form of offer and acceptance, if any. 

F.3.16 Issue final contract 
Prepare and issue the final draft of the contract to the successful tenderer for acceptance as soon as 
possible after the date of the employer's signing of the form of offer and acceptance (including the 
schedule of deviations, if any). 

. 
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T2.1 LIST OF RETURNABLE DOCUMENTS 
FORMS TO BE COMPLETED BY THE TENDERER 

 
Form Page 
T2.2 Returnable Documents  

A. Compulsory Site Inspection Certificate RD.5 

B. Relevant Experience RD.6 

C. Key Personnel and Schedule RD.9 

D. Schedule of Plant and Equipment RD.15 

E. Schedule of Sources of Supply of Material RD.16 

F. Proposed Specialist Sub-Contractors RD.17 

G. Alterations by Tenderer RD.18 

H. Authority of Signatory RD.19 

I. Contractor’s Health and Safety Declaration RD.21 

J. Contractor’s Certificate of Registration with CIDB RD.23 

K. Contractor’s COID Registration Details RD.24 

L. Tax Clearance Certificate RD.25 

M. Tenderer’s Financial Standing RD.26 

N. Form of Intent to Provide a Performance Guarantee RD.27 

O. VAT Registration Certificate RD.28 

P. Company Registration Certificate and Shareholding Details RD.29 

Q. Copies of Directors’ / Members’ Identity Documents RD.30 

R. Preferential Procurement Data RD.31 

S. Preliminary Programme and Cashflow RD.36 

T. Compulsory Enterprise Questionnaire RD.37 

U. Declaration of Bidders’ Past Supply Chain Management Practices RD.40 

V. Declaration of Interest RD.42 

W. Joint Venture Agreement RD.44 

X. Current Commitments Schedule RD.45 

Y. Certificate of Independent Bid Determination RD.46 

Z. Good Standing with Municipal Accounts RD.49 

AA. Declaration Certificate for Local Production and Content RD.50 

BB. Method Statements RD.54 

CC. Record of Addenda to Tender Document RD.55 

DD. Declaration for Procurement above R10 Million RD.56 

EE. Central Supplier Database Registration RD.58 

FF. Procurement Form RD.59 

  
C1.1 Form of Offer  

C.2 

C2.2 Bill of Quantities PD.4 
 

Failure to complete the forms as directed may lead to the Tender being rejected. 
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T2.2 RETURNABLE SCHEDULES 

TENDER CERTIFICATE 

This Tender Certificate is submitted by:  
(Name of Tenderer) 

 

 

Form 

 
T2.2 Returnable Documents 

 
A. Compulsory Site Inspection Certificate 

B. Relevant Experience 

C. Key Personnel and Schedule 

D. Schedule of Plant and Equipment 

E. Schedule of Sources of Supply of Material 

F. Proposed Specialist Sub-Contractors 

G. Alterations by Tenderer 

H. Authority of Signatory 

I. Contractor’s Health and Safety Declaration 

J. Contractor’s Certificate of Registration with CIDB 

K. Contractor’s COID Registration Details 

L. Tax Clearance Certificate 

M. Tenderer’s Financial Standing 

N. Form of Intent to Provide a Performance Guarantee 

O. VAT Registration Certificate 

P. Company Registration Certificate and Shareholding Details 

Q. Copies of Directors’ / Members’ Identity Documents 

R. Preferential Procurement Data 

S. Preliminary Programme and Cash flow 

T. Compulsory Enterprise Questionnaire 

U. Declaration of Bidders’ Past Supply Chain Management Practices 

V. Declaration of Interest 

W. Joint Venture Agreement 

X. Current Commitments Schedule 

Y. Certificate of Independent Bid Determination 

Z. Good Standing with Municipal Accounts 

AA. Declaration Certificate for Local Production and Content 

BB. Method Statements 

CC. Record of Addenda to Tender Document 

DD. Declaration for Procurement above R10 Million 

EE. Central Supplier Database Registration 

FF. Procurement Form 
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C1.1 Form of Offer 

C2.2 Bill of Quantities 

I/We the undersigned do hereby certify as follows: 
 

1. Inspection of Site and Examination of Site Data 

 
1.1. I/We have inspected and examined the Site and its surroundings. 
1.2. I/We have examined the Site Data made available by the Employer (if applicable). 

 
2. Comprehension of Documents 

 
2.1. I/We have acquainted myself/ourselves with the Tendering Procedures, General 

Conditions of Contract, Contract Data, Scope of Work, Site information, Drawings, and 
Specifications for the above Contract for which I/We have submitted this Tender. 

 
2.2 I/We note that the O. R. Tambo District Municipality is not bound to accept the 

lowest or any tender that may be received. 

 
2.3 I/We note that the O. R. Tambo District Municipality may for any reason withdraw 

this tender and re-tender without having to furnish any reason thereof. 
 

Signature(s) 
 

 
 

Name(s) 

 

For the Tenderer 
 

 
(Name and address of organisation) 

 

Name and 
signature of 
witness   Date     
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A. COMPULSORY SITE INSPECTION CERTIFICATE 
 

 
A compulsory site inspection will be held at Nyandeni Local Municipality Offices, Ngqeleni Town  on 
24 November 2022 at 10h00. 

 
Special Requirements: Tenderers are to meet the Engineer at the O. R. Tambo District 

Municipality Offices at 10h00, before proceeding to site. 
 

 
CERTIFICATE OF ATTENDANCE 

 
It is hereby certified that I have attended the Compulsory Briefing Session and have satisfied myself of 
the conditions and circumstances which may influence the Works and the cost thereof. 

 
(Print clearly) 

 
 

NAME OF REPRESENTATIVE 
 

 

ON BEHALF OF TENDERER 
 

 
 
 
 

 
ADDRESS 

 

 

 

 

 

TELEPHONE NUMBER 
 

 

SIGNATURE (FOR TENDERER) 
 

 

 

FOR OFFICIAL USE ONLY 
 
 
 
 

 

I CONFIRM THAT THE TENDERER WAS 
PRESENT AT THE COMPULSORY BRIEFING 
SESSION 

 
 

OFFICIAL DATE STAMP 
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B. RELEVANT EXPERIENCE 

The following is a statement of work of a similar nature (E.g. Bulk pipelines and water retaining structures) successfully executed by myself / ourselves within 
the past 5 years with a value exceeding R13 Million: 

 

 

ENGINEER: CONTACT PERSON AND TELEPHONE 
NUMBER 

 

EMPLOYER NAME & 
DESCRIPTION OF WORK 

 

VALUE OF WORK 
(inclusive of VAT) 

 
COMPLETION 

DATE 

    
 
 
 
    
 
 
 
    
 
 
 
    
 
 
 
A separate schedule, clearly referenced, may be inserted here. Tenderers are to note that the Engineer will submit the following Assessment of 

Contractor’s performance schedule to at least two of the references listed in the above table. 

Completion certificate for each project must be provided. 
 

 
 

SIGNATURE: ..............................................………….....……... DATE: …….................................... 
(of person authorised to sign on behalf of the Tenderer) 

 
EXPERIENCE OF TENDERER (Cont.) 
The following is a statement of work of a similar nature (E.g. Bulk pipelines and water retaining structures) successfully executed by myself / ourselves within 
the past 5 years with a value exceeding R13 Million: 



Contract No.: MIS 316 080 B 
DUMASI REGIONAL WATER SUPPLY PHASE 1: CONSTRUCTION OF DUMASI 5ML RESERVOIR 
T2.2 Returnable Documents 

RD.7 

 

 

 

 

ENGINEER: CONTACT PERSON AND TELEPHONE 
NUMBER 

 

EMPLOYER NAME & 
DESCRIPTION OF WORK 

 

VALUE OF WORK 
(inclusive of VAT) 

 
COMPLETION 

DATE 

    
 
 
 
    
 
 
 
    
 
 
 
    
 
 
 
A separate schedule, clearly referenced, may be inserted here. Tenderers are note that the Engineer will submit the following Assessment of 

Contractor’s performance schedule to at least two of the references listed in the above table. 

Completion certificate for each project must be provided. 
 
 
 

SIGNATURE: ..............................................………….....……... DATE: …….................................... 
(of person authorised to sign on behalf of the Tenderer) 
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ASSESSMENT OF CONTRACTOR’S PERFORMANCE BY INDEPENDENT REFERENCE 
(This will be sent by the Engineer to the references listed in The Experience of Tenderer schedule) 

 
Please assess the Contractor (Name:) ........................................................................................... 

 

on his/her performance on the following Contract. 

Contract No. .................................. 

Name of Contract: ...................................................................... Year of execution: ...................... 
 

Contract value: ............................................. Employer: ................................................................. 
 

Contract duration: ..................................... Engineer: ..................................................................... 
 

Reference’s Position in Contract: .................................................................................................... 
 

 

Your assessment of the Contractor’s performance in the following areas: 
(please tick one of the blocks on the right hand side) 

  

N
o

t 
tr

u
e 

 Tr
u

e
 

 

“Contractor’s Management was adequate for the contract”   

 

“Contractor provided suitably qualified Site personnel”   

 

“Contractor complied with Health & Safety requirements”   

 

“Contractor’s provided adequate resources for the contract”   

 

“Contractor’s communication and compliance to instructions was good”   

 

“Quality of work produced was to drawings and specification”   

 

“Contract was completed on time”   

 

Any other comments: 
 

..................................................................................................................................................................... 

Name of person completing this assessment form (Reference): ................................................................ 

ECSA Prof. Reg. No: ............................................. Representing firm: ..................................................... 
 

Please return by fax to: ............................................... or e-mail to: .......................................................... 
 

Signature of Reference/Validator.................................................... 
 

 
Date of Assessment: .......................................... 
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C. KEY PERSONNEL AND SCHEDULE 

 
In terms of the Project Specification and the Conditions of Tender, unskilled workers may only be 
brought in from outside the local community if such personnel are not available locally. 

 
The Tenderer shall list below the personnel which he/she intends to utilize on the Works, 
including key personnel which may have to be brought in from outside if not available locally. 

 

 

 
 
 

 
CATEGORY OF 

EMPLOYEE 

NUMBER OF PERSONS 

 

KEY PERSONNEL, 
PART OF THE 

CONTRACTOR'S 
ORGANISATION 

 
KEY PERSONNEL TO BE 

IMPORTED IF NOT 
AVAILABLE LOCALLY 

 

UNSKILLED 
PERSONNEL TO BE 
RECRUITED FROM 

LOCAL COMMUNITY 

 
HDI 

 
NON-HDI 

 
HDI 

 
NON-HDI 

 
HDI 

 
NON-HDI 

 

Site Agent, Project 
Managers 

      

Foremen and Quality 
Control 

      

 

Technicians, Surveyors, 
etc. 

      

Artisans and other 
Skilled workers 

      

 
Plant Operators 

      

 
Unskilled Workers 

      

 
Health & Safety Agent 

      

 
Others:............................. 

 

.......................................... 
 

.......................................... 
 

.......................... 

      

 

The Tenderer shall attach hereto the curricula vitae, in the form included hereafter, of at least the site 
agent and the project manager. The information is necessary for evaluation of the tender. 

 
 

 
SIGNATURE: ...................................................……... DATE: ……................................ 
(of person authorised to sign on behalf of the Tenderer) 
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C. KEY PERSONNEL AND SCHEDULE (continued) 

 

CONTRACTS DIRECTOR / MANAGER 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

* Include Certified Copy (Not older than 3 months) of Qualification 

 
 

Certified copies of qualifications are to be attached to this schedule. 

Certification: 

I, the undersigned, certify that to the best of my knowledge and belief this data correctly describes me, 
my qualifications and my experience. 

 

 
........................................................…………………......... ……..…………………. 
SIGNATURE OF THE INCUMBENT IN THE SCHEDULE DATE 
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C. KEY PERSONNEL AND SCHEDULE (continued) 

 

SITE AGENT 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

* Include Certified Copy (Not older than 3 months) of Qualification 

 
 
 

Certified copies of qualifications are to be attached to this schedule. 

Certification: 

I, the undersigned, certify that to the best of my knowledge and belief this data correctly describes me, 
my qualifications and my experience. 

 

 
........................................................…………………......... ……..…………………. 
SIGNATURE OF THE INCUMBENT IN THE SCHEDULE DATE 
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C. KEY PERSONNEL AND SCHEDULE (continued) 

 

SITE SUPERVISOR 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

* Include Certified Copy (Not older than 3 months) of Qualification 

 
 

Certified copies of qualifications and relevant experience are to be attached to this schedule. 

Certification: 

I, the undersigned, certify that to the best of my knowledge and belief this data correctly describes me, 
my qualifications and my experience. 

 

 
 
 

........................................................…………………......... ……..…………………. 
SIGNATURE OF THE INCUMBENT IN THE SCHEDULE DATE 
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C. KEY PERSONNEL AND SCHEDULE (continued) 

 

CONCRETE FOREMAN 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 
 

Certified copies of qualifications and relevant experience are to be attached to this schedule. 

Certification: 

I, the undersigned, certify that to the best of my knowledge and belief this data correctly describes me, 
my qualifications and my experience. 

 

 
 
 

........................................................…………………......... ……..…………………. 
SIGNATURE OF THE INCUMBENT IN THE SCHEDULE DATE 
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C. KEY PERSONNEL AND SCHEDULE (continued) 

 

PIPELINE FOREMAN 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 
 

Certified copies of qualifications and relevant experience are to be attached to this schedule. 

Certification: 

I, the undersigned, certify that to the best of my knowledge and belief this data correctly describes me, 
my qualifications and my experience. 

 

 
 
 

........................................................…………………......... ……..…………………. 
SIGNATURE OF THE INCUMBENT IN THE SCHEDULE DATE 
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D. SCHEDULE OF PLANT AND EQUIPMENT 

 
The Tenderer must state below what plant and equipment will be available for the work should he be 
awarded the contract. 

 
DESCRIPTION, SIZE, 

CAPACITY 
YEAR OF MANUFACTURE NUMBER 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 

NB : After the award of the contract, the Contractor must satisfy the Engineer that all the above plant 
and equipment or equivalent plant and equipment will be on the site at all times when required. The 
Contractor shall maintain all plant and equipment in a good working order for the duration of the contract. 

 
The Contractor also undertakes to bring onto the site, without additional costs to the Employer, any 
additional plant and equipment which, in the opinion of the Engineer, is necessary for completing the 
contract within the tendered contract period. 

 

 
 
 
 
 

…………………………………. 

 
SIGNATURE OF TENDERER 
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E. SCHEDULE OF SOURCES OF SUPPLY OF MATERIALS 

 
The Tenderer shall list below the proposed type, source or trade name of the materials he wishes to 
use. 

 
The acceptance of this tender shall not be construed as approval of all or any of the listed materials. 
Should any or all of the materials not be approved subsequent to acceptance of tender, this shall in 
no way invalidate this tender and the tendered unit rates for the various items of work shall remain 
final and binding. 

 
MATERIAL TYPE OR TRADE NAME SOURCE 

SAND (Concrete)   

  

SAND (Mortar)   

  

SAND (Bedding)   

  

STONE   

  

CEMENT   

  

STEEL PIPES   

  

uPVC PIPES   

  

HDPE PIPES   

  

VALVES   

  

  

  

  

OTHER   

  
 

 
 
 
 

…………………………………. 

 
SIGNATURE OF TENDERER 
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F. SCHEDULE OF PROPOSED SPECIALIST SUB-CONTRACTORS 

 
The Tenderer shall list below any Sub-Contractors he wishes to employ to carry out part(s) of the Work. 

 

For construction related contracts, the service provider should ensure that a minimum xx% of the contract, as detailed below, is sub-contracted to 
qualifying previously disadvantaged companies within the approved emerging contractors’ incubator project, within the area of jurisdiction of the 
municipality. First preference will be given to those in the Dumasi area. Contractors must submit a list of Specialist Sub-Contractors with their tender in 
the table below. 

 

 
 

Specialist Sub-Contractor Name 
 

Specialty 
 

Address 
 

Contact details 
Years of 
Experience 

     

     

     

     

     

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

RD.17 
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G. ALTERATIONS BY TENDERER 

 
1. Should the Tenderer not be able to meet any requirement of the Tender Documents, he shall 

state below: 
 

Qualifications to Tender 

 
And set out details of the requirements which he cannot meet and his proposal. 

Note: A qualified tender is a non-conforming tender and may be rejected. 

2. Should the Tenderer have completed a full conforming tender but wishes in addition to submit 
an alternative offer, he shall state below. 

 
Alternative Offer 

 
And set out details of the items for which he proposes an alternative. 

 
In both cases, the Tenderer may prepare the details under a covering letter and refer to them 
on this form. 

 
 

Page or 
Item 

Alteration Proposed by Tenderer 

  

 

 
 
 
 
 
 
 
 

................................................ 
SIGNATURE OF TENDERER 



RD.19 

Contract No.: MIS 316 080 B 
DUMASI REGIONAL WATER SUPPLY PHASE 1: CONSTRUCTION OF DUMASI 5ML RESERVOIR 
T2.2 Returnable Documents 
 

 

 

H. AUTHORITY OF SIGNATORY 

 
Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete 
the certificate set out below for the relevant category. 

 
 

A 
Company 

 

B 
Partnership 

 

C 
Joint Venture 

 

D 
Sole Proprietor 

E 
Close 

Corporation 

     

 
 

A. Certificate for Company 

 
I,    ………………………………………………………..........................................,    chairperson 

of the board of ………………………………………………………………………………… , 

hereby confirm that by resolution of the board (copy attached) taken on 

……………………………………… 20….. ,  Mr./Ms. …………………….………………. 
 

acting in the capacity of ………………………………… , was authorised to sign all documents in 
connection with this tender for Contract No. MIS 316 080 B and any contract resulting from it on behalf 
of the company. 

 
As witnesses: 

 
1.   ……………………………….. Chairman: ……………………………….. 

 
2.   ……………………………….. Date: ……………………………….. 

 

 
B. Certificate for Partnership 

 
We, the undersigned, being the key partners in the business trading as ……………………. 

 
……………………………………………………..………………….............,    hereby    authorise 

Mr./Ms. ……… …..............….……………, acting in the capacity of …………………………. 

………………………………………, to sign all documents in connection with this tender for 
 

Contract No. MIS 316 080 B and any contract resulting from it on our behalf. 
 

 
Name Address Signature Date 

    

    

    

 

Note: This certificate is to be completed and signed by all key partners upon whom rests the direction 
of the affairs of the Partnership as a whole. 
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C. Certificate for Joint Venture 

 
We, the undersigned, are submitting this tender offer in Joint Venture and hereby 

authorise Mr./Ms. …………….........….……………, authorised signatory of the company 

…………………………………………………………………, acting in the capacity of lead 
 

partner, to sign all documents in connection with this tender for Contract No: MIS 316 080 B and any 
contract resulting from it on our behalf. 

 
This authorisation is evidenced by the attached power of attorney signed by legally authorised 
signatories of all the partners to the Joint Venture. 

 
 

Name of Firm 
 

Address 
Authorising Name 

and Capacity 
Authorisin
g 
Signature Lead Partner:    

    

    

    
 

 

D. Certificate for Sole Proprietor 

 
I, ……………………………………………….................................., hereby confirm that I am 

the sole owner of the business trading as ……………………………………………………. 

As witnesses: 

1.   ……………………………….. Sole Owner: ……………………………….. 
 

2.   ……………………………….. Date: ……………………………….. 
 

E. Certificate for Close Corporation 

 
We, the undersigned, being the key members in the business trading as ………………….. 

 
…………..……….........….……………, hereby authorise Mr./Ms. …………………………….. 

 
acting in the capacity of …………………………………….., to sign all to sign all documents in connection 
with this tender for Contract No: MIS 316 080 B and any contract resulting from it on our behalf. 

 

Name Address Signature Date 

    

    

    

    

Note: This certificate is to be completed and signed by all key partners upon whom rests the direction 
of the affairs of the Partnership as a whole. 
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I. CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

 
In terms of Clause 5(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the 
Regulations" hereafter), a Contractor may only be appointed to perform construction work if the 
Employer is satisfied that the Contractor has the necessary competencies and resources to carry out 
the work safely in accordance with the Occupational Health and Safety Act No 85 of 1993 and the 
OHSA 1993 Construction Regulations 2014. 

 
To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter 
in detail. 

 
Declaration by Tenderer 

 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational 

Health and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety 
Amendment Act No 181 of 1993), and the OHSA 1993 Construction Regulations 2014. 

 
2. I hereby declare that my company has the competence and the necessary resources to safely 

carry out the construction work under this contract in compliance with the Construction 
Regulations and the Employer's Health and Safety Specifications. 

 
3. I hereby confirm that adequate provision has been made in my tendered rates and prices in the 

Bill of Quantities to cover the cost of all resources, actions, training and all health and safety 
measures envisaged in the OHSA 1993 Construction Regulations 2014, including the cost of 
the specific items listed in the tables hereafter. 

 

 
 

TABLE 1: SAFETY PERSONNEL 

 

PERSONNEL 

Construction Supervisor 

Construction Safety Officer 

Health and Safety Representatives 

Health and Safety Committee 
 

 
 

TABLE 2: SAFETY EQUIPMENT (As applicable) 
 

 

EQUIPMENT 
Hard Hats 
Safety Boots 
Masks 
Gloves 
Personal Protective Equipment 
Other items deemed necessary due to the nature of the contract/site 
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4. I hereby undertake, if my tender is accepted, to provide, before commencement of the 
works under the contract, a suitable and sufficiently documented Health and Safety Plan 
in accordance with Regulation 5(1) of the Construction Regulations, which plan shall be 
subject to approval by the Employer. 

 
5. I confirm that copies of my company's approved Health and Safety Plan, the Employer's 

Safety Specifications as well as the OHSA 1993 Construction Regulations 2014 will be 
provided on site and will at all times be available for inspection by the Contractor's 
personnel, the Employer's personnel, the Engineer, visitors, and officials and inspectors of 
the Department of Labour. 

 
6. I hereby confirm that, I will be liable for any penalties that may be applied by the Employer 

in terms of the said Regulations (Regulation 30) for failure on the Contractor's part to 
comply with the provisions of the Act and the Regulations. 

 
7. I agree that my failure to complete and execute this declaration to the satisfaction of the 

Employer will mean that I am unable to comply with the requirements of the OHSA 1993 
Construction Regulations 2014, and accept that my tender will be prejudiced and may be 
rejected at the discretion of the Employer. 

 
 
 
 
 
 
 
 
 
 

SIGNATURE: .................................................................. DATE: .............……..................... 
(of person authorised to sign on behalf of the Tenderer) 
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J. CONTRACTOR'S CERTIFICATE OF REGISTRATION WITH CIDB 

 
The Tenderer shall attach hereto the Contractor’s Certificate of Registration with CIDB or insert his CRS 
№. Failure to submit the certificate or number with the tender document will lead to the conclusion that 
the Tenderer is not registered with the CIDB and the tender offer will be deemed as not valid/incomplete. 
The certificate must be valid by close of tender. 
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K. CONTRACTOR’S COID REGISTRATION DETAILS 

 
The Tenderer shall attach hereto their COID Registration details. Failure to submit a valid Letter of 
Good Standing (COID) with the tender document will lead to the conclusion that the Tenderer is not 
registered. 
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L. TAX CLEARANCE CERTIFICATE 

 
It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory 
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax 
obligations. 

 
1. In order to meet this requirement bidders are required to complete in full form TCC 001 

“Application for a Tax Clearance Certificate” and submit it to any SARS branch office nationally. 
The Tax Clearance Certificate Requirements are also applicable to foreign bidders / individuals 
who wish to submit bids. 

 
2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period 

of 1 (one) year from the date of approval. 
 

3. The original Tax Clearance Certificate must be submitted together with the bid. Failure to submit 
the original and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified 
copies of the Tax Clearance Certificate will not be acceptable. 

 
4. In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit 

a separate Tax Clearance Certificate. 

 
5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from 

any SARS branch office nationally or on the website www.sars.gov.za. 
 

6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use 
this provision, taxpayers will need to register with SARS as eFilers through the website 
www.sars.gov.za. 

Tenderers are to note that copies, including certified copies, will not be accepted. 

 
Attach valid and original Tax Clearance Certificates behind this page. 

 
NOTE: Failure to do so will lead to your tender being disqualified. Alternatively tenderers can 
submit their unique Tax Status Compliance pin in order to verify their tax status. 

http://www.sars.gov.za/
http://www.sars.gov.za/
http://www.sars.gov.za/
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M. TENDERER’S FINANCIAL STANDING 

 
In terms of the Tender Data the tenderer must obtain a bank rating from the Tenderer's bank. 

 
To that end the Tenderer must provide with his tender a bank rating, certified by his banker, to the effect 
that he will be able to successfully complete the contract at the tendered amount within the specified 
time for completion and attach the documentation/rating certificate to this page. 

 

 
Name of account holder: 

 

Name of Bank:     Branch:    

 

Account number:    Type of account:      

 

Telephone number:    Facsimile number:    

 
 

Name of contact person (at bank):    
 

Failure to provide the required bank details and a certified bank rating with his tender, will lead 
to the conclusion that the Tenderer does not have the necessary financial resources at his 
disposal to complete the contract successfully within the specified time for completion. 
Tenderers who receive a Bank Rating ≤ D will be disqualified. 

 
The Employer undertakes to treat the information thus obtained as confidential, strictly for the use of 
evaluation of the tender submitted by the Tenderer. 

 
Note that the Tenderer should have a Bank Rating of C or above to be considered eligible to 
Tender. Tenderers with a Bank Rating of D and below will be disqualified. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
SIGNATURE: ..............................................………...       DATE: ……........................ 
(of person authorised to sign on behalf of the Tenderer) 
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N. FORM OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE 

 
The Tenderer must attach hereto a letter from the bank or financial institution with whom he has made 
the necessary arrangements, to the effect that the said bank or institution will be prepared to provide 
the required performance guarantee when asked to do so. 

 
Only a Performance Guarantee in the format indicated in Section C1.3 on pages F1 and F2 will be 
accepted by the Employer. 
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O. VAT REGISTRATION CERTIFICATE 

 
The Tenderers VAT Registration Certificate is to be attached here. 
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P. COMPANY REGISTRATION CERTIFICATE AND SHAREHOLDING DETAILS 

 
The Tenderer’s Company Registration details are to be attached here, including shareholding 
details. 
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Q. COPIES OF DIRECTORS’ / MEMBERS’ IDENTITY DOCUMENTS 

 
Certified copies of Identity Documents of all Directors/Members of a Close Corporation are to be 
attached here. 
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R. PREFERENTIAL PROCUREMENT DATA 

 

MBD 6.1 

 

This preference form must form part of all bids invited.  It contains general information and 
serves as a claim form for preference points for Broad-Based Black Economic 
Empowerment (B-BBEE) Status Level of Contribution 

 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF 
B-BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT 
REGULATIONS, 2017. 

 

 

1. GENERAL CONDITIONS 
 

1.1 The following preference point systems are applicable to all bids: 
 

- the 80/20 system for requirements with a Rand value of up to R 50 million (all 
applicable taxes included); and 

- the 90/10 system for requirements with a Rand value above R 50 million (all 
applicable taxes included). 

1.2 The value of this bid is estimated to be up to R50 million (all applicable taxes 
included) and therefore the 80/20 preference point system shall be applicable; 

 

 
1.3 Points for this bid shall be awarded for: 

 

(a) Price; and 
 

(b) B-BBEE Status Level of Contributor. 
 

1.4 The maximum points for this bid are allocated as follows: 
 

 
 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 

Total points for Price and B-BBEE must not 
exceed 

100 

 
 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor 
together with the bid, will be interpreted to mean that preference points for B-BBEE 
status level of contribution are not claimed. 

 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is 
adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the purchaser. 
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) 

 

2. DEFINITIONS 
 

(a) “B-BBEE” means broad-based black economic empowerment as defined in 
section 1 of the Broad-Based Black Economic Empowerment Act; 

 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in 
terms of a code of good practice on black economic empowerment, issued in terms 
of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an 
invitation by an organ of state for the provision of goods or services, through price 
quotations, advertised competitive bidding processes or proposals; 

 

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based 

Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 
 

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice 
on black economic empowerment issued in terms of section 9 (1) of the Broad- 
Based Black Economic Empowerment Act; 

 

(f) “functionality” means the ability of a tenderer to provide goods or services in 
accordance with specifications as set out in the tender documents. 

 

(g) “prices” includes all applicable taxes less all unconditional discounts; 
 

(h) “proof of B-BBEE status level of contributor” means: 
 

1) B-BBEE Status level certificate issued by an authorized body or person; 
 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 
 

3) Any other requirement prescribed in terms of the B-BBEE Act; 
 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good 
practice on black economic empowerment issued in terms of section 9 (1) of the 
Broad-Based Black Economic Empowerment Act; 

 
(j) “rand value” means the total estimated value of a contract in Rand, calculated at 

the time of bid invitation, and includes all applicable taxes; 
 

 
3. POINTS AWARDED FOR PRICE 

 

3.1 THE 80/20 PREFERENCE POINT SYSTEMS 
 

A maximum of 80 points is allocated for price on the following basis: 
 

80/20 

𝑷 = 8 ( − 
𝑷−𝑷𝒊

 

𝑷𝒊 

Where 
 

Ps = Points scored for price of bid under consideration 

Pt = Price of bid under consideration 

Pmin = Price of lowest acceptable bid 
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4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 
 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 
preference points must be awarded to a bidder for attaining the B-BBEE status level 
of contribution in accordance with the table below: 

 

 
 

 

B-BBEE Status Level of Contributor 

 

Number of points 

(80/20 system) 
 

1 
 

20 
 

2 
 

18 
 

3 
 

14 
 

4 
 

12 
 

5 
 

8 
 

6 
 

6 
 

7 
 

4 
 

8 
 

2 
 

Non-compliant contributor 
 

0 

 

5. BID DECLARATION 
 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 
complete the following: 

 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF 
PARAGRAPHS 1.4 AND 4.1 

 

6.1 B-BBEE Status Level of Contributor: . = ………(maximum of 10 or 20 
points) 

 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table 
reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE 
status level of contributor. 

 

 
7. DECLARATION WITH REGARD TO COMPANY/FIRM 

 

7.1 Name of 

company/firm:……………………………………………………………………………. 
 

7.2 VAT registration 

number:……………………………………….………………………………… 
 

7.3 Company registration 

number:…………….……………………….……………………………. 
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7.4 TYPE OF COMPANY/ FIRM 
 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 

 

7.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 
 

……………………………………………………………………………………………… 

……………………………………………………………………………………………… 

……………………………………………………………………………………………… 

……………………………………………………………………………………………… 

………………………….. 
 

7.6 COMPANY CLASSIFICATION 
 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX] 

 

 
 

7.7 MUNICIPAL INFORMATION 
 

Municipality where business is situated: 
….………………………………………………. 

 

Registered Account Number: …………………………. 

Stand Number:………………………………………………. 

 
7.8 Total number of years the company/firm has been in 

business:…………………………… 
 

7.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBE status level of 

contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies 

the company/ firm for the preference(s) shown and I / we acknowledge that: 
 

i) The information furnished is true and correct; 
 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

 

iii) In the event of a contract being awarded as a result of points claimed as shown 
in paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary 
proof to the satisfaction of the purchaser that the claims are correct; 

 

iv) If the B-BBEE status level of contributor has been claimed or obtained on a 
fraudulent basis or any of the conditions of contract have not been fulfilled, the 
purchaser may, in addition to any other remedy it may have – 
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(a) disqualify the person from the bidding process; 
 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due 
to such cancellation; 

 

(d) recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from 
obtaining business from any organ of  state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other 
side) rule has been applied; and 

 

(e) forward the matter for criminal prosecution. 
 
 
 
 
 

WITNESSES 
 

1. …………………………………….. 
 

 
2. ……………………………………. 

 

 
………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE: ………………………………….. 

ADDRESS ………………………………….. 

………………………………….. 
 

………………………………….. 
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S. PRELIMINARY PROGRAMME AND CASHFLOW 

 
The Tenderer shall attach a preliminary programme reflecting the proposed sequence and duration 
of the various activities comprising the work for this Contract. The programme shall be in accordance 
with the information supplied in the Contract, requirements of the Project Specifications and with all 
other aspects of this Tender. 

 
Note: The programme must be based on the completion time as specified in the Contract Data. No 
other completion time that may be indicated on this programme will be regarded as an alternative 
offer, unless it is listed on Form G: Alternative Offers, in the Returnable Schedules section and 
supported by a detailed statement to that effect, all as specified in the Tender Data. 

 
Any changes in Key Personnel are to be pre-approved by O. R. Tambo District Municipality. 
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T. COMPULSORY ENTERPRISE QUESTIONNAIRE 
 

The following particulars must be furnished. In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 

 

Section 1:  Name of Enterprise: …………………………………………………………………. 
 

Section 2:  VAT registration number, if any: …………………………………………………… 
 

Section 3:  CIDB registration number, if any: ………………………………………………….. 
 

Section 4:  Particulars of sole proprietors and partners in partnerships 

Name * Identity Number * Personal Income Tax 
Number * 

 

 
 
 

* Complete only if sole proprietor or partnership and attach separate page if more than 3 
partners 

 

Section 5:  Particulars of companies and close corporations 

 
Company registration number …………………………………………………………………………. 

Close corporation number ……………………………………………………………………………… 

Tax reference number ………………………………………………………………………………….. 

Section 6:  Record in the services of the state 
 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a 
partnership or director, manager, principal shareholder or stakeholder in a company or close 
corporation is currently or has been within the last 12 months in the service of any of the 
following: 

 
 A member of any municipal council an employee of any provincial department, 

 A member of any provincial legislature national or provincial public entity or 

 A member of the National Assembly or the constitutional institution within the meaning 
National Council of Province of the Public Finance Management Act 

 A member of the board of directors of any (Act 1 of 1999) 

Municipal entity a member of an accounting authority of any 

 An official of any municipality or municipal national or provincial public entity 

Entity an employee of Parliament or a provincial 
legislature 

If any of the above boxes are marked, disclose the following: 

Name of sole 
proprietor, partner, 
director, manager, 
principal shareholder 
or stakeholder 

Name of Institution, 
public office, board or 
organ of state and 
position held 

Status of service (tick 
appropriate column) 

 

Current Within last 
12 months 

 
 
 
 
 
 
 
 

 

* Insert separate page if necessary 
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Section 7:  Record of spouses, children and parents in the service of the state 

 
Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole 
proprietor, partner in a partnership or director, manager, principal shareholder or stakeholder in 
a company or close corporation is currently or has been within the last 12 months been in the 
service of any of the following: 

 
 A member of any municipal council an employee of any provincial department, 

 A member of any provincial legislature national or provincial public entity or 

 A member of the National Assembly or the constitutional institution within the meaning 
National Council of Province of the Public Finance Management Act 

 A member of the board of directors of any (Act 1 of 1999) 

Municipal entity a member of an accounting authority of any 

 An official of any municipality or municipal national or provincial public entity 

Entity an employee of Parliament or a provincial 
legislature 

 

Name of spouse, child 
or parent 

Name of institution, 
public office, board or 
organ of state and 
position held 

Status of service (tick 
appropriate column) 

 

Current Within last 
12 months 

 

 
 
 
 
 
 
 
 
 

* Insert separate page if necessary 
 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the 
enterprise: 

 
(i) Authorises the Employer to obtain a tax clearance from the South African Revenue 

Services that my/our tax matters are in order; 
(ii) Confirms that neither the name of the enterprise nor the name of any partner, 

manager, director or other person, who wholly or partly exercises, or may exercise, 
control over the enterprise appears on the Register of Tender Defaulters 
established in terms of the Prevention and Combating of Corrupt Activities Act of 
2004; 

(iii) Confirms that no partner, member, director or other person, who wholly or partly 
exercises, or may exercise control over the enterprise appears, has within the last 
five years been convicted of fraud or corruption; 

(iv) Confirms that I/we are not associated, linked or involved with any other tendering 
entities submitting tender offers and have no other relationship with any of the 
tenderers or those responsible for compiling the scope of work that could cause or 
be interpreted as a conflict of interest; and 

(v) Confirms that the contents of this questionnaire are within my personal knowledge 
and are to the best of my belief both true and correct. 

 

Signed: Date:    
 

Name:  ___  Position:    
 

Enterprise Name:    
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U. DECLARATION OF BIDDERS’ PAST SUPPLY 

CHAIN MANAGEMENT PRACTICES 

 
1. This Municipal Bidding Document must form part of all bids invited. 

 

MBD 8 

 

2. It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 
goods and services are being procured, all reasonable steps are taken to combat the abuse of the 
supply chain management system. 

 
3. The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 

a) abused  the  municipality’s  /  municipal  entity’s  supply  chain  management  system  or 
committed any improper conduct in relation to such system; 

 

b) been convicted for fraud or corruption during the past five years; 
 

c) willfully neglected, reneged on or failed to comply with any government, municipal or other 
public sector contract during the past five years; or 

 

d) been listed in the Register for Tender Defaulters in terms of Section 29 of the Prevention 
and Combating of Corrupt Activities Act (N° 12 of 2004). 

 
4. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid: 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s 
database as a company or person prohibited from doing business 
with the public sector? 

(Companies or persons who are listed on this database were 
informed in writing of this restriction by the National Treasury 
after the audi alteran partem rule was applied). 

Yes 
 

No 
 

4.1.1 If so, furnish particulars:   

4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of Section 29 of the Prevention and Combating 
of Corrupt Activities Act (N° 12 of 2004)? 

Yes 
 

No 
 

4.2.1 If so, furnish particulars:   

4.3 Was the bidder or any of its directors convicted by a court of law 
(including a court of law outside the Republic of South Africa) for 
fraud or corruption during the past five years? 

Yes 
 

No 
 

4.3.1 If so, furnish particulars:   

4.4 Does the bidder or any of its directors owe any municipal rates 
and taxes or municipal charges to the municipality / municipal 
entity, or to any other municipality / municipal entity, that is in 
arrears for more than three months? 

Yes 
 

No 
 

4.4.1 If so, furnish particulars:   
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Item Question Yes No 

    

4.5 Was any contract between the bidder and the municipality / 
municipal entity or any other organ of state terminated during the 
past five years on account of failure to perform on or comply with 
the contract? 

Yes 
 

No 
 

4.7.1 If so, furnish particulars:   

 

Certification 
 

 
 
 

I, the undersigned (full name) .............................................................................................................. 
certify that the information furnished on this declaration form is true and correct. 

 
I accept that, in addition to cancellation of a contract, action may be taken against me should 
this declaration prove to be false. 

 
 
 

 
Signature Date 

 

 
 
 

Position Name of Bidder 
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V.  DECLARATION OF INTEREST 

 
1. No bid will be accepted from persons in the service of the state*. 

 

MBD 4 

 

2. Any person, having a kinship with persons in the service of the state, including a blood 
relationship, may make any offer or offers in terms if this invitation to bid. In view of possible 
allegations of favoritism , should the resulting bid, or part thereof be awarded to persons 
connected with or related to persons in service of the state, it is required that the bidder or their 
authorised representative declare their position in relation to the evaluating/adjudicating 
authority and/or take an oath declaring his/her interest. 

 
3. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

 

3.1 Full Name: ……………………………………………………. 

3.2 Identity Number: ……………………………………………………. 
3.3 Company Registration Number:  ……………………………………………………. 

3.4 Tax Reference Number: ……………………………………………………. 

3.5 VAT Registration Number: ……………………………………………………. 
3.6 Are you presently in the service of the state*: …………………… Yes/No 

3.6.1 If so, furnish particulars:  

 
3.7 

 
Have you been in the service of the state for the past twelve months? 

 
Yes/No 

3.7.1 If so, furnish particulars:  

3.8 Do you have any relationship (family, friend, other) with persons in the 
service of the O. R. Tambo District Municipality 

Yes/No 

3.8.1 If so, furnish particulars  

 
3.9 

 
Are you aware of any relationship (family, friend, other) between bidder 
and any persons in the service of the state who may be involved with the 
evaluation and or adjudication of this bid? 

 
Yes/No 

3.9.1 If so, furnish particulars  

 
3.10 

 
Are any of the company’s director, managers, principle shareholders or 
stakeholders in service of the state: 

 
Yes/No 

3.10.1 If so, furnish particulars  

 
3.11 

 
Are any spouse, child or parent of the company’s director, managers, 
principle stakeholders or stakeholders in service of the state? 

 
Yes/No 

 
3.11.1 

 
If so, furnish particulars hereunder: 

 

 

 
3.12 

 

 
Do you or any of the directors, trustees, managers, principle 
shareholders, or stakeholders of this company have any interest in any 
other related companies or business whether or not they are bidding for 
this contract? 

 

 
Yes/No 
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3.12.1 If so, furnish particulars hereunder: 
 
 

 
*MSCM Regulations: “in the service of the state” means to be – 

 
(a) a member of – 

 
(i) any municipal council: 
(ii) any provincial legislature: or 
(iii) the national Assembly or the national Council of provinces: 

 
(b) a member of the board of directors of any municipal entity 

 
(c) an official of any municipality or municipal entity 

 
(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act 1999 
(Act N° 1 of 1999): 

 
(e) a member of the accounting authority of any national or provincial public entity: or 

 
(f) an employee of Parliament or a provincial legislature. 

 

 
 

4. Full details of directors / trustees / members / shareholders. 

 
Full name Identity number State employee 

number 

   

   

   

 
 
 
 

Signature Date 
 

 
 
 

Position Name of Bidder 
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W. JOINT VENTURE AGREEMENT 

 
The Tenderer must attach to this page a joint venture agreement, if applicable. 
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X. CURRENT COMMITMENTS SCHEDULE 

 
Employer and Contract 

Description 
Contract Amount Duration and 

Completion Date 
Consulting 
Engineer 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 
 
 
 
 
 

 

SIGNATURE: ..............................................……. DATE: …….................................... 
(of person authorised to sign on behalf of the Tenderer) 
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Y. CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
1. This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

 

MBD 9 

 
 

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of firms, 

if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid 

rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified under any 

grounds. 

 
3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 

provide measures for the combating of abuse of the supply chain management system, and 

must enable the accounting officer, among others, to: 

 
a) take all reasonable steps to prevent such abuse; 

 
b) reject the bid of any bidder if that bidder or any of its directors has abused the supply 

chain management system of the municipality or municipal entity or has committed any 
improper conduct in relation to such system; and 

 
c) cancel a contract awarded to a person if the person committed any corrupt or fraudulent 

act during the bidding process or the execution of the contract. 
 

4. This MBD serves as a certificate of declaration that would be used by institutions to ensure 

that, when bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 

 

 
5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) 

must be completed and submitted with the bid: 

 
 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly 

conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods 

and / or services through a bidding process. Bid rigging is, therefore, an agreement between competitors not to 

compete. 



RD.46 

Contract No.: MIS 316 080 B 
DUMASI REGIONAL WATER SUPPLY PHASE 1: CONSTRUCTION OF DUMASI 5ML RESERVOIR 
T2.2 Returnable Documents 
 

 

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

 
I, the undersigned, in submitting the accompanying bid: 

 
 

(Bid Number and Description) 

in response to the invitation for the bid made by: 

 

(Name of Municipality / Municipal Entity) 
 

do hereby make the following statements that I certify to be true and complete in every respect 
 

 
I certify, on behalf of:  _that: 

(Name of Bidder) 

 

1. I have read and I understand the contents of this Certificate; 
 

 
2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be 

true and complete in every respect; 

 
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 

behalf of the bidder; 

 
4. Each person whose signature appears on the accompanying bid has been authorized by the 

bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

 
5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or not 

affiliated with the bidder, who: 

(a) has been requested to submit a bid in response to this bid invitation; 
 

(b) could  potentially submit  a  bid  in  response  to  this  bid  invitation,  based  on  their 
qualifications, abilities or experience; and 

 

(c) provides the same goods and services as the bidder and/or is in the same line of 
business as the bidder 

 
6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication 

between partners in a joint venture or consortium³ will not be construed as collusive bidding. 

 
7. In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

 

 
(a) prices; 

 

(b) geographical area where product or service will be rendered (market allocation) 
 

(c) methods, factors or formulas used to calculate prices; 
 

(d) the intention or decision to submit or not to submit, a bid; 
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(e) the submission of a bid which does not meet the specifications and conditions of the 
bid; or 

 

(f) bidding with the intention not to win the bid. 
 

 
8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 

 
9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or 

of the awarding of the contract. 

 
 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be reported 

to the Competition Commission for investigation and possible imposition of administrative 

penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 

to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted 

from conducting business with the public sector for a period not exceeding ten (10) years in 

terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other 

applicable legislation. 

 

 
 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 

property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
 

 
 
 
 
 

………………………………………… ………………………………… 

Signature  Date 

 

 
…………………………………………. ………………………………… 

Position  Name of Bidder 
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Z. PROOF OF GOOD STANDING WITH MUNICIPAL ACCOUNTS 

 
The tenderer is to affix to this page: 

 Proof that they are not in arrears for more than 30 days with municipal rates and taxes and 

municipal service charges. The latest municipal account statement is to be attached. 

 
Note: 

1. Failure to affix such documentation as prescribed to this page shall result in this tender not 

being further considered for the award of the contract. 
 

2. Should this tender be considered for award of the contract, based on proof of submission and 

should proof of such submission be found to be invalid, erroneous or inaccurate, the this tender 

will no longer be considered for the award of the contract. 

 
Attach latest municipal account statement to this page. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SIGNATURE: ..............................................……. DATE: …….................................... 
(of person authorised to sign on behalf of the Tenderer) 
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Where    = imported content 

    = bid price excluding value added tax (VAT) 

 

 

 

AA. DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT 

 
This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local content are 
used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2011 
and the South African Bureau of Standards (SABS) approved technical specification number SATS 
1286:201x. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2017 (Regulation 13.(1) and 13.(3) make provision for 

the promotion of local production and content. 
 

1.2. Regulation 13.(1) prescribes that in the case of designated sectors, where in the award of 
bids local production and content is of critical importance, such bids must be advertised with 
the specific bidding condition that only locally produced goods, services or works or locally 
manufactured goods, with a stipulated minimum threshold for local production and content will 
be considered. 

 
1.3. Regulation 13.(2) prescribes that where there is no designated sector, a specific bidding 

condition may be included, that only locally produced services, works or goods or locally 
manufactured goods with a stipulated minimum threshold for local production and content, will 
be considered. 

 
1.4. Where necessary, for bids referred to in paragraphs 1.2 and 1.3 above, a two stage bidding 

process may be followed, where the first stage involves a minimum threshold for local 
production and content and the second stage price and B-BBEE. 

 
1.5. A person awarded a contract in relation to a designated sector, may not sub-contract in such 

a manner that the local production and content of the overall value of the contract is reduced 
to below the stipulated minimum threshold. 

 
1.6. The local content (LC) as a percentage of the bid price must be calculated in accordance with 

the SABS approved technical specification number SATS 1286: 201x as follows: 

LC = 1 − (  ) × 100 
 

 

Prices referred to in the determination of  must be converted to Rand (ZAR) by using the 
exchange rate published by the South African Reserve Bank (SARB) at 12:00 on the date, 
one week (7 calendar days) prior to the closing date of the bid as required in paragraph 4.1 
below. 

 
1.7. A bid will be disqualified if: 

 
 the bidder fails to achieve the stipulated minimum threshold for local production and 

content indicated in paragraph 3 below; and. 

 this declaration certificate is not submitted as part of the bid documentation. 
2. Definitions 

 
2.1. “bid” includes advertised competitive bids, written price quotations or proposals; 

 
2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 
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Currency Rates of exchange 
US Dollar  
Pound Sterling  
Euro  
Yen  
Other  

 

 

2.3. “contract” means the agreement that results from the acceptance of a bid by an organ of 
state; 

 
2.4. “designated sector” means a sector, sub-sector or industry that has been designated by the 

Department of Trade and Industry in line with national development and industrial policies for 
local production, where only locally produced services, works or goods or locally 
manufactured goods meet the stipulated minimum threshold for local production and content; 

 
2.5. “duly sign” means a Declaration Certificate for Local Content that has been signed by the 

Chief Financial Officer or other legally responsible person nominated in writing by the Chief 
Executive, or senior member / person with management responsibility (close corporation, 
partnership or individual). 

 
2.6. “imported content” means that portion of the bid price represented by the cost of 

components, parts or materials which have been or are still to be imported (whether by the 
supplier or its subcontractors) and which costs are inclusive of the costs abroad, plus freight 
and other direct importation costs, such as landing costs, dock duties, import duty, sales duty 
or other similar tax or duty at the South African port of entry; 

 
2.7. “local content” means that portion of the bid price which is not included in the imported 

content, provided that local manufacture does take place; 
 

2.8. “stipulated minimum threshold” means that portion of local production and content as 

determined by the Department of Trade and Industry; and 
 

2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or 

employing another person to support such primary contractor in the execution of part of a 
project in terms of the contract. 

 
3. The stipulated minimum threshold(s) for local production and content for this bid is/are 

as follows: 

 
Description of services, works or goods Stipulated minimum threshold 

 

Gate Valves 70% 

Control Valves 70% 

Air Valves 70% 

 
4. Does any portion of the services, works or goods offered? 

have any imported content? YES / NO 
 

4.1. If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed 
in paragraph 1.6 of the general conditions must be the rate(s) published by the SARB for the 
specific currency at 12:00 on the date, one week (7 calendar days) prior to the closing date of 
the bid. 

 
The relevant rates of exchange information is accessible on www.reservebank.co.za. 

Indicate the rate(s) of exchange against the appropriate currency in the table below: 

 
 
 
 
 
 
 

NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

http://www.reservebank.co.za/
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LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 

MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 
PARTNERSHIP OR INDIVIDUAL) 

 
IN RESPECT OF BID No. ................................................................................. 
ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity): 
......................................................................................................................... 

 
NB   The obligation to complete, duly sign and submit this declaration cannot be transferred to an 
external authorized representative, auditor or any other third party acting on behalf of the bidder. 

 
I, the undersigned, …………………………….................................................. (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder entity), 
the following: 

 
(a) The facts contained herein are within my own personal knowledge. 

 
(b) I have satisfied myself that the goods/services/works to be delivered in terms of the above- 
specified bid comply with the minimum local content requirements as specified in the bid, and as 
measured in terms of SATS 1286. 

 
(c) The local content has been calculated using the formula given in clause 3 of SATS 1286, the 
rates of exchange indicated in paragraph 4.1 above and the following figures: 

Bid price, excluding VAT (y) R 

Imported content (x) R 

Stipulated minimum threshold for Local content (paragraph 3 
above) 

 

Local content % as calculated in terms of SATS 1286  
 

If the bid is for more than one product, a schedule of the local content by product shall be attached. 

 
(d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to request 
that the local content be verified in terms of the requirements of SATS 1286. 

 
(e) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 

that are not verifiable as described in SATS 1286, may result in the Procurement Authority / 
Municipal / Municipal Entity imposing any or all of the remedies as provided for in Regulation 13 of 
the Preferential Procurement Regulations, 2011 promulgated under the Policy Framework Act 

(PPPFA), 2000 (Act No. 5 of 2000). 
 

SIGNATURE:   DATE:    
 

WITNESS No. 1  DATE:    
 

WITNESS No. 2  DATE:    



RD.52 

Contract No.: MIS 316 080 B 
DUMASI REGIONAL WATER SUPPLY PHASE 1: CONSTRUCTION OF DUMASI 5ML RESERVOIR 
T2.2 Returnable Documents 
 

 

 

BB. METHOD STATEMENTS 

 
The Tenderer must attach a proposed work plan/method statement based on the scope of work and 
other information provided in the document which must briefly describe the following: 

 
(a) Construction procedures / methodology 
(b) Resources (personnel) to be used 
(c) Materials and plant to be used 
(d) Quality control measures 
(e) Storage of materials 
(f) Risk management 
(g) Health and Safety measures to be taken 
(h) Environmental control measures to be taken 

 

 
The above information may be in the form a summary but should not exceed 5 pages. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
SIGNATURE: ..............................................……. DATE: …….................................... 
(of person authorised to sign on behalf of the Tenderer) 
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CC. RECORD OF ADDENDA TO TENDER DOCUMENT 

 
We confirm that the following communications received from the Employer’s Agent before the 
submission of this tender offer, amending the tender documents, have been taken into account in the 
tender offer. 

 

 
ADD 
№ 

 

DATE 
 

TITLE OR DETAILS 

 

1 
  

 

2 
  

 

3 
  

 

4 
  

 

5 
  

 

6 
  

 

7 
  

 

8 
  

 

9 
  

 

10 
  

 

*Attach additional pages if more space is required. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

SIGNATURE: ..............................................……. DATE: …….................................... 
(of person authorised to sign on behalf of the Tenderer) 
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DD. DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 

(ALL APPLICABLE TAXES INCLUDED) 

 

MBD 5 

 
 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must 
complete the following questionnaire: 

 

1 Are you by law required to prepare annual financial statements for auditing? 
 

 
* YES / NO 

 

1.1 If yes, submit audited annual financial statements for the past three years or 
since the date of establishment if established during the past three years. 

 
……………………………………………………………………….……… 

 
……………………………………………………………………….……… 

 
2 Do you have any outstanding undisputed commitments for municipal 

services towards any municipality for more than three months or any other 
service provider in respect of which payment is overdue for more than 30 
days?                  * YES / NO 

 

2.1 If no, this serves to certify that the bidder has no undisputed commitments 
for municipal services towards any municipality for more than three months 
or other service provider in respect of which payment is overdue for more 
than 30 days. 

 

 

2.2 
 

If yes, provide particulars. 

 
 

……………………………………………………………………….……… 

 
 

……………………………………………………………………….……… 

 
 

……………………………………………………………………….……… 

 
 

……………………………………………………………………….……… 

 
3 

 
Has any contract been awarded to you by an organ of state during the past 
five years, including particulars of any material non-compliance or dispute 
concerning the execution of such contract? 

 
 

 
* YES / NO 

 

3.1 
 

If yes, furnish particulars  

 
 

……………………………………………………………………….………  

 
 

……………………………………………………………………….………  

 

 
 

* Delete if not applicable 



RD.55 

Contract No.: MIS 316 080 B 
DUMASI REGIONAL WATER SUPPLY PHASE 1: CONSTRUCTION OF DUMASI 5ML RESERVOIR 
T2.2 Returnable Documents 
 

 

 

4 Will any portion of goods or services be sourced from outside the Republic, 
and, if so, what portion and whether any portion of payment from the 
municipality / municipal entity is expected to be transferred out of the 
Republic?           * YES / NO 

 
4.1 If yes, furnish particulars 

 
……………………………………………………………………….……… 

 
……………………………………………………………………….……… 

 

 
 
 
 
 

CERTIFICATION 

(Please use block capitals when completing the section below) 
 

 
 
 
 

I, THE UNDERSIGNED (NAME) …………………………………………………………………… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO 
BE FALSE. 

 

 
 
 
 
 

SIGNATURE: ..............................................……. DATE: …….................................... 
(of person authorised to sign on behalf of the Tenderer) 

NAME: ..............................................……. 

POSITION: ..............................................……. 
 
 
 
 
 
 
 
 
 
 
 

* Delete if not applicable 
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EE. CENTRAL SUPPLIER DATABASE REGISTRATION 
 

 
Name of Tenderer: 

…………………………………………………………………………………………… 
 

 
Database Registration Number: 

…………………………………………………………………………………………… 
 
 

 
No awards will be made to a tenderer who is not registered and compliant on the Central 
Supplier Database (CSD). 

 
The establishment of a Central Supplier Database (CSD) will result in one single database to serve as 
the source of all supplier information for all spheres of government. The purpose of centralising 
government’s supplier database is to reduce duplication of effort and cost for both supplier and 
government while enabling electronic procurement processes. 

 

 
Registration on the Central Supplier Database must be done online via the website: 

 
https://secure.csd.gov.za/ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SIGNATURE: ..............................................……. DATE: …….................................... 
(of person authorised to sign on behalf of the Tenderer) 

https://secure.csd.gov.za/
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FF. PROCUREMENT FORM 
 

 
Acceptable Tenders will be evaluated using a system that awards points on the basis of Tender price 

and the meeting of specific goals. 

 
DEFINITIONS 

 

 
“Acceptable Tender” means any Tender which, in all respects, complies with the conditions of Tender 

and specifications as set out in the Tender document, including conditions as specified in the 

Preferential Procurement Policy Framework Act (Act 5 of 2000) and the Supply Chain Management of 

Council. 

 
“Council” refers to the O. R. TAMBO DISTRICT Municipality. 

 

 
“Equity ownership” refers to the percentage ownership and control, exercised by individuals within 

an enterprise and they are involved in the day to day running of the Company. 

 
“HDI equity ownership” refers to the percentage of an enterprise, which is owned by individuals, or in 

the case of a company, the percentage shares that are owned by individuals meeting the requirements 

of the definition of a HDI. 

 
“Historically disadvantaged individuals (HDIs)” means all South African citizens – 

 

 
(i) Who had no franchise in national elections prior to the introduction of the 1983 and 1993 

constitutions (Referred to as Previously Disadvantaged Individuals (PDIs) in this document) 

(ii) Women 

(iii) Disabled persons. 

 
“SMME’s” (small, medium and micro enterprises) refers to separate and distinct business entities, 

including co-operative enterprises and NGOs, managed by one owner or more, as defined in the 

National Small Business (Act 102 of 1996). Refer to the attached addendum for a definition of SMME’s 

for different economic sectors. 

Tenders are adjudicated in terms of NDM Procurement Policy, and the following framework is provided 

as a guideline in this regard. 
 

 
1. Technical adjudication and General Criteria 

 

 
 Tenders will be adjudicated in terms of inter alia: 

 Compliance with Tender conditions 

 Technical specifications 
 

 
If the Tender does not comply with the Tender conditions, the Tender will be rejected. If technical 

specifications are not met, the Tender may also be rejected. 

 
With regard to the above, certain actions or errors are unacceptable, and warrants REJECTION OF 

THE TENDER, for example: 
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 A Tax Verification Pin. (Only valid tax verification pin must be attached to the Tender 

document). 

 Pages to be completed, removed from the Tender document, and have therefore not been 

submitted. 

 Failure to complete the schedule of quantities as required 

 Scratching out without initialling next to the amended rates or information. 

 Writing over / painting out rates / the use of tippex or any erasable ink, eg. Pencil. 

 Failure to attend compulsory site inspections 

 The Tender has not been properly signed by a party having the authority to do so, according to 

the Form 2.2.2 – “Authority for Signatory” 

 No authority for signatory submitted. 

 Form of Offer not completed. 

 Particulars required in respect of the Tender have not been provided – non-compliance of Tender 

requirements and/or specifications. 

 The Tenderer’s attempts to influence, or has in fact influenced the evaluation and/or awarding of 

the contract. 

 The Tender has been submitted after the relevant closing date and time 

 Each page of the Contract portion of this Tender document (Part C1 – C4) must be initialled by 

the authorised person in order for the document to constitute a proper Contract between the 

Employer (ORTDM) and the undersigned. 

 If any municipal rates and taxes or municipal service charges owed by that Tenderer or any of its 

directors to the municipality, or to any other municipality or municipal entity, are in arrears for 

more than three months. 

 If any Tenderer who during the last five years has failed to perform satisfactorily on a previous 

contract with the municipality or any other organ of state after written notice was given to that 

Tenderer that performance was unsatisfactory. 

 
2. Size of enterprise and current workload 

 

 
Evaluation of the Tenderer’s position in terms of: 

 

 
 Previous and expected current annual turnover 

 Current contractual obligations 

 Capacity to execute the contract 
 

 
3. Staffing profile 

 

 
Evaluation of the Tenderer’s position in terms of: 

 

 
 Staff available for this contract being Tendered for 

 Qualifications and experience of key staff to be utilised on this contract 
 

 
4. Financial ability to execute the contract: 

 

 
Evaluation of the Tenderer’s financial ability to execute the contract.  Emphasis will be placed on the 

following: 
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 Contact the Tender’s bank manager to assess the Tenderer’s financial ability to execute the 

contract and the Tenderer hereby grants his consent for this purpose. 

 
5. Good standing with SA Revenue Services 

 

 
 Determine whether an original valid tax verification pin has been submitted. 

 The Tenderer must affix an original valid Tax Verification Pin to page T2.2.9 of the Tender 

document. 

 

6. Penalties 
 

 

The O. R. Tambo District Municipality will if upon investigation it is found that a preference in terms of 

the Contract has been obtained on a fraudulent basis, or any specified goals are not attained in the 

performance of the contract, on discretion of the Municipal Manager, one or more of the following 

penalties will be imposed: 
 

 
 Cancel the contract and recover all losses or damages incurred or sustained from the Tenderer. 

 Impose a financial penalty of twice the theoretical financial preference associated with the claim, 

which was made in the Tender. 

 Restrict the suppliers, its shareholders and directors on obtaining any business from the O. R. 

Tambo District Municipality for a period of 5 years. 
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DECLARATION 
 

 

I/We the undersigned, who warrants that he/she is duly authorised to do so on behalf of the firm, certifies 

that the items mentioned in part of the foregoing procurement form and returnable documents 

qualifies/qualify for the preference(s) shown and acknowledge(s) that: 
 

 
The information furnished is true and correct. 

 

 
The contractor may be required to furnish documentary proof to the satisfaction of the O. R. Tambo 

District Municipality that the claims are correct. 
 

 
If the claims are found to be inflated, the O. R. Tambo District Municipality may, in addition to any other 

remedy it may have, recover from the contractor all cost, losses or damages incurred or sustained by 

the O. R. Tambo District Municipality as a result of the award of the contract and/or cancel the contract 

and claim any damages which the O. R. Tambo District Municipality may suffer by having to make less 

favourable arrangements after such cancellation. 

 
Signature of Tenderer 

 
 

Signed at on day of 202   
 
 
 
 
 

 

For the tenderer 
 
 
 
 
 

WITNESSES: 
 
 

1.    
 
 
 

2.    
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For the Tenderer 

 
O. R. Tambo District Municipality 

 

Tender No: MIS 316 080 B 
 
 

DUMASI REGIONAL BULK WATER SUPPLY PHASE 1: DUMASI 5 ML RESERVOIR 
 

 
C1.1 Form of Offer and Acceptance 

 

 
A: Offer 

 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract 
in respect of the following works: 

 

Contract No: MIS 316 080 B: DUMASI REGIONAL WATER SUPPLY PHASE 1: DUMASI 5 ML 
CONCRETE RESERVOIR 

 

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the 
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has 
accepted the Conditions of Tender. 

 

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of 
Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the 
Contractor under the Contract including compliance with all its terms and conditions according to their 
true intent and meaning for an amount to be determined in accordance with the Conditions of Contract 
identified in the Contract Data. 

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 

 
……………………………………………………………………………………………………………………… 

 
……………………………………………………………………………………………………………………… 

..…………………………..……Rands (in words); R….……………………………………………(in figures) 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of 
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor 
in the Conditions of Contract identified in the Contract Data. 

 

Signature(s) 

Name(s) 

Capacity 
 
 

Name and address of 
organisation 

 
Name & signature of 
witness 

 

 
 

(Name and address of organisation) 
 

 
 

(Name) Signature 
 

Date: 
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B: ACCEPTANCE 

 
By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the 
Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s 
Offer shall form an agreement between the Employer and the Tenderer upon the terms and conditions 
contained in this Agreement and in the Contract that is the subject of this Agreement. 

 
The terms of the contract are contained in: 

 
Part 1 Agreement, and Contract Data, (which include this Agreement) 
Part 2 Pricing Data, including the Bill of Quantities 
Part 3 Scope of Work 
Part 4 Site Information 
Part 5 Drawings 
Part 6     Annexures 

 
The schedules, forms, drawings and documents or parts thereof, which may be incorporated by 
reference into Parts 1 to 6 above. 

 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer 
and the Employer during this process of offer and acceptance, are contained in the Schedule of 
Deviations attached to and forming part of this Agreement. No amendments to or deviations from said 
documents are valid unless contained in this Schedule, which must be duly signed by the authorised 
representatives of both parties. 

 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract 
Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation 
to be provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the 
date this Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those 
terms shall constitute a repudiation of this Agreement. 

 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the 
Tenderer receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any). Unless the Tenderer (now Contractor) within five days of the date of such receipt 
notifies the Employer in writing of any reason why he cannot accept the contents of this Agreement, this 
Agreement shall constitute a binding contract between the parties. 

 
Signature: (of person authorized to sign the acceptance) :...................................................................... 

 

Name: (of signatory in capitals)                                        :…................................................................... 
 

Capacity: (of Signatory)                                                    :...................................................................... 
 

Name of Employer                                                           :    O. R. Tambo District Municipality 
 

Address                                                                             :   First Floor 
 

Nelson Mandela Drive 

Myezo Park, Mthatha 

 

 
As Witness Signature   : ……………………………        Name: (in capitals): ………………………… 

 

 
 

Date:    ………………………………………………….. 
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C: SCHEDULE OF DEVIATIONS 

 
The extent of deviations from the tender documents issued by O. R. Tambo District Municipality prior to 

the tender closing date is limited to those permitted in terms of the Tender Data and the Conditions of 

Tender. 

 

A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any 

matter in such letter, which constitutes a deviation as aforesaid become the subject of agreements 

reached during the process of offer and acceptance, the outcome of such agreement shall be recorded 

here. 

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification 

or change to the tender documents and which it is agreed by the Parties becomes an obligation of the 

contract shall also be recorded here. 

 

Any change or addition to the tender documents arising from the above agreements and recorded here 

shall also be incorporated into the final draft of the Contract. 

 
1.     Subject:……………………………………………………………………………………………………. 

 
Details:…………………………………………………………………………………………….………….. 

2. Subject:……………………………………………………………………………………………………. 

Details:………………………………………………………………………………………………….…….. 

3. Subject:……………………………………………………………………………………………………. 

Details:…………………………………………………………………………………………………….….. 

4. Subject:……………………………………………………………………………………………………. 

Details:…………………………………………………………………………………………………….…… 

5. Subject:……………………………………………………………………………………………………. 

Details:………………………………………………………………………………………………….……… 

6. Subject:……………………………………………………………………………………………………. 

Details:………………………………………………………………………………………………….…….. 

7. Subject:……………………………………………………………………………………………………. 

Details:……………………………………………………………………………………………………..  

 

By the duly authorised representatives signing this Schedule of Deviations, O. R. Tambo District 

Municipality and the Tenderer agree to and accept the foregoing Schedule of Deviations as the only 

deviations from and amendments to the documents listed in the Tender Data and addenda thereto as 

listed in the Tender Schedules, as well as any confirmation, clarification or change to the terms of the 

offer agreed by the Tenderer and O. R. Tambo District Municipality during this process of offer and 

acceptance. 



Contract No.: MIS 316 080 B 

DUMASI REGIONAL WATER SUPPLY PHASE 1: CONSTRUCTION OF DUMASI 5ML RESERVOIR 
Agreement and Contact Data 

C. 5 

 
 
 
 

 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the 

period between the issue of the tender documents and the receipt by the Tenderer of a completed signed 

copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 

this Agreement. 

 

FOR THE TENDERER: 
 

Signature: …………….………………….…….. 

Name: ………………….……..................... 

Capacity:   …………………………..………….. 

Tenderer: (Name and address of organisation………………………………………………………………. 
 

................................................................…………………………………………........................ 
 

................................................................................................................................................ 
 

Witness: …………………..…………………… 

Signature: ……………………….………………. 

Name: …………………………….…………. 

Date:        …………………………………….…… 

 

 
FOR O. R. TAMBO DISTRICT MUNICIPALITY 

 

Signature: ……………………………..………… 

Name: ……………………………………….. 

Capacity:   ........................................................ 

Witness: ……………………………………….. 

Signature: ………………………………………. 

Name: ……………………………………… 

Date: ……………………………………… 
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C: CONFIRMATION OF RECEIPT 
 

 
The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt 
from the employer O. R. Tambo District Municipality, as identified in the Acceptance part of this 
Agreement, of one fully completed original copy of this Agreement, including the Schedule of 
Deviations (if any) today: 

 

 
the …………………………… (day) 

 
of ……………………………. (month) 

20….. (year) 

at …………………………………………………………………………… (place) 
 

 
 

For the Contractor: 
 

Signature:     ……………………………………………………………… 
 

 
Name:     …………………………………………………………………… 

 
 

 
Capacity:     ……………………………………………………………… 

 
 
 
 

Signature and name of witness: 
 

 
 

Signature:     ……………………………………………………………… 
 
 

 
Name:    ………………………………………………………………… 

, o,k90mji0 
 l
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C1.2 CONTRACT DATA 
 

PART 1: DATA PROVIDED BY THE EMPLOYER 

CONDITIONS OF CONTRACT 

The General Conditions of Contract for Construction Works (2015) 3rd edition, published by the South 
African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is applicable to this 
Contract and is obtainable from www.saice.org.za. 

 

Copies of these Conditions of Contract may be obtained from the South African Institution of Civil 
Engineering, Tel: 011 805 5947. 

 
CONTRACT SPECIFIC DATA 

 
The following contract specific data are applicable to this Contract: 

 

Clause  

1.1.1.13 The  Defects  Liability  Period  is  365  days  [measured  from  the  date  of  the 
Certificate of Completion]. 

1.1.1.14 The time for achieving Practical Completion of the entire Works is 48 calendar 
weeks [measured from the Commencement Date, including Saturdays and 
Sundays, but excluding special non-working days; the above duration includes a 
total of 14 days for submission of documentation, (including resubmission if 
necessary), 7 days for review and approval of documentation, as stated in 5.3.1 
and 32 days to obtain the required construction permit and other approvals as 
may be necessary from the Department of Labour, as required in terms of 
Construction Regulation 2014]. 

1.1.1.15 The Employer is the O. R. Tambo District Municipality 

1.2.1.2 The Employer’s address for receipt of communications is: 

Physical address: Postal Address: 

Second Floor Private Bag X 6043 

Nelson Mandela Mthatha 

Mvezo Park 5100 

Mthatha 

5100 Telephone: 047 501 6425 

1.1.1.16 The Employer’s Agent is Ziinzame Consulting Engineers (Pty) Ltd, also 

1.2.1.2 referred to in the Contract as “ZCE” 

The Employer’s Agent's address for receipt of communications is: 

Physical address: Postal Address: 

25 Falcon Avenue, Private Bag X 6043, 

Southernwood Mthatha 

Mthatha 5100 

5100 
 

Tel No: 047 531 0269 
Fax: 086 274 4856 e-mail: admin@ziinzame.co.za 

1.1.1.26 The Pricing Strategy is: Re-measurement Contract 

1.3.2 The governing law is the law of the Republic of South Africa 

http://www.saice.org.za/
mailto:admin@ziinzame.co.za
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Clause  

3.2.3 The Employer’s Agent shall obtain the specific approval of the Employer before 
executing any of his functions or duties according to the following Clauses of 
the General Conditions of Contract: 

 
1 Clause 6.3: Variations (where total variations exceed the contingency sum) 

 
2 Clause 5.12: Extension of Time for Practical Completion 

- Certify additional costs/expenditure 

- Taking over of the Works 

5.3.1 The documentation required before commencement with Works execution are: 
- Health and Safety Plan (Refer to Clause 4.3) 
- Initial programme (Refer to Clause 5.6) 
- Security (Refer to Clause 6.2) 
- Insurance (Refer to Clause 8.6) 
- Cash flow projection 
- Agreement of Indemnity in Terms of Occupational Health and Safety 

Act 1993 

5.3.2 The time to submit the documentation required before commencement with 
Works execution is Fourteen (14) days. 

 
The commencement of the works shall be subject to the approval required in 
terms of the applicable Construction Regulations, as detailed in clause 
1.1.1.14. . 

5.8.1 The non-working days are Saturdays and Sundays. 

The special non-working days are all applicable public holidays and the year-end 
break commencing and ending on dates specified by SAFCEC 

5.13.1 The penalty for failing to complete the Works is R 5 000.00 per day (including 
 non-working days) as per the General Conditions of Contract 2015. 

5.14.1 Practical completion will be issued once the works is fit for intended use as 
approved by the Employers Agent. 

5.16.3 The latent defect period is 10 years for Civil Engineering 

6.5.1.2.3 The percentage allowances to cover all overhead charges is up to 10% 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 
80% maximum on proof of ownership. 

 

Payment of Material on Site (MOS) will be paid after it has been inspected and 
approved by the Employer’s Agent as to be complaint with intended purpose. 

Payment of materials off site including deposits for special fittings and equipment 
as required from time to time in line with the signed agreement between the 
contractor and the supplier of such fittings or equipment will be paid upon 
furnishing the guarantee from a reputable institution, preferably the bank. 

6.10.3 The percentage retention on the amounts due to the Contractor is 10% on each 
payment. 

The maximum value of retention is limited to 5% of the Contract Price. 

8.6.1.1.2 The value of plant and materials supplied by the Employer to be included in the 
insurance sum is R Nil 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be 
included in the insurance sum is R Nil. 

8.6.1.3 The limit of the liability insurance is R5 000 000.00 for any single claim – the 
number of claims to be unlimited during the construction and Defects Liability 
period. 
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Clause  

8.6.1.5 In addition to the insurances required in terms of General Conditions of Contract 
Clauses 8.6.1.1 to 8.6.1.4 the following insurance is also required: 

- All Risk Insurance 

- The insurance of materials on site is necessary. 

10.5.3 The number of Adjudication Board Members to be appointed is 1. 

10.7.1 The determination of disputes shall be by arbitration 
 

 Variations to the Conditions of Contract are: 

4.4.2 Add the following to Clause 4.4.2 after the last sentence: 
 
"The Contractor shall not subcontract any part of the Contract without the prior 
written consent of the Employer’s Agent, which consent shall not be 
unreasonably withheld. A Subcontractor within the jurisdiction of O. R. Tambo 
DM shall be appointed by the Contractor subject to meeting the requirements of 
the Client." 

4.5.4 Replace the contents of Clause 4.5.4 with 

 
“For this contract he fees, taxes, levies and other charges to be paid by the 
Contractor in terms of sub-clause 4.5.1.1 will not be refunded by the Employer. 
The cost thereof shall be deemed to be included in the prices tendered for 
relevant items in the Bill of Quantities”. 

 
 
5.3.3 

Time to instruct commencement of the Works 
 
Add the following to Clause 5.3.3 after the last sentence: 

 
"The Contractor shall not commence working until they have an approved project 
specific health and safety plan in terms of the Occupational Health and Safety 
Act, 1993: Construction Regulations, 2014 together with an OHS particular 
specification and complied with the initial requirements thereof." 

 

5.12 
Add the following: 

 
“In the case of an additional public holiday declared by the State President, a 
claim for the cost of temporary or hourly-paid workers who would have been 
actively engaged in the construction work had the day not been declared a public 
holiday, will be considered by the Employer. Except for proven extra cost, claims 
for standing time of plant and equipment will not be considered as the cost thereof 
is deemed to be included in the Contractor’s provisional and general items.” 

 

5.12.2 
Replace sub-clause 5.12.2.4 with the following: 

 
"Any disruption of labour on a regional or national level due to political unrest, 
organised mass action or related incidents which is considered to be beyond 
the Contractor's control. 

 
Any strike within the confines of the Contractor's company, which may affect 
this project, will be deemed to be within the Contractor's control.” 

 

5.14.1 
Practical Completion 

 
Replace the last sentence of the second paragraph: 
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 "Should the Employer’s Agent … on the Due Completion Date." 
 
with the following: 

 
"Should the Employer’s Agent not issue such a list within 14 days, Practical 
Completion shall be deemed to have been achieved on the said fourteenth 
day." 

 

5.14.2 
Issue of Certificate of Practical Completion 

 
Replace "the Employer’s Agent" in the second line with the following: 

", the Contractor shall notify the Employer’s Agent, who shall inspect the Works 
and the Employer’s Agent" 

 

5.14.4 
Certificate of Completion 

 
Replace "the Employer’s Agent" in the second and third line of the first 
paragraph with: 

 
", the Contractor shall notify the Employer’s Agent, who shall inspect the works 
and the Employer’s Agent" 

 

6.10.4 
Delivery, dissatisfaction with and payment of payment certificate 

 
Replace “28 days” in the seventh line with “30 days”. 

 

6.11 
Variations exceeding 15 per cent 

 
Replace "15 per cent" in the heading, the marginal heading and the tenth line 
with "20 per cent". 

 

Add the 
following clause: 

 

6.12 

Payment for the labour-intensive component of the works: 
Payment for works identified in the Scope of Work as being labour-intensive 
shall only be made in accordance with the provisions of the Contract if the 
works are constructed strictly in accordance with the provisions of the Scope of 
Work. Any non-payment for such works shall not relieve the Contractor in any 
way from his obligations either in contract or in delict. 

 
Contractor’s default in payment to labourers and employees:  
Any dispute between the Contractor and Labourers, regarding delayed 
payment or default in payment of fair wages, if not resolved immediately may 
compel the Employer to intervene. 

 
The Employer may, upon the Contractor defaulting payment, pays the moneys 
due to the workers not honoured in time, out of any moneys due or which may 
become due to the Contractor under the Contract. 

 
Applicable labour laws: The Ministerial Determination, Special Public Works 
Programmes, issued in terms of the Basic Conditions of Employment Act of 
1997 by the Minister of Labour in Government Notice N° R63 of 25 January 
2002, shall apply to works described in the scope of work as being labour 
intensive and which are undertaken by unskilled or semi-skilled workers. 

 

Add the 
following sub- 
clause: 

 

10.5.4 

 
The decision of the Adjudicator shall be enforceable with immediate effect as a 
matter of contractual obligation between the parties. However, if the dispute is 
still unresolved after Adjudication, the matter shall be referred to arbitration or 
court proceedings, whichever is applicable in terms of the contract. 
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CONDITIONS OF EPWP COMPLIANCE 

 
Payment for the labour-intensive component of the works 

 
Payment for works identified in the Scope of Work as being labour-intensive shall only be made in 
accordance with the provisions of the Contract if the works are constructed strictly in accordance with 
the provisions of the Scope of Work. Any non-payment for such works shall not relieve the Contractor in 
any way from his obligations either in contract or in delict. 

 
Contractor’s default in payment to labour and employees: 

 
Any dispute between the Contractor and Labour, regarding delayed payment or default in payment of 
fair wages, if not resolved immediately may compel the Employer to intervene. 
The Employer may, upon the Contractor defaulting payment, pay the moneys due to the workers not 
honored in time, out of any moneys due or which may become due to the Contractor under the Contract. 

 
Applicable labour laws 

 
The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic 
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice N° R63 of 25 
January 2002, as reproduced below, shall apply to works described in the scope of work as being labour 
intensive and which are undertaken by unskilled or semi-skilled workers. 
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1. Introduction 

 
1.1 This document contains the standard terms and conditions for workers employed in 

elementary occupations on a Special Public Works Programme (SPWP). These terms and 
conditions do NOT apply to persons employed in the supervision and management of a 
SPWP. 

 
1.2 In this document – 

a) "department" means any department of the State, implementing agent or contractor; 
b) "employer" means any department, implementing agency or contractor that hires workers 

to work in elementary occupations on a SPWP; 
c) "worker" means any person working in an elementary occupation on a SPWP; 
d) "elementary occupation" means any occupation involving unskilled or semi-skilled work; 
e) "management" means any person employed by a department or implementing agency to 

administer or execute an SPWP; 
f) "task" means a fixed quantity of work; 
g) "task-based work" means work in which a worker is paid a fixed rate for performing a task; 
h) "task-rated worker" means a worker paid on the basis of the number of tasks completed; 
i) "time-rated worker" means a worker paid on the basis of the length of time worked. 

 
2. Terms of Work 

 
2.1 Workers on a SPWP are employed on a temporary basis. 
2.2 A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP. 
2.3 Employment on a SPWP does not qualify as employment as a contributor for the purposes of 

the Unemployment Insurance Act 30 of 1966. 
 

3. Normal Hours of Work 

 
3.1 An employer may not set tasks or hours of work that require a worker to work– 

a) more than forty hours in any week 
b) on more than five days in any week; and 
c) for more than eight hours on any day. 

3.2 An employer and worker may agree that a worker will work four days per week. The worker 
may then work up to ten hours per day. 

3.3 A task-rated worker may not work more than a total of 55 hours in any week to complete the 
tasks allocated (based on a 40-hour week) to that worker. 

 
4. Meal Breaks 

 
4.1 A worker may not work for more than five hours without taking a meal break of at least thirty 

minutes duration. 
4.2 An employer and worker may agree on longer meal breaks. 
4.3 A worker may not work during a meal break. However, an employer may require a worker to 

perform duties during a meal break if those duties cannot be left unattended and cannot be 
performed by another worker. An employer must take reasonable steps to ensure that a 
worker is relieved of his or her duties during the meal break. 

4.4 A worker is not entitled to payment for the period of a meal break. However, a worker who is 
paid on the basis of time worked must be paid if the worker is required to work or to be 
available for work during the meal break. 

 
5. Special Conditions for Security Guards 

 
5.1 A security guard may work up to 55 hours per week and up to eleven hours per day. 
5.2 A security guard who works more than ten hours per day must have a meal break of at least 

one hour or two breaks of at least 30 minutes each. 
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6. Daily Rest Period 

 
Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest 
period is measured from the time the worker ends work on one day until the time the worker 
starts work on the next day. 

 
7. Weekly Rest Period 

 
Every worker must have two days off every week. A worker may only work on their day off to 
perform work which must be done without delay and cannot be performed by workers during 
their ordinary hours of work ("emergency work"). 

 
8. Work on Sundays and Public Holidays 

 
8.1 A worker may only work on a Sunday or public holiday to perform emergency or security work. 
8.2 Work on Sundays is paid at the ordinary rate of pay. 
8.3 A task-rated worker who works on a public holiday must be paid – 

a) the worker’s daily task rate, if the worker works for less than four hours; 
b) double the worker’s daily task rate, if the worker works for more than four hours. 

8.4 A time-rated worker who works on a public holiday must be paid – 
a) the worker’s daily rate of pay, if the worker works for less than four hours on the public 

holiday; 
b) double the worker’s daily rate of pay, if the worker works for more than four hours on the 

public holiday. 
 

9. Sick Leave 

 
9.1 Only workers who work four or more days per week have the right to claim sick-pay in terms 

of this clause. 
9.2 A worker who is unable to work on account of illness or injury is entitled to claim one day’s 

paid sick leave for every full month that the worker has worked in terms of a contract. 
9.3 A worker may accumulate a maximum of twelve days’ sick leave in a year. 
9.4 Accumulated sick-leave may not be transferred from one contract to another contract. 
9.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 
9.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave. 
9.7 An employer must pay a worker sick pay on the worker’s usual payday. 
9.8 Before paying sick-pay, an employer may require a worker to produce a certificate stating that 

the worker was unable to work on account of sickness or injury if the worker is – 
a) absent from work for more than two consecutive days; or 
b) absent from work on more than two occasions in any eight-week period. 

9.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or 
a clinic staff member authorised to issue medical certificates indicating the duration and 
reason for incapacity. 

9.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for 
which the worker can claim compensation under the Compensation for Occupational Injuries 
and Diseases Act. 

 
10. Maternity Leave 

 
10.1 A worker may take up to four consecutive months’ unpaid maternity leave. 
10.2 A worker is not entitled to any payment or employment-related benefits during maternity leave. 
10.3 A worker must give her employer reasonable notice of when she will start maternity leave and 

when she will return to work. 
10.4 A worker is not required to take the full period of maternity leave. However, a worker may not 

work for four weeks before the expected date of birth of her child or for six weeks after the 
birth of her child, unless a medical practitioner, midwife or qualified nurse certifies that she is 
fit to do so. 

10.5 A worker may begin maternity leave – 
a) four weeks before the expected date of birth; or 
b) on an earlier date – 
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(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the 
health of the worker or that of her unborn child; or 

(ii) if agreed to between employer and worker; or 
c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the 

worker is able to continue to work without endangering her health. 
10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn 

child may take maternity leave for up to six weeks after the miscarriage or stillbirth. 
10.7 A worker who returns to work after maternity leave, has the right to start a new cycle of twenty- 

four months employment, unless the SPWP on which she was employed has ended. 
 

11. Family responsibility leave 

 
11.1 Workers, who work for at least four days per week, are entitled to three days paid family 

responsibility leave each year in the following circumstances – 
a) when the employee’s child is born; 
b) when the employee’s child is sick; 
c) in the event of a death of – 

(i) the employee’s spouse or life partner; 
(ii) the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild 

or sibling. 
 

12. Statement of Conditions 

 
12.1 An employer must give a worker a statement containing the following details at the start of 

employment – 
a) the employer’s name and address and the name of the SPWP; 
b) the tasks or job that the worker is to perform; and 
c) the period for which the worker is hired or, if this is not certain, the expected duration of 

the contract; 
d) the worker’s rate of pay and how this is to be calculated; 
e) the training that the worker will receive during the SPWP. 

12.2 An employer must ensure that these terms are explained in a suitable language to any 
employee who is unable to read the statement. 

12.3 An employer must supply each worker with a copy of these conditions of employment. 
 

13. Keeping Records 

 
13.1 Every employer must keep a written record of at least the following – 

a) the worker’s name and position; 
b) in the case of a task-rated worker, the number of tasks completed by the worker; 
c) in the case of a time-rated worker, the time worked by the worker; 
d) payments made to each worker. 

13.2 The employer must keep this record for a period of at least three years after the completion 
of the SPWP. 

 
14. Payment 

 
14.1 An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 
14.2 A task-rated worker will only be paid for tasks that have been completed. 
14.3 An employer must pay a task-rated worker within five weeks of the work being completed and 

the work having been approved by the manager or the contractor having submitted an invoice 
to the employer. 

14.4 A time-rated worker will be paid at the end of each month. 
14.5 Payment must be made in cash, by cheque or by direct deposit into a bank account designated 

by the worker. 
14.6 Payment in cash or by cheque must take place – 

a) at the workplace or at a place agreed to by the worker; 
b) during the worker’s working hours or within fifteen minutes of the start or finish of work; 
c) in a sealed envelope which becomes the property of the worker. 

14.7 An employer must give a worker the following information in writing – 
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a) the period for which payment is made; 
b) the numbers of tasks completed or hours worked; 
c) the worker’s earnings; 
d) any money deducted from the payment; 
e) the actual amount paid to the worker. 

14.8 If the worker is paid in cash or by cheque, this information must be recorded on the envelope 
and the worker must acknowledge receipt of payment by signing for it 

14.9 If a worker’s employment is terminated, the employer must pay all monies owing to that worker 
within one month of the termination of employment. 

 
15. Deductions 

 
15.1 An employer may not deduct money from a worker’s payment unless the deduction is required 

in terms of a law. 
15.2 An employer must deduct and pay to the SA Revenue Services any income tax that the worker 

is required to pay. 
15.3 An employer who deducts money from a worker’s pay for payment to another person must 

pay the money to that person within the time period and other requirements specified in the 
agreement law, court order or arbitration award concerned. 

15.4 An employer may not require or allow a worker to – 
a) repay any payment except an overpayment previously made by the employer by mistake; 
b) state that the worker received a greater amount of money than the employer actually paid 

to the worker; or 
c) pay the employer or any other person for having been employed. 

 
16. Health and Safety 

 
16.1 Employers must take all reasonable steps to ensure that the working environment is healthy 

and safe. 
16.2 Provision of Hand tools. The Contractor shall throughout the project duration, provide 

his/her labour force with hand tools of adequate quality, sufficient in numbers and make the 
necessary provisions to maintain the tools in good and safe working conditions. 

16.3 A worker must – 
a) work in a way that does not endanger his/her health and safety or that of any other person; 
b) obey any health and safety instruction; 
c) obey all health and safety rules of the SPWP; 
d) use any personal protective equipment or clothing issued by the employer; 
e) report any accident, near-miss incident or dangerous behaviour by another person to their 

employer or manager. 
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17. Compensation for Injuries and Diseases 

 
17.1 It is the responsibility of the employers (other than a contractor) to arrange for all persons 

employed on a SPWP to be covered in terms of the Compensation for Occupational Injuries 
and Diseases Act, 130 of 1993. 

17.2 A worker must report any work-related injury or occupational disease to their employer or 
manager. 

17.3 The employer must report the accident or disease to the Compensation Commissioner. 
17.4 An employer must pay a worker who is unable to work because of an injury caused by an 

accident at work 75% of their earnings for up to three months. The employer will be refunded 
this amount by the Compensation Commissioner. This does NOT apply to injuries caused by 
accidents outside the workplace such as road accidents or accidents at home. 

 
18. Termination 

 
18.1 The employer may terminate the employment of a worker for good cause after following a fair 

procedure. 
18.2 A worker will not receive severance pay on termination. 
18.3 A worker is not required to give notice to terminate employment. However, a worker who 

wishes to resign should advise the employer in advance to allow the employer to find a 
replacement. 

18.4 A worker who is absent for more than three consecutive days without informing the employer 
of an intention to return to work will have terminated the contract. However, the worker may 
be re-engaged if a position becomes available for the balance of the 24-month period. 

18.5 A worker who does not attend required training events, without good reason, will have 
terminated the contract. However, the worker may be re-engaged if a position becomes 
available for the balance of the 24-month period. 

 
19. Certificate of Service 

 
19.1 On termination of employment, a worker is entitled to a certificate stating – 

a) the worker’s full name; 
b) the name and address of the employer; 
c) the SPWP on which the worker worked; 
d) the work performed by the worker; 
e) any training received by the worker as part of the SPWP; 
f) the period for which the worker worked on the SPWP; 

g)  any other information agreed on by the employer and worker. 
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PART 2: DATA PROVIDED BY THE CONTRACTOR 
 

Clause 

 
1.1.1.9 The Contractor is …………………………… 

 
1.2.1.2 The Contractor's address for receipt of communications is: 

Physical address: Postal address: 

……………………………. ..................................... 
 

……………………………. ..................................... 
 

……………………………. ..................................... 
 

……………………………. ..................................... 
 

Telephone: ............................................ 
 

Fax: ............................................ 
 

email: ………………………………. 
 

6.2.1 The security to be provided by the Contractor shall be one of the following: 

 
 
 

TYPE OF SECURITY 

CONTRACTOR'S 
CHOICE. 

INDICATE "YES" 
OR "NO" 

Cash deposit of 10% of the Contract Sum (excluding VAT)  

Performance Guarantee of 10% of the Contract Sum (excluding VAT)  
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C1.3: FORM OF GUARANTEE 

 
[Note to Tenderer: This form should not be completed for the tender, but will be completed by 

the appointed Contractor.] 
 

Employer: (name and address)........................................................... 
 

................................................................................................. 
 

................................................................................................. 
 

 
Contract No: ........................................ 

 

(Contract title) 
 

 
WHEREAS 

 

 
(Hereinafter referred to as "the Employer") entered into, on the .......... day of .........…................. 20…., 

a Contract with 

(Hereinafter called "the Contractor") for (CONTRACT TITLE) 
 

. ......................................................................................... at 
 

 
AND WHEREAS it is provided by said Contract that the Contractor shall provide the Employer with 
security by way of a guarantee for the due and faithful fulfilment of the Contract by the Contractor; 

 
AND WHEREAS .....................................................................(hereinafter referred to as the Guarantor) 

has/have at the request of the Contractor, agreed to give such security; 
 

NOW THEREFORE WE, 
do hereby guarantee to the Employer under renunciation of the benefits of division and excussion the 
due and faithful performance by the Contractor of all the terms and conditions of the said Contract, 
subject to the following conditions: 

 
1. The Employer shall, without reference and/or notice to me/us, have complete liberty of action to 

act in any manner authorised and/or contemplated by the terms of the said Contract, and/or to 
agree to any modifications, variations, alterations, directions or extensions of the Due 
Completion Date of the Works under the said Contract, and that its rights under this guarantee 
shall in no way be prejudiced nor our liability hereunder be affected by reason of any steps which 
the Employer may take under such Contract, or of any modification, variation, alterations of the 
Due Completion Date which the Employer may make, give, concede or agree to under the said 
Contract. 

 
2. The Employer shall be entitled, without reference to us, to release any securities held by it, and 

to give time to or compound or make any other arrangement with the Contractor. 
 

3. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion 
in terms of the Contract, unless we are advised in writing by the Employer before the issue of 
the said Certificate of its intention to institute claims, and the particulars thereof, in which event 
this guarantee shall remain in full force and effect until all such claims have been paid or 
liquidated. 
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4. My/Our total liability in terms hereof shall be limited to the sum of R 

(in words ..................................................................................................................................... ) 

(10 % of the Contract Price tender sum) which amount I/we agree to hold at your disposal. 
 

5. I/We declare that I/we, on behalf of the Guarantor, waive the legal exceptions available to a 
guarantor and undertake to pay the said amount or such portion thereof as may be demanded, 
immediately on receipt of a written demand from you. 

 
A certificate under your hand shall be sufficient and satisfactory evidence as to the amount of 
the Guarantor's liability for the purpose of enabling provisional sentence or any similar relief to 
be obtained against the Guarantor. 

 
6. I/We hereby choose domicilium citandi et executandi for all purposes arising hereof at 

 
7. This guarantee is neither negotiable nor transferable, and must be surrendered to the Guarantor 

in the event of the full amount of the Guarantee being paid to the Employer. 
 

 
IN WITNESS WHEREOF this guarantee has been executed by us at .............................on this 

 

..................... day of ........................20..…… 
 

 
Signature:    ....................................................... 

 
Duly authorized to sign on behalf of: (Guarantor) ............ ............ ................................... 

Address 

 
 
 

As witnesses: 

 
1.         ........................................................................................................... 

 

 
2.         ........................................................................................................... 
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C1.4: ADJUDICATOR'S AGREEMENT 
 

 
[Note to Tenderer: This form should not be completed for the tender, but will be completed by 

the appointed Contractor.] 
 

 
 

This agreement is made on the...............day of ...........……..............……..... 20....... between the 

Employer (name of company / organisation)…………………………………………………………………… 

of    (address)    ………………………………………………………………………………………………………... 

and the Contractor (name of company / organisation)………………………………………………….. …… 

of(address)…………………………………………………………………………………………………………. 

(hereinafter called the Parties) 

and 
 

(name)        ……………………………………………………………………………………………………………… 

of    (address)    ……………………………………………………………………………………………………… 

(hereinafter called the Adjudicator 

 

Disputes  or  differences  may  arise/have  arisen*  between  the  Parties  under  a  Contract  No 
....….……...........for (contract title) and these disputes or differences shall be/have been* referred to 
adjudication in accordance with the CIDB Adjudication Procedure, (hereinafter called "the Procedure") 
and the Adjudicator may be or has been requested to act. 
(* Delete as necessary) 

 

 
IT IS NOW AGREED as follows: 

 
1. The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure. 

 
2. The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in 

accordance with the Procedure. 

 
3. The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in 

accordance with the Procedure as set out in the Contract Data. 

 
4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and 

shall endeavour to ensure that anyone acting on their behalf or through them will do likewise, save 

with the consent of the other Parties which consent shall not be unreasonably refused. 

 
5. The Adjudicator shall inform the Parties if it intends to destroy the documents which have been sent 

to it in relation to the adjudication and it shall retain documents for a further period at the request of 

either Party. 
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SIGNED by: 
 

(Signature):...................................(Signature):..................................    (Signature):    ………………………. 
 

Name:...........................................Name:..........................................    Name:    …………………………….. 
 

who warrants that he/ she is 
duly authorized to sign for and 
on behalf of the First Party in 
and on behalf of the presence 
of 

who warrants that he/ she is 
duly authorized to sign for and 
on behalf of the Second Party 
presence of 

the Adjudicator in the presence 

of 

 
 
 

Witness: Witness: Witness: 
(Signature):...................................(Signature):    ……………………....    (Signature):………………………… 

 
Name:...........................................Name:..........................................       Name:……………………………… 

 
Address:  .......................................Address:  ......................................   Address:…………………………… 

 

 
Date:............................................. Date: ........................................... Date:………………………………… 
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C1.5: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND 
SAFETY ACT No 85 OF 1993 

 

[Note to Tenderer: This form should not be completed for the tender but will be completed by 
the appointed Contractor.] 

 

 
C1.5 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 

(ACT NO 85 OF 1993) 
 

 
THIS AGREEMENT made at ..................................................................................................................... 

 
on this the ..................................................... day of ...................................................... in the year …… 

 
between ………………………………………………… (Hereinafter called "the Employer") of the one 
part, herein represented by 

 

 
in his capacity as ........................................................................................................................................ 

 
and ........................................................................................................................................................... 

 
(Hereinafter called "the Mandatary") of the other part, herein represented by ........................................ 

 
..................................................................................................................................................................... 

 
in his capacity as ........................................................................................................................................ 

 

 
WHEREAS the Employer is desirous that certain works be constructed, viz. 

CONTRACT No: .................................... 

(CONTRACT 
TITLE) ..................................................... 

 

..................................................... 
 
 

and has accepted a Tender by the Mandatary for the construction, completion and maintenance of such 
Works and whereas the Employer and the Mandatary have agreed to certain arrangements and 
procedures to be followed in order to ensure compliance by the Mandatary with the provisions of the 
Occupational Health and Safety Act, 1993 (Act 85 of 1993); 

 
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 

 
1. The Mandatary shall execute the work in accordance with the Contract Documents pertaining to 

this Contract. 
 

2. This Agreement shall hold good from its Commencement Date, which shall be the date of a written 
notice from the Employer or Engineer requiring him to commence the execution of the Works, to 
either 

 
(a) the date of the Final Approval Certificate issued in terms of 5.16.1   of the General 

Conditions of Contract [hereinafter referred to as "the GCC"], or 
 

(b) the date of termination of the Contract in terms of Clauses 9.1, 9.2 or 9.3 of the GCC. 
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3. The Mandatary declares himself to be conversant with the following: 
 

(a) All the requirements, regulations and standards of the Occupational Health and Safety 
Act (Act 85 of 1993), hereinafter referred to as "The Act", together with its amendments 
and with special reference to the following Sections of The Act: 

 
(i) Section 8 : General duties of Employers to their employees; 

 
(ii) Section 9 : General  duties  of  Employers  and  self-employed  persons  to 

persons other than employees; 
 

(iii) Section 37 : Acts or omissions by employees or mandatories, and 
 

(iv) Subsection 37(2) relating to the purpose and meaning of this Agreement. 
 

(b) The procedures and safety rules of the Employer as pertaining to the Mandatary and to 
all his sub-Contractors. 

 
4. In addition to the requirements of Clause 8.4 of the GCC and all relevant requirements of the 

Contract, the Mandatary agrees to execute all the Works forming part of this Contract and to operate 
and utilise all machinery, plant and equipment in accordance with the Act. 

 
5. The Mandatary is responsible for the compliance with the Act by all his sub-Contractors, whether 

or not selected and/or approved by the Employer. 
 

6. The Mandatary warrants that all his and his sub-Contractors' workmen are covered in terms of the 
Compensation for Occupational Injuries and Diseases Act, 1993 which cover shall remain in force 
whilst any such workmen are present on site. A letter of good standing from the Compensation 
Commissioner to this effect must be produced to the Employer upon signature of the agreement. 

 
7. The Mandatary undertakes to ensure that he and/or sub-Contractors and/or their respective 

Employers will at all times comply with the following conditions: 
 

(a) The Mandatary shall assume the responsibility in terms of Section 16.1 of the Occupational 
Health and Safety Act. The Mandatary shall not delegate any duty in terms of Section 16.2 of 
this Act without the prior written approval of the Employer. If the Mandatary obtains such 
approval and delegates any duty in terms of Section 16.2 a copy of such written delegation 
shall immediately be forwarded to the Employer. 

 
(b) All incidents referred to in the Occupational Health and Safety Act shall be reported by the 

Mandatary to the Department of Labour as well as to the Employer. The Employer will further 
be provided with copies of all written documentation relating to any incident. 

 
(c) The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms 

of Section 32 of the Occupational Health and Safety Act into any incident involving the 
Mandatary and/or his employees and/or his sub-Contractors. 
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In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing 
witnesses: 

 

 
SIGNED FOR AND ON BEHALF OF THE EMPLOYER: ............................................................... 

 
 

WITNESS 1 ....................………………………. 2 ............................................................ 
 

 
NAME 1 ...................................……………. 2   ............................................................. 

(IN CAPITALS) 

 

 
SIGNED FOR AND ON BEHALF OF THE MANDATARY: ............................................................... 

 
 

WITNESS 1 ...................................……………. 2  .......................................................... 
 

 
NAME 1 ...................................……………. 2 .................................................. 

(IN CAPITALS) 
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CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF OCCUPATIONAL 
HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 

 
 

The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the 
Mandatary in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to 
this page a duly signed and dated copy of the relevant resolution of the Board of Directors. 

 
An example is given below: 

 
"By resolution of the Board of Directors passed at a meeting held on ........................................ 20……, 

Mr/Ms .............................................................................................................................. whose signature 

appears below, has been duly authorised to sign the AGREEMENT in terms of THE 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 of 1993) on behalf of .......................... 

..................................................................................................................................................................... 

SIGNED ON BEHALF OF THE COMPANY : ............................................................................... 

IN HIS/HER CAPACITY AS : ............................................................................... 
 
 

DATE : ............................................................................... 
 
 

SIGNATURE OF SIGNATORY : ............................................................................... 

WITNESS: 1. .............................................……. 2. ........................................................ 

NAME (in capitals):  1. ..............................…….............. 2. ....................................................... 
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C1.6: TRANSFER OF RIGHTS (PROFORMA) 
 

TRANSFER OF RIGHTS AND INDEMNITY (To be completed during construction by successful 
Tenderer only) 

 
Claim for materials on site, Payment Certificate No. ………………Date: ………………………….. 

 
Contract No: …………………………… For (contract title) …………….……………………………… 

 
……………………………………………………………………………………….………………………….. I, 

the undersigned (name of signatory) ………………….……………………………... in my capacity 

as…………………………………………… of (name of Contractor) ……………………..……………. 

duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s 
rights, title and interest in and to the materials and goods, for which evidence of bona fide ownership is 
attached hereto, unto and in favour of (name of Employer) 

 
……………………………………………………………………….. Insofar as the Contractor retains actual 
control of the materials and goods, the right of ownership thereof passes to the Employer by constitutum 
possessorium. 

 
I herewith indemnify the Employer against any claim to and in respect of said materials by reason of 
the Contractor’s sequestration or liquidation or of any defect in the Contractor’s title to the materials and 
agree that no payment for materials on site will be made by the Employer until such time as I have 
submitted documentary proof of bona fide ownership of the said materials and goods. 

 
This transfer shall become effective upon conclusion of the Contractor receiving payment from the 
Employer or from any other person on behalf of the Employer for the materials and goods as Materials 
on Site, payment of retention money thereon excluded. 

 
I further confirm that I am fully responsible for all materials and goods listed under this Transfer of Rights 
and that they have been insured adequately against all risks and will remain insured until they are built 
into or used in the permanent works and taken over by the Employer. 

 
This certificate of Transfer of Rights applies only to the materials and goods as listed in the 
following table. 

 
 
DESCRIPTION OF ITEM 

 
UNIT 

 
QUANTITY 

 
RATE 

 
AMOUNT 

 
SUPPLIER 

      
      
      
      
      
 
TOTAL VALUE OF MATERIALS AND GOODS 

  

 
 

 
Signed by: ……………………………………………………………………Date: ………..……..……… 
for and on behalf of the Contractor. 

 

 
Witnessed by: ……………………………………………………………… Date: ……………………… 
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NOTE: This form, together with the documentary proof of ownership or proof of payment by the 
Contractor to the supplier, shall accompany the Contractor’s claim for payment for materials on site in 
terms of Clause 6.10.1.5 of the General Conditions of Contract 2015. 

 
If ownership still rests with the Supplier (no proof of payment by the Contractor) the Supplier shall cede 
ownership of materials to the Client by completing and singing this form. 
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C1.7: Supply Chain Management Policy 
 

Please refer to O.R. Tambo Procurement Policy. 
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C2.1      PRICING INSTRUCTIONS 
 

1. GENERAL 

 
The Bill of Quantities forms part of the Contract Documents and must be read and priced in conjunction 
with all the other documents comprising the Contract Documents, which include the Conditions of 
Tender, Conditions of Contract, the Specifications (including the Project Specification) and the 
Drawings. 

 

 
The Tenderer is advised to check the number of pages and should any be found missing or in duplicate 
or the figures or writing indistinct or these Bill of Quantities contain any obvious errors, the Tenderer 
must inform the Engineer at once and have it rectified. No liability whatsoever will be admitted in respect 
of errors due to the foregoing. 

 
Should there be any doubt or obscurity as to the meaning of any particular item, the Tenderer must 
obtain an explanation of it, in writing, from the Engineer. No claims for extras arising from any such 
doubt or obscurity will be admitted after delivery of the tender. 

 
2. QUANTITIES REFLECTED IN THE BILL 

 
The quantities given in the Bill of Quantities are the estimated quantities of work to be done, and will be 
subject to re-measurement during the execution of the work. The Contractor shall obtain the Engineer's 
detailed instructions for all work before ordering any materials or executing work or making 
arrangements for it. Any additional works or any extension of work quantities over and above that 
contained in the Bill of Quantities shall be agreed before the work is completed in the form of an Extra 
Works Authorization in the case of additional works or a Change Order in the case of an increase in 
quantities, whichever is the applicable. All documentation must be signed by the Engineer before the 
work is commenced and such additional works or increased quantities will not be paid for if certified for 
payment without the approved documentation. 

 
The Works as finally completed in accordance with the Contract shall be measured and paid for as 
specified in the Bill of Quantities, and the contract price for the completed contract shall be computed 
at the relevant unit rates and prices, all in accordance with the General and Special Conditions of 
Contract, the Specifications and Project Specifications and the Drawings. Unless otherwise stated, 
items are measured net in accordance with the Drawings, and no allowance has been made for waste. 

 
The validity of the contract will in no way be affected by differences between the quantities in the Bill of 
Quantities and the quantities finally certified for payment. 

 
3. PRICING OF THE BILL OF QUANTITIES 

 
All unit prices, extensions and totals must be filled in black ink and unit prices, extensions and totals 
submitted in electronic format will not be acceptable. 

 
The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive 
prices to be paid by the Employer for the work described under the several items and shall include full 
compensation for all costs and expenses that may be required in and for the completion of the work 
and maintenance during the defects notification period of all the work described and as shown on the 
drawings as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and 
obligations set forth or implied in the documents on which the Tender is based. Reasonable unit rates 
and prices shall be entered in the Bill of Quantities as these will be used as a basis for assessment of 
payment for additional work that may have to be carried out. 

 
Each item shall be priced and extended to the "Total" column by the Tenderer, with the exception of the 
items for which only rates are required, or items which already have Prime Cost or Provisional Sums 
affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these items will 
be considered to have a nil rate or price. 
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All items for which terminology such as "inclusive" or "not applicable" have been added by the Tenderer 
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during 
the execution of the Contract and shall be reflected in the Bill of Quantities as having a nil rate or price.. 

 
The Tenderer shall fill in rates for all items where the words "rate only" appears in the "Total" column. 
"Rate Only" items have been included where: 

 
(a) an alternative item or material is contemplated and may be used at the discretion of the 

Engineer; 

(b) variations of specified components in the make-up of a pay item may be expected; and 

(c) no work under the item is foreseen at tender stage but the possibility that such work may be 
required is not excluded. 

 
For “Rate Only” items, no quantities are given in the "Quantity" column but the quoted rate shall apply 
in the event of work under this item being required. The Tenderer shall however note that in terms of 
the Tender Data the Tenderer may be asked to reconsider any such rates, which the Employer may 
regard as unbalanced. 

 
All rates and amounts quoted in the Bill of Quantities shall be in Rands and cents and shall include all 
levies and taxes (other than VAT). VAT will be added in the summary of the Bill of Quantities. 

 
4. PROVISIONAL SUMS 

 
Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment 
for the work done under such items will be made in accordance with Clause 6.6 of the General 
Conditions of Contract. The Employer reserves the right, during the execution of the works, to adjust 
the stated amounts upwards or downwards according to the work actually done under the item, or the 
item may be omitted altogether, without affecting the validity of the Contract. 

 
The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted 
in the "Amount" column of the Bill of Quantities and in the Summary of the Bill of Quantities unless 
ordered or authorized in writing by the Employer before closure of tenders. Unauthorized changes made 
by the Tenderer to provisional items in the Bill of Quantities, or to the stated provisional percentages 
and sums in the Summary of the Bill of Quantities, will not be permissible. 

 
5. CORRECTION OF ENTRIES 

 
Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. 
The correct figures must be entered above or adjacent to the deleted entry in black ink, and the 
alteration must be initialled by the Tenderer. 

 
6. ARITHMETICAL ERRORS 

 
Arithmetical errors found in the Bill of Quantities because of faulty multiplication or addition will be 
corrected by the Engineer at the tender evaluation stage, as set out in the Conditions of Tender F3.9. 

 
7. MONTHLY PAYMENTS 

 
Unless otherwise specified in the Specifications or Project Specifications, progress payments in Interim 
Certificates, referred to in Clause 6.10 of the General Conditions of Contract, in respect of "sum" items 
in the Bill of Quantities shall be by means of interim progress instalments assessed by the Engineer 
and based on the measure in which the work actually carried out relates to the extent of the work to be 
done by the Contractor. 

 
8. LABOUR INTENSIVE CONSTRUCTION ITEMS (Li) 

 
Those parts of the contract to be constructed using labour-intensive methods have been marked in 
the schedule of quantities with the letters LI in a separate column filled in against every item so 

designated. The works, or parts of the works so designated are to be constructed using labour- 
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intensive methods only. The use of plant to provide such works, other than plant specifically provided 
for in the scope of work, is a variation to the contract. The items marked with the letters LI are not 
necessarily an exhaustive list of all the activities which must be done by hand, and this clause does 
not over-ride any of the requirements in the generic labour intensive specification in the Scope of 
Works. 

 
Payment for items which are designated to be constructed labour-intensively (either in this schedule 
or in the Scope of Works) will not be made unless they are constructed using labour-intensive 
methods. Any unauthorised use of plant to carry out work which was to be done labour-intensively will 
not be condoned and any works so constructed will not be certified for payment. 

 
9. CONTINGENCY 

 
The sum provided under contingency in the Bill of Quantities is under the sole control of the Employer 
and may be deducted in whole or in part and shall only be expended by order of the Employer as 
Variation Order 

 
10. UNITS OF MEASUREMENT 

 
The units of measurement described in the Bill of Quantities are metric units for which the standard 
international abbreviations are used. Abbreviations used in the Bill of Quantities, including some non- 
standard abbreviations, are as follows: 

 

mm = millimetre h = hour 

m = metre kg = kilogram 

km = kilometre t = ton (1000 kg) 

m2 = square metre No. = number 

m2.pass = square metre-pass sum = lump sum 

ha = hectare MN = meganewton 

m3 = cubic metre MN.m = meganewton-metre 

m3.km = cubic metre-kilometre P C sum = Prime Cost sum 

ℓ = litre Prov sum = Provisional sum 

kℓ = kilolitre % = per cent 

MPa = megapascal pers. Days = person days 

kW = kilowatt    
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C2.2 PRICING SCHEDULE – BILL OF QUANTITIES 
 

 
 

Schedule of Quantities 
 

The Bill of Quantities for pricing follows and contains the following sections: 

SECTION DESCRIPTION PAGE 

1. SABS 1200 A - GENERAL PD.5 
 

2. 5ML RESERVOIR PD.10 
 

 
 

SUMMARY OF BILL OF QUANTITIES PD.52 
 

DECLARATION PD.53 
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PD.5 

 

 

 

 

ITEM PAYMENT 

REFERS 

 

DESCRIPTION 
 

UNIT 
 

QUANTITY RATE 

R 
AMOUNT 

R 
 

1.1 
 

8.3 
 

FIXED-CHARGE AND VALUE RELATED  
 

 
Sum 

 
 

 
1 

  

  ITEMS 

1.1.1 8.3.1 Contractual Requirements 

 8.3.2 Establishment of Facilities on the Site   

 8.3.2.1 Facilities for Engineer   

1.1.2 PSAB 3.2 a) Furnished offices (1No.) Sum 1 

1.1.3  b) Telephone Sum 1 

1.1.4  c) Nameboards (2 No.) Sum 1 

 8.3.2.2 Facilities for Contractor   

1.1.5  a) Offices and storage sheds Sum 1 

1.1.6  b) Workshops Sum 1 

1.1.7  c) Laboratories Sum 1 

1.1.8  d) Living accommodation Sum 1 

1.1.9  e) Ablution and latrine facilities Sum 1 

1.1.10  f) Tools and equipment Sum 1 

1.1.11  g) Water supplies, electric power and Sum 1 
  communications   

1.1.12  h) Dealing with water (see 5.5) Sum 1 

1.1.13  i) Access (see 5.8) Sum 1 

1.1.14  j) Plant Sum 1 

1.1.15 8.3.3 Other Fixed-charge Obligations Sum 1 

1.1.16 8.3.4 Removal of Site Establishment Sum 1 

1.1.17 PSA 8.3.5 Provision of a Materials Guarantee Sum 1 

 PSA 8.4.6 Compliance with the OHS Act (1993, as   

  amended), the Construction Regulations   
  (2014) and the Particular Safety   
  Specification:   

1.1.18 PSHSS i) Preparation of the Contractor's site Sum 1 
 6.1.2; CR 5 specific Health and Safety Plan   
 (1)(l)    

1.1.19 CR 7(1)(b) ii) Principal Contractor's initial obligations in Sum 1 
  respect of the Occupational Health and   
  Safety Act and Construction Regulations   

 GSR 2; iii) Provision of EPWP Branded SABS   

 PSHSS 7.7 Personal Protective Equipment   

1.1.20 (a) Hard Hats No 70 

1.1.21 (b) Reflective vests No 70 

1.1.22 (c) Protective foot wear No 70 

1.1.23 (d) Corded Earplugs No 200 

1.1.24 (e) Dust masks FFP2 No 200 

1.1.25 (g) Gloves No 200 

1.1.26 (h) Goggles No 200 

CARRIED  FORWARD  
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ITEM PAYMENT 

REFERS 

 

DESCRIPTION 
 

UNIT 
 

QUANTITY RATE 

R 
AMOUNT 

R 

 
 
 
 
 
1.1.27 

 

 
CR 7(1)(g); 

 

BROUGHT  FORWARD  
 
 
 
 

No 

 
 
 
 
 

30 

  

iv) Cost of medical certificates and medical 
 surveillance 

PSHSS 7.2 (a) Initial (baseline) medical examinations 

1.1.28  (b) Exit medical examinations No 30 

 PSHSS 7.14 v) Fall Protection   

1.1.29  a) Lifeline & anchorage No 2 

1.1.30  b) Safety Harnesses No 5 

1.1.31  c) Rescue Kit No 1 

  vi) Occupational Hygiene Survey   

1.1.32 NIHL 6; (a) Establishment of noise zones (plant) Sum 1 
 PSHSS 7.3    

1.1.33  (b) Compliance with Amendment of the Sum 1 
  Occupational Exposure Control Limit for   
  Silica in Table 1 of the Hazardous Chemical   
  Substances including air sampling and   
  analysis   

1.1.34 PSA 8.4.7 Compliance with EMP and EMPr Sum 1 

1.2 8.4 TIME-RELATED ITEMS   

1.2.1 8.4.1 Contractual Requirements  1 

 8.4.2 Operation and Maintenance of Facilities on   

  Site, for Duration of Construction, except   
  where otherwise stated   

 8.4.2.1 Facilities for Engineer   

1.2.2  a) Furnished offices (1No.)  1 

1.2.3 PSAB 8.4.1 b) Telephone Sum 1 

1.2.4  c) Nameboards (2 No.) Sum 1 

1.2.5  d) Survey assistants and materials Sum 1 

 8.4.2.2 Facilities for Contractor   

1.2.6  a) Offices and storage sheds Sum 1 

1.2.7  b) Workshops Sum 1 

1.2.8  c) Laboratories Sum 1 

1.2.9  d) Living accommodation Sum 1 

1.2.10  e) Ablution and latrine facilities Sum 1 

1.2.11  f) Tools and equipment Sum 1 

1.2.12  g) Water supplies, electric power and Sum 1 
  communications   

1.2.13  h) Dealing with water (see 5.5) Sum 1 

1.2.14  i) Access (see 5.8) Sum 1 

1.2.15  j) Plant Sum 1 

1.2.16 8.4.3 Supervision for duration of Construction Sum 1 

CARRIED  FORWARD  
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ITEM PAYMENT 

REFERS 

 

DESCRIPTION 
 

UNIT 
 

QUANTITY RATE 

R 
AMOUNT 

R 

 

 
1.2.17 

 

 
8.4.5 

 

BROUGHT  FORWARD  

 
Sum 

 

 
1 

  

Other Time-related Obligations 

 PSA 8.4.6 Compliance with the OHS Act (1993, as   

  amended), the Construction Regulations   
  (2014) and the Particular Safety   
  Specification:   

1.2.18 CR 5(1)(g) i) Principal Contractor's time related month 12 
  obligations in respect of the Occupational   
  Health and Safety Act and Construction   
  Regulations   

1.2.19 CR 8(5); ii) Provision of a full- time SACPCMP month 12 
 PSHSS registered Construction Health and Safety   
 6.1.5 Officer   

1.2.20  iii) Provision of a part-time assistant month 12 
  SACPCMP Candidate Construction Health   
  and Safety Officer for Subcontractor   
  Management  & Assistance   

  iv) OH&S Legal Compliance Training -   

  SAQA UNIT STANDARD   

1.2.21 GSR 3(5); a) First Aid No 1 
 PSHSS 7.5    

1.2.22 PSHSS b) H&S Representative No 1 
 6.1.7    

1.2.23 PSHSS 7.14 c) Working at height & rescue operations No 20 

1.2.24 CR 29(h) d) Basic Fire Fighting No 1 

1.2.25 PSHSS e) Safety for Supervisors No 2 
 6.1.3/4    

1.2.26 PSHSS 7.13 f) Temporary Works Training No 20 

1.2.27 SANS g) Scaffolding No 5 
 10085;    
 PSHSS 7.13    

1.2.28 PSHSS 7.10 h) Plant Operators No 5 

1.2.29 PSHSS i) Temporary Roadworks Signage Sum 1 
 6.1.6    

1.2.30 PSHSS 7.17 j) Excavation Safety - Supervisors No 12 

1.2.31  k) Other Sum 1 

1.2.32 GSR 3; v) Provision of First Aid Boxes to GSR No 3 
 PSHSS 7.5 requirements   

1.2.33 GMR 18; vi) Lifting Equipment Inspection by AIA Sum 1 
 PSHSS 7.13    

1.2.34 PSHSS 7.13 vii) Temporary Works Designs, Inspections Sum 1 
  and Approval   

1.2.35 CR 7(1)(c) viii) Submission of a Health and Safety File Sum 1 
 (e)    

1.2.36 PSA 8.4.7 Compliance with EMP and EMPr Sum 1 

1.2.37 PSA 8.4.8 Supervision of Subcontractor Sum 1 

CARRIED  FORWARD  



DUMASI PHASE 1_CONTRACT 2 

SECTION 1:  SABS 1200 A - GENERAL 

SCHEDULE OF QUANTITIES 

PD.8 

 

 

 

 

ITEM PAYMENT 

REFERS 

 

DESCRIPTION 
 

UNIT 
 

QUANTITY RATE 

R 
AMOUNT 

R 

 

 
1.3 

 

 
8.5 

 

BROUGHT  FORWARD  
 
 
 
 

Prov. 

 
 
 
 
 

1 

 
 
 
 
 

84 000.00 

 
 
 
 
 

84 000.00 

SUMS STATED PROVISIONALLY BY 
 ENGINEER (Subclause 8.1.2.1 (d)) 

1.3.1 Community Liason Officer 
  Sum    

1.3.2 Overheads, charges and profit on 1.3.1 % 84000   

 above     

1.3.3 Additional Tests required by Engineer Prov. 1 50 000.00 50 000.00 
  Sum    

1.3.4 Overheads, charges and profit on 1.3.3 % 50000   

 above     

1.3.5 Allowance for additional survey Prov. 1 50 000.00 50 000.00 
  Sum    

1.3.6 Overheads, charges and profit on 1.3.5 % 50000   

 above     

1.3.7 Allowance for relocation of existing services Prov. 1 100 000.00 100 000.00 
  Sum    

1.3.8 Overheads, charges and profit on 1.3.7 % 100000   

 above     

1.3.9 Allowance for connections to existing Prov. 1 50 000.00 50 000.00 
 infrastructure Sum    

1.3.10 Overheads, charges and profit on 1.3.9 % 50000   

 above     

1.3.11 Allowance for lightning protection at Prov. 1 50 000.00 50 000.00 
 Reservoir Sum    

1.3.12 Overheads, charges and profit on 1.3.13 % 50000   

 above     

1.3.13 Allowance for HIV awareness and training Prov. 1 10 000.00 10 000.00 
  Sum    

1.3.14 Overheads, charges and profit on 1.3.15 % 10000   

 above     

 Expanded Public Works Programme     

 (EPWP)     

1.3.15 Allowance for training on targeted labour Prov. 1 100 000.00 100 000.00 
  Sum    

1.3.16 Overheads, charges and profit on 1.3.17 % 100000   

 above     

1.3.17 Transportation and accomodation of Prov. 1 10 000.00 10 000.00 
 workers for training where it is not possible Sum    
 to undertake in close proximity     

1.3.18 Overheads, charges and profit on 1.3.19 % 10000   

 above     

1.3.19 Equipment for the Engineer Prov. 1 125 000.00 125 000.00 
  Sum  

1.3.20 Overheads, Charges and Profit on item % 125000 
1.3.23 above 

CARRIED  FORWARD  



DUMASI PHASE 1_CONTRACT 2 

SECTION 1:  SABS 1200 A - GENERAL 

SCHEDULE OF QUANTITIES 

PD.9 

 

 

 

 

ITEM PAYMENT 

REFERS 

 

DESCRIPTION 
 

UNIT 
 

QUANTITY RATE 

R 
AMOUNT 

R 

 

 
1.3.21 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
PSA 8.7 

 

BROUGHT  FORWARD  

 
Prov. 

 

 
1 

 

 
96 000.00 

 

 
96 000.00 Allowance for Civil Engineering Student / 

 Trainee Sum    

1.3.22 Overheads, Charges and Profit on item % 96000   

 1.3.25 above     

1.3.23 Transportation (including fuel) for the Prov. 1 300 000.00 300 000.00 
 Engineer for the duration of the contract. Sum    

1.3.24 Overheads, Charges and Profit on item % 300000   

 1.3.29 above     

1.3.25 Accommodation for the Engineer for the Prov. 1 125 000.00 125 000.00 
 duration of the contract. Sum    

1.3.26 Overheads, Charges and Profit on item % 125000   

 2.2.5 above     

1.3.27 Cellphone allowance for the Engineer for Prov. 1 50 000.00 50 000.00 
 the duration of the contract. Sum  

1.3.28 Overheads, Charges and Profit on item % 50000 
 1.3.31 above   

 DAYWORK (See 8.1.2.1 (d) )   

1.3.29  a) Labour Prov. 1 
   Sum  

1.3.30  Overheads, charges and profit on item % 100000 
  1.3.33 above   

1.3.31  b) Materials Prov. 1 
   Sum  

1.3.32  Overheads, charges and profit on item % 100000 
  1.3.35 above   

1.3.33  c) Plant Prov. 1 
   Sum  

1.3.34  Overheads, charges and profit on item % 100000 
  1.3.38 above   

1.4 8.8 TEMPORARY WORKS (See 8.1.2.1 (d) )   

1.4.1 8.8.1 Main Access Road to Works (construct and Sum 1 
  maintain)   

1.4.2 8.8.1 Construct Main Access Road to Completed Sum 1 
  Reservoir   

1.4.3 PSA 8.8.2 Dealing with traffic Sum 1 

1.4.4  Supply and install 2.1m High Concrete No 1 
  Palisade Fence & 6m wide driveway   
  meshed gate. Rate to Include gate posts   
  and all materials necessary. (3 quotes form   
  local contractors to be arranged)   

1.4.5 PSA 8.8.7 Contractor to provide "Construction Sum 1 
Record" Information 

TOTAL FOR SECTION 1 CARRIED FORWARD TO SUMMARY  



DUMASI PHASE 1_CONTRACT 2 

SECTION 2: 5ML Dumasi Reservoir 

SCHEDULE OF QUANTITIES 

PD.10 

 

 

 

 

ITEM PAYMENT 

REFERS 

 

DESCRIPTION 
 

UNIT 
 

QUANTITY RATE 

R 
AMOUNT 

R 
 

2.1 
 

SABS 1200 
 

SITE CLEARANCE  
 

 
m² 

 
 

 
2700 

  

 C 8.2.1  

2.1.1 PSC 3.1 Clear and grub site 
 PSDB    
 8.3.1.2    

 8.2.2 Remove and grub large trees and tree   

  stumps of girth   

2.1.2 a) over 0,5m and up to and including 1m No 2 

2.1.3 a) over 1m and up to and including 2m No 1 

  Remove and stockpile topsoil   

2.1.4 8.2.10 Remove topsoil to a depth of 200 mm prior m³ 240 
 PSC 3.1 to carrying out bulk excavation below   
 PSDB reservoir, stockpile and maintain for further   
 8.3.1.C use   

2.2 SABS 1200    

 D    

 PSD Bulk Excavation   

  Open face excavation in all materials over   

  site   

2.2.1 8.3.2 Excavate in all materials from natural m³ 7500 
  ground level to desired founding level and   
  stockpile for later use and maintain for   
  backfill and dispose of the remainder to an   
  approved spoil site (including shaping to be   
  free-draining and with embankment slopes   
  shallower than 1:3 and compacting)   

  Excavation within particular sections to   

  form platform for soil raft   

2.2.2  Excavate in all materials, to grade level, m³ 500 
  and stockpile for later use and maintain for   
  backfill and dispose of the remainder to an   
  approved spoil site (including shaping to be   
  free-draining and with embankment slopes   
  shallower than 1:3 and compacting)   

 8.3.2 b Extra over for items 3.1.1   

2.2.3 8.3.2 b.1 Intermediate excavation m³ 500 

2.2.4 8.3.2 b.2 Hard rock excavation m³ 150 

2.2.5 8.3.2 b.3 Boulder excavation Class A m³ 750 

 8.3.3 Restricted Excavation   

  Excavate in all materials and use for backfill   

  or embankments or dispose, as ordered for:   
  (Free haul 0.5km )   

2.2.6  Shear pads m³ 20 

2.2.7  Under floor drains m³ 100 

2.2.8  Chambers m³ 150 

8.3.4 Imported Geo-fill below floor slab as 
directed. 

CARRIED  FORWARD  
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SECTION 2: 5ML Dumasi Reservoir 

SCHEDULE OF QUANTITIES 

PD.11 

 

 

 

 

ITEM PAYMENT 

REFERS 

 

DESCRIPTION 
 

UNIT 
 

QUANTITY RATE 

R 
AMOUNT 

R 

 

 
2.2.9 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
8.3.9 

 

BROUGHT  FORWARD  

 
m³ 

 

 
1500 

  

Import, place and compact in individual 
 layers "G5" material to form Geo-fill below   
 floor slab as directed by the engineer. Fill to   
 be placed in layers typically 200 mm thick   
 when loose and compacted to 95%   
 Modified AASHTO dry density at O.M.C.   

2.2.10 Import, place and compact in individual m³ 500 
 layers "G2" material stabilised with 3%   
 cement to form Geo-fill below floor slab as   
 directed by the engineer. Fill to be placed in   
 layers typically 200 mm thick when loose   
 and compacted to 95% Modified AASHTO   
 dry density at O.M.C.   

2.2.11 Rip and re-compact 150mm layer in-situ m² 1200 
 material, stabilised with 2% lime and   
 compact to 95% mod. Aashto dry density at   
 O.M.C. below floor slab as directed by the   
 engineer.   

 Backfill to reservoir   

  Backfill and compact with material from   

  excavations (stockpile previously set   
  aside)   

2.2.12  Around chambers to 95% Modified m³ 120 
  AASHTO   

2.2.13  Below natural ground level and around m³ 200 
  reservoir to 95% Modified AASHTO   

2.2.14  Banks against walls, etc executed m³ 1250 
  concurrently with water filling to reservoir in   
  layers not exceeding 200 mm compacted to   
  93% Modified AASHTO   

 8.3.8 Existing Services   

2.2.15 8.3.8.1 c Excavate by hand in soft material to expose m³ 30 
  existing services   

 8.3.11 Grassing and ground covers   

2.2.16  Planting and maintaining of kikuyu grass m² 650 
  until established   

  Trimming   

2.2.17  Machine trimming m² 200 

2.2.18  Hand trimming m² 450 

  Preparing the area for grassing   

2.2.19  Ripping m² 650 

2.2.20  Ploughing to loosen topsoil m² 650 

 8.3.10 Topsoiling   

2.2.21 Topsoil obtained from stockpile m² 650 

 Providing and applying chemical fertilisers   

 and / or soil improvement material   

2.2.22 Lime kg 50 

CARRIED  FORWARD  
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SECTION 2: 5ML Dumasi Reservoir 

SCHEDULE OF QUANTITIES 

PD.12 

 

 

 

 

ITEM PAYMENT 

REFERS 

 

DESCRIPTION 
 

UNIT 
 

QUANTITY RATE 

R 
AMOUNT 

R 

 

 
2.2.23 

 

 
 
 
 
 
 
 
 
 
 
SABS 

 

BROUGHT  FORWARD  

 
kg 

 

 
50 

  

Superphosphate 

2.2.24 2 : 3 : 2 kg 50 

 Planting and establishing   

2.2.25 Trees No 5 

2.2.26 Shrubs No 10 

2.3 CONCRETE STRUCTURAL   

 1200G    
 & PSG    

  Unreinforced Concrete   

 PSG 7.2.6 Concrete 15Mpa / 26mm   

2.3.1 8.4.3 No fines under floors minimum 75 mm thick m² 1050 

2.3.2 8.4.2 Blinding layer minimum 75 mm thick m² 1050 

2.3.3  Mass concrete to subsoil drain encasement m³ 10 

2.3.4  Mass concrete to pipe encasement m³ 20 

 8.4.3 Concrete 20Mpa / 19mm   

2.3.5  Shear pads m³ 18 

2.3.6  Concrete aprons to be cast in alternate m³ 15 
  panels around reservoir   

 8.4.3 Reinforced Concrete   

 PSG 5.5.11    
 PSG 7.2.6    

 Concrete 30Mpa / 19mm   

 Chambers   

2.3.7 Floor slab m³ 12 

2.3.8 Walls m³ 75 

2.3.9 Roof slab m³ 12 

2.3.10 Plinths and Thrust blocks m³ 10 

 Reservoir   

2.3.11 Roof slab m³ 264 

2.3.12 Inverted Beams m³ 11 

 35 Mpa/19mm Concrete   

 Reservoir   

2.3.13 Wall base m³ 121 

2.3.14 Floor slab m³ 171 

2.3.15 Column bases m³ 33 

2.3.16 Columns m³ 61 

2.3.17 Walls m³ 237 

2.3.18 Scour sump m³ 3 

CARRIED  FORWARD  
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SECTION 2: 5ML Dumasi Reservoir 

SCHEDULE OF QUANTITIES 

PD.13 

 

 

 

 

ITEM PAYMENT 

REFERS 

 

DESCRIPTION 
 

UNIT 
 

QUANTITY RATE 

R 
AMOUNT 

R 
 

 
 
 
 
 
 
2.3.19 

 

 
8.2 

 

BROUGHT  FORWARD 
 

 
 
 
 
 
 

m² 

 

 
 
 
 
 
 

235 

  

Formwork 
PSG 8.1.1  

8.2.1 Rough vertical: 

 Chamber walls 

 8.2.2 Smooth vertical   

2.3.20  Reservoir wall m² 1250 

2.3.21  Chamber walls m² 215 

2.3.22  Plinths and Thrust blocks m² 30 

2.3.23  300mm Diameter column approx. 5.5m No 21 
  high overall with cone shaped, cap   
  1200mm dia. At top and 475mm high   
  overall, with the top 50mm of cap vertical   

  Smooth horizontal   

2.3.24  Roof slab to inside face of reservoir wall m² 915 
  (propped at 6.0m)   

2.3.25  Chamber roof slabs (propped at exc. 3.0m m² 40 
  but n.e 4.5m)   

 8.2.5 Narrow widths   

  Reservoir   

2.3.26  180mm Inside face of inverted beam at m 110 
  roof slab   

2.3.27  200mm Floor slab at construction joints m 330 
  (one side measured only)   

2.3.28  325mm Edge of column bases m 170 

2.3.29  400mm Outside face of inverted beam / m 110 
  roof slab   

2.3.30  400mm Outside face of upstand at m 10 
  permanent access opening in roof slab   

2.3.31  450mm Edge to wall base m 115 

2.3.32  Rough formwork to jointing face of wall and m 110 
  wall base   

2.3.33  600mm Inside face of upstand at m 10 
  permanent access opening in roof slab   

2.3.34  600mm Outside face of scour sump m 4 

2.3.35  400mm Inside face of scour sump m 4 

  Chambers   

2.3.36  200mm Inner face of manhole opening m 25 

2.3.37  300mm Edge of floor slab m 60 

 PSG 8.17 Bondbreakers   

2.3.38 250 micron Upvc sheeting under floors m² 1200 
(measured nett) inclusive of 250mm 
overlap and appropriate tape / weld. 

CARRIED  FORWARD  
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SECTION 2: 5ML Dumasi Reservoir 

SCHEDULE OF QUANTITIES 

PD.14 

 

 

 

 

ITEM PAYMENT 

REFERS 

 

DESCRIPTION 
 

UNIT 
 

QUANTITY RATE 

R 
AMOUNT 

R 

 
 
 
 
2.3.39 

 

 
8.3 

 

BROUGHT  FORWARD 
 

 
 
 
 
 

t 

 
 
 
 

0 

  

Reinforcement 

8.3.1 Mild steel bars 

2.3.40  8mm 1 

2.3.41  10mm t 1 

 8.3.1 High-tensile steel bars   

2.3.42  10mm t 15 

2.3.43  12mm t 40 

2.3.44  16mm t 43 

2.3.45  20mm t 50 

 8.4.4 Unformed Surface finishes   

 8.4.4 a Wood floated finish (to degree of accuracy   

 PSG II)   
 5.5.10.2    

2.3.46  Reservoir roof slab including top of ring m² 930 
  beam and manhole walls   

2.3.47  External face of reservoir floor slab m² 80 

 8.4.4 b Steel floated finish (to degree of accuracy   

 PSG II)   
 5.5.10.3    

2.3.48  Shear pads m² 55 

2.3.49  Chamber floor and roof slabs m² 80 

2.3.50  Top of wall base m² 180 

 8.4.4 c Power floated finish (to degree of accuracy   

  II)   

2.3.51  Reservoir floor slab m² 700 

 PSG Screeds   

 5.5.10.4    

2.3.52  Average 100mm thick 1:4 sand cement m² 50 
  screed to chamber floors   

 8.5 Joints   

 PSG 3.11.2    
 PSG 5.5.7    
 PSG 8.5    

 Joints in reservoir floor including all   

 materials, formwork, sealants, bandages,   
 etc.as detailed on drawings.   

2.3.53 Reference type F1 m 100 

2.3.54 Reference type F2 m 115 

2.3.55 Reference type F3 m 115 

 Construction joint in reservoir sump as   

 detailed   

2.3.56 Reference Type S1 m 4 

CARRIED  FORWARD  
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SCHEDULE OF QUANTITIES 

PD.15 

 

 

 

 

ITEM PAYMENT 

REFERS 

 

DESCRIPTION 
 

UNIT 
 

QUANTITY RATE 

R 
AMOUNT 

R 

 

 
2.3.57 

 

 
 
 
 
 
 
PSG 8.18 

 

BROUGHT  FORWARD  

 
m 

 

 
4 

  

Reference Type S2 

 Construction joint between top of wall and   

 roof slab of reservoir as detailed   

2.3.58 Reference Type R1 m 110 

  Joints in reservoir wall including all   

  materials, formwork, sealants, bandages,   
  etc. all as detailed on the drawings.   

2.3.59  Reference type W1 m 110 

2.3.60  Reference type W2 m 110 

  Concrete Sundries   

 PSG 7.2.5 Testing   

 PSG 8.15    

2.3.61  Testing of new reservoir for Watertightness Sum 1 
  in accordance with the specification.   

2.3.62  Sterilising of new reservoir in accordance Sum 1 
  with the specification   

 PSG 5.5.8 Curing and Protection using Water or an   

  approved curing compound   

  Reservoir   

2.3.63  bases m² 200 

2.3.64  floor slab m² 760 

2.3.65  walls m² 1230 

2.3.66  roof slab m² 1000 

2.3.67  Scour sump m² 5 

  Chambers   

2.3.68  floor slab m² 50 

2.3.69  walls m² 385 

2.3.70  roof slab m² 50 

2.4 SABS EARTHWORKS ( PIPE TRENCHES )   

 1200 DB    

 8.3.2 Excavation   

2.4.1 8.3.1 c Remove topsoil to a depth of 300 mm along m³ 120 
 pipe trench and stockpile separate from   
 remainder of excavated material   

 Excavate in all materials for trenches,   

 backfill and compact to 95% Mod AASHTO   
 and dispose of surplus and unsuitable   
 material for pipe not exceeding 300mm   
 internal diameter   

2.4.2 Exceeding 1.0m but not exceeding 2.0m m³ 730 
 deep   

2.4.3 Exceeding 2.0m but not exceeding 3.0m m³ 280 
deep 

CARRIED  FORWARD  
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PD.16 

 

 

 

 

ITEM PAYMENT 

REFERS 

 

DESCRIPTION 
 

UNIT 
 

QUANTITY RATE 

R 
AMOUNT 

R 

 
 
 
 
2.4.4 

 

 
8.3.2 b 

 

BROUGHT  FORWARD 
 
 
 
 

m³ 

 
 
 
 

100 

  

Extra over for item 5.1.1: 

8.3.2 b.1 Intermediate excavation 

2.4.5 8.3.2 b.2 Hard rock excavation m³ 100 

2.5 SABS 1200 PIPE LAYING   

 L    
 & PB    

  Medium-Pressure Pipelines   

 PSG 5.5.16 Reservoir Pipework   

  Inlet Pipework   

 8.2.5 Supply, handle, lay and install mild steel   

  pipes and fittings including making good   
  coating and lining all as detailed on   
  drawings   

2.5.1  200 N.B S/S. MEDIUM, RADIUS, No 1 
  DUCKFOOT BEND,   
  WITH BELLMOUTH AND FLANGED   
  OTHER END. (marked item 12)   

2.5.2  200 N.B. x 3 715 F/F S/S. PIPE , No 2 
  FLANGED ON BOTH ENDS. (marked item   
  13)   

2.5.3  200 N.B. S/S. 90 DEG., MEDIUM RADIUS No 1 
  BEND, FLANGED. (SEE NOTE ABOUT   
  AIR NOZZLE) (marked item 14)   

2.5.4  200 N.B. x 850 F/F S/S PIPE, FLANGED No 1 
  BOTH ENDS, WITH PUDDLE FLANGE   
  300mm FROM ONE END. (marked item   
  15)   

2.5.5  200 N.B. M.S. 90 Deg., MEDIUM RADIUS No 1 
  BEND, FLANGED. (marked item 16)   

2.5.6  200 N.B. M.S. 90Deg., LONG RADIUS No 1 
  BEND, ONE END FLANGED AND THE   
  OTHER PLAIN. (marked item 17)   

2.5.7  200 N.B. x 1 000 F/F M/S PIPE, FLANGED No 1 
  ON BOTH ENDS , (marked item 17a)   

2.5.8  200 N.B. M.S. 22.5Deg., MEDIUM RADIUS No 1 
  BEND, FLANGED AT ONE END AND   
  PLAIN AT THE OTHER, (marked item 17b)   

2.5.9  300 N.B. x 2 950 F/F M/S PIPE, FLANGED. No 1 
  (marked item 17c)   

2.5.10  200 N.B. M.S. V.J. COUPLING (TO BE No 2 
 DENSO WRAPPED TO SPECIFICATION), 
 (marked item 45) 

 Outlet Pipework 

8.2.5 Supply, handle, lay and install stainless 
steel pipes and fittings including making 
good coating and lining all as detailed on 
drawings 

CARRIED  FORWARD  
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ITEM PAYMENT 

REFERS 
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UNIT 
 

QUANTITY RATE 

R 
AMOUNT 

R 

 

 
2.5.11 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
8.2.5 

 

BROUGHT  FORWARD  

 
No 

 

 
1 

  

200 N.B.x 155 F/F S/S BELLMOUTH, 
 PLAIN ENDED. (WELDED TO ITEM No.   
 2 ), (marked item 01)   

2.5.12 200 N.B. S/S 90 degree MEDIUM No 1 
 RADIUS BEND, PLAIN ENDED, WITH   
 ONE LEG 750 C/F AND A PUDDLE   
 FLANGE 105mm C/F FROM LONG LEG   
 END. (WELDED TO ITEM No. 1 & 3)   
 (marked item 02).   

2.5.13 200 N.B. x 10 600 F/F, S/S PIPE , PLAIN No 1 
 ENDED. ( WELDED TO ITEM No. 2 ),   
 (marked item 03)   

 Overflow Pipework   

 Supply, handle, lay and install stainless   

  steel pipes and fittings including making   
  good coating and lining all as detailed on   
  drawings   

2.5.14  250 N.B. x 5 945 F/F S/S, PIPE, BELL- No 1 
  MOUTHED ONE END, PLAIN OTHER   
  END ( WELDED TO ITEM No. 26 )   
  (marked item 25)   

2.5.15  250 N.B. S/S  900 SHORT RADIUS BEND, No 1 
  PLAIN ENDED. (marked item 26)   

2.5.16  250 N.B. x 2 610 F/F S/S, PIPE , PLAIN No 1 
  BOTH ENDS. (marked item 27)   

2.5.17  250 N.B. M.S. V.J. COUPLING (TO BE  0 
  DENSO WRAPPED TO SPECIFICATION),   
  (marked item 28)   

2.5.18   No 1 

2.5.19  250 N.B. x 2 850 F/F M.S. PLAIN ONE No 1 
  END, FLANGED OTHER END, WITH   
  PUDDLE 500mm FROM SHAPED END.   
  (NOTE SHAPE OF THE END (NOTE   
  SHAPE OF THE END ENTERING THE   
  SCOUR/ OVERFLOW CHAMBER)   
  (marked item 29)   

2.5.20  250 N.B. M/S. 900, ELBOW. ENDS TO BE No 2 
  FLANGED. (marked item 35)   

2.5.21  250 N.B. x 3000mm F/F M/S. No 1 
  PIPE,FLANGED BOTH ENDS. (marked   
  item 36)   

2.5.22  250 N.B. x 1900mm F/F M/S No 1 
 PIPE,FLANGED AT ONE END 
 AND PLAIN ENDED AT THE OTHER END. 
 (marked item 37) 

 Scour Outlet 

8.2.5 Supply, handle, lay and install stainless 
steel pipes and fittings including making 
good coating and lining all as detailed on 
drawings 

CARRIED  FORWARD  
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2.5.23 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
8.2.1 

 

BROUGHT  FORWARD  

 
No 

 

 
1 

  

200 N.B. x 102  S/S BELLMOUTH, PLAIN 
 ENDED. ( WELDED TO ITEM No. 19 )   
 (marked item 18)   

2.5.24 200 N.B. S/S 900 MEDIUM RADIUS No 1 
 BEND, PLAIN ENDED, WITH ONE LEG   
 393 C/F. (WELDED TO ITEM No. 20)   
 (marked item 19)   

2.5.25 200 N.B. x 4 685 F/F S/S PIPE , PLAIN No 1 
 ENDED. (marked  item 20)   

2.5.26 200 N.B. M.S. V.J. COUPLING (TO BE No 1 
 DENSO WRAPPED TO SPECIFICATION),   
 (marked item 21)   

2.5.27 200 N.B. x 1 830 F/F M.S. PIPE , PLAIN No 1 
 ENDED AT ONE END AND FLANGED AT   
 THE OTHER END. (marked item 22)   

2.5.28 200 N.B. x 790 F/F M.S. PUDDLE PIPE, No 1 
 FLANGED AT BOTH ENDS, WITH A   
 PUDDLE FLANGE 300mm FROM EITHER   
 END. (marked item 23)   

2.5.29 200 N.B., RESILIENT SEAL, GATE VALVE, No 1 
 DOUBLE- SPIGOTTED, NON-RISING   
 SPINDLE, CLASS 10,FLANGED. (marked   
 item 24)   

 Discharge from Scour Chambers to   

  Headwall:   
  Supply, handle, lay, joint, bed and test the   
  following series for uPVC pipes and joints.   

2.5.30  355mm x 3 000mm "CLASS 12" uPVC No 1 
  PIPE. (marked item 39)   

2.5.31  355mm uPVC, 22.50 UPVC ELBOW. No 5 
  (marked item 40)   

2.5.32  355mm x 64 000mm "CLASS 12" uPVC No 1 
  PIPE. (marked item 41)   

2.5.33  355mm uPVC, 900 UPVC ELBOW. No 5 
  (marked item 52)   

2.5.34  355mm x 50 000mm "CLASS 12" uPVC No 1 
  PIPE. (marked item 53)   

2.5.35  Construct new headwall including energy Sum 1 
  dissipators and scour protection for scour   
  and overflow pipelines as per Drawings   

 SABS Gabions and Pitching, Supply and fix   

 1200 DK gabion baskets for scour protection   

2.5.36 8.2.2 Supply and lay uPVC reno mattress to m² 32 
 scour chamber as per Drawing No. 338   

2.5.37 Supply and place 19mm concrete stone to m³ 10 
form stone pitching from 300mm half round 
channels to botom of bank, as directed by 
engineer on site. 

CARRIED  FORWARD  
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UNIT 
 

QUANTITY RATE 

R 
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R 

 

 
2.5.38 

 

 
8.2.2 

 

BROUGHT  FORWARD  

 
No. 

 

 
4 

  

2.0 x 4.0 x 0.3 thk. reno mattress laid on 
  scour trench to support gabion baskets in   
  accordance with drawing.   

2.5.39 8.2.2 2.0 x 1.0 x 0.3 thk. reno mattress laid on No. 6 
  scour trench to support gabions baskets in   
  accordance with drawing.   

2.5.40 8.2.2 1.0m wide x 1.0m long x 1.0m high gabion No. 20 
  baskets laid on reno mattress all in   
  accordance with drawing.   

2.5.41 8.2.2 Supply and lay hand stone to reno mattress m³ 26 
  in accordance to manufacturers   
  instructions.   

2.5.42 8.2.2 Supply and lay hand stone to gabion m³ 20 
  baskets in accordance to manufacturers   
  instructions   

2.5.43 8.2.2 2.0 x 1.0 x 0.3 thk. reno mattress laid in No. 1 
  scour and overflow chamber in accordance   
  with drawing.   

  Precast Concrete Channels   

2.5.44  Supply, bed, lay and joint 300 mm diameter m 50 
  half round channels at downpipes from   
  reservoir roof   

2.6 SABS SUNDRY  STEELWORK   

 1200 HA    

  Access Ladders   

 8.3.3 Stainless steel access ladder fabricated to   

  details on Drawings and fixed to inner face   
  of reservoir and floor with M16 stainless   
  steel Hilti H.K.B Kwik-bolts 100 mm in   
  length   

2.6.1  Overall length 6.0m long No 1 

 PSG 8.16 MANHOLE COVERS AND FRAMES   

2.6.2 Manhole cover to 700 x 1000 mm opening No 1 
 all as detailed on Drawings with frame   
 anchors cast into and frame bolted to   
 concrete slab with  galvanised bolts as   
 specified.   

2.6.3 Manhole cover to 900 x 1200 mm opening No 5 
 all as detailed on Drawings with frame   
 anchors cast into and frame bolted to   
 concrete slab with galvanised bolts as   
 specified.   

 STAINLESS STEEL VENTILATION PIPES   

 Fabricate and install air ventilators to   

 details on Drawings   

2.6.4  No 5 

Fabricate and install air ventilators to 
details on Drawings 

CARRIED  FORWARD  
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2.6.5 

 
 

BROUGHT  FORWARD  

 
No 

 

 
5 

  

 

 Fabricate and install air ventilators as per   

 Drawings that extended through roof of   
 chamber with 100 mm dia. Class 6 uPVC   
 pipe as detailed and fixed to sides of walls   
 with stainless steel brackets and M10 Hilti   
 s/s HSL heavy duty anchors 75 mm long for   
 chambers with depths:   

2.6.6 2.1 m deep No 3 

 Pipe Support Brackets   

2.6.7 Supply, fabricate and install pipe support No 7 
 brackets as per Drawing Nos. 336   

 ALUMINIUM SIGNBOARD AND NUMBER   

 PLATES   

 Fabricate and install signboard and number   

 plates and paint details to colours specified.   
 As detailed on Drawings   

2.6.8 500 mm x 500 mm Signboard fixed to wall No 10 

2.6.9 Number plates No 14 

2.7 MISCELLANEOUS ITEMS   

 Subsoil Drainage   

 Supply, handle, lay and bed "110mm   

 Diameter Slotted Agricultural" pipes in   
 trench ( trench excavation measured   
 elsewhere )   

2.7.1 110mm Diameter slotted Agricultural pipes m 200 
 below reservoir floor   

2.7.2 110mm Diameter slotted Agricultural pipes m 120 
 around reservoir wall base forming sidewall   
 drain.   

2.7.3 Extra over "Slotted Agricultural" pipes for No 20 
 100 mm x 45 degree bend   

2.7.4 Extra over "Slotted Agricultural" pipes for No 14 
 100 mm x 90 degree bend   

2.7.5 In concrete encasement below reservoir m 18 
 wall base   

2.7.6 Supply and place 19mm concrete stone in m³ 85 
 drainage trench under reservoir floor   

2.7.7 Supply and install A4 Bidum above drain m² 100 

2.7.8 Supply and install 250 micron uPVC m² 245 
 membrane below and to sides of drain   

2.7.9 Supply and install A4 Bidum around m² 315 
 sidewall drain   

2.8 Roof Drainage Pipes and Scuppers   

2.8.1 Supply, deliver, hoist and place 25 mm m³ 100 
washed stone on reservoir roof slab 

CARRIED  FORWARD  
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2.8.2 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SABS 1200 

 

BROUGHT  FORWARD  

 
No 

 

 
16 

  

450 mm long 75 mm diameter Class 4 
 uPVC pipe cast into concrete upstand   
 beam with one end fitted with 3CR12   
 stainless steel bird mesh and tightly   
 secured to the roof slab upstand beam   

2.8.3 75 mm dia. Class 4 vertical drain pipe fixed m 72 
 to horizontal pipe, including all necessary   
 couplings fixed to walls of reservoir with   
 holder bat brackets   

 Extra over Class 4 uPVC pipes for :   

2.8.4 75 mm x 90 degree bends No 32 

2.8.5 7 mm x 45 degree bends No 10 

2.8.6 75 mm "T" connection No 10 

2.8.7 110 mm x 75 mm reducing square junctions No 20 

2.8.8 900mm Galvanised handrail fabricated to No 1 
 details on Drawing and fixed to reservoir   
 roof slab with M12 galvanised steel Hilti   
 H.K.B Kwik-bolts 100 mm in length   

 Drainage Pipe in Floor   

2.8.9 300 mm diameter x 700 mm long uPVC No 4 
 drainage pipe cast vertically 100 mm deep   
 into and including 15Mpa / 19 mm concrete   
 base size 500 x 500 x 200 mm thick   
 including  necessary excavation, formwork   
 and backfilling and other end cast through   
 300 mm thick concrete floor slab.   

2.9 Brickwork   

2.9.1 Construct 220mm thick brickwall inside m² 15 
 reservoir including brickforce every fourth   
 course. Rate to include all materials.   

2.10 FENCING   

 H    

2.10.1 Supply and install 2.1m HIGH x 3mm high m 180 
 density welded ripper razor meshed fence   
 with 500mm dia. "flatwrap" fencing around   
 the reservoir as illustrated on drawings.   
 Rate to Include corner, straining and   
 intermediate posts and all materials   
 necessary(3 quotes from local contractors   
 to be arranged)   

2.10.2 Supply and install 2.1m HIGH x 3mm high No 1 
density welded ripper razor x 6m wide 
meshed driveway gate fence as illustrated 
on drawings. Rate to Include gate posts 
and all materials necessary. (3 quotes form 
local contractors to be arranged) 

TOTAL FOR SECTION 2 CARRIED FORWARD TO SUMMARY  
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SUMMARY OF BILL OF QUANTITIES 

 

 AMOUNT 
 

SECTION 1 
 

SABS 1200 A - GENERAL  

 

SECTION 2 
 

5ML RESERVOIR  

 

SECTION 3 
 

SUBCONTRACTOR'S SCOPE  

 

 

NETT TOTAL OF TENDER ………………………….. 
 
 

ALLOWANCE FOR CONTINGENCIES (10% OF SUBTOTAL) ………………………….. 

(to be spend as the Engineer may direct and to be deducted in whole 
or in part it not required) 

 
TOTAL INCLUDING CONTINGENCIES ………………………….. 

 
 

ALLOWANCE FOR VAT 15% ………………………….. 
 
 
 

GROSS TOTAL CARRIED TO PART C1.1 FORM OF OFFER & ACCEPTANCE ………………………….. 
 
 
 

TIME FOR COMPLETION OF CONTRACT (not to exceed 48 weeks) ……….………… weeks 
 
 
 
 
 

 
SIGNED BY/ON BEHALF OF TENDERER 

 
 
 
 
 

NAME SIGNATURE DATE 
 

 
 
 
 

COMPANY STAMP 
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Declaration 
 

(In respect of completeness of Tender) 
 

O. R. Tambo District Municipality 
Nelson Mandela Drive 

Myezo Park 
Mthatha 

 
 
 

 
I/we, the undersigned, do hereby declare that these are the properly priced Bill of Quantities forming Part C2 
of this Contract Document in consecutive order upon which my/our tender for the BID NO: MIS 316 080 B – 
DUMASI REGIONAL BULK WATER SCHEME PHASE 1: Dumasi 5Ml Reservoir has been based. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SIGNED BY/ON BEHALF OF TENDERER 
 
 
 
 
 

 
NAME SIGNATURE DATE 
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C3.1 DESCRIPTION OF THE WORKS 
 

C3.1.1 EMPLOYER’S OBJECTIVES 
 

The Employer’s objectives are to deliver public infrastructure using labour-optimised 

methods where possible. The intention is to provide a 5ML potable water storage 

reinforced concrete reservoir to the Contract 2 section of the DUMASI REGIONAL 

Water Scheme Phase 1. 

 
C3.1.2 OVERVIEW OF THE WORKS 

 

The work to be carried out includes Site Clearance Around Working Areas, 

Excavations for Reservoirs, Layer Works for The Reservoir, The Construction 

of A 5ML Reinforced Concrete Reservoir and The Construction of Valve 

Chambers and Assemblies. 

 
Labour-intensive works comprise the activities described in SANS 1921-5 and other 

identified activities which are to be performed by hand/Labour-Intensive 

Specification and its associated specification data. Such works shall be constructed 

using local workers who are temporarily employed in terms of this scope of work. 

 
C3.1.4 LOCATION OF THE WORKS 

 

The project is located approximately 15km South East of Mthatha CBD and is 

situated in the Nyandeni Local Municipality within the jurisdiction of the O. R. Tambo 

District Municipality in the province of the Eastern Cape. Access to the community 

is off DR 08030 between Mthatha and Ngqeleni towns, which join the R61 between 

Mthatha and Libode towns. 

The approximate central coordinates of the project area are as follows: 

Latitude: 31° 35' 58" South 

Longitude: 28° 49' 03" East 
 

Locality plans of the project areas are included in Annexure A of the tender 
document. 

 

 
C3.1.5 TEMPORARY WORKS 

 

The Contractor will be responsible for all Temporary works necessary to undertake 

this project. The areas where temporary works are anticipated but not limited to are 

benching along the pipeline route, river and stream diversions. All areas where 

temporary works are undertaken are to be rehabilitated to their natural state on 

completion of the project. 
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C3.2 

C3.2.1 

ENGINEERING 

DESIGN SERVICES 

Works designed by, per design stage: 

 

 Concept, feasibility and overall process Engineer 

 Basic engineering and detail layouts to tender stage 

Final design to approved for construction stage 

Temporary works 

Preparation of as-built drawings 

Engineer 

Engineer 

Contractor 

Engineer 
 

(a) The Engineer is responsible for the design of the permanent Works as reflected 

in the Contract Documents unless otherwise stated. 

(b) The Contractor is responsible for the design of the temporary Works and their 

compatibility with the permanent Works. 

(c) The Contractor shall supply all details necessary to assist the Engineer in the 

compilation of the as-built drawings. 

 
C3.2.2 EMPLOYER’S DESIGN 

 

Not applicable. 

 
C3.2.3 DESIGN BRIEF 

 

Not applicable. 

 
C3.2.4 DRAWINGS 

 

The Contractor shall use only the dimensions stated in figures on the Drawings in setting out the 

Works, and no dimension shall be scaled from the Drawings, unless required by the Engineer. The 

Engineer will, on the request of the Contractor and in accordance with the provisions of the 

Conditions of Contract, provide such dimensions as may have been omitted from the Drawings. 

 
The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed or 

relocated during the Contract. The position of pipe bends and all other underground infrastructure 

shall be given by either co-ordinates or stake value and offset. Where necessary, levels shall also 

be given. A marked-up set of drawings shall also be kept and updated by the Contractor. This 

information shall be supplied to the Engineer's Representative on a regular basis. All information in 

possession of the Contractor, required by the Engineer and/or the Engineer’s Representative to 

complete the as-built/record drawings must be submitted to the Engineer's Representative before a 

Certificate of Completion will be issued. 

 
Where the Contractor is to supply the design of temporary Works he shall supply the consulting 

engineer for this project with full working drawings supported by a professional engineer's design 

certificate. 

 
The Drawings prepared by the Engineer for the Permanent Works of this Contract are listed below and 

contained in Annexure B. The Engineer reserves the right to issue amended and/or additional drawings 

during the Contract. 
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CONTRACT 2 RESERVOIR 
 

DRAWING No DESCRIPTION REV 
 

PRJ 040-CT2-DRS 330 
5ML DUMASI RESERVOIR PERIMETER FENCING 
LAYOUT & DETAILS 

B 

 
PRJ 040-CT2-DRS 331 

5 ML DUMASI RESERVOIR FENCING SECTIONS & 
DETAILS 

B 

 
PRJ 040-CT2-DRS 332 

5 ML DUMASI RESERVOIR FLOOR, UNDER FLOOR 
DRAINAGE, SECTIONS & DETAILS 

B 

PRJ 040-CT2-DRS 333 5 ML DUMASI RESERVOIR SECTIONS & DETAILS B 
 

PRJ 040-CT2-DRS 334 
5 ML DUMASI RESERVOIR ROOF SLAB LAYOUT & 
SECTIONS 

B 

PRJ 040-CT2-DRS 335 5 MLDUMASI RESERVOIR MANHOLE DETAILS B 
 
 

PRJ 040-CT2-DRS 336 

5 ML DUMASI RESERVOIR INTERNAL & EXTERNAL 
LADDER, SCOUR & OVER FLOW CHAMBER & AIR VENT 
DETAILS 

B 

 
PRJ 040-CT2-DRS 337 

5 ML DUMASI RESERVOIR INLET, OUTLET, SCOUR & 
ETC...SECTIONS & DETAILS 

B 

 
PRJ 040-CT2-DRS 338 

5 ML DUMASI RESERVOIR PIPE WORK, SCOUR 
CHAMBER AND HEADWALL DETAILS 

B 

   
   
   
   
   
   
   
   
   
   
   
   
   

 

C3.2.5 DESIGN PROCEDURES 
 

Not applicable. 
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C3.3 PROCUREMENT 
 

C3.4 CONSTRUCTION 
 

C3.4.1 WORKS SPECIFICATIONS 
 

C3.4.1.1 APPLICABLE SANS STANDARDS 
 

The following SANS  1200 Standardized Specifications for Civil Engineering 

Construction are applicable dependent on scope: 

 
SANS 1200 A                GENERAL 

SANS 1200 AB ENGINEER’S OFFICE 

SANS 1200 C SITE CLEARANCE 

SANS 1200 D                EARTHWORKS 

SANS 1200 DB EARTHWORKS (PIPE TRENCHES) 

SANS 1200 DK GABIONS 

SANS 1200 G               CONCRETE 

SANS 1200 L MEDIUM PRESSURE PIPELINES 

SANS 1200 LB BEDDING (PIPES) 

SANS 1200 LD              SEWERS 

SANS 1200 LE STORMWATER DRAINAGE 

SANS 1200 ME SUBBASE 

SANS 1200 MF             BASE 

 
The term "project specification" must be replaced by "scope of works" wherever it 

appears in these standardized specifications. The above list is not deemed 

exhaustive, and other specifications listed or referenced in the document may be 

applicable as required. Where SABS specifications are referenced, the 

corresponding SANS document and applicable clauses shall apply. 

 
The following SANS specifications are also referred to in this document and the 

Contractor is advised to obtain them from Standards South Africa (a division of 

SABS) in Pretoria. 

 
SANS 1921 (2004): Construction and Management Requirements for Works 

Contracts 

Part 1:                           General Engineering and Construction Works; 

Part 2: Accommodation of Traffic on Public Roads Occupied by 

the Contractor; 

Part 4: Third-party management requirements for works 

contracts; 

Part 5:                           Earthworks activities which are to be performed by hand; 

and 

Part 6:                           HIV/AIDS Awareness 

 
C3.4.1.2 APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS 

 

All works to be executed in accordance to the South African National Standards. 
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C3.4.1.3 PARTICULAR SPECIFICATIONS 
 

The following Particular Specifications for work not covered by the SANS 1200 

Standardized Specifications are also included hereunder: 

 
ENVIRONMENTAL SPECIFICATION 

HEALTH AND SAFETY SPECIFICATION 

GENERIC LABOUR-INTENSIVE SPECIFICATION 
 

 
The above list is not deemed exhaustive, and other specifications listed or 

referenced in the document may be applicable as required. 

 
C3.4.2 PLANT AND MATERIALS  

 

C3.4.2.1 PLANT AND MATERIALS SUPPLIED BY THE EMPLOYER 
 

Not applicable for this Contract. 

 
C3.4.2.2 MATERIALS, SAMPLES AND SHOP DRAWINGS 

 
 

Materials or works which do not conform to the approved samples submitted in 

terms of clause 7.4 of the Conditions of Contract will be rejected. The Engineer 

reserves the right to submit samples for testing to ensure that the material 

represented by the sample meets the specification requirements. 

 
The costs of any such tests conducted by or on behalf of the Engineer, of which the 

results provided by the Contractor do not conform to the requirements of the 

Contract, shall be for the Contractor’s account. 

 
C3.4.3 CONSTRUCTION EQUIPMENT 

 

C3.4.3.1 REQUIREMENTS FOR EQUIPMENT 
 

The construction equipment is to be of adequate capacities and output in order to 

efficiently undertake the scope of works within the construction programme time 

frames. 

 
The Contractor is to ensure that the equipment on site is in good working condition 

i.e. regularly serviced and maintained. 

 
Should the Engineer be of the opinion that the plant in use is in any way unsuitable 

for carrying out the Works in a manner or at a rate commensurate with the 

requirements of the Contract, they shall have the right to call on the Contractor at 

any time during the progress of the works to provide additional or improved plant 

and tools as may be necessary to meet these requirements. 

 
C3.4.3.2 EQUIPMENT PROVIDED BY THE EMPLOYER 

Not applicable for this Contract. 
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C3.4.4 EXISTING SERVICES 
 

C3.4.4.1 KNOWN SERVICES 
 

 
The contactor shall so carry out all his operations as not to encroach on, or interfere with, trespass 

on, or damage adjoining lands, crops, buildings, properties, road structures, pipelines, places and 

services, in the vicinity of the Works and so as not to interfere in any way at any time with the smooth 

and continuous operation of the existing facilities. 

 
The area does have electricity supply, watermains, Telkom and cellular network services and 

stormwater infrastructure in the works vicinity. The Contractor shall acquaint himself with the 

presence of all such services as is required. 

 
Most known services are shown in the drawings however there may be other unknown services 

alongside the roadway etc. Work areas are to be proved for services prior to excavating for the 

works. Provision for proving of services is included in the Bill of Quantities. 

 
When a service is not located in its expected position the Contractor shall immediately report such 

circumstances to the Engineer who will decide what further searching or other necessary action is 

to be carried out and shall instruct the Contractor accordingly. The Contractor shall make himself 

acquainted with the position of all existing services before any excavation or other work likely to 

affect the existing services is commenced. The Contractor will be held responsible for any damage 

to known existing services caused by or arising out of his operations and any damage shall be made 

good at his own expense. Damage to unknown services shall be repaired as soon as possible and 

liability shall be determined on site when such damage should occur. 

 
It should be noted that 33 000 Volt and 132 000 Volt cables may only be exposed by the Electricity 

Service Unit's personnel. If the cables are inadvertently exposed, excavation work must stop, and 

the Electricity Service Authority shall be contacted immediately. 

 
It is stressed that all services in a particular area must be proven before commencing work in that 

area. Proving of services shall be completed at least one week in advance of the actual programmed 

date for commencing work in the area. The position of these services located must be co-ordinated 

and levelled by the Contractor, and the information given in writing to the Engineer's representative. 

The requirements of this clause do not relieve the Contractor of any obligations as detailed in the 

Conditions of Contract or under Clause 4.17 of SANS 1921-1. 

 
C3.4.4.2 TREATMENT OF EXISTING SERVICES 

 

Existing services are to be kept live as far as practically possible. The need may arise for services 

such as electricity and water to be turned off for a short period of time due to construction in close 

proximity to these services. In this event the Contractor is to contact the relevant authorities well in 

advance of his programmed construction date in the affected areas so as not to incur any delays. 
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C3.4.4.3 USE OF DETECTION EQUIPMENT FOR THE LOCATION OF UNDERGROUND 

SERVICES 

 

The Contractor may choose to use detection equipment for locating underground 

services. The costs for the use of this equipment are deemed to be included in the 

tendered rates. 

 
C3.4.4.4 DAMAGE TO SERVICES 

 

The Contractor will be held liable for all damages to existing services, known and 

unknown. Excavations and works in the proximity of services must be undertaken 

by hand with due care as instructed by the Engineer or Engineer’s Representative. 

 
In the event of any service being damaged or accidentally disconnected for any 

reason, the Contractor shall immediately contact the relevant authority for 

instruction and shall report the occurrence of the incident. The damage is to 

repaired as soon as possible to the approval of the Engineer and the authority.  

The Contractor will be held responsible for paying all costs incurred by the authority 

or himself as a result of each such incident, where relevant. 

 
C3.4.4.5 REINSTATEMENT OF SERVICES AND STRUCTURES DAMAGED DURING 

CONSTRUCTION  

 

The contractor will be held responsible for the repairs and reinstatement of all 

services damaged during the course of construction. The Engineer is to be notified 

within 24 hours of damages to services. 

 
C3.4.5 SITE ESTABLISHMENT 

 

C3.4.5.1 SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER 
 

Not applicable for this Contract. 

 
C3.4.5.2 FACILITIES PROVIDED BY THE CONTRACTOR 

 

The Contractor shall, at his own cost, be responsible for locating and making all 

arrangements necessary for securing an area suitable to meet his needs in respect 

of the erection of the Contractor’s offices, stores and other facilities, including the 

facilities to be provided for the Engineer in accordance with the Contract. 

 
Any potential area proposed by the Contractor shall be within reasonable proximity 

to the Site of the Works and its location shall be subject to the approval of the 

Engineer, which approval shall not be unreasonably withheld, and shall be 

determined in liaison with the local community. The Project Steering community will 

assist and negotiate such site for the Contractor. 

 
This site/s shall be restored to its original condition by the contractor on completion 

of the contract. The contractor will not be permitted to house construction staff on 

the premises overnight. 



Contract No.: MIS 316 080 B 

DUMASI REGIONAL WATER SUPPLY PHASE 1: CONSTRUCTION OF DUMASI 5ML RESERVOIR 
Scope of Works 

SW.9 

 
 
 
 

 

 

C3.4.5.3 STORAGE AND LABORATORY FACILITIES 
 

The Contractor will set up storage facilities for material, plant and equipment within 

the site camp or site agreed upon with the Engineer. 

 
If the Contractor deems it necessary for a laboratory facility on site, such a facility 

will be set up within the confines of the site camp or site approved by the Engineer. 

Payment for this facility will be as per the scheduled item in the Bill of Quantities. 

 
C3.4.5.4 OTHER FACILITIES AND SERVICES 

 

The Contractor shall, at his own cost, make all arrangements necessary for the supply 

and distribution of water required for construction purposes as well as for use in and 

about his site establishment and for human consumption. 

 
The Contractor shall provide portable chemical latrines. All latrines must, for the 

duration of the contract, be kept in a clean and hygienic condition to the satisfaction 

of the Engineer. Sufficient facilities shall be provided for the Contractor’s employees 

in compliance with the local health department regulations. 

 
The contractor shall make his own arrangements for all other necessary facilities 

during the period of the contract. 

 
C3.4.5.5 VEHICLES AND EQUIPMENT 

 

The Contractor shall, for purposes of this contract, provide suitable site offices, 

telephonic facilities and survey and testing equipment in accordance to the Variation 

to Standard and Particular Specifications PSAB 3.2. 

 
C3.4.5.6 ADVERTISING RIGHTS 

 

The Contractor shall not publish, or cause to be published, any papers, articles or 

information relating to this project, nor permit any advertising mentioning the subject 

of this Contract, nor display, or permit to be displayed, any advertisements on the 

Site, or elsewhere, in connection with this Contract, without the prior permission, in 

writing, of the Employer. The Contractor shall be responsible for the observance of 

this Clause by his employees and by his Sub-Contractors. 

 
C3.4.5.7 NOTICE BOARDS 

 

All notices, signs and barricades, as well as advertisements, may be used only if 

approved by the Engineer. The Contractor shall provide 2 no. notice boards as per 

issued drawings. The Contractor shall be responsible for their supply, erection, 

maintenance and ultimate removal and shall make provision for this in his tendered 

rates. 

 
The Engineer shall have the right to instruct the Contractor to move any sign, notice 

or advertisement to another position, or to remove it from the Site of the Works if in 

his opinion it is unsatisfactory, inconvenient or dangerous. 
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C3.4.6 SITE USAGE 
 

The Contractor and approved sub-contractors will be provided full access to the 

construction site for purposes of this contract only. 

 
Access shall also be provided for inspections and testing by personnel acting on 

behalf of the Employer. 

 
Access to the public shall be strictly prohibited. 

 
C3.4.7 PERMITS AND WAY LEAVES 

 

The following permits and wayleaves which are applicable to this contract have 

been submitted to the relevant authorities and are pending approval: 

 
(a) Construction permits 

(b) DoT road crossings, for provincial and district roads 

(c) Permission to cross Eskom servitude/s 

(d) Permission to lay pipes within 12 no. privately owned properties. (approval 

obtained) 

 
The Contractor shall make all necessary arrangements with the abovementioned 

entities prior to any work being undertaken within the affected areas. 

 
C3.4.8 ALTERATIONS,   ADDITIONS,   EXTENSIONS   AND   MODIFICATIONS   TO 

EXISTING WORKS 

 

Not applicable to this contract. 

 
C3.4.9 INSPECTION OF ADJOINING PROPERTIES 

 

Where the works encroach or adjoin public and private property with the potential 

to cause damage to existing structures and properties, the Contractor is to inspect 

properties with the presence of property owners and representatives of local 

authorities. 

 
Photographic records and written permissions are to be obtained prior to 

commencing with the works and said records supplied to the Engineer or Engineer’s 

Representative. 

 
C3.4.10 WATER FOR CONSTRUCTION PURPOSES 

 

The Contractor shall, at his own cost, make all arrangements necessary for the supply 

and distribution of water required for construction purposes. 

 
C3.4.11 SURVEY CONTROL AND SETTING OUT OF THE WORKS 

 

The Contractor shall take special precautions to protect all permanent survey 

beacons or pegs such as bench-marks, stand boundary pegs and trigonometrical 

beacons, regardless whether such beacons or pegs were placed before or during 
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the execution of the Contract. If any such beacons or pegs have been disturbed by 

the Contractor or his employees, the Contractor shall have them replaced by a 

registered land surveyor at his own cost. 

 
The Contractor shall be responsible for all setting out to line and level. Survey 

control will be provided to the contractor at the start of the contract. The contractor 

shall satisfy himself with the accuracy thereof and immediately bring any 

discrepancies to the attention of the Engineer. 

 
C3.5 MANAGEMENT  

 

C3.5.1 MANAGEMENT OF THE WORKS  
 

C3.5.1.1 APPLICABLE SANS STANDARDS 
 

(a) The SANS 1200 Standardized Specifications listed in section C3.4.1.1. 

 
C3.5.1.2 PARTICULAR / GENERIC SPECIFICATIONS  

 

(a) The Variations and Additions to the SANS 1200 Standardized Specifications 

given in section C3.7 

(b) The Particular Specifications given in sections C3.6. 

 
C3.5.1.3 PLANNING AND PROGRAMMING  

 

C3.5.1.3.1 GENERAL 
 

 

The Contractor’s Programme to be submitted in terms of Clause 5.6.1 of the 

General Conditions of Contract 2015, Third Edition, shall take all matters that may 

impact the Contractor's sequence of executing the various components of the 

Works and the requisite rate of progress of the Works, as may be specified in or 

reasonably inferred from the Contract. 

 
C3.5.1.3.2 FORMAT 

 

 
The Construction Programme to be submitted by the Contractor in accordance with 

the provisions of Clause 5.6.1 of the Conditions of Contract shall; 

(a) Be in the form of a bar chart and 

(b) Clearly indicate the start and end dates and duration of all construction activities 

and identify the critical path and 

(c) Take full cognizance of all the Contractor’s risks and obligations in terms of the 

Contract. 

 
C3.5.1.3.3 FAILURE TO MAINTAIN CONSTRUCTION PROGRAMME 

 

 

The Construction Programme has to be revised in terms of the Conditions of 

Contract, if the Contractor is falling behind in the programme. The Contractor shall 

submit a revised programme showing how they intend to restore gain lost time to 

ensure completion of the Works before the Due Completion Date. 
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C3.5.1.3.4 SPECIFIC PROGRAMME REQUIREMENTS 
 

 
No additional payments will be made to the Contractor in respect of any additional 

costs as it may incur inconsequence of arranging or adjusting its programme to 

accommodate the said matters and the Contractor’s various tendered rates and 

prices shall be deemed to fully be inclusive of such costs. 

 
The contractors programme shall include ordering of all materials. 

 
No construction activities will be permitted which require the complete shut-down of 

existing works and operations. 

 
Facilities to Other Contractors 

 

 
Pursuant to the requirements of the Conditions of Contract, the Contractor’s 

programme shall make allowances for the presence of such other contractors on 

the Site as are described below. This may involve adapting the Contractor’s 

programme to accommodate the work of such other contractors and ensuring 

access to their sites along prescribed routes over the Site of this Contract. 

 
C3.5.1.4 SEQUENCE OF THE WORKS  

 

The work sequence is to take into account the programme requirement contained 

in clause C3.5.1.3.4.. 

 
C3.5.1.5 SOFTWARE APPLICATION FOR PROGRAMMING  

 

The Construction Programme and all revisions there to, shall be provided to the 

Engineer in electronic format using Microsoft Project software. 

 
C3.5.1.6 METHODS AND PROCEDURES 

 

C3.5.1.6.1 SITE MAINTENANCE 
 

During progress of the work and upon completion thereof, the Site of the Works shall 

be kept and left in a clean and orderly condition. The Contractor shall store materials 

and equipment for which he is responsible in an orderly manner and shall keep the 

Site free from debris and obstructions. 

 
C3.5.1.6.2 BLASTING  

 

Blasting will not be permitted within 10m of any structure, pipeline or service unless 

the Contractor satisfies the Engineer that his proposed blasting methods and 

controls are such that damage will not be caused to the adjoining structure, pipeline 

or service. The Contractor shall assess that status of all buildings/structures within 

the vicinity of the works before commencing blasting. The Engineer may ask for 

vibro recordings to be taken and request the attendance of an expert from the 

explosives supplier at no additional cost to the Employer. 
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C3.5.1.6.3 OPENING UP AND CLOSING DOWN OF DESIGNATED BORROW PITS 
 

Measurement and payment for opening up and closing down designated borrow pits, 

including removing and stockpiling overburden and restoring the Site, shall be made 

under item 8.3.4 of SABS 1200 D. This item applies to all borrow material required 

under this Contract. The Contractor must note that not all material from the borrow pit 

can be used on the project but only material which meets project specification. 

 
The requirements of sub-clause 5.2.2.2 of SABS 1200 D regarding the opening up, 

maintenance and closing down of borrow pits shall be adhered to. 

 
C3.5.1.6.4 ACCESS TO PROPERTIES 

 

The Contractor shall organise the work to cause the least possible inconvenience to 

the public and to the property owners adjacent to or affected by the work, and except 

as hereunder provided, shall at all times provide and allow pedestrian and vehicular 

access to properties within or adjoining or affected by the area in which he is working. 

In this respect the Contractor's attention is drawn to Clause 8.1.2 of the Conditions of 

Contract. 

 
If, as a result of restricted road reserve widths and the nature of the work, the 

construction of bypasses is not feasible, construction shall be carried out under traffic 

conditions to provide access to erven and properties. 

 
Notwithstanding the foregoing, the Contractor may, with the prior approval of the 

Engineer (which approval shall not be unreasonably withheld), make arrangements 

with and obtain the acceptance of the occupiers of erven and properties to close off 

part of a street, road, footpath or entrance temporarily, provided that the Contractor 

duly notifies the occupiers of the intended closure and its probable duration, and 

reopens the route as punctually as possible. Where possible, such streets, roads, 

footpaths and entrances shall be made safe and reopened to traffic overnight. Such 

closure shall not absolve the Contractor from his obligations under the Contract to 

provide access at all times. Barricades, traffic signs, drums and other safety 

measures appropriate to the circumstances shall be provided by the Contractor to suit 

the specific conditions. 

 
C3.5.1.6.5 ACCESS ROADS TO SITE 

 

Access to the project area is the via the road to Ngqeleni, which branches off the 
R61 approximately 5 km east of Mthatha Town, toward Ngqeleni. 
Sections of the site can be accessed via gravel roads and tracks. The contractor will 

require suitable site vehicles (4x4) to access the site in the wet season. 

 
C3.5.1.6.6 SUBCONTRACTORS 

 

All matters pertaining to subcontractors (including Nominated Subcontractors) and 

the work executed by them shall be dealt with directly between the Engineer and the 

Contractor, in consultation with the Client, in the context of all subcontract work being 

an integral part of the Works for which the Contractor is responsible. 
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The Engineer will not liaise directly with any subcontractors nor will he issue 

instructions concerning the subcontract works directly to any subcontractor. 

 
All matters arising from the subcontract agreements shall be dealt with directly 

between the Contractor and the subcontractors and the Engineer will not become 

involved. 

 
C3.5.1.6.7 MANAGEMENT OF SUB-CONTRACTORS 

 

The contractor shall price for the cost of managing the sub-contractors who would be 

appointed by the Client. The cost shall include supervision, attendance, possible 

training and compliance with construction regulations including health, safety and 

environmental regulations. 

 
C3.5.1.6.8 EMPLOYMENT OF LOCAL LABOUR 

 

It is the intention that this Contract should make maximum use of the local labour 

force that is presently under-employed. To this end the Contractor shall limit the 

utilisation on the Contract of non-local employees to that of key personnel only and to 

employ and train local labour to the extent necessary for the execution and completion 

of this Contract. 

 
EPWP – LIC 

 
Employer’s objectives 

 

 
The employer’s objectives are to deliver public infrastructure using labour intensive 

methods 

 
Labour-intensive works 

 

 
Labour-intensive works comprise the activities described in SANS 1921-5, 

Earthworks activities which are to be performed by hand, and its associated 

specification data. Such works shall be constructed using local workers who are 

temporarily employed in terms of this Scope of Work. 

 
LABOUR INTENSIVE COMPETENCIES OF SUPERVISORY AND 

MANAGEMENT STAFF 

 
Contractors having a CIDB contractor grading designation of 5CE and higher shall 

only engage supervisory and management staff in labour intensive works who have 

either completed, or for the period 1 April 2004 to 30 June 2006, are registered for 

training towards, the skills programme outlined in Table 1. 

 
The managing principal of the contractor, namely, a sole proprietor, the senior 

partner, the managing director or managing member of a close corporation, as 

relevant, having a contractor grading designation of 1CE, 2CE, 3CE and 4CE shall 

have personally completed, or for the period 1 April 2004 to 30 June 2006 be 

registered on a skills programme for the NQF level 2. 
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All other site supervisory staff in the employ of such contractors must have 

completed, or for the period 1 April 2004 to 30 June 2006 be registered on a skills 

programme for, the NQF level 2 unit standards or NQF level 4 unit standards. 



Contract No.: MIS 316 080 B 

DUMASI REGIONAL WATER SUPPLY PHASE 1: CONSTRUCTION OF DUMASI 5ML RESERVOIR 
Scope of Works 

SW.16 

 
 
 
 

 

 

Table 1: Skills programme for supervisory and management staff 
 

 
Personnel NQF 

level 
Unit standard titles Skills programme 

description 
Team Leader / Supervisor 2 Apply Labour-Intensive 

Construction Systems and 

Techniques to Work Activities 

This unit standard 

must be 

completed, and 
Use Labour-Intensive 

Construction Methods to 

Construct and Maintain Roads 

and Stormwater Drainage 

 
 
 
 
 
 

any one of these 3 

unit standards 

Use Labour-Intensive 

Construction Methods to 

Construct and Maintain 

Water and Sanitation Services 
Use Labour-Intensive 

Construction Methods to 

Construct, Repair and Maintain 

Structures 
Foreman / supervisor 4 Implement Labour-Intensive 

Construction Systems and 

Techniques 

This unit standard 

must be 

completed, and 
Use Labour-Intensive 

Construction Methods to 

Construct and Maintain 

 
 
 
 
 
 

any one of these 3 

unit standards 

Roads and Stormwater Drainage 

Use Labour-Intensive 

Construction Methods to 

Construct and Maintain 
Water and Sanitation Services 

Use Labour-Intensive 

Construction Methods to 

Construct, Repair and Maintain 

Structures 
Site Agent / Manager (i.e. 

the contractor’s most senior 

representative that is 

resident on the site) 

5 Manage Labour-Intensive 

Construction Processes 
Skills Programme 

against this single 

unit standard 
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EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR- 

INTENSIVE WORKS 

 
1.1 Requirements for the sourcing and engagement of labour. 

 

1.1.1 Unskilled and semi-skilled labour required for the execution of all labour 

intensive works shall be engaged strictly in accordance with prevailing 

legislation and SANS 1914-5, Participation of Targeted Labour. 

 
1.1.2 The rate of pay set for the SPWP shall be in accordance with the local rates 

(i.e. the rate that is being used in the area for any development projects, 

housing etc.) or in the absence thereof the rates from the Department of 

Labour may be used. However, the rate shall NOT be less than R 75.05 

per task or per day. 

 
Amongst other aspects, the following should be considered when setting 

rates of pay for workers: 

 The rate set should take into account wages paid for comparable 

unskilled work in the local area per sector, if necessary. 

 The rate should be an appropriate wage to offer an incentive for work, 

to reward effort provided and to ensure a reasonable quality of work. It 

should not be more than the average local rate to ensure people are 

not recruited away from other employment and jobs with longer-term 

prospects. 

 Men, women, disabled persons and the aged must receive the same 

pay for work of equal value. 
 

 
1.1.3 Tasks established by the contractor must be such that: 

a) the average worker completes 5 tasks per week in 40 hours or less; 

and 

b) the weakest worker completes 5 tasks per week in 55 hours or less. 
 

 
1.1.4 The contractor must revise the time taken to complete a task whenever it is 

established that the time taken to complete a weekly task is not within the 

requirements of 1.1.3. 

 
1.1.5 The Contractor shall, through all available community structures, inform the 

local community of the labour intensive works and the employment 

opportunities presented thereby. Preference must be given to people with 

previous practical experience in construction and / or who come from 

households: 

(a) where the head of the household has less than a primary school 

education; 

(b) that have less than one full time person earning an income; 

(c) where subsistence agriculture is the source of income. 

(d) those who are not in receipt of any social security pension income 
 

 
1.1.6 The Contractor shall endeavour to ensure that the expenditure on the 

employment of temporary workers is in the following proportions: 

(a) 60 % women; 
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(b) 20% youth who are between the ages of 18 and 25; and 

(c) 2% on persons with disabilities. 

 
1.2 Specific provisions pertaining to SANS 1914-5 

 

1.2.1 Definitions 

Targeted labour: Unemployed persons who are employed as local labour 

on the project. 

 
1.2.1 Contract participation goals 

 

 
1.2.1.1 There is no specified contract participation goal for the contract. The 

contract participation goal shall be measured in the performance of the 

contract to enable the employment provided to targeted labour to be 

quantified. 

 
1.2.1.2 The wages and allowances used to calculate the contract participation goal 

shall, with respect to both time-rated and task rated workers, comprise all 

wages paid and any training allowance paid in respect of agreed training 

programmes. 

 
1.2.2 Terms and conditions for the engagement of targeted labour 

 

 
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts 

shall be entered into with targeted labour. 

 
1.2.3 Variations to SANS 1914-5 

 

 
1.2.3.1 The definition for net amount shall be amended as follows: 

Financial value of the contract upon completion, exclusive of any value 

added tax or sales tax which the law requires the employer to pay the 

contractor. 

 
1.2.3.2 The schedule referred to in 5.2 shall in addition reflect the status of targeted 

labour as women, youth and persons with disabilities and the number of 

days of formal training provided to targeted labour. 

 
1.3 Training of targeted labour 

 

1.3.1 The contractor shall provide all the necessary on-the-job training to targeted 

labour to enable such labour to master the basic work techniques required 

to undertake the work in accordance with the requirements of the contract 

in a manner that does not compromise worker health and safety. 

 
1.3.2 The cost of the formal training of targeted labour will be funded by the 

provincial office of the Department of Labour. This training should take 

place as close to the project site as practically possible. The contractor, 

must access this training by informing the relevant provincial office of the 

Department of Labour in writing, within 14 days of being awarded the 

contract, of the likely number of persons that will undergo training and when 
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such training is required. The employer must be furnished with a copy of 

this request. 

 
1.3.3 A copy of this training request made by the contractor to the DOL provincial 

office must also be faxed to the EPWP Training Director in the Department 

of Public Works– Cinderella Makunike, Fax Number 012 328 6820 or email 

cinderella.makunike@dpw.gov.za Tel: 083 677 4026 

 
1.3.4 The contractor shall be responsible for scheduling the training of workers 

and shall take all reasonable steps to ensure that each beneficiary is 

provided with a minimum of six (6) days of formal training if he/she is 

employed for 3 months or less and a minimum of ten (10) days if he she is 

employed for 4 months or more. 

 
1.3.5 The contractors shall do nothing to dissuade targeted labour from 

participating in the above mentioned training programmes. 

 
1.3.6 An allowance equal to 100% of the task rate or daily rate shall be paid by 

the contractor to workers who attend formal training, in terms of 1.3.4 

above. 

Proof of compliance with the requirements of 1.3.2 to 1.3.6 must be 

provided by the Contractor to the Employer prior to submission of the final 

payment certificate 

 
C3.5.1.7 QUALITY PLANS AND CONTROL  

 

The onus to produce work that conforms in quality and accuracy of detail to the 

requirements of the Specifications and Drawings rests with the Contractor, and the 

Contractor shall, at his own expense, institute a quality control system and provide 

suitably qualified and experienced engineers, foremen, surveyors, materials 

technicians, other technicians and technical staff, together with all transport, 

instruments and equipment to ensure adequate supervision and positive control of the 

Works at all times. 

 
The cost of supervision and process control, including testing carried out by the 

Contractor, will be deemed to be included in the rates tendered for the related items 

of work. 

 
The Contractor's attention is drawn to the provisions of the various. Particular 

Specifications, Standardized Specifications including variations/amendments thereto 

regarding the minimum frequency of testing required. The Contractor shall, at his own 

discretion, increase this frequency where necessary to ensure adequate control. 

 
On completion and submission of every part of the work to the Engineer for 

examination and measurement, the Contractor shall furnish the Engineer with the 

results of the relevant tests, measurements and levels to demonstrate the 

achievement of compliance with the Specifications. 

mailto:cinderella.makunike@dpw.gov.za
mailto:cinderella.makunike@dpw.gov.za
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C3.5.1.8 ENVIRONMENT  
 

Further to the EMPr (to be emailed) of the Particular Specifications, The Contractor 

shall pay special attention to the following: 

Respect for the environment is an important aspect of this contract and the Contractor 

shall pay special attention to the following: 

 
(a) Natural Vegetation 

 
The Contractor shall confine his operation to the limits of the road reserve (taking into 

consideration existing servitude and wayleaves that may be required) for the purpose 

of constructing the works and where applicable detours, shall be sited in consultation 

with the Engineer and the local communities. 
 

 
 

Only those trees and shrubs directly affected by the works and such others as the 

Engineer may direct I writing shall be cut down and stumped. The natural vegetation, 

grassing and other plants shall not be disturbed other than in areas where it is 

essential for the execution of the work or where directed by the Engineer. 

 
(b) Fires 

 

 

The Contractor shall comply with the statutory and local fire regulations. He shall also 

take all necessary precautions to prevent any fires. In the event of fire the Contractor 

shall take active steps to limit and extinguish the fire and shall accept full responsibility 

for damages and claims resulting from such fires which may have been caused by 

him or his employees. 

 
(c) Environmental Management Plan 

 
In addition to the above all requirements according to the Environmental Management 

Plan as detailed in the Annexures, will be adhered to. 

 
In the event that the Contractor fails to adhere to the Environmental Management 

Specifications, included in the Contract Documents, the following penalties will be 

imposed per incident: 

 
Unauthorized damage or removal of trees R 2 000-00 

Failure to keep soil types separate during excavation 

and backfilling                                                                                 R 500-00 

Failure to provide adequate portable chemical toilets R1 000-00 

Failure to comply with solid waste disposal requirements R 500-00 

Failure to clean up litter at the end of each working day R 1 000-00 

Failure to comply with dust prevention requirements R 500-00 

Failure to Contactor and / or materials supplier to cover 

vehicles                                                                                          R 500-00 

Failure to comply with noise, light or air pollution 

requirements                                                                                  R 500-00 

Spillage of hazardous substances                                                  R 500-00 
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The Engineer will notify the Contractor of a breach of specification and supply a time 

period within which remedial action will need to be carried out. Should the time period 

elapse, then the penalty will be imposed and the sum deducted from the following 

month’s certificate. 

 
No natural vegetation; trees or crops may be damaged by the Contractor without the 

written approval of the Engineer. The contractor must keep the Site neat and free of 

refuse, etc. to prevent possible damage to crops or live stock. 

The Contractor’s construction activities shall be performed by methods that will 

prevent the entrance of, or accidental spillage of solid matter, debris, contaminants 

and other pollutants and wastes into streams and water-courses. Any dewatering for 

earthworks or structure foundations adjacent to or encroaching on streams or water- 

courses shall be conducted in a manner to prevent muddy or contaminated water 

from entering streams or water-courses by means of the construction of intercepting 

and bypassing ditches, barriers, ponds and other approved means. 

 
Construction activities shall be performed in a manner to keep dust nuisance to a 

minimum by means of the application of sufficient water or other efficient measures 

wherever and as often as may prove necessary. 

 
The cost for complying with the requirements regarding protection of the environment 

specified above shall be included in the rates tendered in the Schedule of Quantities 

for the various items of work and not additional payment will be made in this regard. 

The Engineer will be entitled to retain an amount of money, should a dispute between 

property owners and the Contractor arise. The balance of this money will be released 

as soon as the dispute is resolved. Should any of the above mentioned items not be 

'complied with, the Engineer reserves the right to appoint another Contractor to rectify 

these matters. Costs for this work will be deducted from the payment of the Contractor 

for this Contract. 

 
In order to reduce and control the release of airborne pollutants, the Contractor shall 

ensure that: 

- No fires are lit on site to dispose of waste or for cooking. 

- All loose materials that could be blown about or into neighbouring properties by 

wind is secured. 

- The spraying of formwork oils, paints and other toxic substances is limited to the 

application area. 

 
The Contractor will be required to submit a Construction Method Statement at the Site 

handover. Activities having an effect on the environment must be addressed in this 

Construction Method Statement. A list of possible activities is included below. 

 
Possible activities having an effect on the environment: 

- Collection, storage and disposal of solid waste. 

- Protection of indigenous plant species. 

- Protection of natural water sources from liquid and solid wastes. 

- Control of noise and dust. 

 

A payment item is included in the Bill of Quantities to cover the Contractor's cost for compliance 

with the abovementioned regulations and specifications. 
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C3.5.1.9 ACCOMMODATION OF TRAFFIC ON PUBLIC ROADS OCCUPIED BY THE 

CONTRACTOR 

 

The Contractor shall ensure the safe and expeditious passage of traffic at all times 

and shall provide all necessary temporary road traffic signs, barricades, flagmen, 

etc. to safeguard the travelling public. Failure to maintain road signs, warning signs 

or flicker lights, etc. in a good condition shall constitute ample reason for the 

Engineer to suspend the work until the road signs, etc., have been repaired to his 

satisfaction. The travelling public shall have the right of way on public roads, and 

the Contractor shall make use of approved methods to control the movement of his 

equipment and vehicles so as not to constitute a hazard on the road. 

 
The Contractor may not commence constructional activities affecting existing roads 

before adequate provision has been made to accommodate traffic in accordance 

with the requirements of this document and the South African Road Traffic Signs 

Manual. 

 
Any detours or bypasses constructed by the Contractor shall be adequately 

signposted, as per South African Road Traffic Contractor, and maintained in such 

a manner as to provide safe and easy passage of traffic. 

 
C3.5.1.10 OTHER CONTRACTORS ON SITE 

 

Not applicable for this contract. 

 
C3.5.1.11 TESTING, COMPLETION, COMMISSIONING AND CORRECTION OF DEFECTS 

 

Not applicable for this contract. 

 
C3.5.1.12 RECORDING OF WEATHER 

 

If during the time for completion of the Works or any extension thereof, abnormal 

rainfall or wet conditions occur, the Contractor may submit a claim for an extension 

of time in accordance with Clause 5.12 of the General Conditions of Contract. The 

method whereby an extension of time due to abnormal rainfall will be determined is 

as follows: 

(a) Extension of Time for Abnormal rainfall for each calendar month shall be the 

total working days in the month under consideration during which the Contractor 

is unable to proceed with his operations as specified under (b) below, less the 

number of working days (from the table) that no work is deemed to have been 

possible on a critical path item as a result of normal rainfall for the month under 

consideration. (When drawing up his programme, the Contractor shall make 

provision for the expected delays shown in the table). 

(b) The claim for extension of time shall be the sum of all the positive monthly totals 

for the Contract Period. Negative monthly totals shall be disregarded. A day 

shall be considered as lost when the Engineer agrees that no work was capable 

of being done on any item shown on the critical path of the current construction 

programme. Items which are not shown on the critical path and have been 

affected by rainfall will not be considered for extension of time. 
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RAINFALL TABLE 
 

Month Expected number of 

working days lost due to 

normal rainfall 

Month Expected number of 

working days lost due to 

normal rainfall 
January 8 July 2 
February 8 August 2 
March 7 September 4 
April 5 October 4 
May 4 November 6 
June 3 December 6 

***Above rainfall data abstracted from https://www.worldweatheronline.com/umtata-weather-averages/eastern-cape/za.aspx from research over a 12 year 

period, 2000 to 2012. 

 

 
Accurate rain measurements shall be taken at a suitable point(s) on the site. Rain gauge readings 

must be taken in the morning and afternoon and be approved by the Engineer. 

 
C3.5.1.13 FORMAT OF COMMUNICATION  

 

Site Instruction Book 
 

 
The Contractor shall supply, at his own expense an A4 size triplicate book which shall be kept in the 

site office. All correspondence between the Engineer’s and Contractor’s site staff shall be entered 

into this book, and each entry signed and dated by both parties. It shall be available from the first 

day of the contract and at all times be accessible to the Engineer. 

 
The original shall be issued to the Contractor, the first copy is to be forwarded to the office of the 

Engineer and the second copy shall remain in the book. Engineer’s version of the entries that have 

been lost will be assumed correct and binding. If the Contractor should lose the book it will be 

considered a grave offence on his part. In such case the Engineer’s version of the entries that have 

been lost will be assumed correct and binding. 

 
Further to this, written letters, faxes and/or emails will be deemed acceptable means of 

communication for this contract. 

 
C3.5.1.14 KEY PERSONNEL  

 

The Contractor shall fill in the form entitled Key Personnel in the Forms to be completed by the 

Tenderer. The data stated on the above-mentioned form will be strictly monitored during the Contract 

period and any deviations therefrom shall be subject to the prior approval of the Engineer, which 

approval shall not be unreasonably withheld. 

 
C3.5.1.15 MANAGEMENT MEETINGS 

 

Project progress meetings must be held monthly with the presence of the following parties: 
 

1. Employer 

2. Engineer and/or Engineer’s Representative 

3. Appointed Contractor 

4. Appointed Community Liaison Officer and PSC Committee 

https://www.worldweatheronline.com/umtata-weather-averages/eastern-cape/za.aspx
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5. Health and Safety Officer 

6. Environmental Control Officer 

 
This list is not necessarily complete and shall not limit the attendance at progress meetings. 

 
C3.5.1.16 FORMS FOR CONTRACT ADMINISTRATION  

 

Not applicable for this contract. 

 
C3.5.1.17 ELECTRONIC PAYMENTS 

 

The Contractor is to ensure correct banking details are provided to the Employer in 

a timeous manner. 

 
C3.5.1.18 DAILY RECORDS 

 

The Contractor shall supply, at his own expense, an A4 size triplicate book which 

shall be kept in the site office. Each day’s activities will be filled in by the Contractor 

day by day and the book handed to the Engineer for signature each 14 days. It shall 

be available from the first day of the contract and at all-time be accessible to the 

Engineer. The work progress and record of plant and labour shall be entered on a 

daily basis. The original shall be issued to the Contractor, the first copy is to be 

forwarded to the office of the Engineer and the second copy shall remain in the 

book. Engineer’s version of the entries that have been lost will be assumed correct 

and binding. If the Contractor should lose the book it will be considered a grave 

offence on his part. In such case the Engineer’s version of the entries that have 

been lost will be assumed correct and binding. 

 
C3.5.1.19 PAYMENT CERTIFICATES 

 

Monthly statements to be submitted by the Contractor in terms of Clause 6.10 of 

the Conditions of Contract shall be prepared by the Contractor at his own cost, 

strictly in accordance with the standard payment certificate prescribed by the 

Engineer, in electronic format. The Contractor shall, together with a copy of the 

electronic file of the statement, submit two (2) A4 size paper copies of the statement. 

 
For the purposes of the Engineer’s payment certificate, the Contractor shall 

subsequently be responsible, at his own cost, for making such adjustments to his 

statement as may be required by the Engineer for the purposes of accurately 

reflecting the actual quantities and amounts which the Engineer deems to be due 

and payable to the Contractor in the payment certificate. 

 
The Contractor shall, at his own cost, make the said adjustments to the statement 

and return it to the Engineer within three (3) normal workings days from the date on 

which the Engineer communicated to the Contractor the adjustments required. The 

Contractor shall submit to the Engineer five (5) sets of A4 size paper copies of such 

adjusted statement, together with a copy of the electronic file thereof. 

 
Any delay by the Contractor in making the said adjustments and submitting to the 

Engineer the requisite copies of the adjusted statement for the purposes of the 
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Engineer’s payment certificate will be added to the times allowed to the Engineer in 

terms of Sub-clause 6.10.4 of the Conditions of Contract to submit the signed 

payment certificate to the Employer and the Contractor. Any such delay will also 

be added to the period in which the Employer is required to make payment to the 

Contractor. 

 
C3.5.1.20 PERMITS  

 

The Security requirements for the Contractor’s site establishment and the works 

shall be determined by the Contractor. The cost of this shall be borne by the 

Contractor. No other security related claim will be considered. 

 
C3.5.2 HEALTH AND SAFETY  

 

C3.5.2.1 HEALTH AND SAFETY REQUIREMENTS AND PROCEDURES 
 

The Contractor shall be required to comply with the Occupational Health and Safety 

Act, 1993: Construction Regulations, 2014 (the regulations) as promulgated in 

Government Gazette No 37305 and Regulation Gazette No 10113 of 7 February 

2014. Non-compliance with these regulations, in any way whatsoever, will be 

adequate reason for suspending the Works. 

 
The proposed type of work, materials to be used and potential hazards likely to be 

encountered on this Contract are detailed in the Project Specifications, Bill of 

Quantities and Drawings, as well as in the Employers' health and safety 

specifications (Regulation 5(1)(b) of the Construction Regulations 2014, which are 

contained in the Contract document. 

 
The Contractor shall in terms of Regulation 7(1)(a) provide a comprehensive health 

and safety plan detailing his proposed compliance with the regulations, for approval 

by the Employer. 

 
The Contractor shall at all times be responsible for full compliance with the approved 

plan as well as the Construction Regulations and no extension of time will be 

considered for delays due to non-compliance with the abovementioned plan or 

regulations. 

 
Payment items are included in the Bill of Quantities to cover the Contractor's cost 

for compliance with the OHS Act and the abovementioned regulations. Such items 

tendered and the other rates and prices tendered by the Contractor shall be deemed 

to include all costs for conforming to the requirements of the Act, the Construction 

Regulations and the Employer's Health and Safety Specification as applicable to 

this contract. 

 
Should the Contractor fail to comply with the provisions of the Construction 

Regulations, he will be liable for penalties as provided in the Construction 

Regulations and in the Employer's Health and Safety Specification. 
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The Contractor's Health and Safety Plan will be subject to approval by the 

Employer, or amendment if necessary, before commencement of construction work. 

The Contractor will not be allowed to commence work, or his work will be suspended 

if he had already commenced work, before he has obtained the Employer's written 

approval of his Health and Safety Plan. 

 
Time lost due to delayed commencement or suspension of the work as a result of 

the Contractor's failure to obtain approval for his safety plan, shall not be used as a 

reason to claim for extension of time or standing time and related costs. 

 
C3.5.2.2 PROTECTION OF THE PUBLIC 

 

The Contractor will ensure that all excavations are adequately barricaded to ensure 

public safety and prevent unauthorised access. 

 
Refer to the Occupational Health and Safety Act, 1993 and the Construction 

Regulations, 2014. 

 
C3.5.2.3 BARRICADES AND LIGHTING 

 

The Contractor will ensure that barricades, as necessary to ensure public safety 

and protection of the works and adjacent existing services are erected as 

necessary. 

 
Refer to the Occupational Health and Safety Act, 1993 and the Construction 

Regulations, 2014. 

 
C3.5.2.4 TRAFFIC CONTROL ON ROADS 

 

The Contractor shall accommodate any pedestrian traffic on the walkways and road 

past the site, as well as vehicular traffic in the roads. 

 
Accommodation of traffic, where applicable shall comply with SANS 1921-2: 2004: 

Construction and Management Requirements for Works Contracts, Part 2: 

Accommodation of Traffic on Public Roads occupied by the Contractor. The 

Contractor shall obtain this specification from Standards South Africa if 

accommodation of traffic will be involved on any part of the construction works. 

 
The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall 

include full compensation for all possible additional costs which may arise from this, 

and no claims for extra payment due to inconvenience as a result of the modus 

operandi will be considered. 

 
Refer to the Occupational Health and Safety Act, 1993 and the Construction 

Regulations, 2014. 

 
C3.5.2.5 MEASURES AGAINST DISEASE AND EPIDEMICS 

 

Not applicable to this contract. 
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C3.5.2.6 AIDS AWARENESS 
 

The Contractor SHALL provide HIV/AIDS awareness training to staff employed 

during the construction project. A provisional amount has been allowed for in the 

Bill of Quantities to cover the Contractor's cost for compliance for this item. 
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C3.6 PARTICULAR SPECIFICATIONS 
 

PA: SITE SPECIFIC HEALTH AND SAFETY SPECIFICATION 

 
SUPERVISION BY THE PRINCIPAL CONTRACTOR: 

 
 
 

 

PRINCIPAL CONTRACTOR: (full particulars of principle contractor / 

contractor) 
 
 
 

 
Mr /Ms/Me - HEALTH & SAFETY OFFICER 

(Add full details of this officer) 

……………………….. 

……………………….. 
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1. PREAMBLE 
 

 
In terms of Construction Regulation 5(1) (b) of the Occupational Health and Safety Act, 

1993 (Act 85 of 1993), O. R. Tambo District Municipality, as the Client and/or its Agent on 

its behalf, shall be responsible to prepare Health & Safety Specifications for any intended 

construction project and provide any Principal Contractor who is making a bid or appointed 

to perform construction work for the Client and/or its Agent on its behalf with the same. 
 

 
 

The Client’s further duties are as described in The Act and the Regulations made there- 

under. The Principal Contractor shall be responsible for the Health & Safety Policy for the 

site in terms of Section 7 of the Act and in line with Construction Regulation 7(a) as well as 

the Health and Safety Plan for the project. 
 

 
 

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health 

and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’. 

Notwithstanding this, cognisance should be taken of the fact that no single Act or its set of 

Regulations can be read in isolation. Furthermore, although the definition of Health and 

Safety Specifications stipulates ‘a documented specification of all health and safety 

requirements pertaining to associated works on a construction site, so as to ensure the 

health and safety of persons’, it is required that the entire scope of the Labour legislation, 

including the Basic Conditions of Employment Act be considered as part of the legal 

compliance system. With reference to this specification document this requirement is 

limited to all health, safety and environmental issues pertaining to the site of the project as 

referred to here-in. Despite the foregoing it is reiterated that environmental management 

shall receive due attention. 
 

 
 

Due to the wide scope and definition of construction work, every construction activity and 

site will be different, and circumstances and conditions may change even on a daily  basis. 

Therefore, due caution is to be taken by the Principal Contractor when drafting the Health 

and Safety Plan based on these Health and Safety Specifications. Prior to  drafting the 

Health and Safety Plan, and in consideration of the information contained here-in, the 

contractor shall set up a Risk Assessment Program to identify and determine the scope and 

details of any risk associated with any hazard at the construction site, in order to identify 

the steps needed to be taken to remove, reduce or control such hazard. This Risk 

Assessment and the steps identified will be the basis or point of departure for the Health 

and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of 

Statement’ (see definitions under Construction Regulations) detailing the key activities to 

be performed in order to reduce as far as practicable, the hazards identified in the Risk 

Assessment. 
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Ziinzame Consulting Engineers is tasked to implement a water project in the O. R. Tambo 

District. To implement the program, the appointed contractor will employ a number of 

service providers including sub-contractors and laborers on site. These people are directly 

involved in construction and maintenance of our projects. 
 

 
 

In this a high premium is to be placed on the health and safety of the most valuable assets 

of the contractor. These are its personnel, the personnel of its Clients and the physical 

assets of which it is the custodian and may include the public as well. The responsibilities 

the contractor and relevant stakeholders have toward its employees and other people 

present in the facilities or on the sites are captured further in this specification document. 

These responsibilities stem from both moral, civil and a variety of legal obligations. The 

Principal Contractor is to take due cognisance of the above statement. 
 

 
 

Every effort has been made to ensure that this specification document is accurate and 

adequate in all respects. Should it however, contain any errors or omissions they may not 

be considered as grounds for claims under the contract for additional reimbursement or 

extension of time, or relieve the Principal Contractor from his responsibilities and 

accountability in respect of the project to which this specification document pertains. Any 

such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to the 

attention of the Agent and/or Client. 
 

 
 

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT 
 

 

The Health and Safety Specifications pertaining to the project; DUMASI BULK WATER 

SUPPLY: PHASE 1 – see paragraph 8 on page 14), cover the subjects contained in the 

index and is intended to outline the normal as well as any special requirements of Talitha 

Training and Development pertaining to the health and safety matters (including the 

environment) applicable to the project in question. These Specifications should be read in 

conjunction with the Act, the Construction Regulations and all other Regulations and Safety 

Standards which were or will be promulgated under the Act or incorporated into the Act and 

be in force or come into force during the effective duration of the project. The stipulations 

in this specification, as well as those contained in all other documentation pertaining to the 

project, including contract documentation and technical specifications shall not be 

interpreted, in any way whatsoever, to countermand or nullify any stipulation of the Act, 

Regulations and Safety Standards which are promulgated under, or incorporated into the 

Act. 
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3. PURPOSE 
 

 
 

Talitha Training and Development is obligated to implement measures to ensure the health 

and safety of all people and properties affected under its custodianship or contractual 

commitments, and is further obligated to monitor that these measures are structured and 

applied according to the requirements of these Health and Safety Specifications.  (All 

references to the singular shall also be regarded as references to the plural) 
 

 
 

The purpose of this specification document is to provide the relevant Principal Contractor 

(and his /her contractor) with any information other than the standard conditions pertaining 

to construction sites which might affect the health and safety of persons at work and the 

health and safety of persons in connection with the use of plant and machinery; and to 

protect persons other than persons at work against hazards to health and safety arising 

out of or in connection with the activities of persons at work during the carrying out of 

construction work for Talitha Training and Development. The Principal Contractor (and 

his /her contractor) is to be briefed on the significant health and safety aspects of the 

project and to be provided with information and requirements on inter alia: 
 

 
 

a) safety considerations affecting the site of the project and its environment; 
 

b) health and safety aspects of the associated structures and equipment; 
 

c) submissions on health and safety matters required from the Principal 

Contractor(and his /her contractor); and 
 

d) the Principal Contractor’s (and his /her contractor) health & safety plan. 
 

 
 

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of 

what is expected from him/her with regard to the Occupational Health and Safety Act, 1993 

(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety 

standards, and in particular in terms of Section 8 of the Act. 
 

 
 

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 

85 of 1993) in its entirety shall apply to the contract to which this specification document 

applies. The Construction Regulations promulgated on 7 February 2014 and incorporated 

into the above Act by Government Notice R84, published in Government Gazette 37305 

shall apply to any person involved in construction work pertaining to this project, as will the 

Act. 
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4. DEFINITIONS - 
 
 

The most important definitions in the Act and Regulations pertaining to this 

specification document are hereby extracted. 
 
 

“Purpose of the Act” – 
 

To provide for the health and safety of persons at work and the health and safety of 

persons in connection with the use of plant and machinery; the protection of persons other 

than persons at work against hazards to health and safety arising out of or in connection 

with the activities of persons at work; to establish an advisory council for occupational 

health and safety; and to provide for matters connected therewith. 
 

 
 

“Agent” – 
 

 
 

means a competent person who acts as a representative for a client; 
 

 
 

“Client” – 
 

 
 

means any person for whom construction work is performed; 
 

 
 

‘‘Construction Work’’ is defined as any work in connection with – 
 

(a) the erection, maintenance, alteration, renovation, repair, demolition or 

dismantling of or addition to a building or any similar structure; 

(b) the installation, erection, dismantling or maintenance of a fixed plant where such 

work includes the risk of a person falling; 

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, 

canal, road, railway, runway, sewer or water reticulation system or any similar 

civil engineering structure; or 

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any 

similar type of work; 

“Contractor” – 
 

means an employer, as defined in Section 1 of the Act, who performs construction work 

and includes Principal Contractors; 
 

 
 

“Health and Safety File” – 
 

means a file, or other record, containing the information in writing required by the 

regulations; 
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“Health and Safety Plan” – 
 

 
 

means a site, activity or project specific documented in accordance with the client’s 

health and safety specification which addresses hazards identified and includes safe 

work procedures to mitigate, reduce or control the hazards identified; 
 

 
 

“Health and Safety Specification” – 
 

 
 

means a site activity or project specific document prepared by the client pertaining to all 

health and safety requirements related to construction work so as to ensure the health and 

safety of persons; 
 

 
 

“Method Statement” – 
 

 
 

means a document detailing the key activities to be performed in order to reduce as 

reasonably as practicable the hazards identified in any risk assessment; 
 

 
 

“Principal Contractor” – 
 

 
 

means an employer, who performs construction work and is appointed by the client to be 

in overall control and management of a part of or the whole of a construction site; 
 

 
 

“Risk Assessment” – 
 

 
 

means a program to determine any risk associated with any hazard at a construction site, 

in order to identify the steps needed to be taken to remove, reduce or control such hazard. 
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5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 
 

 
 

5.1 Structure and Organization of OH&S Responsibilities 
 

 

5.1.2 Overall Supervision and Responsibility for OH&S 
 

 
* The Client and/or its Agent on its behalf to ensure that the Principal Contractor, 

appointed in terms of Construction Regulation 5(1)(k), implements and maintains 

the agreed and approved H&S Plan. Failure on the part of the Client or Agent to 

comply with this requirement will not relieve the Principal Contractor from any one 

or more of his/her duties under the Act and Regulations. 
 

 
 

* The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) 

of the Act to ensure that the Employer (as defined in the Act) complies with the 

Act. The pro forma Legal Compliance Audit may be used for this purpose by the 

Principal Contractor or his/her appointed contractor. 
 

 
 

* All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their 

respective appointment forms to regularly, in writing, report to their principals on 

matters of health and safety per routine and ad hoc inspections and on any 

deviations as soon as observed, regardless of whether the observation was made 

during any routine or ad hoc inspection and to ensure that the reports are made 

available to the principal Contractor to become part of site records (Health & Safety 

File). 
 

 
 

* The Construction Supervisor and Assistant Construction Supervisor/s appointed in 

terms of Construction Regulation 8 to regularly, in writing, report to their principals 

on matters of health and safety per routine and ad hoc inspections and on any 

deviations as soon as observed, regardless of whether the observation was made 

during any routine or ad hoc inspection and to ensure that the reports are made 

available to the principal Contractor to become part of site records (Health & Safety 

File). 
 

. 
 

* All Health and Safety Representatives (SHE-Reps) shall act and report as per 

Section 18 of the Act. 
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5.1.2.   Further (Specific) Supervision Responsibilities for OH&S 
 

 
 

Several appointments or designations of responsible and /or competent people in specific 

areas of construction work are required by the Act and Regulations. The following competent 

appointments, where applicable, in terms of the Construction Regulations are required to 

ensure compliance to the Act, Regulations and Safety Standards. 
 

Required appointments as per the Construction Regulations: - 
 

Item Regulation Appointment Responsible Person 

1. 5(1)(k) Principal contractor for each phase or project Client 

2. 7(1)© Contractor Principal Contractor 

3. 8 (1) Construction Manager Contractor 

4. 8(2) Assistance Construction Manager Contractor 

5. 8(5) Health and Safety Officer Contractor 

6. 8(7) Construction supervisor Contractor 

7. 9(1) Person to carry out risk assessment Contractor 

8. 10(1)(a) Fall protection planner Contractor 

9. 11(2)(a) Structure Inspector  

10. 12(1) Temporary Work Designer Contractor 

11. 13(1) Excavation Supervisor Contractor 

12. 14(1) Supervisor Demolition Work Contractor 

13. 16(1) Scaffold Supervisor Contractor 

14. 17(1) Suspended Platform Supervisor Contractor 

15. 18(1)(a) Rope Access Supervisor Contractor 

16. 19(8)(a) Material Hoist Inspector Contractor 

17. 20(1) Batch Plant Supervisor Contractor 

18. 21(1) Person to control and do the issuing and 

collection of cartridges and nails/studs 

Contractor 

19. 23(1)(k) Construction Vehicle and mobile plants 

inspector 

Contractor 

32. 24 (c) Temporary electrical installations controller Contractor 

33. 28 (a) Stacking and storage supervisor Contractor 

34. 29 (h) Fire equipment inspector Contractor 
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This list may be used as a reference or tool to determine which components of the Act and 

Regulations would be applicable to a particular site, as was intended under paragraph 3 & 

4 of the Chapter “Preamble” (page 4) above.  This list must not be assumed to be exclusive 

or comprehensive. 

 
5.2 Communication & Liaison 

 

 
 

5.2.1 OH&S Liaison between the Employer, the Principal Contractor, the other 

Contractors, the Designer and other concerned parties shall be through the H&S 

Committee as per the procedures determined by the H&S Committee. 
 

 
 

5.2.2 In addition to the above, communication may be directly to the Client or his 

appointed Agent, verbally or in writing, as and when the need arises. 
 

 
 

5.2.3 Consultation with the workforce on OH&S matters will be through their 

Supervisors and H&S Representatives (‘SHE – Reps’) 
 

 
 

5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant 

OH&S information to the other Contractors e.g. design changes agreed with the 

Client and/or its Agent on its behalf and the Designer, instructions by the Client 

and/or his/her agent, exchange of information between Contractors, the reporting 

of hazardous/dangerous conditions/situations etc. 

 
6. INTERPRETATION 

 
 

(i) The Occupational Health and Safety Act and all its Regulations, with the exception 

of the Construction Regulations, distinguish between the roles, responsibilities and 

functions of employers and employees respectively.  It views consultants and contractors 

as employees of the “owner” of a construction or operational project, the “owner” being 

regarded as the employer. Only if formally agreed to by way of the written agreement in 

this regard between the “owner(s)” and consultant and /or between the “owner(s)” and the 

contractor(s), will these assumptions be relinquished in favour of the position agreed upon 

between the relevant parties. 
 

 
 

(ii) The position taken by the Construction Regulations is that the “owner”, in terms of 

its instructions, operates (has to operate) in the role of client as per relevant definition. The 

contractors working for the “client” are seen to be in two categories, i.e. the Principal 

Contractor and Contractors. The Principal Contractor has to take full responsibility for the 

health and safety on the site of the relevant project / contract. This includes monitoring 

health and safety conditions and overseeing administrative measures required by the 

Construction Regulations from all contractors on the project site. (Ordinary / sub) 

Contractors are required to operate under the scrutiny and control (in terms of all health 
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and safety measures which are covered in the Construction Regulations) of the Principal 

Contractor. Where, for the work the Principal Contractor will have to execute himself, 

practical health and safety measures are applicable, he will also be subject to the relevant 

requirements with which (ordinary / sub) Contractors have to comply.  The Principal 

Contractor will, however, not have to actually fulfill such requirements in respect of any of 

the work / functions of any (ordinary / sub) Contractors on the site for which he has been 

appointed as Principal Contractor. However, he has to monitor / oversee such processes, 

ensuring that the requirements are complied with and that the required appointments / 

evaluations / inspections / assessments and tests are done and that the records are duly 

generated and kept as prescribed in the Construction Regulations. This has to feature 

clearly in the Principal Contractor’s Health and Safety Plan. 

 
7. RESPONSIBILITIES 

 
7.1 Client 

 

 
 

7.1.1 The Client or his appointed Agent on his behalf will appoint each Principal 

Contractor for this project or phase/section of the project in writing for assuming the role 

of Principal Contractor as intended by the Construction Regulations and determined by 

the Bills of Quantities. 
 

 
 

7.1.2 The Client or his appointed Agent on his behalf shall discuss and negotiate with 

the Principal Contractor the contents of the health and safety plan of the both Principal 

Contractor and Contractor for approval. 
 

 
 

7.1.3 The Client or his appointed Agent on his behalf, will take reasonable steps to 

ensure that the health and safety plan of both the Principal Contractor and Contractor is 

implemented and maintained. The steps taken will include periodic audits at intervals of 

at least once every month. 
 

 
 

7.1.4 The Client or his appointed Agent on his behalf, will prevent the Principal 

Contractor and/or the Contractor from commencing or continuing with construction work 

should the Principal Contractor and/or the Contractor at any stage in the execution of the 

works be found to: 
 

 have failed to have complied with any of the administrative measures required by 

the Construction Regulations in preparation for the construction project or any 

physical preparations necessary in terms of the Act; 
 
 

 have failed to implement or maintain their health and safety plan; 
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 have executed construction work which is not in accordance with their health and 

safety plan; or 
 
 

 act in any way which may pose a threat to the health and safety of any person(s) 

present on the site of the works or in its vicinity, irrespective of him/them being 

employed or legitimately on the site of the works or in its vicinity. 
 

 
 

7.2 Principal Contractor 
 

 
 

7.2.1 The Principal Contractor shall accept the appointment under the terms and 

Conditions of Contract. The Principal Contractor shall sign and agree to those terms and 

conditions and shall, before commencing work, notify the Department of Labour of the 

intended construction work in terms of Regulation 3 of the Construction Regulations. 

Annexure B of this Specification contains a “Notification of Construction Work” form. The 

Principal Contractor shall submit the notification in writing prior to commencement of work 

and inform the Client or his Agent accordingly. 
 

 
 

7.2.2 The Principal Contractor shall ensure that he is fully conversant with the 

requirements of this Specification and all relevant health and safety legislation. This 

Specification is not intended to supersede the Act nor the Construction Regulations or any 

part of either. Those sections of the Act and the Construction Regulations which apply to 

the scope of work to be performed by the Principal Contractor in terms of this contract 

(entirely or in part) will continue to be legally required of the Principal Contractor to comply 

with.  The Principal Contractor will in no manner or means be absolved from the 

responsibility to comply with all applicable sections of the Act, the Construction 

Regulations or any Regulations proclaimed under the Act or which may perceivable be 

applicable to this contract. 
 

 
 

7.2.3 The Principal Contractor shall provide and demonstrate to the Client a suitable and 

sufficiently documented health and safety plan based on this Specification, the Act and the 

Construction Regulations, which shall be applied from the date of commencement of and 

for the duration of execution of the works. This plan shall, as appendices, include the health 

and safety plans of all Sub-contractors for which he has to take responsibility in terms of 

this contract. 
 

 
 

7.2.4 The Principal Contractor shall provide proof of his registration and good standing 

with the Compensation Fund or with a licensed compensation insurer prior to 

commencement with the works. 



Contract No.: MIS 316 080 B 

DUMASI REGIONAL WATER SUPPLY PHASE 1: CONSTRUCTION OF DUMASI 5ML RESERVOIR 
Scope of Works 

SW.40 

 
 
 
 

 

 

7.2.5 The Potential Principal Contractor shall, in submitting his tender, demonstrate that 

he has made provision for the cost of compliance with the specified health and safety 

requirements, the Act and Construction Regulations. (Note: This shall have to be 

contained in the conditions of tender upon which a tenderer’s offer is based.) 
 

 
 

7.2.6 The Principal Contractor shall consistently demonstrate his competence and the 

adequacy of his resources to perform the duties imposed on the Principal Contractor in 

terms of this Specification, the Act and the Construction Regulations. 
 

 
 

7.2.7 The Principal Contractor shall ensure that a copy of his health and safety plan is 

available on site and is presented upon request to the Client, an Inspector, Employee or 

Sub-contractor. 
 

 
 

7.2.8 The Principal Contractor shall ensure that a health and safety file, which shall 

include all documentation required in terms of the provisions of this Specification, the Act 

and the Construction Regulations, is opened and kept on site and made available to the 

Client or Inspector upon request. Upon completion of the works, the Principal Contractor 

shall hand over a consolidated health and safety file to the Client. 
 

 
 

7.2.9 The Principal Contractor shall, throughout execution of the contract, ensure that 

all conditions imposed on his Sub-contractors in terms of the Act and the Construction 

Regulations are complied with as if they were the Principal Contractor. 
 

 
 

7.2.10 The Principal Contractor shall from time to time evaluate the relevance of the 

Health and Safety Plan and revise the same as required, following which revised plan 

shall be submitted to the Client and/or his/her Agent for approval. 

 
7.3 Contractor 

 

 
 

Responsibilities of (name of the contractor) in terms of this contract and health and safety 

specification 
 
 

As per 7.2 above, as and where applicable or as indicated in the letter of appointment. 

 
8. SCOPE OF WORK 

(also refer to paragraph 2 on page 5) 

These specifications are applicable to the specific scope of work pertaining to the DUMASI 

BULK WATER SUPPLY: PHASE 1 (as detailed in the tender documents), this amongst 

all includes for example: 

 Site establishment 
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 Access to the works area 

 Excavations 

 Fencing 

 Pipe laying 

 Slab casting 

 Pipe laying 
 

 

N.B   Construction Regulation 7(1)(c)(i) determines that potential contractors submitting 

tenders have made provision for the cost of health and safety measures during the 

construction process. The Principal Contractor shall on tendering make provision for the 

cost of health and safety measures in terms of his/her documented Health and Safety Plan 

and measures based on these Health and Safety Specifications during the period of the 

project. The cost shall be duly quantified and clearly identified for such identifiable 

purpose. 
 

THE HEALTH AND SAFETY PLAN IS THEREFORE TO BE INCLUDED WITH THE 

TENDER DOCUMENTS WHEN TENDERS ARE INVITED FOR THE PROJECT. 
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9. HEALTH AND SAFETY FILE 
 

 
 

The Principal Contractor must, in terms of Construction Regulation 7(1)(b), keep a Health 

& Safety File on site at all times that must include all documentation required in terms of 

the Act and Regulations and must also include a list of all Contractors on site that are 

accountable to the Principal Contractor and the agreements between the parties and 

details of work being done. A more detailed list of documents and other legal requirements 

that must be kept in the Health and Safety File is attached as an addendum to this 

document. These documents must be made available on request to an inspector, client, 

the client’s agent or a contractor. 
 

 
 

IMPORTANT: 
 

 

The Health and Safety File will remain the property of the Client and/or its Agent on its 

behalf throughout the period of the project and shall be consolidated and handed over to 

the Client and/or its Agent on its behalf at the time of completion of the project. 
 
 

 
10. OHS GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING 

AND REVIEWING OHS PERFORMANCE 
 

 
The Principal Contractor is required to maintain an acceptable disabling incident frequency 

rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly 

basis. 
 
 

 
11. IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS, 

STANDARD WORKING PROCEDURES (SWP) AND METHOD STATEMENTS 
 

 
The Principal Contractor is required to develop Risk Assessments, Safe Working 

Procedures (SWP) and Method Statements for each activity executed in the contract or 

project (see 4. below “Project/Site Specific Requirements”) and maintain compliance by 

supervision – task observations. 
 

 
 

The identification of hazards is over and above the hazards identification programme and 

those hazards identified during the drafting of the Health and Safety Plan. 
 
 

 
12. ARRANGEMENTS FOR MONITORING AND REVIEW 
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12.1 Monthly Audit by Client and/or its Agent on its behalf 
 

 

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times agreed 

with the Principal Contractor Audit to comply with Construction Regulation 5(1)(o) to ensure 

that the principal Contractor has implemented, is adhering to and is maintaining the agreed 

and approved OH&S Plan. 
 

 
 

12.2 Other audits and inspections by client and/or its agent on its behalf. 
 
 
 

The Client and/or its Agent on its behalf reserves the right to conduct any other ad hoc 

audits and inspections as it and/or its Agent on its behalf deem necessary. 
 

 
 

A representative of the Principal Contractor and the relevant Health and Safety 

Representative(s) (SHE-Reps) must accompany the Client and/or its Agent on its behalf 

on all Audits and Inspections and may conduct their own audit/inspection at the same time. 

Each party will, however, take responsibility for the results of his/her own audit/inspection 

results. The Client and/or its Agent on its behalf may require to be handed a copy of the 

minutes of the previous Health and Safety Committee meeting reflecting possible 

recommendations made by that committee to the Employer for reference purposes. 
 

 
 

12.3 Reports 
 

 
12.3.1 The Principal Contractor shall report all incidents where an employee is injured on 

duty to the extent that he/she: 
 

 
 

* dies 
 

* becomes unconscious 
 

* loses a limb or part of a limb 
 

* is injured or becomes ill to such a degree that he/she is likely either to die or to 

suffer a permanent physical defect or likely to be unable for a period of at least 14 

days either to work or continue with the activity for which he/she was usually 

employed 
 

 
 

OR where: 
 

 
 

* a major incident occurred 
 

* the health or safety of any person was endangered 



Contract No.: MIS 316 080 B 

DUMASI REGIONAL WATER SUPPLY PHASE 1: CONSTRUCTION OF DUMASI 5ML RESERVOIR 
Scope of Works 

SW.44 

 
 
 
 

 

 

* where a dangerous substance was spilled 
 

* the uncontrolled release of any substance under pressure took place 
 

* machinery or any part of machinery fractured or failed resulting in flying, falling or 

uncontrolled moving objects 
 

* machinery ran out of control, 
 

 
 

to the Provincial Director of the Department of Labour within seven days and at the same 

time to the Client and/or its Agent on its behalf. 
 

 
 

Refer in this regard to Section 24 of the Act & General Administrative Regulation 8. 
 

 
 

If the incident happened where employee is fatally injured, the work must be 

stopped, top Management of Talitha Training and Development, Provincial Director 

of DoL and SAPS must be informed immediately and their representative must be 

on site before any remedial or corrective action is taken on site. Never move items 

or disturb or interfere with the evidence of the occurrence on site. 
 

 
 

12.3.2 The Principal Contractor is required to provide the Client and/or its Agent on its 

behalf with copies of all statutory reports required in terms of the Act and the Regulations. 
 

 
 

12.3.3 The Principal Contractor is required to provide the Client and/or its Agent on its 

behalf with a monthly “SHE Risk Management Report”. 
 

 
 

12.3.4 The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent 

on its behalf with copies of all internal and external accident/incident investigation reports 

including the reports contemplated in 12.7, 12.8.2, 15, 16, 17, 21 and 22 below. As soon 

as the occurrence of any accident/incident of whatever nature comes to the notice of the 

Principal Contractor, it shall be reported immediately to any of the following: 
 

* Details to be advised 
 

 
 

12.4 Review 
 

 
The Principal Contractor is to review the Hazard Identification, Risk Assessments and 

Safe Work Procedures at each Production Planning and Progress Report meeting as the 

construction work develops and progresses and each time changes are made to the 

designs, plans and construction methods and processes. 
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The Principal Contractor must provide the Client and/or its Agent on its behalf, other 

Contractors and all other concerned parties with copies of any changes, alterations or 

amendments as contemplated in the above paragraph. 
 

 
 

12.5 Site Rules and other Restrictions 
 

 
12.5.1 Site OHS Rules 

 

 
The Principal Contractor must develop a set of site-specific OH&S rules that will be 

applied to regulate the Health and Safety Plan and associated aspects of the 

construction. 
 

 
 

When required for a site by law, visitors and non-employees upon entering the site shall 

be issued with the proper Personal Protective Equipment (PPE) as and when necessary. 
 

 
 

12.5.2 Security Arrangements 
 

 
The Principal Contractor must establish site access rules and implement and maintain 

these throughout the construction period. Access control must include the rule that non- 

employees shall at all times be provided with fulltime supervision while on site. 
 

 
 

The Principal Contractor must develop a set of Security rules and procedures and 

maintain these throughout the construction period. 
 

 
 

If not already tasked to the H&S Officer appointed in terms of Construction Regulation 

8(5), the Principal Contractor must appoint a competent Emergency Controller who must 

develop contingency plans for any emergency that may arise on site as indicated by the 

risk assessments. These must include a monthly practice/testing programme for the plans 

e.g. January: trench collapse, February: flooding etc. and practiced/tested with all persons 

on site at the time, participating. 
 

 
 

12.6 Training 
 

 
The contents and syllabi of all training required by the Act and Regulations including any 

other related or relevant training as required must be included in the Principal Contractor’s 

Health and Safety Plan and Health and Safety File. 
 

 
 

12.6.1 General Induction Training 
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All employees of the Principal and other Contractors must be in possession of proof of 

General Induction training 
 

 
 

12.6.2 Site Specific Induction Training 
 

 
All employees of the Principal and other Contractors must be in possession of Site 

Specific Occupational Health and Safety Induction or other qualifying training. 
 

 
 

12.6.3 Other Training 
 

 
All operators, drivers and users of construction vehicles, mobile plant and other 

equipment must be in possession of valid proof of training. 
 

 
 

All employees in jobs requiring training in terms of the Act and Regulations must be in 

possession of valid proof of training as follows: 
 

 
 

Occupational Health and Safety Training Requirements: (as required by the Construction 

Regulations and as indicated by the Health and Safety Specification Document & the 

Risk Assessment/s and recommendations by the Health and Safety Committee): 
 

 
 

* General Induction (Section 8 of the Act) 
 

* Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act) 
 

* Site/Project Manager 
 

* Construction Supervisor 
 

* OH&S Representatives (Section 18 (3) of the Act) 
 

* Training of the Appointees indicated in 12.6.1 & 12.6.2 above 
 

* Operation of Cranes (Driven Machinery Regulations 18 (11) 
 

* Operators & Drivers of Construction Vehicles & Mobile Plant (Construction 

Regulation 21) 
 

* Basic Fire Prevention & Protection (Environmental Regulations 9 and 

Construction Regulation 27) 
 

* As a minimum basic First Aid to be upgraded when necessary (General Safety 

Regulations 3) 
 

* Storekeeping Methods & Safe Stacking (Construction Regulation 26) 
 

* Emergency, Security and Fire Coordinator 
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12.7 Accident and Incident Investigation 
 

 
 

The Principal Contractor is responsible to oversee the investigation of all 

accidents/incidents where employees and non-employees were injured to the extent that 

he/she/they had to receive first aid or be referred for medical treatment by a doctor, hospital 

or clinic. (General Administrative Regulation 9) 
 

 
 

The results of the investigation to be entered into the Accident/Incident Register listed 

above. (General Administrative Regulation 9) 
 

 
 

The Principal Contractor is responsible for the investigation of all non-injury incidents as 

described in Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such 

investigations including the steps taken to prevent similar incidents in future. 
 

 
 

The Principal Contractor is responsible for the investigation of all road traffic accidents 

relating to the construction site and keeping a record of the results of such investigations 

including the steps taken to prevent similar accidents in future. 
 

 
 

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be 

investigated and reported on in writing, irrespective of whether such incident gave rise to 

injury or damage. 
 

 
 

12.8 H&S  Representatives  (SHE-Reps  –  ‘safety,  health  &  environment’) and  H&S 

Committees 

 
12.8.1 Designation of H&S Representatives (‘SHE – Reps’) 

 
 
 

Where the Principal Contractor employs more than 20 persons (including the employees 

of other   Contractors (sub-contractors) he has to appoint one H&S Representatives for 

every 50 employees or part thereof. (Section 17 of the Act and General Administrative 

Regulation 6. & 7.) 
 

 
 

H&S Representatives have to be designated in writing and the designation shall be in 

accordance with the Collective Agreement as concluded between the parties as is 

required in terms of General Administration Regulation 6. 
 
 

 
12.8.2 Duties and Functions of the H&S Representatives 
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The Principal Contractor must ensure that the designated H&S Representatives conduct 

at least a weekly inspection of their respective areas of responsibility using a checklist and 

report thereon to the Principal Contractor, after which these reports shall be consolidated 

for submission to the Health and Safety Committee. 
 

 
 

H&S Representatives must be included in and be part of accident/incident investigations. 
 

 
 

H&S Representatives shall be members of at least one H&S Committee and must attend 

all meetings of that H&S committee. 

 
12.8.3 Establishment of H&S Committee(s) 

 

 
 

The Principal Contractor must establish H&S Committees consisting of designated H&S 

Representatives together with a number of Employers Representatives appointed as per 

Section 19(3) that are not allowed to exceed the number of H&S Representatives on the 

committee. The persons nominated by the employer on a H&S Committee must be 

designated in writing for such period as may be determined by him. The H&S Committee 

shall co-opt advisory (temporary) members and determine the procedures of the meetings 

including the chairmanship. 
 

 
 

The H&S Committee must meet minimum monthly and consider, at least, the following 

Agenda for the first meeting. Thereafter the H&S Committee shall determine its own 

procedures as per the previous paragraph. 
 

Agenda: 

1) Opening and determining of chairmanship (only when necessary) 
 

2) Minutes of Previous Minutes 
 

3) Observations 
 

4) Program and Safety considerations 
 

5) Hygiene 
 

6) Housekeeping improvement 
 

7) Incidents & Accidents / Injuries 
 

8) Registers: 
 

a H&S Rep. Inspections 
 

b. Matters of First Aid 
 

c. Scaffolding 
 

d. Ladders 
 

e. Lifting Equipment 
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f. Excavations 
 

g. Portable Electric Equipment 
 

h. Fire Equipment 
 

i. Pneumatic or Hydraulic Power Tools 
 

j. Power Hand tools 
 

k. Incident! Report Investigation 
 

l. Pressure Vessels 
 

m. Personal Protective Equipment 
 

9) Safety performance Evaluations 
 

10) Education & Safety promotion program 
 

11) First Aid Officials and training in First Aid 
 

12) Demarcation of work- /hazardous-/safe areas/walkways 
 

13) Posters and signage 
 

14) Environmental preservation and conservation 
 

15) Specific training programmes 
 

16) General 
 

17) Date of Next Meeting 
 

18) Closing 
 
 

 
13. PROJECT/SITE SPECIFIC REQUIREMENTS 

 

The following is a list of specific activities and considerations that have been identified for 

the project and site and for which Risk Assessments, Safe Working Procedures (SWP), 

management and control measures (Task Observations) and Method Statements (where 

necessary) have to be developed by the Principal Contractor: 
 

* Clearing & Grubbing of the Area/Site 
 

* Site Establishment including: 
 

o Office/s 

o Secure/Safe Storage and storage areas for materials, plant & equipment 

o Ablution facilities 

o Sheltered dining area 

o Vehicle access to the site 

* Dealing with existing Structures. 
 

* Location of existing Services 
 

* Installation & Maintenance of Temporary Construction Electrical Supply, Lighting 

and Equipment 
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* Adjacent Land uses/Surrounding property exposures 
 

* Boundary & Access control/Public Liability Exposures (Remember: the Employer 

is also responsible for the OH&S of non-employees affected by his/her work 

activities.) 
 

* Health risks arising from neighboring as well as own activities and from the 

environment e.g. threats by dogs, bees, snakes, lightning, allergies etc. 
 

* Exposure to Noise 
 

* Exposure to Vibration 
 

* Exposure to Odour and fumes 
 

* Protection against dehydration and heat exhaustion 
 

* Protection from wet & cold conditions 
 

* Dealing with HIV/Aids and other diseases as per specific programme provided by 

the client and/or its Agent on its behalf 
 

* Use of Portable Electrical Equipment including: 
 

o Angle grinder 

o Electrical Drilling machine 

o Skill saw 

* Excavations including: 
 

o Ground/soil conditions 

o Trenching 

o Shoring 

o Drainage 

o Daily inspections 

* Welding including: 
 

o Arc Welding  

o Gas welding 

o Flame Cutting 

o Use of LP Gas torches and appliances 

* Loading & Offloading of Trucks 
 

* Aggregate/Sand and other Materials Delivery 
 

* Manual and Mechanical Handling 
 

* Lifting and Lowering Operations 
 

* Driving & Operation of Construction Vehicles and Mobile Plant including: 
 

o Trenching machine 

o Excavator 

o Bomag Roller 

o Plate Compactor 

o Front End Loader 

o Mobile Cranes and the ancillary lifting tackle 
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o Parking of Vehicles & Mobile Plant 

o Towing of Vehicles & Mobile Plant 

* Use and Storage of Flammable Liquids and other Hazardous Substances – the 

client and/or its Agent on its behalf to be informed of this prior to commencing of 

the project 
 

* Layering and Bedding of trench floor 
 

* Installation of Pipes in trenches 
 

* Backfilling of Trenches 
 

* Protection against Flooding 
 

* Gabion work 
 

* Use of Explosives - the client and/or its Agent on its behalf to be informed of this 

prior to 
 

commencing of the project 
 

* Protection from Overhead Power Lines 
 

* As discovered by the Principal Contractor’s hazard identification exercise 
 

* As discovered from any inspections and audits conducted by the Client and/or its 

Agent on its behalf or by the Principal Contractor or any other Contractor on site 
 

* As discovered from any accident/incident investigation. 
 

 
 

13.1 The following are in particular requirements depending on scope of works and will 

form a basis for compliance audits. 

 
1. Administrative & Legal Requirements 

 

2. Education, Training & Awareness / Promotion 
 

3. Public Safety & Emergency Preparedness 
 

4. Personal Protective Equipment 
 

5. Housekeeping 
 

6. Scaffolding, Formwork & Support work 
 

7. Ladders 
 

8. Electrical Safeguarding (Lockout System) 
 

9. Mechanical Safeguarding (rotating part, heating part cover) 
 

10. Emergency/Fire Prevention & Protection 
 

11. Excavations & Demolition 
 

12. Tools 
 

13. Cranes 
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13. Personnel & Material Hoists 
 

14. Transport & Materials Handling 
 

15. Site Plant & Machinery 
 

16. Plant & Storage Yards/Site Workshops Specifics 
 

17. Health & Hygiene 
 
 

14. OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR 

SPECIFIC OBLIGATORY REQUIREMENTS TO ENSURE COMPLIANCE 
 

 

14.1 Administrative & Legal Requirements 
 

 
 

OHS Act 

Section/ 
 

Regulation 

Subject Requirements 

Construction. 

Regulation 4 

Notice of carrying 

out Construction 

work 

Department of Labour notified 

Copy of Notice available on Site 

General Admin. 

Regulation 4 

*Copy of OH&S Act 

(Act 85 of 1993) 

Updated copy of Act & Regulations on site. 

Readily available for perusal by employees. 

COID Act 

Section 80 

*Registration with 

Compensation 

Insurer 

Written proof of registration/Letter of good standing 

available on Site 

Construction. 

Regulation 5(b)(c 

H&S Specification & 

Programme 

H&S Spec received from Client and/or its Agent on its 

behalf 

OH&S programme developed & Updated regularly 

Section 8(2)(d) 

Construction. 

Regulation 7 

*Hazard Identification 

& Risk Assessment 

Hazard Identification carried out/Recorded 

Risk Assessment and – Plan drawn up/Updated and 

make recommendations 

RA Plan available on Site 

Employees/Sub-Contractors informed/trained 

Section 16(2) *Assigned duties 

(Managers) 

Responsibility of complying with the OH&S Act 

assigned to other person/s by CEO. 

Construction. 

Regulation 6(1) 

Designation of 

Person Responsible 

on Site 

Competent person appointed in writing as 

Construction Supervisor with job description 

Construction. 

Regulation 8(7) 

Designation of 

Assistant for above 

Competent person appointed in writing as 

Assistant Construction Supervisor with job description 

Section 17 & 18 

General 

Administrative 

Regulations 6 & 7 

*Designation of 

Health & Safety 

Representatives 

More than 20 employees - one H&S Representative, 

one additional H&S Rep. for each 50 employees or part 

thereof. 

Designation in writing, period and area of responsibility 
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  specified in terms of GAR 6 & 7 

Meaningful H&S Rep. reports. 

Reports actioned by Management. 

Section 19 & 20 

General 

Administrative 

Regulations 5 

*Health & Safety 

Committee/s 

H&S Committee/s established. 

All H&S Reps shall be members of H&S Committees 

Additional members are appointed in writing. 

Meetings held monthly, Minutes kept. 

Actioned by Management. 

Section 37(1) & 

(2) 

*Agreement with 

Mandataries/ (Sub-

)Contractors 

Written agreement with (Sub-)Contractors 

List of (Sub-) Contractors displayed. 

Proof of Registration with Compensation Insurer/Letter 

of Good Standing 

Construction Supervisor designated 

Written arrangements re. 

H&S Reps & H&S Committee 

Written arrangements re. First Aid 

Section 24 & 

General Admin. 

Regulation 8 

COID Act 

Sect.38, 39 & 41 

*Reporting of 

Incidents 

(Dept. of Labour) 

Incident Reporting Procedure displayed. 

All incidents in terms of Sect. 24 reported to the 

Provincial Director, Department of Labour, within 3 

days. (Annexure 1?)(WCL 1 or 2) and to the Client 

and/or its Agent on its behalf 

Cases of Occupational Disease Reported 

Copies of Reports available on Site 

Record of First Aid injuries kept 

General Admin. 

Regulation 9 

*Investigation and 

Recording of 

Incidents 

All injuries which resulted in the person receiving 

medical treatment other than first aid, recorded and 

investigated by investigator designated in writing. 

Copies of Reports (Annexure 1) available on Site 

Tabled at H&S Committee meeting 

Action taken by Site Management. 

Construction. 

Regulation 10 

Fall Prevention & 

Protection 

Competent person appointed to draw up and supervise 

the Fall Protection Plan 

Proof of appointee’s competence available on Site 

Risk Assessment carried out for work at heights 

Fall Protection Plan drawn up/updated 

Available on Site 

Construction. 

Regulation 10(a) 

Roof work Competent person appointed to plan & supervise Roof 

work. 

Proof of appointee’s competence available on Site 

Risk Assessment carried out 

Roof work Plan drawn up/updated 

Roof work inspect before each shift. Inspection register 

kept 

Employees medically examined for physical & 

psychological fitness. Written proof  on site 
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Construction. 

Regulation 11 

Structures Information re. the structure being erected received 

from the Designer including: 

- geo-science technical report where relevant 

- the design loading of the structure 

- the methods & sequence of construction 

- anticipated dangers/hazards/special measures to 

construct safely 

Risk Assessment carried out 

Method statement drawn up 

All above available on Site 

Structures inspected before each shift. Inspections 

register kept 

Construction. 

Regulation 12 

Temporary Works Competent person appointed in writing to supervise 

erection, maintenance, use and dismantling temporary 

works. 

Design drawings available on site 

Risk Assessment carried out 

Temporary works inspected: 

- before use/inspection 

- before pouring of concrete 

- daily whilst in place 

- before stripping/dismantling. 

- Inspection register kept 

Construction. 

Regulation 16 

Scaffolding Competent persons appointed in writing to: 

- erect scaffolding (Scaffold Erector/s) 

- act as Scaffold Team Leaders 

- inspect Scaffolding weekly and after inclement 

weather (Scaffold Inspector/s) 

Written Proof of Competence of above appointees 

available on Site 

Copy of SABS 085 available on Site 

Risk Assessment carried out 

Inspected weekly/after bad weather. Inspection 

register/s kept 

Construction. 

Regulation 17 

Suspended Platforms Competent persons appointed in writing to: 

- control the erection of Suspended platforms 

- act as Suspended platforms Team Leaders 

- inspect Suspended Scaffolding weekly and after 

inclement weather 

Risk Assessment conducted 

Certificate of Authorisation issued by a registered 

professional engineer available on Site/copy forwarded 

to the Department of Labour 

The following inspections of the whole installation 

carried out by a competent person 
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  - after erection and before use 

- daily prior to use. Inspection register kept 

The following tests to be conducted by a competent 

person: 

- load test of whole installation and working parts every 

three months 

- hoisting ropes/hooks/load attaching devices quarterly. 

Tests log book kept 

Employees working on Suspended Platform medically 

examined for physical & psychological fitness. Written 

proof available 

Construction. 

Regulation 13 

Excavations Competent person/s appointed in writing to supervise 

and inspect excavation work 

Written Proof of Competence of above appointee/s 

available on Site 

Risk Assessment carried out 

Inspected: 

- before every shift 

- after any blasting 

- after an unexpected fall of ground 

- after any substantial damage to the shoring 

- after rain. Inspections register kept 

Method statement developed where explosives will be/ 

are used 

Construction. 

Regulation 14 

Demolition Work Competent person/s appointed in writing to supervise 

and control Demolition work 
 

 

Written Proof of Competence of above appointee/s 

available on Site 

Risk Assessment carried out 

Engineering survey and Method Statement available on 

Site 

Inspections to prevent premature collapse carried out 

by competent person before each shift. Inspection 

register kept 

Construction. 

Regulation 19 

Materials Hoist Competent person appointed in writing to inspect the 

Material Hoist 

Written Proof of Competence of above appointee 

available on Site. 

Materials Hoist to be inspected weekly by a competent 

person. Inspections register kept. 

Construction. 

Regulation 21 

Explosive Actuated 

Fastening Device 

Competent person appointed to control the issue of the 

Explosive Actuated Fastening Device & cartridges and 
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  the service, maintenance and cleaning. Register kept of 

above 

Empty cartridge cases/nails/fixing bolts returns recorded 

Cleaned daily after use Work areas are demarcated! 

Construction. 

Regulation 20 

Bulk Mixing Plant 

(batch plants) 

Competent person appointed to control the operation of 

the Batch Plants and the service, maintenance and 

cleaning. Register kept of above 

Risk Assessment carried out 

Batch Plants to be inspected weekly by a competent 

person. Inspections register kept. 

Construction. 

Regulation 22/ 

Driven Machinery 

Regulations 18 & 

19 

Cranes & Lifting 

Machines Equipment 

Competent person appointed in writing to inspect 

Cranes, Lifting Machines & Equipment 

Written Proof of Competence of above appointee 

available on Site. 

Cranes & Lifting tackle identified/numbered 

Register kept for Lifting Tackle 

Log Book kept for each individual Crane 

Inspection: - All cranes  - daily by operator 

- Tower Crane/s - after erection/6monthly 

- Other cranes - annually by comp. person 

- Lifting tackle(slings/ropes/chain slings etc.) - daily or 

before every new application 

Construction. 

Regulation 

24/Electrical 

Machinery 

Regulations 9 & 

10/ 
 

Electrical 

Installation 

Regulations 

*Inspection & 

Maintenance of 

Electrical Installation 

& Equipment 

(including portable 

electrical tools) 

Competent person appointed in writing to inspect/test 

the installation and equipment. 

Written Proof of Competence of above appointee 

available on Site. 

Inspections: 

- Electrical Installation & equipment inspected after 

installation, after alterations and quarterly. Inspection 

Registers kept 

Portable electric tools, electric lights and extension 

leads must be uniquely identified/numbered. 

Daily visual inspection by user and Weekly visual 

inspection by Issuer/Storeman. Register kept. 

Construction. *Designation of Competent Person/s with specific knowledge and 

Regulation 28/ Stacking & Storage experience designated to supervise all Stacking & 

General Safety Supervisor. Storage 

Regulation 8(1)(a) Written Proof of Competence of above appointee 

available on Site 

Construction. 

Regulation 29/ 

Environmental 

Regulation 9 

*Designation of a 

Person to 

Co-ordinate 

Emergency Planning 

And Fire Protection 

Person/s with specific knowledge and experience 

designated to co-ordinate emergency contingency 

planning and execution and fire prevention measures 

Emergency Evacuation Plan developed: 

- Drilled/Practiced 
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  - Plan & Records of Drills/Practices available on Site 

Fire Risk Assessment carried out 

All Fire Extinguishing Equipment identified and on 

register. 

Inspected weekly. Inspection Register kept 

Serviced annually 

General Safety 

Regulation 3 

*First Aid Every workplace provided with sufficient number of First 

Aid boxes. (Required where 5 persons or more are 

employed) 

First Aid freely available 

Equipment as per the list in the OH&S Act. 

One qualified First Aider appointed for every 50 

employees. (Required where more than 10 persons are 

employed) 

List of First Aid Officials and Certificates  

Name of person/s in charge of First Aid box/es 

displayed. 

Location of First Aid box/es clearly indicated. 

Signs instructing employees to report all 

Injuries/illness including first aid injuries 

General Safety 

Regulation 2 

Personal Safety 

Equipment (PSE) 

PSE Risk Assessment carried out 

Items of PSE prescribed/use enforced 

Records of Issue kept 

Undertaking by Employee to use/wear PSE 

PSE remain property of Employer, not to be removed 

from premises GSR 2(4) 

General Safety 

Regulation 9 

*Inspection & Use of 

Welding/Flame 

Cutting Equipment 

Competent Person/s with specific knowledge and 

experience designated to Inspect Electric Arc, Gas 

Welding and Flame Cutting Equipment 

Written Proof of Competence of above appointee 

available on Site 

All new vessels checked for leaks, leaking vessels NOT 

taken into stock but returned to supplier immediately 

Equipment identified/numbered and entered into a 

register 

Equipment inspected weekly. Inspection Register kept 

Separate, purpose made storage available for full and 

empty vessels 

Hazardous 

Chemical 

Substances 

(HCS) 

Regulations 

Construction 

Regulation 23 

*Control of Storage 

& Usage of HCS and 

Flammables 

Competent Person/s with specific knowledge and 

experience designated to Control the Storage & Usage 

of HCS (including Flammables) 

Written Proof of Competence of above appointee 

available on Site 

Risk Assessment carried out 

Register of HCS kept/used on Site 
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  Separate, purpose made storage available for full and 

empty containers 

Pressure 

Equipment 

Regulations 11 

Vessels under 

Pressure (VUP) 

Competent Person/s with specific knowledge and 

experience designated to supervise the use, storage, 

maintenance, statutory inspections & testing of VUP’s 

Written Proof of Competence of above appointee 

available on Site 

Risk Assessment carried out 

Certificates of Manufacture available on Site 

Register of VUP’s on Site 

Inspections & Testing by Approved Inspection Authority 

(AIA): 

- after installation/re-erection or repairs 

- every 36 months. 

- Register/Log kept of inspections, tests. 

Modifications & repair 

Construction. 

Regulation 23 

Construction 

Vehicles & Earth 

Moving Equipment 

Operators/Drivers appointed to: 

- Carry out a daily inspection prior to use 

- Drive the vehicle/plant that he/she is competent to 

operate/drive 

Written Proof of Competence of above appointee 

available on Site. Record of Daily inspections kept 

General Safety 

Regulation 13A 

*Inspection of 

Ladders 

Competent person appointed in writing to inspect 

Ladders 

Ladders inspected at arrival on site and weekly there 

after. Inspections register kept 

Application of the types of ladders (wooden, aluminium 

etc.) regulated by training and inspections and noted in 

register 

General Safety 

regulation 13B 

Ramps Competent person appointed in writing to Supervise the 

erection & inspection of Ramps. Inspection register 

kept. 

Daily inspected and noted in register 

 

14.2 Education & Training 
 

 
Subject 

 
Requirement 

*Company 

OH&S Policy 

Section 7(1) 

*Company/Sit 

e OH&S 

Rules 

(Section 13(a) 

Policy signed by CEO and published/Circulated to Employees 

Policy displayed on Employee Notice Boards 

Management and employees committed. 

Rules published 

Rules displayed on Employee Notice Boards 

Rules issued and employees effectively informed or trained: written proof 

Follow-up to ensure employees understand/adhere to the policy and rules. 
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*Induction & 

Task Safety 

Training 

(Section 13(a) 

 

All new employees receive OH&S Induction Training. 

Training includes Task Safety Instructions. 

Employees acknowledge receipt of training. 

Follow-up to ensure employees understand/adhere to instructions. 
*General 

OH&S 

Training 

(Section 13(a) 

All current employees receive specified OH&S training: written proof 

Operators of Plant & Equipment receive specified training 

Follow-up to ensure employees understand/adhere to instructions. 

*Occupational 

Health & 

Safety 

Promotion 

Incident Experience Board indicating e.g. 

* No. of hours worked without an Injury 

* No. of days worked without an Injury 

Mission, Vision and Goal 

Star Grading - Board kept up to date. 

Safety Posters displayed & changed regularly 

Employee Notice Board for OH&S Notices. 

Site OH&S Competition. 

Company OH&S Competition. 

Participation in Regional OH&S Competition 

Suggestion scheme. 
 

 
 

14.3 Public Safety, Security Measures & Emergency Preparedness 
 

Subject  
Requirement 

*Notices 

&Signs 

Notices & Signs at entrances / along perimeters indicating 

“No Unauthorised Entry”. 

Notices & Signs at entrance instructing visitors and non - employees what to do, 

where to go and where to report on entering the site/yard with directional signs. e.g. 

“Visitors to report to Office” 

Notices & Signs posted to warn of overhead work and other hazardous activities. e.g. 

General Warning Signs 

 

Site 

Safeguarding 

 

Nets, Canopies, Platforms, Fans etc. to protect members of the public passing / 

entering the site. 

*Security 

Measures 

Access control measures/register in operation 

Security patrols after hours during weekends and holidays 

Sufficient lighting after dark 

Guard has access to telephone/ mobile/other means of emergency communication 

*Emergency 

Preparedness 

Emergency contact numbers displayed and made available to Security & Guard 

Emergency Evacuation instructions posted up on all notice boards (including 

employees’ notice boards) 

Emergency contingency plan available on site/in yard 

Doors open outwards/unobstructed 

Emergency alarm audible all over (including in toilets) 
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*Emergency 

Drill & 

Evacuation 

Adequate No. of employees trained to use Fire Fighting Equipment. 

Emergency Evacuation Plan available, displayed and practiced. 

(See Section 1 for Designation & Register) 

 
 

14.4 Personal Protective Equipment 
 

 
Subject 

 
Requirement 

*PPE needs 

analysis 

Need for PPE identified and prescribed in writing. 

PPE remain property of Employer, not to be removed from premises GSR 2(4) 

*Head Protection All persons on site wearing Safety Helmets including Sub-contractors and 

Visitors (where prescribed) 

*Foot Protection All employees on site wearing Safety Footwear including Gumboots for concrete 

/ wet work and non-slip shoes for roof work. 

Visitors to wear same upon request or where prescribed 

*Eye and Face 

Protection 

Eye and Face (also Hand and Body) Protection (Goggles, Face Shields, Welding 

Helmets etc.) used when operating the following: 

* Jack/ Kango Hammers 

* Angle / Bench Grinders 

* Electric Drills (Overhead work into concrete / cement / bricks 

* Explosive Powered tools 

* Concrete Vibrators / Pokers 

* Hammers & Chisels 

* Cutting / Welding Torches 

* Cutting Tools and Equipment 

* Guillotines and Benders 

* Shears 

* Sanders and Sanding Machines 

* CO2 and Arc Welding Equipment 

* Skill / Bench Saws 

* Spray Painting Equipment etc. 

*Hearing 

Protection 

Hearing Protectors (Muffs, Plugs etc.) used when operating the following: 

* Jack / Kango Hammers 

* Explosive Powered Tools 

* Wood/Aluminium Working Machines e.g. saws, planers, routers 

*Hand Protection Protective Gloves worn by employees handling / using: 

* Cement / Bricks / Steel / Chemicals 

* Welding Equipment 

* Hammers & Chisels 

* Jack / Kango Hammers etc. 

*Respiratory 

Protection 

Suitable/efficient prescribed Respirators worn correctly by employees handling / 

using: 

* Dry cement 

* Dusty areas 

* Hazardous chemicals 
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 * Angle Grinders 

* Spray Painting etc. 

*Fall Prevention 

Equipment 

Suitable Safety Belts / Fall Arrest Equipment correctly used by persons working 

on / in unguarded, elevated positions e.g.: 

* Scaffolding 

* Riggers 

* Lift shafts 

* Edge work 

* Ring beam edges etc. 

Other methods of fall prevention applied e.g. catch nets 

*Protective 

Clothing 

All jobs requiring protective clothing (Overalls, Rain Wear, Welding Aprons etc.) 

Identified and clothing worn. 

*PPE Issue & 

Control 

Identified Equipment issued free of charge. 

All PPE maintained in good condition. (Regular checks). 

Workers instructed in the proper use & maintenance of PPE. 

Commitment obtained from wearer accepting conditions and to wear the PPE. 

Record of PPE issued kept on H&S File. 

PPE remain property of Employer, not to be removed from premises GSR 2(4) 

 

14.5 Housekeeping 
 

Subject Requirement 

*Scrap 

Removal 

System 

All items of Scrap/Unusable Off-cuts/Rubble and redundant 

material removed from working areas on a regular basis. 

(Daily) 

Scrap/Waste removal from heights by chute/hoist/crane. 

Nothing thrown/swept over sides. 

Scrap disposed of in designated containers/areas 

Removal from site/yard on a regular basis. 

Stacking & 

Storage 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

(See Section 1 

for 

Designation & 

Register) 

Stacking: 

* Stable, on firm level surface/base. 

* Prevent leaning/collapsing 

* Irregular shapes bonded 

* Not exceeding 3x the base 

* Stacks accessible 

* Removal from top only. 

Storage: 

* Adequate storage areas provided. 

* Functional – e.g. demarcated storage 

areas/racks/bins etc. 

* Special areas identified and demarcated e.g. 

flammable gas, cement etc. 

* Neat, safe, stable and square. 

* Store/storage areas clear of superfluous material. 

* Storage behind sheds etc. neat/under control. 

* Storage areas free from weeds, litter etc. 
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*Waste 

Control/Reclam 

ation 

Re-usable off-cuts and other re-usable material removed 

daily and kept to a minimum in the work areas. 

All re-usable materials neatly stacked/stored in designated 

areas. (Nails removed/bent over in re-usable timber). 

Issue of hardware/nails/screws/cartridges etc. controlled and 

return of unused items monitored. 

Sub-contractors 

(Housekeeping) 

Sub-contractors required to comply with Housekeeping 

requirements. 

 

14.6 Working at Heights (including roof work) 
 

 
Subject 

 
Requirement 

Openings Unprotected openings adequately guarded/fenced/barricaded/catch nets installed 

 Roof work discontinued when bad/hazardous weather 

Fall protection measures (including warning notices) when working close to edges 

or on fragile roofing material 

Covers over openings in roof of robust construction/secured against displacement 

 

14.7 Scaffolding / Formwork / Support Work 
 

 
Subject 

 
Requirement 

Access/System 

Scaffolding 

Foundation firm / stable 

Sufficient bracing. 

Tied to Structure/prevented from side or cross movement 

Platform boards in good condition/sufficient/secured. 

Handrails and toe boards provided. 

Access ladders / stairs provided. 

Area/s under scaffolding tidy. 

Safe/unsafe for use signs 

Complying with OH&S Act/SABS 085 

Free Standing 

Scaffolding 

Foundation firm / stable 

Sufficient bracing. 

Platform boards in good condition/sufficient/secured. 

Handrails and toe boards provided. 

Access ladders / stairs provided. 

Area/s under scaffolding tidy. 

Safe/unsafe for use signs 

Height to base ratio correct 

Outriggers used /tied to structure where necessary 

Complying with OH&S Act/SABS 085 

*Mobile 

Scaffolding 

Foundation firm / stable 

Sufficient bracing. 

Platform boards in good condition/sufficient/secured. 

Handrails and toe boards provided. 
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Subject 

 
Requirement 

*Physical 

Condition / Use & 

Storage 

Stepladders - hinges/stays/braces/stiles in order. 

Extension ladders - ropes/rungs/stiles/safety latch/hook in order. 

Extension / Straight ladders secured or tied at the bottom / top. 

No joined ladders used 

Wooden ladders are never painted except with varnish 

Aluminium ladders NOT to be used with electrical work 

All ladders stored on hooks / racks and not on ground. 

Ladders protrude 900 mm above landings / platforms / roof. 

Fixed ladders higher than 5 m have cages/Fall arrest system 

 

 

 Access ladders / stairs provided. 

Area/s under scaffolding tidy. 

Safe/unsafe for use signs 

*Mobile 

Scaffolding 

Wheels / swivels in good condition 

Brakes working and applied. 

Height to base ratio correct. 

Outriggers used where necessary 

Complying with OH&S Act/SABS 085 

Suspended 

Scaffolding 

Outriggers securely supported and anchored. 

Correct No. of steel wire ropes used.  

Platform as close as possible to the structure. 

Handrails on all sides 

All winches / ropes / cables / brakes inspected regularly and replaced as 

prescribed 

Scaffolding complies with OHS Act (Act 85/93) 

Winch(es) maintained by competent person(s) 

Formwork / 

Support Work 

All components in good condition. 

Foundation firm / stable. 

Adequate bracing / stability ensured. 

Good workmanship / uprights straight and plumb. 

Good cantilever construction. 

Safe access provided. 

Areas under support work tidy. 

Same standards as for system scaffolding. 

Special 

Scaffolding 

Special Scaffolding e.g. Cantilever, Jib and Truss-out scaffolds erected to an 

acceptable standard and inspected by specialists. 

Edges & 

Openings 

Edges barricaded to acceptable standards. 

Manhole openings covered / barricaded. 

Openings in floor / other openings covered, barricaded/fenced. 

Stairs provided with handrails. 

Lift shafts barricaded / fenced off. 

 

14.8 Ladders 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



Contract No.: MIS 316 080 B 

DUMASI REGIONAL WATER SUPPLY PHASE 1: CONSTRUCTION OF DUMASI 5ML RESERVOIR 
Scope of Works 

SW.64 

 
 
 
 

 

 

14.9 Electricity 

(as part of, or additional to the manual “Safety & Switching Procedures for 

Electrical Installations”- see attached document) 

 
Subject 

 
Requirement 

*Electrical 

Distribution 

Boards & Earth 

Leakage 

Colour coded / numbered / symbolic sign displayed. 

Area in front kept clear and unobstructed. 

Fitted with inside cover plate / openings blanked off / no exposed “live” 

conductors / terminals/Door kept close 

Switches / circuit breakers identified. 

Earth leakage protection unit fitted and operating. 

Tested with instrument: Test results within 15 – 30 milliamps 

Aperture/Opening/s provided for the plugging in and removal of extension leads 

without the need to open the door 

Apertures and openings used for extension leads to be protected against the 

elements and especially rain 

*Electrical 

Installations & 

Wiring 

Temporary wiring / extension leads in good condition / no bare or exposed wires. 

Earthing continuity / polarity correct: 

Looking at the open connectors to connect the wiring, the word “Brown” 

has the letter ‘R’ in it, so the b’R’own wire connects to the ‘R’ight hand 

connector. “Blue” has the letter ‘L’ in it, so the b’L’ue wire connects to the 

‘L’eft hand connector. 

Cables protected from mechanical damage and moisture. 

Correct loading observed e.g. no heating appliance used from lighting circuit etc. 

Light fittings/lamps protected from mechanical damage/moisture. 

Cable arrestors in place and used inside plugs 

*Physical 

condition of 

Electrical 

Appliances & 

Tools 

Electrical Equipment and Tools: (includes all items plugging in to a 16 Amp 

supply socket) 

Insulation / casing in good condition. 

Earth wire connected/intact where not of double insulated design 

Double insulation mark indicates that no earth wire is to be connected. 

Cord in good condition/no bare wires/secured to machine & plug. 

Plug in good condition, connected correctly and correct polarity. 

 

14.10 Emergency and Fire Prevention and Protection 
 

 
Subject 

 
Requirement 

*Fire Extinguishing 

Equipment 

Fire Risks Identified and on record 

The correct and adequate Fire Extinguishing Equipment available for: 

* Offices 

* General Stores 

* Flammable Store 
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 * Fuel Storage Tank/s and catchment well 

* Gas Welding / Cutting operations 

* Where flammable substances are being used / applied. 

* Equipment Easily Accessible 

*Maintenance Fire equipment checked minimum monthly, serviced yearly 

*Location & Signs Fire Extinguishing Equipment: 

* Clearly visible 

* Unobstructed 

* Signs posted including “No Smoking” / “No Naked Lights” where required. 

(Flammable store, Gas store, Fuel tanks etc.) 

* Storage Issue & 

Control of 

Flammables (incl. 

Gas cylinders 

Storage Area provided for flammables with suitable doors, ventilation, bund etc. 

Flammable store neat / tidy and no Class A combustibles. Decanting of 

flammable substances carried out in ignition free and adequately ventilated area. 

Container bonding principles applied 

Only sufficient quantities issued for one task or one day’s usage 

Separate, special gas cylinder store/storage area. 

Gas Cylinders stored / used / transported upright and secured in 

trolley/cradle/structure and ventilated. 

Types of Gas Cylinders clearly identified as well as the storage area and stored 

separately. 

Full cylinders stored separately from empty cylinders. 

All valves, gauges, connections, threads of all vessels to be checked regularly 

for leaks. 

Leaking acetylene vessels to be returned to the supplier IMMEDIATELY. 

*Storage, Issue & 

Control of 

Hazardous 

Chemical 

Substances (HCS) 

HCS storage principles applied: products segregated 

Only approved, non-expired HCS to be used 

Only the prescribed PPE shall be used as the minimum protection 

Provision made for leakage/spillage containment and ventilation 

Emergency showers/eye wash facilities provided 

HCS under lock & key controlled by designated person 

Decanted/issued in containers as prescribed with information/warning labels 

Disposal of unwanted HCS by accredited disposal agent 

No dumping or disposal of any HCS on or inside the storage area or anywhere 

else on the project site 

All vessels or containers to be regularly checked for leaks 

 

14.11 Excavations 
 

 
Subject 

 
Requirement 

Excavations 

deeper than 1.5 

m. 

Shored / Braced to prevent caving / falling in. 

Provided with an access ladder. 

Excavations guarded/barricaded/lighted after dark in public areas 

Soil dumped at least 1 m away from edge of excavation 

On sloping ground soil dumped on lower side of excavation 

All excavations are subject to daily inspections 
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14.12 Tools 
 

 
Subject 

 
Requirement 

*Hand Tools Shovels / Spades / Picks: 

* Handles free from cracks and splinters 

* Handles fit securely 

* Working end sharp and true 

Hammers: 

* Good quality handles, no pipe or reinforcing steel handles. 

* Handles free from cracks and splinters 

Handles fit securely 

Chisels:  

* No mushroomed heads / heads chamfered 

* Not hardened 

* Cutting edge sharp and square 

Saws:   

* Teeth sharp and set correctly 

* Correct saw used for the job 

*Explosive 

Powered Tools. 

Only used by trained / authorised personnel. 

Prescribed warning signs placed / displayed where tool is in use. 

Work area must be properly isolated/demarcated during use of tool. 

Inspected at least monthly by competent person and results recorded. 

Issue and return recorded including cartridges / nails and unused cartridges / 

nails / empty shells recorded. 

Cleaned daily after use. 

 
 
 

14.13 Cranes 
 

 
Subject 

 
Requirement 

Tower Crane Only operated by trained authorised operator with valid certificate of training 

Structure - no visible defects 

Electrical installation good/safe 

Crane hook: Throat pop marked/safety latch fitted/functional 

SWL/MML displayed 

Limit switches with backup switches fitted/operational 

Access Ladder fitted with backrests/Fall arrest system installed 

Lifting tackle in good condition/inspection colour coding 

Lifting tackle checked daily 

*Mobile Crane Only operated by trained authorised operator with valid certificate of training 

Rear view mirrors 

Windscreen visibility good 

Windscreen wipers operating effectively 



Contract No.: MIS 316 080 B 

DUMASI REGIONAL WATER SUPPLY PHASE 1: CONSTRUCTION OF DUMASI 5ML RESERVOIR 
Scope of Works 

SW.67 

 
 
 
 

 

 
 

 

 Indicators operational 

Hooter working 

Tyres safe/sufficient tread/pressure visibly sufficient 

No missing Wheel nuts 

Headlights, taillights operational 

Reverse alarm working and audible and known by all employees 

*Mobile Crane 

continued 

Grease nipples and grease on all joints 

No Oil leaks 

Hydraulic pipes visibly sound/no leaks 

No corrosion on Battery terminals 

Boom visibly in good condition/no apparent damage 

Cable/sheaves greased/no visible damage/split wires/corrosion and checked 

daily 

Brakes working properly 

Crane hook: Throat pop marked/safety latch fitted/functional 

SWL/MML displayed 

By-pass valves operational 

Deflection chart displayed/visible to operator/driver 

Outriggers functional used 

*Gantry Crane Only operated by trained authorised persons 

Correct slinging techniques used 

Recognised/displayed on chart signals used 

Log book kept/up to date 

Prescribed inspections conducted on crane &lifting tackle and checked daily 

“Crane overhead” signage, where applicable 

Crane hook: Throat pop marked/safety latch fitted/functional 

SWL/MML displayed/load limiting switches fitted/operational 

 

14.14 Builder’s Hoist 
 

 
Subject 

 
Requirement 

Builder’s Hoist “Hoist In Operation” - sign displayed. 

General construction strong and free from patent defects. 

Tower: * Adequately secured / braced. 

* At least 900 mm available for over travel. 

* Barricaded at least 2 100 mm high at ground level and floors. 

* Landing place provided with gate at least 1 800 high. 

Platform: * No persons conveyed on platform 

* Steel wire ropes with breaking strength of six times max. load. 

* Signal systems used which may include two way radio connection. 

* Goods prevented from moving / falling off. 

* Effective brake capable of stopping and holding max. load. 

 

14.15 Transport & Materials Handling Equipment 
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Subject 

 
Requirement 

*Site Vehicles All Site Vehicles, Dumpers, Bobcats, Loaders etc; checked daily before use by 

driver / operator. 

Inventory of vehicles used/operated on site 

Inspection by means of a checklist / results recorded. 

No persons riding on equipment not designed or designated for passengers. 

Site speed limit posted, enforced and not exceeded. 

Drivers / Operators trained / licensed and carrying proof. 

No unauthorised persons allowed to drive / operate equipment. 

Conveyors Conveyor belt nip points and drive gear guarded. 

Emergency stop/lever/brake fitted, clearly marked & accessible and tested to be 

functional under full load. 

 

14.16 Site Plant and Machinery 
 

 
Subject 

 
Requirement 

Brick Cutting 

Machine 

Operator Trained. 

Only authorised persons use the machine. 

Emergency stop switch clearly marked and accessible. 
Area around the machine dry and slip/trip free/clear of off-cuts 

 

All moving drive parts guarded/electrical supply cable protected 

Operator using correct PPE - eye/face/hearing/foot/hands/body. 

*Electric Arc 

Welder 

Welder Trained. 

Only authorised / trained persons use welder. 

Earth cable adequately earthed to work. 

Electrode holder in good condition/safe 

Cables, clamps & lugs/connectors in good condition. 

Area in which welding machine is used is dry/protected from wet. 

Welder using correct PPE - eye/ face/foot/body/respirator. 

Correct transparent screens & warning signs placed 

*Woodworking 

Machines 

Operators Trained. 

Only authorised persons use machines. 

Provided with guards. 

Guards used. 

Operators using correct PPE - eye/face/feet/hearing 

Circular saws strictly operated according to prescribed methods and settings 

Only prescribed saw blades (cross-cut, ripping blade, smooth cut, aluminium) 

shall be used for various applications 

*Compressors Relief valves correctly set and locked / sealed. 

Maximum Safe Working Pressure (MSWP) indicated on face of pressure gauge: 

not on glass cover. 

All drives adequately guarded. 

Receiver/lines drained daily 

Hoses good condition/clamped, not wired 
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 Compressed air NEITHER used to dust off clothing/PPE/ and work areas NOR 

on bare skin 

Concrete Mixer / 

Batch Plant 

Top platform provided with guardrails. 

Dust abatement methods in use. 

Operators using correct PPE - eye / hands / respirators. 

All moving drive parts guarded. 

Emergency stops identified / indicated and accessible. 

Area kept clean/dry/and free from tripping and slipping hazards. 

Operators overseer identified and crane signals displayed and used. 

*Gas Welding / 

Flame 

Cutting Equipment 

Only authorised/trained persons use the equipment. 

Torches and gauges in good condition. 

Flashback arrestors fitted at cylinders and gauges. 

Hoses in good condition/correct type/all connections with clamps 

Cylinders stored, used and transported in upright position, secured in trolley / 

cradle / to structure. 

All cylinders regularly checked for leaks, leaking cylinders returned immediately 

Fire prevention/control methods applied/hot work permits 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

14.17 Plant & Storage Yards/Site Workshops Specifics 
 

 
Subject 

 
Requirements 

Section 8(2)(1) 
 

General Machinery 

Regulation 2(1): 

Supervision of the Use & 

Maintenance of 

Machinery 

Person/s with specific knowledge and experience designated in writing to Supervise the Use & 

Maintenance of Machinery 
 

Critical items of Machinery identified/numbered/placed on register/inventory 
 

Inspection/maintenance schedules for abovementioned 

Inspections/maintenance carried out to above schedules 

Results recorded 

General Machinery 

Regulation 9(2): Notices 

re. Operation of 

Machinery 

Schedule D Notice posted in Work areas 

Pressure Equipment 

Regulation 13(1)(b): 

Supervision of the Use & 

Maintenance of Vessels 

under Pressure (VuP) 

Person/s with specific knowledge and experience designated in writing to Supervise the Use & 

Maintenance of VuP’s 
 

VuP’s identified/numbered/placed on register/Manufacturers plate intact 

Inspection/maintenance schedules for abovementioned 

Inspections/maintenance carried out to above schedules 

Results recorded/Test certificates available 

Lock-out Procedure Lock-out procedure in operation 

Ergonomics Ergonomics survey conducted – results on record 
 

Survey results applied 

Demarcation & Colour 

Coding 

Demarcation principles applied 
 

All services, pipes, electrical installation, stop-start controls, emergency controls etc. colour coded 

to own published or SABS standard 
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 Employees trained to identify colour coding 

Portable & Bench Grinders Area around grinder clear/trip/slip free 
 

Bench grinders mounted securely/grinder generally in good condition/No excessive vibration 

On/Off switch/button clearly demarcated/accessible 

Adequate guards in place 
 

Tool rest – secure/square/max. 2 mm gap, perpendicular to drive shaft 

Stone/disk - correct type and size/mounted correctly/dressed 

Use of Eye protection enforced 

Battery Storage & 

Charging 

Adequately ventilated, ignition free room/area/no smoking sign/s 
 

Batteries placed on rubber/wooden surface 

Emergency shower/eye wash provided 

No acid storage in area 
 

Prescribed methods in place and adhered to when charging batteries 

Ancillary Lifting Equipment Chain Blocks/Tirfors/jacks/mobile gantries etc. identified/ 
 

numbered on register 
 

Chains in good condition/links no excessive wear/checked daily 

Lifting hooks – throat pop marked/safety latch fitted 

SWL/MML marked/displayed 

Presses/Guillotines/ 

Shears 

Only operated by trained/authorised persons 
 

Interlocks/lock-outs fitted/PPE worn or used at all times 

 

14.18 Workplace Environment, Health and Hygiene 
 

 
Subject 

 
Requirement 

*Lighting Adequate lighting in places where work is being executed e.g. stairwells and 

basements. 

Light fittings placed / installed causing no irritating/blinding glare. 

Stroboscopic effect eliminated (not only reduced) where moving objects or 

machinery is used 

*Ventilation Adequate ventilation / extraction / exhausting in hazardous areas e.g. chemicals / 

adhesives / welding / petrol or diesel/ motors running and in confined spaces / 

basements. 

*Noise Tasks identified where noise levels exceeds 85 dB at any one time. 

All reasonable steps taken to reduce noise levels at the source. 

Hearing protection used where noise levels could not be reduced to below 85 dB. 

*Heat Stress Measures in place to prevent heat exhaustion in heat stress problem areas e.g. 

steel decks, when the WBGT index reaches 30. (See Environmental Regulation 

4) 

Cold drinking water readily available at all times. 

*Ablutions Sufficient hygiene facilities provided - 1 toilet per 30 employees (National 

Building Regulations prescribe chemical toilets for Construction sites) 

Toilet paper available. 
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 Sufficient showers provided. 

Facilities for washing hands provided 

Soap/cleaning agent available for washing hands 

Means of drying hands available 

Lock-up changing facilities / area provided. 

Ablution facilities kept hygienic and clean. 

 
*Eating / Cooking 

Facilities 

 
Adequate storage facilities provided. 

Weather protected eating area provided, separate from changing area 

Refuse bins with lids provided. 

Facilities kept clean and hygienic. 

*Pollution of 

Environment 

Measures in place to minimize dust generation. 

Accumulation or littering of empty cement pockets, plastic wrapping / bags, 

packing materials etc. prevented. 

Spillage / discarding of oil, chemicals and dieseline into storm water and other 

drains or into existing or newly dug holes/cavities on site expressly prohibited. 

*Hazardous 

Chemical 

Substances 

All substances identified and list available e.g. acids, flammables, poisons etc. 

Material Safety Data Sheets (MSDS) indicating hazardous properties and 

emergency procedures in case of incident on file and readily available. 

Substances stored safely. 

Expiry dates meticulously checked where applicable 

 

 

15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES 
 

 
 

The Principal Contractor shall at all times ensure his status of an “employer” as referred 

to in the Act, and will abide by his/her responsibilities, duties and functions as per the 

requirements of the Act and Regulations with specific reference to Section 8 of the Act. 
 

 
 

The Principal Contractor shall keep, and on demand make available, a copy of the Act on 

site at all times and in addition to that he/she will introduce and maintain a file titled “Health 

and Safety File”, or other record in permanent form, which shall contain all relevant aspects 

and information as contemplated in the Construction Regulations. He/she will make this file 

available to the client or his representative whenever necessary or on request to an 

interested party. 

 
16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES 

 

 
 

The Principal Contractor’s specific duties in terms of these specifications are detailed in 

the Construction Regulations as published under government notice No.R84 in GG 

37305 of 7 February 2014. 
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The Principal Contractor is specifically referred to the following elements of the 

Construction Regulations: 
 

Regulation No. 1 - Definitions 

Regulation No. 2 - Scope of application 

Regulation No. 4 -  Notification of construction work 

Regulation No. 7 - Principal Contractor and Contractor 

Regulation No. 8 - Supervision of construction work 

Regulation No. 9 - Risk Assessment 

Regulation No. 28 - Stacking & Storage on construction sites 

Regulation No. 30 - Construction welfare facilities  

Regulation No. 32 - Approved Inspection authorities 

Regulation No. 33 -  Offences and penalties 
 
 

This list must not be taken to be exclusive or exhaustive! 
 

 
 

The Principal Contractor shall ensure compliance to the Act and its Regulations and 

specifically to the above regulations, and document each record in the Health and Safety 

File. 
 
 

 
17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH 

REGARD TO HAZARDOUS ACTIVITIES 

 
The following activities are identifiable as hazardous in terms of the Construction 

Regulations. 
 

 
 

The contractor shall execute the activities in accordance with the following Construction 

Regulations and other applicable regulations of the Act: 
 

 
 

Regulation No. 10 -  Fall protection 

Regulation No. 11 - Structures 

Regulation No. 12 - Formwork and support work 

Regulation No. 13 - Excavation work 

Regulation No. 14 -  Demolition work 

Regulation No. 15 - Tunneling  

Regulation No. 16 - Scaffolding 

Regulation No. 17 - Suspended platforms 
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Regulation No. 18 - Rope Access Work 

Regulation No.19 - Material hoists 

Regulation No. 20 - Batch plants 

Regulation No. 21 - Explosive powered tools 

Regulation No. 22 - Cranes 

Regulation No. 23 - Construction vehicles & mobile plant. 
 

Regulation No. 24 -  Electrical installations and machinery on construction 

sites 
 

Regulation No. 25 - Use and temporary storage of flammable liquids on 
 

construction sites 

Regulation No. 26 - Water environments 

Regulation No. 27 - Housekeeping on construction sites 

Regulation No. 29 - Fire precautions on construction sites. 

 
 

This list must not be taken to be exclusive or exhaustive! 
 

 
 

All of the above requirements will be read in conjunction with the relevant regulations and 

health and safety standards as required by the Act. All documents and records required by 

the Construction Regulations will be kept in the Health and Safety File and will be made 

available at any time when required by the client or his representative, or on request to an 

interested party. 
 
 

 
18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR 

 
 

Legal Framework 
 

 

Part of legal obligations 
 

 

The more important Acts and relevant subordinate/secondary legislation as well as other 

(inter alia Local Government) legislation that also apply to the State as well as to State 

owned buildings and premises: - 
 

 
 

(i) The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises" 
 

(ii) The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and 

the municipal by-laws and any special requirements of the local supply authority 
 

(iii) The Fire Brigade Services Act 1987, Act 99 of 1987 as amended 
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(iv) The National Building Regulations and Building Standards Act 1977 (Act 103 of 

1977) as amended and relevant proclaimed Regulations (SABS 0400) 
 

(v) The Post Office Act 1958 (Act 44 of 1958) as amended 
 

(vi) The Electricity Act 1984, Act 41 of 1984 
 

(vii) The Regulations of Local Gas Board(s), including Publications of the SABS 

Standards and Codes of Practice, with specific reference to GNR 17468 dated 4th 

October 1997 
 

(viii) Legislation pertaining to water usage and the environment 
 

(ix) Legislation governing the use of equipment, which may emit radiation (e.g. X- 

Rays etc.) 
 

(x) Common Law 
 

 
Legal Liabilities 

 

 

Common Law and Legislation 

Based on two main criteria – 

 Would the reasonable person have foreseen the hazard? 

That is a reasonable person in that specific position, taking experience, 

qualifications, authority, position in the organization etc. into consideration 

 
 Would the reasonable person have taken precautionary measures (action) to 

prevent or limit the hazard? 

 
Negligence can be proven on failure on any or both of the above criteria  

(There may not necessarily be a relationship between criminal and civil liability!) 
 

 
 

19. HOUSE KEEPING 
 
 

Good housekeeping will be maintained at all times as per Construction Regulation No. 27. 

Poor housekeeping contributes to three major problems, namely, costly or increased 

accidents, fire or fire hazards and reduction in production. Good housekeeping will enhance 

production time. 

 
Particular emphasis is to be placed on the following crucial elements of a construction 

site: 

 Phase priorities and production/plant layout 

 Enclosures 

 Pits, openings and shoring 

 Storage facilities 
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 Effective, sufficient and maintained lighting or illumination 

 Principal sources of injuries e.g. stairways, runways, ramps, loose building 

material 

 Oil, grease, water, waste, rubble, glass, storm water 

 Colour coding 

 Demarcations 

 Pollution 

 Waste disposal 

 Ablution and hygiene facilities 

 First aid 
 

 

This list must not be taken to be exclusive or exhaustive! 
 

 
In promotion of environmental control all waste, rubble, scrap etc, will be disposed of at a 

registered dump site and records will be maintained. Where it is found to be impractical to 

use a registered dump site or it is not available, the Principal Contractor will ensure that the 

matter is brought to record with the client or his representative, after which suitable, 

acceptable alternatives will be sought and applied. 

 
Dross and refuse from metals, and waste matters or by-products whose nature is such that 

they are poisonous or capable of fermentation, putrefaction or constituting a nuisance shall 

be treated or disposed of by methods approved of by an inspector. 

 
NOTE: No employer (Principal Contractor) shall require or permit any person to work at 

night or after hours unless there is adequate, suitable artificial lighting including support 

services in respect of Health and Safety. 
 

 
 

20. LOCKOUT SYSTEMS - ELECTRICAL! 
 
 

A system of control shall be established in order that no unauthorized person can 

energize a circuit, open a valve, or activate a machine on which people are working or 

doing maintenance,  even if equipment, plant or machinery is out of commission for any 

period, thus eliminating injuries and damage to people and equipment as far as is 

reasonably practicable. 
 

 
 

Physical/mechanical lock-out systems shall be part of the safety system and included in 

training.  Lockouts shall be tagged and the system tested before commencing with any 

work or repairs. 
 
 

 
21. INCIDENT INVESTIGATION 
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Inspection and reporting is the best way in which a responsible contractor can control his 

area of responsibility. All incidents therefore, irrespective of whether it gave rise to loss, 

injury, damage or not, shall be investigated and the results recorded in the Health and 

Safety File.  (GAR 9) 
 

 
 

22. GENERAL 
 
 

The project under control of the Principal Contractor shall be subject to periodic health and 

safety audits that will be conducted by the client at intervals agreed upon between the 

Principal Contractor and the client, provided such intervals will not exceed periods of one 

month. The Principal Contractor is to ensure that he/she and all persons under his control 

on the construction site shall adhere to the above specifications, as non-conformance will 

lead to the client taking action as directed by Construction Regulation 5.1(q). The Principal 

Contractor should note that he/she shall be held liable for any anomalies including costs 

and resulting deficiencies due to delays caused by non-conformance and/or non- 

compliance to the above Health and Safety Specifications and the Health and Safety Plan 

based on these specifications. 
 

 
 

23. IMPORTANT LISTS AND RECORDS TO BE KEPT 
 
 

The following are lists of several records that are to be kept in terms of the Construction 

Regulations. The lists are: 
 
 

1 List of appointments 

2 List of record keeping responsibilities 

3 Inspection checklist 
 

 

These lists and documents are to be used as a point of reference to determine which 

components of the Act would be applicable to a particular site or task or project, as was 

intended under paragraph 1 (“Preamble”) above. 
 
 

LIST OF APPOINTMENTS 
 

Item Regulation Appointment Responsible Person 

1. 5(1)(k) Principal contractor for each phase or project Client 

2. 7(1)© Contractor Principal Contractor 

3. 8 (1) Construction Manager Contractor 

4. 8(2) Assistance Construction Manager Contractor 

5. 8(5) Health and Safety Officer Contractor 

6. 8(7) Construction supervisor Contractor 
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7. 9(1) Person to carry out risk assessment Contractor 

8. 10(1)(a) Fall protection planner Contractor 

9. 11(2)(a) Structure Inspector  

10. 12(1) Temporary Work Designer Contractor 

11. 13(1) Excavation Supervisor Contractor 

12. 14(1) Supervisor Demolition Work Contractor 

13. 16(1) Scaffold Supervisor Contractor 

14. 17(1) Suspended Platform Supervisor Contractor 

15. 18(1)(a) Rope Access Supervisor Contractor 

16. 19(8)(a) Material Hoist Inspector Contractor 

17. 20(1) Batch Plant Supervisor Contractor 

18. 21(1) Person to control and do the issuing and 

collection of cartridges and nails/studs 

Contractor 

19. 23(1)(k) Construction Vehicle and mobile plants 

inspector 

Contractor 

32. 24 (c) Temporary electrical installations controller Contractor 

33. 28 (a) Stacking and storage supervisor Contractor 

34. 29 (h) Fire equipment inspector Contractor 

 

23.2 LIST OF RECORD KEEPING RESPONSIBILITIES 
 

 

ITEM CR RECORD TO BE KEPT RESPONSIBLE 

PERSON 

1. 4(1) Notification to Provincial Director – Annexure A 

Available on site 

Principal 

Contractor 

2. 7(1) Copy of Principal Contractor’s Health & Safety Plan 

Available on request 

Client 

3. 7(1) Copy of Principal Contractor’s Health & Safety Plan 

As well as each Contractor’s Health & Safety Plan 

Available on request 

Principal 

Contractor 

4. 7(1)(b) Health and Safety File opened and kept on site 

(including all documentation required in the. OHSA & 

Regulations 

Available on request 

Every Contractor 

5. 7(1)(b) Consolidated Health and Safety File handed to Client 

on completion of Construction work. 

To include all documentation required i.t.o. OHSA & 

Regulations and records of all drawings, designs, 

Principal 

Contractor 
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  materials used and similar information on the 

structure 

 

6. 7(1)(i-g) Comprehensive and Updated List of all Contractors 

on site, the agreements between the parties and the 

work being done 

Included in Health and Safety file and available on 

request 

Principal 

Contractor 

7. 7(1)(b) Keep record on the Health and Safety File of the 

input by Construction Safety Officer [CR 8 (5)(a)] at 

design stage or on the Health and Safety Plan 

Contractor 

8. 9(1) Risk Assessment - Available on site for inspection Contractor 

9. 7 (7 ) Proof of Health and Safety Induction Training Every Employee 

on site 

10. 10(3) Construction Supervisor [CR 8(7)] has latest updated 

version of Fall Protection Plan [CR 10(b)] 

Contractor 

11. 6(1)(d) Inform client and contractor in writing of dangers and 

hazards relating to construction work 

Designer of 

Structure 

12. 11(1)© All drawings pertaining to the design of structure 

On site available for inspection 

Contractor 

13. 11(2)(b) Record of inspections of the structure [First 2 years – 

once every 6 months, thereafter yearly] - Available on 

request 

Owner of 

Structure 

14. 11(2)(d) Maintenance records - safety of structure - Available 

on request 

Owner of 

Structure 

15. 12(d) Drawings pertaining to the design of temporary work 

- Kept on site, available on request 

Contractor 

16. 13(2)(h) Record of excavation inspection - On site available 

on request 

Contractor 

17. 17(11) Suspended Platform inspection and performance test 

records 

Kept on site available, on request 

Contractor 

18. 19(8)(a) Material Hoist daily inspection entered and signed in 

record book kept on the premises 

Contractor 

19. 19(8)(d) Maintenance records for Material Hoist - Available on 

site 

Contractor 

20. 21(8) Records of Bulk Mixing Plant maintenance and 

repairs 

On site available for inspection 

Contractor 

21. 21(2)(g)(ii) Issuing and collection of cartridges and nails or studs 

(Explosive Powered Tools) recorded in register – 

recipient signed for receipt as well as return 

Contractor 

22. 23(1)(k) Findings of daily inspections (prior to use) of 

Construction Vehicles and Mobile Plant 

Contractor 
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23. 24(e) Record of temporary electrical installation inspections 

[once a week] and electrical machinery [daily before 

use] in a register and kept on site 

Contractor 

24. 29(l) Fire Evacuation Plan Contractor 

 

23.3 INSPECTION CHECKLIST 
 

 
 
 
 

Employer Particulars 

Employer:  

Registered Name of Enterprise:  

Trade Name of Enterprise:  

Company Registration No.:  

SARS Registration No.:  

UIF Registration No.:  

COIDA Registration No.:  

Relevant SETA for EEA purposes:  

Industry Sector:  

Bargaining Council:  

Contact Person:  

Address of Premises:  

Postal Address:  

Telephone Number:  

Fax Number:  

E-mail Address:  

Chief Executive Officer:  

Chief Executive Officer Address:  

Competent Person:  

Maximum power demand: in KW  

Health and Safety Representatives:  

Activities, products manufactured 

and/ 

services rendered: 

 

Raw materials, materials and 

chemical/ 

biological substances: 

 

Total Number of Employees: Male: 

Female: 

 
 
Contractor Particulars 

Contractors:  
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Site Address:  

Contracts Manager:  

Managing Director:  

 
Competent Persons: 

 

CR16(1): SCAFFOLDING:  

CR17(1): SUSPENDED 

SCAFFOLDING: 

 

CR19(8)(a): MATERIAL HOIST (S):  

CR20(1): BATCH PLANT:  

CR10(1)(a): FALL PROTECTION:  

CR13(1)(a): EXCAVATION WORK:  

CR14(1): DEMOLITION WORK:  

CR21(1)(g)(i): EXPLOSIVE ACTUATED 

FASTENING DEVICE 

 

CR28(a): STACKING  

 
INSPECTION  

SECTION/REGS ITEM CHECKED N/A YES NO 

  
APPOINTMENTS 

   

CR8(1) Supervisor:    

CR8(2) Assistant Supervisor:    

S17(1) Health & Safety Representative: (ratio)    

S19(1) Health & Safety Committees    

CR 14(1) Demolition Director    

  
DOCUMENTS 

   

GAR 9(1) Records of Incidents    

GAR 4 Copy of the Act    

GAR 7 Safety Reps Report    

GAR 8 Safety Committee Minutes    

DMR 18(7) Lifting Machinery Log (Crane)    

CR 4(3) Notification of Construction Work    

CR 7(2) Risk Assessment    

CR 7(7) Proof of the Health & Safety Induction Training    

CR 13(h) Inspection of Excavation (Records)    

CR 22(f) Crane Operator Medical Certificate    

CR 23(1)(d)(ii) Mobile Plant Operator Medical Certificate    

CR 20(8) Batch Plant Repairs & Maintenance Records    

CR24(c) Temporary Electrical Installation Record    

CR 7(2)(b) Health & Safety File    
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CR 17(11) Suspended Platforms' Performance Records    

CR 19 (c ) Material Hoists Record Book    

     

IMPROV 

NOTICE 

Scaffolding Log Book    

CR 23(1)(d)(ii) Medical Certificate of Fitness    

CR 23(1)(k) Construction Vehicle & Mobile Plant Register    

CR 24(e) Electrical Installation & Machinery Register    

 INCIDENTS    

GAR 8(1) S24 Reported    

GAR 9(1) Recorded 

Investigated 

Action Taken 

   

 PUBLIC SITE    

FR 2(1) Sanitary Facilities    

CR 30(1) (c) Changing Facilities for each sex    

CR 27(f) Perimeter fence & no admittance    

CR 27(d) Overhead protection netting/falling objects    

NB Notice Pedestrian warning    

 PERSONAL SAFETY EQUIPMENT    

 Items Issued:    

GSR 2(3) Items Required:    

S23 (What is the payment on each item?)    

 SAFETY PLANS    

 FIRST AID    

GSR 3(6) Name(s) of First Aider(s):    

CR 5(1)(b) Client's Health & Safety Specification    

CR7(1) Principal's contractor H&S Plan    

 FIRE HAZARD & PRECAUTIONS    

GSR 4 Flammables used, waste, hot work, diesel, fuel, 

gas 

   

ER 9(1) Portable Extinguishers    

 ELECTRICAL INSTALLATIONS & MACHINERY    

CR22 Guarding & PPE to Electrical Installations    

 ILLUMINATION    

ER 3(6) Dangerous Places and signage as well    

 Housekeeping    

ER6(2)(b),(c),(d) Clear space storage    

ER6(3) Disposal of waste    

 EXCAVATIONS    

CR 13(2)(i) Barricades (plus illumination!)    
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CR 13(2)(d) Safe Depth Shoring/Bracing    

CR 13(2)(h) Monitored    

CR 13(2)(h) Excavation Inspection Record    

     

 GUARDING    

ER 6(2)(f) Floor Openings (plus illumination!)    

 Floor slab sides, Shafts (plus illumination!)    

 SITE EQUIPMENT    

GSR 13A(a) Ladders condition, secured    

IMPROV Scaffold condition, secured    

 Platforms no. of boards condition Support 1.25. 

Toe Boards 

   

IMPROV Hand Rails    

 SITE MACHINES    

DMR 3(2)(3) Circulars, guards, riving knives    

DMR 2(a) Mixers guarded    

 ELECTRIC POWER    
 

EMR 6(1) 
 

Supply Board, condition E.L Relay Test 
   

GMR 3(1) Condition of Tools, Leads, Plugs, etc    

 LIFTING MACHINE/TACKLE    

DMR 18(8) Lifting of persons    

DMR 18(8) Condition, Securing of Load    

 EXPLOSIVE POWERED TOOLS    

CR 19(1) Safe Use and Storage    

IMPROV Warning Notice    

 ROOF WORK    

CR 10(5)(f) Safety equipment & precautions    

CR 10(2) Fall protection plan    

CR 10(3) Updated fall protection plan    

 ASBESTOS CEMENT    

AR 10(a) Suitable Tools    
 

WARNING: Under no circumstances shall any work of any nature whatsoever on 

any ASBESTOS material be undertaken unless the work is entrusted and mandated 

to a “REGISTERED ASBESTOS  CONTRACTOR” in  terms of the Asbestos 

Regulations. [CR 12(9)] (Contact the Regional Manager’s Office) 

 
NOTE: 

 

 

The guidelines and conditions provided in this attached document form an integral 

constituent of the Health and Safety Specifications. It is therefore a condition of acceptance 

that no Health and Safety Plan shall be complete unless all relevant elements of this 

document applicable to the above project have been included in the Health and Safety Plan. 
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I hereby certify that I fully understand the contents of this Health and Safety Specification 

and the consequences of no-compliance. 
 
 
 

Signed at ……………………….on the……….Day of …………………20…………………… 
 
 
 

Name ……………………………………………..Signature…………………………………..... 
 

 
PB: ENVIRONMENTAL MANAGEMENT PROGRAMME  

 

Refer to Annexure D (to be emailed on Request). 



Contract No.: MIS 316 080 B 

DUMASI REGIONAL WATER SUPPLY PHASE 1: CONSTRUCTION OF DUMASI 5ML RESERVOIR 
Scope of Works 

SW.84 

 
 
 
 

 

 

C3.7 VARIATIONS AND ADDITIONS TO SABS 1200 STANDARDIZED 
SPECIFICATIONS AND PARTICULAR SPECIFICATIONS 

 
Note: The below lists are not deemed exhaustive, and other specifications listed or 
referenced in the document may be applicable as required. 

 
STANDARD SPECIFICATIONS 

 
SANS 1200 A GENERAL 
SANS 1200 AB ENGINEER’S OFFICE 
SANS 1200 C SITE CLEARANCE 
SANS 1200 D EARTHWORKS 
SANS 1200 DB EARTHWORKS (PIPE TRENCHES) 
SANS 1200 G CONCRETE 
SANS 1200 L MEDIUM PRESSURE PIPELINES 
SANS 1200 LE STORMWATER DRAINAGE 
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PSA : GENERAL 

(Applicable to SABS 1200 A – 1986) 
 

PSA 3: MATERIALS 
 

Add the following new sub-clause: 
 

PSA 3.3: ORDERING OF MATERIALS 

 
“The quantities set out in the Schedule of Quantities have been determined from 
calculations based on data available at the time and should therefore be considered 
to be approximate quantities only. The liability shall rest entirely and solely with the 
Contractor to determine before ordering, the required types and quantities of the 
various materials required for the completion of the works in accordance with the 
Specifications and Drawings issued to the Contractor for construction purposes. 

 
Any reliance placed by the Contractor on the estimated quantities stated in the 
Schedule of Quantities issued for tendering purposes, or measurements made by 
the Contractor from Drawings issued for tendering purposes only, shall be entirely 
at the Contractor’s risk and the Employer accepts no liability whatsoever in respect 
of materials ordered by the Contractor for construction purposes.” 

 
The Contractor shall ensure that the work is not delayed, due to the lack of materials 
on the site of the works, by placing orders with suppliers for the materials required 
under this contract timeously. 

 
The Contractor shall, by producing copies of written orders or written enquires for 
supplies, prove to the satisfaction of the Engineer that any delay occasioned by non- 
availability of materials has been caused by the inability of suppliers to supply and 
not by his own lack of timely ordering or lack of exhaustive enquiry for supplies, 
before any extensions of the contract time will be allowed due to such delays. 

 
PSA 4: PLANT 

 
PSA 4.2: CONTRACTOR’S OFFICES, STORES AND SERVICES 

 
Add the following: 

 
“No housing is available for the Contractor's employees, and the Contractor shall, 
at his own cost, make arrangements with Local Authorities regarding the housing 
of his employees.” 

 
Add the following new sub-clauses: 

 
PSA 4.3 PLANT FOR CONSTRUCTION PURPOSES 

 
The Contractor’s plant  for construction purposes shall be of modern design, 
adaptable for the purpose for which it is required, in sound working condition, and 
ample in capacity for carrying out the Works expeditiously. 

 
Should the Engineer be of the opinion that the plant in use is in any way unsuitable 
for carrying out the Works in a manner or at a rate commensurate with the 
requirements of the Contract, they shall have the right to call on the Contractor at 
any time during the progress of the Works to provide additional or improved plant 
and tools as may be necessary to meet these requirements. 

PSA 5: CONSTRUCTION 

 
Add the following new sub-clauses: 
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PSA 5.9: DAYWORKS: 
 

PSA 5.9.1: SCOPE 

 
“Dayworks is to be understood to be work and/or material, the provision of which 
cannot, in terms of the Contract be measured in the normal items of the Schedule 
of Quantities and has to be measured in terms of time and cost.” 

 
PSA 5.10: SITE MEETINGS 

 
The contractor will be required to attend site meetings, normally held once a month, 
to discuss general progress, quality of work, problems, claims, payments, etc. 

 
PSA 7: TESTING 

 
PSA 7.2: APPROVED LABORATORIES 

 
Add the following: 

 
“The independent laboratory used by the Contractor, if approved by the Engineer, 
shall be deemed to be an approved laboratory.” 

 
PSA 8: MEASUREMENT AND PAYMENT 

PSA 8.1: MEASUREMENT 

PSA 8.1.2: PRELIMINARY AND GENERAL ITEM OR SECTION 

PSA 8.1.2.3: CONTRACTOR TO PRICE ALL ITEMS 

Add the following: 
 

“Where the Contractor inserts ‘NIL’, “included”, or omits to insert a rate in the ‘Rate’ 
column, this shall be interpreted as a rate or price of zero.” 

 
PSA 8.3.5 Provision of Materials Guarantee Unit: Sum 

 
This shall include the cost of acquiring and maintaining an on-demand materials 
guarantee for the construction duration. 

 

 
PSA 8.4: SCHEDULED TIME-RELATED ITEMS 

 
Add the following new payment items: 

 
PSA 8.4.6: COMPLIANCE WITH OHS ACT (1993, AS AMENDED), THE CONSTRUCTION 

REGULATIONS (2014)  AND THE PARTICULAR  SAFETY SPECIFICATION: 

Unit: Sum 
 

“The rates and prices tendered by the Contractor shall be deemed to include all 
costs for conforming to the requirements of the Act, the Construction Regulations 
and the Employer’s Health and Safety Specification as applicable to this contract. 
(See Particular Specification C3.6) 

 
Should the  Contractor fail to  comply with the provisions of the  Construction 
Regulations, he will be liable for penalties as provided in the Construction 
Regulations and Employer’s Health and Safety Specification.” 
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PSA 8.4.7: COMPLIANCE WITH ENVIRONMENTAL MANAGEMENT 
PLAN                                                                                               Unit: Sum 

 
“The rates and prices tendered by the Contractor shall be deemed to include all 
costs for conforming to the requirements of the Environmental Management Plan 
as well as the EMPr as applicable to this contract. (See Particular Specification 
C3.5.2 and EMPr (Annexure D) 

 
Should the Contractor fail to comply with the provisions of the Environmental 
Management Plan, he will be liable for penalties as provided in the Environmental 
Management Specification.” 

 
PSA 8.4.8: SUPERVISION OF SUBCONTRACTOR Unit: Sum 

 
The rates shall cover the cost of supervising the Subcontractor including overheads, 
charges and profit for the duration of construction. 

 

 
PSA 8.7: DAYWORK 

 
Add the following: 

 
“Payment for work on a daywork basis will only be made if: 

 
a) It is agreed by the Engineer to be outside the specified scope of a measured 

item in the Contract. 
b) It is carried out in response to a written instruction by the Engineer. 

c) The  records  of  plant,  labour  and  material  are  submitted  daily  for  the 
consideration of the Engineer and duly approved. 

 
The rates submitted for daywork are to be approved by the engineer prior to any 
work being undertaken. 

 
PSA 8.8: TEMPORARY WORKS 

 
PSA 8.8.2: DEALING WITH TRAFFIC (OR ACCOMMODATION OF TRAFFIC) Unit: Sum 

 
Add the following: 

 
“The rate shall cover all costs pertaining to the provision, erection, moving, re- 
erection and maintenance of all temporary barricades, road signs, lights, flagmen, 
etc. as required for the guarding and protection of the Works as well as all other 
costs to accommodate the traffic during construction. 

 
All signs provided by the Contractor shall be in accordance with the latest issue of 
the South African signs manual.” 

 

 
Add new payment item : 

 
 

PSA 8.8.7: CONTRACTOR TO PROVIDE ”CONSTRUCTION RECORD” INFORMATION 

Unit: Sum 

The tendered rate for this item to include for the surveying of the pipeline route, 
including pipe invert levels as laid, the position of all valve chambers, reservoir inlet, 



Contract No.: MIS 316 080 B 

DUMASI REGIONAL WATER SUPPLY PHASE 1: CONSTRUCTION OF DUMASI 5ML RESERVOIR 
Scope of Works 

SW.88 

 
 
 
 

 

 

outlet and bulk meter chambers, reservoir positions and perimeter fencing by an 
independent Surveyor. The information supplied to the Engineer is to be in the form 
coordinated Autocad drawings and Model Maker “tot” survey files. 
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PSAB : ENGINEER’S OFFICE 

(Applicable to SABS 1200 AB – 1986) 
 

PSAB 3: MATERIALS 
 

PSAB 3.1: NAMEBOARDS 
 

Add the following to sub-clause: 
 

The Contractor shall supply and install and include in his rates for the standard 
applicable infrastructure grant name board provided in the drawings. 2 No. name 
boards. The board shall be erected prior to any execution of work. The name board 
shall also comply with the EPWP requirements. 

 
The boards shall be placed in a position designated by the Engineer for the full 
duration of the contract. 

 
PSAB 3.2: OFFICE BUILDING 

 
Replace sub-clause with the following: 

 
“The Contractor shall provide and maintain a single office (one room) with a floor 
area of at least 12 m2 and a ceiling height of at least 2,5 m. The office shall be 
lockable and waterproof. Ablution facilities for the sole use of the Engineer and his 
site staff shall also be provided. 

 
The office furnishings shall include: 

 
a) Three office desks each with lockable drawers 

b) Three high swivel chairs 

c) Meeting facilities with a table and chairs to seat at least 12-15 people (for 

purposes of site meetings). 

d) Acceptable lighting 

e) Internet Facilities (uncapped) 

f) Engineer’s laptop 

g) Air-conditioning in Engineers office 

h) A facility to store / hang drawings 

i) Printing facilities 

j) Drawing rack 

k) 5 No. shade cloth covered parking 

l) Engineer’s vehicle 

 
On completion of the Works, ownership of the building and the furnishings shall 
revert to the Contractor who shall remove them from site.“ 

 
PSAB 4: PLANT 

 
PSAB 4.1: TELEPHONE 

 
Delete this clause in its entirety and replace with the following: 
“Telephone facilities are required by the Engineer. A cellphone with a prepaid sim 
card to the value of R5000 per month will be required for the Engineer’s 
Representative.” 

PSC : SITE CLEARANCE 

(Applicable to SABS 1200 C – 1982) 
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PSC 3 MATERIALS 
 

PSC 3.1 DISPOSAL OF MATERIAL 
 

Add to this Sub-clause: 
 

Material obtained from clearing shall be disposed of offsite by the Contractor at his 
expense. Disposal sites shall be appropriate for the nature of the material that is to be 
disposed of and shall be within the free-haul distance unless confirmed and approved 
by the Engineer, Local Authority and/or Environmental Officer for the project. Disposal 
of combustible material by burning will not be permitted. The Contractor will be held 
responsible for observing the by-laws and regulations of the local authority. 

 
Payment for the clearing, loading, transport, dumping fees and any other requirement 
or costs incurred shall be included in the rates submitted for site clearance. 

 
PSC 8.2 SCHEDULED ITEMS 

 
 

 
PSC 8: MEASUREMENT AND PAYMENT 

 
PSC 8.2.5:  TAKE DOWN EXISTING FENCES Unit: km 

 
Add the following: 

 
“The unit rate tendered for removal and re-erection of fences and gates shall cover 
the cost of reinstatement of the fence to its original condition.“ 
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PSD : EARTHWORKS 

(Applicable to SABS 1200 D – 1988) 
 

PSD 5: CONSTRUCTION 

 
PSD 5.2: METHODS AND PROCEDURES 

PSD 5.2.3: PLACING AND COMPACTION 

Add the following new sub-clauses: 
 

PSD 5.2.3.3: EROSION CONTROL BERMS 
 

“Where instructed by the Engineer, earth berms shall be constructed to the 
dimensions shown on the drawings or to the detail instructed by the Engineer. The 
berms shall comprise excess fill material from the trench, shall be hauled by 
wheelbarrow, placed and shall be hand stamped in layers not exceeding 150mm. 
The berms shall be slightly overfilled before being shaped to the detail shown on 
the drawings. The material shall wherever possible be sourced within the freehaul 
distance of 0.5 km. After completion, the Engineer may instruct the Contractor to 
construct un-grouted, handpicked and packed stone pitching along the upstream 
edge of the berm.” 

 
PSD 5.2.3.4: SANDBAG PROTECTION TO PIPE TRENCH 

 
“Where instructed by the Engineer, 25kg sandbags made from woven polypropylene 
shall be filled with selected fill material as specified in SABS 1200 LB and placed in 
a stretcher bond pattern around the pipe. The bags shall be firmly packed and hand 
stamped into place and shall be keyed a minimum of 500mm into the side wall of 
the trench. Where specified, the selected fill material shall first be brought to 
optimum moisture and then stabilized by the addition of 1% cement.“ 

 
PSD 8: MEASUREMENT AND PAYMENT 

PSD 8.3: SCHEDULED ITEMS 

PSD 8.3.1.2:  REMOVE TOPSOIL TO NOMINAL DEPTH 150mm (OR OTHER STATED), 
STOCKPILE AND MAINTAIN Unit: m2 

 
Add the following: 

 
“The top 150mm of material in the reservoir and chamber sites shall, unless 
otherwise indicated by the Engineer, be deemed to be topsoil and shall be stripped 
and stockpiled separately along the route of the pipeline. The stockpile shall not be 
more than 1,5m in height and shall not be covered by other material or be used for 
an access road. 

 
The soil on top of which the top soil will be reinstated shall be scarified to a depth of 
50mm.” 

 
Add the following new payment items: 

 
PSD 8.3.13: EROSION CONTROL BERMS Unit: m3 

 
“The rate shall include for all costs to source the material, remove any oversized 
material, load, haul within the freehaul, offload, spread, overfill, compact and trim to 
the finished dimensions shown on the drawings.” 
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PSD 8.3.14: SANDBAG PROTECTION TO PIPE TRENCH Unit: No. 

 
“The rate shall include for all costs to supply the 25kg bags, select material, fill bags 
and place in restricted areas and hand stamp.” 

 
PSD 8.3.15: EXTRA-OVER SANDBAG PROTECTION FOR STABILIZATION Unit: No. 

 
“The rates shall include all extra costs to ensure that the material is at optimum and 
to supply and mix cement at 1%.” 

 
 

PSD 8.3.2 BULK EXCAVATION 
 

Replace the contents of this clause with the following: 
 

Separate scheduled items will be provided for each type of excavation material (in 
accordance with the selection criteria specified in PSD 3.3.1), together with its 
method of excavation and intended destination / use. The classification criteria 
specified in PSD 3.2.2.1 is intended to assist with making the distinction between 
‘weak’ mudstone / siltstone from ‘intermediate’ mudstone / siltstone material and 
between ‘intermediate’ and ‘hard’ material (unweathered sandstone and dolerite). 
The distinction between ‘completely-weathered soft soil material’ and ‘weak 
mudstone’ is fairly obvious, but shall none-the-less be as agreed with the 
Engineer’s Representative. In all cases, the rates tendered shall make allowance 
for liaising and agreeing with the Engineer’s Representative as to which selection 
category material being excavated falls into, how it is to be excavated and where 
such material is to be placed. 

 

Except for measurement of overhaul to the designated spoil site, there are no 
‘extra-over’ excavation items. 

 

The tendered rates for excavation shall cover all costs associated with excavating 
and spoiling or filling and any conditioning, gridding and compaction required to 
achieve the required compaction density. The tendered rates for overhaul shall 
cover all costs associated with selecting, loading and transporting the spoil 
material to the designated spoil dump and depositing the material in a way there is 
no mixing of the different selection types. 

 

PSD 8.3.6 OVERHAUL 
 

Replace the contents of this Clause with the following: 
 

All movement of cut to fill material shall be regarded as freehaul. In addition, all 
movement of topsoil, and any other material within the boundary of the site and 
less than 0.5 km from the site boundary shall be regarded as freehaul. 

 

Overhaul will only be paid where the transportation of material is beyond 0.5 km of 
the boundary of the site. 

Overhaul shall not apply to imported material from commercial sources. 

The overhaul distance shall be measured from the point of exit of the site 

perimeter to the agreed centre of the designated spoil area. 
 

PSDB : EARTHWORKS (PIPE TRENCHES) 

(Applicable to SABS 1200 DB – 1989) 
 

PSDB 3: MATERIALS 
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PSDB 3.5: BACKFILL MATERIAL 

 
Add the following new sub-clause 

 
PSBD 3.5(C):  STABILISED BACKFILL 

 
“Any pipe laid down on a slopes steeper than 1:6 is to be backfilled with 4% cement 
stabilisation by mass at 5 metre intervals in lengths of 2 metres. 

 
PSDB 5: CONSTRUCTION 

 
PSDB 5.1: PRECAUTIONS 

 
Add the following new sub-clause: 

 
PSDB 5.1.5: BARRICADING, WATCHING AND LIGHTING 

 
“While the responsibility for the efficient barricading, lightning and watching of all 
trenches, excavations and stocks of material shall rest upon the contractor, he shall 
make every effort to comply with requirements of the local traffic Authority. 
The cost of all chevron taping, supports, steel plate bridges, temporary road warning 
signs, drums, safety lamps, shall be deemed to be included in the Contractors price 
rates for excavation.” 

 
PSDB 5.4: EXCAVATION 

 
Add the following: 

 
“The total length of any section of open or partially open trench in advance of the 
backfilling (i.e. to ground level) shall not exceed 1000 m unless otherwise instructed 
by the Engineer.” 

 
PSDB 5.6: BACKFILLING 

 
PSDB 5.6.3: DISPOSAL OF SOFT EXCAVATION MATERIAL 

 
Add the following: 

 
“Surplus material shall be spread evenly and neatly alongside the trench excavation, 
unless otherwise directed by the Engineer.” 

 
PSDB 5.6.6: COMPLETION OF BACKFILLING 

 
Add the following: 

 
“The Contractor shall bear all costs associated with the remedy of defects in 
trenches caused by lengthy exposure as instructed by the Engineer.” 

 
PSDB 8: MEASUREMENT AND PAYMENT 

PSDB 8.1.4 BASIC PRINCIPLES 

Delete Sub-Clause and substitute: 
 

Except that the volume will be computed as specified in 8.2.3, the requirements of 
Sub-Clause 5.2.5.1 (Freehaul) of SABS 1200 D as amended and as relevant, shall 
apply to freehaul. 
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No additional payment will be made for excavating and backfilling jointing slots as 
the cost of that work will be deemed to be included in the rates for trenching. 

 
PSDB 8.3.1: SITE CLEARANCE AND (IF SPECIFIED) REMOVAL OF TOPSOIL 

 
PSDB 8.3.1.C:  REMOVE TOPSOIL Unit: m2 

 
Add the following: 

 
“The top 150mm of material in the pipe trench shall, unless otherwise indicated by 
the Engineer, be deemed to be topsoil and shall be stripped and stockpiled 
separately along the route of the pipeline. The stockpile shall not be more than 1,5m 
in height and shall not be covered by other material or be used for an access road. 

 
The soil on top of which the top soil will be reinstated shall be scarified to a depth of 
50mm.” 

 
Add the following new payment item 

 
PSDB 8.3.3.1(D) STABILISED BACKFILL (4% CEMENT) Unit: m3 

 
“The rate shall include the cost of material, delivery to site and the mixing in of the 
stabiliser as per clause PSDB 3.5 (c) 

 
PSDB 8.3.3.4 OVERHAUL 

 
Replace the contents of this Clause with the following: 

 
All movement of cut to fill material shall be regarded as freehaul. In addition, all 
movement of topsoil, and any other material within the boundary of the site and less 
than 0.5 km from the site boundary shall be regarded as freehaul. 

 
Overhaul will only be paid where the transportation of material is beyond 0.5 km of 
the boundary of the site. 

 
Overhaul shall not apply to imported material from commercial sources. 

 
The overhaul distance shall be measured from the point of exit of the site perimeter 
to the agreed centre of the designated spoil area. 
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PSG : CONCRETE FOR WATER RETAINING STRUCTURES 

(Applicable to SABS 1200 G – 1982) 
 

PSG 2: INTERPRETATIONS 
 

PSG 2.4.2 Strength concrete 
 

Add the following to this Sub-clause: 
 

With the exception of mixes weaker than 15 MPa, all concrete for the Works shall 
be considered to be strength concrete. 

 
Unless otherwise specified on the drawings or in the Schedule of Quantities, all 
structural concrete shall be Grade 35 MPa/19. 

 
PSG 3: MATERIALS 

 
PSG 3.2 Cement 

 
Add the following to this Sub-clause: 

 
CEM1 42.5 as specified in SABS EN 197-1 common cements, a 75% CEM1 42.5 
and 25% PFA blend or 50% slagment and 50% CEM1 shall be used as specified in 
the relevant sections of SANS 1491 and SANS EN 197-1. Any variations to these 
are subject to the Engineer’s approval. 

 
For non-structural concrete CEMI 32.5 is acceptable. 

 
PSG 3.2.3 Storage 

 
Add the following to this Sub-clause: 

Cement shall be used in the order in which it is received (first in, first out basis) 

Cement kept in storage for longer than 6 weeks shall be removed from site and not 
used in the Works. 

 
Any cement that shows signs of hydration, such as the formation of lumps, may not 
be used and is to be immediately removed from site. 

 
PSG 3.3 Water 

 
Replace the contents of this clause with the following: 

 
Only potable quality water from an approved source may be used for mixing 
concrete. Water from a river or stream may only be used for curing. 

 
PSG 3.4 Aggregates 

 
PSG 3.4.1 Applicable Specification 

 
Add the following to this Sub-clause: 

 
The maximum aggregate size shall be 25 mm. Any aggregate may be used 
provided the free sodium alkali content in the concrete mix does not cause an alkali- 
aggregate reaction. 

 
Coarse aggregate may be obtained from the nearest available commercial sources, 
and shall be subject to the Engineer’s approval. 
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Fine aggregate may be obtained from local sources subject to testing of its suitability 
by an approved laboratory and approval by the Engineer. 

 
Aggregates shall be tested periodically for reactivity, the costs of which shall be 
deemed included in the rate tendered for concrete. A design mix will have to be 
made and the results submitted to the Engineer for approval before construction 
begins. 

 
Coarse and fine dolomitic aggregate may be used. When tested in accordance with 
the method specified in Appendix C of SANS 677, not more than 25% by mass of 
the dolomitic aggregate shall be insoluble in hydrochloric acid. 

 
At least one month before commencement of concrete work the Contractor shall 
supply at his own representative samples to the Engineer of the aggregates he 
intends using, together with certificates from an approved laboratory indicating that 
the aggregates comply with the specifications. Approximately 50 kg of each sample 
of aggregate shall be supplied. 

 
After approval, these samples shall be taken as standard for the agreed aggregates 
to be used in the Works. If at any time during the course of the Contract the Engineer 
considers that there has been any deviation from the approved standard the 
Contractor shall submit further tested samples of material to the Engineer for 
approval. 

 
Aggregates for grouting 

 
Notwithstanding the requirements of Sub-clause 3.4.1, the grading of the fine 
aggregate (sand) and coarse aggregate (stone or pea gravel) to be used for grouting 
shall conform to the grading given in Tables 1 and 2 respectively, below. 

 
TABLE 1 - SAND  TABLE 2 - STONE OR PEA GRAVEL 
Test sieve 
nominal aperture 
size, mm 

 

% Passing 
(by mass) 

 Test sieve 
nominal aperture 
size, mm 

 

% Passing 
(by mass) 

9,5 100 9,5 100 
4,75 95 - 100 4,74 95 - 100 
1,18 45 - 65 2,36 0  -  5 
0,3 5 -  15 

0,15 0 -   5 
 

Dolomitic Aggregate 
 

Coarse and fine dolomitic aggregate may be used. When tested in accordance with 
the method specified in Appendix C of SANS 677, not more than 25% by mass of 
the dolomitic aggregate shall be insoluble in hydrochloric acid. 

 
PSG 3.5 Admixtures 

 
Add the following Sub-clause to clause 3.5: 

 
PSG 3.5.3 Pulverized fly ash (PFA) 

PSG 3.5.3.1 General 

Concrete containing a percentage of FA shall be termed FA concrete. Pulverized fly 
ash (PFA) shall conform to the requirement of SANS 1491-2. 
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All concrete used shall consist of FA in the concrete unless otherwise shown on the 
drawings or ordered by the Engineer. 

 
FA concrete shall conform to the requirements of SANS 1200 G for concrete and 
the additional requirements specified below. 

 
PSG 3.5.3.2 Source and quality 

 
Fly Ash shall be procured from an approved source and shall be of a consistent 
quality conforming to SANS 1491-2. In particular it shall be tested for and shall 
conform to the following: 

 
the loss on ignition shall not exceed 5% 
the percentage by mass retained on 45 micron screen shall not exceed 12.5% 

 
PSG 3.5.3.3 Cementitious material 

 
The cementitious material used for FA concrete shall consist of a mixture of between 
75% and 80% by mass of ordinary Portland cement and of between 25% and 20% 
by mass of FA. 

 
 

Add the following Clauses: 
 

PSG 3.9 Granolithic screed 

Granolithic screed shall consist of: 

Cement 1 part by mass 

Sand                              1,25 parts by mass 
Coarse aggregate          2 parts by mass 

 
The coarse aggregate shall consist of granite or other approved chips which shall 
pass a 10 mm sieve and be retained on a 5 mm sieve. 

 
The cement/water ratio of the mix shall be at least 2,0. 

 
PSG 3.10 Bond breaker 

 
The bond breaker where specified under floor slabs shall be 250 micrometre 
polythene sheet complying with SANS 952, Type D. 

 
 

PSG 3.11 Materials for movement joints 

PSG 3.11.1 General 

The various jointing materials, the manufacturers of the materials and the methods 
of application shall be as approved by the Engineer. Materials shall be stored and 
protected to avoid damage, degradation, distortion or contamination. 

 
The joint materials shall be resistant to ultraviolet light and to biological degradation. 

 
PSG 3.11.2 Water stops 

 
Water stops shall be of approved manufacture and of the pattern and the material 
and widths scheduled and specified and shown on the drawings. They shall comply 
with the tolerances specified in Clause 6.1 of SANS 1200G. They shall conform to 
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Specifications CKS 388 or 389, for natural rubber or PVC respectively, and have 
the appropriate physical properties as set out below: 

 
PVC     Rubber 
Tensile strength (@ 25oC) 12,2 MPa 20,7 MPa 
Elongation at break (@ 25oC) 250% 500% 
Hardness BS degrees (IRHD @ 25oC) - 60 to 65o 
Softness (BS) 28 to 52o - 

 
All intersections between water stops shall be prepared by mitring and 
welding/vulcanising intersection pieces in the factory in accordance with the 
manufacturer's instructions and to approval of the Engineer. Only straight lengths of 
waterstop may be field welded using the appropriate jigs and tools. 

 
Where required, water stops shall have eyelets so that they may be tied securely to 
the adjacent reinforcement. "Rearguard"-type waterstops shall have flanges or 
cleats that grip effectively. 
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PSG 3.11.3 Fillers 

 
Closed cell expanded polyethylene fillers shall comply with the following: 

 
Property Unit Value Test Method 

Density kg/m3  110 DIN 53420 
Compression Stress at compression  

kPa   175 
 

DIN 53577 strains of 10% 
 kPa   210 DIN 53577 

25% kPa   340 DIN 53577 

50% 
Compression set after 24 hours 
recovery 

 
% 14 

 

Tensile Strength kPa   680 DIN 53571 
Elongation at Break % 49 DIN 53571 
Max. water absorption after 
24 hours by volume 

 
% 0,1 

 
ASTM C-177 

 

Fillers shall be pre-cut to suit the application with a tear-out strip for forming the 
specified recess for the sealant. If so required the filler shall be glued into position 
with approved epoxy glue. 

 
PSG 3.11.4 Bond breakers, primers and sealants 

 
The bond breaker (if specified) shall be self-adhesive PVC tape (or equal, approved 
material) with a width the same as the joint recess into which it is to be applied. 

 
The primer, if required for the sealant, shall be fully compatible with the sealing 
compound that is to be used. 

 
The elastomeric sealant shall be either a two-component polysulphide liquid 
polymer base complying with the requirements of SANS 110 or a polyethylene 
based polyurethane "pouring grade" for horizontal or near horizontal joints or "gun 
grade" for vertical/overhead joints and joints steeper than 1 in 10 to the horizontal. 
All elastomeric sealants shall comply with BS 4254 Type A1 and shall have a 
movement tolerance of 25%. 

 
PSG 3.12 Precast paving slabs 

 
The paving slabs shall comply with the requirements of SANS 541, shall be as 
scheduled and with patterned surface, or equal approved. Samples of the types 
which the Contractor proposes to use shall be submitted for approval prior to 
construction. 

 
PSG 4: PLANT 

 
PSG 4.3 Mixing plant 

 
PSG 4.3.1 General Requirement for Mixing Plant 

 
Add the following to this Sub-clause: 

 
Stand-by mixers of adequate capacity and with an independent power unit shall be 
maintained on site for immediate use in the event of breakdown of the regular mixers 
failure of the power supply. 
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PSG 4.4 Vibrators 
 

Add the following to this Sub-clause: 
 

Stand-by vibrators of adequate capacity and with an independent power unit shall 
be maintained on site for immediate use in the event of breakdown of the regular 
vibrator failure of the power supply. 

 
Vibrators for in-situ concrete shall be of the internal or immersion type. 

 

 
PSG 4.5 Formwork 

 
PSG 4.5.3 Ties 

 
Add the following to this Sub-clause: 

 

 
The use of sleeves for formwork ties through the walls of water retaining structures 
will not be permitted. Ties, when cast in, shall have some form of positive anchorage 
to prevent any rotation when loosening formwork and some form of water bar to 
restrict seepage along the tie. 

 
For Watertight concrete structures the shutters shall be fastened using an approved 
imbedded fastening system. Open ferrules will not be permitted. 

 

 
Add the following Clause: 

 
PSG 4.6 Water-bath 

 
A temperature-controlled water-bath with a capacity to cure two hundred cubes shall 
be provided on site. The water-bath shall be located under cover. 

 
PSG 5 CONSTRUCTION 

 
PSG 5.1 Reinforcing 

 
PSG 5.1.2 Fixing 

 
Add the following to this Sub-clause: 

Fixing of reinforcing bars by welding and heating of bars will not be permitted. Fixing 

blocks for the attachment of fixtures may be embedded in concrete provided 

that the strength or any other desirable feature (such as appearance of the member) 
is not, in the opinion of the Engineer, impaired thereby. 

 
Supports shall be of approved precast concrete blocks properly shaped to maintain 
position or proprietary supports of an approved type. Concrete blocks shall be 
adequately cured as specified. Wooden supports shall not be used nor shall bars 
be placed in succeeding layers of fresh concrete nor shall bars be adjusted during 
the placing of concrete. Tie-wire shall point away from the nearest formwork face. 

 
Where clips, stools and other supports are not shown on the drawings and are 
structurally not required, the Contractor shall provide those supports he deems 
necessary to ensure the correct positioning of the reinforcement, to the satisfaction 
of the Engineer. The cost of such steel, labour, and other fixing materials shall be 
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inclusive in the rate for the scheduled reinforcement and no additional payment shall 
be made. 

 
PSG 5.2 Formwork 

 
PSG 5.2.1 Classification of finishes 

 
Add the following to this Sub-clause: 

 
Rough formwork Degree of Accuracy III may be used on the outside faces where 
the concrete is more than 500 mm below the final ground level. 

 
Smooth formwork Degree of Accuracy II will be used elsewhere. 

Where specified special finishes shall be to Degree of Accuracy I 

 

PSG 5.2.2 Preparation of formwork 
 

Add the following to this Sub-clause: 
 

All exposed external angles in concrete work shall have 20 mm x 20 mm chamfers 
unless otherwise specified or ordered, but the top edge of a slab that is to receive 
an applied finish shall not be chamfered. 

 
PSG 5.5 Concrete 

 
PSG 5.5.1 Quality 

 
Add the following to this clause: 

 
35 MPa concrete with the minimum and maximum cement contents of 325 kg/m3 
and 450 kg/m3 respectively shall be used. For concrete containing extenders the 
maximum cement content shall be 450 kg/m3. The water to cement ratio shall not 
exceed 0.50. All concrete mix designs shall be approved by the Engineer in 
advance. 

 
The mix design and casting procedure shall be approved by the Engineer prior to 
casting. 

 
All Water Retaining structures and all manholes shall be constructed using 
watertight concrete. The Contractor shall abide by all conditions set out in sub- 
clause 5.5.11 as amended of SABS 1200 G, and pay particular attention to this 
aspect of the works. 

 
Cubes shall be taken on all pours in accordance with SABS 1200 G. Payment shall 
be included in the rate tendered for the supply of concrete. No payment shall be 
made for concrete pours on which no cube tests have been performed. A single 
cube test comprises the mean crushing strength of 3 cubes taken from the same 
batch of concrete and cubes must be taken at the frequency specified SANS 1200 
G 

 
The concrete shall be tested for water sorptivity, oxygen permeability, chloride 
conductivity, depth of cover and shrinkage; the details of the tests are given on the 
specification. 

 
PSG 5.5.1.4 Chloride content 

 
Add the following to this Sub-clause: 
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Efflorescence will not be acceptable on any exposed concrete surface 
 

PSG 5.5.1.5 Durability 
 

Add to this Sub-clause the following: 
 

The water/cement ratio, as specified in Table 5, but shall not exceeding 0.5. 
 

PSG 5.5.1.6 Prescribed mix concrete 
 

Add the following to this Sub-clause: 
 

Notwithstanding the requirements of Sub-clause 5.5.1.6, samples of aggregates will 
not be made available by the Engineer. The Contractor shall supply aggregates from 
commercial sources located by him, complying with the requirements of Sub- 
clause 3.4.1, as amended, for the production of prescribed mix concrete. 

 
"No-fines" concrete: 

 
A nominal aggregate size of 19 mm shall be used in the manufacture of "no-fines" 
concrete. 

 
No-fines concrete shall be laid under where specified and shall consist of coarse 
aggregate, cement and water only. No fine aggregate shall be used. Sandwiching 
or layering of pours will not be permitted. The Contractor shall cast to the profile 
depth in one pour. 

 
The mixing of the cement and water paste shall have the consistency of paint 
capable of coating each coarse aggregate particle uniformly and sufficiently to form 
a small fillet at all the contact points of each stone in the aggregate. 

 
Between 24 and 48 hours after the no-fines layer has been laid it shall be covered 
with 1:4 cement: sand mortar layer 20 mm thick. The mix shall be comparatively dry 
to ensure that it does not penetrate and block the cavities in the no-fines concrete. 
The surface shall be steel floated to form a plane surface. 

 
The mortar skim shall be cured in the same manner as concrete for a period of not 
less than 2 days. 
Payment shall be per cubic metre of no-fines concrete placed. The rate shall include 
compaction and skimming to the approval of the Engineer. 

 
PSG 5.5.1.7 Strength Concrete 

 
Add the following to this Sub-clause: 

 
The concrete mix design for strength concrete must be prepared in an approved 
laboratory and the results of actual test mixes must be submitted for approval 
together with 7-day and 28-day strength test results. Special attention is drawn to 
the fact that the concrete mix must provide a very dense and impervious concrete. 

 
The Contractor shall submit details of the proposed concrete aggregates and design 
mix to the Engineer for approval, after which he shall be required to make a trial mix 
and obtain cube test results to validate the proposed mix. Only after receipt of 
satisfactory cube test results, the Contractor shall be permitted to use the mix in the 
construction of water retaining structures. The cost of designing and proving the 
proposed concrete mix shall be deemed to be included in the tendered rates. 
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The Engineer may call for revised mix designs at any stage during the Contract. 
 

 
Where blinding layers are specified, the concrete shall be grade 15 MPa/19 placed 
and finished off to the final level. 

 
In order to facilitate or increase the workability of concrete in the fresh/plastic state, 
to ensure watertightness without increasing the water/cement ratio, the Engineer 
may approve the use of an additive. 

 
The workability of concrete shall be assessed by means of the slump test. The 
slump shall be between 75 ± 25mm. 

 
Curing 

 
Curing shall be done using a curing compound to the Engineer’s approval and 
frequency or, in addition to water curing, well-secured plastic sheeting, shall be 
used. Water curing alone shall not be permitted. Where the Contractor fails to cure 
for a minimum of 7 days, no payment shall be made for the relevant pour of 
concrete. 

 
PSG 5.5.2 Batching 

 
Add the following to this Sub-clause: 

 
Batching of all strength concrete shall be by mass. Prescribed concrete may be 
batched by volume. Batching shall not be done by wheelbarrow. 

 
All concrete shall be mechanically mixed. 

 
Stand-by mixers of adequate capacity and with an independent power unit shall be 
maintained on site for immediate use in the event of breakdown of the regular mixers 
failure of the power supply. 

 
PSG 5.5.3.2 Ready-mixed concrete 

 
Replace the contents of this Sub-clause with the following: 

 
Concrete from a central concrete production facility other than on the construction 
site will be permitted if the facility is within a 40 km radius of the site and, apart from 
test results in terms of Sub-clauses 7.3.1, 7.3.2 and/or 7.3.3, test results obtained 
by such a production facility as part of its quality control system will be accepted for 
evaluation in terms of Sub-clause 7.3.4, provided the cubes are stored and cured 
on site. 

 
PSG 5.5.5 Placing 

 
Add the following Sub-clause: 

 
PSG 5.5.5.10 Casting of concrete in excavation 

 
Structural concrete shall not be cast directly against the side of any excavation 
without the use of formwork unless prior approval has been obtained in writing from 
the Engineer. 

 
Concrete used in pipe trenches for encasement and for the thrust / anchor blocks 
may be cast directly against the side of the excavation. 
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After vibration, the concrete shall be spaded in corners, in angles and against forms 
to release air bubbles which may have been trapped in these positions. 

 
PSG 5.5.7 Construction joints 

 
Add the following to these Sub-clauses: 

 
PSG 5.5.7.1 General 

 
The edge of joints, exposed to view in the finished structure, shall be formed with 
suitable beads to provide a straight edge true to line and level. 

 
All joints, other than expansion, contraction and other movement joints shall be 
treated as follows: 

 
As soon as practical, but not before 15 hours after placing, the construction joint 
surface shall be prepared to receive fresh concrete. This preparation, as specified 
in Sub-clauses 5.5.7.3(a) to (d), shall be such as to remove all laitance or inert and 
strengthless material which may have formed and the specified chipping or sand 
blasting shall be such as to produce a roughened surface all over. 

 
When concreting is interrupted concrete surfaces shall be protected from the sun 
as specified in Sub-clause 5.5.8(d) or by means of hessian kept damp until con- 
creting is resumed. 

 
All constructional joints shall be dealt with as specified in Sub-clause 5.5.7.3, as 
amended. 

 
Unless construction joints between designated joints shown on the drawings are 
authorized by the Engineer in writing, concrete in the floor and wall shall be cast 
continuously between the designated joints shown on the drawings. 

 
PSG 5.5.7.2 Formed joints (generally vertical or near vertical) 

 
Formed joints will be considered to be designated joints as  defined in Sub- clause 
2.4.3. (The forming of a straight edge to a construction joint as specified in PSG 
5.5.7.1, as amended, General does not constitute a formed joint). 

 
Each joint shall be formed as shown on the drawings., complete with shear key 
rebates, waffle formwork, V-feature, waterstops, "Flexcell" or equal, approved joint 
filler, dowel bars and their PVC tubes, etc. as indicated. 

 
PSG 5.5.7.3 Non-designated joints 

 
Any non-designated joints shall be identical to designated joints, as shown on the 
drawings, which would be used in similar positions and shall perform the same 
function. 

 
Add the following Sub-clauses: 

 
PSG 5.5.7.4 Joints between footings or floors and walls or columns 

 
Construction joints between foundations, footings or floors and walls, columns or 
piers connected to them, shall not be made flush with the supporting surface, but 
shall be made at a distance above the footing or floor shown as on the drawings or 
approved by the Engineer. The "kicker" shall be cast as an integral part of the 
foundation, footing or floor. 
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PSG 5.5.7.5 Construction Joints In Circular Reservoirs 

 
Construction Joints In Walls Or Footings 
Construction joints may only be placed where shown on the drawings or to the 
approval of the Engineer. Vertical joints in the walls of the reservoir are permitted 
only in the pre-stressed reservoir. These joints shall only be permitted radially on 
each side of stressing buttresses. No vertical joints shall be permitted in the 
reinforced concrete reservoir. 

 
The entire contact surface along the joint in the concrete already cast shall be 
chipped or water jetted to expose the coarse aggregate to 5 mm beyond the 
surrounding matrix. Care shall be taken to ensure that the concrete structure is not 
damaged and that all loose material is removed. The surface must be thoroughly 
cleaned and wetted before casting against the joint. 

 
All construction joints in the reservoir walls and footing shall be cast with water 
stops. Water stops shall be as per detail drawings. No construction joints will be 
permitted in the floor. 

 
Payment shall be per linear meter. The rate shall include supply and casting in of 
the water stop as per detail drawings. 

 
Construction Joints In Roof Slabs 

 
Construction joints in the roof slab are permitted. The position of these joints shall 
be approved by the Engineer. 

 
These joints shall be cast against a vertical shutter leaving a 15 mm deep by 20 mm 
wide recess which is sealed with a one part poly-sulphide sealer on completion. 
The sealer used and method of application shall be to the Engineer’s approval. 
No water stops are required; however, the completed roof shall be tested for water 
tightness in accordance with Sub-clause PSG 7.2.5(b), as amended. No additional 
payment shall be made for these joints. 

 
Expansion and Contraction Joints 

 
Expansion and contraction joints shall be constructed as detailed on drawings using 
PVC or rubber water stops. 

 
Water stops extruded from recycled material shall not be permitted. 

 
Prior to bandaging, concrete surfaces shall be scabbled with a mechanical scabbler 
and water jetted with a 200 bar water jet. All joints shall be butt jointed and patched 
over. 

 
The waterproofing bandage shall comprise of two elements: 

 
(i) A 2 mm thick Hypalon or Combiflex strip 

 
(ii) (For Expansion joints) A 2 mm x 60 mm stainless steel strip with polythene 
backing bond breaker to the detail shown on the drawing. 

 
The bandage shall be applied by coating the concrete and underside of the hyperlon 
bandage with an epoxy adhesive. The stainless steel strip is first positioned over 
the joint and the bandage with epoxy adhesive placed over the stainless steel strip. 
All trapped air shall be eliminated by hand rolling the bandage until the epoxy is fully 
cured. 
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Payment shall be per linear meter. The rate shall cover all costs for the supply and 
application of water stops and bandaging including the installation of the stainless 
steel strip. 

 
PSG 5.5.7.6 Application of primers and adhesives 

 
The concrete to which the primer or adhesive is to be applied shall be dry and shall 
be cleaned of all dust, grit, grease, surface laitance and foreign matter by 
compressed air and/or water, solvents, or other suitable approved means. The 
Contractor shall provide on Site an approved moisture meter to measure the degree 
of dryness of the joint. This meter shall be made available to the Engineer for testing. 
The joint shall be approved for the application of the primer and adhesive if the 
moisture content of the concrete is less than or equal to 5%. It may be necessary to 
dry the concrete surfaces locally to reduce the moisture content to 5% or less. 

 
PSG 5.5.7.7 Contraction and expansion joints 

Contraction and expansion joints shall be formed true to line in smooth formwork. 

All surfaces shall be thoroughly cleaned of all accretions of concrete or other foreign 
matter by scraping or other approved means. 

 
Particular care shall be taken to compact the concrete around waterstops, edges, 
etc. 

 
Rebates for seals shall be formed to required dimensions and lines, or cut true to 
line and size after floating the surface and before the final set of the cement has 
taken place. All rebates, etc., shall be adequately protected against damage until 
the completion of the work; accidental damage which in the opinion of the Engineer 
will impair the performance or appearance of the joint shall be made good by 
reconstructing the work as directed by the Engineer. Rebates for seals shall be grit 
blasted or wire brushed on all faces to remove surface laitance and thoroughly 
cleaned with soft brushes and/or compressed air jets, and, if necessary, dried by 
blow-lamp or other approved means before priming. 

 
PSG 5.5.7.8 Installation of waterstops in joints 

 
Waterstops shall be held in the formwork so as to prevent air pockets forming 
underneath them. Special precautions shall be taken, to the approval of the 
Engineer, to ensure that all flexible waterstops are in perfect contact with well 
compacted void-free concrete. 

 
PSG 5.5.7.9 Installation of joint filler in expansion joints 

 
Joints in the filler shall be neatly butted so as to exclude mortar from the joint. Edges 
of filler strip against waterstops, concrete, formwork, projections, etc., shall also be 
closely fitted to exclude mortar, so that there is no resistance (other than the 
compression of the filler) to the expansion movement for which the joint is designed. 

 
Joint filler shall be fixed to the first cast of concrete with an approved adhesive and 
as directed by the Engineer. 

 
PSG 5.5.7.10 Application of joint seals 

 
Rebates shall be cleaned as required by PSG 5.5.7.6 Application of primers and 
adhesives and shall be inspected and approved by the Engineer's Representative 
before filling. 
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Joint sealants and primers shall be applied strictly in accordance with the 
manufacturer's instructions. Flow and non-slumping grades shall be used for 
horizontal and vertical joints respectively. 
Immediately after the compound is applied the joint shall be protected against 
damage until completion of the Contract. 

 
PSG 5.5.8 Curing and protection 

 
Add the following to this Sub-clause: 

 
PSG 5.5.8.1 Horizontal surfaces 

 
Surfaces of the concrete shall be treated with a curing compound complying with 
Sub-clause PSG 5.5.8.3 Post-Crystallization (Concentrate & Modified) slurry coat 
and curing. 

 
PSG 5.5.8.2 Formed surfaces 

 
In order to improve the effectiveness of the crystallization treatment, the specified 
minimum time for the removal of the formwork shall be three days. All surfaces shall 
be pressure cleaned in accordance to the product manufacturer’s requirement. 

 

 
PSG 5.5.8.3 Post-Crystallization (Concentrate & Modified) slurry coat and curing 

 
The Concrete surfaces to receive a concentrate slurry coat treatment shall have an 
open capillary system to provide ‘tooth and suction’, and shall be free from scale, 
excess form oil, laitance, curing compounds and foreign matter. 

 
Surfaces shall be smooth and uncovered from excess form oil, laitance and foreign 
matter. The concrete should be lightly water blasted to remove such material for 
surface preparation. 

 
Concrete surfaces must be thoroughly saturated with clean water prior to application 
in order to ensure the growth of the crystalline formation deep within the pores of 
the concrete. Wetting to be done must be at least 1hr before application. If concrete 
surface dries out before application, it must be re-wetted. 

 
The concentrate slurry is applied at a coverage rate of 1kg/m² using a semi-stiff 
nylon bristle block brush – work slurry well into the surface, filling surface pores and 
hairline cracks. The coating must be uniformly applied at approximately 1.25 mm 
thickness. The second modified slurry coat with the same application rate must be 
applied within 48 hours of the first coat. Light pre-watering between coats may be 
required when drying out signs appear. Detail coating applications shall be 
confirmed by the manufacturing. 

 
Cure by spray for minimum of 3 days must be established once the final coat has 
been applied. Protect from rainfall, puddling of water, wind & frost for at least 48 
hours after application. When plastic sheeting is used as protection allowance must 
be made for the coating to breathe. 

 
PSG 5.5.8.4 Curing for normal concrete surfaces 

 
The use of membrane curing compounds will be allowed on vertical faces or steeply 
inclined faces (i.e. steeper than 45o to the horizontal) of cast in situ members of the 
structures subject to the Contractor producing sufficient, satisfactory cube crushing 
strength test results where the crushing strength of cubes which have been cured 
with the proposed curing membrane and left exposed to the elements are compared 
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with those of an equal number of water cured cubes. The crushing strength of cubes 
cured with the proposed membrane shall be at least 85% of the crushing strength 
of the water cured cubes. 

 
Before any membrane curing compound is used, each batch shall be tested on a 
trial surface to ensure that it forms a satisfactory membrane, and any compound 
which is unsatisfactory in the opinion of the Engineer, shall be rejected. Curing 
membranes will be disallowed if permanent discolouration of the concrete takes 
place. Surfaces where curing membranes are used shall be treated in such a 
manner that the final concrete texture and colour blends in with the rest of the 
concrete work. Furthermore, the Engineer shall, at his discretion, require the 
Contractor immediately to adopt an effective alternative means of curing any area 
of the structure to which a membrane has been applied which, in the opinion of the 
Engineer, is unsatisfactory. The curing compound used shall be to the approval of 
the Engineer. Wax based curing compounds will not be permitted. 

 
The curing compound shall be applied immediately as formwork is progressively 
stripped or, in the case of unformed surfaces, when the concrete has taken its initial 
set. It shall preferably be applied by spraying and the rate of application shall be 
strictly in accordance with the manufacturer's recommendations. A method of 
monitoring the area to which curing compound has been applied and the application 
rate shall be as approved by the Engineer and rigidly applied by the Contractor. 

 
Surfaces of joint rebates, where elastomeric sealant is to be applied, shall be 
protected from contamination by curing compound by the use of masking tape. 

 
PSG 5.5.9 Adverse Weather Condition 

 
Replace the contents of Sub-clause 5.5.9.2 with the following: 

 
No placing of concrete shall take place if the ambient temperature exceeds 32oC, 
or is likely to rise to above 32oC during the casting period or within eight hours after 
casting is completed. 

 
If concrete is to be cast during times of high ambient temperature or hot drying 
winds, the Contractor shall be responsible for taking the necessary steps to keep 
the placement temperature as low as possible. Such steps include the spraying of 
the coarse aggregate with water, the painting of silos with a reflecting aluminium 
paint, the insulation of tanks and pipelines, and the protection of concrete 
ingredients against the direct rays of the sun. The area of the pour shall be shaded 
before and during concreting and the concrete shall be shaded from the time of 
mixing until eight hours after placing. 

 
Windbreaks shall be erected if necessary. 

 
PSG 5.5.10 Concrete surfaces 

 
Replace the contents of this Clause with the following: 

 

 
PSG 5.5.10.1 Screeded finish 

 
After placing and compacting the concrete on a top (unformed) surface shall be 
struck off with a template to the designated grades and tamped with a tamping board 
to compact the surface thoroughly and to bring mortar to the surface, leaving the 
surface slightly ridged but generally at the required elevation. No mortar shall be 
added, and noticeable surface irregularities caused by the displacement of coarse 
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aggregate shall be made good by re-screeding after the interfering aggregate has 
been removed or tamped. 

 
PSG 5.5.10.2 Wood-floated finish 

 
Where wood-floating is ordered or scheduled, the surface shall first be given a finish 
as specified in Sub-clause PSG 5.10.1, as amended, Screeded finish and, after the 
concrete has hardened sufficiently, it shall be wood-floated, either by hand or 
machine, only sufficiently to produce a uniform surface free from screeding marks. 

 
PSG 5.5.10.3 Steel-floated finish 

 
Where steel-floating is specified or scheduled, the surface shall be treated as 
specified in Sub-clause PSG 5.5.10.1, as amended, Screeded finish except that, 
when the moisture film has disappeared and the concrete has hardened sufficiently 
to prevent laitance from being worked to the surface, the screeded surface shall be 
steel-trowelled under firm pressure to produce a dense, smooth, uniform surface 
free from trowel marks. 

 
PSG 5.5.10.4 Granolithic screeds 

PSG 5.5.10.4.1 General 

Before placing any granolithic screeds the base concrete shall be chipped to expose 
the aggregate over 100% of the area to be screeded and soaked with water for at 
least 24 hours. 

 
The base concrete shall be thoroughly cleaned by scrubbing and all standing water 
removed after soaking. A 1:2 cement/sand grout shall then be brushed into the 
prepared surface followed by the granolithic screed before the grout sets. The 
granolithic screed shall be of the driest feasible consistency with a slump not 
exceeding 50 mm and shall be formed true to profile and shape as required and 
shown on drawings. Before placing granolithic screed against an adjacent band of 
granolithic screed the edge of the latter shall be prepared by chipping back to firm 
material, wire brushing and brushing with grout as for the base concrete. 

 
Granolithic screed shall be compacted to remove all air and shall be screeded and 
finished with a steel trowel to Degree of Accuracy 1. 

 
The trowelling shall be carried out in the following stages: 

 
a) First - as soon as the granolithic screed has been compacted and screeded. 

 
b) Second - after 2 hours to close the surface and remove laitance. 

 
c) Third - after a further 4 hours. 

 
The time intervals are estimated as appropriate to normal temperature conditions 
and shall be varied by the Contractor to ensure a smooth dense finish. 
Granolithic screed shall be cured as specified in Sub-clause 5.5.8(b), as amended, 
but shall additionally be protected from direct sunlight and drying winds as it is being 
placed. 

 
All screeding necessary to accommodate mechanical equipment shall be done 
under the equipment supplier's supervision and in strict accordance with his 
instructions. It shall be commenced as soon as the equipment supplier gives notice 
on completion of erection and shall be finished expeditiously. 
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PSG 5.5.10.4.2 Screed to floor (Where Specified) 

 
Where screed is specified it shall be approximately 50 mm thickness is required to 
each floor. 

 
The screed shall be formed from granolithic concrete as specified in Sub-clause 
PSG 5.5.10.4 Granolithic screed. The screed shall be applied after the mechanical 
equipment has been erected by the mechanical plant contractor and shall be laid in 
alternate concentric rings not greater than 2,00 m in width. A period of 24 hours 
shall elapse before the intervening rings are laid. 

 
The Contractor shall supply and fit a plywood template to the clarifier mechanism to 
act as a guide in determining the finished screed level. He shall not use the template 
to physically form the screed surface nor shall he place an excessive load on the 
scraper mechanism. 

 
 

 
The Contractor shall only operate the scraper mechanism in strict accordance with 
the instructions of the manufacturer and the Engineer, and he shall make good any 
damage resulting from the use of the machinery. 

 
Granolithic concrete shall be placed in position for a distance of approximately 3,0 m 
in front of the template and consolidated and roughly trimmed to level. The surface 
of the screed shall then be trimmed off to the level of the template which shall be 
moved as required by hand operation of the mechanism. 

 
The trimmed surface shall be steel float finished and the edges of the ring left in a 
rough vertical condition to provide a key for the adjoining ring. 

 
The preparation of the base concrete shall be done in accordance with Sub-clause 
PSG 5.5.10.1, as amended, Screeded finish. Before placing granolithic concrete 
against an adjacent band of granolithic concrete the edge of the latter shall be 
prepared by chipping back to firm material, wire brushing, and brushing with grout 
as for the base concrete. 

 
Concrete to manholes shall be watertight concrete. 

 
PSG 5.5.11 Watertight Concrete 

 
Add the following to this Sub-clause: 

 
The water-tightness of the reservoirs, all liquid retaining structures and concrete 
chambers shall be tested as indicated below: 

 
On completion the structure shall be cleaned and shall be filled with water at an 
approved rate. After allowing a period of absorption of 3 days, the depth of water 
shall be recorded and the water allowed to stand for a further 7 days during which 
the total permissible drop in water level after allowing for evaporation should not 
exceed 10 mm. 

 
In the event of any leakage or dampness being evident at any stage of the filling or 
testing or in the event of the Engineer considering the final degree of water-tightness 
to be unsatisfactory, the Contractor when ordered by the Engineer shall discontinue 
such filling or testing and shall, at his own expense, immediately take approved 
steps to rectify the leakage and to make the work thoroughly sound to the complete 
satisfaction  of  the  Engineer.  All  such  rectification  work  shall  be  continued 
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assiduously until a satisfactory test is obtained, which shall prove to the Engineer 
that water-tightness has been obtained. 

 
If required by the Engineer, the structure shall be retested before the expiry of the 
Defects Liability Period. 

 
The floors, walls and roofs of all water retaining structures shall be considered to be 
watertight concrete structures. 

 
The Works will not be certified complete until the structure has been proved by 
testing to be watertight to the satisfaction of the Engineer. 

 
PSG 5.5.14 Defects 

 
Add the following to this Sub-clause: 

 
All defects shall be repaired as soon as possible after the formwork has been 
removed and the Engineer has inspected the concrete. A statement of the method 
to be used for each repair shall be submitted to the Engineer for his approval before 
any work is carried out. The Engineer may prohibit the further placing of concrete in 
the particular area concerned until he is satisfied that the repair has been 
satisfactorily executed. 

 
Add the following sub-clauses: 

 
PSG 5.5.16 Casting pipes and specials in concrete 

 
Where the pipe or special is supplied by others the Contractor may elect to provide 
a box-out in the wall and cast the unit in at a later stage. When constructing such 
box-outs reinforcement shall not be cut but shall run through the opening. 
Reinforcement shall be cut and/or bent out at a later stage to suit the item being 
cast in. After installation of the item the remaining reinforcement shall be bent back 
in position. 

 
Where entry holes for pipes/specials have been provided in the walls, the Contractor 
shall be responsible for the concreting in of such pipes/specials regardless of 
whether or not these have been supplied by himself. 

 
Before commencing the positioning in holes of any pipes/specials the Contractor 
shall: 

 
remove all formwork and boxing remaining in the holes; 

 
make any alternations required to the position and shape of the holes and cut 
reinforcement to suit the item, as directed by the Engineer; and 

 
thoroughly scabble the sides of the holes so as to obtain a satisfactory bond surface 
for the new concrete and treat the surface as specified in Sub-clause 5.5.7.3, as 
amended. 

 
Immediately prior to the placing of mortar and concrete around the pipes, the 
surface of the existing concrete shall be saturated with water. All surplus water shall 
be removed and the surface covered with a layer, approximately 12 mm thick, of 
mortar made of the same mix as the concrete in which the pipes/specials are to be 
placed. 

 
The concrete ingredients shall be mixed and placed as dry as possible to obtain a 
dense, waterproof concrete. The concrete shall be carefully worked around the 
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puddle flange, if any, and the pipe barrel or body of the special, and shall be vibrated 
in layers so as to obviate a falling away from pipe/special surfaces of the concrete 
already placed. The whole shall, when set, form a dense, homogeneous, and 
waterproof mass. 

 
PSG 5.5.17 Precast paving slabs 

 
The area to be paved shall be compacted to a minimum of 93% Mod AASSHTO 
density (100% for sand), trimmed and then treated with an approved weedkiller, with 
care being taken to avoid contaminating surrounding areas. The paving slabs shall 
be laid on a sand bed approximately 25 mm thick, which shall be graded to the 
required levels and slopes as approved by the Engineer. The joints between the 
slabs shall be 2 mm to 6 mm wide and shall be grouted with cement mortar. Gaps 
in the pattern of slabs shall be filled with Grade 15MPa/19 concrete and given a 
wood floated finish. 

 
PSG 5.5.18 Items to be cast in or grouted into concrete 

 
PSG 5.5.18.1 Fixings for equipment supplied under separate contract 

 
a) The Contractor will be responsible for the forming of pockets to the details shown 

on the drawings to accommodate holding down bolts for equipment supplied under 
a separate contract. Holding down bolts will be supplied by and positioned by 
others. 

 
b) After casting of the concrete all shuttering shall be removed and the sides of the bolt 

holes and surface on which the machine base is to be placed shall be scabbled to 
remove all defective concrete, laitance, dirt, oil, grease and loose material. 

 
c) Upon completion of the positioning and alignment of equipment and when instructed 

by the Engineer the Contractor shall in collaboration with the mechanical contractor, 
grout up pockets and baseplates by filling pockets and voids under the baseplates 
with an approved non-shrink grout. 

 
PSG 5.5.18.2 Fixings for items supplied under this Contract 

 
Holding down bolts or other fixings required for the installation of items supplied 
under this Contract shall be provided by the Contractor. These fixings shall be cast 
in or grouted into pockets or installed by other means as approved by the Engineer. 

 
Where anchor bolts are used which are installed into holes drilled into concrete or 
masonry these shall be of a type approved by the Engineer. All such bolts used shall 
be manufactured from stainless steel or a metal with a resistance to corrosion equal 
to that of grade 304 stainless steel. The metal used for bolts shall be compatible 
with galvanized mild steel. 

 
Anchor bolts shall have minimum pull-out forces and minimum ultimate lateral loads 
at least equal to those specified below: 

 
 
Specified Anchor Size 

 

Minimum Pull-out Force 
(kN) 

Minimum Ultimate 
Lateral Load 
(kN) 

M6 10,35 7,60 
M8 13,70 11,15 
M10 19,44 15,95 
M12 31,85 26,90 
M16 50,45 45,80 
M20 60,50 71,20 
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PSG 5.5.18.3 Plastic puddle pipe items supplied under this Contract 

 
Plastic puddle pipe cast-in fittings as indicated per drawing required for the 
installation of items supplied under this Contract shall be provided by the Contractor. 
These fittings shall be cast in or grouted into pockets or installed by other means as 
approved by the Engineer. 

 

 
All such fittings shall be manufactured from uPVC CLASS 16 according to the 
drawings in accordance with SANS 966. The welded puddle shall be governed in 
accordance with standards DVS 2207 and SANS 10268. All welded items shall be 
issued with an accredited quality certificate from an accredited manufacturer. 

 
PSG 5.5.18.3 Supervision 

 
The Contractor shall be responsible for ensuring that the erection of the concrete 
work is carried out under the supervision of a person with adequate knowledge of 
the mixing, transporting, placing and curing of concrete. 

 
Programme and Plant 

 
Prior to carrying out any concrete work, the Contractor shall obtain the approval of 
the Engineer in respect of: 

 
Structural programme, 
Concrete plant details, 
Materials to be used in concrete, 
Details of concrete, 
Construction joints 

 
PSG7 TESTS 

 
PSG 7.1.2 Frequency of sampling 

 
Add the following to this clause: 

 
One sample shall consist of three concrete test cubes. 

 
For each sample taken the position in the structure shall be recorded where the 
batch represented by that sample is placed as also the date sampled. 

 
Sampling of concrete of a particular grade shall be as specified in Sub-clause 7.1.2 
with the following frequency of sampling referred to in Sub-clause 7.1.2.2 being 
amended to read as follows: 

 
"A minimum of 4 samples per day of each grade of concrete placed or 6 samples 
for pours in excess of 10 m3 shall be taken." 

 
PSG 7.2 Testing 

 
Add the following Sub-clauses: 

 
PSG 7.2.5 Testing Watertight Concrete 

 
The Clear/potable water retaining structures shall be disinfected before testing. Any 
re-testing that may be required shall be at the Contractor’s expense. 
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The entire inside surface of the structure including columns and roof shall be 
thoroughly hosed down with water and brushed until properly cleaned off all dirt and 
other foreign matter. 
The floor of the structure shall then be flooded to a depth of 300 mm with purified 
water, with calcium hypochlorite solution being added gradually to mix thoroughly 
as the water enters. The water shall be dosed with calcium hypochlorite at a rate of 
150 grams per cubic meter of water entering the structure. The entire inside surface 
shall again be scrubbed using this water. The workers engaged in this operation 
shall wear clean rubber boots. On completion the water is to be run to waste once 
the free chlorine is reduced to an acceptable level, and the floor of the structure 
shall be swept clean. 
The chlorinated water shall be stored until the free chlorine level has dropped to an 
acceptable level. Excess dirt swept from the floor into the sump may be discharged 
subject to written approval being obtained from the Local Authority. 

 
Payment shall be a lump sum. The rate shall cover the costs of all materials and 
water used. 
The structure shall be tested for water tightness in accordance with BS 8007 1987 
Section 9. 
Testing of the Structure: 

 
For testing the liquid retention, the structure shall be cleaned and initially filled to the 
normal maximum level with the water at a uniform rate of not greater than 2 m in 24 
hours. 

 
When first filled, the water level should be maintained by the addition of further water 
for a stabilising period while absorption and autogenous healing take place. After a 
stabilization period of 21 days, refill (top up) and record the water level at 24 hour 
intervals for a test period of 7 days. During this 7 day test period the total 
permissible drop in level, after allowing for evaporation and rainfall, should not 
exceed 10 mm. 

 

 
 
 
 

Notwithstanding the satisfactory completion of the test, any evidence of seepage of 
the liquid to the outside faces of the liquid-retaining walls shall be assessed by the 
Engineer against the requirements of the specification. Any necessary remedial 
treatment of the concrete, cracks, or joints shall be carried out from the liquid face 
where practicable. If a lining is used for this purpose, it shall be sufficiently flexible 
and not be in any way detrimental to the water quality. 

 
In the event of any leakage or dampness being evident at any stage of the filling or 
testing or in the event of the Engineer considering the final degree of water-tightness 
to be unsatisfactory, the Contractor when ordered by the Engineer shall discontinue 
such filling or testing and shall, at his own expense, immediately take approved 
steps to rectify the leakage and to make the work thoroughly sound to the complete 
satisfaction of the Engineer. All such rectification work shall be continued 
assiduously until a satisfactory test is obtained, which shall prove to the Engineer 
that water-tightness has been obtained. 

 
If required by the Engineer, the structure shall be retested before the expiry of the 
Defects Liability Period. 

 
The Works will not be certified complete until the structure has been proved by 
testing to be watertight to the satisfaction of the Engineer. 

 
Testing of the Roof of water retaining structures 
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The roof shall be tested on completion by using a hose or sprinkler system to obtain 
a sheet flow over the whole area of the roof for a period of not less than 6 hours. 

 
The roof shall be considered satisfactory if no leaks or damp patches appear on the 
soffit. 

 
PSG 7.2.6 Durability Testing: 

 
Concrete shall comply with the durability parameters defined below: 

Water Sorptivity: 

Sorptivity is sensitive to surface effects and may be used to assess the effectiveness 
of initial curing. 

 
Oxygen Permeability: 

 
Permeability is sensitive to changes in the coarse pore fraction and is thus a means 
of assessing the degree of compaction of concrete. It may be used to quantify the 
microstructure of the concrete and is sensitive to macro-defects such as voids and 
cracks. Permeability shall be tested in a manner approved by the Engineer. 

 
Chloride Conductivity: 

 
Chloride conductivity provides a method of characterisation of concrete in the 
marine environment and may be used to assess the chloride resistance of concrete. 

 
Unlike oxygen permeability and water sorptivity, chloride conductivity is not really a 
measure of construction quality, but it shall be used for materials selection and 
design of mixes in aggressive chloride conditions. It will therefore only be used as 
a check on mix designs during the initial stages of construction. 

 
Concrete Cover: 

 
Concrete cover is a dimensional indicator of cover concrete depth. Cover concrete 
is the outer concrete layer which protects the internal reinforcing steel, and its depth 
varies according to the requirements of the different environmental exposure 
classes. 

 
Test for cover shall be conducted using an approved calibrated electromagnetic 
cover meter. 

 
This test shall be conducted when instructed by the Engineer to confirm that the 
specified depth of concrete cover has been achieved. The cover meter tests shall 
cover at least 1 m2 for every 10 m2 exposed. The average cover of the 1 m2 
subjected to the test shall be used to determine the payment, unless the Contractor 
chooses to carry out additional tests as detailed under clause PSG 7.3.8. The cover 
meter must be calibrated for each project by drilling and measuring actual cover in 
at least 3 locations to validate the readings. 

 
Minimum cover to reinforcing for the utility building and guard house shall be as 
indicated on the drawings. 

 
General
: 
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Durability predictions will be based on the following tests that shall be arranged by 
the contractor. The durability testing shall be carried out by a laboratory approved 
by the Engineer. 

 
 

 
For testing, water sorptivity, oxygen permeability and chlorine conductivity, cores of 
68 mm diameter shall be extracted from the structure when the concrete reaches 
the age of at least 28 days and tested for the durability criteria set out in PSG 7.3.7. 
The frequency of the testing at the start of the contract shall be such that there is at 
least one test (consisting of 2 cores) per discrete concrete element, or per 15 m3 
poured (whichever is the lesser), until such time that the Engineer is satisfied that 
the specified criteria are consistently achievable. Hereafter testing shall be limited 
to one test per discrete concrete element or maximum concrete pour of 40 m3 
(whichever is the lesser), or as directed by the Engineer. Depending on access 
requirements, the frequency and locations of the tests may be changed to suit site 
requirements as directed by the Engineer. Note that for decks and walls, the cores 
shall be taken on the exposed faces of the concrete i.e. the soffit and side wall face, 
taking care not to cut the reinforcing bars. Where the cores do contain pieces of 
reinforcing steel, they shall not be used for the tests, particularly in the chloride 
conductivity test or where bleeding cavities may have formed. 

 
The cores shall be extracted through the cover concrete from the constructed 
concrete element and a slice (25 mm thick) shall then be cut from the outer surface 
of this core such that the slice is representative of the middle layer of the cover 
concrete, i.e. the middle layer being a 25 mm thick slice of concrete, 5 mm from the 
exposed outer surface extending in towards the reinforcement, and tested. The 
positions at which the cores shall be extracted shall be as indicated by the Engineer. 

 
Filling of the holes left by the drilling of the cores shall be the responsibility of the 
contractor and shall be carried out using an approved proprietary non-shrink repair 
mortar so as to restore structural integrity and durability of the structural element 
tested. The cost of drilling and filling of the holes shall be included in the rate make- 
up of pay items for durability testing 

 
PSG 7.2.7 Depth Of Concrete Cover 

 
The procedure for testing for depth of reinforcement from concrete surface shall be 
in accordance with the manufacturer’s requirements for the relevant 
electromagnetic cover meter. The number of readings taken to each 1 m2 to be 
tested shall be such that an accurate average cover can be determined for the 
tested area. 

 
PSG 7.2.8 Shrinkage 

 
The dry shrinkage tests shall be conducted in accordance with SABS 1085. The 
drying shrinkage shall not exceed 0.04%. 

 
PSG 7.3 Acceptance Criteria for Strength Concrete 

 
Add the following Sub-clauses: 

 
PSG 7.3.6 Durability Parameters Acceptance Ranges 

 
When tested in accordance with the test procedures described below for each 
potential durability parameter, the concrete shall meet the limits given in the tables 
below: 
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PSG 7.3.6.1 Water Sorptivity And Oxygen Permeability 
 

Table PSG 7.3.6.1 Water Sorptivity and Oxygen Permeability 
 

Acceptance Category 
Test No. / Description / Unit 
Water Sorptivity 
(mm/h) 

Oxygen Permeability 
(log scale) 

Concrete made, cured and tested in laboratory 6 > 10.0 
Full acceptance of in-situ cast concrete < 8 > 9.15 
Conditional acceptance of in-situ cast concrete (with 
remedial measures) 

 

8 - 15 
 

8.75 – 9.15 

Rejection > 15 < 8.75 
 

 

PSG 7.3.6.2 Chloride Conductivity 
 

Table PSG 7.3.6.2 Chloride Conductivity (severe to very severe conditions) 

Concrete 100% PC 10% CSF 30% FA 50% GGBS 

Curing Period 28d 90d 28d 90d 28d 90d 28d 90d 

Full wet cured 1.25 1.00 0.50 0.45 1.50 0.40 1.25 1.00 

Moist cured (3 – 7d) 1.75 1.60 0.60 0.55 2.25 1.25 2.25 2.00 
 

PSG 7.3.6.3 Concrete Cover 
 

Table PSG 7.3.6.3 Concrete Cover 

 
Test Description 

 
Specified Cover (mm) 

Acceptance Range 

Minimum Maximum 
 

Concrete cover to 
reinforcement 

20 – 30 As specified As specified + 5 mm 

30 - 80 As specified As specified + 10 mm 
 

PSG 7.3.6 Durability Index Tests 

 
Testing for durability shall be carried out using test panels which are constructed 
with the same concrete mix, formwork type, and compaction and curing methods as 
it actually used in the liquid retaining structure. The test panel shall be 150 mm thick, 
and of at least 0.5 m sides. Samples for testing shall be obtained from the face of 
the test panel that mimics the cast face of its intended use in the structure, after a 
period of 28 days curing. The following test panels shall be constructed and tested: 

 
a) One test as part of trial mixes 
b) One test for the first 50m3 batch of concrete. 
c) Thereafter 1 set for every discreet element namely floor slabs, sloped floor slabs, 
walls and columns (4 No. total) upon instruction by the Engineer. 

 
Any additional durability tests will be paid for as extras. The durability tests are to 
be carried out by an accredited laboratory approved by the supplier in terms his 
Quality Management System. Each test as quantified in the Bill of Quantities shall 
include each of the following tests: 

 
a) Oxygen permeability index test (OPI) 
b) Water sorptivity index test (including porosity) 
c) Chloride conductivity index test 
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(e.g. One No. durability test includes permeability testing, water sorptivity testing 
and chloride conductivity testing). 

 
The test procedures for these tests are obtained from the University of Cape Town 
Durability Index Test Manual. 

 
Two sets of four cores each (70 mm Dia.) are required from a test panel: four cores 
for the oxygen permeability and water sorptivity tests; four cores for the chloride 
conductivity test. The required target values for the tests are summarized in the 
table below. (These are the average values for the four core specimens used for the 
testing on each occasion). These values are required to be met Simultaneously. 

 
PSG 7.3.6.1   Durability Test Parameters 

 
DURABILITY INDEX TEST TARGET VALUE 

Oxygen permeability index ≥ 10 (log scale) 

Chloride conductivity index ≤ 0.6 m.sec/cm 

Water Sorptivity ≤ 8 mm / hr0.5 
 

In the case that the results do not comply with the above values in the above table, 
another set of cores shall be drilled from the test panel. Where the second set of 
cores fails to comply with target values, a drum from that batch of concrete shall be 
sampled by way of drilling four cores for each of the oxygen permeability test and 
the chloride conductivity test. If these sets of cores fail any of the target values as 
stated above, the results will be reviewed by the Engineer who will assess them in 
accordance with the required durability parameters. If these results are still not 
found to be satisfactory by 

 

 
the Engineer, the Contractor shall propose alternative methods to improve the 
durability of the mix and/or any items cast. The contractor shall keep records of all 
tests results relating to the samples tested. 

 
The contractor shall ensure that site testing is carried out by a trained person. The 
contractor shall ensure that all off-site laboratory testing is performed in an approved 
laboratory approved in terms of their Quality Management System. 

 
PSG 7.3.7 Criteria for the Compliance with the Requirements 

 
No extra payment shall be made for cube strength testing. The cost of cube strength 
testing shall be included in the rates tendered for concrete. 

 
Water used for testing shall be free of charge except for failed tests when water will 
be charged at standard municipal rates. 

 
In the event that the actual achieved average cube strengths of an element are less 
than 85% of the target mean strength, the Engineer may instruct the taking of cores 
for additional strength testing. The cost of taking the cores and repairing the holes 
in the structures shall be for the Contractor’s account. 

 
The Engineer will conduct routine tests for the durability parameters on cores taken 
from the completed elements during the construction, the costs for which shall be 
to the Employer’s account unless the parameters are not met. 

 
The test results shall be accepted or rejected based on the criteria as set out in PSG 
7.3.6.1 based on the following categories: 
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Full Acceptance: 
Concrete shall be accepted unconditionally and full payment shall be made. 

 
Conditional Acceptance: 
Concrete may be accepted at the Engineer’s discretion with a warning that 
construction methods be examined to improve the durability criteria. A reduced 
payment shall be applied to all the relevant pay items under SABS 1200 G for the 
non-conforming element or concrete pour. Alternatively, the Contractor may elect to 
carry out remedial work to improve the durability of the concrete to the criterion of 
“Full Acceptance” to the satisfaction of the Engineer, and receive full payment. All 
proposed remedial measures shall be subject to the approval of the Engineer. The 
cost of all such remedial work shall be for the Contractor’s account. 

 
Rejection: 
The concrete shall be removed and replaced with fresh concrete at the expense of 
the Contractor, as directed by the Engineer. 

 
Should the test result(s) indicate conditional acceptance or rejection of the item 
tested, the Contractor shall have the option of carrying out additional tests on that 
item, at his own expense, to confirm or disapprove the original test result(s). Not 
more than two such additional tests shall be carried out. 

 
PSG 7.3.8 Procedure in the Event of Non-Compliance with the Requirements 

 
Structural concrete elements or concrete pours shall be represented by test cubes 
and extracted cores, which shall be tested for strengths and the appropriate 
durability parameters. 

 
If the durability parameters have been proved acceptable, the costs for such testing 
shall be borne by the Employer. However, where non-compliance to the specified 
parameters has been identified, the assessed element shall be rejected and at the 
Engineer’s sole discretion any of the following measures may be considered at the 
Contractor’s expense: 

 
Coating with an approved product specifically designed to improve the non- 
conforming parameter depending on the severity of the test results. 
Acceptance at reduced payment. 
Demolition and rebuilding. 

 
PSG 7.3.9 Tests Ordered By the Engineer 

 
One concrete cube strength test shall comprise the results of tests carried out on 
three standard test cubes made from concrete sampled from one batch of concrete 
in accordance with these specifications. 

 
Percentage payment for concrete cover shall be based on the average result of the 
total number of cover meter tests performed on a particular concrete element. 

 
The overall percentage payment applied to a concrete member shall be based on 
the average of the percentage payments applicable to each durability parameter, 
together with the percentage payment based on the strength requirements 
described in the project specifications. 

 

 
The reduced payments shall apply to the relevant payment items scheduled in the 
Schedule of Quantities. 
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PSG 7.3.10 Determination Of Reduced Payment 

 
Payments for all durability concrete shall be based on the test results. The durability 
parameters are calculated according to Tables PSG 7.3.10.1, PSG 7.3.10.2 and 
PSG 7.3.10.3 below. 

 
Table PSG 7.3.10.1 Water Sorptivity 

 
TEST Coastal (≤ 5 km from coast and up to 15 km 

up river valleys/estuaries) 
Inland (> 1 km from coast) 

 
W

a
te

r 
s
o

rp
ti
v
it
y
 

(m
m

/h
) 

TEST RESULT % PAYMENT TEST RESULT % PAYMENT 

< 8 100% < 8 100% 

8 < 12 90% ≥ 8 < 12 90% 

12 < 15 85% ≥ 12 < 15 85% 

≥ 15 0% ≥ 15 0% 
 

Table PSG 7.3.10.2 Oxygen Permeability 
 

TEST Coastal (≤ 5 km from coast and up to 15 km 
up river valleys/estuaries) 

Inland (> 1 km from coast) 

  O
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) TEST RESULT % PAYMENT TEST RESULT % PAYMENT 

> 9.15 100% > 9.5 100% 

> 9.0 ≤ 9.15 90% >9.25 ≤ 9.5 90% 

> 8.75 ≤ 9.0 85% >9.0≤ 9.25 85% 

≤ 8.75 0% ≤ 9.0 0% 
 

 

Table PSG 7.3.10.3 Concrete Cover 
 

TEST Coastal (≤ 5 km from coast and up to 15 km 
up river valleys/estuaries) 

Inland (> 1 km from coast) 

 TEST RESULT % PAYMENT TEST RESULT % PAYMENT 
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 ≥ 30 ≤ 40 100 % ≥ 30 ≤ 40 100 % 

≥ 25 < 30 40 % ≥ 20 < 30 40 % 

< 25 or > 40 0 % < 20or> 40 0 % 
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≥ 40 ≤ 50 100 % ≥ 40 ≤ 50 100 % 

≥ 35 < 40 40 % ≥ 30 < 40 40 % 
< 35 or > 50 0 % <30or>50 0 % 
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 ≥ 50 ≤ 60 100 % ≥ 50 ≤ 60 100 % 

≥ 45 < 50 40 % ≥ 40 < 50 40 % 

< 45 or > 60 0 % < 40or> 60 0 % 
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 ≥ 60 ≤ 70 100 % ≥ 60 ≤ 70 100 % 

≥ 55 < 60 40 % ≥ 50 < 60 40 % 

< 55 or > 70 0 % < 50or> 70 0 % 
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d
 ≥ 65 ≤ 75 100 % ≥ 65 ≤ 75 100 % 

≥ 60 < 65 40 % ≥ 55 < 65 40 % 
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 < 60 or > 75 0 % < 55or > 75 0 % 
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≥ 70 < 75 40 % ≥ 65 < 75 40 % 

< 70 or > 85 0 % <65 or> 85 0 % 
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≥ 80 ≤ 90 100 % ≥ 80 ≤ 90 100 % 

≥ 75 < 80 40 % ≥ 70 < 80 40 % 
< 75 or > 90 0 % <70 > 90 0 % 

 

Percentage payment for concrete cover shall be based on the average result of the 
total number of cover meter tests performed on a particular concrete element. 

 
The overall percentage payment applied to a concrete member shall be based on 
the average of the percentage payments applicable to each durability parameter, 
together with the percentage payment based on the strength requirements 
described in the project specifications. 

 
The reduced payments shall apply to the relevant payment items scheduled in the 
Schedule of Quantities. 

 
PSG 7.3.11 Grouting 

 
The Contractor shall, where so ordered, carry out a site test for each grouting 
procedure. The tests shall be carried out on a dummy  bedplate similar in 
configuration to that which is to be grouted, but not exceeding 1 m2 in area unless 
otherwise ordered. When the dummy bedplate is dismantled, the underside shall 
show a minimum grout contact area of 80% with reasonably even distribution of the 
grout over the surface grouted except that, in the case of expanding grout, the 
minimum grout contact area shall be 95%. The test shall show evidence of good 
workmanship and materials and the results shall be to the satisfaction of the 
Engineer. 

 
The Contractor shall, when so ordered, make standard test cubes from various grout 
mixtures and also subject them to compression tests to determine whether the 
specified strength has been achieved. Test procedures shall comply with the 
relevant requirements of Sub-clauses 7.2.1 to 7.2.3. 

 
PSG 8 MEASUREMENT AND PAYMENT 

 
PSG 8.1.1 Formwork 

 
Add the following Sub-clause: 

 
PSG 8.1.1.7 Edges of blinding layer 

 
No separate payment will be made for formwork to the edge of the blinding layer. 
The rates tendered for concrete to the blinding layer shall cover the cost of such 
formwork. 

 
PSG 8.1.1.8 Chamfers and fillets 

 
No additional payment will be made for chamfers and fillets up to 40 mm wide. 
Larger fillets and chamfers will be measured by length in accordance with Sub- 
clause 8.2.5. 
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PSG 8.1.2 Reinforcement 

 
Add the following to Sub-clauses 8.1.2.2 and 8.1.2.3: 

 
Notwithstanding the method of measuring and paying for reinforcement specified in 
Sub-clauses 8.1.2.2 and 8.1.2.3, reinforcement will be measured and paid for as 
scheduled. 

 
PSG 8.1.3 Concrete 

 
Add the following to Sub-clauses 8.1.3.3: 

The rates for concrete shall also cover: 

the use of dolomitic aggregate where prescribed, 
the cost of the preparation of design mixes by  an approved laboratory  and 
submission for approval by the Engineer, 
screeded finish of unformed surface as specified in PSG 5.5.10.1, as amended, 
Screeded finish, and 
inclusion of admixtures where specified. 

 

 
PSG 8.2 Scheduled Formwork Items 

 
Add the following payment item to this clause: 

 
PSG 8.2.7 Kickers Unit: m2

 

 
Formwork to the edges of kickers will be measured as plane (or circular) vertical 
(not as narrow widths). 

 
PSG 8.2.8 Edges of blinding layer 

 
No separate payment will be made for formwork to the edge of the blinding layer. 
The rates tendered for concrete to the blinding layer shall cover the cost of such 
formwork. 

 
PSG 8.2.9 Chamfers and fillets Unit: m2

 

 
No additional payment will be made for chamfers and fillets up to 40 mm wide. 
Larger fillets and chamfers will be measured by length in accordance with Sub 
clause 8.2.5. 

 
PSG 8.4 Concrete 

 
PSG 8.4.4 Unformed surface finishes Unit: m2

 

 
Add the following to this Sub-clause: 

 
The rates for unformed surface finishes shall cover the cost of providing the 
respective surface  finish as specified in PSG 5.5.10, as amended, Concrete 
Surfaces. 

 
PSG 8.5 Joints 

 
Add the following to this clause: 
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Only designated joints as shown on the drawings will be measured for payment 
according to the length of each type of joint constructed. The rate shall cover the 
cost of all materials, labour and plant required to construct each type of joint 
specified on the drawings, including the cost of all shuttering, treatment of the joint 
as specified in Sub-clause 5.5.7.3, as amended, the provision of chamfers as 
specified where concrete is exposed, as well as testing and repairing where 
necessary. 

 
Non-designated joints will not be measured for payment. 

Add the following Sub-clause to this payment clause: 

PSG 8.5.1 Formed joints Unit: m 

 
Formed joints will be measured by the length of the joint. 

 
The rates shall cover the cost of all operations and materials specified in Sub- 
clause 5.5.7, as amended, and Sub-clause PSG 5.5.7.2, as amended, Formed 
joints (generally vertical or near vertical), and detailed on the drawings such as joint 
filler, dowel bars and tubes, bitumen coats, etc., but excluding waterstops or 
waterbars. 

 
Waterstops and waterbars will be measured by length separately for each type. 

 
PSG 8.7 Grouting Unit: m2

 

 
Add the following to this payment clause: 

 
Grouting of base plates and equipment bases will be measured by the volume of 
grout used. 

 
The rate shall cover the cost of the supply and floating in of grout under the plates 
to ensure solid and complete filling of the gap. 

 
PSG 8.8 HD Bolts and miscellaneous Metal Work Unit: t 

 
Add the following to this payment clause: 

 
Fixing of holding down bolts will be measured by number. The rate shall cover the 
cost of all things necessary to ensure that the bolts are effectively and rigidly held 
in position during casting, complete with sleeved pockets, all as detailed on the 
drawings. 

 
Add the following payment items: 

 
PSG 8.9 Impervious membrane Unit: m2

 

 
The impervious membrane will be measured by the surface area covered excluding 
laps and wastage. The rate shall cover the cost of the supply, laying, jointing of 
sheets as recommended by the supplier and final trimming of outer edges. 

 

 
PSG 8.10 No-fines concrete Unit: m3

 

 
No-fines concrete will be measured by volume. 
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The rate shall cover the cost of supplying materials, constructing and placing in 
position the no-fines concrete, and shall include for the steel floated 20 mm mortar 
skim. 

 
PSG 8.11 Items cast in concrete Unit: No. 

Items cast in concrete will be measured by number separately for each type of item. 

Notwithstanding Sub-clause 8.2.6, the rate shall cover the cost of fixing in position 
and casting in the item as construction proceeds, irrespective of whether the 
Contractor chooses to fix the item in the formwork and cast it in directly or to box 
out a hole and grout the item in subsequently. 

 
The item will be measured and paid separately. 

 
The rate for the puddle pipes shall cover the cost of all things necessary to ensure 
that the fitting are effectively and rigidly held in position during casting including the 
certification and all as detailed on the drawings. Repairs for leaking cast in items will 
not be paid for. 

 
PSG 8.12 Granolithic screeds Unit: m2

 

 
Special floor finish will be measured by area. The rate shall cover the cost of the 
supply and application of the specified material, complete as specified by the 
manufacturer and to the approval of the Engineer. Repairs to unsatisfactory work 
will not be paid for. 

 
Measurement of granolithic screeds will be by the surface area covered. 

 
The unit rate or lump sum shall cover the cost of all materials, labour and equipment 
required to provide  the screed  as specified in Sub-clause PSG 5.5.10.4, as 
amended, Granolithic screeds. The rate shall include the steel float finish. 

 
PSG 8.13 Precast paving slabs Unit: m2

 

 
Precast paving slabs will be measured by the area paved. 

 
The rate shall cover the cost of compacting the area, application of weed-killer, 
supplying, laying and bedding the slabs, grouting the joints and filling any gaps, all 
as specified. 

 
PSG 8.14 PFA concrete Unit: m3

 

 
Measurement and payment for PFA concrete shall be as specified  in  Sub- clause 
8.1.3 as amended. 

 
The tendered rate shall cover all costs in connection with the supply, storage, 
handling on site and mixing in of PFA. 

 
PSG 8.15 Watertightness test Unit: No. 

The watertightness test will be paid by a lump sum separately for each structure. 

The sum shall cover the cost of all labour, equipment and materials to carry out the 
tests, as specified in Sub-clause PSG 5.5.11, as amended, Watertightness test, to 
rectify faults and to achieve a test result to the satisfaction of the Engineer. 
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The sum shall include for all water required over and above that required for one 
filling of the water retaining structure based on the assumption that water will be 
available. 

 
A provisional item is provided for an extra payment to the above to allow for the 
water not being available in time and the Contractor has to make his own other 
arrangements for providing water for testing. Such an arrangement shall only come 
into effect on the Engineer's instruction. 

 
PSG 8.16 Miscellaneous Metalwork Unit: No. 

 
Payment shall be by number. Separate items shall be scheduled for the following 
where required: 

 
Manhole covers 

 
The manhole cover in the reservoir roof shall be installed to the details shown on 
the drawings. The rate shall include supply, bitumen coating, installation and casting 
of the frame into the supporting concrete. 

 
Reservoir ventilators 

 
The reservoir ventilators in the reservoir roof shall be installed to the details shown 
on the drawings. The rate shall include fabrication, galvanising, shuttering, grouting 
and installation. 

 
Step irons 
Cast iron step irons shall be cast into the side of the reservoir wall, sump and 
manholes as detailed. The rate shall include for the supply and installation of the 
step irons. 

 
PSG 8.17 Black Plastic Bond Breaker Unit: m2

 

 
A 500 micron black plastic continuous layer is to be laid over the no-fines concrete 
under the reservoir floor. The side and end laps shall not be less than 100mm. Just 
before casting the sheeting shall be perforated in a grid pattern at 1 m centres. 

 
Payment shall be by the square meter laid. Care shall be taken not to rip or tear the 
sheeting. All repairs shall be at the Contractor’s expense. 

 
PSG 8.18 Teflon Sliding Bearings Unit: m 

 
Neoprene (Kilcher or similarly approved) Teflon sliding bearings shall be placed on 
the top of the reservoir wall prior to casting the roof slab. A 3T50/75 bearing shall 
be used for the reinforced concrete reservoir, while a 3T50/100 bearing shall be 
used for the prestressed concrete reservoir. The top of the wall shall be cast to a 
smooth steel float finish. 

 
Payment shall be per linear metre for the preparing and placing of the bearings. 
The rate shall include the supply, laying, jointing and masking of the bearings to the 
polystyrene strip. 

 
PSG 8.19 Polyurethane sealants Unit: m 

 
A polyurethane sealant (UV-resistant) shall be used on the outside joint between 
the reservoir roof and walls to the details shown and shall be finished off neatly 
leaving a smooth regular finish. 
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Payment shall be per linear metre. The rate shall include the supply, preparation, 
sealing and finishing. 

 
PSG 8.20 Commercial Laboratory Unit: Prov Sum 

 
A Provisional Sum for the services of a commercial laboratory has been included in 
the Bill of Quantities for the Engineer’s Acceptance Testing. The use of this 
laboratory is for additional testing required over and above the testing specified in 
SANS 1200 G and the variations to SANS 1200 G specified above. Testing shall 
only be paid on written instruction for additional testing from the Engineer. 

 
The procedure for sampling and manufacturing, storing, curing and testing test 
cubes shall be in accordance with SABS 863. 
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PSL : MEDIUM PRESSURE PIPELINE 

(Applicable to SABS 1200 L – 1983) 
 

PSL 3: MATERIALS 
 

PSL 3.7: OTHER TYPES OF PIPES 
 

Add the following new sub-clause: 

 
PSL 3.7.3: GALVANISED RESTRAINED STEEL PIPES 

 

The piping system shall have a spigot and socketed and fittings that shall comply 
with SANS 966-2. All pipes shall be supplied in 6m lengths with the length tolerance 
as per SANS 966-2 

 
 

 
PSL 7.3: STANDARD HYDRAULIC PIPE TEST 

PSL 7.3.1: HYDRAULIC TESTING 

Add the following sub-clauses: 
 

PSL 7.3.1.6: GENERAL REQUIREMENTS 

 
“The Contractor shall make his own arrangements for the procurement of water and 
for filling of sections of the pipelines for hydraulic testing purposes. 

 
The Contractor shall test the pipeline in short sections of pipeline so as to allow 
timeous backfilling of the trenches. On the completion of a pipeline, a test of the full 
length will be required as part of the commissioning of pipeline, and as the 
acceptance test. 

 
The cost of all hydraulic tests is for the Contractor’s cost.” 

 
PSL 7.3.1.7: PIPE SECTION ACCEPTANCE TESTING 

 
“The test pressure varies with the position of the measuring gauge. The measuring 
gauge should always be positioned at the lowest elevation of the section being 
tested with the test pressure not exceeding the pipe class at any point along the 
pipeline.” 

 
PSL 7.3.1.8: FILLING OF PIPELINES FOR TESTING 

 
“Prior to the commencement of filling, the Contractor shall ensure that all scour 
valves, air valve isolating valves and in-line isolating valves are in the open position, 
man all temporarily blanked off ends are firmly anchored against thrust blocks. 

 
The Contractor’s proposed methodology for filling shall be submitted to the Engineer 
for approval. No filling shall commence until the Engineer’s approval to do so has 
been obtained. 

 
The filling process shall be carried out slowly and scour valves are to be 
continuously monitored to ensure no erosion or damage to property occurs. Scours 
shall be closed once they begin to discharge water. Blank flanges/end caps shall be 
installed on the downstream flange after the water in the pipeline has been left to 
stand for 24 hours. Once the flange has been installed, scour valves are to be re- 
opened for the duration of the hydraulic test. The Contractor is to ensure that air is 
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vented out of the pipeline as the filling proceeds. It is essential that all air is expelled. 
 

No separate payment will be made for the Contractor’s attendance during filling, the 
Contractor will be deemed to have included for such in his rates. 

 
No scour valve shall be opened without the prior approval of the Engineer.” 

 
PSL 8: MEASUREMENT AND PAYMENT 

 
Add the following new payment items: 

 
PSL 8.2.16: PIPE MARKERS Unit: No. 

 
“The Contractor shall allow an all-inclusive rate for excavation and installing pipe 
markers complete as per supplied drawings.” 

 
PSL 8.2.17: VALVE MARKERS Unit: No. 

 
“The Contractor shall allow an all-inclusive rate for excavation and installing valve 
markers complete as per supplied drawings.” 

 
PSL 8.2.18: TIE INTO EXISITING PIPELINE/CHAMBERS ALL 

INCLUSIVE                                                                                               Unit: Sum 

 
“The rate tendered for this item is to include for the at the existing valve chamber, 
all fittings, couplings and jointing materials, etc. necessary for the connection from 
the existing main. Demolishing of the concrete anchor block is also to be included.” 



Contract No.: MIS 316 080 B 

DUMASI REGIONAL WATER SUPPLY PHASE 1: CONSTRUCTION OF DUMASI 5ML RESERVOIR 
Scope of Works 

SW.130 

 
 
 
 

 

 

C3.8 GENERIC LABOUR-INTENSIVE SPECIFICATION 
 

The Generic Labour-intensive specification below is the same as SANS 1921- 
5, Construction and management requirement for works contracts- Part 5: 
Earthworks activities which are to be performed by hand and should be 
included in the scope of works without amendment or modification as set out 
below. 

 
C3.8.1 Scope 

This specification establishes general requirements for activities which are to be 
executed by hand involving the following: 

a) trenches having a depth of less than 1.5 metres 
b) stormwater drainage 

c) low-volume roads and sidewalks 
 

Precedence 

Where this specification is in conflict with any other standard or specification 
referred to in the Scope of Works to this Contract, the requirements of this 
specification shall prevail. 

 
C3.8.2 Hand excavateable material 

Hand excavateable material is material: 
 

a) granular materials: 

(i) whose consistency when profiled may in terms of table 1 be classified as 
very loose, loose, medium dense, or dense; or ii) where the material is a 
gravel having a maximum particle size of 10mm and contains no cobbles 
or isolated boulders, no more than 15 blows of a dynamic cone 
penetrometer is required to penetrate 100mm; 

b) cohesive materials: 

(i) whose consistency when profiled may in terms of table 1 be classified as 
very soft, soft, firm, stiff and stiff / very stiff; or ii) where the material is a 
gravel having a maximum particle size of 10mm and contains no cobbles 
or isolated boulders, no more than 8 blows of a dynamic cone penetrometer 
is required to penetrate 100mm; 

 
Note: 

1) A boulder, a cobble and gravel is material with a particle size greater than 
200mm, between 60 and 200mm. 

2) A dynamic cone penetrometer is an instrument used to measure the insitu shear 
resistance of a soil comprising a drop weight of approximately 10 kg which falls 
through a height of 400mm and drives a cone having a maximum diameter of 
20mm (cone angle of 60° with respect to the horizontal) into the material being 
used. 

 
Table 2: Consistency of materials when profiled 

 
GRANULAR MATERIALS  COHESIVE MATERIALS 

CONSISTEN 
CY 

DESCRIPTION CONSISTENC 
Y 

DESCRIPTION 

Very loose Crumbles very easily when 
scraped with a geological pick. 

Very soft Geological pick head can easily 
be pushed in as far as the shaft 

of the handle. 
Loose Small resistance to penetration 

by sharp end of a geological 
pick. 

Soft  Easily dented by thumb; sharp 
end of a geological pick can be 
pushed in 30-40 mm; can be 
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   moulded by fingers with some 
pressure. 

Medium 
dense 

Considerable resistance to 
penetration by sharp end of a 

geological pick. 

Firm Indented by thumb with effort; 
sharp end of geological pick 

can be pushed in up to 10 mm; 
very difficult to mould with 

fingers; can just be penetrated 
with an ordinary hand spade. 

Dense Very high resistance to 
penetration by the sharp end of 
geological pick; requires many 

blows for excavation. 

Stiff Can be indented by thumb-nail; 
slight indentation produced by 
pushing geological pick point 

into soil; cannot be moulded by 
fingers. 

Very dense High resistance to repeated 
blows of a geological pick. 

Very stiff Indented by thumb-nail with 
difficulty; slight indentation 

produced by blow of a 
geological pick point. 

 
 

C3.8.3 Trench excavation 

 
All hand excavateable material in trenches having a depth of less than 1.5 metres 
shall be excavated by hand. 
Compaction of backfilling to trenches (areas not subject to traffic) 

Backfilling to trenches shall be placed in layers of thickness (before compaction) 
not exceeding 100mm. Each layer shall be compacted using hand stampers 

a) to 90% Proctor density; 
b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is 

required to penetrate 100 mm of the backfill, provided that backfill does not 
comprise more than 10% gravel of size less than 10mm and contains no 
isolated boulders, or 

c) such that the density of the compacted trench backfill is not less than that of 
the surrounding undisturbed soil when tested comparatively with a DCP. 

 
C3.8.4 Excavation 

 
All hand excavateable material including topsoil classified as hand excavateable 
shall be excavated by hand. Harder material may be loosened by mechanical 
means prior to excavation by hand. 
The excavation of any material which presents the possibility of danger or injury to 
workers shall not be excavated by hand. 

 
C3.8.5 Clearing and grubbing 

 
Grass and small bushes shall be cleared by hand. 

 
C3.8.6 Shaping 

 
All shaping shall be undertaken by hand. 

 
C3.8.7 Loading 

 
All loading shall be done by hand, regardless of the method of haulage. 

 
C3.8.8 Haul 
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Excavation material shall be hauled to its point of placement by means of 
wheelbarrows where the haul distance is not greater than 150 m. 

 

 
C3.8.9 Offloading 

 
All material, however transported, is to be off- loaded by hand, unless tipper-trucks 
are utilised for haulage 

 
C3.8.10 Spreading 

 
All material shall be spread by hand. 

 
C3.8.11 Compaction 

 
Small areas may be compacted by hand provided that the specified compaction is 
achieved. 

 
C3.8.12 Grassing 

 
All grassing shall be undertaking by sprigging, sodding, or seeding by hand. 

 
C3.8.13 Stone pitching and rubble concrete masonry 

 
All stone required for stone pitching and rubble concrete masonry, whether grouted 
or dry, must to be collected, loaded, off loaded and placed by hand. 
Sand and stone shall be hauled to its point of placement by means of wheelbarrows 
where the haul distance is not greater than 150m.Grout shall be mixed and placed 
by hand. 

 
C3.8.14 Manufactured Elements 

 
Elements manufactured or designed by the Contractor, such as manhole rings and 
cover slabs, precast concrete planks and pipes, masonry units and edge beams 
shall not individually, have a mass of more than 320kg. In addition the items shall 
be large enough so that four workers can conveniently and simultaneously acquire 
a proper hand hold on them. 
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ENVIRONMENTAL SPECIFICATION 
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C4 SITE INFORMATION 
 

C4.1 CONDITIONS ON SITE 
 

 
The Contractor will not have exclusive use of the site. 

 
The geotechnical reports for the investigations undertaken for the project sites will 

be emailed to all contractors. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SI.2 
 
 

 
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 


