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T2.2.2 

TENDERS ARE HEREBY INVITED FOR: 

 

To ensure that your Tender is not exposed to invalidation, documents are to be completed in 

accordance with the conditions and Tender rules contained in the Tender documents. Supporting 

documents must be sealed and externally endorsed CONTRACT: MIS 418 503 A: 

CONSTRUCTION OF MHLONTLO WARD 10A SANITATION and be submitted in the tender 

box, Ground Floor, O. R. Tambo District Municipality, Nelson Mandela Drive, O. R. Tambo House, 

Myezo, Mthatha, not later than the closing date and time as stated.  

 

The lowest or any Bid will not necessarily be accepted, and the O. R. Tambo District Municipality 

reserves the right not to consider any Project Not suitably endorsed or comprehensively completed 

as well as the right to accept a Tender in whole or part. Tenders will be adjudicated in accordance 

with the Supply Chain Management Policy of the O. R. Tambo District Municipality. 

 

The following documents must be completed, signed (where applicable) and submitted as 

a complete set: 

Document Colour of 

pages Number Heading 

T1.1 Project Notice and Invitation to Tender White 

T1.2 Tender Data Pink 

T2.1 List of Returnable Documents Yellow 

T2.2 Returnable Documents for tender evaluation purposes Yellow 

C1.1 Form of Offer and Acceptance Yellow 

C1.2 Contract Data Yellow 

C1.3 Operational Health & Safety Specification Yellow 

C1.4 ORTDM Supply Chain Management Policy Yellow 

C2.1 Pricing Instructions Yellow 

C2.2 Activity Schedule Yellow 

C3 Scope of Work Blue 

C4 Site Information Green 

C5 Additional Relevant Documents White 
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T1.1 PROJECT NOTICE AND INVITATION TO TENDER 

 

Tenders are hereby invited from suitably qualified and experienced contractors who are registered with CIDB 

for the construction of MHLONTLO WARD 10A SANITATION within the Mhlontlo Local Municipality. 

  
A compulsory clarification meeting with representatives of the client will take place at 09H00 on Monday, 04 

July 2022 at the Mhlontlo Local Municipal Offices, Qumbu, before proceeding to site.  

 

The municipality will not repeat any matters already covered in the compulsory briefing meeting to the 

bidders who arrive more than 10 minutes late to the meeting, nor will it allow such bidders to complete the 

attendance register. Any bid received from a bidder who did not attend the briefing meeting and sign the 

attendance register will not be considered and will be returned to the bidder unopened. 

 

Bid documents must be downloaded on the e-Tender website (www.etenders.gov.za), alternatively, on 

the O.R Tambo District Municipality website (www.ortambodm.gov.za) at no Cost. 

 

Bids must be completed tenders in black ink, enclosed in a sealed envelope and clearly marked with the 

“Project number, Project name and description” must be placed in the tender box, Ground Floor, O. R. 

Tambo District Municipality Building, Nelson Mandela Drive, Myezo Park, Mthatha, Eastern Cape, not later 

than 12H00 Friday, 15 July 2022. 

 

It must be expressly understood that the Municipality does not accepts no responsibility for ensuring that bid 

submissions sent by courier or post, or delivered in any other way, are deposited in the Tender Box. It is 

therefore preferable for the bidder to ensure that its bid submission is placed in the Tender Box by its own 

staff or representative(s). 

 

The Municipality reserves the right not to accept the only or lowest priced tender or any tender at all, or to 

accept the whole or part of any tender. 

 

RETURNABLE DOCUMENTS TO BE SUBMITTED WITH THE BID: 

 Original or certified copy of BBBEE certificate, or sworn affidavit confirming annual total revenue and 

level of black ownership, if bidder is an Exempted Micro Enterprise (EME) or Qualified Small Enterprise 

(QSE); 

 Certified copies of business registration documents, as issued by CIPC; 

 Certified copy of identity documents of directors/ shareholders/ partners/ members, as the case may be 

 

NB: CERTIFICATION OF DOCUMENTS MUST NOT BE MORE THAN SIX (6) MONTHS FROM 

DATE CERTIFIED BY COMMISSIONER OF OATHS. 

Project 

Number 

Name and Description CIDB Grading Contract 

period 

MIS 418 503 A 
 

Construction of MHLONTLO WARD 10A 
SANITATION  

4CE/GB PE or 5CE/GB or higher 
 

4 months 
 

http://www.etenders.gov.za/
http://www.ortambodm.gov.za/
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THE BID WILL BE REJECTED IF THE BIDDER FAILS TO: 

 Complete fully the bid document or to provide the information requested, or to sign the bid at 

the appropriate spaces provided or next to errors, his/her/ its bid 

 Fill and properly sign the form of offer. 

 Attach proof of registration with CSD. 

 Attach proof of registration with Construction Industry Development Board (CIDB)  

 Attach proof of latest municipal rates and taxes statement of the bidder indicating that rates 

and taxes are not in arrears for more than 3 months. 

 Attach proof of latest municipal rates and taxes statement of each company director indicating 

that rates and taxes are not in arrears for more than 3 months. 

 Attach proof of latest municipal water and sanitation charges statement of the bidder indicating 

that rates and taxes are not in arrears for more than 3 months for bidders who reside in the O. 

R. Tambo District Municipality area. 

 Attach proof of latest municipal water and sanitation charges statement of each company 

director indicating that rates and taxes are not in arrears for more than 3 months for bidders 

who reside in the O. R. Tambo District Municipality area. 

 Attach confirmation of address from a ward councillor where the bidder and company directors 

operate and reside in a peri-urban area where no rates and taxes and service charges are not 

billed. 

 Attach a copy of a valid lease agreement where the bidder does not own the property they are 

operating from. 

 Attach joint Venture Agreement or Consortium Agreement signed and initialled on each page 

(if applicable).  

 

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT NO 5, 2000 (PPPFA) POINTS WILL BE 

AWARDED AS FOLLOWS: 

 

THE BIDS WILL BE EVALUATED IN THREE STAGES, NAMELY: 

 Stage 1 – Compliance with Bid Rules and Other Regulations 

 Stage 2- Functionality 

 Stage 3 – Price and BBBEE Points 

 

Failure to meet the pre-qualification criteria will render a bid non-responsive, and such bid will be disqualified 

and not proceed to be evaluated further.  

Item Weight 

Stage 2 of Evaluation-Functionality 100 

 Company Experience with respect to similar projects 40 

 Experience of key staff assigned to the contract 30 

 Methodology 15 

 Availability of key plant and equipment 15 

Stage 3 of Evaluation- Price & B-BBEE 100 

 B-BBEE 20 
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T2.2.5 

 Price 80 

 

Tenders may only be submitted on tender documentation issued. No late, faxed, e-mailed, or other form of 

tender will be accepted. 

 

Technical enquiries: Mr N Noto 047 501 6400 / 6425, or email: nkosiyabon@ortambodm.gov.za. 

All Supply Chain Management enquiries may be directed to Mr. S. Hopa, telephone number 047 501  

6449 or email: sakhiwohopa@ortambodm.org.za during office hours: Monday to Friday 08H00-13H00 

and 13H30-16H30. 

 

The procedure for evaluation of responsive tender offers will be method 2 of table F.1 of SANS 294: 2004. 

Financial offer & Preferences. The bid will be awarded to the bidder who has scored the highest points for 

price and preferences combined BUT the prerequisite will be to obtain at least 60 points for quality 

(functionality). An 80/20 point system shall apply where 80 points is for the price and 20 points is in terms 

of B-BBEE status level of contributor as follows: 

 

B-BBEE status level of contributor Number of points 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant contributor 0 

 

Joint Ventures will qualify for points for their B-BBEE status level as an unincorporated entity, provided that 

the entity submits their consolidated B-BBEE scorecard as if they were a group structure and that such 

BBBEE scorecard is prepared for every separate tender. 

 

S.W. Mkhize 

Municipal Manager 

 

 

 

 

 

 

 

 

 

mailto:nkosiyabon@ortambodm.gov.za
mailto:sakhiwohopa@ortambodm.org.za
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T2.2.6 

 

T1.2 TENDER DATA 

 

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the 30th 

January 2009 edition of the CIDB Standard for Uniformity in Construction Procurement. The 

Standard Conditions of Tender Procurements make several references to the Tender Data for details that 

apply specifically to the Tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the standard conditions of Tender. Each item of data given below 

is cross-referenced to the clause in the Standard Conditions of Tender to which it mainly applies. 

 

Please note that the word “Client” is used in this document and referred to as “Employer” in the Standard 

Conditions of Tender document. 

Clause 

Number 

 

F.1 General 

F.1.1 The Client is: 

O. R. Tambo District Municipality 

Private Bag x 6043 

Mthatha, 5100 

F.1.2 The Tender documents issued by the Client comprise: 

Tender 

T1.1 Project Notice and invitation to tender  

T1.2 Tender Data 

T2.1 List of Returnable Documents      

T2.2 Returnable Documents for tender evaluation purposes   

T2.3 Returnable Documents to be incorporated into the contract  

 Contract 

Part 1 : Agreements and Contract data 

C1.1 Forms of Offer and Acceptance   

C1.2 Contract Data  

C1.3     Occupational health and safety specification 

C1.4     O. R. Tambo District Municipality’s Health and Safety Specification  

Part 2 : Pricing Data 

C2.1 Pricing Instructions     

C2.2 Bill of Quantities 

Part 3 : Scope of Work 

C3.1 Description of the Works 

C3.2 Applicable Standardised Specifications 

C3.3 Variations and Additions to the Standardised and Particular Specifications 

C3.5 Particular Specification Health and Safety 

C3.6 Particular Specification Environmental Management Plan 

C3.8 Contractors Report 

Part 4: Site Information 

C4 Site information  

Part 5:  Additional Relevant Documents 

Part 6:  Contract Drawings   
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T2.2.7 

F1.3 Interpretation 

The tender data and additional requirements contained in the tender schedules that are 

included in the returnable documents are deemed to be part of these tender conditions. 

F.1.4 Communication: 

Communication with all stakeholders shall be through the O. R. Tambo Municipality’s District 

Engineer. Ccommunication’s shall be in the English language. The Employer shall not take any 

responsibility for non-receipt of communications from or by a tenderer. 

 Contact person: Mr. Nkosiyabo Noto 

Tel: 047 501 6400 / 6425 

 

F.1.5 The employer’s right to accept or reject any tender offer 

F.1.5.1 Reject or accept 

The employer may accept or reject any variation, deviation, tender offer, or alternative tender 

offer, and may cancel the tender process and reject all tender offers at any time before the 

formation of a contract. The employer shall not accept or incur any liability to a tenderer for 

such a cancellation and rejection but will give written reasons for such action upon written 

request to do so. 

F.1.6 Procurement procedures 

F.1.6.1 

 

a contract will, subject to F.3.13, be concluded with the tenderer who in terms of F.3.11 is the 

highest ranked or the tenderer scoring the highest number of tender evaluation points, as 

relevant, based on the tender submissions that are received at the closing time for tenders. 

F.2 Tenderer’s obligations 

F.2.1.1 Eligibility 

Only those tenders who are registered with CIDB who have 4CE/GB PE or 5CE/GB or Higher, 

and have in their employ management and supervisory staff satisfying the requirement of the 

scope of work for labour intensive competencies for supervisory and management staff are 

eligible to submit tenders. 

F.2.1.2 CIDB Grading 

The required CIDB grading for this project is 4CE/GB PE or 5CE/GB or higher. 

F.2.2 Cost of tendering 

Accept that the Employer will not compensate the tenderers for any costs incurred in the 

preparation and submission of a tender offer, including the costs of any testing necessary to 

demonstrate that aspects of the offer satisfy requirements. 

F.2.3 Check documents 

Check the tender documents on receipt for completeness and notify the employer of any 

discrepancy or omission. 

F.2.4 Confidentiality and copyright 

Treat as confidential all matters arising in connection with the tender. Use and copy the 

documents issued by the employer only for the purpose of preparing and submitting a tender 

offer in response to the invitation. 
 

F.2.5 Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, conditions of contract and other publications, which are not attached but which 

are incorporated into the tender documents by reference. 
 

F2.6 Acknowledge Addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and 

if necessary, apply for an extension of the closing time stated in the tender data, in order to 

take the addenda into account. 
 

F.2.7 The arrangements for a compulsory clarification meeting are: 

 Date: Monday, 04 July 2022 

 Starting time: 09h00 

Location: Mhlontlo Local Municipal Offices- Qumbu 
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T2.2.8 

F.2.8 Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at least 

five working days before the closing time stated in the tender data. 

F2.10 Pricing the tender 

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes 

(except Value Added Tax (VAT), and other levies payable by the successful tenderer, such 

duties, taxes and levies being those applicable 14 days before the closing time stated in the 

tender data. 

F.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the 

prices 

F.2.10.3 Provide rates and prices that are fixed for the duration of the Contract, and not subject to 

adjustment except as provided for in the conditions of contract identified in the contract data. 

F.2.10.4 State the rates and prices in South African Rand 

F2.11 Alterations to documents 

Not make any alterations or additions to the tender documents, except to comply with 

instructions issued by the employer, or necessary to correct errors made by the tenderer. All 

signatories to the tender offer shall initial all such alterations. Erasures and the use of masking 

fluid are prohibited. 

F.2.12 Alternative tender offers 

Alternative offers may be submitted only if a main tender offer, strictly in accordance with all 

the requirements of the tender documents, is also submitted. The alternative tender offer is to 

be submitted with the main tender offer together with a schedule that compares the 

requirements of the tender documents with the alternative requirements the tenderer 

proposes. 

F.2.13.5 

 

The Client’s address for delivery of Tender offers and identification details to be shown on each 

Tender offer package are: 

Location of Tender box:  Tender Box, Ground Floor, O. R. Tambo District Municipality 

Building, Nelson Mandela Drive, Myezo Park, Mthatha, Eastern Cape. 

Physical address: O. R. Tambo House, Nelson Mandela Drive, Mthatha 

F.2.14 Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested 

completely and, in the form, required, may be regarded by the employer as non-responsive. 

F.2.15 Closing time 

The closing times for submission of Tenders are 12H00 on Friday, 15 July 2022. 

F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed Bid offers will not be accepted. 

F.2.16 Tender offer validity 

The Tender offer validity period is 90 Days as stated in the tender data. 

F.2.17 Clarification of tender offer after submission 

The tenderer shall provide clarification of a tender offer in response to a request to do so from 

the employer during the evaluation of tender offers. This may include providing a breakdown 

of rates or prices and correction of arithmetical errors by the adjustment of certain rates or 

item prices (or both). No change in the competitive position of tenderers or substance of the 

tender offer is sought, offered, or permitted. 

F.2.18 Provide other material 

The tenderer shall, when requested by the Employer to do so, Provide, on request by the 

employer, any other material that has a bearing on the tender offer, the tenderer’s 

commercial position (including notarized joint venture agreements), preferencing 

arrangements, or samples of materials, considered necessary by the employer for the purpose 

of a full and fair risk assessment. 
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T2.2.9 

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be 

provided, by the time for submission stated in the employer’s request, the employer may 

regard the tender offer as non-responsive. 

F2.20 Submit securities, bonds, policies 

Submit to the employer before formation of the contract, certificates of insurance required in 

terms of the conditions of contract identified in the contract data. 
 

F.2.23 The tenderer is required to submit with his tender: 

(1) an original Tax Verification Pin issued by the South African Revenue Services; and 

(2) Certified copy of the original of all the Companies / CC Registration documents.  

(3) Joint Venture Agreement where applicable in CIDB format (signed & initialed on each 

page). 

(4) Proof of registration with CIDB 

(5) Certified copies of the original ID copies of Members of the companies. 

(6) Original or Certified Copy of the B-BBEE Certificate from SANAS Accredited Vendor or 

Sworn Affidavit Confirming Annual turnover if the Bidder is EME or QSE 

(7) If a Bidder is an unincorporated JV or Consortium, a Consolidated JV B-BBEE Certificate is 

required 

(8) Proof of Registration with National Treasury’s Central Supplier Database (CSD). 

(9) Proof of Latest Municipal Rates indicating that Rates and Taxes are not in Arrears for more 

than three months 

(10) Proof of Latest Municipal Water Bill indicating that Water Bill is not in arears for more than 

three months 
 

F.3 The employer’s undertakings 

F.3.1 Respond to requests from the tenderer 

F.3.1.1 Respond to a request for clarification received up to five working days before the tender 

closing time stated in the Tender Data and notify all tenderers who drew procurement 

documents. 

F.3.2 Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each 

tenderer during the period from the date that tender documents are available until seven days 

before the tender closing time stated in the Tender Data. If, as a result a tenderer applies for 

an extension to the closing time stated in the Tender Data, the Employer may grant such 

extension and, shall then notify all tenderers who drew documents. 

F.3.4 Opening of tender submissions 

F.3.4.1 The employer shall open valid tender submissions in the presence of tenderers’ agents who 

choose to attend at the time and place stated in the tender data. Tender submissions for which 

acceptable reasons for withdrawal have been submitted will not be opened. 

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue 

indicated in the tender data, the name of each tenderer whose tender offer is opened and, 

where applicable, the total of his prices, preferences claimed and time for completion for the 

main tender offer only. 

F.3.4.3 The client shall not be obliged to make available the record outlined in F.3.4.2 to any tenderer 

who fail to attend the tender opening. 

F.3.6 Non-disclosure 

The client shall not disclose to tenderers, or to any other person not officially concerned with 

such processes, information relating to the evaluation and comparison of tender offers, the 

final evaluation price and recommendations for the award of a contract, until after the award 

of the contract to the successful tenderer. 
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T2.2.10 

F.3.7 Grounds for rejection and disqualification 

Determine whether there has been any effort by a tenderer to influence the processing of 

tender offers and instantly disqualify a tenderer (and his tender offer) if it is established that 

he engaged in corrupt or fraudulent practices. 

F3.9 Arithmetical errors, omissions and discrepancies 

F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. 

Where there is a discrepancy between the amounts in figures and the amount in words, the 

amount in words shall govern. 

F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation 

points after the evaluation of tender offers in accordance with F.3.11 for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills of 

quantities or schedules of prices; or 

ii) The summation of the prices. 

F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and invite 

the tenderer to either confirm the tender offer as tendered or accept the corrected total of 

prices. 

F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as 

follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total 

resulting from the product of the unit rate and the quantity, the line item total shall govern and 

the rate shall be corrected. Where there is an obviously gross misplacement of the decimal 

point in the unit rate, the line item total as quoted shall govern, and the unit rate shall be 

corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections 

required by this checking process or in the tenderer’s addition of prices, the total of the prices 

shall govern and the tenderer will be asked to revise selected item prices (and their rates if 

bills of quantities apply) to achieve the tendered total of the prices. 

F.3.10 Clarification of a tender offer 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a 

contract arising from the tender offer. 

F3.11 Evaluation of tender offers 

 

Replace the contents of the entire sub-clause with the following: 

 

The procedure for evaluation of responsive tender offers will be method 2 of table F.1 of SANS 

294: 2004. Financial offer & Preferences. The bid will be awarded to the bidder who has scored 

the highest points for price and preferences combined BUT the prerequisite will be to obtain at 

least 60 points for quality (functionality), which will be explained in Stage 1 below. 

 

Nevertheless, O. R. Tambo District Municipality retains the right to accept any bid. 

 

C. First stage in evaluation: Compliance with Bid Rules and other Requirements 

The bids will be checked to ensure that they comply with the bid rules and all other 

requirements of the project document. In particular the following documentation must be 

completed and/or included within the bid. 

 The form of Offer and acceptance 

 Audited financial statements for any tender price over R10million 

 Certified company registration documents and ID of members 
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 Form C: Compulsory Enterprise Questionnaire 

 Form D: Certificate of Authority for Signature 

 Form E: Amendments, Qualifications and Alternatives 

 Form H: Certificate of Good Standing 

 Form I: Relevant experience 

 Form J: Details of key staff and CVs 

 Form M: Preference Points Claim Form in Terms of the Preferential Procurement 

Regulations 2011 

Note: 

 All information supporting the above forms such as Curricula Vitae of staff who will 

work on the project and their functions, details of ownership, relevant experience etc. 

 Addenda issued during the bid period, if any. 

 The pricing schedules 

 

Failure to supply the required information will compromise the bid 

 

D. Next Stage in Evaluation: Pre-qualification; Quality / Functionality; Price & BBBEE Status 

Level  

The next state in the evaluation process will consist of three stages, as follows:  

 

STAGE 2: FUNCTIONALITY/QUALITY EVALUATION 

ITEM WEIGHT 

Functionality (see detailed criteria below) 100 

 Experience with respect to similar projects 40 

 Experience of key staff assigned to the contract 30 

 Methodology 15 

 Availability of key plant and equipment 15 

 

Only bidders who score 60 points or more on stage 2 will be evaluated further and therefore 

eligible for award. 

The maximum score for functionality shall be 100, distributed as follows: 

Tender functionality / quality claimed 

 Category of Quality / Functionality Maximum 

tender 

evaluation 

points 

provided 

B1.1 Experience on similar projects: Copies of Certificate of 

Completion MUST be submitted with the bid. No points 

will be awarded where Certificates of Completion have 

not been submitted with the Bid. If the value of 

completed project is not reflected on the certificate, 

provide contractor’s appointment or letter from the client 

with values. 

40 

 Tenderer has completed at least three water-borne sewer and/or 

potable VIP Toilets contracts which totals the contracts to a value 

of at least of R 5 million. 

40 

 Tenderer has completed at least two water-borne sewer and/or 

VIP Toilets projects which totals the contracts to a value of at 

least of R 4 million. 

20 

 Tenderer has completed at least one water-borne sewer and/or 10 
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VIP Toilets projects which totals the contracts to a value of at 

least of R 3 million. 

 No previous water projects completed, or completed projects  0 

   

B1.2 Experience of key personnel (NB no key personnel 

member may be assigned more than one duty on the 

Contract, i.e. different personnel must be assigned for 

each of the following key positions) Contracts Manager = 

National Diploma Civil Engineering or Equivalent, Site 

Agent = NQF Level 6 or Equivalent and Foreman = NQF 

Level 3 or Equivalent. Attach Curriculum Vitae and 

Qualifications. 

30 

 Favourable previous experience in the Built Environment with a 

minimum of 5 years; Contracts Manager = 12 points, 3-4 years 

= 10 points & 1-2 years = 8 points. 

12 

 Favourable previous experience in the Built Environment with a 

minimum of 5 years; Site Agent = 10 points, 3-4 years = 8 

points & 1-2 years = 6 points. 

10 

 Favourable previous experience in the Built Environment with a 

minimum of 5 years; Foreman = 8 points, 3-4 years = 6 points 

& 1-2 years = 4 points. 

8 

 Contractor failed to provide evidence of qualification and 

experience. 
0 

   

B1.3 Methodology 15 

 Detailed and relevant methodology approach with works 
programme and Cash flow projections 

15 

 Detailed and relevant method approach with works programme 

only 

10 

 Detailed and relevant method approach only 5 

 Bidder has submitted no method statement or irrelevant method 

statement with or without cash flows and works programme 

0 

   

B1.4 Availability of key machinery and equipment (Points will 

only be awarded for the mentioned machinery, and valid 

proof of Vehicle Licensing with traffic authority must be 

submitted. Note irrelevant machinery to the project will 

not be considered. For hire, provide a signed confirmation 

letter and a Lease Agreement from a reputable service 

provider and proof of Valid Licensing must be submitted). 

15 

 Bidder Owns/Hire 4 (Four) of the machinery required for the 

execution of the contract; namely, TLB, 8 Ton Trucks (Flatbed or 

Dropside), 1 Ton LDV and Transportation Vehicle and the 

machinery/equipment is available for the project. 

15 

 Bidder Owns/Hire 3 (Three) of the machinery required for the 

execution of the contract; namely, TLB, 8 Ton Trucks (Flatbed or 

Dropside), Either 1 Ton LDV or Transportation Vehicle and the 

machinery/equipment is available for the project. 

10 

 Bidder Owns/Hire 2 (Two) of the machinery required for the 

execution of the contract; namely, Either TLB, or 8 Ton Trucks 

(Flatbed or Dropside), or 1 Ton LDV or Transportation Vehicle and 

the machinery/equipment is available for the project. 

5 
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 Bidder has made no provisions to hire machinery and has not 

provided documentation proving ownership of the 

aforementioned required plant. 

0 

 TOTAL 100 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

STAGE 3: EVALUATION FOR PRICE AND PREFERENCE (80/20)  

The procedure for Stage 3 of evaluation of responsive tenders is Method 2 

 

a) PRICE:…………………………………………………….………………………  80 

b) B-BBEE STATUS LEVEL OF CONTRIBUTION: …..……….…....….…….  20  

 

Points Awarded for Price (Ps) 

A total of 80 points will be awarded to the Tenderer with the lowest balanced price.  The 

other tenders will be awarded points on the ratio to benchmark price as follows: 

   
 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Rand value of bid under consideration 

 Pmin = Rand value of lowest acceptable bid 

a) Points awarded for B-BBEE Status Level of Contribution 

In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, preference 

points must be awarded to a bidder for attaining the B-BBEE status level of contribution in 

accordance with the table below: 

B-BBEE Status Level of Contributor Number of points (80/20 system) 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant Contributor 0 

The total calculated points will be rounded to the second decimal place. 

F.3.13 Acceptance of tender offer 

F3.13.1 Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable 

commercial risk and only if the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing 

participating in the employer’s procurement, 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical 

competence, financial resources, equipment and other physical facilities, managerial 

capability, reliability, experience and reputation, expertise and the personnel, to perform the 

contract, 

c) has the legal capacity to enter into the contract, 

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by 

a court or a judicial officer, has suspended his business activities, or is subject to legal 

 
 

 
 
 

  
  

min 

min 
1 80 

P 

P Pt 
Ps 
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proceedings in respect of any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data, and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

 Notify the successful tenderer of the employer's acceptance of his tender offer by completing 

and   returning one copy of the form of offer and acceptance before the expiry of the validity 

period stated in the tender data or agreed additional period. Providing the form of offer and 

acceptance does not contain any qualifying statements, it will constitute the formation of a 

contract between the employer and the successful tenderer as described in the form of offer 

and acceptance. 

F.3.14 

 

Notice to unsuccessful tenderers 

After the successful tenderer has acknowledged the employer’s notice of acceptance, after 

written request, the employer will notify the tenderers that their tender offers have not been 

accepted in O.R Tambo District Municipality’s website: www.ortambodm.gov.za by listing the 

successful tender. 

F.3.15 

 

Prepare contract documents 

If necessary, revise documents that shall form part of the contract and that were issued by the 

employer as part of the tender documents to take account of: 

a) addenda issued during the tender period, 

b) inclusion of some of the returnable documents, 

c) other revisions agreed between the employer and the successful tenderer, and 

d) The schedule of deviations attached to the form of offer and acceptance, if any. 

F.3.16 

 

Issue final contract 

Prepare and issue the final draft of the contract to the successful tenderer for acceptance as 

soon as possible after the date of the employer's signing of the form of offer and acceptance 

(including the schedule of deviations, if any). 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.ortambodm.gov.za/
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T2.1 LIST OF RETURNABLE DOCUMENTS 

 

The Tenderer must complete the following returnable documents:  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

T2.2 Returnable Documents required for Tender evaluation purposes 

1 Form 2.2.1 General Information of the Tenderer 

2 Form 2.2.2 Authority for Signatory 

3 Form 2.2.3 Schedule of Previous Experience 

4 Form 2.2.4 Schedule of Current Projects 

5 Form 2.2.5 Declaration of good standing regarding tax 

6 Form 2.2.6 Certificate of Attendance at Site Meeting 

7 Form 2.2.7 Proposed Key Personnel 

8 Form 2.2.8 Schedule Equipment to be used 

9 Form 2.2.9 Schedule of Proposed Sub-Contractors 

10 Form 2.2.10 Financial References 

T2.3 Returnable Documents that will be incorporated into the contract 

1 Form 2.3.1 Record of Addenda to Tender Documents 

2 Form 2.3.2 Procurement Form 
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T2.2      RETURNABLE DOCUMENTS 

 

 RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES 

 

 Form 2.2.1 General Information of Tenderer 

 Form 2.2.2 Authority of Signatory 

 Form 2.2.3 Schedule of Previous Experience 

Form 2.2.4 Schedule of Current Projects 

Form 2.2.5 Declaration of good standing regarding tax 

Form 2.2.6 Registration on the Central Supplier Database 

Form 2.2.7 Certificate of Attendance at Site Meeting 

 Form 2.2.8 Proposed Key Personnel 

 Form 2.2.9 Schedule of Proposed Sub-consultants  

 Form 2.2.10 Financial References 

 Form 2.2.11 Declaration of interest 
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FORM 2.2.1 GENERAL INFORMATION OF TENDERER 

 

1. Name of Tenderer: …………………………………………………………………………… 

 

2. Contact details 
 
 Address :  ……………………………………………………………………………… 
 
 Tel no :  ……………………………………………………………………………… 
 
 Fax no :  ……………………………………………………………………………… 
 
 Cell no :  ……………………………………………………………………………… 
 
 E-mail address: ……………………………………………………………………………… 

 

3.  Legal entity: Mark with an X. 

Sole proprietor  

Partnership  

Close corporation  

Company (Pty) Ltd  

Joint venture  

 

 In the case of a Joint venture, provide details on joint venture members: 

Joint venture member Type of entity (as defined above) 

  

  

 

4. Income tax reference number: …………………………………………………………………………….. 
 (in case of a joint venture, provide for all joint venture members) 
 
5. Municipal services area where the enterprise is registered: ………………………………………….. 
 (in case of a joint venture, provide for all joint venture members) 
 

6. Company / close corporation Registration Number: …………………………………………….. 
 (in case of a joint venture, provide for all joint venture members) 
 
7. VAT Registration number: ………………………………………………………………………………….. 
 (in case of a joint venture, provide for all joint venture members) 

 

8. CIDB registration number: …………………………………………………………………………….. 
 (in case of a joint venture, provide for all joint venture members) 
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ATTACH THE FOLLOWING DOCUMENTS HERETO 

 

 

1. For Closed Corporations  

 

Certified copies of CK1 or CK2 as applicable (Founding Statement) 

 

2. For Companies  

 

Certified copies of Shareholders register 

 

3. ID copies  

 

Certified ID Copies for members 

 

4. CIDB registration 

 

Proof of registration with CIDB 

 

5. CSD registration 

 

Proof of registration with Central Supplier Database 

 

6. For Joint Venture Agreements  

 

Copy of the Joint Venture Agreement between all the parties, as well as the 

certified documents in (1), and or (2) and (4) and (4) of each Joint Venture 

member. 

 

7. Copy of the latest municipal service account where enterprise is registered  

 

8. Director’s / Shareholder’s Municipal Rates 

 

9. Latest Copy of the B-BBEE Certificate 

 

10. Central Supplier Database Summary Report 
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FORM 2.2.2 AUTHORITY OF SIGNATORY 

 

Details of person responsible for tender process: 

Name :  

Contact number :  

Office address :  

 

Signatories for close corporations and companies shall confirm their authority by attaching to this 

form a duly signed and dated original or certified copy of the relevant resolution of their 

members or their board of directors, as the case may be. 

 

"By resolution of the board of directors passed on (date) ..................................................... 

 

Mr  ....................................................................................................................................... 

 

has been duly authorized to sign all documents in connection with the Tender for Contract Number  

 

………………………………………………………and any Contract which may arise there from on  

 

behalf of ………………………………………………………………  

 (BLOCK CAPTIALS) 

 

 

SIGNED ON BEHALF OF THE COMPANY  ........................................................................  

 

IN HIS CAPACITY AS    ........................................................................  

 

DATE   ........................................................................ 

   

 

FULL NAMES OF SIGNATORY  ........................................................................ 

  

AS WITNESSES:  1.  ………………………………….. 

 

  2. …………………………………… 
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FORM 2.2.2 CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 

 

This Returnable Schedule is to be completed by joint ventures. 
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . , authorised signatory of the company . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , acting in the capacity of 

lead partner, to sign all documents in connection with the tender offer and any contract resulting 

from it on our behalf.   

NAME OF FIRM ADDRESS DULY AUTHORISED 

SIGNATORY 

Lead partner 

 

 

CIDB registration no  

 

…………………………. 

 
 

 

 

 

 

 
 

Signature. . . . . . . . . . . . . . . . . . . . .  

 

Name ……..…………………… 

 

Designation……………………… 

 
 
 

 

CIDB registration no  

 

…………………………. 

 
 

 

 

 

 

 

 

 
 

Signature. . . . . . . . . . . . . . . . . . . . .  

 

Name ……..…………………… 

 

Designation……………………… 

 
 

 

 

CIDB registration no  

 

…………………………. 

 
 

 

 

 

 

 

 
 

Signature. . . . . . . . . . . . . . . . . . . . .  

 

Name ……..…………………… 

 

Designation……………………… 

 
 

 

 

 

CIDB registration no  

 

…………………………. 

  
 

Signature. . . . . . . . . . . . . . . . . . . . .  

 

Name ……..…………………… 

 

Designation……………………… 
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ATTACH HERETO THE DULY SIGNED AND DATED 

ORIGINAL OR CERTIFIED COPY OF AUTHORITY OF 

SIGNATORY ON COMPANY LETTERHEAD 
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FORM 2.2.3 SCHEDULE OF PREVIOUS EXPERIENCE 

 

Provide the following information on relevant previous experience (indicate specifically projects of 

similar or larger size and/or which is similar with regard to type of work). (OPERATION AND 

MAINTENANCE PROJECTS). 

Description 
Value (R) 

VAT excluded 

Year(s) work 

executed 

Reference 

Name Organisation Tel no 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 

 

Name of Tenderer: ……………………… ……….. Date: ……………………………. 

 

Signature : ……………………………………………... 

 

Full name of signatory: ……………………………………………… 
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FORM 2.2.4 SCHEDULE OF CURRENT PROJECTS 

 

Provide the following information on current relevant projects. This information is material to the 

award of the Contract. 

Description 
Value (R) 

VAT excluded 

Date 

Appointed 

Reference 

Name Organisation Tel no 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 

 

Name of Tenderer: ……………………………………              Date: …………………………… 

 

Signature : ……………………………………………... 

 

Full name of signatory: ……………………………………………… 
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FORM 2.2.5 DECLARATION OF GOOD STANDING REGARDING TAX 

 

SOUTH AFRICAN REVENUE SERVICES 
Project No: …………….……….. 

Closing Date: …………………… 

DECLARATION OF GOOD STANDING REGARDING TAX 

PARTICULARS 

 

1. Name of Taxpayer/Tenderer:  .............................................................................................................  

 

2. Trade Name:  .......................................................................................................................................  

 

3. Identification Number: (If applicable)               

               

4. Company / Close Corporation registration number:               

               

5. Income Tax reference number:                

               

6. VAT registration number: (If applicable)               

               

7. PAYE employer’s registration number: (If applicable)               

               

8. Monetary value of Bid:               

 

DECLARATION 

 

I, ………………………………………………………….… the undersigned, the above taxpayer/Bidder, 

hereby declare that my Income Tax, Pay-As-You-Earn (PAYE) and Value-Added-Tax (VAT) obligations of 

the above-mentioned taxpayer, which include the rendition of returns and payment of the relevant taxes: 

 

(i) Have been satisfied in terms of the relevant Acts; or 

(ii) That suitable arrangements have been made with the Receiver of 

Revenue,………………………………………..…………………….. to satisfy them.* 

 

 ……………… ……………………  …………………………… 

 SIGNATURE CAPACITY DATE 

PLEASE NOTE:* The declaration (ii) cannot be made unless formal arrangements  have been 

made with the Receiver of Revenue with regard to any  outstanding 

revenue/outstanding tax returns. 
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ATTACH ORIGINAL / COPY 

 

VALID TAX VERIFICATION PIN  
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FORM 2.2.6 REGISTRATION ON THE CENTRAL SUPPLIER DATABASE 

 

Attach proof of registration with the Central Supplier Database. This information is material to 

the award of the Contract. 

 

 

 

 

 

 

ATTACHED CERTIFICATE PROOF OF REGISTRATION ON THE 

NATIONAL CENTRAL SUPPLIER DATABASE 
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FORM 2.2.7 CERTIFICATE OF ATTENDANCE AT SITE MEETING 

 

 

This is to certify that I, ……………………………………………………… (Name) duly authorised 

representative of ………………………………………………………………………………….(Tenderer)  

 
Address: ………………………………………………………..……………………………………………… 

 
Date: ………………………….……………..Visited the site on ……….………………………(date) in 

the  

 
presence of …………………………………………….…………………………….……………(Engineer) 

 

I have made myself familiar with the sites and all the local conditions likely to influence the 

work and the cost thereof. 

I further certify that I am satisfied with the description of the work and explanations given by the 

said Engineer and that I understand perfectly the work to be done, as specified and implied, in the 

execution of this contract. 

 

 

 

   ______________________________  ________________________________ 

   REPRESENTATIVE OF EMPLOYER   REPRESENTATIVE OF TENDERER    
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FORM 2.2.8 PROPOSED KEY PERSONNEL 

 

The Tenderer shall list below the key personnel (including first nominee and the second 

choice alternate) including CV’s, whom he proposes to employ on the project should his 

Tender be accepted, both at his headquarters and on the Site, to direct and for the execution of the 

work, together with their qualifications, experience, positions held and their nationalities. 

No Name  Qualification Designation YEARS WITH 

CURRENT COMPANY 

  

 

   

     

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

 

 

Name of Tenderer: …………………………………….…………………………………………………………..           

 

 

Date: ……………………………….…………  Signature : ..................................... ……………... 

 

 

Full name of signatory: ………………………………………………………………………………
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FORM 2.2.9 SCHEDULE OF PROPOSED SUB-CONTRACTORS 

 

 
 NAME OF SUB-CONTRACTOR 

 
 FULL DESCRIPTION OF WORK TO BE 

  PERFORMED BY SUB- CONTRACTORS 
 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

NB:  It is NOT a Condition of this Contract that a minimum of 30% of the construction work shall 

be subcontracted to QSEs and EMEs as contemplated in the ‘The Broad-Based Black Economic 

Empowerment Act (No. 53 of 2003) as amended by B-BBEE Act 46 of 2013 (The Act)’. The 

Contractor shall take all reasonable and practical measures to support, mentor, train, upskill and 

supervise such subcontractors as envisaged in the Strategic Objectives of the Amended 

Construction Sector Code.  

 

Acceptance of this tender shall not be construed as approval of all or any of the listed 

subcontractors.  Should any of the subcontractors not be approved subsequent to acceptance of 

the tender, this shall in no way invalidate this tender, and the tendered unit rates for the various 

items of work shall remain final and binding, even in the event of a subcontractor not listed above 

being approved by the Engineer. 

 

Name of Tenderer: …………………………………               Date: …………………………… 

 

Signature : ……………………………………………... 

 

Full name of signatory: ……………………………………………… 
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FORM 2.2.10 FINANCIAL REFERENCES 

 

FINANCIAL STATEMENTS 

 

I/We agree to furnish an audited copy of the latest set of financial statements together with my/our 

Directors' and Auditors' report for consideration by the Client.  

 

DETAILS OF TENDERERS BANKING INFORMATION 

 

I/We hereby authorise the Client/Engineer to approach all or any of the following banks for the 

purposes of obtaining a financial reference: 

BANK NAME:  

ACCOUNT NAME: (e.g.  ABC Civil Construction  cc)  

ACCOUNT TYPE: (e.g.  Savings, Cheque etc)  

ACCOUNT NO:  

ADDRESS OF BANK:  

CONTACT PERSON:  

TEL. NO. OF BANK / CONTACT:  

How long has this account been in 

existence: 

 

(Tick which is 

appropriate) 

 

 

0-6 months  

7-12 months  

13-24 months  

More than 24 months  

 

 

Name of Tenderer: …………………………………………..     Date: ……………………………… 

 

Signature : …………………………………… 

 

Full name of signatory: …………………………………………………………………………………… 
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ATTACH AUDITED  

FINANCIAL STATEMENTS 
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FORM 2.2.11 MUNICIPAL BIDDING DOCUMENTS  

MBD 1  

PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF O. R. TAMBO DISTRICT MUNICIPALITY  

BID NUMBER:  MIS 418 503 A CLOSING DATE: 15 JULY 2022 CLOSING TIME: 12.00PM 

DESCRIPTION: CONSTRUCTION OF MHLONTLO  WARD 10A SANITATION 

 

  BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT:  

TENDER BOX, GROUND FLOOR, O. R. TAMBO DISTRICT MUNICIPALITY BUILDING  

NELSON MANDELA DRIVE  

MYEZO PARK  

MTHATHA  

EASTERN CAPE  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

B-BBEE STATUS LEVEL 

VERIFICATION CERTIFICATE 

[TICK APPLICABLE BOX] 

 Yes  

  

 No 

B-BBEE STATUS 

LEVEL SWORN 

AFFIDAVIT   

 Yes    

 

 No 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO 

QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE ACCREDITED 

REPRESENTATIVE IN SOUTH 

AFRICA FOR THE GOODS 

/SERVICES /WORKS OFFERED? 

Yes                         No  

 

[IF YES ENCLOSE PROOF] 

 

ARE YOU A FOREIGN 

BASED SUPPLIER FOR 

THE GOODS 

/SERVICES /WORKS 

OFFERED? 

Yes No 

 

[IF YES, ANSWER PART B:3 ] 

 

TOTAL NUMBER OF ITEMS 

OFFERED  TOTAL BID PRICE R 

SIGNATURE OF BIDDER 
……………………..……………………… DATE  

CAPACITY UNDER WHICH THIS BID 

IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT SCM DEPARTMENT CONTACT PERSON MR. N. NOTO  

CONTACT PERSON MR. SAKHIWO HOPA TELEPHONE NUMBER 047 501 6425  

TELEPHONE NUMBER 047 501 6449   FACSIMILE NUMBER N/A  

FACSIMILE NUMBER N/A  E-MAIL ADDRESS nkosiyabon@ortambodm.gov.za   

E-MAIL ADDRESS sakhiwoh@ortambodm.org.za   

mailto:nkosiyabon@ortambodm.gov.za
mailto:sakhiwoh@ortambodm.org.za
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PART B 

TERMS AND CONDITIONS FOR BIDDING 

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL 

NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED).  

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT 

(GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

  

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) 

ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX 

STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE 

VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS 

AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY 

MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 

DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?    YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                    YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                 YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                  YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                  YES   NO  

 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 

COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF 

NOT REGISTER AS PER 2.3 ABOVE. 

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID 

INVALID.NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

 

SIGNATURE OF BIDDER:    …………………………………………………. 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………………. 

 

DATE:       …………………………………………............ 

http://www.sars.gov.za/
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MBD 4 

DECLARATION OF INTEREST 

 

1. No bid will be accepted from persons in the service of the state¹. 

 

2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of 

possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to 

persons connected with or related to persons in service of the state, it is required that the 

bidder or their authorised representative declare their position in relation to the 

evaluating/adjudicating authority.  

 

3. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

 

3.1   Full Name of bidder or his or her representative: …………………………………………… 

 

3.2   Identity Number: ……………………………………………………………………………….. 

 

3.3   Position occupied in the Company (director, trustee, shareholder²):  

 

   ………………………………………………………………………………………………........... 

 

3.4   Company Registration Number: ………………………………………………………………. 

 

3.5   Tax Reference Number: ………………………………………………………………………... 

 

3.6   VAT Registration Number: ……………………………………………………………………... 

 

3.7   The names of all directors / trustees / shareholders members, their individual identity  

numbers and state employee numbers must be indicated in paragraph 4 below. 

 

3.8   Are you presently in the service of the state?................................................... YES / NO 

 

  3.8.1 If yes, furnish articular….……………………………………………………………............ 

                          

…………………………………………………………………………………………………….  
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1 
MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 

I. any municipal council; 

II. any provincial legislature; or 

III. the national Assembly or the national Council of provinces; 

(b) a member of the board of directors of any municipal entity; 

(c) an official of any municipality or municipal entity; 

(d) an employee of any national or provincial department, national or provincial public entity or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 

(f) an employee of Parliament or a provincial legislature. 

² Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or 

business and exercises control over the company. 

 

3.9   Have you been in the service of the state for the past twelve months? …………………………. YES / NO 

3.9.1 If yes, furnish particulars  

………………………...…………………………………………………………………………….         

                        

…………………………………………………………………………………………………….... 

 

3.10 Do you have any relationship (family, friend, other) with persons in the service of the state and who may 

be involved with the evaluation and or adjudication of this bid? .................................................YES / NO 

 

           3.10.1 If yes, furnish particulars ………………………………………………………………………………… 

 ………………………………………………………………………………………………………… 

 

3.11  Are you, aware of any relationship (family, friend, other) between any other bidder and any persons in 

the service of the state who may be involved with the evaluation and or adjudication of this 

bid?......................................................................................................................................... YES / NO  

              3.11.1 If yes, furnish particulars..…………………………………………………………… 

      ……………………………….……............................................................................................. 

 

3.12  Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in 

service of the state ..................................................................................................................... YES / NO 

   

            3.12.1 If yes, furnish particular …………………………………….…………………………………………. 

     ………………………………………………………………………………………………………………. 

 

3.13  Are any spouse, child or parent of the company’s directors, trustees, managers, principle shareholders 

or stakeholders in service of the state?....................................................................................... YES / NO 

                                                        

          3.13.1 If yes, furnish particulars…………………………………………………..……………………………... 

       ………………………………………………………………………………………………………………. 
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3.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this 

company have any interest in any other related companies or business whether or not they are bidding 

for this contract?.................................................................................................................. YES / NO 

 

                  3.14.1 If yes, furnish particulars…………………………………………………………………… 

 

                        ……………………………………………………………………………………………………. 

 

3. Full details of directors / trustees / members / shareholders. 

 

Full name  Identity number  State employee number  

 

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

……………………………………                                          ………………………………….  

  Signature                                                                                        Date 

 

 

                                                                                                                                  

          ..…………………………………                                            ………………………………….. 

  Capacity                                                                                   Name of Bidder 
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MBD 5  

 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES 

INCLUDED)  

 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must 

complete the following questionnaire:  

 

NO. QUESTION  ANSWER (TICK WHICH RESPONSE 

IS APPLICABLE)  

YES 

 

NO 

1. Are you by law required to prepare annual 

financial statements? 

  

1.1 If yes, submit audited annual financial statements for the past three years or since 

the date of establishment if established during the last 3 years. 

 

NO. QUESTION  ANSWER (TICK WHICH 

RESPONSE IS APPLICABLE)  

YES 

 

NO 

2. Do you have any outstanding undisputed 

commitments for municipal services 

towards any municipality for more than 3 

months or any other service provider in 

respect of which payment is overdue for 

more than 30 days? 

  

2.1 If no, this serves to certify that the bidder has no undisputed commitments for 

municipal services towards any municipality for more than 3 months or other 

service provider in respect of which payment is overdue for more than 30 days. 

2.2 If yes, provide details:  

……………………………………………………………………………………………… 

……………………………………………………………………………………………… 

……………………………………………………………………………………………… 
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NO. QUESTION  ANSWER (TICK WHICH RESPONSE 

IS APPLICABLE)  

YES NO 

3. Has any contract been awarded to you 

by an organ of state during the past five 

years, including particulars of any 

material non-compliance or dispute 

concerning the execution of such 

contract?  

  

3.1 

 

 

 

 

 

 

If yes, provide details:  

 

……………………………………………………………………………………………… 

 

……………………………………………………………………………………………… 

 

………………………………………………………………………………………………. 

 

NO. QUESTION  ANSWER (TICK WHICH RESPONSE 

IS APPLICABLE)  

YES NO 

4. Will any portion of the goods of services 

be sourced from outside the Republic, 

and if so, what portion, and whether any 

portion of payment from the municipality 

is expected to be transferred outside of 

the Republic? 

  

4.1 

 

 

 

 

 

 

If yes, provide details:  

 

……………………………………………………………………………………………… 

 

……………………………………………………………………………………………… 

 

……………………………………………………………………………………………… 
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CERTIFICATION 

 

I, THE UNDERSIGNED (NAME) …………………………………………………………………… 

CERIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 

CORRECT.  

 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS THIS 

DECLARATION PROVE TO BE FALSE.  

 

 

…………………………………………                                      ……………………………………. 

 Signature                                                                                 Date  

 

 

 

…………………………………………                                         ……………………………….……       

Position                                                                                      Name of Bidder  
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MBD 8 

 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES  

 

1 This Municipal Bidding Document must form part of all bids invited.   

 

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that 

when goods and services are being procured, all reasonable steps are taken to combat the abuse 

of the supply chain management system.  

 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a. abused the municipality’s / municipal entity’s supply chain management system or committed 

any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, municipal or other 

public  

d. sector contract during the past five years; or 

e. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 

 

4 In order to give effect to the above, the following questionnaire must be completed and submitted 

with the bid. 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database 

of Restricted Suppliers as companies or persons prohibited from doing 

business with the public sector? 

(Companies or persons who are listed on this Database were informed in writing of 

this restriction by the Accounting Officer/Authority of the institution that imposed the 

restriction after the audi alteram partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National Treasury’s 

website (www.treasury.gov.za) and can be accessed by clicking on its link at the 

bottom of the home page.  

Yes 

 

 

 

No 

 

 

4.1.1 If so, furnish particulars: 

 

 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of 

section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?  

The Register for Tender Defaulters can be accessed on the National Treasury’s website 

(www.treasury.gov.za) by clicking on its link at the bottom of the home page.  

 

Yes 

 

No 

 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.2.1 If so, furnish particulars: 

 

 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law 

outside the Republic of South Africa) for fraud or corruption during the past five years? 

Yes 

 

No 

 

4.3.1 If so, furnish particulars: 

 

 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 

municipal charges to the municipality / municipal entity, or to any other 

municipality / municipal entity, that is in arrears for more than three months? 

Yes 

 

No 

 

4.4.1 If so, furnish particulars: 

 

 

4.5 Was any contract between the bidder and the municipality / municipal entity or any other organ 

of state terminated during the past five years on account of failure to perform on or comply with 

the contract? 

Yes 

 

No 

 

4.7.1 If so, furnish particulars: 

 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)  …………………………..……………………………..…… CERTIFY 

THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT. 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 

AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

………………………………………...                        …………………………………….. 

Signature                Date 

 

…………………………………………                          …………………………………….. 

Position       Name of Bidder 
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MBD 9  

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of 

firms, if it is between parties in a horizontal relationship and if it involves collusive bidding 

(or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified 

under any grounds. 

       3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 

provide measures for the combating of abuse of the supply chain management system, and 

must enable the accounting officer, among others, to: 

 

a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused the 

supply chain management system of the municipality or municipal entity or has 

committed any improper conduct in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 

 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure 

that, when bids are considered, reasonable steps are taken to prevent any form of bid-

rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) 

must be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be 

expected to compete, secretly conspire to raise prices or lower the quality of goods and / or 

services for purchasers who wish to acquire goods and / or services through a bidding 

process.  Bid rigging is, therefore, an agreement between competitors not to compete. 
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MBD 9 

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

I, the undersigned, in submitting the accompanying bid: PROJECT NO.: MIS 418 503 A: CONSTRUCTION 

OF MHLONTLO  WARD 10A SANITATION in response to the invitation for the bid made by: O. R. 

TAMBO DISTRICT MUNICIPALITY do hereby make the following statements that I certify to be true 

and complete in every respect: 

I certify, on behalf of:______________________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to 

be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, 

on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by 

the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or 

not affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same 

line of business as the bidder 

 

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 

communication between partners in a joint venture or consortium³ will not be construed as 

collusive bidding. 

 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market 

allocation)   
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(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and 

conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 

 

8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 

 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of 

the awarding of the contract. 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 

property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 

 

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to 

the Competition Commission for investigation and possible imposition of administrative 

penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 

to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted 

from conducting business with the public sector for a period not exceeding ten (10) years in 

terms of the Prevention and Combating of Corrupt Activities Act  No 12 of 2004 or any other 

applicable legislation. 

 

 

 ………………………………………          ………………………………………….. 

 Signature                                      Date 

 

 

……………………………………………           …………………………………………. 

Position        Name of Bidder 
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T2.3      RETURNABLE DOCUMENTS 

 

 

 RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT 

 

   

 Form 2.3.1 Record of Addenda to Tender Documents 

 

 Form 2.3.2 Procurement Form 
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FORM 2.3.1 RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

(Addenda received from Engineer for amendments on Tender Documentation) 

 

 Date Title or Details 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 

Name of Tenderer: ………………………………………..              Date: …………………………… 

 

Signature : ………………………………………… 

 

Full name of signatory: ………………………………………… 
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FORM 2.3.2 PROCUREMENT FORM 

 

Acceptable Tenders will be evaluated using a system that awards points on the basis of Tender price and the 

meeting of specific goals.   

 

DEFINITIONS 

 

“Acceptable Tender” means any Tender which, in all respects, complies with the conditions of Tender and 

specifications as set out in the Tender document, including conditions as specified in the Preferential 

Procurement Policy Framework Act (Act 5 of 2000) and the Supply Chain Management of Council. 

“Council” refers to the O. R. TAMBO DISTRICT Municipality. 

“Equity ownership” refers to the percentage ownership and control, exercised by individuals within an 

enterprise and they are involved in the day to day running of the Company. 

“HDI equity ownership” refers to the percentage of an enterprise, which is owned by individuals, or in the 

case of a company, the percentage shares that are owned by individuals meeting the requirements of the 

definition of a HDI. 

“Historically disadvantaged individuals (HDIs)” means all South African citizens – 

(i) Who had no franchise in national elections prior to the introduction of the 1983 and 1993 

constitutions (Referred to as Previously Disadvantaged Individuals (PDIs) in this document) 

(ii) Women 

(iii) Disabled persons. 

 

“SMME’s” (small, medium and micro enterprises) refers to separate and distinct business entities, including 

co-operative enterprises and NGOs, managed by one owner or more, as defined in the National Small 

Business (Act 102 of 1996). Refer to the attached addendum for a definition of SMME’s for different 

economic sectors. 

Tenders are adjudicated in terms of NDM Procurement Policy, and the following framework is provided as a 

guideline in this regard. 

 

1. Technical adjudication and General Criteria 

 Tenders will be adjudicated in terms of inter alia: 

 Compliance with Tender conditions 

 Technical specifications 

 

If the Tender does not comply with the Tender conditions, the Tender will be rejected.  If technical 

specifications are not met, the Tender may also be rejected. 

 

With regard to the above, certain actions or errors are unacceptable, and warrants REJECTION OF 

THE TENDER, for example: 

 

 A Tax Verification Pin. (Only valid tax verification pin must be attached to the Tender 

document). 

 Pages to be completed, removed from the Tender document, and have therefore not been 

submitted. 

 Failure to complete the schedule of quantities as required  
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 Scratching out without initialling next to the amended rates or information. 

 Writing over / painting out rates / the use of tippex or any erasable ink, eg. Pencil.   

 Failure to attend compulsory site inspections 

 The Tender has not been properly signed by a party having the authority to do so, according to 

the Form 2.2.2 – “Authority for Signatory” 

 No authority for signatory submitted. 

 Form of Offer not completed. 

 Particulars required in respect of the Tender have not been provided – non-compliance of 

Tender requirements and/or specifications. 

 The Tenderer’s attempts to influence, or has in fact influenced the evaluation and/or awarding 

of the contract. 

 The Tender has been submitted after the relevant closing date and time 

 Each page of the Contract portion of this Tender document (Part C1 – C4) must be initialled by 

the authorised person in order for the document to constitute a proper Contract between the 

Employer (ORTDM) and the undersigned. 

 If any municipal rates and taxes or municipal service charges owed by that Tenderer or any of 

its directors to the municipality, or to any other municipality or municipal entity, are in arrears 

for more than three months. 

 If any Tenderer who during the last five years has failed to perform satisfactorily on a previous 

contract with the municipality or any other organ of state after written notice was given to that 

Tenderer that performance was unsatisfactory. 

 

2. Size of enterprise and current workload 

  

 Evaluation of the Tenderer’s position in terms of: 

 Previous and expected current annual turnover 

 Current contractual obligations 

 Capacity to execute the contract 

 

3. Staffing profile 

 

 Evaluation of the Tenderer’s position in terms of: 

 Staff available for this contract being Tendered for 

 Qualifications and experience of key staff to be utilised on this contract 

 

4. Financial ability to execute the contract: 

 

 Evaluation of the Tenderer’s financial ability to execute the contract.  Emphasis will be placed on the 

following: 

 Contact the Tender’s bank manager to assess the Tenderer’s financial ability to execute the 

contract and the Tenderer hereby grants his consent for this purpose. 

 

5. Good standing with SA Revenue Services 

 

 Determine whether an original valid tax verification pin has been submitted. 

 The Tenderer must affix an original valid Tax Verification Pin to page T2.2.9 of the Tender 

document. 
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6. Penalties 

 

The O. R. Tambo District Municipality will if upon investigation it is found that a preference in terms of 

the Contract has been obtained on a fraudulent basis, or any specified goals are not attained in the 

performance of the contract, on discretion of the Municipal Manager, one or more of the following 

penalties will be imposed: 

 Cancel the contract and recover all losses or damages incurred or sustained from the Tenderer. 

 Impose a financial penalty of twice the theoretical financial preference associated with the claim, 

which was made in the Tender. 

 Restrict the suppliers, its shareholders and directors on obtaining any business from the O. R. 

Tambo District Municipality for a period of 5 years. 

 

DECLARATION 

 

I/We the undersigned, who warrants that he/she is duly authorised to do so on behalf of the firm, certifies that 

the items mentioned in part of the foregoing procurement form and returnable documents qualifies/qualify for 

the preference(s) shown and acknowledge(s) that: 

 

The information furnished is true and correct. 

 

The contractor may be required to furnish documentary proof to the satisfaction of the O. R. Tambo District 

Municipality that the claims are correct. 

 

 If the claims are found to be inflated, the O. R. Tambo District Municipality may, in addition to any other 

remedy it may have, recover from the contractor all cost, losses or damages incurred or sustained by the O. 

R. Tambo District Municipality as a result of the award of the contract and/or cancel the contract and claim 

any damages which the O. R. Tambo District Municipality may suffer by having to make less favourable 

arrangements after such cancellation. 

 

Signature of Tenderer 

 

Signed at _______________________________ on ______ day of ___________________________ 202__ 

 

 

______________________________________________________________________________________ 

For the tenderer 

 

 

WITNESSES: 

 

1. _____________________________________ 

 

 

2. _____________________________________ 
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C1    AGREEMENTS AND CONTRACT DATA 

 

 

 

C1.1  Form of Offer and Acceptance 

 

C1.2 Contract Data 

 

C1.3 Special Condition 

 

C1.4 Occupational Health and Safety Specification 
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FORM C1.1 FORM OF OFFER AND ACCEPTANCE 

 

FORM OF OFFER 

 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 

respect of the following works: PROJECT: MIS 418 503 A: CONSTRUCTION OF MHLONTLO  WARD 

10A SANITATION. 

 

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 

Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 

Conditions of Tender. 

 

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 

and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under 

the Contract including compliance with all its terms and conditions according to their true intent and meaning 

for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.       

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 

 

……………………………………………………………………….…………………………………………….………. 

 

………………………………………...............……………………………….……..…………………………………… 

 

……………….………………………….…. Rand (in words); R …………………..……………………… (in 

figures). 

 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 

Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 

stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 

Conditions of Contract identified in the Contract Data.  

 

Signature(s) __________________________  _____________________________ 

 

Name(s)  ___________________________  _____________________________ 

 

Capacity __________________________  _____________________________   

 

For the tenderer    

 ______________________________________________________________________ 

     (Name and address of organisation) 

 

Name & Signature 

Of Witness  ___________________________ ___________________________ 

           Name      Date 
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ACCEPTANCE 

 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 

Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in 

accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s 

Offer shall form an agreement between the Employer and the Tenderer upon the terms and conditions 

contained in this Agreement and in the Contract that is the subject of this Agreement. 

 

The terms of the contract are contained in: 

 Part 1 Agreements and Contract Data (which includes this Agreement) 

 Part 2 Pricing Data 

 Part 3 Scope of Work 

 Part 4 Site information 

 Part 5 Additional Relevant Documentation 

 Part 6 Contract Drawings 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 6 

above. 

 

Deviations from and amendments to the documents listed in the Tender Data, including the proposed key 

personnel and any addenda thereto listed in the Tender Schedules as well as any changes to the terms of 

the Offer agreed by the Tenderer and the Employer during this process of offer and acceptance, are 

contained in the Schedule of Deviations attached to and forming part of this Agreement. No amendments to 

or deviations from said documents are valid unless contained in this Schedule, which must be duly signed by 

the authorised representative(s) of both parties. 

 

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 

Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 

to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 

provided in terms of the Conditions of Contract identified in the Contract Data at or just after the date this 

Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall 

constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 

receives one fully completed original copy of this document, including the Schedule of Deviations (if any). 

Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 

writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 

binding contract between the parties. 

     

Signature(s) _____________________________  _____________________________ 

 

Name(s)  ____________________________  _____________________________ 

 

Capacity _____________________________  _____________________________  

 

For the tenderer ______________________________________________________________________ 

     (Name and address of organisation) 

Name & Signature 

Of Witness  ___________________________ _____________________________ 

            Name      Date 
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SCHEDULE OF DEVIATIONS 

Notes: 

 

1. The extent of deviations from the tender documents issued by the Employer prior to 

the tender closing date is limited to those permitted in terms of the Conditions of 

Tender. 

 

2. A Tenderer’s covering letter shall not be included in the final contract document. 

Should any matter in such letter, which constitutes a deviation as aforesaid 

becomes the subject of agreements reached during the process of Offer and 

Acceptance; the outcome of such agreement shall be recorded here. 

 

3. Any other matter arising from the process of offer and acceptance either as a 

confirmation, clarification or change to the tender documents and which it is agreed 

by the Parties becomes an obligation of the contract, shall also be recorded here. 

 

4. Any change or addition to the tender documents arising from the above agreements 

and recorded here shall also be incorporated into the final draft of the Contract. 

 

1 Subject ____________________________________________________________________________ 

    

   Details   ____________________________________________________________________________ 

 

2 Subject ____________________________________________________________________________ 

    

  Details   ____________________________________________________________________________ 

 

3 Subject ____________________________________________________________________________ 

 

   Details   ____________________________________________________________________________ 

 

4 Subject ____________________________________________________________________________ 

  

   Details   ____________________________________________________________________________ 

 

5 Subject ____________________________________________________________________________ 

   

   Details   ____________________________________________________________________________ 

 

6 Subject ____________________________________________________________________________ 

 

  Details   ____________________________________________________________________________ 
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the 

Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from 

and amendments to the documents listed in the Tender Data and addenda thereto as listed in the 

Tender Schedules, as well as any confirmation, clarification or change to the terms of the Offer 

agreed by the Tenderer and the Employer during this process of Offer and Acceptance. It is 

expressly agreed that no other matter whether in writing, oral communication or implied during the 

period between the issue of the tender documents and the receipt by the Tenderer of a completed 

signed copy of this Agreement shall have any meaning or effect in the contract between the parties 

arising from this Agreement. 

 

FOR THE TENDERER: 

 

Signatures (s)  __________________________________________________________ 

 

Name(s)  __________________________________________________________ 

 

Capacity  __________________________________________________________ 

 

     

 _____________________________________________________________________ 

      (Name and address of Organisation) 

 

Name & Signature 

Of Witness  ________________________ Date ________________________ 

 

 

FOR THE EMPLOYER 

 

Signatures (s) ________________________________________________________________ 

 

Name(s) ________________________________________________________________ 

 

Capacity ________________________________________________________________ 

 

    

 ______________________________________________________________________ 

      (Name and address of Organisation) 

 

Name & Signature 

Of Witness __________________________ Date_______________________________ 
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FORM C1.2 CONTRACT DATA 

 

PART 1:  DATA PROVIDED BY THE EMPLOYER 

 

The contract data of this contract are: 

C1.2.1  Conditions of Contract 

C1.2.2  Data provided by the Employer 

C1.2.3  Data provided by the Contractor 

C1.2.4 Special Conditions of Contract 

 

C1.2.1 Conditions of Contract 

 

The General Conditions of Contract for Construction Works 3
rd

 Edition (2015) published by the South 

African Institution of Civil Engineering, is applicable to this contract. Copies of these conditions of 

contract may be obtained from the South African Institution of Civil Engineering www.saice.org.za 

 

The General Conditions of Contract for Construction Works make several references to the Contract Data for 

specific data, which together with these conditions collectively describe the risks, liabilities, and obligations of 

the contracting parties and the procedures for the administration of the Contract. The Contract Data shall 

have precedence in the interpretation of any ambiguity or inconsistency between it and the general 

conditions of contract.  
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Part C1.2.2  Data Provided by The Employer 

Notes to Tenderer: 

1. The Tenderer is not required to complete this data in full.  

2. Please read both the General Conditions of Contract for Construction Works, Third Edition, 2015. 

(GCC 2015) and the relevant parts of its Guidance Notes to understand the implications of this Data 

which the tenderer is required to complete. 

3. The number of the clause which requires the data is shown in the left-hand column for each 

statement; however, other clauses may also use the same data 

4. Each item of data given below is cross-referenced to the clause in the General Conditions of Contract 

for Construction Works to which it mainly applies. 

5. The following contract specific data are applicable to this Contract: 

Clause  Statement  Data 

 The conditions of contract are  

 

the General Conditions of Contract for 
Construction Works, Third Edition, 2015. (GCC 
2015)  

   

1  General 

1.1.1.13 Defects Liability Period is 06 months (Six) after the Completion Date 

1.1.1.14 Due Completion Date is 04 months (Four) from the Commencement 
Date  

1.1.1.15 The Employer is O. R. Tambo District Municipality 

1.1.1.16 The Employer’s Agent  To which this Contract relates shall be the 
delegated individual specified in writing by the 
Employer within seven days of the 
commencement date. 

1.1.1.17 The Employer’s Agent Representative  To which this Contract relates shall be the 
delegated individual specified in writing by the 
Employer’s Agent within seven (7) days of the 
commencement date.  

1.1.1.26 The Pricing Strategy is  A re-measurement contract 

1.1.1.29 The Site is  All villages within the boundaries of Mhlontlo  
Ward 10A 

1.1.1.30 The Site Information is  Specified in Part C4 : Site Information of this 
document 

1.1.1.33 The Works are Specified in Part C3: Employer’s Works 
Information of this document 

1.2.1 The Employer’s delivery address is     

 Physical Address  O. R. Tambo House 

Nelson Mandela Drive 

Mthatha 

5100 

 Postal Address Private Bag X 6043 

Mthatha 

5100 

 Email Address Shall be specified by the Employer within seven 
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days of the commencement date. 

1.2.1 The Employer’s Agent’s delivery address  shall be specified by the Employer within seven 
days of the commencement date. 

1.3.2 The law of the contract is the law of the Republic of South Africa that applies to 
agreements executed and wholly performed 
within the Republic of South Africa 

1.3.3 The language of this Contract is English 

   

3 Employer’s Agent 

3.2.3 The Employer’s Agent shall first consult and 
obtain specific approval  

from the delegated Principal Consultant, 
Likhithanande Engineers, prior to issuance of 
any ruling, with respect to following clauses: 

1. the Employer’s Agent’s ruling on 
Contractor’s Claims as contemplated in 
Clause 10.1.5 

2. the Employer’s Agent’s ruling on 
dissatisfaction as contemplated in Clause 
10.2.3 

3.2.4 The Employer’s Agent for Health and Safety to which this Contract relates shall be the 
delegated individual specified in writing by the 
Employer’s Agent within seven days of the 
commencement date. 

 Address 

Shall be specified by the Employer within 
seven days of the commencement date. 

 Tel No 

 Email 

3.2.4 A The Employer’s Agent for Social Facilitation to which this Contract relates shall be the 
delegated individual specified in writing by the 
Employer’s Agent within seven days of the 
commencement date. 

 Address 

Shall be specified by the Employer within 
seven days of the commencement date. 

 Tel No 

 Email 

3.3.4 The Employer’s Agent  shall be in writing delegate its responsibilities for 
institutional social development to an individual 
within seven days of the commencement date. 

 Address [●] 

 Tel No [●] 

 Email [●] 

   

5  Time and Related Matters 

5.1.1 The special non-working days set out in the 
Contract are  

the following: 

1. South African Public Holidays, and 

2. annual builders' holiday traditionally starts 
on or around 16 December and ends in the 
second week of January. 

5.3.1 The Engineer’s Agent shall issue an instruction 
to the Contractor to commence with the Work 

On approval of the following documentation: 

1. Design Package 
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2. Health and Safety File 

3. Initial Programme (Clause 6.2.1) 

4. Performance Guarantee (Clause 6.2.1) 

5. Insurance for the Works (Clause 6.2.1) 

Which will be within Seven (07) days after the 
approval of the Documentation required from the 
Contractor 

5.3.2 The Contractor is to submit the documentation 
stipulated in clause 5.3.1 

Within Seven (07) days of the Commencement 
Date 

5.4.1 Access to and possession to the Site  is granted on the date of the site handover 
meeting which should occur no later than Seven 
(7) days after Employer’s Agent’s instruction to 
commence carrying out the Works referred to in 
Clause 5.3.1. 

5.8.1 The non-working days and special non-working 
days set out in the Contract are  

the following: 

1. weekends,  

2. South African Public Holidays, and 

3. annual builders' holiday traditionally starts on 
or around 16 December and ends in the 
second week of January. 

5.13.1 The penalty for delay or late completion is R1,500 per day 

5.14.1 Practical Completion is achieved  as specified in Part C3: Employer’s Works 
Information of this document, which is when all 
happy letters have been signed by the 
Employer’s Agent’s Representative, Contractor, 
and Employer’s Agent for Institutional Social 
Development and the household beneficiary for 
the whole of the Works. 

   

6 Payment and related matters 

6.2.1 The performance guarantee for liability of the 
Contractor for claims made against the 
Contractor arising out of the Contractor's failure 
to deliver the requested Works per the 
standards, practices, methods and procedures 
conforming to applicable laws and exercising 
that degree of skill, care, diligence, prudence 
and foresight that would reasonably and 
ordinarily be expected from a skilled and 
experienced person engaged in a similar type 
of undertaking under similar circumstance is  

10% of the Contract Price 

6.2.1A  Where the SMME service provider could 
not be able to arrange sureties prior to awarding 
of the contract, surety amounts shall be deducted 
from the first (03) three progress payment 
certificate based on work certified  

10% of the Contract Price 

6.8.2 Contract Price Adjustment Factor is NOT applicable for this contract 

6.10.1.5 The advance payment percentage limit for plant 
and materials delivered to Site but not yet built 
into the Permanent Works is 

(NIL) 0% of the value of the materials 

Only Completed Structures will be paid for by the 
Client. 

6.10.1.5 The advance payment percentage limit for plant 
and materials not yet supplied to Site 

is NOT applicable for this contract 
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6.10.1.5 The Contractor shall produce the following documents prior to the payment of the 
percentage limit 

1. documentary proof of ownership of such 
plant and materials in the form of invoice 

2. delivery notes of such plant and materials 
signed by Employer’s Agent Representative 
and Contractor 

3. indemnity signed by the Employer, 
indemnifying the Employer against any claim 
to or in respect of such plant and/or 
materials by reason of the Contractor's 
sequestration or liquidation, or of any defect 
in the Contractor's title to the Plant and/or 
materials. 

6.10.3 The percentage retention is 10% of the value of the Works 

6.10.3 The limit of retention money is 5% of the value of the Works 

   

8 Risks and related matters 

8.6.1.1.2 The value of plant and materials supplied by the 
Employer to be included in the insurance sum is  

NIL 

8.6.1.1.3 The minimum limit of professional indemnity for 
claims made against the Contractor arising out 
of his failure to use the skill and care normally 
used by professionals providing design services 
similar to the Works 

R5,000,000 

8.6.1.3 The minimum limit of indemnity for insurance in 
respect of loss of or property damage (except 
for the Works, Plant and Materials and 
Equipment) and liability for bodily injury to or 
death of a person (not an employee of the 
Contractor) caused by activity in connection 
with this Contract for any one event is: 

R5,000,000 

8.6.1 .5 a) The minimum limit of indemnity for 
insurance in respect of loss of or damage 
to the Works, Plant and Materials 

the replacement cost thereof. 

 b) The minimum limit of indemnity for 
insurance in respect of the death of or 
bodily injury to employees of the 
Contractor arising out of and in the course 
of their employment in connection with this 
Contract for any one event is 

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 
of 1993 and the Contractor's common-law liability 
for people falling outside the scope of the Act 
with a limit of indemnity of not less than R1 000 
000 (One Million South African Rand). 

   

10 Claims and disputes 

10.5.3 The Adjudication Board shall consist of  one (1) member 

10.7.1 The determination of disputes shall be by arbitration 

10.7.2 The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by the Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is Mthatha 

 The person who shall choose an arbitrator the Chairman of the Association of Arbitrators 
(www.arbitrators.co.za) or its successor body. 

http://www.arbitrators.co.za/
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Part C1.2.3  Data Provided by The Contractor 

Notes to Tenderer: 

6. The Tenderer is required to complete this data in full.  

7. Please read both the General Conditions of Contract for Construction Works, Third Edition, 2015. 

(GCC 2015) and the relevant parts of its Guidance Notes to understand the implications of this Data 

which the tenderer is required to complete. 

8. The number of the clause which requires the data is shown in the left-hand column for each 

statement; however, other clauses may also use the same data 

Clause  Statement  Data 

 The conditions of contract are  

 

the General Conditions of Contract for Construction 
Works, Third Edition, 2015. (GCC 2015) 

1  General 

1.1.1.9 The Contractor is  

 

 

1.2.1 The Contractor’s delivery address is     

 Physical Address   

 

 

 

 Postal Address  

 

 

 

 Email Address  

 

4 Contractor’s General Obligations 

4.10.2 The Contractor shall provide monthly reports 
outlining compliance with CPG, EPWP 
objectives to the Employer; 

at intervals specified in Part C3: Employer’s Works 
Information of this document. The report should 
outline the following: 

 

1. its equity ownership and control and, where 
applicable, that of its duly appointed 
Subcontractors and/or suppliers. 

2. its total spends on targeted enterprises used to 
fulfil its obligations in terms of the contract. 

3. any transformation programmes and/or 
initiatives relating to skills development and 
transfer, employment equity and enterprise 
development of the Subcontractors and Target 
Individuals; and 

4. any public benefits and/or job opportunities 
created according to the fulfilment of its 
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obligations in terms of the contract 

4.11.1 The Contractor's Competent Employees are:  

 Title Construction Manager 

 Name  

 Qualifications  

 Tel No  

 Email  

 Title Site Agent/Foreman 

 Name  

 Qualifications  

 Tel No  

 Email  

 Title Safety Officer 

 Name  

 Qualifications  

 Tel No  

 Email  

 SACPMP Registration Number  

Should the Contractor decide to use other Personnel rather than the one’s listed above, must do it in 

writing, and the proposed Personnel must have the same or very similar Qualifications and Experience.  
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Part C1.4 Special Conditions of Contract 

Notes to Tenderer: 

1. Particular Conditions of the Contract defines conditions that are specific to a Project.  

2. The Particular Conditions of the Contract are used for addition/ omission and change of General 

Conditions of the Contract. 

3. The number of the clause which requires the data is shown in the left-hand column for each statement; 

however, other clauses may also use the same data 

Clause  Statement  Data 

 Amendment of GCC 2015 Clauses 

2.4.1 Ambiguity and discrepancy  

 Insertion of additional wording: All parts of the Contract should be read together 
and that their original purpose is to be mutually 
explanatory. However, if there is a discrepancy 
between the information provided, the order of 
priority of contract documents is as stated below: 

1. the Contract Agreement 

2. the Letter of Acceptance (this is the formal 

acceptance of the contractor’s tender and 

usually presents the point in time when 

Contractual Parties enter the Contract), 

3. the Contract Data, 

4. the Particular Conditions of the Contract 

5. the General Conditions of the Contract, 

6. the Specification, 

7. the Drawings, and 

8. the Schedules and any other document 

forming part of the Contract 

In the event of a discrepancy or ambiguity, the 

document of higher priority takes precedence.  

2.5.1 Assignment  

 Delete wording and replace with the 
following: 

The Employer will, at all times, be entitled to cede its 
rights and/or delegate its obligations under this 
Contract and/or assign this Contract to any financier 
and/or nominee of any financier of the Employer for 
purposes of the programme. Any cession and/or 
delegation and/or assignment by the Employer to 
any such financier or nominee of any financier is 
expressly permitted. The Contractor shall, if 
requested thereto by the Employer and/or any such 
financier, sign a separate authority giving effect to 
the aforementioned in such form as the Employer 
and/or any financier of the Employer may reasonably 
require 

  The Employer will, at all times, be entitled to cede its 
rights and/or delegate its obligations under this 
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Contract and/or assign this Contract to any financier 
and/or nominee of any financier of the Employer for 
purposes of the programme. Any cession and/or 
delegation and/or assignment by the Employer to 
any such financier or nominee of any financier is 
expressly permitted. The Contractor shall, if 
requested thereto by the Employer and/or any such 
financier, sign a separate authority giving effect to 
the aforementioned in such form as the Employer 
and/or any financier of the Employer may reasonably 
require 

  The Contractor shall not be entitled to cede any of its 
rights and/or delegate any of its obligations under 
this Contract to any person without the prior written 
consent of the Employer. 

5.4.1 Access to and possession of Site  

 Insertion of additional wording: The Employer allows access to, possession and use 
of each part of the Site to the Contractor which is 
necessary for the work included in this contract. The 
Employer shall grant access and use of the Site no 
later than Seven (7) days after Employer’s Agent’s 
instruction to commence with the Works.  

If the Employer does not give the Contractor access 
to, possession and use of the Site within Seven (7) 
days of the Employer’s Agent instruction to 
commence with the Works, access to, possession 
and use of the Site shall be as the date when 
Employer’s Agent instructed the Contractor to 
commence with the Works. 

There are limitations on Site; Not all households are 
accessible by any type of motorised equipment. 
Hard rock may be encountered within depths of a 
1.0m or less 

9.2.1 Termination by the Employer  

 Insertion of additional wording  

 9.2.1.3.9 Has substantially broken a health or safety 
regulation. 

 9.2.1.3.10 
 
 
 

9.2.1.3.11 

Failure to conclude the requisite subcontracts after 
being awarded a Contract, within the period 
stipulated therefore and otherwise as directed by the 
Employer 
 
Failure to obtain access to Site due to non-compliant 
documentation as stated in clause 5.3.1 

 9.2.1.4 Where the Works are no longer required 

 9.2.1.5 Where the funding for the Works is no longer 
available 

 9.2.1.6 An event occurs that stops the Contractor from 
completing the works by the date shown on the 
Accepted Programme and is forecast to delay 
Completion by more than13 weeks 

 9.2.1.7 The Service Provider becomes insolvent or 
Liquidated 

 9.2.1.8 If as a result of Force Majeure, the Service provider 
is unable to perform part or the whole service for a 
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period of thirty 30 days. 

  

SPCC1 Right of Retention 

SPCC1.1 The Contractor hereby waives and abandons any and all lien and/or any other right of retention 
that the Contractor now has or in future may have, in terms of the Contract, the common law or 
otherwise, in respect of the works, the Site or any property belonging to the Employer and shall 
under no circumstances be entitled to withhold delivery of the same to the Employer. The 
Contractor warrants that all Subcontractors shall, mutatis mutandis, waive and abandon any such 
Subcontractor’s lien or any other right of retention, in favour of the Employer. 

  

SPCC2 Joint Ventures 

SPCC2.1 Suppose the Contractor constitutes a joint venture, consortium, or other unincorporated groupings 
of two or more persons or organisations. In that case, these persons or organisations are deemed 
to be jointly and severally liable to the Employer for the performance of this Contract. 

SPCC2.2 Unless already notified to the Employer, the persons or organisations notify the Employer’s Agent 
within two weeks of the date of acceptance of the Contract of the key person who has the 
authority to bind the Contractor on their behalf. 

SPCC2.3 The Contractor does not alter the composition of the joint venture, consortium, or other 
unincorporated groupings of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

SPCC2.4 Nothing in this Contract shall be deemed to create any joint venture, partnership or principal-agent 
relationship between the Parties and neither Party shall hold itself out in its advertising or 
otherwise in any manner which would indicate or imply such relationship with the other Party 
according to this Contract 

SPCC2.5 The dissolution of the Joint Venture shall be deemed as a separation and that constitutes the 
Contract to be Terminated 

  

SPCC3 Broad-Based Black Economic Empowerment (B BBEE) Status 

SPCC3.1 Where a change in the Contractor's legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor's B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

SPCC3.2 The Contractor is required to submit an updated verification certificate and necessary supporting 
documentation confirming the change in his B-BBEE status to the Employer’s Agent within thirty 
days of the notification or as otherwise instructed by the Employer’s Agent. 

SPCC3.3 Where, as a result, the Contractor's B-BBEE status has decreased since the Contract Date, the 
Employer may either re-negotiate this Contract or terminate the Contractor's obligation to Provide 
the Works. 

SPCC3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status constitutes a 
reason for termination.  

   

SPCC4 Illegal or Corrupt Practices 

SPCC4.1 Any offer, payment, consideration, or benefit of any kind made by the Contractor, which 
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, an 
inducement or reward for the award or in the execution of this Contract constitutes grounds for 
terminating the Contractor's obligation to Provide the Works or taking any other action as 
appropriate against the Contractor (including civil or criminal action). 

SPCC4.2 The Employer may terminate the Contractor's obligation to provide the Works if the Contractor (or 
any member of the Contractor where the Contractor constitutes a joint venture, consortium or 
other unincorporated groupings of two or more persons or organisations), or a director of any 
such entity, is found guilty by a competent court, administrative or regulatory body of participating 
in illegal or corrupt practices. 

SPCC4.3 Such practices include, but are not limited to, the making of offers, payments, considerations, or 
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benefits of any kind or otherwise, whether in connection with any procurement process or contract 
with the Employer or other people or organisations and including in circumstances where the 
Contractor or any such member is removed from the approved vendor database of the Employer 
as a consequence of such practice. 

  

SPCC5 Confidentiality 

SPCC5.1 The Contractor does not disclose or make any information arising from or in connection with this 
Contract available to Others. This undertaking does not, however, apply to information which at 
the time of disclosure or thereafter, without default on the part of the Contractor, enters the public 
domain or to information which was already in possession of the Contractor at the time of 
disclosure (evidenced by written records in existence at that time). Should the Contractor disclose 
information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this 
clause are complied with by the recipient. 

SPCC5.2 Any information communicated by the Employer to the Contractor in connection with the Contract 
and any secret and/or confidential information of the Employer otherwise acquired by the 
Contractor shall be regarded by the Contractor as strictly confidential and shall not, without the 
prior written consent of the Employer in each instance, be published or disclosed to any other 
party or be used for any purpose whatsoever other than to execute the Works. 

SPCC5.3 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise in writing by the Employer’s Agent. 

SPCC5.4 Suppose the Contractor is, at any time, required by law to disclose any such information which is 
required to be kept confidential. In that case, the Contractor, to the extent permitted by law before 
disclosure, notifies the Employer so that an appropriate protective order and/or any other action 
can be taken if possible, before any disclosure. If such protective order is not, or cannot, be 
obtained, then the Contractor may only disclose that portion of the information which it is required 
to be disclosed by law and uses reasonable efforts to obtain assurances that confidential 
treatment shall be afforded to the information so disclosed. 

SPCC5.5 The taking of images (whether photographs, video footage or otherwise) of the works or any 
portion thereof, in the course of Providing the Works and after Completion, requires the prior 
written consent of the Employer’s Agent. All rights in and to all such images vests exclusively in 
the Employer. 

SPCC5.6 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

SPCC6 Existing Services and Housekeeping 

SPCC6.1 The Site may be in continuous operation and, accordingly, the Contractor shall assume that 
existing services and access ways shall be in continuous use and fully operational at all times. 
The Contractor shall be held responsible for repair or making good of existing installations that 
may be required due to any act or omission of whatever nature by the Contractor and for any 
costs to the Employer which may arise, due to the Contractor preventing in any manner whatever 
the normal operation and use of such services and access ways. 

SPCC6.2 During the execution of the Works, the Contractor shall keep the Site reasonably free from all 
unnecessary obstructions and shall store or dispose of any Contractor's Equipment and surplus 
materials and without delay clear away and remove from the Site any wreckage, rubbish or 
temporary works no longer required. 

SPCC6.3 The Contractor must use and/or attend to all areas of the Site which are used by it or under its 
control from time to time in a safe, professional and responsible manner. 

SPCC6.4 The Contractor shall be responsible for all areas of the Site which are used by it or under its 
control from the time the area in question is made available to the Contractor until the time the 
Employer requires the Site to be returned to it or otherwise when the Contractor demobilises from 
the area of the Site in question and returns to the Employer all of the Employer's property. 

SPCC6.5 The Contractor must ensure that all such areas of the Site are kept at all times in a safe, clean 
and hygienic condition and in good working order and repair and the Contractor shall promptly 
repair, at its cost, any damage to the Site which is attributable to the Contractor or its employees 
of sub-contractors, failing which the Employer shall be entitled to repair the Site and recover the 
cost of such repairs from the Contractor.  
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SPCC6.6 Any damages suffered by the Employer as aforesaid shall be paid by the Contractor within ten 
business days or shall be set off against any amounts owing to the Contractor by the Employer.  

SPCC6.7 The Contractor shall not unnecessarily interfere with the operations of the Employer or Others at 
the Site. The Employer has the right to refuse access to the Site to any of the Contractor's 
employees, representatives and/or subcontractors whom it suspects of being a health and safety 
or other risk. 

SPCC6.8 The Contractor shall not have any lien or right of retention in respect of the Site, the works and/or 
any other property belonging to the Employer. 

  

SPCC7 Indemnity against Contractor’s Design 

SPCC7.1 The Contractor indemnifies and keeps indemnified the Employer against any losses and costs, 
including legal costs between attorney and client, and all other expenses whatsoever that the 
Employer may incur as a result of any action, proceeding or claim made against the Employer 
arising from the use of a design constituting an infringement of patent rights, design registration, 
registered trademarks or other exclusive rights in respect thereof. This indemnity does not apply 
to any infringement which is solely due to the Contractor having followed in its entirety instructions 
stipulated by the Employer. 

SPCC7.2 The Employer shall give the Contractor prompt notice of any such action, proceeding, claim or 
threat instituted or made against it or both of them. Promptly after the giving of such notice the 
Parties are to consult together about the subject of the notice and the Employer may at its option 
decide to a) permit the Contractor at the Contractor's own expense to conduct any litigation that 
may ensue and all negotiations for a settlement of such litigation or claim with the proviso that the 
Contractor keeps the Employer informed of all steps that are taken and of the outcome; or b) 
conduct any litigation that may ensue and all negotiations for a settlement, in which event the 
Employer shall act in consultation with the Contractor and shall keep the Contractor informed of 
all aspects that are taken and of the outcome. 

SPCC7.3 The Contractor hereby cedes and agrees to cede all intellectual property, excluding intellectual 
property in respect of which the Contractor can demonstrate proprietorship prior to the date of 
signature hereof, but including intellectual property specifically developed by the Contractor on 
behalf of the Employer under instruction and payment by the Employer and including all current 
and future technical information relating to the works; technical concepts; know-how; 
specifications; data; formulae; computer programs; design; patent and / or applications in respect 
thereof; copyrighted works; memoranda; scripts; reports; manuals; diagrams; drawings; including 
engineering drawings; prototypes; drafts in performing the works, whether completed or not and 
whether accepted, amended or rejected, and the like relating to the works, whether patented or 
not, and includes all intellectual property relating to the works developed by or on behalf of the 
Employer, to the Employer, its successors, assigns or legal representatives locally and / or 
internationally, together with the right to apply for Letters Patent in respect thereof. 

SPCC7.4 It is further agreed that the Employer may apply in its name and its own cost for Letters Patent in 
respect of such inventions and registration of such designs locally and/or internationally. 

SPCC7.5 The Contractor hereby agrees that when requested, he shall without any charges to the 
Employer, but at the latter’s expense, sign all papers, take all rightful oaths, and do all acts which 
may be necessary, desirable or convenient for securing and maintaining patents relating to the 
works and/or the patent applications in any and all countries and for vesting titled thereto in the 
Employer, its successors, assign or legal representatives and the Contractor confirms and agrees 
that he shall assist the Employer to ensure that total and complete cession and transfer of all 
right, title and interest in the intellectual property takes place. 

  

SPCC8 Time 

SPCC8.1 The Contractor acknowledges that time is of the essence to the performance of its obligations in 
terms of this Contract. 

  

SPCC9 Discovery/Reproduction of Documentation 

SPCC9.1 The Contractor hereby authorises the Employer to reproduce all documentation made available 
by the Contractor to the Employer in connection with this Contract. In so far as the Contractor has 
any copyright protection in the items that are so reproduced by the Employer, the Contractor 
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hereby grants a right and license to the Employer to reproduce the same for the purposes 
specified in this Contract.  The Contractor keeps the Employer informed of any threats or claims 
made against it in respect of infringement of patent or other exclusive rights by virtue of the 
provision of the works. 

  

SPCC10 Damages 

SPCC10.1 The Employer shall be entitled, in its sole discretion, to claim and recover from the Contractor 
damages in lieu of any penalty agreed upon in terms of this Contract. 

  

SPCC11 Accrual 

SPCC11.1 Unless otherwise provided herein, rights which accrue to a Party in terms of this Contract shall 
survive its termination. 

  

SPCC12 Commitments and Undertakings 

SPCC12.1 Neither Party shall be bound by any express, tacit or implied term, representation, warranty, 
promise or the like not recorded herein. This Contract supersedes and replaces all prior 
commitments, undertakings or representations, whether oral or written, between the Parties in 
respect of the subject matter hereof. 

  

SPCC13 Validity and Enforceability of Contract 

SPCC13.1 If any provision of this Contract is found to be invalid, unlawful or unenforceable, that provision 
shall be severable from the remaining provisions of this Contract, which shall continue to be valid 
and enforceable. 

  

SPCC14 Strategic Socio-Economic Objectives 

SPCC14.1 in terms of which the Contractor gives unconditional warranties and undertakings committing itself 
to the promotion of the strategic socio-economic objectives stipulated herein, including, but not 
limited to, warranties and undertakings to the effect that – 

SPCC14.1.1 the BEE information disclosed to the Employer in the bid response to the Tender Invitation 
pursuant to which it was appointed, as supplemented subsequently in writing, is accurate and 
complete and that it shall maintain at least those levels of BEE for the duration of the contract; 

SPCC14.1.2 it shall only subcontract aspects of the Works to Subcontractors with which it has concluded 
Subcontracts and actively take steps towards achieving the Employer's CPG requirements for the 
empowerment of Subcontractor/s 

SPCC14.1.3 it shall ensure that the execution of the Works and the expenditure of the project costs results in 
the achievement of the general socio-economic and empowerment objectives 

SPCC14.1.4 it shall keep detailed records of – 

a) its equity ownership and control and, where applicable, that of its duly appointed 

Subcontractors and/or suppliers. 

b) its total spends on targeted enterprises used to fulfil its obligations in terms of the contract. 

c) any transformation programmes and/or initiatives relating to skills development and transfer, 

employment equity and enterprise development of the Subcontractors and Target 

Individuals; and 

d) any public benefits and/or job opportunities created according to the fulfilment of its 

obligations in terms of the contract 

and provide monthly reports outlining compliance with such objectives to the Employer; 

SPCC15 Contractor Obligations 

SPCC15.1 in terms of which the Contractor unconditionally warrants and undertakes that, in its performance 
of its obligations under the Contract, it shall, at all times, - 

SPCC15.1.1 owe a duty of care to the ORTDM and comply with the reasonable directions issued to it by the 
Employer, Employer’s Agent and/or Employer’s Agent Representative; 

SPCC15.1.2 not do anything that constitutes, or is reasonably likely to constitute, a corrupt act or that is 
otherwise intended or is likely to harm the reputation of the ORTDM, the Contract; and 

SPCC15.1.3 undertake the Works in accordance with the standards, practices, methods and procedures 
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conforming to applicable law, and exercising that degree of skill, care, diligence, prudence and 
foresight that would reasonably and ordinarily be expected from a skilled and experienced 
person engaged in a similar type of undertaking under similar circumstances. 

 

 

C1.3 FORM OF GUARANTEE 

 

PERFORMANCE GUARANTEE 

 

For use with the General Conditions of Contract for Construction Works, Third Edition, 2015. 

 

 

GUARANTOR DETAILS AND DEFINITIONS 

 

“Guarantor” means:……………………………………………………………………………………………………. 

 

Physical Address:…………………………………………………………………………………………………… 

 

“Employer” means:…………………………………………………………………………………………………….. 

 

“Contractor” means:…………………………………………………………………………………………………… 

 

“Engineer” means:…………………………………………………………………………………………………….. 

 

“Works” means:……………………………………………………………………………………………………… 

 

“Site” means:……………………………………………………………………………………………………… 

 

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such 

amendments or additions to the Contract as may be agreed in writing between the parties. 

 

“Contract Sum” means: The accepted amount inclusive of tax of R………………………………… 

 

Amount in words:………………………………………………………………………………………………………. 

 

“Guaranteed Sum” means: The maximum aggregate amount of R………………………………… 

 

Amount in words:………………………………………………………………………………………………………. 

 

“Expiry Date” means:………………………………………………………………………………………………….. 

 

CONTRACT DETAILS 
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Engineer issues:  Interim Payment Certificates, Final Payment Certificate, and the Certificate Completion of 

the Works as defined in the Contract. 

 

 

PERFORMANCE GUARANTEE 

 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance  

Guarantee and up to and including the Expiry Date or the date of issue by the Engineer of the 

Certificate of Completion of the Works or the date of payment in full of the Guaranteed Sum, 

whichever occurs first.  The Engineer and/or the Employer shall advise the Guarantor in writing of 

the date on which the Certificate of Completion of the Works has been issued. 

3. The Guarantor hereby acknowledges that: 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of 

convenience and shall not be construed as any intention whatsoever to create an accessory 

obligation or any intention whatsoever to create a suretyship; 

3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay 

the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a 

sum certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms 

of the Contract and failing such payment within seven (7) calendar days, the Employer intends to call 

upon the Guarantor to make payment in terms of 4.2; 

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address 

with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first 

written demand in terms of 4.1 and the sum certified has still not been paid;  

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms 

of the Contract of the sum certified in 4. 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the 

Employer the Guaranteed Sum of the full outstanding balance upon receipt of a first written demand 

from the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance 

Guarantee, such demand stating that: 

5.1 the Contract has been terminated due to the Contractor’s default and that this Performance 

Guarantee is called up in terms of 5; or 

5.2 a provisional or final sequestration of liquidation court order has been granted against the Contractor 

and that the Performance Guarantee is called up in terms of 5; and  

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms 

of 4 and 5 shall not exceed the Guarantor’s maximum liability in terms of 1. 
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7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of 

the Final Payment Certificate submit an expense account to the Guarantor showing how all monies 

received in terms of this Performance Guarantee have been expended and shall refund to the 

Guarantor any resulting surplus.  All monies refunded to the Guarantor in terms of this Performance 

Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank compounded 

monthly and calculated from the date payment was made by the Guarantor to the Employer until the 

date of refund. 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon 

receipt of the first written demand to the Guarantor. 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original 

Performance Guarantee by the Employer. 

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 

which the Employer may deem fit and the Guarantor shall not have the right to claim his release from 

this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

11. The Guarantor chooses the physical address as stated above for the service of all notices for all 

purposes in connection herewith. 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, 

where after no claims will be considered by the Guarantor.  The original of this Guarantee shall be 

returned to the Guarantor after it has expired. 

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded 

as a liquid document for the purposes of obtaining a court order. 

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 

consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the 

jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the 

said Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s 

Court. 

 

 

Signed at ……………………………………………………………..…………………………………………………… 

 

 

Date……………………………………..…………………………………………………………………………………. 

 

 

Guarantor’s signatory (1) ……………………………………………………………………………………………….. 

 

 

Capacity…………………………..……………………………………………………………………………………….. 

 

 

Guarantor’s signatory (2) ………………………………………………………………….…………………………….. 
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FORM C1.3 SPECIAL CONDITION 

 

Payment for the labour-intensive component of the works 

 

Payment for works identified in the Scope of Work as being labour-intensive shall only be made in 

accordance with the provisions of the Contract if the works are constructed strictly in accordance with the 

provisions of the Scope of Work. Any non-payment for such works shall not relieve the Contractor in any way 

from his obligations either in contract or in delict. 

 

Applicable labour laws 

 

The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic Conditions of 

Employment Act of 1997 by the Minister of Labour in Government Notice N° R63 of 25 January 2002, as 

reproduced below, shall apply to works described in the scope of work as being labour intensive and which 

are undertaken by unskilled or semi-skilled workers. 

1 Introduction 

1.1 This document contains the standard terms and conditions for workers employed in elementary 

occupations on a Special Public Works Programme (SPWP). These terms and conditions do NOT apply to 

persons employed in the supervision and management of a SPWP. 

 

1.2 In this document – 

(a) "Department" means any department of the State, implementing agent or contractor; 

(b) "Employer" means any department, implementing agency or contractor that hires workers to work in 

elementary occupations on a SPWP; 

(c) "Worker" means any person working in an elementary occupation on a SPWP; 

(d) "Elementary occupation" means any occupation involving unskilled or semi-skilled work; 

(e) "Management" means any person employed by a department or implementing agency to administer or 

execute an SPWP; 

(f) "Task" means a fixed quantity of work; 

(g) "task-based work" means work in which a worker is paid a fixed rate for performing a task; 

(h) "task-rated worker" means a worker paid on the basis of the number of tasks completed; 

(i) "time-rated worker" means a worker paid on the basis of the length of time worked. 

(j) “Task rate or daily rate” = R 160.00 

 

2  Terms of Work 

2.1  Workers on a SPWP are employed on a temporary basis. 

2.2  A worker may NOT be employed for longer than 24 months in any five-year cycle on a 

SPWP. 

2.3  Employment on a SPWP does not qualify as employment as a contributor for the purposes 

of the Unemployment Insurance Act 30 of 1966. 
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3  Normal Hours of Work 

3.1  An employer may not set tasks or hours of work that require a worker to work– 

(a)  More than forty hours in any week 

(b)  On more than five days in any week; and 

(c)  For more than eight hours on any day. 

3.2  An employer and worker may agree that a worker will work four days per week. The worker 

may then work up to ten hours per day. 

3.3  A task-rated worker may not work more than a total of 55 hours in any week to complete the 

tasks allocated (based on a 40-hour week) to that worker. 

 

4  Meal Breaks 

4.1  A worker may not work for more than five hours without taking a meal break of at least thirty 

minutes duration. 

4.2  An employer and worker may agree on longer meal breaks. 

4.3  A worker may not work during a meal break. However, an employer may require a worker to 

perform duties during a meal break if those duties cannot be left unattended and cannot be 

performed by another worker. An employer must take reasonable steps to ensure that a 

worker is relieved of his or her duties during the meal break. 

4.4  A worker is not entitled to payment for the period of a meal break. However, a worker who is 

paid on the basis of time worked must be paid if the worker is required to work or to be 

available for work during the meal break. 

 

5  Special Conditions for Security Guards 

5.1  A security guard may work up to 55 hours per week and up to eleven hours per day. 

5.2  A security guard who works more than ten hours per day must have a meal break of at least 

one hour or two breaks of at least 30 minutes each. 

 

6  Daily Rest Period 

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest 

period is measured from the time the worker ends work on one day until the time the worker starts 

work on the next day. 

 

7  Weekly Rest Period 

Every worker must have two days off every week. A worker may only work on their day off to perform 

work which must be done without delay and cannot be performed by workers during their ordinary 

hours of work ("emergency work"). 

 

8  Work on Sundays and Public Holidays 

8.1  A worker may only work on a Sunday or public holiday to perform emergency or security 

work. 

8.2  Work on Sundays is paid at the ordinary rate of pay. 

8.3  A task-rated worker who works on a public holiday must be paid – 
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(a)  The worker’s daily task rate, if the worker works for less than four hours; 

(b)  Double the worker’s daily task rate, if the worker works for more than four hours. 

8.4  A time-rated worker who works on a public holiday must be paid – 

(a)  The worker’s daily rate of pay, if the worker works for less than four hours on the 

public holiday; 

(b)  Double the worker’s daily rate of pay, if the worker works for more than four hours 

on the public holiday. 

9  Sick Leave 

9.1  Only workers who work four or more days per week have the right to claim sick-pay in terms 

of this clause. 

9.2  A worker who is unable to work on account of illness or injury is entitled to claim one day’s 

paid sick leave for every full month that the worker has worked in terms of a contract. 

9.3 A worker may accumulate a maximum of twelve days’ sick leave in a year. 

9.4 Accumulated sick-leave may not be transferred from one contract to another contract. 

9.5  An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 

9.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick 

leave. 

9.7  An employer must pay a worker sick pay on the worker’s usual payday. 

9.8  Before paying sick-pay, an employer may require a worker to produce a certificate stating 

that the worker was unable to work on account of sickness or injury if the worker is – 

(a)  Absent from work for more than two consecutive days; or 

(b)  Absent from work on more than two occasions in any eight-week period. 

89.9  A medical certificate must be issued and signed by a medical practitioner, a qualified nurse 

or a clinic staff member authorised to issue medical certificates indicating the duration and 

reason for incapacity. 

9.10  A worker is not entitled to paid sick-leave for a work-related injury or occupational disease 

for which the worker can claim compensation under the Compensation for Occupational 

Injuries and Diseases Act. 

 

10  Maternity Leave 

10.1  A worker may take up to four consecutive months’ unpaid maternity leave. 

10.2  A worker is not entitled to any payment or employment-related benefits during maternity 

leave. 

10.3  A worker must give her employer reasonable notice of when she will start maternity leave 

and when she will return to work. 

10.4  A worker is not required to take the full period of maternity leave. However, a worker may 

not work for four weeks before the expected date of birth of her child or for six weeks after 

the birth of her child, unless a medical practitioner, midwife, or qualified nurse certifies that 

she is fit to do so. 

10.5  A worker may begin maternity leave – 

(a)  four weeks before the expected date of birth; or 
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(b)  On an earlier date – 

(i)  If a medical practitioner, midwife or certified nurse certifies that it is 

necessary for the health of the worker or that of her unborn child; or 

(ii)  if agreed to between employer and worker; or 

(c)  on a later date, if a medical practitioner, midwife or certified nurse has certified that 

the worker is able to continue to work without endangering her health. 

10.6  A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn 

child may take maternity leave for up to six weeks after the miscarriage or stillbirth. 

10.7  A worker who returns to work after maternity leave has the right to start a new cycle of 

twenty-four months employment, unless the SPWP on which she was employed has ended. 

 

11  Family responsibility leave 

11.1  Workers, who work for at least four days per week, are entitled to three days paid family 

responsibility leave each year in the following circumstances - 

(a)  When the employee’s child is born; 

(b)  When the employee’s child is sick; 

(c)  In the event of a death of – 

(i)  The employee’s spouse or life partner; 

(ii)  The employee’s parent, adoptive parent, grandparent, child, adopted child, 

grandchild, or sibling. 

 

12  Statement of Conditions 

12.1  An employer must give a worker a statement containing the following details at the start of 

employment – 

(a)  The employer’s name and address and the name of the SPWP; 

(b)  The tasks or job that the worker is to perform; and 

9 (c)  the period for which the worker is hired or, if this is not certain, the expected 

duration of the contract; 

(d)  The worker’s rate of pay and how this is to be calculated; 

(e)  The training that the worker will receive during the SPWP. 

12.2  An employer must ensure that these terms are explained in a suitable language to any 

employee who is unable to read the statement. 

12.3  An employer must supply each worker with a copy of these conditions of employment. 

 

13  Keeping Records 

13.1  Every employer must keep a written record of at least the following – 

(a)  The worker’s name and position; 

(b)  In the case of a task-rated worker, the number of tasks completed by the worker; 

(c)  In the case of a time-rated worker, the time worked by the worker; 

(d)  Payments made to each worker. 
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13.2  The employer must keep this record for a period of at least three years after the completion 

of the SPWP. 

 

14  Payment 

14.1  An employer must pay all wages at least monthly in cash or by cheque or into a bank 

account. 

14.2  A task-rated worker will only be paid for tasks that have been completed. 

14.3  An employer must pay a task-rated worker within five weeks of the work being completed 

and the work having been approved by the manager or the contractor having submitted an 

invoice to the employer. 

14.4  A time-rated worker will be paid at the end of each month. 

14.5  Payment must be made in cash, by cheque or by direct deposit into a bank account 

designated by the worker. 

14.6  Payment in cash or by cheque must take place – 

(a)  At the workplace or at a place agreed to by the worker; 

(b)  during the worker’s working hours or within fifteen minutes of the start or finish of 

work; 

(c)  In a sealed envelope which becomes the property of the worker. 

14.7  An employer must give a worker the following information in writing – 

(a)  The period for which payment is made; 

(b)  The numbers of tasks completed or hours worked; 

(c)  The worker’s earnings; 

(d)  Any money deducted from the payment; 

(e)  The actual amount paid to the worker. 

14.8  If the worker is paid in cash or by cheque, this information must be recorded on the 

envelope and the worker must acknowledge receipt of payment by signing for it 

14.9  If a worker’s employment is terminated, the employer must pay all monies owing to that 

worker within one month of the termination of employment. 

10 

15  Deductions 

15.1  An employer may not deduct money from a worker’s payment unless the deduction is 

required in terms of a law. 

15.2  An employer must deduct and pay to the SA Revenue Services any income tax that the 

worker is required to pay. 

15.3  An employer who deducts money from a worker’s pay for payment to another person must 

pay the money to that person within the time period and other requirements specified in the 

agreement law, court order, or arbitration award concerned. 

15.4  An employer may not require or allow a worker to – 

(a) Repay any payment except an overpayment previously made by the employer by 

mistake; 
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(b)  State that the worker received a greater amount of money than the employer 

actually paid to the worker; or 

(c)  Pay the employer or any other person for having been employed. 

 

16  Health and Safety 

16.1  Employers must take all reasonable steps to ensure that the working environment is healthy 

and safe. 

16.2  A worker must – 

(a)  Work in a way that does not endanger his/her health and safety or that of any other person; 

(b)  Obey any health and safety instruction; 

(c)  Obey all health and safety rules of the SPWP; 

(d)  Use any personal protective equipment or clothing issued by the employer; 

(e)  Report any accident, near-miss incident, or dangerous behaviour by another person to their 

employer or manager. 

 

17  Compensation for Injuries and Diseases 

17.1  It is the responsibility of the employers (other than a contractor) to arrange for all persons 

employed on a SPWP to be covered in terms of the Compensation for Occupational Injuries 

and Diseases Act, 130 of 1993. 

17.2  A worker must report any work-related injury or occupational disease to their employer or 

manager. 

17.3  The employer must report the accident or disease to the Compensation Commissioner. 

17.4  An employer must pay a worker who is unable to work because of an injury caused by an 

accident at work 75% of their earnings for up to three months. The employer will be refunded 

this amount by the Compensation Commissioner. This does NOT apply to injuries caused by 

accidents outside the workplace such as road accidents or accidents at home. 

  
18  Termination 

18.1  The employer may terminate the employment of a worker for good cause after following a 

fair procedure. 

18.2  A worker will not receive severance pay on termination. 

18.3  A worker is not required to give notice to terminate employment. However, a worker who 

wishes to resign should advise the employer in advance to allow the employer to find a 

replacement. 

18.4  A worker who is absent for more than three consecutive days without informing the employer 

of an intention to return to work will have terminated the contract. However, the worker may 

be re-engaged if a position becomes available for the balance of the 24-month period. 

18.5 A  worker who does not attend required training events, without good reason, will have 

terminated the contract. However, the worker may be re-engaged if a position becomes 

available for the balance of the 24-month period. 
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19  Certificate of Service 

19.1  On termination of employment, a worker is entitled to a certificate stating – 

(a)  The worker’s full name; 

(b)  The name and address of the employer; 

(c)  The SPWP on which the worker worked; 

(d) The work performed by the worker; 

(e)  Any training received by the worker as part of the SPWP; 

(f)  The period for which the worker worked on the SPWP; 

(g)  Any other information agreed on by the employer and worker 
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MONTHLY REPORTING 

 

The successful bidder will be expected to do monthly reporting. These will include progress 

reports, labour reports, etc, submitted to the Project Manager on the dates to be stipulated. 
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FORM C1.4 HEALTH AND SAFETY SPECIFICATION 

 

HEALTH AND SAFETY SPECIFICATION 

THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993 

CONSTRUCTION REGULATIONS 2014 

 

 SECTION 1 

 

1. INTRODUCTION 

 

 This document was construed in order to comply with the provisions of the OCCUPATIONAL HEALTH AND SAFETY 

ACT NO 85 OF 1993. 

 

 Definitions of words are those described in the Act and the Construction Regulations of 2014. 

 

 This document formulates the specification of the O. R. Tambo District Municipality in terms of the above act and forms 

part of the constitution of the organisation. 

 

 This document forms part of the employment contract of all employees and is as such accepted in writing by each 

employee.  It also forms part of the agreement between the O. R. Tambo District Municipality and all service providers. 

 

 No clause in this document shall be amended in any contract document construed by agents, designers or anyone else 

except so ordered or sanctioned by the O. R. Tambo District Municipality in writing. 

 

SCHEDULE 

  1.1 Definitions 

 

1. In these Policy any word or expression to which a meaning has been assigned in the Act shall have the meaning so 

assigned and, unless the context otherwise indicates 

 

“Agent” means any person who acts as a representative for a client in the managing the overall construction work.   

  

  “angle of repose” means the steepest angle of a surface at which a mass of loose or fragmented 

material will remain stationary in a pile on a surface, rather than sliding or crumbling away;  

 

“Batch plant” means machinery, appliances or other similar devices that are assembled in such a manner so as to be 

able to mix materials in bulk for the purposes of using the mixed product for construction work; 

 

  “Client” means O. R. Tambo District Municipality; 
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“competent person” in relation to construction work, means any person having the knowledge, training and 

experience specific to the work or task being performed: Provided that where appropriate qualifications and training are 

registered in terms of the provisions of the South African Qualifications Authority Act, 1995 (Act No. 58 of 1995), these 

qualifications and training shall be deemed to be the required qualifications and training;  

 

  “Construction work” means any work in connection with 

 

  (a) The erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a building or 

any similar structure; 

 

  (b) The installation, erection, dismantling or maintenance of a fixed plant where such work includes the risk of a 

person falling;  

 

  (c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway, sewer 

or water reticulation system or any similar civil engineering structure; or 

 

  (d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work; 

 

“construction vehicle” means a vehicle used for means of conveyance for transporting persons or material or both 

such persons and material, as the case may be, both on and off the construction site for the purposes of performing 

construction work; 

 

“Contractor” mean an employer, as defined in section 1 of the Act, who performs construction work and includes 

principal contractors;  

 

 “Design” in relation to any structure includes drawings, calculations, design details and specifications; 

 

  “Designer” means any person who 

 

(a) prepares a design; 

 

(b) checks and approves a design; 

(c) arranges for any person at work under his control (including an employee of his, where he is the employer) to 

prepare a design, as well as; 

 

  (d) Architects and engineers contributing to, or having overall responsibility for the design; 

 

  (e) Build services engineers designing details for fixed plant; 

 

  (f) Surveyors specifying articles or drawing up specifications; 
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  (g)  Contractors carrying out design work as part of a design and build project; 

 

  (h) Temporary works engineer designing formwork and false work; and 

 

  (i) Interior designers, shop-fitters and landscape architects. 

 

“ergonomics” means the application of scientific information concerning humans to the design of objects, systems and 

the environment for human use in order to optimise human well-being and overall system performance; 

 

“Excavation work” means the making of any man-made cavity, trench, pit or depression formed by cutting, digging or 

scooping; 

 

  “explosive powered tool” means a tool that is activated by an explosive charge and that is used for driving bolts, nails 

and similar objects for the purpose of providing fixing; 

  

“fall prevention equipment” means equipment used to prevent persons from falling from an elevated position, 

including personal equipment, body harness, body belts, lanyards,  lifelines or physical equipment, guardrails, screens, 

barricades, anchorages or similar equipment; 

 

“fall arrest equipment” means equipment used to arrest the person in a fall from an elevated position, including 

personal equipment, body harness, lanyards, deceleration devices, lifelines or similar equipment, but excludes body belts;  

 

  “fall protection plan” means a documented plan, of all risks relating to working from an elevated position, considering 

the nature of work undertaken, and setting out the procedures and methods to be applied in order to eliminate the risk; 

 

“Hazard identification” means the identification and documenting of existing or expected hazards to the health and 

safety of persons, which are normally associated with the type of construction work being executed or to be executed; 

 

“Health and safety file” means a file, or other record in permanent form, containing the information required as 

contemplated in these regulations; 

 

“Health and safety plan” means a documented plan which addresses hazards identified and includes safe work 

procedures to mitigate, reduce or control the hazards identified;  

 

“Health and safety specification” means a documented specification of all health and safety requirements 

pertaining to the associated works on a construction site, so as to ensure the health and safety of persons; 

 

“material hoist” means a hoist used to lower or raise material and equipment, and includes cantilevered platform hoists, 

mobile hoists, friction drive hoists, scaffold hoists, rack and pinion hoists and combination hoists;  
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“Medical certificate of fitness” means a certificate valid for one year issued by an occupational health practitioner, 

issued in terms of these regulations, whom shall be registered with the Health Professions Council of South Africa; 

 

  “Method statement” means a written document detailing the key activities to be performed in order to reduce as 

reasonably as practicable the hazards identified in any risk assessment; 

 

“Mobile plant” means machinery, appliances or other similar devices that is able to move independently, for the purpose 

of performing construction work on the construction site;  

 

“National Building Regulations" means the National Building Regulations made under section 17(1) of the National 

Building Regulations and Building Standards Act, 1977 (Act No.103 of 1977), and published under Government Notice No. 

R.1081 of 10 June 1988, as amended;  

 

“Person day” means one individual carrying out construction work on a construction site for one normal working shift;  

 

  “principal contractor” means an employer, as defined in section 1 of the  Act who performs construction work and is 

appointed by the client to be in overall control and management of a part of or the whole of a construction site;  

 

“professional engineer or  professional certificated engineer” means any person holding registration as 

either a Professional Engineer or Professional Certificated Engineer under the Engineering Profession Act, 2000 (Act No. 46 

of 2000); 

 

“Professional technologist” means any person holding registration as a Professional Technologist under the 

Engineering Profession Act, 2000 (Act No. 46 of 2000);  

 

“Provincial director” means the provincial director as defined in regulation 1 of the General Administrative Regulations 

under the Act; 

 

“risk assessment” means a programme to determine any risk associated with any hazard at a construction site , in 

order to identify the steps needed to be taken to remove, reduce or control such  hazard; 

 

“Roof apex height” means the dimensional height in metres measured from the lowest ground level abutting any part 

of a building to the highest point of the roof; 

 

“SABS 085” means the South African Bureau of Standards’ Code of Practice entitled “The Design, Erection, Use and 

Inspection of Access Scaffolding”; 

 

“SABS 0400” means the South African Bureau of Standards, Code of Practice for the application of the National 

Building Regulations; 
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“SABS EN 1808” means the South African Bureau of Standards’ Standard Specification entitled: “Safety 

requirements on suspended access equipment – Design calculations, stability criteria, construction-tests”; 

 

“SABS 1903” means the South African Bureau of Standards’ Standard Front-end Specification entitled: “Safety 

requirements on suspended access equipment – Design calculations, stability criteria, construction-tests”; 

 

"Scaffold" means any temporary elevated platform and supporting structure used for providing access to and supporting 

workmen or materials or both; 

 

“shoring” means a structure such as a  hydraulic, mechanical or timber/steel shoring system that supports the sides of an 

excavation and which is intended  to prevent the cave-in or the collapse of the sides of an excavation, and “shoring system” 

has a corresponding meaning; 

 

  “Structure” means  

 

  (a) any building, steel or reinforced concrete structure (not being a building), railway line or siding, bridge, 

waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road, drainage works, 

earthworks, dam, wall, mast, tower, tower crane, batching plants, pylon, surface and underground tanks, earth 

retaining structure or any structure designed to preserve or alter any natural feature, and any other similar 

structure; 

 

  (b) any formwork, false work, scaffold or other structure designed or used to provide support or means of access 

during construction work; or 

 

  (c) any fixed plant in respect of work which includes the installation, commissioning, decommissioning or dismantling 

and where any such work involves a risk of a person falling two metres or more; 

 

 “Suspended platform” means a working platform suspended from supports by means of one or more separate ropes 

from each support; 

 

  “The Act” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993);  

 

“Tunnelling” means the construction of any tunnel beneath the natural surface of the earth for a purpose other than 

the searching for or winning of a mineral 
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SECTION 2: DESIGNERS 

 

1. All wording shall have the meaning as defined by the H&S Regulations 2014. 

 

2. This specification is in terms of the H&S act 1993 and the regulations of 2014. 

 

3. All work performed and procedures followed by designers shall be done according to the H&S regulations of 2014.   

 

4. The client is aware of the fact that the appointment of a designer does not implicate that the designer becomes the agent 

of the client for the particular project.  The appointment of an agent is done separately in writing and should be accepted by 

the designer as such. 

 

5. The client is ultimately responsible for all safety issues regarding the project for which a designer is appointed and cannot 

contract out of his obligations in terms of the law.   

 

6. The client shall not employ a designer should he have reasonable doubts that the designer is not able to execute work in a 

safe manner. 

 

7. All designers shall have adequate insurance cover to indemnify the client for their acts and omissions in terms of 

professional conduct the H&S act in particular to indemnify the client against penalties imposed for acts or omissions. The 

client is aware of the fact that additional insurance over and above PI insurance is necessary to have himself indemnified 

by the designers for acts and omissions in terms of the H&S regulations. The professional indemnity insurance has a 

“negligent acts and omissions” wording only and therefore additional insurance is necessary to cover the client against 

penalties imposed in terms of the regulations. 

 

8. Designers shall not accept work from the client if they are not capable of executing such work professionally and if such 

work cannot be executed in a safe manner, according to the provisions of the H&S regulations. 

 

9. Designers shall execute all designs in terms of the relevant SABS and other acceptable codes and procedures and shall 

place great emphasis on safety issues including the maintenance procedures after inaugurations of such systems or 

projects. 

 

10. Ergonomic parameters shall have high priority in all designs. 
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SECTION 3: PRINCIPAL CONTRACTORS (P C) 

 

1. All work by the P C shall be done in compliance with the provisions of the H&S regulations. 

 

2. The Employer recognises the right of each employee to work safely in a healthy environment under decent human 

conditions.  Each employee has the right to return home safely and healthy to his home and family after each day’s work. 

 

3. Work shall not be done at the expense of human safety or health. 

 

4. Work shall be executed under humane conditions, especially with reference to hours and H&S issues in mind. 

 

5. The P C shall appoint a fulltime H&S Manager should he have more than 50 employees on site. 

 

6. The PC shall conduct monthly safety meetings on site.  All foremen, gang leaders and other employees shall participate 

and all incidents with relation to unsafe practices shall be discussed.  Minutes of such meetings shall be kept in the H&S 

file. 

 

7. Foremen and gang leaders shall, under the supervision of the H&S manager, conduct meetings with all staff and people 

under 

their direct supervision on a frequent basis.  Minutes of such meetings shall be kept in the H&S file. 

 

8. New personnel (temporary or full time employees) shall attend safety induction courses under the supervision of the H&S 

manager. 

 

9. The P C shall install and maintain a box in which proposals for improvement of H&S procedures could be placed.  All such 

proposals shall be considered, recorded and placed in the H&S file.  

 

 

10. An adequate first aid facility shall be placed maintained on site and shall be adequately indicated by means of signs.  All 

personnel shall be made aware of its existence and only trained first aid assistants shall be authorized to treat injuries. 

 

11. The P C shall see that work is only executed by people trained for the particular task.  

 

12. All safety equipment shall be SABS approved and under no circumstance shall any safety equipment be non-certified 

homemade equipment.  Specifications and order details shall be kept in the H&S file. 

 

13. Workers and personnel shall be attending safety courses on a regular basis and all information regarding such training 

shall be kept in the H&S file.   

 

14. All employees shall be trained in safe working procedures and shall be trained on safety consciousness in particular.  

Employees in position of leadership shall be trained through accredited training processes in H&S matters.   
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15. The contractor shall prepare and maintain a safety plan for the particular project and shall train his personnel to work 

according to such plan.  

 

  

16. Personnel and workers will be made aware of any natural hazards existing on site.  They will also be made aware of items 

defined by the designer in his risk assessment.  

  

17. No horseplay between employees will be tolerated on site.  Neither will aggressive or threatening behaviour by anybody be 

allowed.   

 

18. Workers shall wear appropriate protective clothing for the applicable task which shall include special safety equipment like 

protective eyewear, gloves, boots, ear protection, etc.  Workers shall be issued with these items and copy of such issuing 

shall be kept in the H&S file.    

19. Workers shall not be allowed to wear loose clothes and footwear.   

 

20. Workers shall have the opportunity and right to prescribed rest, eating and toilet breaks.   

 

21. Workers on nightshift shall be protected against inclement weather and shall have access to adequate food and drinks. 

 

22. In cases where work is executed in remote or in security restricted areas, the P C will make provision for food to be 

supplied to his employees.   

 

23. Potable water shall be made available free of charge to all workers on site. 

 

24. Adequate toilet and washing facilities shall be made available to workers. 

 

25. In the event of chemicals being present or used on site, the P C will allow for adequate shower facilities on site.  All 

chemicals shall be stored according to specification and shall be clearly identified and marked in prescribed containers. 

 

26. Workers under instruction to execute inherently unsafe procedures shall report such incidences to the H&S manager, 

designer of client immediately.   

 

27. Unauthorised or unlawful instructions from foremen, gang leaders or colleagues shall be reported by the H&S manager 

immediately. 

 

28. The P C shall stop his contractors if they work unsafely. 

 

29. All specialist work shall be executed by registered artisans only.   
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30. Workers shall not be required to lift equipment or material heavier than 25kg or carry a load of more than 50 kg for more 

than 10 metres. 

 

31. Workers shall not be exposed to conditions of heat where the temperature is above 40° Celsius and the humidity more 

than 75%.  Likewise will personnel not be exposed to temperatures lower than –5° Celsius?  Should the designer and the 

P C decide that the work is urgent; workers will be issued with proper protective clothing. 

 

32. All workers shall have access to a shaded eating and resting place on site.   

 

33. Workers executing tasks in rivers, trenches and other natural or artificial water ways shall be made aware of the hazard of 

flash floods and special precautions shall be made by the P C to implement an effective flood warning system. 

 

34. Workers executing tasks in manholes for sewer or stormwater systems, shall be made aware of the existence of 

hazardous gasses in closed areas and shall be issued with gas masks in any event, even after tests conducted by the H&S 

manager has proven that no gasses are existent. Only specialists shall work in gas filled chambers.  

 

35. Personnel executing work during rainy weather or under other wet conditions shall be equipped with proper gumboots and 

proper rain suits. 

 

36. No personnel will be allowed to work in water unless gumboots are worn.  Should the water be deeper than 300mm 

watertight suits shall be worn. 

 

37. All ladders shall be fixed against scaffolding or other permanent structures.   

 

38. Welding on site shall only be done by trained personnel behind adequate eye protecting shields and all welders shall wear 

proper protective gear. 

 

39. Personnel operating grinders, saws or any other hand tools of similar description shall be equipped with the necessary 

eyewear and ear protection.   

 

40. All personnel working under potentially dusty conditions shall wear nose and mouth filters.   

 

41. Workers operating rock drilling equipment shall wear ear, nose and eye protection. 

 

42. All scaffolding will comply with the H&S regulations. 

 

43. Blasting will be done by specialists under the regulations of the Explosives Act. 

 

44. Workers shall wear protective clothing when exposed to chemicals like cement, lime, detergents, tar, fumes, etc.  Should 

work be executed in the presence of such material, adequate protective clothing and equipment shall be issued after 

permission is granted by the H&S manager.  
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45. Workers will not be allowed to make open fires on any part of the site unless it is made in designated areas approved by 

the H&S manager.   

 

46. Fuel storage will only be allowed on certified areas on site.   

 

47. Workers and other personnel will be trained for fire procedures and will practise such fire drill on a regular basis. 

 

48. Assembly areas for emergency evacuations will be indicated by adequate signage. 

 

49. The P C will have an attendance register for the purposes of identifying people before, during and after potential hazardous 

situations. 

 

50. All transport supplied by the P C shall be on road worthy vehicles only and all transport shall be conducted in terms of the 

transport act.   

 

51. Drivers of vehicles shall be responsible for the roadworthiness of vehicles and will report any dysfunctional vehicles to the 

P C. 

 

52. All drivers will be responsible to handle vehicles in such a way to comply with the transport act. 

 

53. Passengers of vehicles shall report any unsafe conduct to the P C immediately.  Such report shall be forwarded to the H&S 

manager and shall be investigated.  Copy of such procedure shall be entered into the H&S file. 

 

54. Only trained personnel shall be permitted and required to operate construction machinery.  All such machinery shall be 

maintained in a safe working condition. 

 

55. All vehicles operating on site shall have audible warning signals if driven backwards. 

 

56. No vehicle shall be kept on site if it is leaking oil or other substances.   

 

57. No vehicle or equipment shall be operated on site if it produces noise above 90 decibel measured within a distance of 10,0 

m from the unit.   

 

58. Equipment producing serious dusty conditions shall only be operated under the supervision of the P C and the H&S 

manager with the necessary protection to workers. 

 

59. All excavations on site shall be adequately protected and not only indicated. 

 

60. Exploratory excavation to reveal services shall be done in a specific way. 
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 All areas to be explored shall first be inspected by the landowner or local authority. 

 Position of services identified shall then be verified by opening by hand, not by machine. 

 Particular care shall be taken not to damage these services. 

 Electrical services are inherently dangerous and shall be opened by skilled people only. 

 These excavations shall not be left open without supervision.  If necessary the excavation shall be backfilled 

temporarily with approved material until the specified modifications to the services can be made. 

 

61. Access to excavations shall only be by means of ladders or stairs with handrails. 

 

62. All refuse, unsafe material, potential hazardous material and rubbish shall be placed in designated areas to be removed on 

a regular basis. 

 

63. Rainwater shall be contained in trenches or pipes in such a way that it will not cause contamination of material in these 

refuse areas. 

 

64. All electrical sources or cables or overhead power lines should be regarded as live at all times and all workers on site shall 

be made aware of its existence during H&S meetings and as many times as necessary. 

 

65. Adequate signage shall be used on site to indicate 

 Non smoking areas on site 

 Safety exits / Emergency exits from buildings under construction 

 Stairs (temporary and permanent works) 

 Toilets 

 Fire fighting equipment 

 Workmen busy with equipment overhead 

 Fire assembly points 

 Fire escapes 

 Areas where members of the public are not allowed. 

 First aid room 

 

66. All visitors to the site shall be granted permission to the site only upon application through a predetermined procedure and 

records of these visitors shall be kept in the H&S file.  Visitors shall attend safety induction training before entering the site. 

Areas out of bounds to all visitors shall be indicated clearly by means of adequate signs.   

 

67. Work performed in public servitudes like the construction of streets or roads shall be done according to the specifications 

of the local or national authority and adequate signage shall be implemented. 

 

68. People complaining about their health or people displaying symptoms of illness or disease, shall be allowed to go to the 

first aid facility or to visit a doctor or a clinic.  Permission shall not be withheld unreasonably.  In remote areas the P C is 

required to have reasonable ways of transporting people to a doctor or clinic whether the person is ill or injured on site. 

   



PROJECT NO.: MIS 418 503 A: Construction of Mhlontlo Ward 10A Sanitation       MIG Programme 

 

 

T2.2.90 

69. Personnel must be informed about the location of the nearest doctor or clinic for casualty purposes and the P C shall 

provide such transport for injured workers and injured members of the public (within the limits of the site) free of charge. 

 

70. A principal contractor who intends to carry out any construction work shall 

  

(a)      before carrying out that work, notify the provincial director in writing  of the construction work if it includes 

 

(i)       The demolition of a structure exceeding a height of 3 metres; or 

   

(ii) The use of explosives to perform construction work; or 

 

(iii) The dismantling of fixed plant at a height greater than 3m. 

 

(b) before carrying out that work, notify the provincial director in writing when the construction work 

 

(i) Exceeds 30 days or will involve more than 300 person days of construction work; and  

 

  (ii) Includes excavation work deeper than 1m; or 

 

 (iii) Includes working at a height greater than 3 metres above ground or a landing. 

 

(2) The notification to the provincial director must be done on the form similar to Annexure A to this Policy. 

  

(3) A principal contractor shall ensure that a copy of the completed form is kept on site for inspection by an 

inspector, client, client’s agent or employee. 
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SECTION 4: CLIENT 

 

(1)  A client shall be responsible for the following in order to ensure compliance with the provisions of the 

Act 

(a)  to prepare a documented health and safety specification for the construction work, and 

provide any principal contractor who is making a bid or appointed to perform construction 

work for the client with the same; 

(b) To promptly provide the principal contractor and his or her agent with any information which 

MIGht affect the health and safety of any person at work carrying out construction work; 

(c) To appoint each principal contractor in writing for the project or part thereof on a construction 

site; 

(d) To take reasonable steps to ensure that each principal contractor’s health and safety plan is 

implemented and maintained on the construction site: Provided that the steps taken, shall 

include periodic audits at intervals mutually agreed upon between the client and principal 

contractor, but at least once every month;  

(e) to stop any contractor from executing construction work which is not in accordance with the 

principal contractor’s health and safety plan for the site or which poses to be a threat to the 

health and safety of persons; 

(f) to ensure that where changes are brought about, sufficient health and safety information and 

appropriate resources are made available to the principal contractor to execute the work 

safely; 

(g) to ensure that every principal contractor is registered and in good standing with the 

compensation fund or with a licensed compensation insurer prior to work commencing on 

site; and  

(h)   To ensure that potential principal contractors submitting tenders, have made provision for the 

cost of health and safety measures during the construction process.  

 

 (2) A client shall discuss and negotiate with the principal contractor the contents of the health and safety 

plan and thereafter finally approve the health and safety plan for implementation. 

(3) A client shall ensure that a copy of the principal contractor’s health and safety plan is available on 

request to an employee, inspector or contractor. 

 (4) O. R. Tambo District Municipality shall not appoint a principal contractor to perform construction work, 

unless O. R. Tambo District Municipality is reasonably satisfied that the principal contractor that he or 

she intends to appoint has the necessary competencies and  

  resources to carry out the work safely. 

    (5)  A client may appoint an agent in writing to act as his or her representative and where such an 

appointment is made, the responsibilities as are imposed by these regulations upon a client, shall as far as 

reasonably practicable apply to the person so appointed. 

  (6)  No client shall appoint any person as his agent, unless the client is reasonably satisfied that the 

person he or she intends to appoint has the necessary competencies and resources to perform the 

duties imposed on a client by these regulations.  
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ANNEXURE A 

 

NOTIFICATION OF CONSTRUCTION WORK 

 

  1.(a) Name and postal address of principal contractor: 

_____________________________________________________________________ 

   (b)   Name and tel. no of principal contractor’s contact person: 

_____________________________________________________________________ 

 

2.    Principal contractor’s compensation registration number: 

______________________________________________________________________ 

 

3.(a)  Name and postal address of client:  

_____________________________________________________________________ 

 (b)   Name and tel. no. of client’s contact person or agent:                    

______________________________________________________________________ 

 

4.(a)    Name and postal address of designer(s) for the project: 

_____________________________________________________________________ 

   (b)    Name and tel. no. of designer(s) contact person: 

       ______________________________________________________________________ 

 

5.       Name and telephone number of principal contractor’s construction supervisor on site 

appointed in terms of regulation 6.(1).  

______________________________________________________________________ 

6. Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of 

regulation 6.(2). 

______________________________________________________________________ 

7.       Exact physical address of the construction site or site office:  

_____________________________________________________________________ 

8.       Nature of the construction work:                                            

______________________________________________________________________ 

    ______________________________________________________________________ 

   ______________________________________________________________________ 

 

9. Expected commencement date: _____________________________________________ 
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10. Expected completion date: _________________________________________________ 

 

11.     Estimated maximum number of persons on the construction site.                                                

_______________________________________________________________________ 

 

12.    Planned number of contractors on the construction site accountable to principal contractor: 

______________________________________________________________ 

 

13.    Name(s) of contractors already chosen. 

_______________________________________________________________________ 

_______________________________________________________________________ 

_______________________________________________________________________ 

  

 

 

 

 

 

__________________________    _____________________________ 

Principal Contractor                      Date 

 

 

__________________________    _____________________________ 

   Client                                     Date 

 

 

 THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF 

LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

 ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF 

ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO 

THE COMMENCEMENT OF WORK.  
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OO..  RR..  TTAAMMBBOO  DDIISSTTRRIICCTT  MMUUNNIICCIIPPAALLIITTYY 

GGUUIIDDEELLIINNEESS  FFOORR  CCOONNTTRRAACCTT  

AADDMMIINNIISSTTRRAATTIIOONN 
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O. R. TAMBO DISTRICT MUNICIPALITY 

 

GUIDELINES FOR CONTRACT ADMINISTRATION 

IN TERMS OF THE CONSTRUCTION REGULATIONS 2014 

HEALTH & SAFETY ACT 1993 

 

SECTION 1 AND 2 

 

1. PURPOSE OF THIS DOCUMENT 

 

This document describes the procedures to be followed in the execution of Engineering Projects for O. R. 

Tambo District Municipality. 

 

The role of all parties to the development project is described. 

 

The document is in terms of the Construction Regulation 2014 of the Health and Safety Act 1993. 

 

2. BACKGROUND 

The Minister of Labour has on 18 July 2014 under section 43 of the Occupational Health and Safety Act 1993 (Act No. 85 

of 1993) published new regulations in the Government Gazette 7721, Vol. 456.  They have immediate effect and are 

applicable to the Construction Environment. 

 

These regulations inter alia identify the different role players and their responsibilities, particularly the role of the 

client, the contractor and that of the designer. 

 

The Construction Regulations endeavour to ensure that: 

 

i) Hazards or potential hazards to a healthy working environment are identified. 

ii) These hazards or potential hazards are removed or minimised. 

iii) Employers and Workers are made aware of the value of safe working procedures and train 

themselves to work safely in potential hazardous environments or under potentially unsafe conditions.  
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SECTION 3 

3. THE CLIENT 

In terms of the law the client is ultimately responsible for all acts and omissions as far as health and safety is 

concerned on site. It should be noted that the client will be held legally responsible for every trespass of the 

regulations, not the designer or the contractor.  The law makes provision for fines to be levied and unless the 

client has been indemnified by the designer or the contractor, such fines will have to be paid by the client.  

Clients cannot contract out of their statutory obligations except where the law allows for it.  Therefore any 

liability imposed upon them for statutory non-compliance, cannot be passed on to designers (consultants) or 

contractors. 

In particular the client’s responsibilities are defined as follows: 

 

.1 

 

 

To prepare a health and safety (H&S) specification for the work.  This should cover 

the spectrum of activities handled by the client as part of his normal duties. 

Clause 4(1)(a) 

.2 To provide a risk assessment to the principal contractor. Clause 4(1)(b) 

.3 To appoint the principal contractor in writing. Clause 4(1)(c) 

.4 To ensure that the H&S plan is implemented. Clause 4(1)(d) 

.5 To stop any contractor executing work in an unsafe manner. Clause 4(1)(e) 

.6 To provide additional H&S information to the contractor should changes be made to 

the work? 

Clause 4(1)(f) 

.7 To ensure that the principal contractor is registered and in good standing with the 

workmen’s compensation fund. 

Clause 4(1)(h) 

.8 To make sure tenderers have made provision in their offers for H&S measures. Clause 4(1)(h) 

.9 To discuss and approve the H&S plan with the principal contractor. Clause 4(2) 

.10 To keep a copy of the H&S plan of the principal contractor. Clause 4(3) 

.11 To not employ a contractor unless the client is reasonably satisfied that the principal 

contractor who is earmarked for an appointment has the necessary skills, 

competencies and resources to carry out the work safely. 

Clause 4(4) 

.12 The client can appoint an agent to handle his duties.  The client can obviously also 

delegate some of his duties but this does not make the person responsible for such 

particular responsibilities as agent. 

The client should make sure whether such responsibilities are not already part of 

the designer in terms of the regulations clause 9(2). 

Clause 4(5) 

.13 The client shall only appoint someone as his agent if he is reasonably satisfied that 

such person can handle such responsibilities. 

Clause 4(6) 
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SECTION 4 

 

4. THE DESIGNER 

 

The regulations do not use names like engineer, architect, etc.  Instead the term designer has been introduced.  

The responsibilities of the designer are given in a sub-paragraph under the obligations of the Principal 

Contractor. 

 

4.1 The regulations has a comprehensive definition of the designer and this includes: Definitions 

“designer” 

a) A person preparing a design. Definitions  

b) A person checking a design. “structure” 

c) A firm preparing a design.  

d) An architect or engineer contributing to or having responsibility for a design.  

e) A building services engineer designing details of fixed plant (scaffolding or cranes).  

f) A surveyor specifying articles or drawing up specification (Quantity Surveyor).  

g) A contractor in design & build contract.  

h) A contractor designing temporary work.  

i) A interior designer, shop fitter and landscape architect.  

 The regulation also talks of “an engineer designing a structure”.  “Structure” is a wide concept and 

is given in paragraph 3.2.5.1(a) underneath. 

 

4.2 The designer does not automatically through an appointment become the agent of the client in 

terms of the regulations unless he is appointed in writing to that effect and he accepts such 

appointment in writing. 

Clause 4(5) 

 

 

4.3 The SAACE model agreement between the client and Engineer has a different meaning of the word 

“agent”. 

According to the model agreement of SAACE the Engineer acts as the “agent” of the client in a 

conventional contractual context.  “Agent” in terms of the Health & Safety regulations has a totally 

different meaning. 

 

4.4 It can be derived from the regulations that the client can appoint a designer to perform certain tasks 

of the client on his behalf.  This still does not mean that these designers become his agent in terms 

of clause 4(5). 

Clause 4(5) 

4.5 The regulations are fairly quiet regarding the functions and responsibilities of the designer except 

when designing of a structure.  It is again assumed that the client will identify certain functions to be 

done by the designer on his behalf. 

 

4.5.1 “Structure” in terms of the regulations means: Definitions 

(a)  any building 

 steel or reinforced concrete structure 

 railway line 

 railway siding 

 bridge 
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 waterworks 

 reservoir 

 pipe or pipeline 

 cable 

 sewer 

 sewage works 

 fixed vessels 

 road 

 drainage works 

 earthworks 

 dam 

 wall 

 mast 

 tower 

 tower crane 

 batching plants 

 pylon 

 surface and underground tanks 

 earth retaining structure 

or any structure designed to preserve or alter any natural feature and any other similar structure. 

(b) Any formwork, false work, scaffold or other structure designed or used to provide support or access 

during construction (structural engineering sector). 

 

(c) Fixed plant to prevent people from falling 2 meters or more.  

4.5.2 The designer is in fact regarded as a person delivering designs only and unless his role is defined 

by the client, his role is quite limited. 

Clause 9(2) 

4.5.3 The designer should inform the client and the principal contractor about anticipated dangers 

relating to the construction work.  This is in fact a Risk Assessment.  

Clause 9(2)(b) 

4.5.4 The designer (in the structural engineering context) shall further furnish to the contractor in writing: Clause 9(2) 

i) A geo-technical report.  

ii) The loading of the structure.  

iii) The method and sequence of the construction process.  

iv) He should exclude inherently dangerous methods of construction in his design.  

v) The maintenance of the structure shall be through safe procedures.  

vi) He should carry out inspections.  

vii) And stop the contractor from executing work dangerously.  

viii) A final inspection is necessary to ensure safety of the structure.  

ix) Great emphasis should be given to the ergonomic design of the structure.    

x) The engineer should also give input in the design of temporary work e.g. scaffolding. Clause 10(c) 
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SECTION 5 

 

5. THE PRINCIPAL CONTRACTOR (P C) AND CONTRACTOR 

 

 The responsibilities of these parties are comprehensively stipulated in the regulations. 

5.1 In general it can be seen that the responsibilities of the PC (Principal Contractor) towards his 

contractors is Mutatis Mutandis to the responsibilities of the Client towards the PC. 

 

5.2 The PC is responsible for the collecting of these contractors’ safety plans and to hold them to it. Clause 5(1) and (2) 

i) He should also stop his contractors should they work unsafely. Clause 5(3)(d) 

ii) He should appoint safety officers should the size of the work warrant it. Clause 6(6) 

iii) He should cause a risk assessment to be executed by a competent person.  Clause 7(1) 

iv) Visitors to his site should undergo induction pertaining to H&S issues. Clause 7(8) 

v) He shall see to his employees induction and H&S training. Clause 7(7) 

vi) The employees of the PC and his contractors shall wear visible proof of their induction training. Clause 7(9)(a) 

   

5.3 The regulations also covers the detail of:  

  Fall protection 

 Structures (under this heading the responsibilities of the designer of a structure is found) 

 Formwork and support work 

 Excavation work 

 Demolition work 

 Tunnelling 

 Scaffolding 

 Suspended platforms 

 Boatswain’s chairs 

 Material hoists 

 Batch plants 

 Explosive powered tools 

 Cranes 

 Construction vehicles and mobile plant 

 Electrical installation and machinery on construction sites 

 Use and storage of flammable liquids on construction sites 

 Water environment 

 Housekeeping on construction sites 

 Stacking and storage on construction sites 

 Fire precautions on construction sites 

 Construction welfare facilities 

Clause 8 

Clause 9 

 

Clause 10 

Clause 11 

Clause 12 

Clause 13 

Clause 14 

Clause 15 

Clause 16 

Clause 17 

Clause 18 

Clause 19 

Clause 20 

Clause 21 

Clause 22 

Clause 23 

Clause 24 

Clause 25 

Clause 26 

Clause 27 
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SECTION 6 

 

6. APPOINTMENT OF THE DESIGNER             Clause 4(5) 

6.1 The client appoints the consultant or designer as agent only for the particular project and 

also for the duration of the project. 

 

6.2 It is further important to distinguish between “agent” in terms of the SAACE model 

agreement between client and engineer and “agent” in terms of the H&S regulations. 

 

6.3 The responsibilities and duties of a designer in the H&S context are those that are dictated 

by law and/or those respectively given to him by the client, except when he is a structural 

engineer and designs a “structure” in which case clause 9(2) applies automatically.   

 

6.4 The client should only add to the responsibilities of the designer those which is not 

automatically in his hand in terms of clause 9(1) of the regulations. 

 

6.5 The following duties are not regarded as normal work of the designer of a “structure” and 

will therefore require an additional appointment. 

 

.1 To ensure the H&S plan of the PC is implemented on site. Clause 4(1)(d) 

.2 To ensure that changes to the design are also incorporated in the H&S plan. Clause 4(1)(e) 

.3 To ensure that the principal contractor is registered and in good standing with the 

workmens’ compensation fund. 

Clause 4(1)(f) 

.4 To see that the contractor registers the site as a construction site at the Department of 

Labour. 

Clause 4(1)(g) 

.5 To discuss with the contractor the H&S plan and then recommend to the client the approval 

thereof. 

Clause 4(2) 

.6 To keep a copy of the H&S plan of the contractor in his possession and see that a copy is 

forwarded to the client. 

Clause 4(4) 

.7 Control the following on site:  

 a)   To see that the principal contractor keeps the H&S file up to date and that it is given to 

the client upon completion of the contract. 

Clause 5(7) 

 b)   To see that the principal contractor keeps a data base of all contractors involved with 

the project. 

Clause 5(9) 

 c)   To see that the principal contractor appoints one or more construction supervisors.  

 d)   To see that this person is dedicated to the particular project only. Clause 6(4) 

 e)   To receive from the contractor his risk assessment and keep a copy of that for his and 

the clients records. 

Clause 7(1) 
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SECTION 7 

 

7. THE ROLE OF THE CLIENT 

 

7.1 The client shall still prepare the H&S specification in terms of clause 4(1)(a) for its global activities.  

The H&S specification for the particular project is assigned to the designer.   

Clause 4(1)(a) 

7.2 The client shall approve of the H&S plan of the contractor, but on the recommendation of the 

consultant/ designer. 

Clause 4(2) 

7.3 The client employs the Principal Contractor. Clause 4(1)(c) 

7.4 The client can appoint an agent in which case all the responsibilities of the agent in the regulations 

are transferred to the agent. 

Clause 4(5) 

7.5 The client should only appoint an agent should he have made reasonably sure that the agent can 

handle the responsibility. 

Clause 4(6) 

7.6 The client shall not appoint a contractor if he is not reasonably sure that the contractor can execute 

such work in a safe manner. 

Clause 4(4) 
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SECTION 8 

 

8. THE ROLE OF THE PRINCIPAL CONTRACTOR 

 

The principal contractor should execute the following duties:  

   

.1 Provide a health and safety plan. 5(1) 

.2 See that his contractors comply with the regulations. 5(2) 

.3 He should discuss the particular H&S plan. 5(5) 

.4 He should have his H&S plan available. 5(6) 

.5 He should have an H&S file available on site and hand it over to the client 

upon completion. 

 

5(7) 

.6 He should not employ contractors who are not capable. 5(10) 

.7 He should have full time supervision on site. 6(1) to 6(8) 

.8 He should produce a risk assessment of the work. 7(1) 

.9 He should train his employees. 7(4) 

.10 He should introduce induction training on site. 7(7)/ 7(8) 

.11 All physical aspects of the regulations as in terms of the regulations.  
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SECTION 9 

 

9. THE PROCEDURE  

 

9.1 The Client decides to execute work and appoints a designer to administer the work.  

9.2 The scope of works and the exact duties of the designer are identified and given to him in writing.  

 The designer should affect insurance by which the client is indemnified (by the designer) for acts 

and omissions of the designer.  This type of insurance does not form part of the normal PI 

insurance provided by the designer. 

 

 The designer prepares a contract document and ensures that this document states clearly the 

following: 

 

.1 A risk assessment of the project and the H&S specification of the client.  

.2 All relevant information to enable the pricing of the contract. 9(2)(a) 

.3 Items in the bill to enable the tenderer to price for the risk including insurance indemnifying the 

client.  The document should state whether a full time safety officer is required on site. 

9(2)(b) 

 .4 (i)     Geotechnical information 9(2)(c)(i) to (iii) 

 (ii)     Loading of the structure – in other words all relevant technical data taking the definition of 

“structure” into account. 

 

 (iii)   The method and sequence of the process.  This  should identify the priorities of the client.  

.5 Inherently dangerous procedures should be avoided in the design. 9(2)(d) 

   

.6 The maintenance of the structure should be considered also so that this aspect would be safe 

and ergonomic too. 

9(2)(e) 

9.3 The tenderers then respond by each giving a H&S plan based on the risk assessment of the 

designer. 

 

9.4 The client then chooses the contractor according to his procurement policy (taking into account 

his ability to do the work safely) and appoints him in writing via the designer. 

 

9.5 The chosen principal contractor then affects a detailed risk assessment and a risk management 

plan, based on the H&S specification. 

 

 Once on site the principal contractor should register the site by means of the prescribed form and 

have it approved by the client/designer. 

 

 He should open and then maintain his H&S file through the duration of the contract.  

 He should then further adhere to the provisions of the H&S regulations.  

9.6 He should hand over the H&S file (recommend to do that with the designer’s as-built drawings).  

9.7 The designer should stop the work if he has reason to belief that the contractor is executing work 

in an unsafe manner. 

 

9.8 Likewise should the principal contractor stop the work of his contractor(s) should he have reason 

to belief that such contractor is not working safely. 
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SECTION 10 

 

10. CONTRACT DOCUMENTATION 

 

 The contract documentation needs to emphasize the following points in order to comply with the Health and Safety Act 

1993 and the Construction Regulations 2014. 

 

 A. In the Specification section 

 

  1. Health and Safety Specification 

The Client shall issue the Designer with his Health and Safety specification and it shall be included as 

such in the document. 

Should the Designer be of the opinion that variations and additions be made to the specification, due 

to the nature of the particular project, he shall forward the proposed variation or addition to the NDM 

who will authorize this in writing. 

 

2. Risk Assessment 

This can form part of the contract specifications. 

 

It is necessary to identify to the contractor:  

i) The situation on site as it is with all the potential hazards and dangers involved. 

ii) The nature of the work and the situations that the average contractor would encounter during 

the execution of the work.  The nature of the work and the expected risks should be described 

in particular as well as the method and the sequence of the work. 

iii) The basic safety precautions that he should take. 

iv) The Safety and Health specification of the client. 

v) To allow sufficient items in the bill of quantities for the tenderer to price for the specified H&S 

precautions. 

 

3. Insurance 

The contractor shall affect insurance indemnifying the client against penalties levied upon the client 

due to the acts or omissions of the contractor in failing to comply with the provisions of the H&S 

regulations 2014. 

The contractor shall prove to the Engineer that such insurance has been affected and maintained 

during the construction. 

 

B. The Tender Rules 

 The tender rules shall contain a clause requiring the contractor to submit a H&S plan based on the risk 

assessment given in the contract document.  It should also state that the client is bound by law not to appoint a 

contractor should he be reasonably sure that the contractor would not be able to execute the work safely should 

he be appointed. 
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 The following example is recommended. 

 Compliance with the Regulations of the H&S Act 2014 

 

Tenderers are required to study the published risk assessment and provide Annexure Y his Health and Safety 

Plan.  Generic document will be disregarded.  Such H&S plan should give details regarding the tenderers 

intention of dealing with the risks. 

 

Failure to submit such H&S plan will result in disqualification of the tender. 

 

Tenderers are informed that the client is bound by law not to accept a tender should he be reasonable sure that 

the tenderer will not be able to execute the work safely. 
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SECTION 11 

 

11. CONCLUSION 

 

The Construction Regulations 2014 was long overdue in the South African Civil Engineering Construction 

Industry.  Role players will now be forced to implement them and an awareness of safe working environments 

will be cultivated. 

 

Clients MIGht initially detect a contemptuous attitude particularly from contractors and even designers or 

consultants.  This should not deter clients since acts and omissions from these parties will bring clients in 

confrontation with the law. 

 

Contract cost will certainly escalate due to the additional specifications but this should be weighed against the 

value of human lives improved and saved. 

 

The construction industry, particularly the Civil Engineering Sector, will have to accept and embrace these 

regulations and then seriously look at its productivity to kerb the cost of the implementation process. 

 

1.0 SCOPE 

 

This part of the specification has the objective to assist principal contractors entering into contracts with The Employer that 

they comply with the Occupational Health and Safety (OH&S) Act, No 85 of 1993.Compliance with this document does not 

absolve the principal contractor from complying with minimum legal requirements, and the principal contractor remains 

responsible for the health and safety of his employees and those of his Mandataries. Principal and other contractors should 

therefore insist that this part of the specification from part of any contract that he may have with other contractors and/or 

suppliers. 

 

This section covers the development of a health and safety specification that addresses all aspects of occupational health 

and safety as affected by this contract. It provides the requirements that the principal contractors and other contractors 

shall comply with in order to reduce the risks associated with this contract that may lead to incidents causing injury and/or 

ill health. 
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2.0 GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS 

 

2.1 Hazard Identification and Risk Assessment (Construction Regulation 7) 

 

2.1.1 Risk Assessments 

Paragraph 4 contains a generic list of risk assessment headings that have been identified by The Employer as possibly 

applicable to this contract. It is, by no means, exhaustive and is offered as assistance to contractors intending to bid. 

 

2.1.2 Development of Risk Assessment 

Every principal contractor performing construction work shall, before the commencement of any construction work or work 

associated with the aforesaid construction work and during such work, cause a risk assessment to be performed by a 

competent person, appointed in writing, and the risk assessment shall form part of the OH&S plan and be implemented 

and maintained as contemplated in Construction Regulation 5(1). 

 

The risk assessment shall include at least: 

 the identification of the risks and hazards to which persons may be exposed 

 the analysis and evaluation of the risks and hazards identifies 

 a documented plan of safe work procedures to mitigate, reduce or control the risks and hazards that have been 

identified. 

 a monitoring plan and 

 a review plan 

 

Based on the risk assessment, the principal contractor shall develop set site-specific OH&S rules that shall be applied to 

regulate the OH&S aspects of the construction. The risk assessment, together with the site-specific OH&S rules shall be 

submitted to The Employer before construction on site commences. 

Despite the risk assessment listed in paragraph4, the principal contractor shall conduct a baseline risk assessment and the 

aforesaid listed risk assessment shall be incorporated into the baseline risk assessment. The baseline assessment shall 

further include the standard working procedures and the applicable method statements based on the risk assessments. 

    All variations to the scope of work shall similarly be subjected to a risk assessment process. 

 

2.1.3 Review of Risk Assessment 

The principal contractor shall review the hazard identification, risk assessments and standard working procedures at each 

production planning and progress report meetings as the contract work develops and progresses and each time changes are 

made to the designs, plans and construction methods and processes. The principal contractor shall provide The Employer, 

other contractors and all other concerned parties with copies of any changes, alterations or amendments as contemplated in 

paragraph 2.1.3. 

 

2.2 Legal Requirements 

A principal contractor shall, as minimum, comply with: 

The Occupational Health and Safety Act and Regulations (Act 85 of 1993), an up to date copy of which shall be available 

on site at all times. 
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The Compensation or Occupational Injuries and Diseases Act (Act 130 of 1993), an up to date copy  of which shall be 

available on site at all times. 

 

Where work is being carried out on a “mine”, the contractor shall comply with the Mines Health and Safety Act and 

Regulations (Act 29 of 1960) and any other OH&S requirements that the mine may specify. An up-to-date copy of the 

Mine’s Health and Safety Act and Regulations shall be available on site at all times. 

 

2.3 Structure and Responsibilities 

 

It is a requirement that the principal contractor, when he appoints contractors (Sub-contractors) in terms of Construction 

Regulations 5(3), 5(5), 5(10), and 5(12) includes in his agreement with such contractors the following: 

 OH& S Act (85 of 1993), Section 37(2) agreement: “Agreement with Mandatory” 

 OH&S Act (85 of 1993), Section 16(2) appointee/s as detailed in his / her/ their respective appointment forms. 

 

2.2.3 Further (Specific) Supervision Responsibilities for OH & S 

 

The contractor shall appoint designated competent employees and/or other competent persons as required by the Act and 

Regulations. Below is a generic list of identified appointments and may be used to select the appropriate appointments for 

this contract. The contractor shall note it is a generic list only and is intended for use as a guideline. 

Ref. Section/ Regulation in OHS Act 

Batch Plant Supervisor                (Construction Regulation 6(1) 

Construction Vehicles/ Mobile Plant/ Machinery Supervisor (Construction Regulation 21)     

 Demolition Supervisor   (Construction Regulation 12) 

Drivers/Operators of Construction Vehicles/ Plant  (Construction Regulation 21) 

Electrical Installation and Appliances Inspector  (Construction Regulation 22) 

Emergency/Security/Fire Control   (Construction Regulation 27) 

Excavation Supervisor    (Construction Regulation 11) 

Explosive powered Tool Supervisor   (Construction Regulation 19) 

Fall Protection Supervisor   (Construction Regulation 8) 

First Aider   (Construction Regulation 3) 

Fire Equipment Inspector   (Construction Regulation 27) 

Formwork & Support work Supervisor   (Construction Regulation 10) 

Hazardous Chemical Substances Supervisor   (HCS Regulations) 

Incident Investigator   (General Admin Regulation 29) 

Ladder Inspector   (General Safety Regulation 13A) 

Lifting Equipment Inspector    (Construction Regulation 20) 

Material Hoist Inspector   (Construction Regulation 17) 

OH&S Committee   (OH&S Section 19) 

OH&S Officer   (Construction Regulation 6(6) 

OH&S Representatives   (OHS Act Section 17) 
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Person Responsible for Machinery   (General Machinery Regulation 2) 

Scaffolding Supervisor   (Construction Regulation 14) 

Stacking & Storage Supervisor   (Construction Regulation 26) 

Structures Supervisor   (Construction Regulation 9) 

Suspended Platform Supervisor   (Construction Regulation 15) 

Tunneling under Pressure Supervisor   (Construction Regulation 13) 

Vessel under Pressure Supervisor                                             (Vessel under Pressure Regulations) 

Working on/next to Water Supervisor   (Construction Regulation 24) 

Welding Supervisor   (General Safety Regulation 9) 

 

In addition The Employer requires that a Traffic Safety Officer be appointed (see COLTO Section 1500). The above 

appointments shall be in writing and the responsibilities clearly stated together with the period for which the appointment is 

made. This information shall be communicated and agreed with the appointees. Notice of appointments shall be submitted 

to The Employer. All changes shall also be communicated to the Employer.   

 

The principal contractor or shall, furthermore, provide The Employer with an organogram of all contractors that he/she has 

appointed or intends to appoint and keep this list updated and prominently displayed on site. 

Where necessary, or when instructed by an inspector of the Department of Labour, the principal contractor shall appoint a 

component safety officer. 

 

2.3.3 Designation of OH&S Representatives (Section 17 of the OH&S Act) 

Where the principal contractor employs more than 20 persons (including the employees of other contractors (sub-

contractors) he has to appoint one OH&S representatives for every 5 employees or part thereof. General Administrative 

Regulation 6 requires that the appointment or election and subsequent designation of the OH&S representatives be 

conducted in consultation with employee representatives or employees. (Section 17 of the Act and General Administrative 

Regulation 6 & 7). OH&S representatives shall be designated in writing and the designation shall include the area of 

responsibility of the person and term of the designation.   

 

2.3.4 Duties and Functions of the OH&S representatives (Section 18 of the OH&S Act) 

The principal contractor shall ensure that the designated OH&S representatives conduct continuous monitoring and regular 

inspections of their respective areas of responsibility using a checklist and report thereon to the principal contractor. OH&S 

representatives shall be included in accident or incident investigations. OH&S representatives shall attend all OH&S 

committee meetings. 

 

2.3.5 Appointment: of OH&S Committee (Section 19 and 20 of the OH&S Act) 

The principal contractor shall establish an OH&S committee, which shall meet as specified in the Regulations. 

2.4 Administrative Controls and the Occupational Health & Safety File 

2.4.1 The OH&S File (Construction Regulation 5(7) 

As required by the Construction Regulation 5(7), the principal contractor and other contractors shall each keep an OH&S 

file on site. The following list is not exhaustive and shall only be used as a guide:  

 Notification of construction work (Construction Regulation 3) 
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 Latest copy of OH&S Act (General Administrative Regulation 4) 

 Proof of registration and good standing with COID Insurer (Construction Regulation 4(g) 

 OH&S plan agreed with the client including the underpinning risk assessment/s and method statements(Construction 

Regulation 5(1) 

 Copies of OH&S committee and other relevant minutes 

 Designs/Drawings (Construction Regulation 5(8) 

 A list of contractors (sub-contractors) including copies of the agreements between the parties and the type of work 

being done by each contractor (Construction Regulation 9) 

 Appointment/designation forms as per paragraphs 2.1.1 and 2.1.2 

 Registered as follows:  

- Accident/incident register (Annexure 1 of the General Administrative Regulations) 

- OH&S representatives’ inspection register 

- Asbestos demolition and stripping register 

- Batch plant inspections 

- Construction vehicles and mobile plant inspections by controller 

- Daily inspection of vehicles, plant and other equipment by the operator/driver/user 

- Demolition inspection register 

- Designer’s inspection of structures record 

- Electrical installations, equipment and appliances including portable electrical tools) 

- Excavations inspector 

- Explosive powered tool inspection, maintenance, issue and returns register (incl. Cartridges and nails 

- Fall protection inspection register 

- First aid box contents 

- Fine equipment inspection and maintenance 

- Formwork and support work inspections 

- Hazardous chemical substances record 

- Ladder inspections 

- Lifting equipment register 

- Materials hoist inspection register 

- Machinery safety inspection register (incl. Machine guards, lock-outs etc.) 

- Scaffolding inspections 

- Stacking and storage inspection 

- Inspection of structures 

- Inspection of suspended platforms 

- Inspection of tunnelling operations 

- Inspection of vessels under pressure 

- Welding equipment inspections 

- Inspection of work conducted near water 

- All other applicable records including traffic safety officer reports. 

 The Employer will conduct an audit on the OH&S file of the principal constructor from time-to time. 
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2.5 Notification of Construction Work (Construction Regulation 3) 

The principal constructor shall, where the contract meets the requirements laid down in Construction work and use the form 

(Annexure A in the Construction Regulations) for the purpose. A copy shall be kept on the OH&S file and a copy shall be 

forwarded to The Employer for record keeping purposes. 

 

2.6 Training and Competence 

The contents of all training required by the Act and Regulations shall be included in the principal contractor’s OH&S plan. 

The principal contractor shall be responsible for ensuring that all relevant training is undertaken. 

Only accredited service providers shall be used for OH&S training. The principal contractor shall ensure that his and other 

contractor’s personnel appointed are competent and that all training required to do the work safely and without risk to health, 

has been completed before work commences. The principal contractor shall ensure that follow-up and refresher training is 

conducted as the contract progresses and the work situation changes. Records of all training must be kept on the OH&D file 

for auditing purposes. 

 

2.7 Consultations, Communication and Liaison 

OH&S liaison between the client, the principal contractor, the other contractors, the designer and other concerned parties will 

be through the OH&S committee as contemplated in paragraph 2.3.5.In addition to the above, communication may be 

directly to the client or his appointed agent, verbally or in writing, as and when the need arises. 

Consultation with the workforce on OH&S matters will be through their supervisions, OH&S representatives and the OH&S 

committee. The principal contractor shall be responsible for the dissemination of all relevant OH&S information to the other 

contractors e.g. design changes agreed with the client and the designer, instructions by the client and/or/his/her agent, 

exchange of information between contractors, the reporting of hazardous/dangerous conditions/situations etc. The principal 

contractor’s most senior manager on site shall be required to attend all OH&S meetings. 

 

2.8 Checking Reporting and Corrective Actions 

2.8.1  Monthly Audit by Client (Construction Regulation 4(1) (d) 

The Employer will conduct monthly audits to comply with Construction Regulation 4(1)(d) to ensure that the  principal 

contractor has implemented and is maintaining the agreed and approved OH&S plan. 

 

2.8.2 Other Audits and Inspections by The Employer 

The Employer reserves the right to conduct other hoc audits and inspections as deemed necessary. This will include site 

safety walks. 

 

2.8.3 Contractor’s Audits and Inspections 

The principal contractor is to conduct his own monthly internal audits to verify compliances with his own OH&S management 

system as well as this specification. 

 

2.8.4 Inspections by OH&S Representatives and other Appointees 

OH&S representatives shall conduct weekly inspections of their areas of responsibility and report thereon to their foreman or 

supervisor whilst other appointees shall conduct inspections and report thereon as specified in their appointments e.g. 

vehicle and machinery drivers, operators and users must conduct daily inspections before start-up. 
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2.8.5 Recording and Review of Inspection Results 

All the results of the above mentioned inspections shall be in writing at OH&S committee meetings, endorsed by the 

chairman of the meeting and placed on the OH&S File. 

 

2.9 Accidents and Incident Investigation (General Administrative Regulation 9) 

The principal contractor shall be responsible for the investigation of all accidents/incidents where employees and non-

employees were injured to the extent that he/she/they had to be referred for medical treatment by a doctor, hospital or clinic. 

The results of the investigations shall be entered into an accident/incident register listed in paragraph2.4.1 

 

The principal contractor shall be responsible for the investigation of all minor and non-injury incidents as described in 

Section24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including the steps taken to 

prevent similar accidents in future. 

 

2.10 Reporting 

The principal contractor shall provide the Employer with copies of all statutory reports required in terms of the Act within 7 

days of the incident occurring. 

 

3.0 OPERATIONAL CONTROL 

3.1       Operational Procedures 

Each construction activity shall be assessed by the principal contractor so as to identify operational procedures that will 

mitigate against the occurrence of an incident during the execution of each activity. This specification requires the principal 

contractor: 

- to be conversant with Regulations 8 to 29 (inclusive) 

- to comply with their provisions 

- to include them in his OH&S plan where relevant 

 

3.2 Emergency Procedure 

Simultaneous with the identification of operational procedures (per paragraph 3.1 above), the principal contractor shall 

similarly identify and formulate emergency procedures in the event an incident does occur. The emergency procedures thus 

identified shall also be included in the principal contractor’s OH&S plan. 

 

3.3 Personal & Other Protective Equipment (Section 8/ 15/ 23 of the OH&S Act) 

The contractor shall identify the hazards in the workplace and deal with them. He must either remove them or, where 

impracticable, take steps to protect workers and make it possible for them to work safely and without risk to health under the 

hazardous conditions. 

 

Personal protective equipment (PPE) should, however, be the last resort and there should always first be an attempt to apply 

engineering and other solutions to mitigating hazardous situations before the issuing of PPE is considered. 
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Where it is not possible to create an absolutely safe and healthy workplace the contractor shall inform employees regarding 

this and issue, free of charge, suitable equipment to protect them from any hazards being present and that allows them to 

work safely and without risk to health in the hazardous environment. 

 

It is a further requirement that the contractor maintain the said equipment, that he instructs and trains the employees in the 

use of the equipment and ensures that the prescribed equipment is used by the employee/s. 

 

Employees do not have the right to refuse to use/wear the equipment prescribed by the employer and, if it is impossible for 

an employee to use or wear prescribed protective equipment through health or any other reason, the employee cannot be 

allowed to continue working under the hazardous condition/s for which the equipment was prescribed but an alternative 

solution has to be found that may include relocating or discharging the employee. 

 

The principal contractor shall include in his OH&S plan the PPE he intends issuing to his employees for use during 

construction and the sanctions he intends to apply in cases of non-conformance by his employees. Conformance to the 

wearing of PPE shall be discussed at the weekly inspection meetings. 

 

3.4 Other Regulations 

Wherever in the Construction Regulations or this specification there is reference to other regulations (e.g. Construction 

Regulation 22: Electrical and Machinery on Construction Sites) the principal contractor shall be conversant with and shall 

comply with these regulations. 

 

3.5 Public Health and Safety (Section 9 of the OH&S Act) 

The principal contractor shall be responsible for ensuring that non-employees affected by the construction work are aware of 

the dangers likely to arise from said construction work as well as the precautionary measures to be observed to avoid or 

minimize those dangers. This includes: 

 

 Non-employees entering the site for whatever reason 

 The surrounding community 

 Passers by to the site 
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4.0 PROJECT/S SPECIC REQUIREMENTS 

 

4.1 List of Risk Assessments 

 

 Clearing and Grubbing of the areas/site 

 Site establishment including: 

- Offices 

- Secure/safe storage foe materials and equipment 

- Ablutions 

- Sheltered eating area 

- Maintenance workshop 

- Vehicle access to the site 

 Dealing with existing structures 

 Location of existing services 

 Installation and maintenance of temporary construction electrical supply, lightning and equipment 

 Adjacent land uses/surrounding property exposures 

 Boundary and access control/public liability exposures (NB: the employer is also responsible for the OH&S of the non-

employees affected by his/her work activities) 

 Health risks arising from neighbouring as well as own activities and from the environment e.g. threats by dogs, bees, 

snakes and lightning etc. 

 Exposure to noise 

 Exposure to vibration 

 Protection against dehydration and heat exhaustion 

 Protection from wet and cold conditions 

 Dealing with HIV/AIDS and other diseases 

 Use of portable electrical equipment including 

- Angle grinder 

- Electrical drilling machine 

- Still saw 

 Excavation including 

- Ground/soil conditions 

- Trenching 

- Shoring 

- Drainage of trench 

 Welding including 

- Arc welding 

- Gas welding 

- Flame cutting 

- Flame cutting 

- Use of LP gas torches and appliances 
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 Loading and offloading of truck 

 Aggregate/sand and other materials delivery 

 Manual and mechanical handling 

 Lifting and powering operators 

 Driving and operation of construction vehicles and mobile plant including. 

- Trenching machine 

 Use and storage of flammable liquids and other hazardous substances 

 Layering and bedding 

 Installation of pipes in pipelines 

 Backfilling trenches 

 Protection against flooding 

 Gabion work 

 Use of explosive  

 Protection form overhead power lines 

 As discovered by the principal contractor’s hazard identification exercise 

 As discovered from any inspection and audits conducted by the client of by the principal contractor or any other contractor 

on site 

 As discovered from any accident/incident investigation 
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FORM C1.5 SUPPLY CHAIN MANAGEMENT POLICY 

 

Please refer to O. R. Tambo Procurement Policy.  
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C2    PRICING DATA 

 

 

  

C2.1 Pricing Instructions 

   

C2.2 Bill of Quantities  
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FORM C2.1 PRICING INSTRUCTIONS 

 

1. The Tender Data, the Scope of Work and the Drawings are to be read in conjunction with the 

Schedule of Quantities. 

2.         a. The Schedule comprises items covering the Consortium's profit and costs of general liabilities 

and of the construction of temporary and permanent Works. 

b. Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the 

Schedule, his attention is drawn to the fact that the tenderer has the right, under various 

circumstances, to payment for additional works carried out and that the Client is obliged to base 

his assessment of the payment to be paid for such additional work on the rates inserted in the 

Schedule by the tenderer. 

c. Clause 8 of each Standardized Specification and the measurement and payment clause of each 

Particular Specification, read together with the relevant clause of the Project Specification, set 

out what ancillary or associated activities are included in the rate for the operations specified. 

3. Descriptions in the Schedule of Quantities are abbreviated.  The schedule has been drawn up 

generally in accordance with the latest issue of "Civil Engineering Quantities".  Should any 

requirement of the measurement and payment clause of the applicable Standardized Specification, 

or the Project Specification, or the Particular Specification(s) conflict with the terms of the Schedule 

or, when relevant "Civil Engineering Quantities", the requirement of the Standardized, Project or 

Particular Specification, as applicable, shall prevail. 

4. Unless otherwise stated, items are measured net in accordance with the Drawings, and no 

allowance has been made for waste. 

5. The prices and rates to be inserted in the Schedule of Quantities are to be the full inclusive prices to 

the Employer for the work described under the several items.  The prices and rates shall be 

exclusive of Value Added Tax.  Such prices shall cover all costs and expenses that may be required 

in and for the construction of the work described, and shall cover the cost of all general risks, 

liabilities, and obligations set forth or implied in the documents on which the tender is based. 

6. A price or rate is to be entered, in BLACK INK, against each item in the Schedule of Quantities. 

7. In the event of the Tenderer failing to price any item it will be held that the Tenderer has made 

adequate allowance under other items for all labour, material and costs required for the execution, 

not only of the quantum of work covered by the unpriced item but also for any increase in the said 

quantum which may have to be undertaken during the course of the Contract. 

8. An amount or rate shall be entered against each item in the Bill of Quantities, whether or not quantities 

are stated.  An item against which no amount or rate is entered will be considered to be covered by 

the other amounts or rates in the Bill. 

 

The Bidder shall also fill in a rate against the items where the words "rate only" appears in the amount 

column.  Although no work is foreseen under these items and no quantities are consequently given in 

the quantity column, the bidded rates shall apply should work under these items actually be required. 
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9 The quantities set out in the schedule of quantities are only approximate quantities.  The quantities of 

work finally accepted and certified for payment, and not the quantities given in the schedule of 

quantities, will be used to determine payments to the contractor. 

 

10 For the purposes of this Bill of Quantities, the following words shall have the meanings hereby 

assigned to them: 

 

 Unit  : The unit of measurement for each item of work as defined in the Standardized, 

Project or Particular Specifications 

 

 Quantity : The number of units of work for each item 

 

 Rate  : The payment per unit of work at which the Bidder bids to do the work 

 

 Amount : The quantity of an item multiplied by the bidded rate of the (same) item 

 

 Sum  : An amount bidded for an item, the extent of which is described in the Bill of 

Quantities, the Specifications or elsewhere, but of which the quantity of work is not 

measured in units 

 

11 The units of measurement indicated in the Bill of Quantities are metric units.  The following 

abbreviations may appear in the Bill of Quantities: 

 

 mm  = millimetre 

 m  = metre  

 km  = kilometre  

 km-pass = kilometre-pass 

 m²  = square metre  

 m²-pass = square metre-pass 

 ha  = hectare 

 m³  = cubic metre 

 m³-km  = cubic metre-kilometre 

 kW  = kilowatt 

 kN  = kilo newton 

 kg   = kilogram 

 t  = ton (1 000 kg) 

 %  = per cent 

 MN  = mega Newton 
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FORM C2.2 BILL OF QUANTITIES 
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C2.2 BILL OF QUANTITIES 

Item Description Unit Quantity Rate Amount 

            

  SCHEDULE 1: PRELIMINARY AND GENERAL         

            

8.3 SCHEDULED FIXED CHARGE AND VALUE RELATED ITEMS         

8.3.1 Contractual Requirements         

  a) Provision of Surety Sum       

  b) Provision of Insurance Sum       

  c) Provision of the Health and Safety Plan and Safety File Sum       

            

8.3.2 Establishment of Facilities on Site         

8.3.2.1 Facilities for the Engineer         

  a) Furnished Office Sum       

  b) Contract Name board (No.: 01) Sum       

8.3.2.2 Facilities for the Contractor         

  a) Furnished Office and Storage Shed / Container Sum       

  b) Ablution and Latrine Facilities Sum       

  c) Water Supply, Electricity, and Communication Sum       

  d) Provision of Access and Security Sum       

  e) Provision of Tools, Equipment and Plant Sum       

            

8.4 SCHEDULED TIME - RELATED ITEMS         

8.4.1 Contractual Requirements         

  a) Time Related Provision of Surety         

  b) Time Related Provision of Insurance         

8.4.2 Operate and Maintain Facilities on Site for the Duration of the Contract         

8.4.2.1 Facilities for the Engineer - Engineers Office Sum       

8.4.2.2 Facilities for the Contractor         

  a) Furnished Office and Storage Shed / Container Sum       

  b) Ablution and Latrine Facilities Sum       

  c) Water Supply, Electricity, and Communication Sum       

  d) Provision of Access and Security Sum       

  e) Provision of Tools, Equipment and Plant Sum       

TOTAL CARRIED FORWARD 
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Item Description Unit Quantity Rate Amount 

TOTAL BROUGHT FORWARD   

            

8.4.3 Supervision for the Duration of the Contract Sum       

            

8.4.5 OTHER TIME - RELATED OBLIGATIONS         

  Compliance with Occupational Health and Safety Act (2014 Regulations)         

  a) Baseline Medicals Sum       

  b) Exit Medicals Sum       

  c) Provision of PPE Sum       

  d) Provision and Compliance with Covid - 19 Requirements and PPE Sum       

  e) Other Items (Thermometer, Sanitiser, Detergents, Cleaning, etc.) Sum       

            

8.5 SUMS STATED PROVISIONALLY BY THE ENGINEER         

  a) Remuneration of the CLO Sum     R32 500,00 

  b) Provision of R500 Airtime and 2GB Data Sum     R4 000,00 

  c) Overheads on Sub item 8.5 a) & b) above % R36 500,00     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

TOTAL CARRIED TO SUMMARY 
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Item Description Unit Quantity Rate Amount 

            

  SCHEDULE 2: PREFABRICATED VIP CONCRETE STRUCTURES         

            

8.3.1 DA EXCAVATION   
 
 

      

  
a) Excavation for a Double Pit Toilet as per drawing (Excavation for 

Soft, Intermediate and Hard Material) 
No. 643 

    
        

    

  PIT FULL LINING         

  a) Full Pit Lining for a Double Pit VIP Toilet as per drawing No. 643     
        

    

  PREFABRICATED VIP TOP STRUCTURES     
    

  

Supply delivery and install pre-cast toilet superstructure complete with 

roof, floor slab, vent pipe (2000mm in height), fly screen, Spring 

loaded door with frame & lockable door handles and Child seat 
pedestal (including seat cover) with 10l Hand washing facility and 

basin as per drawing, including filler slabs. The Contractor must 
submit Happy Letters Signed by the Employer’s Agent Representative, 

Contractor, ISD, Household owner and CLO.  
NB: No Payment shall be done without Signed Happy Letters 

    

    

  a) Prefabricated TOP Structure for a Double Pit VIP Toilet No. 638     

  
a) Prefabricated TOP Structure for a Double Pit VIP Toilet with 

Concrete Ramp as per Drawing (Disability Type Structure) 
No. 5 

    
        

    

5.2.4.2 DM BACKFILLING AND COMPACTION         

  

Backfilling Material from Trench Excavation and Compacted in layers 

of 200mm to at least 90% Mod AASHTO and making good around the 
Pit, and Disposing away excess material. Backfilled Material to be 

placed, shaped and compacted in such a way that Water be carried 

away from the VIP Structure. 

    

    

  a) Backfilling and Compaction around Structures No. 643     
        

    

TOTAL CARRIED TO SUMMARY   
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O. R. TAMBO DISTRICT MUNICIPALITY 

 

PROJECT: MIS 418 503 A 

 

CONSTRUCTION OF VIP TOILETS IN MHLONTLO WARD 10A 

SANITATION 

 

 

FORM C2.3 SUMMARY 

 

 

Name of Tenderer: ……………….……………………………………………………………………………………………                

 

 

 Date: ………………………………………………………… 

 

 

Signature: ……………………………………………………………….………………………... 

 

 

Full name of signatory: ……………………………………………………...………………………………………… 

DESCRIPTION AMOUNT 

SCHEDULE 1. PRELIMINARY AND GENERAL  

SCHEDULE 2.  MATERIAL PROCUREMENT AND CONSTRUCTION  

3. SUBTOTAL  

4. ADD 5% CONTINGENCIES  

5. SUBTOTAL  

6.  Add 15% VAT  

7.  TOTAL CARRIED FORWARD TO FORM OF OFFER 
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C3    SCOPE OF WORK 

 

All definitions, interpretations and general provisions for the General Conditions of Contract for Construction 

Work (2015) (3
rd

 edition) are applicable. 

 
C 3.1  DESCRIPTIONS OF WORKS 
 

C3.1.1 Client’s Objective 

 

The Clients objectives is to Construct VIP Toilets to the community of Mhlontlo Ward 10A Villages and 

surrounding areas. The contractor shall use reasonable resources. These resources include local labour, 

sub-contractors, and plant hire. The specification of the material should be specified by the engineer. 

 

It is a specific goal of this project that the labour component where possible be maximised where it is 

economically feasible, and that the use of this labour goes hand in hand with on the job training of the labour 

force.  The project is thus process and product orientated, and it is expected that the contractor will pursue 

these goals in the execution of the project. 

 

C3.1.2 Overview of the Works 

 

The work entails the Construction of 643 VIP toilets in MHLONTLO WARD 10A. The works take place in a 

built up area, and the existing services will have to be handled as part of the process. 

  

C3.1.3 Extend of the Works 

 

The work to be carried out by the Tenderer under this contract comprises mainly of the following: 

 Clear and grub 

 Excavate toilet pits (Double Pits) 

 TOILET Pits fully lined with M6 blocks 

 Construct toilet top-structure complete as per drawing with the following size and dimensions: 

- Side panels for precast structures should have a thickness of 40mm. 

 - Plan dimension should have minimum internal dimensions of 1200mm x 1000m. 

 - Height of 1800mm at the back and 2000mm at the front. 

 - The vent pipe should extend 500mm above the height of the structure at the back 

 - The floor concrete slab of 50mm thick with the Mesh Ref 195. 

  - The slab thickness should be elevated 100mm above the natural ground level. 

  - The bottom of the pit should have 40mm 25MPa concrete slab 

  - The Door must come with a 5-year guarantee against wind damage, etc.  

  - The door can be a polymer door 

  - The 10 litre Hand wash facility with a basin 

 - Filler Slabs 

 

The work to be carried out by the Tenderer under this contract comprises mainly of the following: 

 Project Management 

 Material Sourcing and Delivery to Site 

 Construction supervision 

 Project Close out 

  



PROJECT NO.: MIS 418 503 A: Construction of Mhlontlo Ward 10A Sanitation        MIG Programme 

 

 

 

T2.2.126 

The following shall be regarded as Normal Services: 

NORMAL SERVICES 
 

3.1 Project Integration Management, encompassing the following activities needed to co-ordinate the 

various elements of the project:- 

3.1.1 Consult with the client to establish the project scope, objectives, priorities, constraints, assumptions 

and strategies 

3.1.2 Review with client and update as necessary on a monthly basis 

3.1.3 Manage the integration of the design, time programme and cost budget for the works, to form the 

basis of documents approved by the client 

3.1.4 Manage the execution of the project in accordance with the approved drawings 

3.1.5 Manage the control of all interrelated changes to the approved documents 

3.2 Project Scope Management, encompassing the following activities needed to define the work 

required for the project:- 

3.2.1 Break down the scope of the project into a manageable work breakdown structure encompassing 

construction 

3.2.2 Maintain the design of the works throughout the duration of the project 

3.2.4 Establish and monitor the processes of controlling changes to the scope of the project, relevant to 

the stage 

3.2.5 Manage the construction of the works 

3.3 Project Time Management, encompassing the following activities needed for the orderly progression 

of the project to a timely completion:- 

3.3.1 Develop a master time programme of the interdependencies of construction stages 

3.3.2 Review and update as necessary on a monthly basis 

3.3.3 Control changes to the master time programme to reflect actual project status 

3.3.4 Monitor that subordinate detailed time programmes are produced and maintained in conformity with 

the master time programme by the other project participants 

3.4 Project Cost Management, encompassing the following activities needed to establish the approved 

cost budget for the project and manage project costs within this budget:- 

3.4.1 Establish responsibilities for information flow between the design team and the cost professional, 

responsible for the costing of the of the project 

3.4.2 Monitor the costing of the project 

3.4.3 Establish a format for the cost budget in consultation with the cost professional responsible for the 

cost of the project, that meets the client’s reporting requirements 

3.4.4 Establish and monitor the processes of controlling changes to the cost budget on a monthly basis 

3.5 Project Quality Management, encompassing the following activities needed to give confidence that 

the requirements for the project will be met by the various participants:- 

3.5.1 Establish the organisation structure and responsibilities for quality management in the provision of 

professional services 

3.5.2 Establish the organisation structure and responsibilities for quality management in the construction 

of the works 

3.5.3 Monitor that all project participants meet their quality management obligations 

3.6 Project Human Resource Management, encompassing the following activities needed to enhance 

the effective use of people involved with the project:- 

3.6.1 Establish the roles, responsibilities and reporting relationships between the various participating 

organisations for the project 

3.6.2 Monitor that suitable key people are assigned by participating organisations to establish an 

adequate project team 

3.6.3 Promote the development of project team spirit to enhance project performance 
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NORMAL SERVICES 

 

3.7 Project Communications Management, encompassing the following activities needed for the timely 

generation, distribution, reporting and storage of appropriate project information:- 

3.7.1 Establish the communications procedures and responsibilities for the project 

3.7.2 Monitor the information distribution and record keeping 

3.7.3 Collate information and prepare reports for submission to the client 

3.7.4 Manage the closing out of the project and submission to the client of required records 

3.8 Project Risk Management, encompassing the following activities that are additional to the risk 

management activities inherent in other aspects of Normal Services:- 

3.8.1 Establish responsibilities for arranging project insurance and monitoring the timeous provision of 

proof of insurance 

 

The social facilitator shall be appointed directly by O. R. Tambo District Municipality. The appointed 

contractor shall work hand in hand with the appointed social facilitator (ISD Consultant). The duties of a 

Social Facilitator include the followings: 

 The establishment of PSC 

 Undertaking of community baseline survey 

 Project awareness 

 On-going support to the PSC particularly the labour desk 

 Health and hygiene awareness 

 Consultation with community with regard to VIP Technology 

 Existing sanitation facilities  

 Preparation of beneficiary list 

 Preparation of Happy Letters 

 Recruitment of CLO 

 Monitoring 

 Compilation of close out report 
  

C3.1.4 Location of the Works 

 

The site is situated in rural areas of MHLONTLO Local Municipality in Ward 10A. The Villages are 

listed below: 

 Mdeni Village  Ngwemyama Village 

 Gandana Village  Madiba Village 

 Mampingeni Villgae  Manzana Village 

 Kwam Village  Mbombo Village 

 Dumbai Village  Ngonyameni Village 

 Gongo Village   

 

C3.1.5 Construction program 

 

It is specifically brought to the notice of the Contractor that time is critical on this project, and the 

construction period will be a major factor in the award of the tender. 

 

Tenderers shall submit with their tender their Preliminary weekly programme for the construction 

of the Works under this contract to suit their proposed method of executing the Works. The 

programme shall be sufficiently detailed to differentiate between the various activities so that the 

contract may be properly evaluated. 
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C3.1.6 Change in works 

 

The ORTDM may, from time to time by order in writing without in any way vitiating the Contract or 

giving to the Contractor any claim for additional payment, require the Contractor to proceed with the 

execution of the works in such order as in his opinion may be necessary, and may alter the order of 

or suspend any part of the Works at such time and times as he may deem desirable and the 

Contractor shall not, after receiving such written order, proceed with work ordered to be suspended 

until he shall receive a written order to do so from the ORTDM.  Where the work must of necessity be 

carried out in conjunction with work of other Contractors, or with that of the Employer, it shall be co-

ordinated and arranged in such a manner as to Interfere as little as possible with the progress of 

such other work so as to offer every reasonable facility to other Contractors or to employees of the 

Employer. 

 

C3.1.7 Commencement in Terms of the works 

No work may commence on the project unless the Employer’s Agent has issued an instruction to 

commence with the Works in terms of Clause 5.3.1, whereas the following documentation has been 

approved by the Employer: 

1) Design Package 

2) Health and Safety File 

3) Initial Programme 

4) All the guarantees required under this Contract have been duly obtained  

5) All the insurances required under this Contract have been duly obtained  

6) Site Access has been granted to the Contractor by the Employer.  

The Contractor shall submit all requisite documentation within the period stated in clause 5.3.2 of 

Seven (07) days after the Receipt of the Appointment Letter. Should there be a need to rectify the 

documentation, an additional opportunity shall be granted to conform to the requirements; the 

Contractor must resubmit the revised documentation within seven days of being instructed to do so 

by the Employer’s Agent. Thereafter, should the documentation fail to comply with the requirements 

set out in this Contract, the Employer may terminate the Contract. 

 

C3.2 ENGINEERING 

 

 C3.2.1 Design Services and Activity Matrix 

 Description Responsibility 

Design of Works Client 

Concept, feasibility and overall process Client 

Basic Engineering and detail layouts to tender stage Client 

Final Design of Works Client 

Final Design to approved for construction stage Client 

Preparation of tender documentation & adverts Client 

Appointment of soil test / topographical surveyors Contractor 

Appointment of sub-contractors Contractor 

Supervision Consultant 

Preparation of as-built drawings Contractor 
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Completion certificate Contractor / Client  

 

 C3.2.2 MEETINGS 

Meetings of a general nature may be convened and chaired by the Employer’s Agent. Meetings 

of a specialist nature to address specific issues as and when the need arises, may be convened 

as specified elsewhere in this Works Information or if not so specified by persons and at times 

and locations to suit the Parties. Records of these meetings shall be submitted to the 

Employer’s Agent by the person convening the meeting within five (5) days of the meeting. 

All meetings shall be recorded using minutes or a register prepared and circulated by the 

person who convened the meeting. Such minutes or register shall not be used to confirm 

actions or instructions under the contract as these shall be done separately by the person 

identified in the conditions of contract to carry out such actions or instructions. 

The Contractor shall be represented at all meetings by at-least one of the key personnel, 

preferably the Construction Manager. All charges in respect of attendance at meetings and the 

provision of secretarial services shall be included in the tendered basic fee. 

Meeting Type Location Interval Attendance 

Management Meeting Employer 

Offices 

Time to Time Employer’s Agent, 

Employer’s Agent 

Representative, Contractor, 

Employer, ISD Consultant, 

and OHS Agent 

Site Handover meeting Site After the acceptance of the 

SHE File 

Employer’s Agent, 

Employer’s Agent 

Representative, Contractor, 

Employer, ISD Consultant, 

Community and OHS Agent 

Community/Stakeholder 

Meetings 

Site Monthly  Contractor, PSC, Employer’s 

Agent (ISD) 

Toolbox talk and risk 

assessment 

Site Occurs daily, before work 

begins. 

Contractor 

Site/Technical Meetings Site Monthly  Employer’s Agent, 

Employer’s Agent 

Representative, Contractor, 

Employer and OHS Agent 

C3.2.3    Contract Management 

The Contractor is to ensure that all Construction Managers are competent and trained in the use 

of the general provisions of the General Conditions of Contract for Construction Works, Third 

Edition, 2015 (GCC 2015) and are fully conversant and familiar with the usage and procedures 

thereof. Adherence to the terms and conditions of the GCC is essential, and a requirement of all 

Construction Managers dedicated to the project. 
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C3.2.4 Communications 

Each instruction, certificate, submission, proposal, record, acceptance, notification, reply and 

other communication which this contract requires is communicated in a form which can be read, 

copied, and recorded, meaning in writing. A communication has effect when it is received at the 

last address notified by the recipient for receiving communications or, if none is notified, at the 

address of the recipient stated in the Contract Data. 

Any notice or instruction required or permitted to be given under this Contract shall be in writing, 

specifically refer to this Contract, and shall be addressed to the appropriate recipient. 

Furthermore, instructions shall be issued by the Employer’s Agent only, however, site 

instructions relating to the quality of work may be issued by the Employer’s Agent 

Representative where appropriate. 

C3.2.5 CONTRACTOR’S MANAGEMENT, SUPERVISION AND KEY PEOPLE 

The Contractor shall submit an organogram showing all key people involved in the execution of 

the Works. All key personnel must be appointed in writing, must be current for the specific site 

and area of work and must be kept on file.  

The Contractor shall also ensure that all plant, equipment, and resources dedicated to the 

project shall not be removed from site until there is no use for the intended plant and equipment. 

No moving of equipment and resources between projects shall be allowed without the 

Employer’s Agent approval as it shall have an impact on the completion of the project and lead 

to delays in completion.  

C3.2.6  REPORTING AND KPA 

The Contractor shall monthly provide a progress, labour and subcontractor expenditure reports 

as required for MIG, EPWP and CPG reporting in a format approved by the Employer. It is 

mandatory requirement of this Contract that the Contractor submit these reports together with its 

application for interim payment.  

No interim payments shall be approved if any of the above reports are not included in the 

submission. To avoid doubt, the Contractor shall submit the following documents together with 

its application for interim payment: 

7) Letter of appointment 

8) Bank Account Confirmation Letter 

9) Tax Invoice 

10) Payment Certificate 

11) EPWP Labour Report 

12) CPG Expenditure Report 

13) MIG Progress Report  

14) Signed Happy Letter Register 

15) Delivery notes signed by Employer’s Agent Representative and Contractor 

16) Cession Agreement, if applicable 

17) Cessionary Bank Confirmation letter, if applicable 

18) Cessionary Invoice, if applicable 

Within seven (7) days of the Commencement Date, the Employer’s Agent shall issue Employer 

approved formats for the following: 
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 Payment Certificate 

 Progress Report 

 EPWP Labour Report 

 CPG Expenditure Report 

 

 C3.2.7 Drawings 

 

ORTDM will provide the Contractor with one full set of drawings, which will be used exclusively for 

the recording of as built information by the Contractor.   
 

Only dimensions, positions, levels, co-ordinates etc. that change from the original values, will be 

required to be entered on these drawings. These drawings, fully marked up, will be handed to the 

Client at the issue of the Certificate of completion, which will not be issued until the as-built 

information has been received. 
 

The following drawings are applicable to this contract: 

 Pre-cast VIP Toilet: Floor Slab, Slab Detail, Side Elevation and pit detail  

   

C3.3 PROCUREMENT 

 

Tenders will be evaluated in terms of the Supply Chain Management policy of the O. R. Tambo 

District Municipality and the lowest tender will not necessarily be accepted and the right to accept the 

whole or part of any tender or not to consider any tender not suitably endorsed is fully and solely 

reserved by the O. R. Tambo District Municipality. 

 

Tender shall be scored on an 80/20-point system where 80 will be for the price and 20 points is in 

terms of B-BBEE status level of contributor as follows: 

B-BBEE Status Level of Contributor Number of points (80/20 system) 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant Contributor 0 

 

C3.4 SUB-CONTRACTING 

 

No work may be sub-contracted to another party unless approval is given by the ORTDM in writing. 

The Contractor is to submit to the ORTDM in writing a request for appointment of a particular sub-

contractor. Accompanying this request is to be the full detail of the sub-contractor, including: 

 Previous work experience. 

 Work which will be sub-contracted to the Sub-contractor. 

 Approximate value of the work to be sub-contracted. 

 

C3.5 CONSTRUCTION 
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 C3.5.1 Work Specifications 

 

 The following applicable standardized and particular specifications are relevant to this contract: 

    SANS 1200 A General  

 SANS 1200 DAH Earthworks (small works) 

 SANS 1200 DB Earthworks (Pipe trenches) 

 SANS 1200 L Medium Pressure Pipelines 

 SANS 1200 GA Concrete (small works) 

 SANS 1200 LB Bedding (pipes) 

 

 C3.5.2 Plant and materials  

 

All materials shall comply with the requirements of the South African National Standards, and shall 

bear the official standardization mark. Where SANS does not exist for a certain material, or a 

material does not bear the official standardization mark, the materials must be approved by the 

Engineers before utilised on site. 

 

 C3.5.3 Construction Equipment 

 

All equipment on site shall be in a good working order, and is to be in such a condition that it can 

achieve production rates which are typical of the industry standards.  

 

Should any equipment, in the opinion of the Engineer, be substandard or breaks down frequently to 

such an extent that it affects the progress on the project, the Engineer may instruct the Contractor 

to replace such equipment. 

 

 C 3.5.4 Existing Services 

 

The Contractor shall so carry out all his operations as not to encroach on, or interfere with, trespass 

on, or damage adjoining lands, building properties, roads, structures, places and things in the vicinity 

of the Works, and he shall free and relieve the Employer of any liability that may be incurred in 

consequence of his failure to do so. 

 

The services existing on the site will be either shown on the drawings or pointed out on site by the 

Engineer and / or the Municipality. No excavation work will commence unless a representative of the 

Municipality and/or the Engineer have been requested to point out existing services in the area under 

construction.  Written confirmation of services that have been pointed out by the Municipality is to be 

obtained by the Contractor. 

 

All existing services on the site may not be shown on the drawings or be visible on the site.  The 

Engineer may order excavation by hand in order to search for and expose services. An item has 

been included in the Schedule of Quantities to cover the cost of such work if so ordered by the 

Engineer. Where a service is damaged because of the Contractors negligence he shall be liable for 

the cost involved in the repair of the services and any other consequent cost that may arise due to 

the interruption of the damaged services. 
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No excavation is to take place until a representative from the Municipality has been contacted and he 

has pointed out the existing services to the Contractor and confirmed it in writing.  The same shall 

apply to all Telkom services in the area. 

 

 

 

 C3.5.5 Site Establishment 

  

The Contractor should take note of the following requirements with regard to site establishment: 

 

 Contractual Requirements 

 

The Sum shall cover the Contractor’s costs of providing Sureties, Insurances of the Works and Plant, 

Health and Safety plan, Health and Safety File, third party and public Liability insurance and 

unemployment insurance to cover his compliance with the requirements, and any other initial 

financing obligations of a preliminary and general nature. 

 

 Establishment of Facilities on Site 

 

The Sums shall cover the cost of providing, establishing and commissioning on the site. These 

facilities shall be adequately equipped to allow the work to commence and to proceed to completion 

as required in terms of the Contract. These facilities include; facilities for the Engineer (RE) i.e. 

furnished offices, and facilities for the Contractor; i.e. Offices and Storage Sheds, Ablution facilities, 

Access, Plant, Tools and equipment. 

 

 Source of Water Supply 

 

Water is available from the existing water network in Mhlontlo  LM and the contractor is to arrange 

with the O. R. Tambo District Municipality for a connection point. The Contractor will be responsible 

for the costs of the connection as well as the use of water for construction purposes. The 

Contractor’s attention is drawn to the fact that the potable water supply is erratic in this area. Under 

no circumstances may potable water be used for construction, unless written permission is granted 

by the Client. 

 

 Sources of power supply 

 

Electricity is available from the existing network in Mhlontlo  LM and the Contractor is to arrange with 

the Local Authority for a connection. The Contractor will be responsible for the costs of electricity 

consumed as well as the connection costs. 

  

 Location of camp and depot 

 

On Consultation with the Ward Councillor, Local Chief, Headman, PSC and the CLO. Then the PSC 

shall point out the position of the Contractor camp to the Contractor during the site handover 

meeting. The Contractor may assume that the site camp will be within Site, however, due to the 

extent of the Site, some work areas may be 2-5km away from the camp site. The contractor should 

make allowance in his/her pricing for extensive travelling as only one camp site will be allowed and 

paid for. 
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 Sanitary facilities 

 

The Contractor is to provide all the necessary sanitary facilities at the site camp, all of which will be 

governed by the requirements of the O. R. Tambo District Municipality. The Contractor shall pay all 

sanitary fees and charges due.  

 Temporary offices 

 

The Contractor is not required to provide any specific office space for the Client, but the Contractor’s 

offices shall have adequate space and facilities for the Engineer to be used by the Client as well and 

for the holding of site meetings, and for the Client to perform administrative functions.  

Neither housing nor shelters will be provided for the contractor’s employees, and the Contractor shall 

make his own arrangements to house his employees and transport them to the Site.  

 

 Name Boards 

 

One name board shall be provided in positions as ordered by the Client and / or the Engineer’s 

Representative. The Client will provide the lettering required once the tender is awarded. 

 

 Housekeeping, Stacking, Storage, and Demarcation 

Prior to receiving and storing the material, the Contractor should identify and notify all the areas he 

intends to stack and store materials to the Employer’s Agent Representative and Employer’s Agent 

for health and safety for acceptance about the suitability of the identified areas. Once the areas are 

accepted, the Contractor shall temporarily demarcate these areas appropriately, restricting 

unauthorised access. The temporary demarcation shall be in the form of fencing, access control and 

hazard tape (Red and White or Yellow and Black). The Contractor should then request approval by 

the Employer’s Agent Representative and Employer’s Agent for health and safety. Materials may 

only be stored in areas which have been approved/accepted by the Employer’s Agent 

Representative and Employer’s Agent for health and safety.  

Failure to comply with the above, shall be construed a substantial breach of the health and safety 

requirements and the Employer may terminate the Contract in terms of clause 9.2.1 of the 

conditions.   

NOTE: Where hazards exist, and entry must be specifically excluded for safety or health 

reasons, a robust and substantial barrier of timber, rope or other material must be used in 

conjunction with barrier tape to prevent entry to unauthorised persons. Hazard tape in any 

form must not be used in isolation 

 

 Survey assistant and equipment 

 

The Contractor will be required to make any survey equipment available specifically for the use of 

the client.  

 

 The Scheduled Time Related Items: 

 

 Contractual Requirements: 

 



PROJECT NO.: MIS 418 503 A: Construction of Mhlontlo Ward 10A Sanitation        MIG Programme 

 

 

 

T2.2.135 

The Sum shall cover all the Contractor’s time related costs of providing Surety, insurance of the 

Works and plant, Health and Safety plan, Health and Safety File, third party or public liability 

insurance and unemployment insurance to cover his compliance.  

 

 Facilities on Site 

 

These costs shall include the operation and maintenance of all the facilities of the Engineer’s and 

Contractor’s for the duration of the Contract. 

 

 Supervision for the Duration of Construction 

 

The Sum shall cover the cost of on-site supervision and local administration as the Contractor 

considers necessary for the proper completion of the works, and shall cover the costs of salaries, 

wages, and allowances paid to the Full time staff; i.e. Site Agent, Foreman, Health and Safety 

Officer, Assistants and other site supervisory staff connected to the Contract. 

 

 Compliance with Occupational Health and Safety Specification 2014 Regulations 

 

The sum shall cover the costs related to Occupational health and safety Act 85 of 1993 and its 

regulations and with the employer’s health and safety Specification. These costs include the cost of 

baseline and exit Medicals of all the employees. Also included in these costs are Health and Safety 

induction training, provision of PPE equipment, including Covid-19 compliance and Provision of 

Health and safety signage in terms of Health and Safety Act and its regulations. 

 

The Contractor shall ensure that all required documents prescribed by Law are kept on file at the 

site office. All OHS and Construction Regulation requirements are to be adhered to by the 

Contractor. 

 

 C3.5.6 Site Usage 

 

 Ground and access to the works 

 

The Contractor shall where necessary on or adjacent to roads which carry traffic; provide all the 

necessary barricades and signs in accordance with the stipulations of the South African Road Traffic 

Signs Manual, and in strict accordance with the requirements of the Protective Services of the O. R. 

Tambo District Municipality. 

 

The Contractor shall further ensure that all public roads that are used for access to the site are kept 

free of debris at all times. The Contractor shall also take adequate measures to ensure that dust is 

kept to an acceptable level.  The term acceptable is to be deemed as acceptable to the Client. 

 

 Care, damage and protection 

 

The Contractor shall at his own cost make full provision for all watching and lighting necessary for 

the protection of all persons, animals, vehicles, etc., from injury by reason of the Works.  He shall 

provide ample warning signs, guard rails, etc., around open excavations, stacks of materials, 

excavated material, debris or the like, and he shall be held liable for all claims made upon himself or 

upon the Employer by reason of his neglect of all such precautions and provisions. 
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During the periods of construction of the Works and the repair of defects, the Contractor shall, at his 

own cost, to the satisfaction of the Client and the relevant Authority, take sufficient and adequate 

measures to avoid interrupting the use of all roads, footpaths, water courses, drains, pipes, 

telephones, electric wires and cables, premises, places and works, public or private, which may in 

any way be interfered with by the operations; and shall also afterwards permanently restore all 

structures and everything which may have been temporarily displaced or otherwise interfered with, all 

to the satisfaction of the Client and the relevant Authority, without extra charge beyond the Contract 

price. 

 

 Survey beacons 

 

The Contractor shall take care to safeguard any permanent survey beacons such as erf boundary 

pegs and reference beacons.  Should the Contractor disturb any such pegs and beacons, he shall 

have them replaced at his own cost by a registered Land Surveyor.  The Contractor is to provide the 

Client with written confirmation from the Land Surveyor that he has replaced the relevant beacons. 

 

The Contractor’s attention is drawn to article 35(i) of the Land Surveying Act No. 9 of 1927 (as 

amended) in this regard. 

 

 Blasting 

 

As the construction takes place within a built up area, extreme care is to be taken during any blasting 

operations.  

No blasting shall be permitted without prior written consent from the client. Written as well as verbal 

notice will be given to all house owners in the affected area 24 hours prior to the blast being set off, 

and the contractor is to do a survey of all the houses (internal and external) in the area prior to 

blasting. 

 

A full daily report of all blasting operations (in duplicate) is to be completed by the Contractor.  This 

report shall inter alia contain the following information: 

 Date and time of each blast 

 Number of holes 

 Charge per hole 

 Use of relays, etc. 

This report is to be submitted to the Client on a weekly basis and is to be countersigned by the 

Engineer. 

 

 Protection of existing vegetation 

 

Before any tree is cut down and removed from the site, the Contractor shall confirm the necessity of 

such action with the Client. 
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 Access to individual erven 

 

Access to all public and private property must be maintained at all times.  Where trenches cross the 

access point to any property, the Contractor is to arrange for adequate and safe vehicular and 

pedestrian crossings over the trenches. 

 

The Engineer must approve the method of providing access before any excavation commences. 

 

C3.5.7 Management of the Works 

 

 Setting out of the works  

 

Setting out will be done according to WGS 84. Under no circumstances may existing boundaries be 

used for setting out purposes. Tenderer is informed hereby that a suitably qualified Surveyor will be 

required for setting out of the works. 

 

 Health & Safety  

 

All work is to be carried out in accordance with the Occupational Health and Safety Act and 

Regulations (Act 85 of 1993) (a copy of which must be kept on site), the Explosive Material Act of 

(Act 26 of 1956), the Minerals Act of 1991, and the Factories Machinery and Building Work Act (No 

22 of 1941). 

 

 Two items relating to the fixed cost and time related cost of complying with these regulations have 

been provided in the Schedule of Quantities. 

 

 The Contractor is to ensure that at least the following is allowed for Contractor’s rates:- 

 

(i) Provision of a full-time safety officer for the duration of the contract. 

(ii) Provision of all safety equipment required in terms of the Act (e.g. gloves, hard hats, safety 

boots, harness, masks, goggles, Vests, etc.). 

(iii) Provision for all other costs necessary for conforming to the Regulations (e.g. management, 

risk assessments, etc.) 

(iv) Compliance with all Covid-19 requirements and levels 

 

 Accommodation of traffic  

 

It is expected of the Contractor to ensure that the free flow of traffic is possible throughout the 

construction period. 

 

The Contractor is to provide all necessary barricades, signs and lighting in accordance with the 

stipulations of the South African Road Signs Traffic Manual, and the Protective Services of the O. R. 

Tambo District Municipality. All work is to be to the satisfaction of the Engineer. 

 

 Inspection by engineer 
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No stage of construction shall be proceeded with until the Engineer or his representative has 

examined and approved the previous stage.  If any work is covered or hidden from view before the 

Engineer has inspected same, the Contractor shall at his own cost open the covered work for 

inspection. The Contractor shall also be responsible for making good any work damaged by such 

uncovering. 

 

 Employment of local labour 

 

It is a specific criterion of this project that should as far as possible adheres to RDP principles, and to 

meet these principles the following procedures will be followed: 

 

All labour is to be sourced from the MHLONTLO  Municipality area of jurisdiction and the Contractor 

may only bring in key personnel from outside this area. 

 

C3.5.8 EARTHWORKS 

C3.5.8.1  Excavations 

All open excavations/pits on site shall be adequately demarcated and protected.  These pits 

shall not be left open without supervision. The Contractor shall ensure that no open holes/pits 

should be open for longer than 48 hours, if necessary, the excavated hole/pit shall be backfilled 

temporarily with approved material until the pit lining and slab are installed. The Contractor shall 

submit a method statement for temporality backfilling open holes/pits to the Employer’s Agent 

for approval prior to use. The Contractor will be responsible for the costs of temporarily 

backfilling and excavating the holes.  

Failure to comply with the above, shall be construed a substantial breach of the health and 

safety requirements and the Employer may terminate the Contract in terms of clause 9.2.1 of 

the conditions.   

C3.5.9       QUALITY CONTROL 

This section covers the general responsibilities of the Contractor for ensuring that the quality of 

workmanship and materials provided under the Contract comply with the requirements of the 

Contract. It also describes the Employer’s Agent's responsibilities and authority regarding 

acceptance control and lays down general principles in dealing with substandard work and 

remedial measures. 

 C3.5.9.1 Employer’s Agent’s Responsibilities 

In respect of quality control, the Employer’s Agent's responsibilities are to observe and inspect 

the quality of work and workmanship produced under this Contract. This shall not be deemed to 

imply that the Employer’s Agent will necessarily be able to inspect each and every aspect of 

each item of work produced or to observe every action or method of operation employed in 

constructing the Works.  

Acceptance of any item of work will therefore not necessarily mean that the Employer’s Agent 

has inspected and approved all aspects of work accepted, and any faults or defects discovered 

after acceptance shall be rectified by the Contractor if the Employer’s Agent so requires and at 
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the Contractor's own cost. Any reliance therefore placed by the Contractor on the acceptance 

given by the Employer’s Agent shall be at his own risk. 

C3.5.9.2 Contractor’s Responsibilities’ 

The responsibility for producing work and workmanship and for supplying materials conforming 

in all respects to the specified requirements shall be that of the Contractor. For this purpose, the 

Contractor shall employ the necessary supervision, inspection, testing and other facilities as 

may be necessary to ensure compliance with the requirements of this specification. Where 

necessary, any process of the manufacture of precast materials used in the Works shall be 

controlled by a method of process control. Any work or materials not conforming to the 

specifications shall be removed and replaced with work or materials conforming to the 

specifications or, subject to the Engineer's approval, be improved by such remedial measures 

as the Engineer may approve so that they will conform to the Specifications. 

The Contractor shall from time to time submit items of work which have been completed to the 

Employer’s Agent for approval. Before submitting such work, he shall conduct such tests and 

inspections as may be necessary to establish conformance with the requirements specified and 

shall submit the results of such tests and inspections together with his application for approval. 

The Contractor shall be responsible for ensuring that all work is eventually submitted to and 

approved by the Employer’s Agent. Materials used in the construction of the Works shall be 

systematically inspected and, where applicable, tested by the Contractor to ensure compliance 

with the specified requirements. Copies of the results of such tests or inspections shall be 

furnished to the Employer’s Agent as soon as they become available. 

C3.5.9.3 Process Control 

The Contractor shall develop and implement processes and procedures which efficiently and 

effectively monitor, verify, and document the quality of Works deliverables.  

The Employer reserves the right to appoint resident quality inspectors that can be based at the 

contractor’s premises and on-site where the work is being performed. The Contractor is 

expected to provide workspace at no cost to the Employer, for the inspector as required. 

  

C3.6 CONTACT PERSON ON PROJECT 

 

The contact person on this project is as follows: 

 

Contact Person: Mr. Nkosiyabo Noto 047 501 6400 / 6425 

 

C3.7     EMPLOYER’S DESIGN 

  C3.7.1 EMPLOYER’S DESIGN 

The Employer is not responsible for the design of the Works. 

  C3.7.2 CONTRACTOR’S DESIGN 

Within 14 days of signing the Commencement Date, the Contractor shall submit his design package 

for acceptance. Each Design Package shall be required to contain at least the documents and 

information specified below: 
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1) detailed drawings of the proposed VIP Toilet. 

2) Professional Indemnity Insurance of Structural Engineer. 

3) ECSA registration of Structural Engineer; and 

4) ISO 9001 Certificate or similar for manufacture and supply of concrete toilets 

The VIP toilet designs to be submitted by the Contractor/s shall be lightweight, easy to construct, 

made from lightweight glass fibre reinforced cement (GRC) panels or a similar precast concrete 

product that is impervious to corrosion and rot. Additionally, the designs shall comply with the 

minimum technical requirements for the precast toilet units as summarised below: 

1) The pit may be square or round 

2) The cover slab should be made of 50MPA precast concrete 

3) Double pit precast concrete lining with a minimum effective storage volume of 4m
3
, prolongs 

the life span of the pit, by rotating the pedestal from one pit to the other 

4) The pit design should allow for emptying and disposal either manually or by vacuum 

5) The precast concrete cover slab shall be 100mm above NGL with a minimum load capacity of 

@ 5,0 kN/m2. (500 kg/m2). 

6) The pedestal should be commercially fabricated with ceramic, polyethene, glass-reinforced 

plastic (GRP) or PVC 

7) The vent pipe should be manufactured from a uPVC pipe and extend at least 500mm above 

the height of the structure. 

8) The fly-screen should be resistant to damage from UV light, rainwater and the gases 

emanating from the pit. 

9) The design of the superstructure should ensure privacy, comfort, and protection against the 

weather.  

10) A toilet seat should be installed. The minimum internal dimensions of an oval seat are 310mm 

and 250mm, and for a round seat, the diameter is 250mm. The opening in the seat should be 

smaller than the opening in the pedestal with an overlap of at least 10 mm at the front-end 

side and at least 70 mm at the back. 

11) The surfaces of the toilet seat and lid should be smooth and free of obstructions 

12) The door shall be a galvanized door with two spring-loaded hinges and must come with a 5-

year guarantee against wind damage 

13) The 10-litre hand wash facility with a basin. 

14) To minimise the risk of contaminating groundwater sources, the guidelines provided in the 

DWAF Ground Water Protocol must be followed. 

The minimum recommended dimensions of the VIP toilet are listed in the table below: 

Component Recommended Minimum Dimensions 

Pit Double Pit - minimum effective storage volume of  4m
3 
 

 freeboard is  0.5m 

Collar minimum depth is  500mm 

 the projection above ground level  75mm 
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 slab support width  75mm 

Slab minimum thickness 75mm 

 overlap on collar 75mm 

Pedestal height from floor 350-450mm 

Superstructure Internal height at the back: 1.8m 

 Internal height at the front: 2.0m 

 Internal width 1.1m 

 Internal length, door opening outwards: 1.2m 

 Distance between pedestal and door 0.6m 

Door Height 1.5m 

 Width 0,7m 

Vent Pipe Diameter 110mm 

 Extending above roof 500mm 

Fly screen Openings 1mm x 1mm 

The Employer, shall evaluate each Design Package and, where necessary, give directions to 

the Contractor submitting the Design Package to adjust the contents thereof until the Employer 

approves such Design Package as being fully compliant with the design requirements or those 

Structures with Prior Approval, but to be Retro Fitted to cater for a Double Pit. 

Once the Employer has approved a Contractor's Design Package, that Contractor shall, unless 

otherwise agreed by the Employer, be required to undertake the Works in compliance with their 

approved Design Package.  For the avoidance of doubt, the Employer’s Agent shall not issue an 

instruction to commence with the Works until such a time that the Design Package has been 

unconditionally approved by the Employer.   

 

C3.8 EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR INTENSIVE 

WORKS 

 

C3.8.1  Requirements for the sourcing and engagement of labour 

 

3.8.1.1 Unskilled and semi-skilled labour required for the execution of all labour intensive works shall 

be engaged strictly in accordance with prevailing legislation and SANS 1914-5, Participation of 

Targeted Labour. 

 

 3.8.1.2 The rate of pay set for the SPWP is R160.00 per task or per day (Minimum). 

 

 3.8.1.3 Tasks established by the contractor must be such that: 

a)  the average worker completes 5 tasks per week in 40 hours or less; and 

b)  the weakest worker completes 5 tasks per week in 55 hours or less. 

 

3.8.1.4 The contractor must revise the time taken to complete a task whenever it is established that 

the time taken to complete a weekly task is not within the requirements of 3.8.1.3. 

 

3.8.1.5 The Contractor shall, through all available community structures, inform the local community 

of the labour intensive works and the employment opportunities presented thereby. Preference must 
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be given to people with previous practical experience in construction and / or who come from 

households: 

a)  where the head of the household has less than a primary school education; 

b)  that have less than one full time person earning an income; 

c)  where subsistence agriculture is the source of income. 

d)  those who are not in receipt of any social security pension income 

 

3.8.1.6 The Contractor shall endeavour to ensure that the expenditure on the employment of 

temporary workers is in the following proportions: 

a) 40 % women; 

b) 20% youth who are between the ages of 18 and 35; and 

c) 2% on persons with disabilities. 

 

3.8.1.7 The Contractor in Consultation with the Community representatives must recommend task 

rates to be used on the Project for approval by the O. R. Tambo District Municipality. 

 

 

 

C3.8.2  Specific provisions pertaining to SANS 1914-5 

 

3.8.2.1  Definitions Targeted labour 

 

Unemployed persons who are employed as local labour on the project. 

 

3.8.2.2  Contract participation goals 

 

a. There is no specified contract participation goal for the contract. The contract participation 

goal shall be measured in the performance of the contract to enable the employment provided to 

targeted labour to be quantified. 

 

b. The wages and allowances used to calculate the contract participation goal shall, with 

respect to both time-rated and task rated workers, comprise all wages paid, and any training 

allowance paid in respect of agreed training programmes. 

 

3.8.2.3  Terms and conditions for the engagement of targeted labour 

 

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into with 

targeted labour. 

 

3.8.2.4  Variations to SANS 1914-5 

 

The definition for net amount shall be amended as follows: 

Financial value of the contract upon completion, exclusive of any value added tax or sales tax which 

the law requires the employer to pay the contractor. 

 

C3.8.3 Training of targeted labour 
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3.8.3.1  The contractor shall provide all the necessary on-the-job training to targeted labour to enable 

such labour to master the basic work techniques required to undertake the work in accordance with 

the requirements of the contract in a manner that does not compromise worker health and safety. 

3.8.3.2  The cost of the formal training of targeted labour, including that associated with the 

transporting and accommodation of such workers, will be funded by the local office of the 

Department of Labour. The contractor must access this training by informing the relevant regional 

office of the Department of Labour in writing, within 14 days of being awarded the contract, of the 

likely number of persons that will undergo training and when such training is required. The Employer 

must be furnished with a copy of this request. 

3.8.3.3  The contractor shall do nothing to dissuade targeted labour from participating in training 

programmes and shall take all reasonable steps to ensure that each beneficiary is provided with two 

days of formal training for every 22 days worked. 

3.8.3.4  An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to 

workers who attend formal training, in terms of 8.3.3.3 Above. 

3.8.3.5 Proof of compliance with the requirements of 8.3.3.2 to 8.3.3.3. must be provided by the 

Contractor to the Employer prior to submission of the final payment certificate. 

 

C3.9 GENERIC LABOUR INTENSIVE SPECIFICATION 

 

C3.9.1 Scope 

 

This specification establishes general requirements for activities which are to be executed by hand 

involving the following: 

a) Trenches having a depth of less than 1.5 metres 

b) stormwater drainage 

c) low-volume roads and sidewalks 

 

C3.9.2 Precedence 

 

Where this specification is in conflict with any other standard or specification referred to in the Scope 

of Works to this Contract, the requirements of this specification shall prevail. 

 

C3.9.3 Hand excavateable material 

 

Hand excavateable material is material: 

a)  Granular materials: 

i)  whose consistency when profiled may in terms of table 1 be classified as very loose, loose, 

medium dense, or dense; or 

ii)  where the material is a gravel having a maximum particle size of 10mm and contains no 

isolated boulders, up to 15 blows of a dynamic cone penetrometer is required to penetrate 

100mm; 

b)  Cohesive materials: 

i)  whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm, 

stiff and stiff / very stiff; or 
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ii)  where the material is a gravel having a maximum particle size of 10mm and contains no 

isolated boulders, up to 8 blows of a dynamic cone penetrometer is required to penetrate 

100mm; 

 

Note: A gravel is by definition material with a particle size in excess of 2mm. 

Table 1: Consistency of materials when profiled 

GRANULAR MATERIALS COHENSIVE MATERIALS 

CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION 

Very loose Crumbles very easily when 

scraped by a geological pick 

Very soft Geological pick head can easily be 

pushed in as far as the shaft of the 

handle. 

Loose Small resistance to 

penetration by sharp end of a 

geological pick 

Soft Easily dented by thumb; sharp end of 

a geological pick can be pushed in 

30-40 mm; can be moulded by 

fingers with some pressure 

Medium Dense Considerable resistance to 

penetration by sharp end of a 

geological pick 

Firm Indented by thumb with effort; sharp 

end of geological pick can be pushed 

in up to 10 mm; very difficult to mould 

with fingers; can just be penetrated 

with an ordinary hand spade. 

Dense Very high resistance to 

penetration by the sharp end 

of geological pick; requires 

many blows for excavation 

Stiff Can be indented by thumbnail; slight 

indentation produced by pushing 

geological pick point into soil; cannot 

be moulded by fingers. 

Very dense High resistance to repeated 

blows of a geological pick 

Very stiff Indented by thumbnail with difficulty; 

slight indentation produced by blow 

of a geological point. 

 

C3.9.4 Trench excavation 

 

All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated 

by hand. 

 

C3.9.5 Compaction of backfilling to trenches (areas not subject to traffic) 

 

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 

200mm. 

Each layer shall be compacted using hand stampers 

a)  to 90% Proctor density; 

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to 

penetrate 100 mm of the backfill, provided that backfill does not comprise more than 10% gravel of 

size less than 10mm and contains no isolated boulders, or 

c)  such that the density of the compacted trench backfill is not less than that of the surrounding 

undisturbed soil when tested comparatively with a DCP. 

 

C3.9.6 Excavation 
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All hand excavateable material including topsoil classified as soft shall be excavated by hand. 

Harder material may be loosened by mechanical means prior to excavation by hand. 

 

The excavation of any material which presents the possibility of danger or injury to workers shall not 

be excavated by hand. 

 

C3.9.7 Clearing and grubbing 

 

Grass and small bushes shall be cleared by hand. 

 

C3.9.8  Shaping 

 

All shaping shall be undertaken by hand. 

 

C3.9.9 Loading 

 

All loading shall be done by hand, regardless of the method of haulage. 

 

C3.9.10 Haul 

 

Excavation material shall be hauled to its point of placement by means of wheelbarrows where the 

haul distance is not greater than 200 m. 

 

C3.9.11 Offloading 

 

All material, however transported, is to be off- loaded by hand, unless tipper-trucks are utilised for 

haulage 

 

C3.9.12  Spreading 

 

All material shall be spread by hand. 

 

C3.9.13 Compaction 

 

Small areas may be compacted by hand provided that the specified compaction is achieved. 

 

C3.9.14 Grassing 

 

All grassing shall be undertaking by sprigging, sodding, or seeding by hand. 

 

C3.9.15 Stone pitching and rubble concrete masonry 

 

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must to 

be collected, loaded, off loaded and placed by hand. 

 

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul 

distance is not greater than 200m. 
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Grout shall be mixed and placed by hand. 

 

 

 

 

C3.9.16 Manufactured Elements 

 

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, 

precast concrete planks and pipes, masonry units and edge beams shall not individually, have a 

mass of more than 320kg. In addition, the items shall be large enough so that four workers can 

conveniently and simultaneously acquire a proper hand hold on them. 

 

C3.10 PROJECT SPECIFICATIONS 

 

PSA 1 QUALITY AND SAMPLES (Subclause 3.1) 

 

Add to the Subclause: 

All materials shall comply with the requirements of the South African Bureau of Standards, and shall 

bear the official standardization mark.  Where SABS standard does not exist for a certain material, or 

a material does not bear the official standardization mark, the Engineers approval of such material 

must be gained before use thereof. 

 

PSA 2 CONTRACTOR’S OFFICE AND STORES (Subclause 4.2) 

 

Add to the Subclause: 

Neither housing nor shelters will be provided for the contractor’s employees, and the Contractor shall 

make his own arrangements to house his employees and transport them to the Site. 

 

PSA 3 SETTING OUT OF THE WORKS (Subclause 5.1.1) 

 

Generally, the positions of the works will be fixed according to the position of the existing pipes in the 

area.  The Contractor is to confirm all exact pipe positions with the Engineer prior to commencement 

of excavations. 

 

PSA 4 SAFETY (Subclause 5.7) 

 

Add to the Subclause: 

 

All work is to be carried out in accordance with the Occupational Health and Safety Act and 

Regulations (Act 85 of 1993) and Construction Regulations 2014 (copies of which must be kept on 

site), the Explosive Material Act of (Act 26 of 1956), the Minerals Act of 1991, and the Factories 

Machinery and Building Work Act (No 22 of 1941). 

 

PSA 5 GROUND AND ACCESS TO WORKS (Subclause 5.8) 

 

Add to the Subclause: 

The Contractor shall where necessary on or adjacent to roads which carry traffic, provide all the 

necessary barricades and signs in accordance with the stipulations of the South African Road Traffic 
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Signs Manual, and in strict accordance with the requirements of the Protective Services of the O. R. 

Tambo District Municipal and the OHS Act and Construction regulations. 

 

The Contractor shall further ensure that all public roads that are used for access to the site are kept 

free of debris at all times. The Contractor shall also take adequate measures to ensure that dust is 

kept to an acceptable level. The term acceptable is to be deemed as acceptable to the Engineer. 

 

PSA 6 APPROVED LABORATORIES (Subclause 7.2 of SABS 1200A General) 

 

It is not required for the Contractor to supply a laboratory for testing materials on site, and he may 

submit the name and credentials of a local commercial laboratory, for approval by the Engineer if he 

so requires. 

 

PSA 7 ACCOMODATION OF TRAFFIC (Subclause 5.2) 

 

 Add the following to the subclause: 

It is expected of the Contractor to ensure that the free flow of traffic is possible throughout the 

construction period. 

 

The Contractor is to provide all necessary barricades, signs and lighting in accordance with the 

stipulations of the South African Road Signs Traffic Manual, and the Protective Services of the O. R. 

Tambo District Municipality.  All work is to be to the satisfaction of the Engineer. 

 

PSAB:  SABS 1200 AB – ENGINEERS OFFICE 

 

PSAB 1 SURVEY ASSISTANT AND EQUIPMENT  

 

The Contractor will not be required to make any survey equipment available specifically for the use 

of the Engineer / Client. 

 

 The Contractor will however make 2 survey assistants available to the Engineer / Client as and when 

required. 

 

 The Contractor is however required to provide a Dynamic Cone Penetrometer (DCP) on site for the 

use of the Engineers or Employer’s Representative to test Compaction. 

 

PSAB 2  NAMEBOARDS (Sub clause 3.1) 

 

One name board shall be provided (as specified in the drawing) in positions as ordered by the 

Engineer.  The Engineer will provide the lettering required once the tender is awarded. 

 

PSAB 3  FACILITIES FOR ENGINEER 

 

No specific offices are required for the Engineer on this contract.  The contractor is however 

expected to have enough space for the holding of site meetings. 

 

PSC:  SABS 1200 C – SITE CLEARANCE  

 

 PSC 1 DISPOSAL OF SURPLUS MATERIAL (Subclause 3.1) 
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The disposal site is at the discretion of the Contractor but with approval from the Engineer. 

 

PSDB:  SABS 1200 DB – EARTHWORKS (PIPE TRENCHES) 

 

 PSDB 1 PRECAUTIONS (Subclause 5.1) 

 

 Add the following to Subclause 5.1.1 General: 

 

Delete the first four lines and substitute the following: 

 

The Contractor or his agent or representative appointed in writing shall be deemed to be and shall 

be both the “excavator” and “a person who is competent to pronounce on the safety” of all bracing 

and shoring as set out in regulation 13 (demolition and excavation) of the General Safety Act No 6 of 

1983As published in the Government Gazette no 10252 Volume 251 page 30 of May 1986 (as 

amended). 

 

 PSDB 5 EXISTING SERVICES (Subclause 5.1.4) 

 

Add to the subclause: 

 

All existing services on the site may not be shown on the drawings or be visible on the site.  The 

Engineer may order excavation by hand in order to search for and expose services.  An item has 

been included in the Schedule of Quantities to cover the cost of such work if so ordered by the 

Engineer.  Where a service is damaged because of the Contractors negligence he shall be liable for 

the cost involved in the repair of the services and any other consequent cost that may arise due to 

the interruption of the damaged services. 

 

No excavation is to take place until a representative from the Municipality has been contacted 

and he has pointed out the existing services to the Contractor and confirmed it in writing.  

The same shall apply to all Telkom services in the area. 

 

 PSDB 6 TRANSPORT FOR EARTHWORKS AND TRENCHES (Subclause 5.6.8) 

 

Add the following to clause 5.2.6.1 of SABS 1200 DA: 

c) Notwithstanding anything stated to the contrary, the freehaul distance on this contract will 

be taken as 2,0km. 

 

PSDB 8 BARRICADING AND LIGHTING (Subclause 5.1.1.1) 

 

Delete the Subclause and substitute the following: 

 

In terms of the Occupational Health and Safety Act and Construction Regulations 2014 (as 

amended), every excavation that is accessible to the public or that is adjacent to a public road or 

thoroughfare, or by which the safety of persons may be endangered, shall be 

 

a) For Excavations Other Than Trenches: 
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i) Adequately protected by a barrier or fence at least one-metre-high erected as close to the 

excavation as is practicable; and 

   ii) Provided with red warning lights or any other visible boundary indicators at night or when 

visibility conditions are poor; and 

   iii) Inspected by watchmen employed by the Contractor to ensure that barricades and lights are 

effective at all times. 

 vi) Regularly inspected by watchmen employed by the Contractor to ensure that barricades, 

bridges, warning barriers and lights are effective at all times. 

 

 PSGA SABS 1200 GA – CONCRETE (SMALL WORKS) 

 

 PSGA 1 CEMENT (Subclause 3.2) 

 

Unless written consent to the contrary is received from the Engineer, all cement used on the 

contract will be Ordinary Portland cement (CEM I 42,5). 

 

 PSGA 2 FINISH (Subclause 4.4.2) 

 

All exposed concrete surfaces shall be floated off to the necessary gradients and planes, and while 

still green, will be finished off to a smooth surface with a wooden trowel. 

 

 PSGA 3 CONCRETE STRENGTH (Subclause 5.4.1.5) 

 

The strength of concrete necessary for the different portions of the work 25MPa: 

 

Should concrete for the works be mixed on site, the Contractor is to provide the Engineer with a 

mix design carried out by an approved laboratory for approval.  The Contractor is also to furnish 

the Engineer with the methodology and equipment to be used for the mixing of concrete for 

approval by the Engineer.  Six tests cubes are to be taken prior to the first concrete pour, and the 

7-day result will be utilized as a first indication of suitability of the mix design.  Approval will 

however be based on the 28-day strength. 

 

C3.5 CPG APPLICABILITY  

 

The Contract Participation Goals (CPG) target is applicable to all MIG contracts to be adjudicated 

through the O. R. Tambo District Municipality procurement process and shall be achieved through 

the following mechanisms: 

 Main Service Provider may propose a suitable targeted enterprise or CPG partner/s but O. R. 

Tambo District Municipality reserves the right to provide or arrange a targeted enterprise or CPG 

partner/s to work with the successful company. 

 Value of the work to be sub contracted shall be at least 30% (minimum) of the total contract 

value excluding VAT. 

 In cases where CPG works has been already identified, the successful tenderer will be allocated 

a CPG partner/s as deemed necessary by the Engineer. 
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For each monthly invoice submitted by the Service Provider, the Targeted Enterprise(s) hours and costs per 

function must be clearly articulated to enable the CPG targets to be easily and regularly monitored. The 

Service Provider must withhold 10% retention of the Targeted Enterprise(s) fees until the acceptance of the 

project. The Service Provider must pay the amount due to the Targeted Enterprise(s) within 3 days of 

receiving payment from the Employer. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Professional Service Providers 

Type Of Enterprise Annual Turnover 
Black 

Ownership 

Tax 

Clearance 

Certificate 

Minimum 

Full Time 

Technical 

Employees 

CPG 

Target 

Targeted 

Enterprise 

(TE) 

Qualifying 

Small 

Enterprise 

R5 m ≤ TE ≤R15 m > 50% Required >6 

30% Min. 
Emerging 

Micro 

Enterprise 

TE < R5 m > 50% Required >3 
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C4    SITE INFORMATION 

 

In Contract Data, reference has been made to this section of the contract for the location of Site Information. 

 

There is currently no information on the ground water protocol. All toilet pits shall be fully lined.  

 

The site is situated in rural areas of Mhlontlo Local Municipality Ward 10A Sanitation.  

 

GENERAL DESCRIPTION 

 

The Site is situated in rural areas of OR Tambo District Municipality, specially within the geographical 

boundaries of Mhlontlo Ward 10A. Mhlontlo Ward 10A is located approximately 5km from the town of 

Mthatha and can be accessed through N2. The following villages shall be covered: 

 

 Mdeni Village  Ngwemyama Village 

 Gandana Village  Madiba Village 

 Mampingeni Villgae  Manzana Village 

 Kwam Village  Mbombo Village 

 Dumbai Village  Ngonyameni Village 

 Gongo Village   

 

EXISTING BUILDINGS, STRUCTURES, AND PLANT & MACHINERY ON THE SITE 

 

There are existing buildings in the erven in which the Contractor is expected to install the toilets. Therefore, 

the Contractor shall exercise due skill and care to ensure that they have permission to access the erven and 

to protect the existing buildings and structures from any damage. 

 

SUBSOIL INFORMATION 

 

The Contractor may encounter all subsoil conditions from soft soil, intermediate to hard rock at depths of less 

than 1.0m or less. The pricing is assumed to make allowance for all subsoil types and the Employer’s Agent 

shall accept no additional compensation in this regard. 

 

TOPOGRAPHY 

 

The topography of the Works Areas varies between flat and mountainous, wherein some instance the 

beneficiary households are not accessible by any Motorised equipment. The pricing is assumed to make 

allowance for all topographical types and the Project Manager shall accept no additional compensation in 

this regard. When excavating, you may encounter intermediate material and hard rock at depths of 1.0 m or 

less. 
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C5    DRAWINGS 
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