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PLEASE CHECK x I
1. That you have read all the pages of the tender document. ...
2. That you have completed ALL the forms required to be completed  ..........

in NON-ERASEABLE INK.
3. That your arithmetic calculation in the pricing schedule is correct. ...

4. That you have attached ALL necessary documentation relating to the
Composition of the tendering entity, ie. ...

(a) Company registration documents naming the shareholders and
Directors / members of the company, close corporation etc

(b) Joint venture agreement, if tendering entity is a joint venture.
5. That the COMPLETE tender document is submitted. ...
6. Thatthe FORM OF OFFER is completed in full and signed. ...
7. That ALL returnable documents are submitted. ...
8. That ALL returnable schedules are completed and signed. ...

9. Ensure that your tender is submitted by 12HOOPM on the closing date of the tender.

T2.2.2
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TENDERS ARE HEREBY INVITED FOR:

To ensure that your Tender is not exposed to invalidation, documents are to be completed in
accordance with the conditions and Tender rules contained in the Tender documents. Supporting
documents must be sealed and externally endorsed CONTRACT: ORTDM SCMU 15 - 2020/21:
CONSTRUCTION OF KSD WARD 1 SANITATION and be submitted in the tender box, Ground
Floor, O. R. Tambo District Municipality, Nelson Mandela Drive, O. R. Tambo House, Myezo,
Mthatha, not later than the closing date and time as stated.

The lowest or any Bid will not necessarily be accepted, and the O. R. Tambo District Municipality
reserves the right not to consider any Project Not suitably endorsed or comprehensively completed
as well as the right to accept a Tender in whole or part. Tenders will be adjudicated in accordance

with the Supply Chain Management Policy of the O. R. Tambo District Municipality.

The following documents must be completed, signed (where applicable) and submitted as
a complete set:

Document Colour of
Number | Heading pages
T1.1 Project Notice and Invitation to Tender White
T1.2 Tender Data Pink
T2.1 List of Returnable Documents Yellow
T2.2 Returnable Documents for tender evaluation purposes Yellow
Cl1 Form of Offer and Acceptance Yellow
Cl.2 Contract Data Yellow
C13 Operational Health & Safety Specification Yellow
Cil4 ORTDM Supply Chain Management Palicy Yellow
c2.1 Pricing Instructions Yellow
Cc2.2 Activity Schedule Yellow
C3 Scope of Work Blue
Cc4 Site Information Green
C5 Additional Relevant Documents White

T2.2.3
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T1.1 PROJECT NOTICE AND INVITATION TO TENDER

Tenders are hereby invited from suitably qualified and experienced contractors who are registered with CIDB

for the construction of KSD WARD 1 SANITATION within the King Sabatha Dalindyebo Local Municipality.

Project Name and Description CIDB Grading Contract
Number period
?g Tgl\ongfzwiu Construction of KSD WARD 1 SANITATION | 2CE/GB PE or 3CE/GB or higher | 3 months

A compulsory clarification meeting with representatives of the client will take place at 10HO0 on Wednesday,
04 November 2020 at the O. R. Tambo District Municipality Hall (Government Printers), Southernwood,

Mthatha, before proceeding to site.

The municipality will not repeat any matters already covered in the compulsory briefing meeting to the
bidders who arrive more than 10 minutes late to the meeting, nor will it allow such bidders to complete the
attendance register. Any bid received from a bidder who did not attend the briefing meeting and sign the

attendance register will not be considered and will be returned to the bidder unopened.

Bid documents must be downloaded on the e-Tender website (www.etenders.gov.za), alternatively, they

may be downloaded on the O.R Tambo District Municipality (www.ortambodm.gov.za )at no Cost.

Bids must be completed tenders in black ink, enclosed in a sealed envelope and clearly marked with the
“Project number, Project name and description” must be placed in the tender box, Ground Floor, O. R.
Tambo District Municipality Building, Nelson Mandela Drive, Myezo Park, Mthatha, Eastern Cape, not later
than 12HO0 Monday, 26 November 2020.

It must be expressly understood that the Municipality does not accepts no responsibility for ensuring that bid
submissions sent by courier or post, or delivered in any other way, are deposited in the Tender Box. It is
therefore preferable for the bidder to ensure that its bid submission is placed in the Tender Box by its own

staff or representative(s).

Tender submissions will be opened in public at 12H00 Monday, 26 November 2020. Bids will be opened at
the Ground Floor, O. R. Tambo House, Myezo, Mthatha. The Municipality reserves the right not to accept the

only or lowest priced tender or any tender at all, or to accept the whole or part of any tender.

RETURNABLE DOCUMENTS TO BE SUBMITTED WITH THE BID:
e Original or certified copy of BBBEE certificate, or sworn affidavit confirming annual total revenue and

level of black ownership, if bidder is an Exempted Micro Enterprise (EME) or Qualified Small Enterprise

(QSE);
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o Certified copies of business registration documents, as issued by CIPC;

o Certified copy of identity documents of directors/ shareholders/ partners/ members, as the case may be

INVALID OR NON-SUBMISSION OF THE FOLLOWING RETURNABLE DOCUMENTS WILL
DISQUALIFY A BID SUBMISSION:

e CSD supplier number;

e  Proof of latest municipal rates and taxes statement indicating that rates and taxes are not in arrears for
more than 3 months;

e  Proof of registration with CIDB

e Joint Venture agreement or consortium (in CIDB format), signed and initialled in each page (where
applicable).

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT NO 5, 2000 (PPPFA) POINTS WILL BE
AWARDED AS FOLLOWS:

THE BIDS WILL BE EVALUATED IN THREE STAGES, NAMELY:
e Stage 1 — Pre-qualification document
e Stage 2- Functionality
e Stage 3 — Price and BBBEE Points

Failure to meet the pre-qualification criteria will render a bid non-responsive, and such bid will be disqualified

and not proceed to be evaluated further.

Item Weight
Stage 2 of Evaluation-Functionality 100

e Company Experience with respect to similar projects 40

e Experience of key staff assigned to the contract 30

e Methodology 15

e Availability of key plant and equipment 15
Stage 3 of Evaluation- Price & B-BBEE 100

e B-BBEE 20

e Price 80

Tenders may only be submitted on tender documentation issued. No late, faxed, e-mailed, or other form of
tender will be accepted.

Technical enquiries: Mr N Noto 047 501 6400 / 6425, or email: nkosiyabon@ortambodm.gov.za.

All Supply Chain Management enquiries may be directed to Mr. S. Hopa, telephone number 047 501

T2.2.5

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2


mailto:nkosiyabon@ortambodm.gov.za

PROJECT NO.: ORTDM SCMU 15 - 2020/21: Construction of KSD Ward 1 Sanitation WSIG Programme

6449 or email: sakhiwoh@ortambodm.gov.za during office hours: Monday to Friday 08H00-13H00 and
13H30-16H30.

Tenders will be evaluated in terms of the Supply Chain Management policy of the O. R. Tambo District
Municipality and the lowest tender will not necessarily be accepted and the right to accept the whole or part
of any tender or not to consider any Project Not suitably endorsed is fully reserved by the O. R. Tambo
District Municipality. A 80/20 point system shall apply where 80 points is for the price and 20 points is in
terms of B-BBEE status level of contributor as follows:

B-BBEE status level of contributor Number of points
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-compliant contributor 0

Joint Ventures will qualify for points for their B-BBEE status level as an unincorporated entity, provided that
the entity submits their consolidated B-BBEE scorecard as If they were a group structure and that such

BBBEE scorecard is prepared for every separate tender.

F.Mphako

Acting Municipal Manager
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T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the 30™
January 2009 edition of the CIDB Standard for Uniformity in Construction Procurement. The
Standard Conditions of Tender Procurements make several references to the Tender Data for details that
apply specifically to the Tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the standard conditions of Tender. Each item of data given below

is cross-referenced to the clause in the Standard Conditions of Tender to which it mainly applies.

Please note that the word "Client” is used in this document and referred to as "Employer” in the Standard

Conditions of Tender document.

Clause
Number

F.1 General

F.1.1 The Client is:

0. R. Tambo District Municipality
Private Bag x 6043

Mthatha, 5100

F.1.2 The Tender documents issued by the Client comprise:
Tender

T1.1  Project Notice and invitation to tender

T1.2  Tender Data

T2.1  List of Returnable Documents

T2.2  Returnable Documents for tender evaluation purposes

T2.3  Returnable Documents to be incorporated into the contract

Contract

Part 1 : Agreements and Contract data

Cl.1  Forms of Offer and Acceptance

Cl1.2  Contract Data

C1.3  Occupational health and safety specification
Cl1.4 0. R. Tambo District Municipality’s Health and Safety Specification
Part 2 : Pricing Data

C2.1  Pricing Instructions

C2.2  Bill of Quantities

Part 3 : Scope of Work

C3.1  Description of the Works

C3.2  Applicable Standardised Specifications

T2.2.7
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C3.3  Variations and Additions to the Standardised and Particular Specifications
C3.5 Particular Specification Health and Safety

C3.6  Particular Specification Environmental Management Plan

C3.7  HIV/AIDS Specification

C3.8 Contractors Report

Part 4: Site Information

c4 Site information

Part 5: Additional Relevant Documents

Part 6: Contract Drawings

F1.3 Interpretation
The tender data and additional requirements contained in the tender schedules that are
included in the returnable documents are deemed to be part of these tender conditions.

F.1.4 Communication:
Communication with all stakeholders shall be through the O. R. Tambo Municipality’s District
Engineer. Ccommunication’s shall be in the English language. The Employer shall not take any
responsibility for non-receipt of communications from or by a tenderer
Contact person: Mr. Nkosiyabo Noto
Tel: 047 501 6425

F.1.5 The employer’s right to accept or reject any tender offer

F.1.5.1 | Reject or accept
The employer may accept or reject any variation, deviation, tender offer, or alternative tender
offer, and may cancel the tender process and reject all tender offers at any time before the
formation of a contract. The employer shall not accept or incur any liability to a tenderer for
such a cancellation and rejection but will give written reasons for such action upon written
request to do so.

F.1.6 Procurement procedures

F.1.6.1 | a contract will, subject to F.3.13, be concluded with the tenderer who in terms of F.3.11 is the
highest ranked or the tenderer scoring the highest number of tender evaluation points, as
relevant, based on the tender submissions that are received at the closing time for tenders.

F.2 Tenderer's obligations

F.2.1.1 | Eligibility
Only those tenders who are registered with CIDB and have in their employ management and
supervisory staff satisfying the requirement of the scope of work for labour intensive
competencies for supervisory and management staff are eligible to submit tenders.

F.2.1.2 | CIDB Grading

T2.2.8

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2



PROJECT NO.: ORTDM SCMU 15 - 2020/21: Construction of KSD Ward 1 Sanitation WSIG Programme

The required CIDB grading for this project is 2CE/GB PE or 3CE/GB or higher.

F.2.2 Cost of tendering
Accept that the Employer will not compensate the tenderers for any costs incurred in the
preparation and submission of a tender offer, including the costs of any testing necessary to
demonstrate that aspects of the offer satisfy requirements.
F.2.3 Check documents
Check the tender documents on receipt for completeness and notify the employer of any
discrepancy or omission.
F.2.4 Confidentiality and copyright
Treat as confidential all matters arising in connection with the tender. Use and copy the
documents issued by the employer only for the purpose of preparing and submitting a tender
offer in response to the invitation.
F.2.5 Reference documents
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but which
are incorporated into the tender documents by reference.
F2.6 Acknowledge Addenda
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and
if necessary, apply for an extension of the closing time stated in the tender data, in order to
take the addenda into account.
F.2.7 The arrangements for a compulsory clarification meeting are:
Date: Wednesday, 04 November 2020 | Location: O. R. Tambo District Municipality Hall,
Starting time: 10H00 Southernwood, Mthatha, then proceed to site
F.2.8 Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least
five working days before the closing time stated in the tender data.
F2.10 Pricing the tender
F.2.10.1 | Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes
(except Value Added Tax (VAT), and other levies payable by the successful tenderer, such
duties, taxes and levies being those applicable 14 days before the closing time stated in the
tender data.
F.2.10.2 | Show VAT payable by the employer separately as an addition to the tendered total of the
prices
F.2.10.3 | Provide rates and prices that are fixed for the duration of the Contract, and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data.
F.2.10.4 | State the rates and prices in South African Rand
F2.11 | Alterations to documents
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Not make any alterations or additions to the tender documents, except to comply with
instructions issued by the employer, or necessary to correct errors made by the tenderer. All
signatories to the tender offer shall initial all such alterations. Erasures and the use of masking

fluid are prohibited.

F.2.12 | Alternative tender offers
Alternative offers may be submitted only if a main tender offer, strictly in accordance with all
the requirements of the tender documents, is also submitted. The alternative tender offer is to
be submitted with the main tender offer together with a schedule that compares the
requirements of the tender documents with the alternative requirements the tenderer
proposes.

F.2.13.5 | The Client’s address for delivery of Tender offers and identification details to be shown on each

Tender offer package are:
Location of Tender box: Tender Box, Ground Floor, O. R. Tambo District Municipality
Building, Nelson Mandela Drive, Myezo Park, Mthatha, Eastern Cape.
Physical address: O. R. Tambo House, Nelson Mandela Drive, Mthatha

F.2.14 | Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested
completely and, in the form, required, may be regarded by the employer as non-responsive.

F.2.15 | Closing time
The closing times for submission of Tenders are 12H00 on Thursday, 26 November 2020.

F.2.15 | Telephonic, telegraphic, telex, facsimile or e-mailed Bid offers will not be accepted.

F.2.16 | Tender offer validity
The Tender offer validity period is 90 Days as stated in the tender data.

F.2.17 | Clarification of tender offer after submission
The tenderer shall provide clarification of a tender offer in response to a request to do so from
the employer during the evaluation of tender offers. This may include providing a breakdown
of rates or prices and correction of arithmetical errors by the adjustment of certain rates or
item prices (or both). No change in the competitive position of tenderers or substance of the
tender offer is sought, offered, or permitted.

F.2.18 | Provide other material

The tenderer shall, when requested by the Employer to do so, Provide, on request by the
employer, any other material that has a bearing on the tender offer, the tenderer’s
commercial position (including notarized joint venture agreements), preferencing
arrangements, or samples of materials, considered necessary by the employer for the purpose

of a full and fair risk assessment.

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be
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provided, by the time for submission stated in the employer's request, the employer may

regard the tender offer as non-responsive.

F2.20 Submit securities, bonds, policies
Submit to the employer before formation of the contract, certificates of insurance required in
terms of the conditions of contract identified in the contract data.
F.2.23 | The tenderer is required to submit with his tender:
(1) an original Tax Verification Pin issued by the South African Revenue Services; and
(2) Certified copy of the original of all the Companies / CC Registration documents.
(3) Joint Venture Agreement where applicable in CIDB format (signed & initialed on each
page).
(4) Proof of registration with CIDB
(5) Certified copies of the original green bar-coded ID copies of Members of the companies.
F.3 The employer’s undertakings

F.3.1 Respond to requests from the tenderer

F.3.1.1 | Respond to a request for clarification received up to five working days before the tender
closing time stated in the Tender Data and notify all tenderers who drew procurement
documents.

F.3.2 Issue Addenda
If necessary, issue addenda that may amend or amplify the tender documents to each
tenderer during the period from the date that tender documents are available until seven days
before the tender closing time stated in the Tender Data. If, as a result a tenderer applies for
an extension to the closing time stated in the Tender Data, the Employer may grant such
extension and, shall then notify all tenderers who drew documents.

F.3.4 Opening of tender submissions

F.3.4.1 | The employer shall open valid tender submissions in the presence of tenderers’ agents who
choose to attend at the time and place stated in the tender data. Tender submissions for which
acceptable reasons for withdrawal have been submitted will not be opened.

F.3.4.2 | Announce at the meeting held immediately after the opening of tender submissions, at a venue
indicated in the tender data, the name of each tenderer whose tender offer is opened and,
where applicable, the total of his prices, preferences claimed and time for completion for the
main tender offer only.

F.3.4.3 | The client shall not be obliged to make available the record outlined in F.3.4.2 to any tenderer
who fail to attend the tender opening.

F.3.6 Non-disclosure

The client shall not disclose to tenderers, or to any other person not officially concerned with
such processes, information relating to the evaluation and comparison of tender offers, the
final evaluation price and recommendations for the award of a contract, until after the award
of the contract to the successful tenderer.
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F.3.7 Grounds for rejection and disqualification
Determine whether there has been any effort by a tenderer to influence the processing of
tender offers and instantly disqualify a tenderer (and his tender offer) if it is established that
he engaged in corrupt or fraudulent practices.

F3.9 Arithmetical errors, omissions and discrepancies

F.3.9.1 | Check responsive tenders for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the
amount in words shall govern.

F.3.9.2 | Check the highest ranked tender or tenderer with the highest number of tender evaluation
points after the evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
¢) arithmetic errors in:
i) line item totals resulting from the product of a unit rate and a quantity in bills of
quantities or schedules of prices; or
ii) The summation of the prices.

F.3.9.3 | Notify the tenderer of all errors or omissions that are identified in the tender offer and invite
the tenderer to either confirm the tender offer as tendered or accept the corrected total of
prices.

F.3.9.4 | Where the tenderer elects to confirm the tender offer as tendered, correct the errors as
follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the line item total shall govern and
the rate shall be corrected. Where there is an obviously gross misplacement of the decimal
point in the unit rate, the line item total as quoted shall govern, and the unit rate shall be
corrected.

b) Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the tenderer’s addition of prices, the total of the prices
shall govern and the tenderer will be asked to revise selected item prices (and their rates if
bills of quantities apply) to achieve the tendered total of the prices.

F.3.10 | Clarification of a tender offer
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a
contract arising from the tender offer.

F3.11 Evaluation of tender offers

Replace the contents of the entire sub-clause with the following:

The procedure for evaluation of responsive tender offers will be method 2 of table F.1 of SANS

294: 2004. Financial offer & Preferences. The bid will be awarded to the bidder who has scored
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the highest points for price and preferences combined BUT the prerequisite will be to obtain at

least 60 points for quality (functionality), which will be explained in Stage 1 below.

Nevertheless, O. R. Tambo District Municipality retains the right to accept any bid.

C. First stage in evaluation: Compliance with Bid Rules and other Requirements
The bids will be checked to ensure that they comply with the bid rules and all other
requirements of the project document. In particular the following documentation must be
completed and/or included within the bid.

e The form of Offer and acceptance

¢ Audited financial statements for any tender price over R10million

o Certified company registration documents and ID of members

e Form C: Compulsory Enterprise Questionnaire

e Form D: Certificate of Authority for Signature

e Form E: Amendments, Qualifications and Alternatives

e Form H: Certificate of Good Standing

e Form I: Relevant experience

e Form J: Details of key staff and CVs

e Form M: Preference Points Claim Form in Terms of the Preferential Procurement

Regulations 2011

Note:
e All information supporting the above forms such as Curricula Vitae of staff who will
work on the project and their functions, details of ownership, relevant experience etc.
e Addenda issued during the bid period, if any.

e The pricing schedules
Failure to supply the required information will compromise the bid
D. Next Stage in Evaluation: Pre-qualification; Quality / Functionality; Price & BBBEE Status
Level

The next state in the evaluation process will consist of three stages, as follows:

STAGE 1: FUNCTIONALITY/QUALITY EVALUATION

ITEM WEIGHT
Functionality (see detailed criteria below) 100
e Experience with respect to similar projects 40
T2.2.13
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e Experience of key staff assigned to the contract 30
e Methodology 15
e Availability of key plant and equipment 15

eligible for award.

The maximum score for functionality shall be 100, distributed as follows:

Tender functionality / quality claimed

Only bidders who score 60 points or more on stage 2 will be evaluated further and therefore

Category of Quality / Functionality

Maximum tender
evaluation points

provided

Bi.1

Experience on similar projects: Copies of Certificate of
Completion MUST be submitted with the bid. No points will be
awarded where Certificates of Completion have not been
submitted with the Bid. If the value of completed project is not
reflected on the certificate, provide contractor’s appointment or

letter from the client with values.

40

Tenderer has completed at least three water-borne sewer
and/or potable VIP Toilets contracts whose individual contract

value is at least R 3 million.

40

Tenderer has completed at least two water-borne sewer and/or
VIP Toilets projects whose individual contract value is at least R

2 million.

20

No previous water projects completed, or completed projects

B1.2

Experience of key personnel (NB no key personnel member may
be assigned more than one duty on the Contract, i.e. different
personnel must be assigned for each of the following key
positions) Contracts Manager = ND Civil Engineering /
Equivalent Qualification in Built Environment, Site Agent
/| Foreman = N6 Civil Engineering / Equivalent
Qualification in Built Environment, Health & Safety
Officer = N6 + OHS Course / Certificate

30

Previous experience in the Built Environment with a minimum of
5 years; Contracts Manager = 12 points, 3-4 years = 10

points & 0-2 years = 8 points. comprehensive cv)

12
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Previous experience in the Built Environment with a minimum of
5 years; Site Agent / Foreman = 10 points, 3-4 years = 8
points & 0-2 years = 6 points.

10

Previous experience in the Construction Environment with a
minimum of 3 years; Health & Safety Officer = 8 points, 2

years = 6 points & 1 year = 4 points.

No previous experience

B1.3

Methodology

15

Presentative methodology approach with works programme and

Cash flow projections

15

Presentative method approach with works programme only

10

Presentative method approach only

Bidder has submitted no method statement or cash flows and

works programme

B1.4

Availability of key machinery and equipment (Points will
only be awarded for the mentioned machinery proof of
registration with traffic authority must be submitted. Note
irrelevant machinery to the project will not be considered. For
hire provide a signed confirmation letter from a reputable

service provider)

15

Bidder owns 3 (three) of the machinery required for the
execution of the contract; namely, TLB, 8 Ton Trucks (Flatbed or
Dropside), compaction equipment, and the

machinery/equipment is available for the project

15

Bidder owns 2 (two) and will hire 1 (one) of the machinery
required for the execution of the contract; namely, TLB, 8 Ton
Trucks (Flatbed or Dropside), compaction equipment, and the

machinery/equipment is available for the project

10

Bidder will hire 2 (two) of the machinery required for the
execution of the contract; namely, TLB, 8 Ton Trucks (Flatbed or
Dropside), compaction equipment, and the

machinery/equipment is available for the project

Bidder has made no provisions to hire machinery and has not
provided documentation proving ownership of the

aforementioned required plant.

T2.2.15

Contractor

Witness 1 Witness 2 Employer Witness 1

Witness 2




PROJECT NO.: ORTDM SCMU 15 - 2020/21: Construction of KSD Ward 1 Sanitation WSIG Programme

STAGE 3: EVALUATION FOR PRICE AND PREFERENCE (80/20)

The procedure for Stage 3 of evaluation of responsive tenders is Method 2
b) B-BBEE STATUS LEVEL OF CONTRIBUTION: .....c.icoreummmsrmmssnnnsrnnnanss 20

Points Awarded for Price (Ps)
A total of 80 points will be awarded to the Tenderer with the lowest balanced price. The

other tenders will be awarded points on the ratio to benchmark price as follows:

Pt — P min
Ps=801- ———
P min
Where
Ps = Points scored for price of bid under consideration
Pt = Rand value of bid under consideration
Pmin = Rand value of lowest acceptable bid

a) Points awarded for B-BBEE Status Level of Contribution

In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, preference
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in
accordance with the table below:

B-BBEE Status Level of Contributor | Number of points (80/20 system)
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-compliant Contributor 0
The total calculated points will be rounded to the second decimal place.
F.3.13 | Acceptance of tender offer
F3.13.1

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable
commercial risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing
participating in the employer’s procurement,

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she
possesses the professional and technical qualifications, professional and technical

competence, financial resources, equipment and other physical facilities, managerial
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capability, reliability, experience and reputation, expertise and the personnel, to perform the
contract,

¢) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by
a court or a judicial officer, has suspended his business activities, or is subject to legal
proceedings in respect of any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

Notify the successful tenderer of the employer's acceptance of his tender offer by completing
and returning one copy of the form of offer and acceptance before the expiry of the validity
period stated in the tender data or agreed additional period. Providing the form of offer and
acceptance does not contain any qualifying statements, it will constitute the formation of a
contract between the employer and the successful tenderer as described in the form of offer

and acceptance.

F.3.14 | Notice to unsuccessful tenderers
After the successful tenderer has acknowledged the employer’s notice of acceptance, after
written request, the employer will notify the tenderers that their tender offers have not been
accepted in O.R Tambo District Municipality’s website: www.ortambodm.gov.za by listing the
successful tender.

F.3.15 | Prepare contract documents
If necessary, revise documents that shall form part of the contract and that were issued by the
employer as part of the tender documents to take account of:
a) addenda issued during the tender period,
b) inclusion of some of the returnable documents,
c) other revisions agreed between the employer and the successful tenderer, and
d) The schedule of deviations attached to the form of offer and acceptance, if any.

F.3.16 | Issue final contract

Prepare and issue the final draft of the contract to the successful tenderer for acceptance as
soon as possible after the date of the employer's signing of the form of offer and acceptance

(including the schedule of deviations, if any).

T2.2.17
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T2.1 LIST OF RETURNABLE DOCUMENTS

The Tenderer must complete the following returnable documents:

T2.2 Returnable Documents required for Tender evaluation purposes
1 |Form2.2.1 General Information of the Tenderer

2 | Form 2.2.2 Authority for Signatory

3 | Form 2.2.3 Schedule of Previous Experience

4 | Form 2.2.4 Schedule of Current Projects

5 | Form2.2.5 Declaration of good standing regarding tax
6 | Form2.2.6 Certificate of Attendance at Site Meeting

7 | Form 2.2.7 Proposed Key Personnel

8 | Form2.2.8 Schedule Equipment to be used

9 | Form2.2.9 Schedule of Proposed Sub-Contractors

10 | Form 2.2.10 | Financial References

T2.3 Returnable Documents that will be incorporated into the contract

1

Form 2.3.1

Record of Addenda to Tender Documents

2

Form 2.3.2

Procurement Form

T2.2.18
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T2.2 RETURNABLE DOCUMENTS

RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Form 2.2.1 General Information of Tenderer

Form 2.2.2 Authority of Signatory

Form 2.2.3 Schedule of Previous Experience

Form 2.2.4 Schedule of Current Projects

Form 2.2.5 Declaration of good standing regarding tax
Form 2.2.6 Registration on the Central Supplier Database
Form 2.2.7 Certificate of Attendance at Site Meeting
Form 2.2.8 Proposed Key Personnel

Form 2.2.9 Schedule of Proposed Sub-consultants
Form 2.2.10  Financial References

Form 2.2.11  Declaration of interest

T2.2.19
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FORM 2.2.1 GENERAL INFORMATION OF TENDERER

1. N E= T L0 T I 10 =T <Y

2. Contact details
A & s
Tl N0 . e
FaX N0 I
Cell N0 . e
E-mail Addres s oo

3. Legal entity: Mark with an X.
Sole proprietor

Partnership

Close corporation

Company (Pty) Ltd

Joint venture

In the case of a Joint venture, provide details on joint venture members:
Joint venture member Type of entity (as defined above)

4, INCOME tax FEfErENCE NUMID L. .o e e e
(in case of a joint venture, provide for all joint venture members)

5. Municipal services area where the enterpriseis registered: ..o,
(in case of a joint venture, provide for all joint venture members)

6. Company / close corporation Registration NUmber: ... e,
(in case of a joint venture, provide for all joint venture members)

7. VAT Registration NUMD eI .o
(in case of a joint venture, provide for all joint venture members)

8. CIDB registration NUMD e .. e
(in case of a joint venture, provide for all joint venture members)

T2.2.20
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ATTACH THE FOLLOWING DOCUMENTS HERETO

1. For Closed Corporations

Certified copies of CK1 or CK2 as applicable (Founding Statement)

2. For Companies

Certified copies of Shareholders register

3. ID copies

Certified ID Copies for members

4, CIDB registration

Proof of registration with CIDB

5. CSD registration

Proof of registration with Central Supplier Database

6. For Joint Venture Agreements

Copy of the Joint Venture Agreement between all the parties, as well as the
certified documents in (1), and or (2) and (4) and (4) of each Joint Venture

member.

7. Copy of the latest municipal service account where enterprise is reqistered

8. Central Supplier Database Summary Report

T2.2.21
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FORM 2.2.2 AUTHORITY OF SIGNATORY

Details of person responsible for tender process:

Name :

Contact number :

Office address :

Signatories for close corporations and companies shall confirm their authority by attaching to this
form a duly signed and dated original or certified copy of the relevant resolution of their
members or their board of directors, as the case may be.

"By resolution of the board of directors passed On (date) ...............uvervmemimmiiiiiiiiiiiiiiiiiiiininnnn.

has been duly authorized to sign all documents in connection with the Tender for Contract Number
............................................................... and any Contract which may arise there from on

(BLOCK CAPTIALS)

SIGNED ON BEHALF OF THE COMPANY ...t

IN HIS CAPACITY AS e e

DA T E

FULL NAMES OF SIGNATORY et

AS WITNESSES: T

T2.2.22
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FORM 2.2.2 CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms .
..................................... , authorised signatory of the company . ... .......
........................................................ , acting in the capacity of
lead partner, to sign all documents in connection with the tender offer and any contract resulting
from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED
SIGNATORY

Lead partner

CIDB registration no

CIDB registration no

CIDB registration no

T2.2.23
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ATTACH HERETO THE DULY SIGNED AND DATED
ORIGINAL OR CERTIFIED COPY OF AUTHORITY OF
SIGNATORY ON COMPANY LETTERHEAD

T2.2.24
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FORM 2.2.3 SCHEDULE OF PREVIOUS EXPERIENCE

Provide the following information on relevant previous experience (indicate specifically projects of
similar or larger size and/or which is similar with regard to type of work). (OPERATION AND
MAINTENANCE PROJECTS).

Reference
o Value (R) Year(s) work
Description
VAT excluded executed Name Organisation Tel no
Name of Tenderer: ..., Date: ..o
SIgNAtUIe ©

Full name of signatory: ..........ccooiiiiiiii e

T2.2.25
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FORM 2.2.4 SCHEDULE OF CURRENT PROJECTS

Provide the following information on current relevant projects. This information is material to the
award of the Contract.

o Value (R) Date Reference
Description . _
VAT excluded Appointed Name Organisation Tel no
Name of Tenderer: ... Date: .ooooviiiii
SIgNAtUIe ©
Full name of signatory: ..........ccooiiiiiiiii e
T2.2.26
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FORM 2.2.5 DECLARATION OF GOOD STANDING REGARDING TAX

Project NO: .....covviiiiiiiien
SOUTH AFRICAN REVENUE SERVICES
ClosingDate: ..........cccevenennn.

DECLARATION OF GOOD STANDING REGARDING TAX

PARTICULARS

1. Name of TaXPayer/ TENAEIEL: .....uuiiiiee ettt s e e e e e e s e r e e e e e s st e e e e e e e s ssnteaeeeeeeessannnrenareeaes

A I - To L= V=1 1

3. ldentification Number: (If applicable)

4. Company / Close Corporation registration number:

5. Income Tax reference number:

6. VAT registration number: (If applicable)

7. PAYE employer’s registration number: (If applicable)

8. Monetary value of Bid:

DECLARATION

L e s the undersigned, the above taxpayer/Bidder,
hereby declare that my Income Tax, Pay-As-You-Earn (PAYE) and Value-Added-Tax (VAT) obligations of
the above-mentioned taxpayer, which include the rendition of returns and payment of the relevant taxes:

(i) Have been satisfied in terms of the relevant Acts; or

(i) That suitable arrangements have been made with the Receiver of

REVENUE, ... e to satisfy them.”
SIGNATURE CAPACITY DATE
PLEASE NOTE:* The declaration (ii) cannot be made unless formal arrangements have been

made with the Receiver of Revenue with regard to any outstanding

revenue/outstanding tax returns.
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ATTACH ORIGINAL / COPY

VALID TAXVERIFICATION PIN

T2.2.28
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FORM 2.2.6 REGISTRATION ON THE CENTRAL SUPPLIER DATABASE

Attach proof of registration with the Central Supplier Database. This information is material to
the award of the Contract.

ATTACHED CERTIFICATE PROOF OF REGISTRATION ON THE
NATIONAL CENTRAL SUPPLIER DATABASE

T2.2.29
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FORM 2.2.7 CERTIFICATE OF ATTENDANCE AT SITE MEETING

This is to certify that I, ... (Name) duly authorised
FEPreSENtaliVE Of ... (Tenderer)
L= T
Date: .o Visited the site on ... (date) in
the

ST =TT o= o ) (Engineer)

| have made myself familiar with the sites and all the local conditions likely to influence the
work and the cost thereof.

| further certify that | am satisfied with the description of the work and explanations given by the
said Engineer and that | understand perfectly the work to be done, as specified and implied, in the
execution of this contract.

REPRESENTATIVE OF EMPLOYER REPRESENTATIVE OF TENDERER

T2.2.30
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FORM 2.2.8 PROPOSED KEY PERSONNEL

The Tenderer shall list below the key personnel (including first nominee and the second
choice alternate) including CV’s, whom he proposes to employ on the project should his
Tender be accepted, both at his headquarters and on the Site, to direct and for the execution of the
work, together with their qualifications, experience, positions held and their nationalities.

No | Name Qualification Designation YEARS WITH
CURRENT COMPANY

=T TSI =1 0T =T =

Date: . SIGNALUIE & .o e

FUll Nname Of SIgNatory: oo e e
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FORM 2.2.9 SCHEDULE OF PROPOSED SUB-CONTRACTORS

NAME OF SUB-CONTRACTOR FULL DESCRIPTION OF WORK TO BE
PERFORMED BY SUB- CONTRACTORS

NB: It is a Condition of Contract that a minimum of 30% of the construction work shall be
subcontracted to QSEs and EMEs as contemplated in the ‘The Broad-Based Black Economic
Empowerment Act (No. 53 of 2003) as amended by B-BBEE Act 46 of 2013 (The Act)’. The
Contractor shall take all reasonable and practical measures to support, mentor, train, upskill and
supervise such subcontractors as envisaged in the Strategic Objectives of the Amended

Construction Sector Code.

Acceptance of this tender shall not be construed as approval of all or any of the listed
subcontractors. Should any of the subcontractors not be approved subsequent to acceptance of
the tender, this shall in no way invalidate this tender, and the tendered unit rates for the various
items of work shall remain final and binding, even in the event of a subcontractor not listed above

being approved by the Engineer.

Name of Tenderer:  ...ooviviii i Date: ..o

SIgNAtUre © e

Full name of Signatory: ..........cccoiiiiiiii e
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FORM 2.2.10 FINANCIAL REFERENCES

FINANCIAL STATEMENTS

I/We agree to furnish an audited copy of the latest set of financial statements together with my/our
Directors' and Auditors' report for consideration by the Client.

DETAILS OF TENDERERS BANKING INFORMATION

I/lWe hereby authorise the Client/Engineer to approach all or any of the following banks for the
purposes of obtaining a financial reference:

BANK NAME:

ACCOUNT NAME: (e.g. ABC Civil Construction cc)

ACCOUNT TYPE: (e.g. Savings, Cheque etc)

ACCOUNT NO:

ADDRESS OF BANK:

CONTACT PERSON:

TEL. NO. OF BANK / CONTACT:

How long has this account been in

existence: 0-6 months (Tick which is
7-12 months
13-24 months

appropriate)

More than 24 months

Name of TeNAeIer: oo e Date: ...oooi

Signature :

FUIl NAME OF SIgNATOTY: .. e ettt e ees
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ATTACH AUDITED
FINANCIAL STATEMENTS

T2.2.34

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



PROJECT NO.: ORTDM SCMU 15 - 2020/21: Construction of KSD Ward 1 Sanitation

WSIG Programme

MBD 1
PART A
INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF O. R. TAMBO DISTRICT MUNICIPALITY
BID NUMBER: | ORTDM SCMU 15-20/21 | CLOSING DATE: 26 November 2020 | CLOSING TIME: | 12.00PM
DESCRIPTION: | CONSTRUCTION OF KSD WARD 1 SANITATION
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT:
TENDER BOX, GROUND FLOOR, O. R. TAMBO DISTRICT MUNICIPALITY BUILDING
NELSON MANDELA DRIVE
MYEZO PARK
MTHATHA
EASTERN CAPE
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
TAX COMPLIANCE STATUS TCS PIN: CSD No:
B-BBEE STATUS LEVEL O Yes B-BBEE STATUS | [ Yes
VERIFICATION CERTIFICATE LEVEL SWORN
[TICK APPLICABLE BOX] O No AFFIDAVIT [ No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO
QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE ACCREDITED
REPRESENTATIVE IN SOUTH
AFRICA FOR THE GOODS
/SERVICES /WORKS OFFERED?

OvYes [ONo

[IF YES ENCLOSE PROOF]

ARE YOU A FOREIGN
BASED SUPPLIER FOR
THE GOODS
/SERVICES /WORKS
OFFERED?

Yyes [INo

[IF YES, ANSWER PART B:3]

TOTAL NUMBER OF ITEMS
OFFERED

TOTAL BID PRICE

SIGNATURE OF BIDDER

DATE

CAPACITY UNDER WHICH THIS BID
IS SIGNED

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO:

TECHNICAL INFORMATION MAY BE DIRECTED TO:

DEPARTMENT SCM DEPARTMENT CONTACT PERSON MR. N. NOTO

CONTACT PERSON MR. S. HOPA TELEPHONE NUMBER 047 501 6425

TELEPHONE NUMBER 047 501 6449 FACSIMILE NUMBER N/A

FACSIMILE NUMBER N/A E-MAIL ADDRESS nkosiyabon@ortambodm.gov.za

E-MAIL ADDRESS

sakhiwoh@ortambodm.gov.za
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PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL
NOT BE ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED).

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT
(GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN)
ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX
STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE
VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS
AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY
MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [J YES [JNO

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YES NO

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? J YES [JNO

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES [JNO

3.5. ISTHE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? J YES [JNO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF
NOT REGISTER AS PER 2.3 ABOVE.

NB:

FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.NO BIDS WILL

BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER: e

CAPACITY UNDER WHICH THIS BID IS SIGNED: ... e

DATE: s
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MBD 4

DECLARATION OF INTEREST

1.

3.1

3.2

3.3

3.4

3.5

3.6

3.7

3.8

No bid will be accepted from persons in the service of the statel.

Any person, having a kinship with persons in the service of the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid. In view of
possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to
persons connected with or related to persons in service of the state, it is required that the
bidder or their authorised representative declare their position in relation to the

evaluating/adjudicating authority.

In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

Full Name of bidder or his or her representative: ...........cocoiiiiiiiiiiiiieeeen

0 L= 113V N 18T 4] o=

Position occupied in the Company (director, trustee, shareholder?):

Company Registration NUMbEr: ...

Tax Reference NUMDET: ... e e,

VAT Registration NUMDET: .. ... e e

The names of all directors / trustees / shareholders members, their individual identity

numbers and state employee numbers must be indicated in paragraph 4 below.

Are you presently in the service of the state?..................c YES /NO

3.8.11fyes, furnish artiCular......... ..o e

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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! MSCM Regulations: “in the service of the state” means to be —

€) a member of —
. any municipal council;
Il any provincial legislature; or
Il the national Assembly or the national Council of provinces;
(b) a member of the board of directors of any municipal entity;
(c) an official of any municipality or municipal entity;
(d) an employee of any national or provincial department, national or provincial public entity or constitutional

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);
(e) a member of the accounting authority of any national or provincial public entity; or
® an employee of Parliament or a provincial legislature.
2 Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or

business and exercises control over the company.

3.9 Have you been in the service of the state for the past twelve months? ...l YES /NO

3.9.1 If yes, furnish particulars

3.10 Do you have any relationship (family, friend, other) with persons in the service of the state and who may
be involved with the evaluation and or adjudication of this bid? .........cccccoeviiiiiii YES/NO

3.11 Are you, aware of any relationship (family, friend, other) between any other bidder and any persons in
the service of the state who may be involved with the evaluation and or adjudication of this
0] T L SRR RT YES /NO

3.11.1 If yes, furnish PartiCUIAIS.........ciuii e

3.12 Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in
SEIVICE OF tNE SEALE ..ottt et YES /NO

3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, principle shareholders

or Stakeholders iN SEIVICE Of the SEALE?. .....cuu et e e e e e e e e raaans YES / NO
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3.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this

company have any interest in any other related companies or business whether or not they are bidding

(0] g 1 S0 ] 01 - Tox 1P YES /NO
3.14 1 If yes, furnish particulars. ........ ...
4, Full details of directors / trustees / members / shareholders.
Full name Identity number State employee number
Signature Date
Capacity Name of Bidder
T2.2.39
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MBD 5

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES
INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must

complete the following questionnaire:

NO. QUESTION ANSWER (TICK WHICH RESPONSE
IS APPLICABLE)
YES NO
1. Are you by law required to prepare annual
financial statements?

1.1 If yes, submit audited annual financial statements for the past three years or since

the date of establishment if established during the last 3 years.

NO. | QUESTION ANSWER (TICK WHICH
RESPONSE IS APPLICABLE)
YES NO

2. Do you have any outstanding undisputed

commitments for municipal services
towards any municipality for more than 3
months or any other service provider in

respect of which payment is overdue for

more than 30 days?

2.1 If no, this serves to certify that the bidder has no undisputed commitments for
municipal services towards any municipality for more than 3 months or other

service provider in respect of which payment is overdue for more than 30 days.

2.2 | If yes, provide details:

T2.2.40
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NO. | QUESTION ANSWER (TICK WHICH RESPONSE
IS APPLICABLE)
YES NO
3. Has any contract been awarded to you
by an organ of state during the past five
years, including particulars of any
material non-compliance or dispute
concerning the execution of such
contract?
3.1 If yes, provide details:
NO. | QUESTION ANSWER (TICK WHICH RESPONSE
IS APPLICABLE)
YES NO
4. Will any portion of the goods of services
be sourced from outside the Republic,
and if so, what portion, and whether any
portion of payment from the municipality
is expected to be transferred outside of
the Republic?
4.1 If yes, provide details:
T2.2.41
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CERTIFICATION

[, THE UNDERSIGNED (NAME) ...t
CERIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS
CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS THIS
DECLARATION PROVE TO BE FALSE.

Signature Date

Position Name of Bidder

T2.2.42

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



PROJECT NO.: ORTDM SCMU 15 - 2020/21: Construction of KSD Ward 1 Sanitation WSIG Programme

MBD 8
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES
1 This Municipal Bidding Document must form part of all bids invited.
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that

when goods and services are being procured, all reasonable steps are taken to combat the abuse

of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or committed
any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal or other
public

d. sector contract during the past five years; or

e. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.

Item ‘ Question Yes | No

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database Yes | No

of Restricted Suppliers as companies or persons prohibited from doing 0| O

business with the public sector?

(Companies or persons who are listed on this Database were informed in writing of
this restriction by the Accounting Officer/Authority of the institution that imposed the
restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s

website (www.treasury.gov.za) and can be accessed by clicking on its link at the

bottom of the home page.

4.1.1 | If so, furnish particulars:
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4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of Yes | No
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)? O g
The Register for Tender Defaulters can be accessed on the National Treasury’s website

(www.treasury.gov.za) by clicking on its link at the bottom of the home page.

4.2.1 | If so, furnish particulars:

4.3 | Was the bidder or any of its directors convicted by a court of law (including a court of law Yes | No

outside the Republic of South Africa) for fraud or corruption during the past five years? O g

4.3.1 | If so, furnish particulars:

Question
4.4 Does the bidder or any of its directors owe any municipal rates and taxes or Yes | No
municipal charges to the municipality / municipal entity, or to any other RN

municipality / municipal entity, that is in arrears for more than three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or any other organ Yes | No
of state terminated during the past five years on account of failure to perform on or comply with O

the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION

[, THE UNDERSIGNED (FULL NAME) ..ot e CERTIFY
THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Municipal Bidding Document (MBD) must form part of all bids? invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an

agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding
(or bid rigging).2 Collusive bidding is a pe se prohibition meaning that it cannot be justified

under any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must
provide measures for the combating of abuse of the supply chain management system, and

must enable the accounting officer, among others, to:

take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the
supply chain management system of the municipality or municipal entity or has
committed any improper conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or

fraudulent act during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure
that, when bids are considered, reasonable steps are taken to prevent any form of bid-

rigging.
5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9)

must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be
expected to compete, secretly conspire to raise prices or lower the quality of goods and / or
services for purchasers who wish to acquire goods and / or services through a bidding

process. Bid rigging is, therefore, an agreement between competitors not to compete.

T2.2.45

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



PROJECT NO.: ORTDM SCMU 15 - 2020/21: Construction of KSD Ward 1 Sanitation WSIG Programme

MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid: PROJECT NO.: ORTDM SCMU 15 - 2020/21:

CONSTRUCTION OF KSD WARD 1 SANITATION in response to the invitation for the bid made by: O. R.

TAMBO DISTRICT MUNICIPALITY do hereby make the following statements that | certify to be true

and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

| have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to
be true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid,
on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“‘competitor” shall include any individual or organization, other than the bidder, whether or
not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
gualifications, abilities or experience; and

(© provides the same goods and services as the bidder and/or is in the same

line of business as the bidder

6. The bidder has arrived at the accompanying bid independently from, and without

consultation, communication, agreement or arrangement with any competitor. However

communication between partners in a joint venture or consortium?® will not be construed as

collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

(a) prices;
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8.

(b) geographical area where product or service will be rendered (market
allocation)

(© methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

) bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery
particulars of the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of

the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,

property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any

restrictive practices related to bids and contracts, bids that are suspicious will be reported to
the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other

applicable legislation.

Position Name of Bidder
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T2.3 RETURNABLE DOCUMENTS

RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

Form 2.3.1 Record of Addenda to Tender Documents

Form 2.3.2 Procurement Form
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FORM 2.3.1 RECORD OF ADDENDA TO TENDER DOCUMENTS

(Addenda received from Engineer for amendments on Tender Documentation)

Date Title or Details

10

Name of TeNAEIrer: oo Date: ..o

SIgNature @ s

Full name of Signatory: ..o
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FORM 2.3.2 PROCUREMENT FORM

Acceptable Tenders will be evaluated using a system that awards points on the basis of Tender price and the
meeting of specific goals.

DEFINITIONS

“Acceptable Tender” means any Tender which, in all respects, complies with the conditions of Tender and
specifications as set out in the Tender document, including conditions as specified in the Preferential
Procurement Policy Framework Act (Act 5 of 2000) and the Supply Chain Management of Council.

“Council” refers to the O. R. TAMBO DISTRICT Municipality.

“Equity ownership” refers to the percentage ownership and control, exercised by individuals within an
enterprise and they are involved in the day to day running of the Company.

“HDI equity ownership” refers to the percentage of an enterprise, which is owned by individuals, or in the
case of a company, the percentage shares that are owned by individuals meeting the requirements of the
definition of a HDI.

“Historically disadvantaged individuals (HDIs)” means all South African citizens —
0) Who had no franchise in national elections prior to the introduction of the 1983 and 1993
constitutions (Referred to as Previously Disadvantaged Individuals (PDIs) in this document)
(i)  Women
(i)  Disabled persons.

“SMME’s” (small, medium and micro enterprises) refers to separate and distinct business entities, including
co-operative enterprises and NGOs, managed by one owner or more, as defined in the National Small
Business (Act 102 of 1996). Refer to the attached addendum for a definition of SMME’s for different
economic sectors.

Tenders are adjudicated in terms of NDM Procurement Policy, and the following framework is provided as a
guideline in this regard.

1. Technical adjudication and General Criteria
= Tenders will be adjudicated in terms of inter alia:
= Compliance with Tender conditions
= Technical specifications

If the Tender does not comply with the Tender conditions, the Tender will be rejected. If technical
specifications are not met, the Tender may also be rejected.

With regard to the above, certain actions or errors are unacceptable, and warrants REJECTION OF
THE TENDER, for example:

= A Tax Verification Pin. (Only valid tax verification pin must be attached to the Tender
document).

= Pages to be completed, removed from the Tender document, and have therefore not been
submitted.
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Failure to complete the schedule of quantities as required

Scratching out without initialling next to the amended rates or information.

Writing over / painting out rates / the use of tippex or any erasable ink, eg. Pencil.

Failure to attend compulsory site inspections

The Tender has not been properly signed by a party having the authority to do so, according to
the Form 2.2.2 — “Authority for Signatory”

No authority for signatory submitted.

Form of Offer not completed.

Particulars required in respect of the Tender have not been provided — non-compliance of
Tender requirements and/or specifications.

The Tenderer’s attempts to influence, or has in fact influenced the evaluation and/or awarding
of the contract.

The Tender has been submitted after the relevant closing date and time

Each page of the Contract portion of this Tender document (Part C1 — C4) must be initialled by
the authorised person in order for the document to constitute a proper Contract between the
Employer (ORTDM) and the undersigned.

If any municipal rates and taxes or municipal service charges owed by that Tenderer or any of
its directors to the municipality, or to any other municipality or municipal entity, are in arrears
for more than three months.

If any Tenderer who during the last five years has failed to perform satisfactorily on a previous
contract with the municipality or any other organ of state after written notice was given to that
Tenderer that performance was unsatisfactory.

2. Size of enterprise and current workload

Evaluation of the Tenderer’s position in terms of:

Previous and expected current annual turnover
Current contractual obligations
Capacity to execute the contract

3. Staffing profile

Evaluation of the Tenderer’s position in terms of:

Staff available for this contract being Tendered for
Qualifications and experience of key staff to be utilised on this contract

4, Financial ability to execute the contract:

Evaluation of the Tenderer’s financial ability to execute the contract. Emphasis will be placed on the

following:

Contact the Tender's bank manager to assess the Tenderer's financial ability to execute the
contract and the Tenderer hereby grants his consent for this purpose.

5. Good standing with SA Revenue Services

Determine whether an original valid tax verification pin has been submitted.
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= The Tenderer must affix an original valid Tax Verification Pin to page T2.2.9 of the Tender
document.

6. Penalties

The O. R. Tambo District Municipality will if upon investigation it is found that a preference in terms of

the Contract has been obtained on a fraudulent basis, or any specified goals are not attained in the

performance of the contract, on discretion of the Municipal Manager, one or more of the following

penalties will be imposed:

= Cancel the contract and recover all losses or damages incurred or sustained from the Tenderer.

= Impose a financial penalty of twice the theoretical financial preference associated with the claim,
which was made in the Tender.

= Restrict the suppliers, its shareholders and directors on obtaining any business from the O. R.
Tambo District Municipality for a period of 5 years.

DECLARATION

I/We the undersigned, who warrants that he/she is duly authorised to do so on behalf of the firm, certifies that
the items mentioned in part of the foregoing procurement form and returnable documents qualifies/qualify for
the preference(s) shown and acknowledge(s) that:

The information furnished is true and correct.

The contractor may be required to furnish documentary proof to the satisfaction of the O. R. Tambo District
Municipality that the claims are correct.

If the claims are found to be inflated, the O. R. Tambo District Municipality may, in addition to any other
remedy it may have, recover from the contractor all cost, losses or damages incurred or sustained by the O.
R. Tambo District Municipality as a result of the award of the contract and/or cancel the contract and claim
any damages which the O. R. Tambo District Municipality may suffer by having to make less favourable
arrangements after such cancellation.

Signature of Tenderer

Signed at on day of 202__

For the tenderer

WITNESSES:
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C1 AGREEMENTS AND CONTRACT DATA
Cl1.1 Form of Offer and Acceptance
Cl1.2 Contract Data
C1.3 Special Condition
Cl1.4 Occupational Health and Safety Specification
C1.5 Supply Chain Management Policy
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FORM C1.1 FORM OF OFFER AND ACCEPTANCE

FORM OF OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works: PROJECT: ORTDM SCMU 15 - 2020/21: CONSTRUCTION OF KSD
WARD 1 SANITATION.

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

...................................................... Rand (in words); R ..o, (in
figures).

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the tenderer

(Name and address of organisation)

Name & Signature
Of Witness

Name Date
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ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer's
Offer shall form an agreement between the Employer and the Tenderer upon the terms and conditions
contained in this Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in:

Part 1 Agreements and Contract Data (which includes this Agreement)

Part 2 Pricing Data

Part 3 Scope of Work

Part 4 Site information

Part 5 Additional Relevant Documentation

Part 6 Contract Drawings
and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 6
above.

Deviations from and amendments to the documents listed in the Tender Data, including the proposed key
personnel and any addenda thereto listed in the Tender Schedules as well as any changes to the terms of
the Offer agreed by the Tenderer and the Employer during this process of offer and acceptance, are
contained in the Schedule of Deviations attached to and forming part of this Agreement. No amendments to
or deviations from said documents are valid unless contained in this Schedule, which must be duly signed by
the authorised representative(s) of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data)
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the Conditions of Contract identified in the Contract Data at or just after the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a
binding contract between the patrties.

Signature(s)

Name(s)

Capacity

For the tenderer

(Name and address of organisation)
Name & Signature
Of Witness

Name Date
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Notes:

1 Subject

Details

2 Subject

Details

SCHEDULE OF DEVIATIONS

The extent of deviations from the tender documents issued by the Employer prior to
the tender closing date is limited to those permitted in terms of the Conditions of
Tender.

A Tenderer’s covering letter shall not be included in the final contract document.
Should any matter in such letter, which constitutes a deviation as aforesaid
becomes the subject of agreements reached during the process of Offer and
Acceptance; the outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a
confirmation, clarification or change to the tender documents and which it is agreed
by the Parties becomes an obligation of the contract, shall also be recorded here.

Any change or addition to the tender documents arising from the above agreements
and recorded here shall also be incorporated into the final draft of the Contract.

3 Subject

Details

4 Subject

Details

5 Subject

Details

6 Subject

Details
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the
Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from
and amendments to the documents listed in the Tender Data and addenda thereto as listed in the
Tender Schedules, as well as any confirmation, clarification or change to the terms of the Offer
agreed by the Tenderer and the Employer during this process of Offer and Acceptance. It is
expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the Tenderer of a completed
signed copy of this Agreement shall have any meaning or effect in the contract between the parties
arising from this Agreement.

FOR THE TENDERER:

Signatures (s)

Name(s)

Capacity

(Name and address of Organisation)

Name & Signature
Of Witness Date

FOR THE EMPLOYER

Signatures (s)

Name(s)

Capacity

(Name and address of Organisation)

Name & Signature
Of Witness Date

T2.2.57

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



PROJECT NO.: ORTDM SCMU 15 - 2020/21: Construction of KSD Ward 1 Sanitation WSIG Programme

FORM C1.2 CONTRACT DATA

PART 1: DATA PROVIDED BY THE EMPLOYER

The contract data of this contract are:
C1.2.1 Conditions of Contract

Cl.2.2 Data provided by the Employer
Cl1.2.3 Data provided by the Contractor

C1.2.1 Conditions of Contract

The General Conditions of Contract for Construction Works 3" Edition (2015) published by the South
African Institution of Civil Engineering, is applicable to this contract. Copies of these conditions of

contract may be obtained from the South African Institution of Civil Engineering www.saice.org.za

The General Conditions of Contract for Construction Works make several references to the Contract Data for
specific data, which together with these conditions collectively describe the risks, liabilities, and obligations of
the contracting parties and the procedures for the administration of the Contract. The Contract Data shall
have precedence in the interpretation of any ambiguity or inconsistency between it and the general

conditions of contract.
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C1.2.2 Data provided by the employer

Each item of data given below is cross-referenced to the clause in the General Conditions of Contract for
Construction Works to which it mainly applies.

The following contract specific data are applicable to this Contract:

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for Construction Works,
Third Edition, 2015, are applicable to this Contract:

Clause 1.1.1.13:
The Defects Liability Period is 06 months.

Clause 1.1.1.14:

The time for achieving Practical Completion is 3 Months.

Clause 1.1.1.15:
The name of the Employer is O. R. Tambo District Municipality

Clause 1.1.1.26:

The Pricing Strategy is a Re-measurement

Clause 1.2.1.2:

The address of the Employer is: Postal: Private Bag x 6043, Mthatha 5100.
Physical: O. R. Tambo House, Nelson Mandela Drive, Mthatha 5100.

Tel: [047] 501 6400 Fax: [047] 532 4166

Clause 1.1.1.16:

The name of the client is O. R. Tambo District Municipality-District Engineering Services

Clause 1.2.1.2:
The address of the client is Postal: Private Bag x 6043, Mthatha 5100

Clause 5.3.1:

The documentation required before commencement with Works execution are:
Approved Health and Safety Plan (Refer to Clause 4.3)
Initial programme (Refer to Clause 5.6)
Accepted security (Refer to Clause 6.2)
Insurance (Refer to Clause 8.6)
Clause 5.3.2:

The time to submit the documentation required before commencement with Works execution is 14 days.

Clause 5.7.1:
Where the Rate of Progress falls behind the approved Programme of Works by three months, the Employer

may terminate the contract giving a five days’ notice
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Clause 5.8.1:

The non-working days are Sundays and Saturdays
The special non-working days are:

(1) public holidays
(2) The year-end break commencing on 13/12/2019 and ending on 06/01/2020.

Clause 5.11.1
In the event that the performance of the services has to be suspended on the grounds of Force Majeure, the

period of performance shall be extended by the extent of the delay at no extra cost.

Clause 5.11.2

During the period of his inability to perform services as a result of an event of Force Majeure, the service
provider shall not be entitled to any payment in terms of the contract.

Clause 5.12.1 (5.12.2.2)

Extension of time for practical completion due to abnormal climatic conditions shall be calculated

according to the requirements of the following equation.

V=(Nw-Nn)+ (Rw—Rn)
X
The number of days per month on which work is expected not to be possible as a result of
abnormal rainfall are as per the table below;

MONTH EXPECTED NUMBER OF WORKING DAYS LOST AS A RESULT OF ABNORMAL
RAINFALL

JANUARY

FEBRUARY

MARCH

APRIL

MAY

JUNE

JUuLy

AUGUST

SEPTEMBER

OCTOBER

NOVEMBER

Wl Wl N[ N = = = =] N W W W

DECEMBER

TOTAL

N
[,
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Clause 5.13.1:
The penalty for failing to complete the Works is R 1 000.00 per calendar per day.

Clause 5.16.3:
The latent defect period is 10 years.

Clause 6.8.2

There is no contract price adjustment

Clause 6.10.1.5:
The percentage advance on materials not yet built into the Permanent Works is Nil (0%)

Clause 6.10.3:
The limit of retention money is 05%

Clause 8.6.1.1.2:
The value of Plant and materials supplied by the Employer to be included in the insurance sum is NIL

Clause 8.6.1.1.3:
The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is

15% of the value.

Clause 8.6.1.3:
The limit of indemnity for liability insurance is R 5 million.

Clause 9.2.1
The Employer may terminate the contract:
a) Where the services are no longer required
b) Where the funding for the services is no longer available
c) If the service provider does not remedy a failure in the performance of his obligations under the
Contract within 7 days after having been notified thereof by the employer.
d) If the service provider becomes insolvent or liquidated; or
e) If as aresult of Force Majeure, the Service Provider is unable to perform part or the whole service for
a period of thirty (30) days.
f)  Where the Rate of Progress falls behind the approved Programme of Works by three months, the

Employer may terminate the contract giving a five days’ notice.

Clause 10.5.3

The number of Adjudication Board Members to be appointed is one.
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C1.2.3 Data to be provided by the contractor

Clause 1.1.1.9 The name of the contractor is: (insert legal name)

Clause 1.2.1.2 The address of the contractor is:

Physical address

Postal Address

Telephone Fax

Email

Clause 6.2.1 The security to be provided by the contractor shall be one of the following

Type of security: Note VAT is included in the contract sum and Value of works for Contractor’s choice.

calculating percentages Indicate “Yes” or “no”

(1) Cash deposit of 10% of the Contract Sum plus retention of 10% of the value

of the works.

( 2) Performance guarantee (note A) of 10% of the Contract Sum plus retention of

10% of the value of the works.

Tenderer’s signature

Note A
The Performance Guarantee shall be of an Insurance Company listed on the Johannesburg Stock Exchange
or owned by such a company, a Registered South African Bank or a recognised government sponsored,

provincial or national development agency.
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C1.3 FORM OF GUARANTEE

PERFORMANCE GUARANTEE

For use with the General Conditions of Contract for Construction Works, Third Edition, 2015.

GUARANTOR DETAILS AND DEFINITIONS

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such

amendments or additions to the Contract as may be agreed in writing between the parties.

CONTRACT DETAILS
Engineer issues: Interim Payment Certificates, Final Payment Certificate, and the Certificate Completion of

the Works as defined in the Contract.
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PERFORMANCE GUARANTEE

4.1

4.2

4.3

51

52

5.3

The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

The Guarantor’s period of liability shall be from and including the date of issue of this Performance

Guarantee and up to and including the Expiry Date or the date of issue by the Engineer of the
Certificate of Completion of the Works or the date of payment in full of the Guaranteed Sum,
whichever occurs first. The Engineer and/or the Employer shall advise the Guarantor in writing of
the date on which the Certificate of Completion of the Works has been issued.

The Guarantor hereby acknowledges that:

any reference in this Performance Guarantee to the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any intention whatsoever to create a suretyship;

its obligation under this Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay
the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

A copy of a first written demand issued by the Employer to the Contractor stating that payment of a
sum certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms
of the Contract and failing such payment within seven (7) calendar days, the Employer intends to call
upon the Guarantor to make payment in terms of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address
with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first
written demand in terms of 4.1 and the sum certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms
of the Contract of the sum certified in 4.

Subject to the Guarantor’'s maximum liability referred to in 1, the Guarantor undertakes to pay to the
Employer the Guaranteed Sum of the full outstanding balance upon receipt of a first written demand
from the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance
Guarantee, such demand stating that:

the Contract has been terminated due to the Contractor's default and that this Performance
Guarantee is called up in terms of 5; or

a provisional or final sequestration of liquidation court order has been granted against the Contractor
and that the Performance Guarantee is called up in terms of 5; and

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms
of 4 and 5 shall not exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of
the Final Payment Certificate submit an expense account to the Guarantor showing how all monies
received in terms of this Performance Guarantee have been expended and shall refund to the
Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this Performance

Guarantee shall bear interest at the prime overdraft rate of the Employer's bank compounded
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monthly and calculated from the date payment was made by the Guarantor to the Employer until the

date of refund.

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon
receipt of the first written demand to the Guarantor.

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original
Performance Guarantee by the Employer.

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner
which the Employer may deem fit and the Guarantor shall not have the right to claim his release from
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

11. The Guarantor chooses the physical address as stated above for the service of all notices for all
purposes in connection herewith.

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2,
where after no claims will be considered by the Guarantor. The original of this Guarantee shall be
returned to the Guarantor after it has expired.

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded
as a liquid document for the purposes of obtaining a court order.

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby
consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the
jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the
said Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s
Court.
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FORM C1.3 SPECIAL CONDITION

Payment for the labour-intensive component of the works

Payment for works identified in the Scope of Work as being labour-intensive shall only be made in
accordance with the provisions of the Contract if the works are constructed strictly in accordance with the
provisions of the Scope of Work. Any non-payment for such works shall not relieve the Contractor in any way

from his obligations either in contract or in delict.

Applicable labour laws

The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic Conditions of
Employment Act of 1997 by the Minister of Labour in Government Notice N° R63 of 25 January 2002, as
reproduced below, shall apply to works described in the scope of work as being labour intensive and which
are undertaken by unskilled or semi-skilled workers.

1 Introduction

1.1 This document contains the standard terms and conditions for workers employed in elementary
occupations on a Special Public Works Programme (SPWP). These terms and conditions do NOT apply to

persons employed in the supervision and management of a SPWP.

1.2 In this document —
(a) "Department" means any department of the State, implementing agent or contractor;

(b) "Employer" means any department, implementing agency or contractor that hires workers to work in

elementary occupations on a SPWP;
(c) "Worker" means any person working in an elementary occupation on a SPWP;
(d) "Elementary occupation" means any occupation involving unskilled or semi-skilled work;

(e) "Management" means any person employed by a department or implementing agency to administer or
execute an SPWP;

(f) "Task" means a fixed quantity of work;

(g) "task-based work" means work in which a worker is paid a fixed rate for performing a task;
(h) "task-rated worker" means a worker paid on the basis of the number of tasks completed,
(i) "time-rated worker" means a worker paid on the basis of the length of time worked.

() “Task rate or daily rate” = R 160.00

2 Terms of Work

2.1 Workers on a SPWP are employed on a temporary basis.
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2.2 A worker may NOT be employed for longer than 24 months in any five-year cycle on a
SPWP.
2.3 Employment on a SPWP does not qualify as employment as a contributor for the purposes

of the Unemployment Insurance Act 30 of 1966.

3 Normal Hours of Work
3.1 An employer may not set tasks or hours of work that require a worker to work—
€) More than forty hours in any week
(b) On more than five days in any week; and
(c) For more than eight hours on any day.

3.2 An employer and worker may agree that a worker will work four days per week. The worker
may then work up to ten hours per day.
3.3 A task-rated worker may not work more than a total of 55 hours in any week to complete the

tasks allocated (based on a 40-hour week) to that worker.

4 Meal Breaks

4.1 A worker may not work for more than five hours without taking a meal break of at least thirty
minutes duration.

4.2 An employer and worker may agree on longer meal breaks.

4.3 A worker may not work during a meal break. However, an employer may require a worker to
perform duties during a meal break if those duties cannot be left unattended and cannot be
performed by another worker. An employer must take reasonable steps to ensure that a
worker is relieved of his or her duties during the meal break.

4.4 A worker is not entitled to payment for the period of a meal break. However, a worker who is
paid on the basis of time worked must be paid if the worker is required to work or to be

available for work during the meal break.

5 Special Conditions for Security Guards
5.1 A security guard may work up to 55 hours per week and up to eleven hours per day.
5.2 A security guard who works more than ten hours per day must have a meal break of at least

one hour or two breaks of at least 30 minutes each.

6 Daily Rest Period
Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest
period is measured from the time the worker ends work on one day until the time the worker starts

work on the next day.

7 Weekly Rest Period
Every worker must have two days off every week. A worker may only work on their day off to perform
work which must be done without delay and cannot be performed by workers during their ordinary

hours of work ("emergency work").
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8 Work on Sundays and Public Holidays
8.1 A worker may only work on a Sunday or public holiday to perform emergency or security
work.

8.2 Work on Sundays is paid at the ordinary rate of pay.

8.3 A task-rated worker who works on a public holiday must be paid —
€) The worker’s daily task rate, if the worker works for less than four hours;
(b) Double the worker’s daily task rate, if the worker works for more than four hours.
8.4 A time-rated worker who works on a public holiday must be paid —
(a) The worker’s daily rate of pay, if the worker works for less than four hours on the
public holiday;
(b) Double the worker’s daily rate of pay, if the worker works for more than four hours

on the public holiday.
9 Sick Leave
9.1 Only workers who work four or more days per week have the right to claim sick-pay in terms
of this clause.
9.2 A worker who is unable to work on account of illness or injury is entitled to claim one day’s

paid sick leave for every full month that the worker has worked in terms of a contract.

9.3 A worker may accumulate a maximum of twelve days’ sick leave in a year.
9.4 Accumulated sick-leave may not be transferred from one contract to another contract.
9.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave.

9.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick

leave.
9.7 An employer must pay a worker sick pay on the worker’s usual payday.
9.8 Before paying sick-pay, an employer may require a worker to produce a certificate stating

that the worker was unable to work on account of sickness or injury if the worker is —
€) Absent from work for more than two consecutive days; or
(b) Absent from work on more than two occasions in any eight-week period.

9.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse
or a clinic staff member authorised to issue medical certificates indicating the duration and
reason for incapacity.

9.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease
for which the worker can claim compensation under the Compensation for Occupational

Injuries and Diseases Act.
10 Maternity Leave
10.1 A worker may take up to four consecutive months’ unpaid maternity leave.

10.2 A worker is not entitled to any payment or employment-related benefits during maternity
leave.
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10.3 A worker must give her employer reasonable notice of when she will start maternity leave
and when she will return to work.

10.4 A worker is not required to take the full period of maternity leave. However, a worker may
not work for four weeks before the expected date of birth of her child or for six weeks after
the birth of her child, unless a medical practitioner, midwife, or qualified nurse certifies that
she is fit to do so.

10.5 A worker may begin maternity leave —
€) four weeks before the expected date of birth; or
(b) On an earlier date —

() If a medical practitioner, midwife or certified nurse certifies that it is
necessary for the health of the worker or that of her unborn child; or
(i) if agreed to between employer and worker; or
(c) on a later date, if a medical practitioner, midwife or certified nurse has certified that
the worker is able to continue to work without endangering her health.

10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn
child may take maternity leave for up to six weeks after the miscarriage or stillbirth.

10.7 A worker who returns to work after maternity leave has the right to start a new cycle of
twenty-four months employment, unless the SPWP on which she was employed has ended.

11 Family responsibility leave

11.1 Workers, who work for at least four days per week, are entitled to three days paid family
responsibility leave each year in the following circumstances -
€) When the employee’s child is born;

(b) When the employee’s child is sick;
(c) In the event of a death of —
0] The employee’s spouse or life partner;
(i) The employee’s parent, adoptive parent, grandparent, child, adopted child,
grandchild, or sibling.
12 Statement of Conditions

121 An employer must give a worker a statement containing the following details at the start of
employment —
€) The employer's name and address and the name of the SPWP;

(b) The tasks or job that the worker is to perform; and

(c) the period for which the worker is hired or, if this is not certain, the expected
duration of the contract;

(d) The worker’s rate of pay and how this is to be calculated;

(e) The training that the worker will receive during the SPWP.

12.2  An employer must ensure that these terms are explained in a suitable language to any
employee who is unable to read the statement.

12.3 An employer must supply each worker with a copy of these conditions of employment.
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13 Keeping Records
13.1  Every employer must keep a written record of at least the following —
(a) The worker’s name and position;
(b) In the case of a task-rated worker, the number of tasks completed by the worker;
(c) In the case of a time-rated worker, the time worked by the worker;
(d) Payments made to each worker.

13.2 The employer must keep this record for a period of at least three years after the completion

of the SPWP.
14 Payment

14.1  An employer must pay all wages at least monthly in cash or by cheque or into a bank
account.

14.2  Atask-rated worker will only be paid for tasks that have been completed.

14.3 An employer must pay a task-rated worker within five weeks of the work being completed
and the work having been approved by the manager or the contractor having submitted an
invoice to the employer.

14.4 A time-rated worker will be paid at the end of each month.

14,5 Payment must be made in cash, by cheque or by direct deposit into a bank account
designated by the worker.

14.6  Payment in cash or by cheque must take place —
€) At the workplace or at a place agreed to by the worker;

(b) during the worker’s working hours or within fifteen minutes of the start or finish of
work;
(© In a sealed envelope which becomes the property of the worker.

14.7 An employer must give a worker the following information in writing —
€) The period for which payment is made;

(b) The numbers of tasks completed or hours worked;
(c) The worker’s earnings;

(d) Any money deducted from the payment;

(e) The actual amount paid to the worker.

14.8 If the worker is paid in cash or by cheque, this information must be recorded on the
envelope and the worker must acknowledge receipt of payment by signing for it

14.9  If a worker's employment is terminated, the employer must pay all monies owing to that
worker within one month of the termination of employment.

15 Deductions

151 An employer may not deduct money from a worker’s payment unless the deduction is
required in terms of a law.

15.2  An employer must deduct and pay to the SA Revenue Services any income tax that the

worker is required to pay.
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16

17

18

15.3

154

An employer who deducts money from a worker’s pay for payment to another person must
pay the money to that person within the time period and other requirements specified in the
agreement law, court order, or arbitration award concerned.

An employer may not require or allow a worker to —

(a) Repay any payment except an overpayment previously made by the employer by
mistake;
(b) State that the worker received a greater amount of money than the employer

actually paid to the worker; or

(c) Pay the employer or any other person for having been employed.

Health and Safety

16.1

16.2
(@)
(b)
()
(d)
(€)

Employers must take all reasonable steps to ensure that the working environment is healthy
and safe.

A worker must —

Work in a way that does not endanger his/her health and safety or that of any other person;
Obey any health and safety instruction;

Obey all health and safety rules of the SPWP;

Use any personal protective equipment or clothing issued by the employer;

Report any accident, near-miss incident, or dangerous behaviour by another person to their

employer or manager.

Compensation for Injuries and Diseases

171

17.2

17.3
17.4

It is the responsibility of the employers (other than a contractor) to arrange for all persons
employed on a SPWP to be covered in terms of the Compensation for Occupational Injuries
and Diseases Act, 130 of 1993.

A worker must report any work-related injury or occupational disease to their employer or
manager.

The employer must report the accident or disease to the Compensation Commissioner.

An employer must pay a worker who is unable to work because of an injury caused by an
accident at work 75% of their earnings for up to three months. The employer will be refunded
this amount by the Compensation Commissioner. This does NOT apply to injuries caused by

accidents outside the workplace such as road accidents or accidents at home.

Termination

18.1

18.2
18.3

The employer may terminate the employment of a worker for good cause after following a
fair procedure.

A worker will not receive severance pay on termination.

A worker is not required to give notice to terminate employment. However, a worker who
wishes to resign should advise the employer in advance to allow the employer to find a

replacement.
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18.4

A worker who is absent for more than three consecutive days without informing the employer
of an intention to return to work will have terminated the contract. However, the worker may

be re-engaged if a position becomes available for the balance of the 24-month period.

18.5 A worker who does not attend required training events, without good reason, will have

terminated the contract. However, the worker may be re-engaged if a position becomes
available for the balance of the 24-month period.

19 Certificate of Service

191

On termination of employment, a worker is entitled to a certificate stating —

(a) The worker’s full name;
(b) The name and address of the employer;
(c) The SPWP on which the worker worked,;

(d) The work performed by the worker;
(e) Any training received by the worker as part of the SPWP;
)] The period for which the worker worked on the SPWP;

(9) Any other information agreed on by the employer and worker
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MONTHLY REPORTING

The successful bidder will be expected to assist with monthly reporting. These will include progress
reports, labour reports, etc, submitted to the Project Manager on the dates to be stipulated.
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FORM C1.4 HEALTH AND SAFETY SPECIFICATION

HEALTH AND SAFETY SPECIFICATION
THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993
CONSTRUCTION REGULATIONS 2014
SECTION 1
1. INTRODUCTION
This document was construed in order to comply with the provisions of the OCCUPATIONAL HEALTH AND SAFETY
ACT NO 85 OF 1993, CONSTRUCTION REGULATIONS 2014 and COVID-19 Occupational Health And Safety Measures

in Workplace 2020

Definitions of words are those described in the Act and the Construction Regulations of 2014. As well COVID-19

Occupational Health And Safety Measures in Workplace 2020.

This document formulates the specification of the O. R. Tambo District Municipality in terms of the above act and forms

part of the constitution of the organisation.

This document forms part of the employment contract of all employees and is as such accepted in writing by each

employee. It also forms part of the agreement between the O. R. Tambo District Municipality and all service providers.

No clause in this document shall be amended in any contract document construed by agents, designers or anyone else

except so ordered or sanctioned by the O. R. Tambo District Municipality in writing.

SCHEDULE

1.1 Definitions

1. In these Policy any word or expression to which a meaning has been assigned in the Act shall have the meaning so

assigned and, unless the context otherwise indicates—

“Agent” means any person who acts as a representative for a client in the managing the overall construction work.

“angle of repose” means the steepest angle of a surface at which a mass of loose or fragmented

material will remain stationary in a pile on a surface, rather than sliding or crumbling away;

“Batch plant” means machinery, appliances or other similar devices that are assembled in such a manner so as to be

able to mix materials in bulk for the purposes of using the mixed product for construction work;
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“Client” means O. R. Tambo District Municipality;
“competent person” in relation to construction work, means any person having the knowledge, training and
experience specific to the work or task being performed: Provided that where appropriate qualifications and training are
registered in terms of the provisions of the South African Qualifications Authority Act, 1995 (Act No. 58 of 1995), these
qualifications and training shall be deemed to be the required qualifications and training;

“Construction work” means any work in connection with—

(a) The erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a building or

any similar structure;

(b) The installation, erection, dismantling or maintenance of a fixed plant where such work includes the risk of a

person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway, sewer

or water reticulation system or any similar civil engineering structure; or
(d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work;
“construction vehicle” means a vehicle used for means of conveyance for transporting persons or material or both
such persons and material, as the case may be, both on and off the construction site for the purposes of performing

construction work;

“Contractor” mean an employer, as defined in section 1 of the Act, who performs construction work and includes

principal contractors;

“Design " in relation to any structure includes drawings, calculations, design details and specifications;

“Designer” means any person who—

(a) prepares a design;
(b) checks and approves a design;
(c) arranges for any person at work under his control (including an employee of his, where he is the employer) to

prepare a design, as well as;

(d) Architects and engineers contributing to, or having overall responsibility for the design;
(e) Build services engineers designing details for fixed plant;
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(f) Surveyors specifying articles or drawing up specifications;

(9) Contractors carrying out design work as part of a design and build project;
(h) Temporary works engineer designing formwork and false work; and

(i) Interior designers, shop-fitters and landscape architects.

“ergonomics” means the application of scientific information concerning humans to the design of objects, systems and

the environment for human use in order to optimise human well-being and overall system performance;

“Excavation work” means the making of any man-made cavity, trench, pit or depression formed by cutting, digging or

scooping;

“explosive powered tool” means a tool that is activated by an explosive charge and that is used for driving bolts, nails

and similar objects for the purpose of providing fixing;

“fall prevention equipment” means equipment used to prevent persons from falling from an elevated position,
including personal equipment, body harness, body belts, lanyards, lifelines or physical equipment, guardrails, screens,

barricades, anchorages or similar equipment;

“fall arrest equipment” means equipment used to arrest the person in a fall from an elevated position, including

personal equipment, body harness, lanyards, deceleration devices, lifelines or similar equipment, but excludes body belts;

“fall protection plan” means a documented plan, of all risks relating to working from an elevated position, considering

the nature of work undertaken, and setting out the procedures and methods to be applied in order to eliminate the risk;

“Hazard identification” means the identification and documenting of existing or expected hazards to the health and

safety of persons, which are normally associated with the type of construction work being executed or to be executed;

“Health and safety file” means a file, or other record in permanent form, containing the information required as

contemplated in these regulations;

“Health and safety plan” means a documented plan which addresses hazards identified and includes safe work

procedures to mitigate, reduce or control the hazards identified;

“Health and safety specification” means a documented specification of all health and safety requirements

pertaining to the associated works on a construction site, so as to ensure the health and safety of persons;
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“material hoist” means a hoist used to lower or raise material and equipment, and includes cantilevered platform hoists,

mobile hoists, friction drive hoists, scaffold hoists, rack and pinion hoists and combination hoists;

“Medical certificate of fithess” means a certificate valid for one year issued by an occupational health practitioner,

issued in terms of these regulations, whom shall be registered with the Health Professions Council of South Africa;

“Method statement” means a written document detailing the key activities to be performed in order to reduce as

reasonably as practicable the hazards identified in any risk assessment;

“Mobile plant” means machinery, appliances or other similar devices that is able to move independently, for the purpose

of performing construction work on the construction site;

“National Building Regulations" means the National Building Regulations made under section 17(1) of the National
Building Regulations and Building Standards Act, 1977 (Act No.103 of 1977), and published under Government Notice No.
R.1081 of 10 June 1988, as amended;

“Person day” means one individual carrying out construction work on a construction site for one normal working shift;

“principal contractor” means an employer, as defined in section 1 of the Act who performs construction work and is

appointed by the client to be in overall control and management of a part of or the whole of a construction site;

“professional engineer or professional certificated engineer” means any person holding registration as
either a Professional Engineer or Professional Certificated Engineer under the Engineering Profession Act, 2000 (Act No. 46
of 2000);

“Professional technologist” means any person holding registration as a Professional Technologist under the
Engineering Profession Act, 2000 (Act No. 46 of 2000);

“Provincial director” means the provincial director as defined in regulation 1 of the General Administrative Regulations
under the Act;

“risk assessment” means a programme to determine any risk associated with any hazard at a construction site , in

order to identify the steps needed to be taken to remove, reduce or control such hazard;

“Roof apex height” means the dimensional height in metres measured from the lowest ground level abutting any part
of a building to the highest point of the roof;

“SABS 085” means the South African Bureau of Standards’ Code of Practice entitled “The Design, Erection, Use and
Inspection of Access Scaffolding”;
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“SABS 0400” means the South African Bureau of Standards, Code of Practice for the application of the National
Building Regulations;

“SABS EN 1808” means the South African Bureau of Standards’ Standard Specification entitled: “Safety

requirements on suspended access equipment — Design calculations, stability criteria, construction-tests”;

“SABS 1903” means the South African Bureau of Standards’ Standard Front-end Specification entitled: “Safety

requirements on suspended access equipment — Design calculations, stability criteria, construction-tests”;

"Scaffold" means any temporary elevated platform and supporting structure used for providing access to and supporting

workmen or materials or both;

“shoring” means a structure such as a hydraulic, mechanical or timber/steel shoring system that supports the sides of an
excavation and which is intended to prevent the cave-in or the collapse of the sides of an excavation, and “shoring system”

has a corresponding meaning;

“Structure” means—

(a) any building, steel or reinforced concrete structure (not being a building), railway line or siding, bridge,
waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road, drainage works,
earthworks, dam, wall, mast, tower, tower crane, batching plants, pylon, surface and underground tanks, earth
retaining structure or any structure designed to preserve or alter any natural feature, and any other similar

structure;

(b) any formwork, false work, scaffold or other structure designed or used to provide support or means of access

during construction work; or

(c) any fixed plant in respect of work which includes the installation, commissioning, decommissioning or dismantling

and where any such work involves a risk of a person falling two metres or more;

“Suspended platform” means a working platform suspended from supports by means of one or more separate ropes

from each support;

“The Act” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993);

“Tunnelling” means the construction of any tunnel beneath the natural surface of the earth for a purpose other than

the searching for or winning of a mineral
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10.

SECTION 2: DESIGNERS

All wording shall have the meaning as defined by the H&S Regulations 2014.

This specification is in terms of the H&S act 1993 and the regulations of 2014.

All work performed and procedures followed by designers shall be done according to the H&S regulations of 2014.

The client is aware of the fact that the appointment of a designer does not implicate that the designer becomes the agent
of the client for the particular project. The appointment of an agent is done separately in writing and should be accepted by

the designer as such.

The client is ultimately responsible for all safety issues regarding the project for which a designer is appointed and cannot

contract out of his obligations in terms of the law.

The client shall not employ a designer should he have reasonable doubts that the designer is not able to execute work in a

safe manner.

All designers shall have adequate insurance cover to indemnify the client for their acts and omissions in terms of
professional conduct the H&S act in particular to indemnify the client against penalties imposed for acts or omissions. The
client is aware of the fact that additional insurance over and above Pl insurance is necessary to have himself indemnified
by the designers for acts and omissions in terms of the H&S regulations. The professional indemnity insurance has a
“negligent acts and omissions” wording only and therefore additional insurance is necessary to cover the client against

penalties imposed in terms of the regulations.

Designers shall not accept work from the client if they are not capable of executing such work professionally and if such

work cannot be executed in a safe manner, according to the provisions of the H&S regulations.
Designers shall execute all designs in terms of the relevant SABS and other acceptable codes and procedures and shall
place great emphasis on safety issues including the maintenance procedures after inaugurations of such systems or

projects.

Ergonomic parameters shall have high priority in all designs.
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SECTION 3: PRINCIPAL CONTRACTORS (P C)

All work by the P C shall be done in compliance with the provisions of the H&S regulations. As well as COVID-19
Occupational Health and Safety Measures in Workplace 2020

2. The Employer recognises the right of each employee to work safely in a healthy environment under decent human

10.

1.

12.

13.

conditions. Each employee has the right to return home safely and healthy to his home and family after each day’s work.
Work shall not be done at the expense of human safety or health.

Work shall be executed under humane conditions, especially with reference to hours and H&S issues in mind.

The P C shall appoint a fulltime H&S Manager should he have more than 50 employees on site.

The PC shall conduct monthly safety meetings on site. All foremen, gang leaders and other employees shall participate
and all incidents with relation to unsafe practices shall be discussed. Minutes of such meetings shall be kept in the H&S
file.

Foremen and gang leaders shall, under the supervision of the H&S manager, conduct meetings with all staff and people
under

their direct supervision on a frequent basis. Minutes of such meetings shall be kept in the H&S file.

New personnel (temporary or full time employees) shall attend safety induction courses under the supervision of the H&S

manager.

The P C shall install and maintain a box in which proposals for improvement of H&S procedures could be placed. All such

proposals shall be considered, recorded and placed in the H&S file.

An adequate first aid facility shall be placed maintained on site and shall be adequately indicated by means of signs. Al

personnel shall be made aware of its existence and only trained first aid assistants shall be authorized to treat injuries.

The P C shall see that work is only executed by people trained for the particular task.

All safety equipment shall be SABS approved and under no circumstance shall any safety equipment be non-certified
homemade equipment. Specifications and order details shall be kept in the H&S file.

Workers and personnel shall be attending safety courses on a regular basis and all information regarding such training
shall be kept in the H&S file.
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14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

All employees shall be trained in safe working procedures and shall be trained on safety consciousness in particular.

Employees in position of leadership shall be trained through accredited training processes in H&S matters.

The contractor shall prepare and maintain a safety plan for the particular project and shall train his personnel to work

according to such plan.

Personnel and workers will be made aware of any natural hazards existing on site. They will also be made aware of items

defined by the designer in his risk assessment.

No horseplay between employees will be tolerated on site. Neither will aggressive or threatening behaviour by anybody be

allowed.

Workers shall wear appropriate protective clothing for the applicable task which shall include special safety equipment like
protective eyewear, gloves, boots, ear protection, etc. Workers shall be issued with these items and copy of such issuing
shall be kept in the H&S file.

Workers shall not be allowed to wear loose clothes and footwear.

Workers shall have the opportunity and right to prescribed rest, eating and toilet breaks.

Workers on nightshift shall be protected against inclement weather and shall have access to adequate food and drinks.

In cases where work is executed in remote or in security restricted areas, the P C will make provision for food to be

supplied to his employees.

Potable water shall be made available free of charge to all workers on site.

Adequate toilet and washing facilities shall be made available to workers.

In the event of chemicals being present or used on site, the P C will allow for adequate shower facilities on site. All

chemicals shall be stored according to specification and shall be clearly identified and marked in prescribed containers.

Workers under instruction to execute inherently unsafe procedures shall report such incidences to the H&S manager,

designer of client immediately.

Unauthorised or unlawful instructions from foremen, gang leaders or colleagues shall be reported by the H&S manager

immediately.

The P C shall stop his contractors if they work unsafely.

All specialist work shall be executed by registered artisans only.
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30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

41.

42.

43.

Workers shall not be required to lift equipment or material heavier than 25kg or carry a load of more than 50 kg for more

than 10 metres.

Workers shall not be exposed to conditions of heat where the temperature is above 40° Celsius and the humidity more
than 75%. Likewise will personnel not be exposed to temperatures lower than —5° Celsius? Should the designer and the
P C decide that the work is urgent; workers will be issued with proper protective clothing.

All workers shall have access to a shaded eating and resting place_on site.

Workers executing tasks in rivers, trenches and other natural or artificial water ways shall be made aware of the hazard of

flash floods and special precautions shall be made by the P C to implement an effective flood warning system.
Workers executing tasks in manholes for sewer or stormwater systems, shall be made aware of the existence of
hazardous gasses in closed areas and shall be issued with gas masks in any event, even after tests conducted by the H&S

manager has proven that no gasses are existent. Only specialists shall work in gas filled chambers.

Personnel executing work during rainy weather or under other wet conditions shall be equipped with proper gumboots and

proper rain suits.

No personnel will be allowed to work in water unless gumboots are worn. Should the water be deeper than 300mm

watertight suits shall be worn.

All ladders shall be fixed against scaffolding or other permanent structures.

Welding on site shall only be done by trained personnel behind adequate eye protecting shields and all welders shall wear

proper protective gear.

Personnel operating grinders, saws or any other hand tools of similar description shall be equipped with the necessary

eyewear and ear protection.

All personnel working under potentially dusty conditions shall wear nose and mouth filters.

Workers operating rock drilling equipment shall wear ear, nose and eye protection.

All scaffolding will comply with the H&S regulations.

Blasting will be done by specialists under the regulations of the Explosives Act.
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44,

45.

46.

47.

48.

49.

50.

51.

52.

53.

54.

95.

56.

57.

58.

59.

Workers shall wear protective clothing when exposed to chemicals like cement, lime, detergents, tar, fumes, etc. Should
work be executed in the presence of such material, adequate protective clothing and equipment shall be issued after

permission is granted by the H&S manager.

Workers will not be allowed to make open fires on any part of the site unless it is made in designated areas approved by

the H&S manager.

Fuel storage will only be allowed on certified areas on site.

Workers and other personnel will be trained for fire procedures and will practise such fire drill on a regular basis.

Assembly areas for emergency evacuations will be indicated by adequate signage.

The P C will have an attendance register for the purposes of identifying people before, during and after potential hazardous

situations.

All transport supplied by the P C shall be on road worthy vehicles only and all transport shall be conducted in terms of the

transport act.

Drivers of vehicles shall be responsible for the roadworthiness of vehicles and will report any dysfunctional vehicles to the
PC.

All drivers will be responsible to handle vehicles in such a way to comply with the transport act.

Passengers of vehicles shall report any unsafe conduct to the P C immediately. Such report shall be forwarded to the H&S

manager and shall be investigated. Copy of such procedure shall be entered into the H&S file.

Only trained personnel shall be permitted and required to operate construction machinery. All such machinery shall be

maintained in a safe working condition.

All vehicles operating on site shall have audible warning signals if driven backwards.

No vehicle shall be kept on site if it is leaking oil or other substances.

No vehicle or equipment shall be operated on site if it produces noise above 90 decibel measured within a distance of 10,0

m from the unit.

Equipment producing serious dusty conditions shall only be operated under the supervision of the P C and the H&S

manager with the necessary protection to workers.

All excavations on site shall be adequately protected and not only indicated.
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60.

61.

62.

63.

64.

65.

66.

67.

Exploratory excavation to reveal services shall be done in a specific way.

e Allareas to be explored shall first be inspected by the landowner or local authority.

e  Position of services identified shall then be verified by opening by hand, not by machine.

o  Particular care shall be taken not to damage these services.

o Electrical services are inherently dangerous and shall be opened by skilled people only.

e These excavations shall not be left open without supervision. If necessary the excavation shall be backfilled

temporarily with approved material until the specified modifications to the services can be made.

Access to excavations shall only be by means of ladders or stairs with handrails.

All refuse, unsafe material, potential hazardous material and rubbish shall be placed in designated areas to be removed on

aregular basis.

Rainwater shall be contained in trenches or pipes in such a way that it will not cause contamination of material in these

refuse areas.

All electrical sources or cables or overhead power lines should be regarded as live at all times and all workers on site shall

be made aware of its existence during H&S meetings and as many times as necessary.

Adequate signage shall be used on site to indicate

. Non smoking areas on site

. Safety exits / Emergency exits from buildings under construction
. Stairs (temporary and permanent works)

o Toilets

. Fire fighting equipment

. Workmen busy with equipment overhead

. Fire assembly points

. Fire escapes

. Areas where members of the public are not allowed.

. First aid room

All visitors to the site shall be granted permission to the site only upon application through a predetermined procedure and
records of these visitors shall be kept in the H&S file. Visitors shall attend safety induction training before entering the site.

Areas out of bounds to all visitors shall be indicated clearly by means of adequate signs.

Work performed in public servitudes like the construction of streets or roads shall be done according to the specifications

of the local or national authority and adequate signage shall be implemented.
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68. People complaining about their health or people displaying symptoms of illness or disease, shall be allowed to go to the
first aid facility or to visit a doctor or a clinic. Permission shall not be withheld unreasonably. In remote areas the P C is

required to have reasonable ways of transporting people to a doctor or clinic whether the person is ill or injured on site.

69. Personnel must be informed about the location of the nearest doctor or clinic for casualty purposes and the P C shall

provide such transport for injured workers and injured members of the public (within the limits of the site) free of charge.

70. A principal contractor who intends to carry out any construction work shall—

(a) before carrying out that work, notify the provincial director in writing of the construction work if it includes—

() The demolition of a structure exceeding a height of 3 metres; or

(i) The use of explosives to perform construction work; or
(iii) The dismantling of fixed plant at a height greater than 3m.

(b) before carrying out that work, notify the provincial director in writing when the construction work—
(i) Exceeds 30 days or will involve more than 300 person days of construction work; and
(ii) Includes excavation work deeper than 1m; or
(ii) Includes working at a height greater than 3 metres above ground or a landing.

(2) The notification to the provincial director must be done on the form similar to Annexure A to this Policy.

(3) A principal contractor shall ensure that a copy of the completed form is kept on site for inspection by an

inspector, client, client's agent or employee.
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SECTION 4: CLIENT

(1) A client shall be responsible for the following in order to ensure compliance with the provisions of the

Act—
(a)

(b)

(©)

(d)

()

(f)

(@

(h)

to prepare a documented health and safety specification for the construction work, and
provide any principal contractor who is making a bid or appointed to perform construction
work for the client with the same;

To promptly provide the principal contractor and his or her agent with any information which
WSIGht affect the health and safety of any person at work carrying out construction work;

To appoint each principal contractor in writing for the project or part thereof on a construction
site;

To take reasonable steps to ensure that each principal contractor’s health and safety plan is
implemented and maintained on the construction site: Provided that the steps taken, shall
include periodic audits at intervals mutually agreed upon between the client and principal
contractor, but at least once every month;

to stop any contractor from executing construction work which is not in accordance with the
principal contractor’s health and safety plan for the site or which poses to be a threat to the
health and safety of persons;

to ensure that where changes are brought about, sufficient health and safety information and
appropriate resources are made available to the principal contractor to execute the work
safely;

to ensure that every principal contractor is registered and in good standing with the
compensation fund or with a licensed compensation insurer prior to work commencing on
site; and

To ensure that potential principal contractors submitting tenders, have made provision for the
cost of health and safety measures during the construction process.

(2) A client shall discuss and negotiate with the principal contractor the contents of the health and safety

plan and thereafter finally approve the health and safety plan for implementation.

(3) A client shall ensure that a copy of the principal contractor’'s health and safety plan is available on

request to an employee, inspector or contractor.

(4) O. R. Tambo District Municipality shall not appoint a principal contractor to perform construction work,

unless O. R. Tambo District Municipality is reasonably satisfied that the principal contractor that he or

she intends to appoint has the necessary competencies and

resources to carry out the work safely.

(5) A client may appoint an agent in writing to act as his or her representative and where such an

appointment is made, the responsibilities as are imposed by these regulations upon a client, shall as far as

reasonably practicable apply to the person so appointed.

(6) No client shall appoint any person as his agent, unless the client is reasonably satisfied that the

person he or she intends to appoint has the necessary competencies and resources to perform the

duties imposed on a client by these regulations.
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ANNEXURE A

NOTIFICATION OF CONSTRUCTION WORK

1.(a) Name and postal address of principal contractor:

(b) Name and tel. no of principal contractor’s contact person:

2. Principal contractor’'s compensation registration number:

3.(a) Name and postal address of client:

(b) Name and tel. no. of client’s contact person or agent:

4.(a) Name and postal address of designer(s) for the project:

(b) Name and tel. no. of designer(s) contact person:

5. Name and telephone number of principal contractor’s construction supervisor on site

appointed in terms of regulation 6.(1).

6. Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of

regulation 6.(2).

7. Exact physical address of the construction site or site office:

8. Nature of the construction work:

9. Expected commencement date:

+

N
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10. Expected completion date:

11. Estimated maximum number of persons on the construction site.

12. Planned number of contractors on the construction site accountable to principal contractor:

13. Name(s) of contractors already chosen.

Principal Contractor Date

Client Date

e THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF
LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

e ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF
ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO
THE COMMENCEMENT OF WORK.
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O.R. TAMBO
DISTRICT MUNICIPALITY
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0. R. TAMBO DISTRICT MUNICIPALITY
GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2014

HEALTH & SAFETY ACT 1993

SECTION 1 AND 2

1. PURPOSE OF THIS DOCUMENT

This document describes the procedures to be followed in the execution of Engineering Projects for O. R.
Tambo District Municipality.

The role of all parties to the development project is described.
The document is in terms of the Construction Regulation 2014 of the Health and Safety Act 1993.
2. BACKGROUND
The Minister of Labour has on 18 July 2014 under section 43 of the Occupational Health and Safety Act 1993 (Act No. 85

of 1993) published new regulations in the Government Gazette 7721, Vol. 456. They have immediate effect and are

applicable to the Construction Environment,

These regulations inter alia identify the different role players and their responsibilities, particularly the role of the
client, the contractor and that of the designer.

The Construction Regulations endeavour to ensure that:

i) Hazards or potential hazards to a healthy working environment are identified.
i) These hazards or potential hazards are removed or minimised.
i) Employers and Workers are made aware of the value of safe working procedures and train

themselves to work safely in potential hazardous environments or under potentially unsafe conditions.
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SECTION 3
3. THE CLIENT
In terms of the law the client is ultimately responsible for all acts and omissions as far as health and safety is
concerned on site. It should be noted that the client will be held legally responsible for every trespass of the
regulations, not the designer or the contractor. The law makes provision for fines to be levied and unless the
client has been indemnified by the designer or the contractor, such fines will have to be paid by the client.
Clients cannot contract out of their statutory obligations except where the law allows for it. Therefore any
liability imposed upon them for statutory non-compliance, cannot be passed on to designers (consultants) or
contractors.
In particular the client's responsibilities are defined as follows:
A To prepare a health and safety (H&S) specification for the work. This should cover | Clause 4(1)(a)
the spectrum of activities handled by the client as part of his normal duties.
2 To provide a risk assessment to the principal contractor. Clause 4(1)(b)
3 To appoint the principal contractor in writing. Clause 4(1)(c)
4 To ensure that the H&S plan is implemented. Clause 4(1)(d)
0 To stop any contractor executing work in an unsafe manner. Clause 4(1)(e)
6 To provide additional H&S information to the contractor should changes be made to | Clause 4(1)(f)
the work?
g To ensure that the principal contractor is registered and in good standing with the Clause 4(1)(h)
workmen’s compensation fund.
8 To make sure tenderers have made provision in their offers for H&S measures. Clause 4(1)(h)
9 To discuss and approve the H&S plan with the principal contractor. Clause 4(2)
10 To keep a copy of the H&S plan of the principal contractor. Clause 4(3)
A1 To not employ a contractor unless the client is reasonably satisfied that the principal | Clause 4(4)
contractor who is earmarked for an appointment has the necessary skills,
competencies and resources to carry out the work safely.
12 The client can appoint an agent to handle his duties. The client can obviously also | Clause 4(5)
delegate some of his duties but this does not make the person responsible for such
particular responsibilities as agent.
The client should make sure whether such responsibilities are not already part of
the designer in terms of the regulations clause 9(2).
13 The client shall only appoint someone as his agent if he is reasonably satisfied that Clause 4(6)
such person can handle such responsibilities.
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41

4.2

4.3

44

4.5

451

SECTION 4
THE DESIGNER
The regulations do not use names like engineer, architect, etc. Instead the term designer has been introduced.

The responsibilities of the designer are given in a sub-paragraph under the obligations of the Principal

Contractor.

The regulations has a comprehensive definition of the designer and this includes: Definitions
“designer”

A person preparing a design. Definitions

A person checking a design. “structure”

A firm preparing a design.

An architect or engineer contributing to or having responsibility for a design.

A building services engineer designing details of fixed plant (scaffolding or cranes).

A surveyor specifying articles or drawing up specification (Quantity Surveyor).

A contractor in design & build contract.

A contractor designing temporary work.

A interior designer, shop fitter and landscape architect.

The regulation also talks of “an engineer designing a structure”. “Structure” is a wide concept and

is given in paragraph 3.2.5.1(a) underneath.

The designer does not automatically through an appointment become the agent of the client in Clause 4(5)

terms of the regulations unless he is appointed in writing to that effect and he accepts such
appointment in writing.
The SAACE model agreement between the client and Engineer has a different meaning of the word
“agent”.
According to the model agreement of SAACE the Engineer acts as the “agent” of the clientin a
conventional contractual context. “Agent” in terms of the Health & Safety regulations has a totally
different meaning.
It can be derived from the regulations that the client can appoint a designer to perform certain tasks | Clause 4(5)
of the client on his behalf. This still does not mean that these designers become his agent in terms
of clause 4(5).
The regulations are fairly quiet regarding the functions and responsibilities of the designer except
when designing of a structure. It is again assumed that the client will identify certain functions to be
done by the designer on his behalf.
“Structure” in terms of the regulations means: Definitions
e any building
o steel or reinforced concrete structure
e railway line
e  railway siding
e bridge

e waterworks
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e reservoir

e pipe or pipeline
e cable

e  sewer

e sewage works
o fixed vessels

e road

e drainage works

e earthworks

e dam
o wall
e mast
o tower

e tower crane

e  batching plants

e pylon

o surface and underground tanks

o earth retaining structure

or any structure designed to preserve or alter any natural feature and any other similar structure.

Any formwork, false work, scaffold or other structure designed or used to provide support or access
during construction (structural engineering sector).

Fixed plant to prevent people from falling 2 meters or more.

452  The designer is in fact regarded as a person delivering designs only and unless his role is defined Clause 9(2)
by the client, his role is quite limited.

453  The designer should inform the client and the principal contractor about anticipated dangers Clause 9(2)(b)
relating to the construction work. This is in fact a Risk Assessment.

454  The designer (in the structural engineering context) shall further furnish to the contractor in writing: | Clause 9(2)

i) A geo-technical report.

i) The loading of the structure.

ii) The method and sequence of the construction process.

iv) He should exclude inherently dangerous methods of construction in his design.

V) The maintenance of the structure shall be through safe procedures.

vi) He should carry out inspections.

vii) And stop the contractor from executing work dangerously.

viii) A final inspection is necessary to ensure safety of the structure.

iX) Great emphasis should be given to the ergonomic design of the structure.

X) The engineer should also give input in the design of temporary work e.g. scaffolding. Clause 10(c)
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SECTION 5
5. THE PRINCIPAL CONTRACTOR (P C) AND CONTRACTOR
The responsibilities of these parties are comprehensively stipulated in the regulations.

5.1 In general it can be seen that the responsibilities of the PC (Principal Contractor) towards his

contractors is Mutatis Mutandis to the responsibilities of the Client towards the PC.

5.2  The PCis responsible for the collecting of these contractors’ safety plans and to hold them toit. | Clause 5(1) and (2)
i) He should also stop his contractors should they work unsafely. Clause 5(3)(d)

ii) He should appoint safety officers should the size of the work warrant it. Clause 6(6)

i) He should cause a risk assessment to be executed by a competent person. Clause 7(1)

iv) Visitors to his site should undergo induction pertaining to H&S issues. Clause 7(8)

V) He shall see to his employees induction and H&S training. Clause 7(7)

vi) The employees of the PC and his contractors shall wear visible proof of their induction training. | Clause 7(9)(a)

5.3  The regulations also covers the detail of;
e  Fall protection Clause 8
e  Structures (under this heading the responsibilities of the designer of a structure is found) Clause 9

e  Formwork and support work

e  Excavation work Clause 10
e Demolition work Clause 11
e  Tunnelling Clause 12
e  Scaffolding Clause 13
e  Suspended platforms Clause 14
o  Boatswain’s chairs Clause 15
o Material hoists Clause 16
e  Batch plants Clause 17
e Explosive powered tools Clause 18
e Construction vehicles and mobile plant Clause 20
. Electrical installation and machinery on construction sites Clause 21
. Use and storage of flammable liquids on construction sites Clause 22
. Clause 23
o  Water environment
. Co Clause 24
o  Housekeeping on construction sites
Clause 25
o  Stacking and storage on construction sites
. . L Clause 26
e  Fire precautions on construction sites
Clause 27

e  Construction welfare facilities
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6.
6.1

6.2

6.3

6.4

6.5

SECTION 6

APPOINTMENT OF THE DESIGNER

The client appoints the consultant or designer as agent only for the particular project and
also for the duration of the project.

It is further important to distinguish between “agent” in terms of the SAACE model
agreement between client and engineer and “agent” in terms of the H&S regulations.

The responsibilities and duties of a designer in the H&S context are those that are dictated

by law and/or those respectively given to him by the client, except when he is a structural

engineer and designs a “structure” in which case clause 9(2) applies automatically.

The client should only add to the responsibilities of the designer those which is not

automatically in his hand in terms of clause 9(1) of the regulations.

The following duties are not regarded as normal work of the designer of a “structure” and

will therefore require an additional appointment.

To ensure the H&S plan of the PC is implemented on site.

To ensure that changes to the design are also incorporated in the H&S plan.

To ensure that the principal contractor is registered and in good standing with the

workmens’ compensation fund.

To see that the contractor registers the site as a construction site at the Department of

Labour.

To discuss with the contractor the H&S plan and then recommend to the client the approval

thereof.

To keep a copy of the H&S plan of the contractor in his possession and see that a copy is

forwarded to the client.

Control the following on site:

a) To see that the principal contractor keeps the H&S file up to date and that it is given to
the client upon completion of the contract.

b) To see that the principal contractor keeps a data base of all contractors involved with
the project.

c) To see that the principal contractor appoints one or more construction supervisors.

d) To see that this person is dedicated to the particular project only.

e) To receive from the contractor his risk assessment and keep a copy of that for his and

the clients records.

Clause 4(5)

Clause 4(1)(d)
Clause 4(1)(e)
Clause 4(1)(f)
Clause 4(1)(q)

Clause 4(2)

Clause 4(4)

Clause 5(7)

Clause 5(9)

Clause 6(4)
Clause 7(1)
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SECTION 7

7. THE ROLE OF THE CLIENT

7.1 The client shall still prepare the H&S specification in terms of clause 4(1)(a) for its global activities. | Clause 4(1)(a)

The H&S specification for the particular project is assigned to the designer.

7.2 The client shall approve of the H&S plan of the contractor, but on the recommendation of the Clause 4(2)
consultant/ designer.
7.3 The client employs the Principal Contractor. Clause 4(1)(c)

7.4 The client can appoint an agent in which case all the responsibilities of the agent in the regulations | Clause 4(5)
are transferred to the agent.
7.5  The client should only appoint an agent should he have made reasonably sure that the agent can Clause 4(6)
handle the responsibility.
7.6 The client shall not appoint a contractor if he is not reasonably sure that the contractor can execute | Clause 4(4)

such work in a safe manner.
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SECTION 8

8. THE ROLE OF THE PRINCIPAL CONTRACTOR

The principal contractor should execute the following duties:

1 Provide a health and safety plan. 5(1)
2 See that his contractors comply with the regulations. 5(2)
.3 He should discuss the particular H&S plan. 5(5)
4 He should have his H&S plan available. 5(6)
.5 He should have an H&S file available on site and hand it over to the client
upon completion. 5(7)
.6 He should not employ contractors who are not capable. 5(10)
.7 He should have full time supervision on site. 6(1) to 6(8)
.8 He should produce a risk assessment of the work. 7(1)
.9 He should train his employees. 7(4)
10 He should introduce induction training on site. (1) 7(8)

11 All physical aspects of the regulations as in terms of the regulations.
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9.

9.1
9.2

9.3

9.4

9.5

9.6
9.7

9.8

SECTION 9

THE PROCEDURE

The Client decides to execute work and appoints a designer to administer the work.

The scope of works and the exact duties of the designer are identified and given to him in writing.

The designer should affect insurance by which the client is indemnified (by the designer) for acts

and omissions of the designer. This type of insurance does not form part of the normal PI

insurance provided by the designer.

The designer prepares a contract document and ensures that this document states clearly the

following:

A risk assessment of the project and the H&S specification of the client.

All relevant information to enable the pricing of the contract.

Items in the bill to enable the tenderer to price for the risk including insurance indemnifying the

client. The document should state whether a full time safety officer is required on site.

()  Geotechnical information

(i) Loading of the structure — in other words all relevant technical data taking the definition of
“structure” into account.

(i) The method and sequence of the process. This should identify the priorities of the client.

Inherently dangerous procedures should be avoided in the design.

The maintenance of the structure should be considered also so that this aspect would be safe
and ergonomic too.

The tenderers then respond by each giving a H&S plan based on the risk assessment of the
designer.

The client then chooses the contractor according to his procurement policy (taking into account
his ability to do the work safely) and appoints him in writing via the designer.

The chosen principal contractor then affects a detailed risk assessment and a risk management
plan, based on the H&S specification.

Once on site the principal contractor should register the site by means of the prescribed form and
have it approved by the client/designer.

He should open and then maintain his H&S file through the duration of the contract.

He should then further adhere to the provisions of the H&S regulations.

He should hand over the H&S file (recommend to do that with the designer’s as-built drawings).
The designer should stop the work if he has reason to belief that the contractor is executing work
in an unsafe manner.

Likewise should the principal contractor stop the work of his contractor(s) should he have reason
to belief that such contractor is not working safely.
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SECTION 10

10. CONTRACT DOCUMENTATION

The contract documentation needs to emphasize the following points in order to comply with the Health and Safety Act
1993 and the Construction Regulations 2014.

A. In the Specification section

1. Health and Safety Specification
The Client shall issue the Designer with his Health and Safety specification and it shall be included as
such in the document.
Should the Designer be of the opinion that variations and additions be made to the specification, due
to the nature of the particular project, he shall forward the proposed variation or addition to the NDM

who will authorize this in writing.

2. Risk Assessment

This can form part of the contract specifications.

It is necessary to identify to the contractor:

i) The situation on site as it is with all the potential hazards and dangers involved.

i) The nature of the work and the situations that the average contractor would encounter during
the execution of the work. The nature of the work and the expected risks should be described
in particular as well as the method and the sequence of the work.

ii) The basic safety precautions that he should take.

iv) The Safety and Health specification of the client.

V) To allow sufficient items in the bill of quantities for the tenderer to price for the specified H&S

precautions.

3. Insurance
The contractor shall affect insurance indemnifying the client against penalties levied upon the client
due to the acts or omissions of the contractor in failing to comply with the provisions of the H&S
regulations 2014.
The contractor shall prove to the Engineer that such insurance has been affected and maintained

during the construction.

B. The Tender Rules
The tender rules shall contain a clause requiring the contractor to submit a H&S plan based on the risk
assessment given in the contract document. It should also state that the client is bound by law not to appoint a
contractor should he be reasonably sure that the contractor would not be able to execute the work safely should
he be appointed.
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The following example is recommended.
Compliance with the Regulations of the H&S Act 2014

Tenderers are required to study the published risk assessment and provide Annexure Y his Health and Safety
Plan. Generic document will be disregarded. Such H&S plan should give details regarding the tenderers

intention of dealing with the risks.

Failure to submit such H&S plan will result in disqualification of the tender.

Tenderers are informed that the client is bound by law not to accept a tender should he be reasonable sure that

the tenderer will not be able to execute the work safely.
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SECTION 11
1. CONCLUSION

The Construction Regulations 2014 was long overdue in the South African Civil Engineering Construction
Industry. Role players will now be forced to implement them and an awareness of safe working environments

will be cultivated.

Clients WSIGht initially detect a contemptuous attitude particularly from contractors and even designers or
consultants. This should not deter clients since acts and omissions from these parties will bring clients in

confrontation with the law.

Contract cost will certainly escalate due to the additional specifications but this should be weighed against the

value of human lives improved and saved.

The construction industry, particularly the Civil Engineering Sector, will have to accept and embrace these

regulations and then seriously look at its productivity to kerb the cost of the implementation process.

1.0 SCOPE

This part of the specification has the objective to assist principal contractors entering into contracts with The Employer that
they comply with the Occupational Health and Safety (OH&S) Act, No 85 of 1993.Compliance with this document does not
absolve the principal contractor from complying with minimum legal requirements, and the principal contractor remains
responsible for the health and safety of his employees and those of his Mandataries. Principal and other contractors should
therefore insist that this part of the specification from part of any contract that he may have with other contractors and/or

suppliers.

This section covers the development of a health and safety specification that addresses all aspects of occupational health
and safety as affected by this contract. It provides the requirements that the principal contractors and other contractors
shall comply with in order to reduce the risks associated with this contract that may lead to incidents causing injury and/or
ill health.
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2.0

2.1

2.1.1

GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS

Hazard Identification and Risk Assessment (Construction Regulation 7)

Risk Assessments
Paragraph 4 contains a generic list of risk assessment headings that have been identified by The Employer as possibly

applicable to this contract. It is, by no means, exhaustive and is offered as assistance to contractors intending to bid.

2.1.2 Development of Risk Assessment

Every principal contractor performing construction work shall, before the commencement of any construction work or work
associated with the aforesaid construction work and during such work, cause a risk assessment to be performed by a
competent person, appointed in writing, and the risk assessment shall form part of the OH&S plan and be implemented

and maintained as contemplated in Construction Regulation 5(1).

The risk assessment shall include at least:

= the identification of the risks and hazards to which persons may be exposed

= the analysis and evaluation of the risks and hazards identifies

= a documented plan of safe work procedures to mitigate, reduce or control the risks and hazards that have been
identified.

= amonitoring plan and

= areview plan

Based on the risk assessment, the principal contractor shall develop set site-specific OH&S rules that shall be applied to
regulate the OH&S aspects of the construction. The risk assessment, together with the site-specific OH&S rules shall be
submitted to The Employer before construction on site commences.

Despite the risk assessment listed in paragraph4, the principal contractor shall conduct a baseline risk assessment and the
aforesaid listed risk assessment shall be incorporated into the baseline risk assessment. The baseline assessment shall
further include the standard working procedures and the applicable method statements based on the risk assessments.

All variations to the scope of work shall similarly be subjected to a risk assessment process.

2.1.3 Review of Risk Assessment

2.2

The principal contractor shall review the hazard identification, risk assessments and standard working procedures at each
production planning and progress report meetings as the contract work develops and progresses and each time changes are
made fo the designs, plans and construction methods and processes. The principal contractor shall provide The Employer,
other contractors and all other concerned parties with copies of any changes, alterations or amendments as contemplated in

paragraph 2.1.3.

Legal Requirements

A principal contractor shall, as minimum, comply with:
The Occupational Health and Safety Act and Regulations (Act 85 of 1993), an up to date copy of which shall be available

on site at all times.
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The Compensation or Occupational Injuries and Diseases Act (Act 130 of 1993), an up to date copy of which shall be

available on site at all times.

Where work is being carried out on a ‘mine”, the contractor shall comply with the Mines Health and Safety Act and
Regulations (Act 29 of 1960) and any other OH&S requirements that the mine may specify. An up-to-date copy of the

Mine’s Health and Safety Act and Regulations shall be available on site at all times.

2.3  Structure and Responsibilities

It is a requirement that the principal contractor, when he appoints contractors (Sub-contractors) in terms of Construction
Regulations 5(3), 5(5), 5(10), and 5(12) includes in his agreement with such contractors the following:

= OH& S Act (85 of 1993), Section 37(2) agreement: “Agreement with Mandatory”

= OH&S Act (85 of 1993), Section 16(2) appointee/s as detailed in his / her/ their respective appointment forms.

2.2.3 Further (Specific) Supervision Responsibilities for OH & S

The contractor shall appoint designated competent employees and/or other competent persons as required by the Act and
Regulations. Below is a generic list of identified appointments and may be used to select the appropriate appointments for
this contract. The contractor shall note it is a generic list only and is intended for use as a guideline.

Ref. Section/ Regulation in OHS Act

Batch Plant Supervisor (Construction Regulation 6(1)

Construction Vehicles/ Mobile Plant/ Machinery Supervisor (Construction Regulation 21)

Demolition Supervisor (Construction Regulation 12)
Drivers/Operators of Construction Vehicles/ Plant (Construction Regulation 21)
Electrical Installation and Appliances Inspector (Construction Regulation 22)
Emergency/Security/Fire Control (Construction Regulation 27)
Excavation Supervisor (Construction Regulation 11)
Explosive powered Tool Supervisor (Construction Regulation 19)
Fall Protection Supervisor (Construction Regulation 8)
First Aider (Construction Regulation 3)
Fire Equipment Inspector (Construction Regulation 27)
Formwork & Support work Supervisor (Construction Regulation 10)
Hazardous Chemical Substances Supervisor (HCS Regulations)
Incident Investigator (General Admin Regulation 29)
Ladder Inspector (General Safety Regulation 13A)
Lifting Equipment Inspector (Construction Regulation 20)
Material Hoist Inspector (Construction Regulation 17)
OH&S Committee (OH&S Section 19)
OH&S Officer (Construction Regulation 6(6)
OH&S Representatives (OHS Act Section 17)
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233

2.34

2.3.5

24
2.41

Person Responsible for Machinery (General Machinery Regulation 2)
Scaffolding Supervisor (Construction Regulation 14)
Stacking & Storage Supervisor (Construction Regulation 26)
Structures Supervisor (Construction Regulation 9)
Suspended Platform Supervisor (Construction Regulation 15)
Tunneling under Pressure Supervisor (Construction Regulation 13)
Vessel under Pressure Supervisor (Vessel under Pressure Regulations)
Working on/next to Water Supervisor (Construction Regulation 24)
Welding Supervisor (General Safety Regulation 9)

In addition The Employer requires that a Traffic Safety Officer be appointed (see COLTO Section 1500). The above
appointments shall be in writing and the responsibilities clearly stated together with the period for which the appointment is
made. This information shall be communicated and agreed with the appointees. Notice of appointments shall be submitted

to The Employer. All changes shall also be communicated to the Employer.

The principal contractor or shall, furthermore, provide The Employer with an organogram of all contractors that he/she has
appointed or intends to appoint and keep this list updated and prominently displayed on site.
Where necessary, or when instructed by an inspector of the Department of Labour, the principal contractor shall appoint a

component safety officer.

Designation of OH&S Representatives (Section 17 of the OH&S Act)

Where the principal contractor employs more than 20 persons (including the employees of other contractors (sub-
contractors) he has to appoint one OH&S representatives for every 5 employees or part thereof. General Administrative
Regulation 6 requires that the appointment or election and subsequent designation of the OH&S representatives be
conducted in consultation with employee representatives or employees. (Section 17 of the Act and General Administrative
Regulation 6 & 7). OH&S representatives shall be designated in writing and the designation shall include the area of

responsibility of the person and term of the designation.

Duties and Functions of the OH&S representatives (Section 18 of the OH&S Act)

The principal contractor shall ensure that the designated OH&S representatives conduct continuous monitoring and regular
inspections of their respective areas of responsibility using a checklist and report thereon to the principal contractor. OH&S
representatives shall be included in accident or incident investigations. OH&S representatives shall attend all OH&S

committee meetings.

Appointment: of OH&S Committee (Section 19 and 20 of the OH&S Act)

The principal contractor shall establish an OH&S committee, which shall meet as specified in the Regulations.

Administrative Controls and the Occupational Health & Safety File

The OH&S File (Construction Regulation 5(7)
As required by the Construction Regulation 5(7), the principal contractor and other contractors shall each keep an OH&S
file on site. The following list is not exhaustive and shall only be used as a guide:

= Notification of construction work (Construction Regulation 3)
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= [Latest copy of OH&S Act (General Administrative Regulation 4)
= Proof of registration and good standing with COID Insurer (Construction Regulation 4(g)
= OH&S plan agreed with the client including the underpinning risk assessment/s and method statements(Construction
Regulation 5(1)
= Copies of OH&S committee and other relevant minutes
= Designs/Drawings (Construction Regulation 5(8)
= Alist of contractors (sub-contractors) including copies of the agreements between the parties and the type of work
being done by each contractor (Construction Regulation 9)
= Appointment/designation forms as per paragraphs 2.1.1 and 2.1.2
»  Registered as follows:
- Accident/incident register (Annexure 1 of the General Administrative Regulations)
- OHA&S representatives’ inspection register
- Asbestos demolition and stripping register
- Batch plant inspections
- Construction vehicles and mobile plant inspections by controller
- Daily inspection of vehicles, plant and other equipment by the operator/driver/user
- Demolition inspection register
- Designer’s inspection of structures record
- FElectrical installations, equipment and appliances including portable electrical tools)
- Excavations inspector
- Explosive powered tool inspection, maintenance, issue and returns register (incl. Cartridges and nails
- Fall protection inspection register
- First aid box contents
- Fine equipment inspection and maintenance
- Formwork and support work inspections
- Hazardous chemical substances record
- Ladder inspections
- Lifting equipment register
- Materials hoist inspection register
- Machinery safety inspection register (incl. Machine guards, lock-outs etc.)
- Scaffolding inspections
- Stacking and storage inspection
- Inspection of structures
- Inspection of suspended platforms
- Inspection of tunnelling operations
- Inspection of vessels under pressure
- Welding equipment inspections
- Inspection of work conducted near water
- All other applicable records including traffic safety officer reports.

The Employer will conduct an audit on the OH&S file of the principal constructor from time-to time.
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2.5

2.6

2.7

2.8
2.8.1

282

283

2.84

Notification of Construction Work (Construction Regulation 3)

The principal constructor shall, where the contract meets the requirements laid down in Construction work and use the form
(Annexure A in the Construction Regulations) for the purpose. A copy shall be kept on the OH&S file and a copy shall be
forwarded to The Employer for record keeping purposes.

Training and Competence

The contents of all training required by the Act and Regulations shall be included in the principal contractor’s OH&S plan.
The principal contractor shall be responsible for ensuring that all relevant training is undertaken.

Only accredited service providers shall be used for OH&S training. The principal contractor shall ensure that his and other
contractor’s personnel appointed are competent and that all training required to do the work safely and without risk to health,
has been completed before work commences. The principal contractor shall ensure that follow-up and refresher training is
conducted as the contract progresses and the work situation changes. Records of all training must be kept on the OH&D file

for auditing purposes.

Consultations, Communication and Liaison

OHA&S liaison between the client, the principal contractor, the other contractors, the designer and other concerned parties will
be through the OH&S committee as contemplated in paragraph 2.3.5.In addition to the above, communication may be
directly to the client or his appointed agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their supervisions, OH&S representatives and the OH&S
committee. The principal contractor shall be responsible for the dissemination of all relevant OH&S information to the other
contractors e.g. design changes agreed with the client and the designer, instructions by the client and/or/his/her agent,
exchange of information between contractors, the reporting of hazardous/dangerous conditions/situations etc. The principal

contractor’'s most senior manager on site shall be required to attend all OH&S meetings.

Checking Reporting and Corrective Actions
Monthly Audit by Client (Construction Regulation 4(1) (d)
The Employer will conduct monthly audits to comply with Construction Regulation 4(1)(d) to ensure that the principal

contractor has implemented and is maintaining the agreed and approved OH&S plan.

Other Audits and Inspections by The Employer
The Employer reserves the right to conduct other hoc audits and inspections as deemed necessary. This will include site

safety walks.

Contractor’s Audits and Inspections
The principal contractor is to conduct his own monthly internal audits to verify compliances with his own OH&S management
system as well as this specification.

Inspections by OH&S Representatives and other Appointees

OH&S representatives shall conduct weekly inspections of their areas of responsibility and report thereon to their foreman or
supervisor whilst other appointees shall conduct inspections and report thereon as specified in their appointments e.g.
vehicle and machinery drivers, operators and users must conduct daily inspections before start-up.
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2.8.5 Recording and Review of Inspection Results

2.9

2.10

3.0
3.1

3.2

3.3

All the results of the above mentioned inspections shall be in writing at OH&S committee meetings, endorsed by the

chairman of the meeting and placed on the OH&S File.

Accidents and Incident Investigation (General Administrative Regulation 9)
The principal contractor shall be responsible for the investigation of all accidents/incidents where employees and non-
employees were injured to the extent that he/she/they had to be referred for medical treatment by a doctor, hospital or clinic.

The results of the investigations shall be entered into an accident/incident register listed in paragraph2.4.1

The principal contractor shall be responsible for the investigation of all minor and non-injury incidents as described in
Section24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including the steps taken to

prevent similar accidents in future.

Reporting
The principal contractor shall provide the Employer with copies of all statutory reports required in terms of the Act within 7

days of the incident occurring.

OPERATIONAL CONTROL
Operational Procedures
Each construction activity shall be assessed by the principal contractor so as to identify operational procedures that will

mitigate against the occurrence of an incident during the execution of each activity. This specification requires the principal

contractor:
- to be conversant with Regulations 8 to 29 (inclusive)
- to comply with their provisions
- toinclude them in his OH&S plan where relevant
Emergency Procedure

Simultaneous with the identification of operational procedures (per paragraph 3.1 above), the principal contractor shall
similarly identify and formulate emergency procedures in the event an incident does occur. The emergency procedures thus

identified shall also be included in the principal contractor's OH&S plan.

Personal & Other Protective Equipment (Section 8/ 15/ 23 of the OH&S Act)
The contractor shall identify the hazards in the workplace and deal with them. He must either remove them or, where
impracticable, take steps to protect workers and make it possible for them to work safely and without risk to health under the

hazardous conditions.

Personal protective equipment (PPE) should, however, be the last resort and there should always first be an attempt to apply

engineering and other solutions to mitigating hazardous situations before the issuing of PPE is considered.

T2.2.107

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



PROJECT NO.: ORTDM SCMU 15 - 2020/21: Construction of KSD Ward 1 Sanitation WSIG Programme

34

3.5

Where it is not possible to create an absolutely safe and healthy workplace the contractor shall inform employees regarding
this and issue, free of charge, suitable equipment to protect them from any hazards being present and that allows them to

work safely and without risk to health in the hazardous environment.

It is a further requirement that the contractor maintain the said equipment, that he instructs and trains the employees in the

use of the equipment and ensures that the prescribed equipment is used by the employee/s.

Employees do not have the right to refuse to use/wear the equipment prescribed by the employer and, if it is impossible for
an employee to use or wear prescribed protective equipment through health or any other reason, the employee cannot be
allowed to continue working under the hazardous condition/s for which the equipment was prescribed but an alternative

solution has to be found that may include relocating or discharging the employee.

The principal contractor shall include in his OH&S plan the PPE he intends issuing to his employees for use during
construction and the sanctions he intends to apply in cases of non-conformance by his employees. Conformance to the
wearing of PPE shall be discussed at the weekly inspection meetings.

Other Regulations
Wherever in the Construction Regulations or this specification there is reference to other regulations (e.g. Construction
Regulation 22: Electrical and Machinery on Construction Sites) the principal contractor shall be conversant with and shall

comply with these regulations.

Public Health and Safety (Section 9 of the OH&S Act)
The principal contractor shall be responsible for ensuring that non-employees affected by the construction work are aware of
the dangers likely to arise from said construction work as well as the precautionary measures to be observed to avoid or

minimize those dangers. This includes:

= Non-employees entering the site for whatever reason
= The surrounding community

= Passers by to the site

T2.2.108

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



PROJECT NO.: ORTDM SCMU 15 - 2020/21: Construction of KSD Ward 1 Sanitation

WSIG Programme

4.0 PROJECT/S SPECIC REQUIREMENTS

41 List of Risk Assessments

Clearing and Grubbing of the areas/site
Site establishment including:
- Offices
- Secure/safe storage foe materials and equipment
- Ablutions
- Sheltered eating area
- Maintenance workshop

- Vehicle access to the site

= Dealing with existing structures

= Location of existing services

= |[nstallation and maintenance of temporary construction electrical supply, lightning and equipment

=  Adjacent land uses/surrounding property exposures

»  Boundary and access control/public liability exposures (NB: the employer is also responsible for the OH&S of the non-

employees affected by his/her work activities)

= Health risks arising from neighbouring as well as own activities and from the environment e.g. threats by dogs, bees,

snakes and lightning etc.

= Exposure to noise

= Exposure to vibration

= Protection against dehydration and heat exhaustion

= Protection from wet and cold conditions
= Dealing with HIV/AIDS and other diseases

= Use of portable electrical equipment including

- Angle grinder
- Electrical drilling machine

- Still saw

= Excavation including

- Ground/soil conditions
- Trenching
- Shoring

- Drainage of trench

= Welding including

- Arc welding
- Gaswelding
- Flame cutting
- Flame cutting

- Use of LP gas torches and appliances
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= [oading and offloading of truck
= Aggregate/sand and other materials delivery

= Manual and mechanical handling

Lifting and powering operators

Driving and operation of construction vehicles and mobile plant including.
- Trenching machine
=  Use and storage of flammable liquids and other hazardous substances
= Layering and bedding
= |[nstallation of pipes in pipelines
= Backfilling trenches
= Protection against flooding
= Gabion work
= Use of explosive
= Protection form overhead power lines
= Asdiscovered by the principal contractor’s hazard identification exercise
=  Asdiscovered from any inspection and audits conducted by the client of by the principal contractor or any other contractor
on site

= Asdiscovered from any accident/incident investigation
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FORM C1.5 SUPPLY CHAIN MANAGEMENT POLICY

Please refer to O. R. Tambo Procurement Policy.
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C2

PRICING DATA

C2.1 Pricing Instructions

C2.2 Bill of Quantities
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FORM C2.1 PRICING INSTRUCTIONS

1. The Tender Data, the Scope of Work and the Drawings are to be read in conjunction with the
Schedule of Quantities.

2. a. The Schedule comprises items covering the Consortium's profit and costs of general
liabilities and of the construction of temporary and permanent Works.

b. Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the
Schedule, his attention is drawn to the fact that the tenderer has the right, under various
circumstances, to payment for additional works carried out and that the Client is obliged to
base his assessment of the payment to be paid for such additional work on the rates
inserted in the Schedule by the tenderer.

C. Clause 8 of each Standardized Specification and the measurement and payment clause of
each Particular Specification, read together with the relevant clause of the Project
Specification, set out what ancillary or associated activities are included in the rate for the
operations specified.

3. Descriptions in the Schedule of Quantities are abbreviated. The schedule has been drawn up
generally in accordance with the latest issue of "Civil Engineering Quantities". Should any
requirement of the measurement and payment clause of the applicable Standardized Specification,
or the Project Specification, or the Particular Specification(s) conflict with the terms of the Schedule
or, when relevant "Civil Engineering Quantities", the requirement of the Standardized, Project or
Particular Specification, as applicable, shall prevail.

4, Unless otherwise stated, items are measured net in accordance with the Drawings, and no
allowance has been made for waste.

5. The prices and rates to be inserted in the Schedule of Quantities are to be the full inclusive prices to
the Employer for the work described under the several items. The prices and rates shall be
exclusive of Value Added Tax. Such prices shall cover all costs and expenses that may be required
in and for the construction of the work described, and shall cover the cost of all general risks,
liabilities, and obligations set forth or implied in the documents on which the tender is based.

6. A price or rate is to be entered, in BLACK INK, against each item in the Schedule of Quantities.

7. In the event of the Tenderer failing to price any item it will be held that the Tenderer has made
adequate allowance under other items for all labour, material and costs required for the execution,
not only of the quantum of work covered by the unpriced item but also for any increase in the said
guantum which may have to be undertaken during the course of the Contract.

8. An amount or rate shall be entered against each item in the Bill of Quantities, whether or not quantities
are stated. An item against which no amount or rate is entered will be considered to be covered by
the other amounts or rates in the Bill.

The Bidder shall also fill in a rate against the items where the words "rate only" appears in the amount
column. Although no work is foreseen under these items and no quantities are consequently given in
the quantity column, the bidded rates shall apply should work under these items actually be required.
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10

11

The quantities set out in the schedule of quantities are only approximate quantities. The quantities of

work finally accepted and certified for payment, and not the quantities given in the schedule of

guantities, will be used to determine payments to the contractor.

For the purposes of this Bill of Quantities, the following words shall have the meanings hereby

assigned to them:

Unit

Quantity

Rate

Amount

Sum

The unit of measurement for each item of work as defined in the Standardized,

Project or Particular Specifications

The number of units of work for each item

The payment per unit of work at which the Bidder bids to do the work

The quantity of an item multiplied by the bidded rate of the (same) item

An amount bidded for an item, the extent of which is described in the Bill of

Quantities, the Specifications or elsewhere, but of which the quantity of work is not

measured in units

The units of measurement indicated in the Bill of Quantities are metric units. The following

abbreviations may appear in the Bill of Quantities:

mm

km

km-pass

m?2-pass
ha

m3
m3-km
kw

kN

kg

%
MN

= millimetre

= metre

= kilometre

= kilometre-pass

= square metre

= square metre-pass
= hectare

= cubic metre

= cubic metre-kilometre
= kilowatt

= kilo newton

= kilogram

= ton (1 000 kg)

= per cent

= mega Newton
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FORM C2.2 BILL OF QUANTITIES
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C2.2 BILL OF QUANTITIES
Item Description Unit Quantity Rate Amount
1. Fixed-Charge items:
Preliminary
and general | Fixed preliminary and general charges Sum 1
Value Related Items:
Contractor Site establishment Sum 1
One Contract Name board Sum 1
Supervision Sum 1
Compliance with OHS Spec: Reg 2014 Sum 1
Time Related:
One Name Board Month 2
Remuneration of CLO Prov Sum 1 R 13 000.00
Overheads on remuneration of CLO % 13 000.00
Total Carried Forward to Summary
2. Material Pit Excavation (Excavation for soft,
Procurement | intermediate and hard material) No 250
and
Construction | Pit full lining No 247
Pit full lining for Disability Structure No 3
Supply delivery and install pre-cast
toilet superstructure complete with
roof, floor slab, vent pipe (2000mm in
height), fly screen, Spring loaded door
with frame & lockable door handles No 247
and Child seat pedestal (including
seat cover) with 10l Hand washing
facility and basin as per drawing
Supply delivery and install pre-cast
toilet superstructure complete for No 3
people with Disabilities as per drawing )
Backfilling, Compact, dispose and
make good around the pit No. 250
Total Carried Forward to Summary
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O. R. TAMBO DISTRICT MUNICIPALITY

PROJECT: ORTDM SCMU 15 - 2020/21
CONSTRUCTION OF VIP TOILETS IN KSD WARD 1 SANITATION

FORM C2.3 SUMMARY

DESCRIPTION AMOUNT

1. PRELIMINARY AND GENERAL

2. MATERIAL PROCUREMENT AND CONSTRUCTION

3. SUBTOTAL

4. ADD 5% CONTINGENCIES

5. SUBTOTAL

6. Add 15% VAT

7. TOTAL CARRIED FORWARD TO FORM OF OFFER

NAME Of TENAEIEL: ...ttt ettt e e et e e e e e e e s e e e e aeeeeeseeteaeeeeeseseasbbabereeesaeeees

SIGNATUIE: .t rb e s e e st e e st e e st e e sbeee e

FUll N@me Of SIGNatOry: .ot e et e s e et e eneeesaeeenteeneeeaneas

T2.2.117

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



PROJECT NO.: ORTDM SCMU 15 - 2020/21: Construction of KSD Ward 1 Sanitation WSIG Programme

C3 SCOPE OF WORK

All definitions, interpretations and general provisions for the General Conditions of Contract for Construction
Work (2015) (3" edition) are applicable.

C3.1 DESCRIPTIONS OF WORKS

C3.1.1 Client’s Objective

The Clients objectives is to Construct VIP Toilets to the community of KSD Ward 1 Villages and surrounding
areas. The contractor shall use reasonable resources. These resources include local labour, sub-contractors,
and plant hire. The specification of the material should be specified by the engineer.

It is a specific goal of this project that the labour component where possible be maximised where it is
economically feasible, and that the use of this labour goes hand in hand with on the job training of the labour
force. The project is thus process and product orientated, and it is expected that the contractor will pursue
these goals in the execution of the project.

C3.1.2 Overview of the Works

The work entails the Construction of 250 VIP toilets in KSD WARD 1. The works take place in a built up area,
and the existing services will have to be handled as part of the process.

C3.1.3 Extend of the Works

The work to be carried out by the Tenderer under this contract comprises mainly of the following:
= Clear and grub
= Excavate toilet pits
= TOILET Pits fully lined with M6 blocks
= Construct toilet top-structure complete as per drawing with the following size and dimensions:

- Site panels for precast structures should have a thickness of 40mm.

- Plan dimension should have minimum internal dimensions of 1200mm x 1000m.
- Height of 1800mm at the back and 2000mm at the front.

- The vent pipe should extend 500mm above the height of the structure at the back
- The floor concrete slab of 50mm thick with the Mesh Ref 195.

- The slab thickness should be elevated 100mm above the natural ground level.

- The bottom of the pit should have 40mm 15MPa concrete slab

- The Door must come with a 5-year guarantee against wind damage, etc.

- The door can be a polymer door

- The 10 litre Hand wash facility with a basin

The work to be carried out by the Tenderer under this contract comprises mainly of the following:

Project Management

Material Sourcing and Delivery to Site
Construction supervision

Project Close out
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The following shall be regarded as Normal Services:

NORMAL SERVICES

3.1 Project Integration Management, encompassing the following activities needed to co-ordinate the
various elements of the project:-

3.1.1 | Consult with the client to establish the project scope, objectives, priorities, constraints, assumptions
and strategies

3.1.2 | Review with client and update as necessary on a monthly basis

3.1.3 | Manage the integration of the design, time programme and cost budget for the works, to form the
basis of documents approved by the client

3.1.4 | Manage the execution of the project in accordance with the approved drawings

3.1.5 | Manage the control of all interrelated changes to the approved documents

3.2 Project Scope Management, encompassing the following activities needed to define the work
required for the project:-

3.2.1 | Break down the scope of the project into a manageable work breakdown structure encompassing
construction

3.2.2 | Maintain the design of the works throughout the duration of the project

3.23

3.2.4 | Establish and monitor the processes of controlling changes to the scope of the project, relevant to
the stage

3.2.5 | Manage the construction of the works

3.3 Project Time Management, encompassing the following activities needed for the orderly progression
of the project to a timely completion:-

3.3.1 | Develop a master time programme of the interdependencies of construction stages

3.3.2 | Review and update as necessary on a monthly basis

3.3.3 | Control changes to the master time programme to reflect actual project status

3.3.4 | Monitor that subordinate detailed time programmes are produced and maintained in conformity with
the master time programme by the other project participants

3.4 Project Cost Management, encompassing the following activities needed to establish the approved
cost budget for the project and manage project costs within this budget:-

3.4.1 | Establish responsibilities for information flow between the design team and the cost professional,
responsible for the costing of the of the project

3.4.2 | Monitor the costing of the project

3.4.3 | Establish a format for the cost budget in consultation with the cost professional responsible for the
cost of the project, that meets the client’s reporting requirements

3.4.4 | Establish and monitor the processes of controlling changes to the cost budget on a monthly basis

35 Project Quality Management, encompassing the following activities needed to give confidence that
the requirements for the project will be met by the various participants:-

3.5.1 | Establish the organisation structure and responsibilities for quality management in the provision of
professional services
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NORMAL SERVICES

3.5.2 | Establish the organisation structure and responsibilities for quality management in the construction
of the works

3.5.3 | Monitor that all project participants meet their quality management obligations

3.6 Project Human Resource Management, encompassing the following activities needed to enhance
the effective use of people involved with the project:-

3.6.1 | Establish the roles, responsibilities and reporting relationships between the various participating
organisations for the project

3.6.2 | Monitor that suitable key people are assigned by participating organisations to establish an
adequate project team

3.6.3 | Promote the development of project team spirit to enhance project performance

3.7 Project Communications Management, encompassing the following activities needed for the timely
generation, distribution, reporting and storage of appropriate project information:-

3.7.1 | Establish the communications procedures and responsibilities for the project

3.7.2 | Monitor the information distribution and record keeping

3.7.3 | Collate information and prepare reports for submission to the client

3.7.4 | Manage the closing out of the project and submission to the client of required records

3.8 Project Risk Management, encompassing the following activities that are additional to the risk
management activities inherent in other aspects of Normal Services:-

3.8.1 | Establish responsibilities for arranging project insurance and monitoring the timeous provision of
proof of insurance

The social facilitator shall be appointed directly by O. R. Tambo District Municipality. The appointed
contractor shall work hand in hand with the appointed social facilitator (ISD Consultant). The duties
of a Social Facilitator include the followings:

The establishment of PSC

Undertaking of community baseline survey

Project awareness

On-going support to the PSC particularly the labour desk
Health and hygiene awareness

Consultation with community with regard to VIP Technology
Existing sanitation facilities

Preparation of beneficiary list

Preparation of Happy Letters

Recruitment of CLO

Monitoring

Compilation of close out report

C3.1.4 Location of the Works

The site is situated in rural areas of KSD Municipality in Ward 1
o Nonkobe Village
e Silverton (Stwayi) Village
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C3.2

C3.1.5 Construction program

It is specifically brought to the notice of the Contractor that time is critical on this project, and the
construction period will be a major factor in the award of the tender.

Tenderers shall submit with their tender their Preliminary weekly programme for the construction
of the Works under this contract to suit their proposed method of executing the Works. The
programme shall be sufficiently detailed to differentiate between the various activities so that the
contract may be properly evaluated.

C3.1.6 Change in works

The ORTDM may, from time to time by order in writing without in any way vitiating the Contract or
giving to the Contractor any claim for additional payment, require the Contractor to proceed with the
execution of the works in such order as in his opinion may be necessary, and may alter the order of
or suspend any part of the Works at such time and times as he may deem desirable and the
Contractor shall not, after receiving such written order, proceed with work ordered to be suspended
until he shall receive a written order to do so from the ORTDM. Where the work must of necessity be
carried out in conjunction with work of other Contractors, or with that of the Employer, it shall be co-
ordinated and arranged in such a manner as to Interfere as little as possible with the progress of
such other work so as to offer every reasonable facility to other Contractors or to employees of the
Employer.

ENGINEERING

C3.2.1 Design Services and Activity Matrix

Description Responsibility

Design of Works Client
Concept, feasibility and overall process Client

Basic Engineering and detail layouts to tender stage Client

Final Design of Works Client

Final Design to approved for construction stage Client
Preparation of tender documentation & adverts Client
Appointment of soil test / topographical surveyors Contractor
Appointment of sub-contractors Contractor
Supervision Contractor
Preparation of as-built drawings Contractor
Completion certificate Contractor / Client

C3.2.2 Drawings

ORTDM will provide the Contractor with one full set of drawings, which will be used exclusively for
the recording of as built information by the Contractor.

Only dimensions, positions, levels, co-ordinates etc. that change from the original values, will be
required to be entered on these drawings. These drawings, fully marked up, will be handed to the
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Client at the issue of the Certificate of completion, which will not be issued until the as-built
information has been received.

The following drawings are applicable to this contract:
e Pre-cast VIP Toilet: Floor Slab, Slab Detail, Side Elevation and pit detalil

C3.3 PROCUREMENT

Tenders will be evaluated in terms of the Supply Chain Management policy of the O. R. Tambo
District Municipality and the lowest tender will not necessarily be accepted and the right to accept the
whole or part of any tender or not to consider any tender not suitably endorsed is fully reserved by

the OR Tambo District Municipality.

Tender shall be scored on an 80/20-point system where 80 will be for the price and 20 points is in

terms of B-BBEE status level of contributor as follows:

B-BBEE Status Level of Contributor Number of points (80/20 system)
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-compliant Contributor 0

C3.4 SUB-CONTRACTING

No work may be sub-contracted to another party unless approval is given by the ORTDM in writing.
The Contractor is to submit to the ORTDM in writing a request for appointment of a particular sub-
contractor. Accompanying this request is to be the full detail of the sub-contractor, including:

»= Previous work experience.

=  Work which will be sub-contracted to the Sub-contractor.

= Approximate value of the work to be sub-contracted.

C3.5 CONSTRUCTION

C3.5.1 Work Specifications

The following applicable standardized and particular specifications are relevant to this
contract: SANS 1200 A General
SANS 1200 C Site Clearance
SANS 1200 DAH Earthworks (small works)
SANS 1200 DB Earthworks (Pipe trenches)
SANS 1200 L Medium Pressure Pipelines
SANS 1200 GA Concrete (small works)
SANS 1200 LB Bedding (pipes)
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C3.5.2 Plant and materials

All materials shall comply with the requirements of the South African National Standards, and shall
bear the official standardization mark. Where SANS does not exist for a certain material, or a
material does not bear the official standardization mark, the materials must be approved by the
Engineers before utilised on site.

C3.5.3 Construction Equipment

All equipment on site shall be in a good working order, and is to be in such a condition that it can
achieve production rates which are typical of the industry standards.

Should any equipment, in the opinion of the Engineer, be substandard or breaks down frequently to
such an extent that it affects the progress on the project, the Engineer may instruct the Contractor
to replace such equipment.

C 3.5.4 Existing Services

The Contractor shall so carry out all his operations as not to encroach on, or interfere with, trespass
on, or damage adjoining lands, building properties, roads, structures, places and things in the vicinity
of the Works, and he shall free and relieve the Employer of any liability that may be incurred in
consequence of his failure to do so.

The services existing on the site will be either shown on the drawings or pointed out on site by the
Engineer and / or the Municipality. No excavation work will commence unless a representative of the
Municipality and/or the Engineer have been requested to point out existing services in the area under
construction. Written confirmation of services that have been pointed out by the Municipality is to be
obtained by the Contractor.

All existing services on the site may not be shown on the drawings or be visible on the site. The
Engineer may order excavation by hand in order to search for and expose services. An item has
been included in the Schedule of Quantities to cover the cost of such work if so ordered by the
Engineer. Where a service is damaged because of the Contractors negligence he shall be liable for
the cost involved in the repair of the services and any other consequent cost that may arise due to
the interruption of the damaged services.

No excavation is to take place until a representative from the Municipality has been contacted and he
has pointed out the existing services to the Contractor and confirmed it in writing. The same shall
apply to all Telkom services in the area.

C3.5.5 Site Establishment

= Source of Water Supply

Water is available from the existing water network in King Sabatha Dalindyebo LM and the
contractor is to arrange with the O. R. Tambo District Municipality for a connection point. The
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Contractor will be responsible for the costs of the connection as well as the use of water for
construction purposes. The Contractor’s attention is drawn to the fact that the potable water supply is
erratic in this area. Under no circumstances may potable water be used for construction, unless
written permission is granted by the Client.

. Sources of power supply

Electricity is available from the existing network in King Sabatha Dalindyebo LM and the Contractor
is to arrange with the Local Authority for a connection. The Contractor will be responsible for the
costs of electricity consumed as well as the connection costs.

] Location of camp and depot

The Client shall point out the position of the Contractor camp to the Contractor during the site
inspection. The Contractor may assume that the site camp will be within 2 km away from the site.

] Sanitary facilities

The Contractor is to provide the necessary sanitary facilities at the site camp, all of which will be
governed by the requirements of the O. R. Tambo District Municipality. The Contractor shall pay all
sanitary fees and charges due.

] Temporary offices

The Contractor is not required to provide any specific office space for the Client, but the Contractor’s
offices shall have adequate space and facilities for the holding of site meetings, and for the Client to
perform administrative functions.

Neither housing nor shelters will be provided for the contractor's employees, and the Contractor shall
make his own arrangements to house his employees and transport them to the Site.

] Laboratory facilities

The use of commercial laboratories will be allowed, but the laboratory to be used is subject to the
approval of the Engineer.

= Name Boards

One name boards shall be provided in positions as ordered by the Client. The Client will provide the
lettering required once the tender is awarded.

=  Survey assistant and eguipment

The Contractor will be required to make any survey equipment available specifically for the use of
the client.
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C3.5.6 Site Usage

=  Ground and access to the works

The Contractor shall where necessary on or adjacent to roads which carry traffic; provide all the
necessary barricades and signs in accordance with the stipulations of the South African Road Traffic
Signs Manual, and in strict accordance with the requirements of the Protective Services of the O. R.
Tambo District Municipality.

The Contractor shall further ensure that all public roads that are used for access to the site are kept
free of debris at all times. The Contractor shall also take adequate measures to ensure that dust is

kept to an acceptable level. The term acceptable is to be deemed as acceptable to the Client.

= Care, damage and protection

The Contractor shall at his own cost make full provision for all watching and lighting necessary for
the protection of all persons, animals, vehicles, etc., from injury by reason of the Works. He shall
provide ample warning signs, guard rails, etc., around open excavations, stacks of materials,
excavated material, debris or the like, and he shall be held liable for all claims made upon himself or
upon the Employer by reason of his neglect of all such precautions and provisions.

During the periods of construction of the Works and the repair of defects, the Contractor shall, at his
own cost, to the satisfaction of the Client and the relevant Authority, take sufficient and adequate
measures to avoid interrupting the use of all roads, footpaths, water courses, drains, pipes,
telephones, electric wires and cables, premises, places and works, public or private, which may in
any way be interfered with by the operations; and shall also afterwards permanently restore all
structures and everything which may have been temporarily displaced or otherwise interfered with, all
to the satisfaction of the Client and the relevant Authority, without extra charge beyond the Contract
price.

= Survey beacons

The Contractor shall take care to safeguard any permanent survey beacons such as erf boundary
pegs and reference beacons. Should the Contractor disturb any such pegs and beacons, he shall
have them replaced at his own cost by a registered Land Surveyor. The Contractor is to provide the
Client with written confirmation from the Land Surveyor that he has replaced the relevant beacons.

The Contractor’s attention is drawn to article 35(i) of the Land Surveying Act No. 9 of 1927 (as
amended) in this regard.

= Blasting

As the construction takes place within a built up area, extreme care is to be taken during any blasting
operations.

No blasting shall be permitted without prior written consent from the client. Written as well as verbal
notice will be given to all house owners in the affected area 24 hours prior to the blast being set off,
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and the contractor is to do a survey of all the houses (internal and external) in the area prior to
blasting.

A full daily report of all blasting operations (in duplicate) is to be completed by the Contractor. This
report shall inter alia contain the following information:

» Date and time of each blast

» Number of holes

» Charge per hole

» Use of relays, etc.
This report is to be submitted to the Client on a weekly basis and is to be countersigned by the
Engineer.

= Protection of existing vegetation

Before any tree is cut down and removed from the site, the Contractor shall confirm the necessity of
such action with the Client.

= Access to individual erven

Access to all public and private property must be maintained at all times. Where trenches cross the
access point to any property, the Contractor is to arrange for adequate and safe vehicular and
pedestrian crossings over the trenches.

The Engineer must approve the method of providing access before any excavation commences.

C3.5.7 Management of the Works

= Setting out of the works

Setting out will be done according to WGS 84. Under no circumstances may existing boundaries be
used for setting out purposes. Tenderer is informed hereby that a suitably qualified Surveyor will be
required for setting out of the works.

= Health & Safety

All work is to be carried out in accordance with the Occupational Health and Safety Act and
Regulations (Act 85 of 1993) (a copy of which must be kept on site), the Explosive Material Act of
(Act 26 of 1956), the Minerals Act of 1991, and the Factories Machinery and Building Work Act (No
22 of 1941).

Two items relating to the fixed cost and time related cost of complying with these regulations have
been provided in the Schedule of Quantities.

The Contractor is to ensure that at least the following is allowed for Contractor’s rates:-

0] Provision of a full-time safety officer for the duration of the contract.
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C3.6

C3.8

(ii) Provision of all safety equipment required in terms of the Act (e.g. gloves, hard hats, safety
boots, harness, masks, goggles, etc.).

(i) Provision for all other costs necessary for conforming to the Regulations (e.g. management,
risk assessments, etc.)

=  Accommodation of traffic

It is expected of the Contractor to ensure that the free flow of traffic is possible throughout the
construction period.

The Contractor is to provide all necessary barricades, signs and lighting in accordance with the
stipulations of the South African Road Signs Traffic Manual, and the Protective Services of the O. R.

Tambo District Municipality. All work is to be to the satisfaction of the Engineer.

= |nspection by engineer

No stage of construction shall be proceeded with until the Engineer or his representative has
examined and approved the previous stage. If any work is covered or hidden from view before the
Engineer has inspected same, the Contractor shall at his own cost open the covered work for
inspection. The Contractor shall also be responsible for making good any work damaged by such
uncovering.

= Employment of local labour

It is a specific criterion of this project that should as far as possible adheres to RDP principles, and to
meet these principles the following procedures will be followed:

All labour is to be sourced from the KSD Municipality area of jurisdiction and the Contractor may only
bring in key personnel from outside this area.

CONTACT PERSON ON PROJECT

The contact person on this project is as follows:

Contact Person: Mr. Nkosiyabo Noto 047 501 6400 / 6425

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR INTENSIVE
WORKS

C3.8.1 Requirements for the sourcing and engagement of labour

3.8.1.1 Unskilled and semi-skilled labour required for the execution of all labour intensive works shall
be engaged strictly in accordance with prevailing legislation and SANS 1914-5, Participation of
Targeted Labour.

3.8.1.2 The rate of pay set for the SPWP is R160.00 per task or per day (Minimum).
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3.8.1.3 Tasks established by the contractor must be such that:
a) the average worker completes 5 tasks per week in 40 hours or less; and
b) the weakest worker completes 5 tasks per week in 55 hours or less.

3.8.1.4 The contractor must revise the time taken to complete a task whenever it is established that
the time taken to complete a weekly task is not within the requirements of 3.8.1.3.

3.8.1.5 The Contractor shall, through all available community structures, inform the local community
of the labour intensive works and the employment opportunities presented thereby. Preference must
be given to people with previous practical experience in construction and / or who come from

households:
a) where the head of the household has less than a primary school education;
b) that have less than one full time person earning an income;
c) where subsistence agriculture is the source of income.
d) those who are not in receipt of any social security pension income

3.8.1.6 The Contractor shall endeavour to ensure that the expenditure on the employment of
temporary workers is in the following proportions:

a) 40 % women;

b) 20% youth who are between the ages of 18 and 35; and

c) 2% on persons with disabilities.

3.8.1.7 The Contractor in Consultation with the Community representatives must recommend task
rates to be used on the Project for approval by the O. R. Tambo District Municipality.

C3.8.2 Specific provisions pertaining to SANS 1914-5

3.8.2.1 Definitions Targeted labour

Unemployed persons who are employed as local labour on the project.

3.8.2.2 Contract participation goals

a. There is no specified contract participation goal for the contract. The contract participation
goal shall be measured in the performance of the contract to enable the employment provided to
targeted labour to be quantified.

b. The wages and allowances used to calculate the contract participation goal shall, with
respect to both time-rated and task rated workers, comprise all wages paid, and any training
allowance paid in respect of agreed training programmes.

3.8.2.3 Terms and conditions for the engagement of targeted labour

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into with
targeted labour.
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C3.9

3.8.2.4 Variations to SANS 1914-5
The definition for net amount shall be amended as follows:
Financial value of the contract upon completion, exclusive of any value added tax or sales tax which

the law requires the employer to pay the contractor.

C3.8.3 Training of targeted labour

3.8.3.1 The contractor shall provide all the necessary on-the-job training to targeted labour to enable
such labour to master the basic work techniques required to undertake the work in accordance with
the requirements of the contract in a manner that does not compromise worker health and safety.

3.8.3.2 The cost of the formal training of targeted labour, including that associated with the
transporting and accommodation of such workers, will be funded by the local office of the
Department of Labour. The contractor must access this training by informing the relevant regional
office of the Department of Labour in writing, within 14 days of being awarded the contract, of the
likely number of persons that will undergo training and when such training is required. The Employer
must be furnished with a copy of this request.

3.8.3.3 The contractor shall do nothing to dissuade targeted labour from participating in training
programmes and shall take all reasonable steps to ensure that each beneficiary is provided with two

days of formal training for every 22 days worked.

3.8.3.4 An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to
workers who attend formal training, in terms of 8.3.3.3 Above.

3.8.3.5 Proof of compliance with the requirements of 8.3.3.2 to 8.3.3.3. must be provided by the
Contractor to the Employer prior to submission of the final payment certificate.

GENERIC LABOUR INTENSIVE SPECIFICATION

C3.9.1 Scope
This specification establishes general requirements for activities which are to be executed by hand
involving the following:

a) Trenches having a depth of less than 1.5 metres

b) stormwater drainage

c¢) low-volume roads and sidewalks

C3.9.2 Precedence

Where this specification is in conflict with any other standard or specification referred to in the Scope
of Works to this Contract, the requirements of this specification shall prevail.

C3.9.3 Hand excavateable material
Hand excavateable material is material:
a) Granular materials:
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whose consistency when profiled may in terms of table 1 be classified as very loose, loose,

where the material is a gravel having a maximum particle size of 10mm and contains no
isolated boulders, up to 15 blows of a dynamic cone penetrometer is required to penetrate

whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm,

i)

medium dense, or dense; or
ii)

100mm;
b) Cohesive materials:
i)

stiff and stiff / very stiff; or
ii)

where the material is a gravel having a maximum particle size of 10mm and contains no
isolated boulders, up to 8 blows of a dynamic cone penetrometer is required to penetrate

100mm;

Note: A gravel is by definition material with a particle size in excess of 2mm.

Table 1: Consistency of materials when profiled

GRANULAR MATERIALS

COHENSIVE MATERIALS

CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION

Very loose Crumbles very easily when Very soft Geological pick head can easily be
scraped by a geological pick pushed in as far as the shaft of the

handle.

Loose Small resistance to Soft Easily dented by thumb; sharp end of
penetration by sharp end of a a geological pick can be pushed in
geological pick 30-40 mm; can be moulded by

fingers with some pressure

Medium Dense | Considerable resistance to Firm Indented by thumb with effort; sharp
penetration by sharp end of a end of geological pick can be pushed
geological pick in up to 10 mm; very difficult to mould

with fingers; can just be penetrated
with an ordinary hand spade.

Dense Very high resistance to Stiff Can be indented by thumbnail; slight
penetration by the sharp end indentation produced by pushing
of geological pick; requires geological pick point into soil; cannot
many blows for excavation be moulded by fingers.

Very dense High resistance to repeated Very stiff Indented by thumbnail with difficulty;

blows of a geological pick

slight indentation produced by blow
of a geological point.

C3.9.4 Trench excavation

All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated

by hand.

C3.9.5 Compaction of backfilling to trenches (areas not subject to traffic)
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Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding
200mm.

Each layer shall be compacted using hand stampers

a) to 90% Proctor density;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to
penetrate 100 mm of the backfill, provided that backfill does not comprise more than 10% gravel of
size less than 10mm and contains no isolated boulders, or

C) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.

C3.9.6 Excavation

All hand excavateable material including topsoil classified as soft shall be excavated by hand.
Harder material may be loosened by mechanical means prior to excavation by hand.

The excavation of any material which presents the possibility of danger or injury to workers shall not
be excavated by hand.

C3.9.7 Clearing and grubbing

Grass and small bushes shall be cleared by hand.

C3.9.8 Shaping

All shaping shall be undertaken by hand.

C3.9.9 Loading

All loading shall be done by hand, regardless of the method of haulage.

C3.9.10 Haul

Excavation material shall be hauled to its point of placement by means of wheelbarrows where the
haul distance is not greater than 200 m.

C3.9.11 Offloading

All material, however transported, is to be off- loaded by hand, unless tipper-trucks are utilised for
haulage

C3.9.12 Spreading

All material shall be spread by hand.

C3.9.13 Compaction

Small areas may be compacted by hand provided that the specified compaction is achieved.
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C3.10

C3.9.14 Grassing

All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

C3.9.15Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must to
be collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 200m.

Grout shall be mixed and placed by hand.

C3.9.16 Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs,
precast concrete planks and pipes, masonry units and edge beams shall not individually, have a
mass of more than 320kg. In addition, the items shall be large enough so that four workers can

conveniently and simultaneously acquire a proper hand hold on them.

PROJECT SPECIFICATIONS

PSA 1 QUALITY AND SAMPLES (Subclause 3.1)

Add to the Subclause:

All materials shall comply with the requirements of the South African Bureau of Standards, and shall
bear the official standardization mark. Where SABS standard does not exist for a certain material, or
a material does not bear the official standardization mark, the Engineers approval of such material
must be gained before use thereof.

PSA 2 CONTRACTOR’S OFFICE AND STORES (Subclause 4.2)

Add to the Subclause:
Neither housing nor shelters will be provided for the contractor’'s employees, and the Contractor shall
make his own arrangements to house his employees and transport them to the Site.

PSA 3 SETTING OUT OF THE WORKS (Subclause 5.1.1)
Generally, the positions of the works will be fixed according to the position of the existing pipes in the

area. The Contractor is to confirm all exact pipe positions with the Engineer prior to commencement
of excavations.
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PSA 4 SAFETY (Subclause 5.7)

Add to the Subclause:

All work is to be carried out in accordance with the Occupational Health and Safety Act and
Regulations (Act 85 of 1993) and Construction Regulations 2014 (copies of which must be kept on
site), the Explosive Material Act of (Act 26 of 1956), the Minerals Act of 1991, and the Factories
Machinery and Building Work Act (No 22 of 1941).

PSA 5 GROUND AND ACCESS TO WORKS (Subclause 5.8)

Add to the Subclause:

The Contractor shall where necessary on or adjacent to roads which carry traffic, provide all the
necessary barricades and signs in accordance with the stipulations of the South African Road Traffic
Signs Manual, and in strict accordance with the requirements of the Protective Services of the O. R.
Tambo District Municipal and the OHS Act and Construction regulations.

The Contractor shall further ensure that all public roads that are used for access to the site are kept
free of debris at all times. The Contractor shall also take adequate measures to ensure that dust is
kept to an acceptable level. The term acceptable is to be deemed as acceptable to the Engineer.

PSA 6 APPROVED LABORATORIES (Subclause 7.2 of SABS 1200A General)

It is not required for the Contractor to supply a laboratory for testing materials on site, and he may
submit the name and credentials of a local commercial laboratory, for approval by the Engineer if he
SO requires.

PSA 7 ACCOMODATION OF TRAFFIC (Subclause 5.2)

Add the following to the subclause:
It is expected of the Contractor to ensure that the free flow of traffic is possible throughout the
construction period.

The Contractor is to provide all necessary barricades, signs and lighting in accordance with the
stipulations of the South African Road Signs Traffic Manual, and the Protective Services of the O. R.

Tambo District Municipality. All work is to be to the satisfaction of the Engineer.

PSAB: SABS 1200 AB — ENGINEERS OFFICE

PSAB 1SURVEY ASSISTANT AND EQUIPMENT

The Contractor will not be required to make any survey equipment available specifically for the use
of the Engineer / Client.

The Contractor will however make 2 survey assistants available to the Engineer / Client as and when
required.
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The Contractor is however required to provide a Dynamic Cone Penetrometer (DCP) on site for the
use of the Engineers or Employer’s Representative to test Compaction.

PSAB 2 NAMEBOARDS (Sub clause 3.1)

One name board shall be provided (as specified in the drawing) in positions as ordered by the
Engineer. The Engineer will provide the lettering required once the tender is awarded.

PSAB 3 FACILITIES FOR ENGINEER

No specific offices are required for the Engineer on this contract. The contractor is however
expected to have enough space for the holding of site meetings.

PSC: SABS 1200 C - SITE CLEARANCE

PSC 1 DISPOSAL OF SURPLUS MATERIAL (Subclause 3.1)

The disposal site is at the discretion of the Contractor but with approval from the Engineer.

PSDB: SABS 1200 DB — EARTHWORKS (PIPE TRENCHES)

PSDB 1 PRECAUTIONS (Subclause 5.1)

Add the following to Subclause 5.1.1 General:

Delete the first four lines and substitute the following:

The Contractor or his agent or representative appointed in writing shall be deemed to be and shall
be both the “excavator’ and “a person who is competent to pronounce on the safety” of all bracing
and shoring as set out in regulation 13 (demolition and excavation) of the General Safety Act No 6 of
1983As published in the Government Gazette no 10252 Volume 251 page 30 of May 1986 (as
amended).

PSDB 5EXISTING SERVICES (Subclause 5.1.4)

Add to the subclause:

All existing services on the site may not be shown on the drawings or be visible on the site. The
Engineer may order excavation by hand in order to search for and expose services. An item has
been included in the Schedule of Quantities to cover the cost of such work if so ordered by the
Engineer. Where a service is damaged because of the Contractors negligence he shall be liable for
the cost involved in the repair of the services and any other consequent cost that may arise due to
the interruption of the damaged services.

No excavation is to take place until a representative from the Municipality has been contacted

and he has pointed out the existing services to the Contractor and confirmed it in writing.
The same shall apply to all Telkom services in the area.
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PSDB 6 TRANSPORT FOR EARTHWORKS AND TRENCHES (Subclause 5.6.8)

Add the following to clause 5.2.6.1 of SABS 1200 DA:
c) Notwithstanding anything stated to the contrary, the freehaul distance on this contract will
be taken as 2,0km.

PSDB 8 BARRICADING AND LIGHTING (Subclause 5.1.1.1)
Delete the Subclause and substitute the following:

In terms of the Occupational Health and Safety Act and Construction Regulations 2014 (as
amended), every excavation that is accessible to the public or that is adjacent to a public road or
thoroughfare, or by which the safety of persons may be endangered, shall be

a) For Excavations Other Than Trenches:
i) Adequately protected by a barrier or fence at least one-metre-high erected as close to the
excavation as is practicable; and
i) Provided with red warning lights or any other visible boundary indicators at night or when
visibility conditions are poor; and
iii) Inspected by watchmen employed by the Contractor to ensure that barricades and lights are
effective at all times.
vi) Regularly inspected by watchmen employed by the Contractor to ensure that barricades,
bridges, warning barriers and lights are effective at all times.

PSGA SABS 1200 GA — CONCRETE (SMALL WORKS)

PSGA 1 CEMENT (Subclause 3.2)

Unless written consent to the contrary is received from the Engineer, all cement used on the
contract will be Ordinary Portland cement (CEM 1 42,5).

PSGA 2 FINISH (Subclause 4.4.2)

All exposed concrete surfaces shall be floated off to the necessary gradients and planes, and while
still green, will be finished off to a smooth surface with a wooden trowel.

PSGA 3 CONCRETE STRENGTH (Subclause 5.4.1.5)
The strength of concrete necessary for the different portions of the work 25MPa:

Should concrete for the works be mixed on site, the Contractor is to provide the Engineer with a
mix design carried out by an approved laboratory for approval. The Contractor is also to furnish
the Engineer with the methodology and equipment to be used for the mixing of concrete for
approval by the Engineer. Six tests cubes are to be taken prior to the first concrete pour, and the
7-day result will be utilized as a first indication of suitability of the mix design. Approval will
however be based on the 28-day strength.
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C3.5 CPGAPPLICABILITY

The Contract Participation Goals (CPG) target is applicable to all WSIG contracts to be adjudicated
through the O. R. Tambo District Municipality procurement process and shall be achieved through
the following mechanisms:

e Main Service Provider may propose a suitable targeted enterprise or CPG partner/s but O. R.
Tambo District Municipality reserves the right to provide or arrange a targeted enterprise or CPG
partner/s to work with the successful company.

e Value of the work to be sub contracted shall be at least 30% (minimum) of the total contract
value excluding VAT.

e In cases where CPG works has been already identified, the successful tenderer will be allocated
a CPG partner/s as deemed necessary by the Engineer.

Professional Service Providers
Tax Minimum
: Black Full Ti P
Type Of Enterprise Annual Turnover ac . Clearance . |.me CcPG
Ownership o Technical Target
Certificate
Employees
Quialifying
Small R5m<TE<R15m > 50% Required >6
Targeted | Enterprise
Enterprise 30% Min.
(TE) Emerging
Micro TE<R5m > 50% Required >3
Enterprise

For each monthly invoice submitted by the Service Provider, the Targeted Enterprise(s) hours and costs per
function must be clearly articulated to enable the CPG targets to be easily and regularly monitored. The
Service Provider must withhold 10% retention of the Targeted Enterprise(s) fees until the acceptance of the
project. The Service Provider must pay the amount due to the Targeted Enterprise(s) within 3 days of

receiving payment from the Employer.
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C4 SITE INFORMATION

There is currently no information on the ground water protocol. All toilet pits shall be fully lined.
The site is situated in rural areas of King Sabatha Dalindyebo Local Municipality Ward 1
Sanitation.

The following villages shall be covered:

¢ Nonkobe Village
e Silverton (Stwayi) Village

The Area is mountainous, and the terrain is bad and is not easily accessible. When excavating, you
may encounter intermediate material and hard rock at depths of 1.0 m or less.
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