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Check List 

 

 

 

 

PLEASE CHECK x / √ 
 

 

1. That you have read all the pages of the tender document. ……………….. 

 
2. That you have completed ALL the forms required to be completed .………………. 

in NON-ERASEABLE INK. 

 
3. That your arithmetic calculation in the pricing schedule is correct. ……………….. 

 
4. That you have attached ALL necessary documentation relating to the 

Composition of the tendering entity, i.e. ……………….. 

 
(a) Company registration documents naming the shareholders and 

Directors / members of the company, close corporation etc. 

 
(b) Joint venture agreement, if tendering entity is a joint venture. 

 
5. That the COMPLETE tender document is submitted. ………………… 

 
6. That the FORM OF OFFER is completed in full and signed. …………………. 

 
7. That ALL returnable documents are submitted. .……………..…. 

 
8. That ALL returnable schedules are completed and signed. ……………..….. 

 
9. Ensure that your tender is submitted by 12H00PM on the closing date of the tender. 



CONTRACT NO.: ORTDM SCMU 02-24/25 

Gabajana Water Supply  

T1.1 Tender Notice and Invitation to Tender 

 

 

O. R. TAMBO DISTRICT MUNICIPALITY 

CONTRACT NO.: ORTDM SCMU 02-24/25             

GABAJANA WATER SUPPLY 

- INDEX - 

VOLUME 1 TENDER 

 
T1.1 Tender Notice and invitation to tender 

T1.2 Tender Data 

T2.1 List of Returnable Documents 

T2.2 Returnable Documents for tender evaluation purposes 

T2.3 Returnable Documents to be incorporated into the contract 

 
VOLUME 2 CONTRACT 

 
Part 1: Agreements and Contract data 

C1.1 Forms of Offer and Acceptance 

C1.2 Contract Data 

C1.3 Special Conditions 

C1.4 Occupational Health & Safety Agreement 

 
Part 2: Pricing Data 

C2.1 Pricing Instructions 

C2.2 Bill of Quantities 

 

Part 3: Scope of Work 

C3.1 Description of the Works 

C3.2 Engineering 

C3.3 Procurement 

C3.4 Construction 

C3.5 Management 

C3.6   Annexures (Specifications) 

 
Part 4: Site Information 

C4.1 Site Information 

 
Tender Drawings Book of Drawings bounded to this document 



CONTRACT NO.: ORTDM SCMU 02-24/25 

Gabajana Water Supply  

T1.1 Tender Notice and Invitation to Tender 

 

 

TENDERS ARE HEREBY INVITED FOR: 
 

CONTRACT NO.: ORTDM SCMU 02-24/25: GABAJANA WATER SUPPLY 

 
To ensure that your Tender is not exposed to invalidation, documents are to be completed in accordance with 

the conditions and Tender rules contained in the Tender documents. Supporting documents must be sealed 

and externally endorsed CONTRACT NO.: ORTDM SCMU 02-24/25: GABAJANA WATER SUPPLY and 

be submitted in the open tender box, Ground Floor, O. R. Tambo District Municipality, Nelson Mandela Drive, 

Myezo Park, Mthatha, Eastern Cape, not later than 12H00pm on Friday 08 OCTOBER 2024. 

 
The lowest or any Bid will not necessarily be accepted, and the O. R. Tambo District Municipality reserves the 

right not to consider any tender not suitably endorsed or comprehensively completed as well as the right to 

accept a Tender in whole or part. Tenders will be adjudicated in accordance with the Supply Chain 

Management Policy of the O. R. Tambo District Municipality. 

 
The following documents must be completed, signed (where applicable) and submitted as a complete set: 

 
Document Colour of 

pages 
Number Heading 

T1.1 Tender Notice and Invitation to Tender White 

T1.2 Tender Data Pink 

T2.1 List of Returnable Documents Yellow 

T2.2 Returnable Documents for tender evaluation purposes Yellow 

C1.1 Form of Offer and Acceptance White 

C1.2 Contract Data White 

C1.3 Operational Health & Safety Specification White 

C1.4 ORTDM Supply Chain Management Policy White 

C2.1 Pricing Instructions Yellow 

C2.2 Activity Schedule Yellow 

C3 Scope of Works Blue 

C4 Site Information Green 

C5 Additional Relevant Documents White 
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TENDER NOTICE AND INVITATION TO TENDER 
 

Tenders are hereby invited from Suitably Qualified and Experienced Contractors who are Registered with CIDB 
for  the Construction of the following Water Project for the Water Services Infrastructure Grant under the O. R. 

Tambo District Municipality. 

 

Project 

Number 
Name and Description CIDB Grading Briefing session 

ORTDM SCMU 02-24/25 Gabajana Water Supply 5CE or Higher Ingquza Hill Local Municipality, 

Flagstaff Municipal Offices, then 

Proceed to site 

 

A compulsory clarification meeting with representatives of the client will take place at 10H00 on Tuesday, 11 
SEPTEMBER 2024 at the Ingquza Hill Local Municipal Offices, before proceeding to site. 

 

THE MUNICIPALITY WILL NOT REPEAT ANY MATTERS ALREADY COVERED IN THE COMPULSORY 
BRIEFING MEETING TO THE BIDDERS WHO ARRIVE MORE THAN 10 MINUTES LATE TO THE MEETING, 

NOR WILL IT ALLOW SUCH BIDDERS TO COMPLETE THE ATTENDANCE REGISTER. ANY BID RECEIVED 
FROM A BIDDER WHO DID NOT ATTEND THE BRIEFING MEETING AND SIGN THE ATTENDANCE 

REGISTER WILL NOT BE CONSIDERED. 
 

Bid documents should be downloaded on the e-Tender website (www.etenders.gov.za) alternatively on the O. R. 

Tambo website (www.ortambodm.gov.za ) at no cost. 
 

Bids must be completed in black ink, enclosed in a sealed envelope and clearly marked with the “Bidder’s address, 

Project number, project name and description”, deposited in the Open Tender Box, Ground Floor, O. R. Tambo 
District Municipality Building, Nelson Mandela Drive, Myezo Park, Mthatha, Eastern Cape, BEFORE 12H00pm           on 08 

October 2024. 

 

It must be expressly understood that the Municipality does not accept responsibility for ensuring that bid submissions sent 

by courier or post, or delivered in any other way, are deposited in the Tender Box. It is therefore preferable for the 
bidder to ensure that its bid submission is placed in the Tender Box by its own staff or representative(s). 

 
RETURNABLE DOCUMENTS TO BE SUBMITTED WITH BID:  

• Copy of business registration documents, as issued by CIPC.  

• Certified copy of identity documents of directors/ shareholders/ partners / members, as the case may be.  

• Original Valid Tax Clearance Certificate or a Confirmation of Tax Validity with the pin issued by SARS.  

 
NB: CERTIFICATION OF DOCUMENTS MUST NOT BE MORE THAN SIX (6) MONTHS FROM DATE CERTIFIED BY 
COMMISSIONER OF OATHS. 
 
THE BID WILL BE REJECTED IF THE BIDDER FAILS TO: 

• Complete fully the bid document or to provide the information requested, or to sign the bid at the appropriate spaces provided 
or next to errors.  

• Fill and properly sign the form of offer.  

• Attach proof of registration with CSD. 

• Proof of Registration with CIDB  

• Attach audited annual financial statements of the bidding entity (for projects in excess of R10 million);  

• Attach unaudited annual financial statements for close corporations and companies if the public interest score is below 350 in 
line with the companies act of 2008; 

• Proof of latest municipal rates and taxes statement of the bidder indicating that rates and taxes are not in arrears for more 
than 3 months.  

• Proof of latest municipal rates and taxes statement of each company director indicating that rates and taxes are not in arrears 
for more than 3 months.  

• Proof of latest municipal water and sanitation charges statement of the bidder indicating that rates and taxes are not in 
arrears for more than 3 months for bidders who reside in the O. R. Tambo District Municipality area.  

http://www.etenders.gov.za/
http://www.ortambodm.gov.za/
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• Proof of latest municipal water and sanitation charges statement of each company director indicating that rates and taxes are 
not in arrears for more than 3 months for bidders who reside in the O. R. Tambo District Municipality area.  

• Confirmation of address from a ward councillor where the bidder and company directors operate and reside in a peri-urban 
area where no rates and taxes and service charges are not billed.  

• A copy of a valid lease agreement where the bidder does not own the property they are operating from.  

• Attach joint Venture Agreement or Consortium Agreement signed and initialled on each page (if applicable).  

• NOTE: Joint Ventures and Consortiums will only be considered provided they submit consolidated company registration 
documents and on award will be required to submit a joint venture or consortium bank account and a joint venture or consortium 
SARS Tax PIN.  

 

EVALUATION OF BIDS IN TERMS OF THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK 
REGULATIONS, 2022: 

Bids will be evaluated in three stages, namely: 
 

• Stage 1 – Mandatory Requirements 

• Stage 2 – Minimum Conditions of tender 

• Stage 3 – Price and Specific Goals 

 

Item Weight 

Stage 2- Minimum Conditions of Tender 100 

• Company Experience with respect to similar projects 60 

• Qualifications and Experience of key staff assigned to the contract 40 

Stage 3 of Evaluation- Price & Specific Goals 100 

• Specific Goal Points 20 

• Price 80 

 
CONDITIONS OF THE TENDER WITH REGARDS TO SUB-CONTRACTING. ITS IS THE CONDITION OF THIS TENDER 
THAT SUCCESSFUL TNDERER MUST SUBCONTRACT A MINIMUM OF 10% OFTHE VALUE OF THE CONTRACT TO THE 
DESIGNATED GROUPS AS INFICATED IN THE TENDER DOCUMENT 

 
Tenders may only be submitted on tender documentation issued. No late, faxed, e-mailed, or other form of tender will be 

accepted. 

 
Technical enquiries: Mr. N. Noto, telephone number 047 501 6425 or email: nkosiyabon@ortambodm.gov.za. 

 
All Supply Chain Management enquiries may be directed to Mr. S. Hopa, telephone number 047 501 6449 or Email: 

sakhiwoh@ortambodm.org.za during office hours: Monday to Friday 08H00-13H00 and 13H30-16H30. 

 
Tenders will be evaluated in terms of the Supply Chain Management policy of the O. R. Tambo District Municipality. The lowest 

tender will not necessarily be accepted and the Municipality reserves right to accept the whole or part of any tender or not to 

consider any tender not suitably endorsed. An 80/20-point system shall apply where 80 points is allocated for price and 20 

points allocated for Specific Goal Points as follows: 

 

 

 

 

 

 

 

 

 

mailto:nkosiyabon@ortambodm.gov.za
mailto:sakhiwoh@ortambodm.org.za
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The specific goals allocated points in terms of this tender 

Number of 

points 

Allocated on 
80/20 system 

The promotion of enterprises located in a specific region (O.R Tambo District): The 

Tenderer and Directors are based in the ORTDM region and pay their municipal rates and 
taxes 

05 

Promotion of 51% Black-owned enterprises 05 

Promotion of 100% Women-owned enterprises 05 

Promotion of 100% Youth-owned enterprises 05 

 

Tenderers must submit copies of all supporting documents necessary to prove conformance with Specific Goal 

criteria listed above in order to be eligible for Specific Goal points. 

 
Mr. P. B. Mase 

Municipal Manager



CONTRACT NO.: ORTD SCMU 02-24/25 

Gabajana Water Supply  

T1.2 Tender Data 

 

T.1.2.1 

 

 

 

 
 

 

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the 30 January 
2009 edition of the CIDB Standard for Uniformity in Construction Procurement. The Standard Conditions of Tender 

Procurements make several references to the Tender Data for details that apply specifically to the Tender. The Tender 

Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the standard 
conditions of Tender. Each item of data given below is cross- referenced to the clause in the Standard Conditions of 

Tender to which it mainly applies. 

Please note that the word “Client” is used in this document and referred to as “Employer” in the Standard Conditions 
of Tender document. 

 

Clause 

Number 

 

F.1 General 

F.1.1 The Client is: 
O. R. Tambo District Municipality 

Private Bag X6043 

Mthatha, 5099 

F.1.2 The Tender documents issued by the Client comprise: 

Tender 

T1.1 Tender Notice and invitation to tender 

T1.2 Tender Data 
T2.1 List of Returnable Documents 

T2.2 Returnable Documents for tender evaluation purposes 

T2.3 Returnable Documents to be incorporated into the contract 

 Contract 

Part 1 : Agreements and Contract data 
C1.1 Forms of Offer and Acceptance 

C1.2 Contract Data 
C1.3 Occupational health and safety specification 

C1.4 O. R. TAMBO District Municipality’s Health and Safety Specification 

Part 2 : Pricing Data  

C2.1 Pricing Instructions 

C2.2 Bill of Quantities 
 

Part 3 : Scope of Works 
 

C3.1 Description of the Works  
C3.2 Engineering 
C3.3 Procurement 
C3.4 Construction  
C3.5 Management 
C3.6 Annexures (Specification) 
 
Part 4: Site Information 
C4 Site information 

 

Part 5: Additional Relevant Documents  
 

Part 6: Contract Drawings 

 

 

T1.2 TENDER DATA 
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F1.3 Interpretation 

The tender data and additional requirements contained in the tender schedules that are included in 

the returnable documents are deemed to be part of these tender conditions. 

F.1.4 Communication: 

Communication with all stakeholders shall be through the O. R. Tambo Municipality’s Engineering 

Manager. Communications shall be in the English language. The Employer shall not take any 
responsibility for non-receipt of communications from or by a tenderer. 

 The Employer is 
O. R. Tambo District Municipality 
Private Bag x 6043 

Mthatha 

5099 
Tel: (047) 501 6425 

Email: nkosiyabon@ortambodm.gov.za 
 

Contact person: Mr. N. Noto 

The employer’s agent is: 
BM Infrastructure 
Development 

48 Flamingo Drive 
Southernwood, Mthatha, 5099 
Tel: (047) 531 0424 

Email: info@bmengineers.co.za 
 

Contact Person: Mr. A. Tulelo 

F.1.5 The employer’s right to accept or reject any tender offer 

F.1.5.1 Reject or accept 

The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, 

and may cancel the tender process and reject all tender offers at any time before the formation of a 

contract. The employer shall not accept or incur any liability to a tenderer for such a cancellation and 
rejection but will give written reasons for such action upon written request to do so. 

F.1.6 Procurement procedures 

F.1.6.1 A contract will, subject to F.3.13, be concluded with the tenderer who in terms of F.3.11 is the 
highest ranked or the tenderer scoring the highest number of tender evaluation points, as relevant, 

based on the tender submissions that are received at the closing time for tenders. 

F.2 Tenderer’s obligations 

F.2.1.1 Eligibility 

Only those tenders who are registered with CIDB and have in their employ management and 

supervisory staff satisfying the requirement of the scope of work for labour intensive competencies 

for supervisory and management staff are eligible to submit tenders. 

F.2.1.2 CIDB Grading 

The required CIDB grading for this project is 5 CE or Higher. 

F.2.2 Cost of tendering 

Accept that the Employer will not compensate the tenderers for any costs incurred in the preparation 

and submission of a tender offer, including the costs of any testing necessary to demonstrate that 
aspects of the offer satisfy requirements. 

 
F.2.3 

Check documents 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy 
or omission. 

F.2.4 Confidentiality and copyright 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a tender offer in response 
to the invitation. 

F.2.5 Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference. 

mailto:nkosiyabon@ortambodm.gov.za
mailto:info@bmengineers.co.za
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F2.6 Acknowledge Addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 

necessary, apply for an extension of the closing time stated in the tender data, in order to take the 

addenda into account. 

F.2.7 The arrangements for a compulsory clarification meeting are: 

 Date: Wednesday 11 September 2024 
 

Starting time: 10h00 

Location: Ingquza Hill Municipality, Flagstaff Municipal 

Offices, then proceed to site 

F.2.8 Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at least five 

Working days before the closing time stated in the tender data. 

F2.10 Pricing the tender 

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value 

Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being 
those applicable 14 days before the closing time stated in the tender data. 

F.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices. 

F.2.10.3 Provide rates and prices that are fixed for the duration of the Contract, and not subject to adjustment 
except as provided for in the conditions of contract identified in the Contract data. 

F.2.10.4 State the rates and prices in South African Rand 

F2.11 Alterations to documents 

Not make any alterations or additions to the tender documents, except to comply with instructions issued 

by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer 

shall initial all such alterations. Erasures and the use of masking fluid are prohibited. 

F.2.12 Alternative tender offers 

Alternative offers may be submitted only if a main tender offer, strictly in accordance with all the 

requirements of the tender documents, is also submitted. The alternative tender offer is to be 
submitted with the main tender offer together with a schedule that compares the requirements of the 
tender documents with the alternative requirements the tenderer proposes. 

F.2.13.5 The Client’s address for delivery of Tender offers and identification details to be shown on each Tender offer 
package are: 

Location of Tender box: Tender Box, Ground Floor, O. R. Tambo District Municipality Building, 

Nelson Mandela Drive, Myezo Park, Mthatha, Eastern Cape. 

Physical address: O. R. Tambo House, Nelson Mandela Drive, Mthatha 

F.2.14 Information and data to be completed in all respects 
Accept that tender offers, which do not provide all the data or information requested completely and in 
the form required, may be regarded by the employer as non-responsive. 

F.2.15 Closing time 

The closing time for submission of Tender is 12H00pm Friday, 08 October 2024. 

F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed Bid offers will not be accepted. 

F.2.16 Tender offer validity 

The Tender offer validity period is 90 Days as stated in the tender data. 

F.2.17 Clarification of tender offer after submission 

The tenderer shall provide clarification of a tender offer in response to a request to do so from the 

employer during the evaluation of tender offers. This may include providing a breakdown of rates or 
prices and correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No 

change in the competitive position of tenderers or substance of the tender offer is sought, offered, 
or permitted. 
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F.2.18 Provide other material 

The tenderer shall, when requested by the Employer to do so, Provide, on request by the employer, 
any other material that has a bearing on the tender offer, the tenderer’s commercial position 

(including notarized joint venture agreements), preferencing arrangements, or samples of materials, 

considered necessary by the employer for the purpose of a full and fair risk assessment. 

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, 

by the time for submission stated in the employer’s request, the employer may regard the tender offer 
as non-responsive. 

F2.20 Submit securities, bonds, policies 

Submit to the employer before formation of the contract, certificates of insurance required in terms 

of the conditions of contract identified in the contract data. 

F.2.23 The tenderer is required to submit with his tender: 

(1) a valid Tax Verification Pin issued by the South African Revenue Services; and 
(2) Certified copy of the original of all the Companies / CC Registration documents. 
(3) Joint Venture Agreement where applicable in CIDB format (signed and initialed on each page). 

(4) Proof of registration with CIDB 

(5) Certified copies of the original green bar-coded ID copies of Members of the companies. 
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F.3 The employer’s undertakings 

F.3.1 Respond to requests from the tenderer 

F.3.1.1 Respond to a request for clarification received up to five working days before the tender closing time 
stated in the Tender Data and notify all tenderers who drew procurement documents. 

F.3.2 Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 
the period from the date that tender documents are available until seven days before the tender closing 

time stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time 
stated in the Tender Data, the Employer may grant such extension and, shall then 
notify all tenderers who drew documents. 

F.3.4 Opening of tender submissions 

F.3.4.1 The employer shall open valid tender submissions in the presence of tenderers’ agents who choose to 

attend at the time and place stated in the tender data. Tender submissions for which acceptable 
reasons for withdrawal have been submitted will not be opened. 

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue 
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where 
applicable, the total of his prices, preferences claimed and time for completion for the main tender 
offer only. 

F.3.4.3 The Client shall not be obliged to make available the record outlined in F.3.4.2 to any tenderer who 
fail to attend the tender opening. 

F.3.6 Non-disclosure 

The client shall not disclose to tenderers, or to any other person not officially concerned with such 
processes, information relating to the evaluation and comparison of tender offers, the final 
evaluation price and recommendations for the award of a contract, until after the award of the 
contract to the successful tenderer. 

F.3.7 Grounds for rejection and disqualification 

Determine whether there has been any effort by a tenderer to influence the processing of tender 
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in 
corrupt or fraudulent practices. 

F3.9 Arithmetical errors, omissions and discrepancies 

F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. 
Where there is a discrepancy between the amounts in figures and the amount in words, the amount 
in words shall govern. 

F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points 

after the evaluation of tender offers in accordance with F.3.11 for: 
a) the gross misplacement of the decimal point in any unit rate. 
b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities 
or schedules of prices; or 
ii) The summation of the prices. 

F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and invite the 
tenderer to either confirm the tender offer as tendered or accept the corrected total of prices. 

F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 

from the product of the unit rate and the quantity, the line item total shall govern and the rate shall 

be corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, 
the line item total as quoted shall govern, and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required by 

this checking process or in the tenderer’s addition of prices, the total of the prices shall govern and 
the tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) 
to achieve the tendered total of the prices. 

F.3.10 Clarification of a tender offer 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 
from the tender offer. 
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F.3.11 

 

Evaluation of tender offers 
 
Replace the contents of the entire sub-clause with the following: 
 
The procedure for evaluation of responsive tender offers will be method 2 of table F.1 of SANS 294: 
2004. Financial offer & Preferences. The bid will be awarded to the bidder who has scored the highest 
points for price and preferences combined BUT the prerequisite will be to obtain at least 70 points 
for quality (functionality), which will be explained in Stage 1 below. 
 
Nevertheless, O. R. Tambo District Municipality retains the right to accept any bid. 
 
A. First stage in evaluation: Mandatory Requirements/Compliance with Bid Rules and other 
Requirements The bids will be checked to ensure that they comply with the bid rules and all other 
requirements of the project document. In particular, the following documentation must be completed 
and/or included within the bid. 
 
• The form of Offer and Acceptance 
• Audited financial statements for any tender price over R10million 
• Certified company registration documents and ID of members 
• Form C: Compulsory Enterprise Questionnaire 
• Form D: Certificate of Authority for Signature 
• Form E: Amendments, Qualifications and Alternatives 
• Form H: Certificate of Good Standing 
• Form I: Relevant experience 
• Form J: Details of key staff and CVs 
• Form M: Preference Points Claim Form in Terms of the Preferential Procurement Regulations 

2022 
 
Note: 
 
• All information supporting the above forms such as Curricula Vitae of staff who will work on the 

project and their functions, details of ownership, relevant experience etc. 
• Addenda issued during the bid period, if any. 
• The pricing schedule 
 
Failure to supply the required information will compromise the bid 
 
B. Next Stage in Evaluation: Minimum Conditions of Tender, as follows: 
 

STAGE 2: MINIMUM CONDITIONS OF TENDER 

 
ITEM WEIGHT 

(see detailed criteria below) 100 

• Experience with respect to similar projects 60 

• Qualifications and Experience of key staff assigned to the contract 40 

Only bidders who score 70 points or more on stage 1 will be evaluated further and therefore 
eligible for award. 

 

The maximum score for functionality shall be 100, distributed as follows: 
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Minimum Conditions of Tender 

  Minimum Conditions of Tender Weight 

B1.1 Experience on similar projects 60 

 Experience on similar projects: Proven experience in the 

construction and refurbishment of Water Supply pipelines, 
concrete reservoirs etc. or Waterborne Sewer pipelines contracts. 

Copies of Certificate of Completion MUST be submitted with 
the bid. No points will be awarded where Certificates of 

Completion have not been submitted with the Bid. If the value 
of completed project is not reflected on the certificate, provide 

contractor’s appointment or letter from the client with values. 

60 

 The Contractor has successfully completed at least Four (4) projects 
that satisfies the sub-criteria and provided evidence whose Total Sum is 
at least R15 Million. 

60 

 The Contractor has successfully completed at least Three (3) projects 
that satisfies the sub-criteria and provided evidence whose Total Sum is 
at least R12 Million. 

40 

 The Contractor has successfully completed at least Two (2) projects 
that satisfies the sub-criteria and provided evidence whose Total Sum is 
at least R10 Million. 

20 

 Contractor failed to provide evidence of experience. 00 
   

B1.2 Qualifications and Experience of key personnel (NB no key 
personnel member may be assigned more than one duty on 

the Contract, i.e. different personnel must be assigned for 

each of the following key positions) Contracts Manager = 
Minimum ND Civil Engineering/ NQF level 6, Site Agent = 

Minimum N6 Civil Engineering and Foreman = Minimum Grade 
12/ N3 Civil Engineering/ Plumbing. Bidders must submit CV’s 
and contactable references. 

40 

 
Contracts Manager, Site Agent, Foreman 

 

 Favourable previous experience in the Civil Engineering field with a 
minimum of 5 years; Contracts Manager = 20 points, 3-4 years = 15 
points & 1-2 years = 10 points. 

20 

 Favourable previous experience in the Civil Engineering field with a 
minimum of 5 years; Site Agent = 12 points, 3-4 years = 10 points & 
1-2 years = 8 points. 

12 

 Favourable previous experience in the Civil Engineering field with a 
minimum of 5 years; Foreman = 8 points, 3-4 years = 6 points & 1-2 
years = 4 points. 

08 

 Contractor failed to provide evidence of qualification and experience. 00 
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STAGE 3: EVALUATION FOR PRICE AND SPECIFIC GOALS (80/20) 
 

The procedure for Stage 3 of evaluation of responsive tenders is Method 2 

a) PRICE ................................................................................................. 80 

b) SPECIFIC GOAL POINTS CONTRIBUTION: ........................................ 20 

a) Points Awarded for Price (Ps) 

A total of 80 points will be awarded to the Tenderer with the lowest balanced price. The other 
tenders will be awarded points on the ratio to benchmark price as follows 

 

 
 

 

 
Where   

Ps = Points scored for price of bid under consideration 
Pt = Rand value of bid under consideration 
Pmin = Rand value of lowest acceptable bid 

b) Points awarded for Specific Goal Points 

 

In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, preference 
points must be awarded to a bidder for attaining the Specific Goal Points contribution in 

accordance with the table below: 

The specific goals allocated points in terms of this tender 

Number of 

points 

Allocated on 
80/20 

system 

The promotion of enterprises located in a specific region (O.R Tambo District): 
The Tenderer and Directors are based in the ORTDM region and pay their 

municipal rates and taxes 

05 

Promotion of 51% Black-owned enterprises 05 

Promotion of 100% Women-owned enterprises 05 

Promotion of 100% Youth-owned enterprises 05 

 

Tenderers must submit copies of all supporting documents necessary to prove conformance with 

Specific Goal criteria listed above in order to be eligible for Specific Goal points. 

 
The total calculated points will be rounded to the second decimal place. 
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F.3.13 Acceptance of tender offer 

F3.13.1 Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable 

commercial risk and only if the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the 

employer’s procurement, 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses 

the professional and technical qualifications, professional and technical competence, financial 

resources, equipment and other physical facilities, managerial capability, reliability, experience and 

reputation, expertise and the personnel, to perform the contract, 

c) has the legal capacity to enter into the contract, 

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court 

or a judicial officer, has suspended his business activities, or is subject to legal proceedings in respect 

of any of the foregoing, 

 e) complies with the legal requirements, if any, stated in the tender data, and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

F3.13.2 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and 
returning one copy of the form of offer and acceptance before the expiry of the validity period stated 
in the tender data or agreed additional period. Providing the form of offer and acceptance does not 
contain any qualifying statements, it will constitute the formation of a contract between the employer 
and the successful tenderer as described in the form of offer and acceptance. 

F.3.14 Notice to unsuccessful tenderers 

After the successful tenderer has acknowledged the employer’s notice of acceptance, after written 

request, the employer will notify the tenderers that their tender offers have not been accepted on 
the O. R. Tambo District Municipality’s website: www.ortambodm.gov.za, by listing the successful 

tender. 

F.3.15 Prepare Contract documents 

If necessary, revise documents that shall form part of the Contract and that were issued by the 

employer as part of the tender documents to take account of: 
a) addenda issued during the tender period, 

b) inclusion of some of the returnable documents, 

c) other revisions agreed between the employer and the successful tenderer, and 

d) The schedule of deviations attached to the form of offer and acceptance, if any. 

F.3.16 Issue final contract 

Prepare and issue the final draft of the contract to the successful tenderer for acceptance as soon as 
possible after the date of the employer's signing of the form of offer and acceptance (including the 

schedule of deviations, if any). 

 
 

 
 

 
 

 

 
 

 
 

 

 
 
 

T.1.2.11 

http://www.ortambodm.gov.za/
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The Tenderer must complete the following returnable documents: 
 

 

T2.2 Returnable Documents required for Tender evaluation purposes 

1 Form 2.2.1 General Information of the Tenderer 

2 Form 2.2.2 Authority for Signatory 

3 Form 2.2.3 Schedule of Previous Experience 

4 Form 2.2.4 Schedule of Current Projects 

5 Form 2.2.5 Declaration of good standing regarding tax 

6 Form 2.2.6 Certificate of Attendance at Site Meeting 

7 Form 2.2.7 Proposed Key Personnel 

8 Form 2.2.8 Schedule Equipment to be used 

9 Form 2.2.9 Schedule of Proposed Sub-Contractors 

10 Form 2.2.10 Financial References 

11 Form 2.2.11 Municipal Bidding Documents (MBD forms) 

 
 

T2.3 Returnable Documents that will be incorporated into the contract 

1 Form 2.3.1 Record of Addenda to Tender Documents 

2 Form 2.3.2 Procurement Form 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

T2.1 LIST OF RETURNABLE DOCUMENTS 
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RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES 

 
 

Form 2.2.1 General Information of Tenderer 

Form 2.2.2 Authority of Signatory 

Form 2.2.3 Schedule of Previous Experience 

Form 2.2.4 Schedule of Current Projects 

Form 2.2.5 Declaration of good standing regarding tax 

Form 2.2.6 Registration on the Central Supplier Database 

Form 2.2.7 Certificate of Attendance at Site Meeting 

Form 2.2.8 Proposed Key Personnel 

Form 2.2.9 Schedule of Proposed Sub – Consultants 

Form 2.2.10 Financial References 

Form 2.2.11 Municipal Bidding Documents (MBDs) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

T2.2 RETURNABLE DOCUMENTS 
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1. Name of Tenderer: …………………………………………………………………………… 
 

2. Contact details 
 

Address : ……………………………………………………………………………… 
 

Tel no : ……………………………………………………………………………… 
 

Fax no : ……………………………………………………………………………… 
 

Cell no : ……………………………………………………………………………… 
 

E-mail address: ……………………………………………………………………………… 
 

3. Legal entity: Mark with an X. 

Sole proprietor 
 

Partnership 
 

Close corporation 
 

Company (Pty) Ltd 
 

Joint venture 
 

 
In the case of a Joint venture, provide details on joint venture members: 

 

Joint venture member Type of entity (as defined above) 

  

  

 

4. Income tax reference number: …………………………………………………………………………….. 
(in case of a joint venture, provide for all joint venture members) 

 

5. Municipal services area where the enterprise is registered: ………………………………………….. 
(in case of a joint venture, provide for all joint venture members) 

 

6. Company / close corporation Registration Number: …………………………………………….. 
(in case of a joint venture, provide for all joint venture members) 

 

7. VAT Registration number: ………………………………………………………………………………….. 

(in case of a joint venture, provide for all joint venture members) 
 

8. CIDB registration number: …………………………………………………………………………….. 
(in case of a joint venture, provide for all joint venture members) 

 
 
 
 
 

T 2.2.1 

FORM 2.2.1 GENERAL INFORMATION OF TENDERER 
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ATTACH THE FOLLOWING DOCUMENTS HERETO 
 
 

 

1. For Closed Corporations 
 

Certified copies of CK1 or CK2 as applicable (Founding Statement) 
 

2. For Companies 
 

Certified copies of Shareholders register 
 

3. ID copies 
 

Certified ID Copies for members 

 
4. CIDB registration 

 

Proof of registration with CIDB 

 
5. CSD registration 

 

Proof of registration with Central Supplier Database 

 
6. For Joint Venture Agreements 

 

Copy of the Joint Venture Agreement between all the parties, as well as the 
certified documents in (1), and or (2) and (4) and (4) of each Joint Venture member. 

 
7. Copy of the latest municipal service account where enterprise is registered 

 

8. Director’s / Shareholder’s Municipal Rates 
 

9. Specific Goal Points Contribution 
 

10. Central Supplier Database Summary Report 
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Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must 

complete the certificate set out below for the relevant category. 

 
A 

Company 
B 

Partnership 
C 

Joint Venture 
D 

Sole Proprietor 
E 

Close Corporation 

     

 

A. Certificate for Company 

I,………………………………………………., chairperson of the board of directors of 

…………………………………………………, hereby confirm that by resolution of the board (copy 

attached) taken on……………….202….,Mr/Mrs……………………….acting in the capacity of… 

............................................................................... ,was authorised to sign all documents in connection 

with this tender and any contract resulting from it on behalf of the company. 

 
As witness 

 
1……………………………………. ...............……………………………………… 

Chairman 

 
2……………………………………. .............……………………………………….. 

Date 

 
B. Certificate of Partnership 

 
We, the undersigned, being the key partners in the business trading as ……………………………… 

hereby authorise Mr/Mrs……………………………………………………, acting in the capacity 

of…………………………………………to sign all documents in connection with the tender for 

Contract……………………………………………………………and any contract resulting from it on 

our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

    

    

    

NOTE: This certificate is to be completed and signed by all of the key partners upon whom rests the direction 

of the affairs of the Partnership as a whole. 

FORM 2.2.2 AUTHORITY OF SIGNATORY 
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C. Certificate for Joint Venture 

 
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Mrs………………………….., authorised signatory of the company ...................................... , 

acting in the capacity of lead partner, to sign all documents in connection with the tender offer for 

Contract ........................................................ and any other contract resulting from it on our behalf. 

This authorisation is evidenced by the attached power of attorney signed by legally authorised 

signatories of all the partners to the Joint Venture. 

 

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner   
 

Signature 

 
 

: .................................. 

CIDB registration no Name : .................................. 

 
…………………………. 

Designation : .................................. 

 
 

CIDB registration no 

  

Signature 

 

: .................................. 

 Name : .................................. 

…………………………. 
Designation : .................................. 

 
 

CIDB registration no 

  

Signature 

 

: .................................. 

 Name : .................................. 

…………………………. 
Designation : .................................. 

 
 

CIDB registration no 

  

Signature 

 

: .................................. 

 Name : .................................. 

…………………………. 
Designation : .................................. 

 
A copy of the Joint Venture Agreement showing clearly the percentage contribution of each partner 

to the Joint Venture shall be appended to this Schedule. 
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D. Certificate for Sole Proprietor 

 

I, .................................................................. , hereby confirm that I am the sole owner of the business trading 

 

 
as…………………………………………………………………………………... 

 
As Witness: 

 

 
1………………………………………………….. ……………………………… 

Signature: Sole owner 

 
 

 
2…………………………………………………. ………………………………. 

Date 

 

 
E. Certificate for Close Corporation 

 
We, the undersigned, being the key members in the business trading as …………………………………………………… 

 
 

Hereby authorise Mr/Mrs…………………………………………………………………………………………….……………………… 

 

 
Acting in the capacity of… ....................................................................................... , to sign all documents in connection with the tender 

 
 

for Contract… .............................................................. and any contract resulting from it on our behalf. 

 

 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

NOTE: This certificate is to be complete and signed by all the key members upon whom rests the direction of the affairs of 

the Close Corporation as a whole 
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ATTACH HERETO THE DULY SIGNED AND DATED 

ORIGINAL OR CERTIFIED COPY OF AUTHORITY OF 

SIGNATORY ON COMPANY LETTERHEAD 
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Provide the following information on relevant previous experience (indicate specifically projects of similar or 

larger size and/or which is similar with regard to type of work). 

 

 
Description 

Value (R) 

VAT excluded 

Year(s) 
work 

executed 

Reference 

Name Organisation Tel no 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 
 
 

Name of Tenderer: ……………………………………………… Date: …………………………… 

 
 

Signature: ……………………………………………... 

 
 

Full name of signatory: ……………………………………………… 

FORM 2.2.3 SCHEDULE OF PREVIOUS EXPERIENCE 
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Provide the following information on current relevant projects. This information is material to the award of 

the Contract. 

 
 

Description 
Value (R) 

VAT excluded 

Date 
Appointed 

Reference 

Name Organisation Tel no 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 

 
Name of Tenderer: ……………………………………………… Date: …………………………… 

 
 

Signature: ……………………………………………... 

 
 

Full name of signatory: ……………………………………………… 
 

FORM 2.2.4 SCHEDULE OF CURRENT PROJECTS 
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SOUTH AFRICAN REVENUE SERVICES 

Tender No: …………….……….. 
Closing Date: …………………… 

DECLARATION OF GOOD STANDING REGARDING TAX 

PARTICULARS 

 

1. Name of Taxpayer/Tenderer: ............................................................................................ 
 
2. Trade Name: ..................................................................................................................... 

3. Identification Number: (If applicable)               

   

4. Company / Close Corporation registration number:            

   

5. Income Tax reference number:            

   

6. VAT registration number: (If applicable)            

   

7. PAYE employer’s registration number: (If applicable)            

  

8. Monetary value of Bid:   
 

DECLARATION 

 

I, .................................................. the undersigned, the above taxpayer/Bidder, hereby declare that my 
Income Tax, Pay-As-You-Earn (PAYE) and Value-Added-Tax (VAT) obligations of the above- 
mentioned taxpayer, which include the rendition of returns and payment of the relevant taxes: 

 
(i) Have been satisfied in terms of the relevant Acts; or 

 

(ii) That  suitable   arrangements   have   been   made      with   the      Receiver of 
Revenue, .................................................................................................................................... to satisfy them.* 

 
 

…………………..… ……………..…………… …………………………… 
SIGNATURE CAPACITY DATE 

 
 

PLEASE NOTE:* The declaration (ii) cannot be made unless formal arrangements have been 
made with the Receiver of Revenue with regard to any outstanding 
revenue/outstanding tax returns. 

FORM 2.2.5 DECLARATION OF GOOD STANDING REGARDING TAX 
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SARS TAX COMPLIANCE PIN: 
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Attach proof of registration with the Central Supplier Database. This information is material to the award 

of the Contract. 

 
 
 
 
 
 
 
 
 
 
 
 
 

ATTACH CERTIFIED PROOF OF REGISTRATION ON THE NATIONAL 

CENTRAL SUPPLIER DATABASE 

FORM 2.2.6 REGISTRATION ON THE CENTRAL SUPPLIER DATABASE 
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This is to certify that I, ............................................................................................................ (Name) 

 
duly authorised representative of ........................................................................................... (Tenderer) 

 
Address: …………………………………………………………………………………………………………… 

 
………………………………………………………………………………………………………………………. 

 
 

Visited the site on ...................................................... (date) in the presence of 

 
……………………………………………………………… 

(Engineer) 

 

 
I have made myself familiar with the sites and all the local conditions likely to influence the 

work and the cost thereof. 

 

I further certify that I am satisfied with the description of the work and explanations given by the 

said Engineer and that I understand perfectly the work to be done, as specified and implied, in the 

execution of this contract. 

 
 
 
 
 

 

REPRESENTATIVE OF TENDERER REPRESENTATIVE OF EMPLOYER 

FORM 2.2.7 CERTIFICATE OF ATTENDANCE AT SITE MEETING 
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The Tenderer shall list below the key personne1 (including first nominee and the second choice 
alternate), whom he proposes to employ on the project should his Tender be accepted, both at his 
headquarters and on the Site, to direct and for the execution of the work, together with their CV 
depicting their experience, positions held, their nationalities and certified qualifications. 

 
No Name Qualification Designation YEARS WITH 

CURRENT 
COMPANY 

     

     

     

     

     

     

     

     

     

     

     

     

 
 

 
Name of Tenderer: ……………………………………………… Date: …………………………… 

 
 

Signature: ……………………………………………... 

 
 

Full name of signatory: ……………………………………………… 

FORM 2.2.8 PROPOSED KEY PERSONNEL 
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NAME OF SUB-CONTRACTOR FULL DESCRIPTION OF WORK TO BE 

PERFORMED BY SUB- CONTRACTORS 

  

  

  

  

  

  

  

  

  

  

  

  

 

NB: It is NOT a Condition of Contract that a minimum of 30% of the construction work shall be 

subcontracted to QSEs and EMEs as contemplated in the ‘The Broad-Based Black Economic 

Empowerment Act (No. 53 of 2003) as amended by B-BBEE Act 46 of 2013 (The Act)’. The Contractor 
shall take all reasonable and practical measures to support, mentor, train, upskill and supervise 

such subcontractors as envisaged in the Strategic Objectives of the Amended Construction Sector 
Code. 

 

Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors. Should any 
of the subcontractors not be approved subsequent to acceptance of the tender, this shall in no way invalidate this 

tender, and the tendered unit rates for the various items of work shall remain final and binding, even in the event 
of a subcontractor not listed above being approved by the Engineer. 

 

 
Name of Tenderer: ……………………………………………… Date: …………………………… 

 
 

Signature: ……………………………………………... 

 
 

Full name of signatory: ……………………………………………… 

FORM 2.2.9 SCHEDULE OF PROPOSED SUB-CONTRACTORS 
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FINANCIAL STATEMENTS 

 

I/We agree to furnish an audited copy of the latest set of financial statements together with my/our Directors' and 

Auditors' report for consideration by the Client. 

 
DETAILS OF TENDERERS BANKING INFORMATION 

 

I/We hereby authorise the Client/Engineer to approach all or any of the following banks for the purposes of 

obtaining a financial reference: 

 
 

BANK NAME: 
 

 

ACCOUNT NAME: (e.g. ABC Civil Construction cc) 

 

 

ACCOUNT TYPE: (e.g. Savings, Cheque etc) 

 

 

ACCOUNT NO: 

 

 

ADDRESS OF BANK: 

 

 

CONTACT PERSON: 
 

 

TEL. NO. OF BANK / CONTACT: 
 

How long has this account been in 
existence: 

  

(Tick which is appropriate) 

  

  

  

 

 
Name of Tenderer: ……………………………………………… Date: …………………………… 

 
 

Signature: ……………………………………………... 

 
 

Full name of signatory: ……………………………………………… 

FORM 2.2.10 FINANCIAL REFERENCES 

0-6 months  

7-12 months  

13-24 months  

More than 24 months  
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ATTACH AUDITED 
FINANCIAL STATEMENTS 
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MBD 1 

PART A 
INVITATION TO BID 

 

BID NUMBER: ORTDM SCMU 02-24/25 CLOSING DATE: 08 AUGUST 2024 CLOSING TIME: 12h00 

 

DESCRIPTION: GABAJANA WATER SUPPLY 

 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT: 

 
TENDER BOX, GROUND FLOOR, O. R. TAMBO DISTRICT MUNICIPALITY BUILDING 

 
NELSON MANDELA DRIVE 

 
MYEZO PARK 

 
MTHATHA 

 
EASTERN CAPE 

SUPPLIER INFORMATION 

NAME OF BIDDER 
 

POSTAL ADDRESS 
 

STREET ADDRESS 
 

TELEPHONE NUMBER CODE 
 

NUMBER 
 

CELLPHONE NUMBER 
 

FACSIMILE NUMBER CODE 
 

NUMBER 
 

E-MAIL ADDRESS 
 

VAT REGISTRATION NUMBER 
 

TAX COMPLIANCE STATUS TCS PIN: 
  

CSD No: 
 

 
STATEMENT OF RATES AND 
TAXES OF THE BIDDER 

 
Yes 

 
No 

STATEMENT OF 
RATES AND 
TAXES OF THE 
COMPANY 

 
Yes 

 
No 

[STATEMENT OF RATES AND TAXES OF THE BIDDER AND OF THE COMPANY/ LEASE AGRREEMENT FOR LEASED PROPERTY MUST 
BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS ] 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

 

Yes No 
 

[IF YES ENCLOSE PROOF] 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR 
THE GOODS 
/SERVICES /WORKS 
OFFERED? 

 

Yes No 
 

[IF YES, ANSWER PART B:3 ] 

TOTAL NUMBER OF ITEMS 
OFFERED 

  

TOTAL BID PRICE 

 

R 

 
SIGNATURE OF BIDDER 

 

 
……………………………… 

 

 
DATE 

 

CAPACITY UNDER WHICH 
THIS BID IS SIGNED 

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT SCM DEPARTMENT CONTACT PERSON Mr. N. Noto 

CONTACT PERSON Mr. Sakhiwo Hopa TELEPHONE NUMBER 047 501 6425 

TELEPHONE NUMBER 047 501 6449 FACSIMILE NUMBER N/A 

FACSIMILE NUMBER N/A E-MAIL ADDRESS nkosiyabon@ortambodm.gov.za 

E-MAIL ADDRESS sakhiwoh@ortambodm.org.za  

FORM 2.2.11 MUNICIPAL BIDDING DOCUMENTS (MBD) 

mailto:nkosiyabon@ortambodm.gov.za
mailto:sakhiwoh@ortambodm.org.za
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

 
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 
ACCEPTED FOR CONSIDERATION. 

 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED). 
 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) 
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

 
2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY 

SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 
 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E- 
FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS 
THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

 
2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3. 

 

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 
 

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER. 

 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE 
(CSD), A CSD NUMBER MUST BE PROVIDED. 

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? YES NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? YES NO 
 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? YES NO 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

 
 

SIGNATURE OF BIDDER: …………………………………………… 

 
 

CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 

 
 

DATE: …………………………………………... 

http://www.sars.gov.za/
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MBD 4 
 

DECLARATION OF INTEREST 
 

1. No bid will be accepted from persons in the service of the state¹. 
 

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may 
make an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, 
should the resulting bid, or part thereof, be awarded to persons connected with or related to persons in 
service of the state, it is required that the bidder or their authorised representative declare their position 
in relation to the evaluating/adjudicating authority. 

 
3. In order to give effect to the above, the following questionnaire must be completed and submitted with 

the bid. 
 

3.1 Full Name of bidder or his or her representative:………………………………………………………….. 
 

3.2 Identity Number: ……………………………………………………………………………………………… 
 

3.3 Position occupied in the Company (director, trustee, shareholder²): 

 
 

………………………………………………………………………………………………............................ 
 

3.4 Company Registration Number: ……………………………………………………………………………. 
 

3.5 Tax Reference Number: …………………………………………………………………………………….. 
 

3.6 VAT Registration Number: ………………………………………………………………………………… 
 

3.7 The names of all directors / trustees / shareholders members, their individual identity numbers and 
state employee numbers must be indicated in paragraph 4 below. 

 
3.8 Are you presently in the service of the state? ...................................................................... YES / NO 

 
3.8.1 If yes, furnish particulars….……………………………………………………………...................... 

 

………………………………………………………………………………………………………………….. 

 
1 MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 

(ii) any provincial legislature; or 

(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 

(c) an official of any municipality or municipal entity; 

(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution 
within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 

(f) an employee of Parliament or a provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or 
business and exercises control over the company. 
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3.9 Have you been in the service of the state for the past twelve months? .......................................... YES / NO 

 
 

3.9.1 If yes, furnish particulars………………………...……………………………………………………………. 
 

……………………………………………………………………………………………………........................... 

 
 

3.10 Do you have any relationship (family, friend, other) with persons in the service of the state and who may be 
involved with the evaluation and or adjudication of this bid?. ............................................................ YES / NO 

 
 

3.10.1 If yes, furnish particulars …………………………………………………………………………………….. 
 

……………………………………………………………………………………………………………………. 

 
 

3.11 Are you, aware of any relationship (family, friend, other) between any other bidder and any persons in the 
service of the state who may be involved   with   the   evaluation   and   or   adjudication   of   this 
bid?. ................................................................................................................................................. YES / NO 

 
 

3.11.1 If yes, furnish particulars……………………………………………………………………………………. 
 

……………………………….……................................................................................................................... 

 
 

3.12 Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in service 
of the state? ..................................................................................................................................... YES / NO 

 
3.12.1 If yes, furnish particulars …………………………………………………………………......................... 

 

……………………………………………………………………………………………………………………. 

 
 

3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, principle shareholders or 
stakeholders in service of the state? ................................................................................................ YES / NO 

 

3.13.1 If yes, furnish particulars…………………………………………………………….................................. 
 

……………………………………………………………………………………………………………………. 

 
 

3.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this company 
have any interest in any other related companies or business whether or not they are bidding for this 
contract?. ........................................................................................................................................... YES / NO 

 

3.14.1 If yes, furnish particulars ……………………………………………………………………………………… 
 

………………………………………………………………………………………………………………………. 
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4. Full details of directors / trustees / members / shareholders. 
 
 

Full name Identity number State employee number 

   

   

   

   

   

   

   

   

   

 
 
 
 

…………………………………… …………………………………. 
Signature Date 

 
 
 

..………………………………… ………………………………….. 
Capacity Name of Bidder 
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MBD 5 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED) 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the 
following questionnaire: 

 

NO. QUESTION ANSWER (TICK WHICH RESPONSE IS 
APPLICABLE) 

YES NO 

1. Are you by law required to prepare annual 
financial statements? 

  

1.1 If yes, submit audited annual financial statements for the past three years or since the date 
of establishment if established during the last 3 years. 

 
 

NO. QUESTION ANSWER (TICK WHICH RESPONSE IS 
APPLICABLE) 

YES NO 

2. Do you have any outstanding undisputed 
commitments for municipal services towards 
any municipality for more than 3 months or any 
other service provider in respect of which 
payment is overdue for more than 30 days? 

  

2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal 
services towards any municipality for more than 3 months or other service provider in 
respect of which payment is overdue for more than 30 days. 

2.2 If yes, provide details: 

 
……………………………………………………………………………………………………….. 

 
……………………………………………………………………………………………………….. 

 

……………………………………………………………………………………………………….. 

 
 

NO. QUESTION ANSWER (TICK WHICH RESPONSE IS 
APPLICABLE) 

YES NO 

3. Has any contract been awarded to you by an 
organ of state during the past five years, 
including particulars of any material non- 
compliance or dispute concerning the 
execution of such contract? 

  

3.1 If yes, provide details: 

 
…………………………………………………………………………………………………………. 

 

…………………………………………………………………………………………………………. 
 
………………………………………………………………………………………………………….. 
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NO. QUESTION ANSWER (TICK WHICH RESPONSE IS 
APPLICABLE) 

YES NO 

4. Will any portion of the goods of services be 
sourced from outside the Republic, and if so, 
what portion, and whether any portion of 
payment from the municipality is expected to 
be transferred outside of the Republic? 

  

4.1 If yes, provide details: 

 
…………………………………………………………………………………………………………. 

 

…………………………………………………………………………………………………………. 
 
…………………………………………………………………………………………………………. 

 
 
 

CERTIFICATION 

 
 

I, THE UNDERSIGNED (NAME) …………………………………………………………………………… 

CERIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 

 
 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS THIS DECLARATION 

PROVE TO BE FALSE. 

 
 
 

 
………………………………………… ……………………………………. 

 

Signature Date 

 
 
 
 

………………………………………… ……………………………….…… 

Position  Name of Bidder 
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MBD 6.1 

 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 

PROCUREMENT REGULATIONS 2022 

This preference form must form part of all tenders invited. It contains general information 
and serves as a claim form for preference points for specific goals. 

 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF 
THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

 
1.2 To be completed by the organ of state 

a) The applicable preference point system for this tender is the 80/20 preference point 
system. 

 
b) The highest acceptable tender will be used to determine the accurate system once 

tenders are received. 
 

c) The maximum points for this tender are allocated as follows: 
 

 POINTS 

PRICE 80 

SPECIFIC GOAL POINTS 20 

Total Points For Price and Specific Goal Points 100 

 
1.3 Failure on the part of a tenderer to submit proof or documentation required in terms of 

this tender to claim points for specific goals with the tender, will be interpreted to mean 
that preference points for specific goals are not claimed. 

1.4 The organ of state reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the organ of state 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response 
to an invitation to provide goods or services through price quotations, competitive 
tendering process or any other method envisaged in legislation; 

(b) “price” means an amount of money tendered for goods or services, and includes 
all applicable taxes less all unconditional discounts; 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the 
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time of bid invitation, and includes all applicable taxes; 
(d)  “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 

of 2000). 

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 points is allocated for price on the following basis: 

 
𝑷𝒔 = 𝟖𝟎 (𝟏 − 

𝑷𝒕−𝑷 𝒎𝒊𝒏    
) 

𝑷 𝒎𝒊𝒏 

Where 

Ps = Points scored for price of tender under consideration 

Pt = Price of tender under consideration 

Pmin = Price of lowest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes of 
this tender the tenderer will be allocated points based on the goals stated in table 1 below as 
may be supported by proof/ documentation stated in the conditions of this tender: 

 

The specific goals allocated points in terms of this tender 

Number of 
points Allocated 

on 80/20 

system 

Number of 
points claimed 
by Tenderer 

(To be 
completed  by 
the Tenderer) 

The promotion of enterprises located in a specific region (O. R. 
Tambo District): The Tenderer and Directors are based in the 

ORTDM region and pay their municipal rates and taxes 

05 
 

Promotion of 51% Black-owned enterprises 05 
 

Promotion of 100% Women-owned enterprises 05 
 

Promotion of 100% Youth-owned enterprises 05 
 

 

The following documents shall be submitted to prove compliance with the above 
Specific Goals where claimed: 

• Copy of business registration documents, as issued by CIPC. 

• Certified copy of identity documents of directors/ shareholders/ partners / members, as 

the case may be. 

• Original Valid Tax Clearance Certificate or a Confirmation of Tax Validity with the pin 

issued by SARS. 

• Proof of latest municipal rates and taxes statement of the bidder indicating that rates 

and taxes are not in arrears for more than 3 months. 
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• Proof of latest municipal rates and taxes statement of each company director indicating 

that rates and taxes are not in arrears for more than 3 months. 

• Proof of latest municipal water and sanitation charges statement of the bidder indicating 

that rates and taxes are not in arrears for more than 3 months for bidders who reside in 

the O. R. Tambo District Municipality area. 

• Proof of latest municipal water and sanitation charges statement of each company 

director indicating that rates and taxes are not in arrears for more than 3 months for 

bidders who reside in the O. R. Tambo District Municipality area. 

• Confirmation of address from a ward councillor where the bidder and company directors 

operate and reside in a peri-urban area where no rates and taxes and service charges 

are not billed. 

• A copy of a valid lease agreement where the bidder does not own the property they are 

operating from 

 

 
5. DECLARATION WITH REGARD TO COMPANY/FIRM 

 

5.1. Name of company/firm……………………………………………………………………. 

5.2. Company registration number: …………………………………………………………... 

5.3. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited 

 Non-Profit Company 

 State Owned Company 

[TICK APPLICABLE BOX] 

 

5.4. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the specific goals as advised in the tender, 

qualifies the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary 
proof to the satisfaction of the organ of state that the claims are correct; 

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of 
the conditions of contract have not been fulfilled, the organ of state may, in addition 
to any other remedy it may have – 
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(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as 
a result of having to make less favourable arrangements due to such 
cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) Forward the matter for criminal prosecution, if deemed necessary. 
 
 

………………………………………….………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 

SURNAME AND NAME: …………………………………………………………………………………….……………………………. 

DATE: ………………………………………………………………………….………………………………………… 

ADDRESS: …………………………………………………………………………….……………………………………… 

…………………………………………………………………..………………………………………………… 

……………………………………………………………………………………………..……………………… 

 
……………………………………………………………………………………..……………………………… 
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MBD 8 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

 
 

1 This Municipal Bidding Document must form part of all bids invited. 
 

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 
goods and services are being procured, all reasonable steps are taken to combat the abuse of the 
supply chain management system. 

 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 
 

a. abused the municipality’s / municipal entity’s supply chain management system or committed 
any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, municipal or other public 
sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 
Combating of Corrupt Activities Act (No 12 of 2004). 

 

4 In order to give effect to the above, the following questionnaire must be completed and submitted 
with the bid. 

 
Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of 
Restricted Suppliers as companies or persons prohibited from doing business with the 
public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the 
institution that imposed the restriction after the audi alteram partem rule 
was applied). 

 

The Database of Restricted Suppliers now resides on the National 
Treasury’s website (www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page. 

Yes No 

4.1.1 If so, furnish particulars: 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in 

terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 

of 2004)? 

The Register for Tender Defaulters can be accessed on the National Treasury’s 
website (www.treasury.gov.za) by clicking on its link at the bottom of the home 
page. 

Yes No 

4.2.1 If so, furnish particulars: 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of 

law outside the Republic of South Africa) for fraud or corruption during the past five 
years? 

Yes No 

4.3.1 If so, furnish particulars: 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three months? 

Yes No 

4.4.1 If so, furnish particulars: 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.5 Was any contract between the bidder and the municipality / municipal entity or any 

other organ of state terminated during the past five years on account of failure to 

perform on or comply with the contract? 

Yes No 

4.7.1 If so, furnish particulars: 

 
 

CERTIFICATION 

 
 

I, THE UNDERSIGNED (FULL NAME) ........................................................................................ CERTIFY 
THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT. 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 
 

………………………………………... …………………………………….. 
Signature Date 

 
 
 

………………………………………… …………………………………….. 
Position Name of Bidder 
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MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties 

in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe 

se prohibition meaning that it cannot be justified under any grounds. 

 
3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable the 
accounting officer, among others, to: 

 

a. take all reasonable steps to prevent such abuse; 
 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 
management system of the municipality or municipal entity or has committed any improper 
conduct in relation to such system; and 

 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 
during the bidding process or the execution of the contract. 

 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 

bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 

 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 
 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or lower 

the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, therefore, 

an agreement between competitors not to compete. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
 

I, the undersigned, in submitting the accompanying bid: 

 
 

PROJECT NO.: ORTDM SCMU 02-24/25: GABAJANA WATER SUPPLY 

 

 
in response to the invitation for the bid made by: 

 
O. R. TAMBO DISTRICT MUNICIPALITY 

 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 
 

I certify, on behalf of: that: 

(Name of Bidder) 

 
 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of 

the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the bidder, 

who: 

 
(a) has been requested to submit a bid in response to this bid invitation; 

(b) could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of 

business as the bidder 
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6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding. 

 
7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices; 

(b) geographical area where product or service will be rendered (market allocation) 

(c) methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid; 

(e)  the submission of a bid which does not meet the specifications and conditions of the bid; 

or 

(f) bidding with the intention not to win the bid. 

 
 

8. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

 
9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 

contract. 

 
³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and 

knowledge in an activity for the execution of a contract. 
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10.  I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties in terms of section 59 

of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) 

for criminal investigation and or may be restricted from conducting business with the public sector for a 

period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act 

No 12 of 2004 or any other applicable legislation. 

 
 

………………………………………………… ………………………………………….. 

Signature Date 

 
 
 
 
 
 

…………………………………………………. …………………………………………. 

Position Name of Bidder 
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RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT 

 
 

Form 2.3.1 Record of Addenda to Tender Documents 

Form 2.3.2 Procurement Form 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

T2.3 RETURNABLE DOCUMENTS 
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(Addenda received from Engineer for amendments on Tender Documentation) 
 

  

Date 
 

Title or Details 

 

1 
  

 

2 
  

 

3 
  

 

4 
  

 

5 
  

 

6 
  

 

7 

  

 

8 
  

 

9 
  

 

10 
  

 
 
 

Name of Tenderer: ……………………………………………… Date: …………………………… 

 
 

Signature: ……………………………………………... 

 
 

Full name of signatory: ……………………………………………… 

FORM 2.3.1 RECORD OF ADDENDA TO TENDER DOCUMENTS 
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Acceptable Tenders will be evaluated using a system that awards points on the basis of Tender price and the 

meeting of specific goals. 

 
DEFINITIONS 

 
“Acceptable Tender” means any Tender which, in all respects, complies with the conditions of Tender and 

specifications as set out in the Tender document, including conditions as specified in the Preferential Procurement 

Policy Framework Act (Act 5 of 2000) and the Supply Chain Management of Council. 

 
“Council” refers to the O. R. TAMBO DISTRICT Municipality. 

 
“Equity ownership” refers to the percentage ownership and control, exercised by individuals within an enterprise and 

they are involved in the day to day running of the Company. 

 
“HDI equity ownership” refers to the percentage of an enterprise, which is owned by individuals, or in the case 

of a company, the percentage shares that are owned by individuals meeting the requirements of the definition of 

a HDI. 

 
“Historically disadvantaged individuals (HDIs)” means all South African citizens – 

 
(i) Who had no franchise in national elections prior to the introduction of the 1983 and 1993 constitutions 

(Referred to as Previously Disadvantaged Individuals (PDIs) in this document) 

(ii) Women 

(iii) Disabled persons. 

 
“SMME’s” (small, medium and micro enterprises) refers to separate and distinct business entities, including co- 

operative enterprises and NGOs, managed by one owner or more, as defined in the National Small Business (Act 

102 of 1996). Refer to the attached addendum for a definition of SMME’s for different economic sectors. 

Tenders are adjudicated in terms of ORTDM Procurement Policy, and the following framework is provided as a 

guideline in this regard. 

 
1. Technical adjudication and General Criteria 

 
▪ Tenders will be adjudicated in terms of inter alia: 

▪ Compliance with Tender conditions 

▪ Technical specifications 

 
If the Tender does not comply with the Tender conditions, the Tender will be rejected. If technical 

specifications are not met, the Tender may also be rejected. 

FORM 2.3.2 PROCUREMENT FORM 
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With regard to the above, certain actions or errors are unacceptable, and warrants REJECTION OF THE 

TENDER, for example: 

 

▪ A Tax Verification Pin. (Only valid tax verification pin must be attached to the Tender document). 

▪ Pages to be completed, removed from  the Tender document, and have therefore not been 

submitted. 

▪ Failure to complete the schedule of quantities as required 

▪ Scratching out without initialling next to the amended rates or information. 

▪ Writing over / painting out rates / the use of tippex or any erasable ink, eg. Pencil. 

▪ Failure to attend compulsory site inspections 

▪ The Tender has not been properly signed by a party having the authority to do so, according to the 

Form 2.2.2 – “Authority for Signatory” 

▪ No authority for signatory submitted. 

▪ Form of Offer not completed. 

▪ Particulars required in respect of the Tender have not been provided – non-compliance of Tender 

requirements and/or specifications. 

▪ The Tenderer’s attempts to influence or has in fact influenced the evaluation and/or awarding of 

the contract. 

▪ The Tender has been submitted after the relevant closing date and time 

▪ Each page of the Contract portion of this Tender document (Part C1 – C4) must be initialled by the 

authorised person in order for the document to constitute a proper Contract between the Employer 

(ORTDM) and the undersigned. 

▪ If any municipal rates and taxes or municipal service charges owed by that Tenderer or any of its 

directors to the municipality, or to any other municipality or municipal entity, are in arrears for more 

than three months. 

▪ If any Tenderer who during the last five years has failed to perform satisfactorily on a previous 

contract with the municipality or any other organ of state after written notice was given to that 

Tenderer that performance was unsatisfactory. 

 
2. Size of enterprise and current workload 

 
Evaluation of the Tenderer’s position in terms of: 

 
▪ Previous and expected current annual turnover 

▪ Current contractual obligations 

▪ Capacity to execute the contract 

 
3. Staffing profile 

 
Evaluation of the Tenderer’s position in terms of: 

 
▪ Staff available for this contract being Tendered for 

▪ Qualifications and experience of key staff to be utilised on this contract 
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4. Financial ability to execute the contract: 

 
Evaluation of the Tenderer’s financial ability to execute the contract.  Emphasis will be placed on the 

following: 

 
▪ Contact the Tender’s bank manager to assess the Tenderer’s financial ability to execute the contract 

and the Tenderer hereby grants his consent for this purpose. 

 
5. Good standing with SA Revenue Services 

 
▪ Determine whether an original tax pin an original valid tax clearance certificate has been submitted. 

▪ The Tenderer must affix a Tax Verification Pin to page T2.2.9 of the Tender document. 

 

6. Penalties 

 
The O. R. TAMBO District Municipality will if upon investigation it is found that a preference in terms of the 

Contract has been obtained on a fraudulent basis, or any specified goals are not attained in the performance 

of the contract, on discretion of the Municipal Manager, one or more of the following penalties will be imposed: 

 
▪ Cancel the contract and recover all losses or damages incurred or sustained from the Tenderer. 

▪ Impose a financial penalty of twice the theoretical financial preference associated with the claim, which 

was made in the Tender. 

▪ Restrict the suppliers, its shareholders and directors on obtaining any business from the O. R. Tambo 

District Municipality for a period of 5 years. 
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DECLARATION 

 

I/We the undersigned, who warrants that he/she is duly authorised to do so on behalf of the firm, certifies that the 

items mentioned in part of the foregoing procurement form and returnable documents qualifies/qualify for the 

preference(s) shown and acknowledge(s) that: 

 
The information furnished is true and correct. 

 
The contractor may be required to furnish documentary proof to the satisfaction of the O. R. Tambo District 

Municipality that the claims are correct. 

 
If the claims are found to be inflated, the O. R. Tambo District Municipality may, in addition to any other remedy 

it may have, recover from the contractor all cost, losses or damages incurred or sustained by the O. R. Tambo 

District Municipality as a result of the award of the Contract and/or cancel the contract and claim any damages 

which the O. R. Tambo District Municipality may suffer by having to make less favourable arrangements after 

such cancellation. 

 
Signature of Tenderer 

 
Signed at on day of 202         

 
 
 

 
For the tenderer 

 
 
 

WITNESSES: 

 
1.    

 
 

 

2.    
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C1.1 Form of Offer and Acceptance 

C1.2 Contract Data 

C1.3 Special Conditions 
 

C1.4 Occupational Health and Safety Agreement 

C1.5 Supply Chain Management Policy 

C1 AGREEMENTS AND CONTRACT DATA 
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OFFER 
 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect 

of the following works: PROJECT NO.: ORTDM SCMU 02-24/25: GABAJANA WATER SUPPLY. 

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 

Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 

Conditions of Tender. 

 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 

Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the Contract  

including compliance with all its terms and conditions according to their true intent and meaning for an amount to 

be determined in accordance with the Conditions of Contract identified in the Contract Data. 

 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 

 
……………………………………………………………………………………………………………………................... 

 
……………………………………………………………………………………………………………………................... 

 
……………………………………….............……. Rand (in words); R ...................................................... (in figures). 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 

returning one copy of this document to the Tenderer before the end of the period of validity stated in the Tender 

Data, whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified 

in the Contract Data. 

 

 

   

 

 
      

 

 
   

 
 
 

For the tenderer    

(Name and address of organisation) 
 
 

Name & Signature  

Of Witness       

Name Date 

FORM C1.1 FORM OF OFFER AND ACCEPTANCE 

Signature(s) 

 
Name(s) 

 
Capacity 
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ACCEPTANCE 

 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 

Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 

Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s Offer shall form an agreement  

between the Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the 

Contract that is the subject of this Agreement. 

 
The terms of the contract are contained in: 

Part 1 Agreements and Contract Data (which includes this Agreement) 

Part 2 Pricing Data 

Part 3 Scope of Work 

Part 4 Site information 

Part 5 Additional Relevant Documentation 

Part 6 Contract Drawings 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 6 above. 

 
Deviations from and amendments to the documents listed in the Tender Data, including the proposed key 

personnel and any addenda thereto listed in the Tender Schedules as well as any changes to the terms of the 

Offer agreed by the Tenderer and the Employer during this process of offer and acceptance, are contained in the 

Schedule of Deviations attached to and forming part of this Agreement. No amendments to or deviations from 

said documents are valid unless contained in this Schedule, which must be duly signed by the authorised 

representative(s) of both parties. 

 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule 

of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the 

delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the 

Conditions of Contract identified in the Contract Data at or just after the date this Agreement comes into effect. 

Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this 

Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 

receives one fully completed original copy of this document, including the Schedule of Deviations (if any). Unless 

the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in writing of any 

reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding contract 

between the parties. 

 
Signature(s)    

 

Name(s)    
 

Capacity    
 

For the tenderer    

(Name and address of organisation) 

 
Name & Signature 

Of Witness       

Name Date 
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SCHEDULE OF DEVIATIONS 
 

Notes: 
 

1. The extent of deviations from the tender documents issued by the Employer prior to the tender 

closing date is limited to those permitted in terms of the Conditions of Tender. 

 
2. A Tenderer’s covering letter shall not be included in the final contract document. Should any 

matter in such letter, which constitutes a deviation as aforesaid becomes the subject of 

agreements reached during the process of Offer and Acceptance; the outcome of such 

agreement shall be recorded here. 

 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to the tender documents and which it is agreed by the Parties becomes 

an obligation of the contract, shall also be recorded here. 

 
4. Any change or addition to the tender documents arising from the above agreements and recorded 

here shall also be incorporated into the final draft of the Contract. 

 
 

1 Subject    

 

Details      

 

2 Subject _ 

 

Details      

 

3 Subject    

 

Details      

 

4 Subject    

 

Details     

 

5 Subject   

 

Details     

 

6 Subject    

 

Details     
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree 

to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents 

listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any confirmation, 

clarification or change to the terms of the Offer agreed by the Tenderer and the Employer during this process of 

Offer and Acceptance. It is expressly agreed that no other matter whether in writing, oral communication or implied 

during the period between the issue of the tender documents and the receipt by the Tenderer of a completed 

signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 

this Agreement. 

 
 
 
 
 

   

 
   

 
   

 
 
 
 

(Name and address of Organisation) 

 
Name & Signature 

Of Witness    Date    
 
 
 
 
 
 

 

FOR THE EMPLOYER 
 
 
 

      

 
      

 
      

 
 
 
 

(Name and address of Organisation) 

 
 

Name & Signature 

Of Witness    Date    

FOR THE TENDERER: 

Signatures (s)    

Name(s)    

Capacity    
 

Signatures (s) 

Name(s) 

Capacity 
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PART C1.2 DATA PROVIDED BY THE EMPLOYER 

Notes to Tenderer: 

1. The Tenderer is not required to complete this data in full. 

2. Please read both the General Conditions of Contract for Construction Works, Third Edition, 2015. 

(GCC 2015) and the relevant parts of its Guidance Notes to understand the implications of this Data 

which the tenderer is required to complete. 

3. Copies of these conditions of contract may be obtained from the South African Institution of Civil 

Engineering www.saice.org.za 

4. The number of the clause which requires the data is shown in the left-hand column for each 

statement; however, other clauses may also use the same data 

5. Each item of data given below is cross-referenced to the clause in the General Conditions of Contract 

for Construction Works to which it mainly applies. 

6. The General Conditions of Contract for Construction Works make several references to the Contract 

Data for specific data, which together with these conditions collectively describe the risks, liabilities, 

and obligations of the contracting parties and the procedures for the administration of the Contract. 

The Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency 

between it and the general conditions of contract. 

7. The General Conditions of Contract shall be read in conjunction with the variations, amendments and 

additions set out in the Contract Data below. Each item of data given below is cross – referenced to the 

clause in the General Conditions of Contract to which it mainly applies 

8. The following contract specific data are applicable to this Contract: 

Clause Statement Data 

 The conditions of contract are The General Conditions of Contract for Construction 
Works, Third Edition, 2015. (GCC 2015) 

1  General 

1.1.1.13 Defects Liability Period is 12 months after the Completion Date 

1.1.1.14 Due Completion Date is 5 months from the access date (as described in 
clause 5.4.1) 

1.1.1.15 The Employer is O. R. Tambo District Municipality 

1.1.1.16 The Employer’s Agent To which this Contract relates shall be the delegated 
individual specified in writing by the Employer within 
seven days of the commencement date. 

1.1.1.17 The Employer’s Agent Representative To which this Contract relates shall be the delegated 
individual specified in writing by the Employer’s Agent 
within seven (7) days of the commencement date. 

1.1.1.26 The Pricing Strategy is A re-measurement contract 

1.1.1.29 The Site is All Areas within the boundaries of Gabajana, 
Flagstaff Ward 6 and 8 

1.1.1.30 The Site Information is Specified in Part C4: Site Information of this document 

1.1.1.33 The Works are Specified in Part C3: Employer’s Works Information of 
this document 

FORM C1.2 CONTRACT DATA 

http://www.saice.org.za/
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1.2.1 The Employer’s delivery address is       O. R. Tambo District Municipality  

 Physical Address O. R. Tambo House 

Nelson Mandela Drive 

Mthatha 

5100 

 Postal Address Private Bag X 6043 

Mthatha 

5100 

 Email Address Shall be specified by the Employer within 
Seven days of the commencement date. 

1.2.1 The Employer’s Agent’s delivery address 
BM Infrastructure Development 
48 Flamingo Drive  

Southernwood  

Mthatha, 5099 

E-mail: info@bmengineers.co.za  

Telephone: (047) 531 0424 

1.3.2 The law of the contract is the law of the Republic of South Africa that applies to 
agreements executed and wholly performed within 
the Republic of South Africa 

1.3.3 The language of this Contract is English 

3  Employer’s Agent 

3.2.3 The Employer’s Agent shall first consult 
and obtain specific approval 

from the delegated Employer’s Agent: BM 
Infrastructure Development, prior to executing 
any of its functions or duties, with respect to 
following clauses: 

1. All the Employer Agent’s actions as 
contemplated in Clause 3.3.1 

2. All the Employer Agent’s actions as 
contemplated in Clause 3.3.4 

3. All the Employer Agent’s actions as 
contemplated in Clause 5.11.1 

4. All the Employer Agent’s actions as 
contemplated in Clause 5.12.4 

5. All the Employer Agent’s actions as 
contemplated in Clause 6.4.1 

6. All the Employer Agent’s actions as 
contemplated in Clause 10.1.5 

7. All the Employer Agent’s actions as 
contemplated in Clause 10.2.3 

3.2.4 The Employer’s Agent for Health 
and Safety 

To which this Contract relates shall be the 
delegated individual specified in writing by the 
Employer’s Agent within seven days of the 
commencement date. 

3.2.4 The Employer’s Agent for 
Social Facilitation 

To which this Contract relates shall be the 
delegated individual specified in writing by the 
Employer’s Agent within seven days of the 
commencement date. 

5  Time and Related Matters 

 

mailto:info@bmengineers.co.za
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5.1.1 The special non-working days set out in 
the Contract are 

the following: 

1. South African Public Holidays, and 

2. Annual builders' holiday traditionally starts on or 
around 15 December and ends in the second 
week of January. 

5.3.1 The Engineer’s Agent shall issue an 
instruction to the Contractor to 
commence with the Work 

On approval of the following documentation: 

1. Health and Safety Plan 

2. OHS Agreement 

3. Department of Labour (DoL) 

notification of construction work 

4. Initial Programme 

5. Letter of Good Standing 

6. Performance Guarantee 

7. Insurance for the Works 

8. Contractor’s Key Personnel 

Which will be within 07 days after the approval 
of the Documentation required from the 
Contractor 

5.3.2 The Contractor is to Submit the 
documentation stipulated in clause 5.3.1 

Within 07 days of the Commencement Date 

5.4.1 Access to and possession to the Site is granted on the date of the site handover 
meeting which should occur no later than Seven 
(07) days after Employer’s Agent’s instruction to 
commence carrying out the Works referred to in 
Clause 5.3.1. 

5.8.1 The non-working days set out in 
the Contract are 

The special non-working days set out in 
the Contract are 

weekends 

 
the following: 

1. all South African gazetted public holidays, 
and 

2. Annual builders' holiday traditionally starts 
on / or around 15 December and ends in the 
second week of January. The year-end 
builders' holiday does not exceed 15 
Working days in duration 

5.12.1 Extension of time for practical 

completion due to abnormal climatic 

conditions shall be calculated according 

to the requirements of the following 

equation. 

V = (Nw - Nn) + (Rw – Rn ) 
                                 X 

 
Where: 

V = Extension of time in calendar days in respect 
of the calendar month under consideration. 

Nw = Actual number of days during the calendar 
month on which rainfall of 10mm or more has 
been recorded; 

Nn = Average number of days in the relevant 
calendar month, as derived from existing rainfall 
records, as stated below, on which rainfall of 10 
mm or more has been recorded for the calendar 
month; 

Rw = Actual rainfall in mm recorded for the 
calendar month under consideration; and 

Rn = Average rainfall in mm for the calendar 
month as derived from existing rainfall records as 
stated in the Site Information. 
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  X = The number of days per month on which 
work is expected not to be possible as a result of 
abnormal rainfall are as per the table below. 
 

MONTH EXPECTED NUMBER OF 

WORKING DAYS LOST AS A 

RESULT OF ABNORMAL 

RAINFALL 

January 7 

February 5 

March 4 

April 3 

May 2 

June 2 

July 2 

August 2 

September 4 

October 5 

November 5 

December 6 
 

5.13.1 The penalty for delay or late completion is If the Contractor fails by the Due Completion 
Date to complete the Works, or any specific 
portion thereof that is identified in the Scope of 
Works to the extent which entitles him in terms of 
Clause 5.14.2 to receive a Certificate of Practical 
Completion for the Works, then the Contractor 
shall be liable to the Employer for the sum(s) 
stated below as (a) penalty/ies for every day 
which shall elapse between the Due Completion 
Date for the Works or the specific portion of the 
Works and the actual Date of Practical 
Completion of the Works or of the specific 
portion. The penalty for delay shall be R5 000 or 
0.02% of the Contract Value (excluding VAT) 
per day; whichever is the higher value.” 

6  Payment and related matters 

6.2.1 The performance guarantee for liability of 

the Contractor for claims made against the 

Contractor arising out of the Contractor's 

failure to deliver the requested Works per 

the standards, practices, methods and 

procedures conforming to applicable laws 

and exercising that degree of skill, care, 

diligence, prudence and foresight that 

would reasonably and ordinarily be 

expected from a skilled and experienced 

person engaged in a similar type of 

undertaking under similar circumstance is 

10% of the Contract Price 

6.2.2 The security of ten percent retention of the 

value of the Works 
Shall be deducted from the Contractor’s first 
three payment certificates in equal increments as 
per the SCM Policy. 
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6.8.2 Contract Price Adjustment Factor is not applicable for this contract 

6.10.1.5 The advance payment percentage limit for 
plant and materials delivered to Site but not yet 
built into the Permanent Works is 

80% of the value of the materials. 

6.10.1.5 The advance payment percentage limit for 
plant and materials not yet supplied to Site 

is not applicable for this contract 

6.10.3 The percentage retention is 10% of the value of the Works 

6.10.3 The limit of retention money is 05% of the value of the Works 

8  Risks and related matters 

8.6.1.1.2 The value of plant and materials supplied by the 
Employer to be included in the insurance sum 
is 

NIL 

8.6.1.3 The minimum limit of indemnity for insurance in 
respect of loss of or property damage (except 
for the Works, Plant and Materials and 
Equipment) and liability for bodily injury to or 
death of a person (not an employee of the 
Contractor) caused by activity in connection 
with this Contract for any one event is: 

R5,000,000 

8.6.1 .5 a) The minimum limit of indemnity for 
insurance in respect of loss or damage to 
the Works, Plant and Materials 

The replacement cost thereof. 

 b) The minimum limit of indemnity for insurance 
in respect of the death of or bodily injury to 
employees of the Contractor arising out of 
and in the course of their employment in 
connection with this Contract for any one 
event is 

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act 
No. 130 of 1993 and the Contractor's 
common-law liability for people falling 
outside the scope of the Act with a limit of 
indemnity of not less than R1 000 000 
(One Million South African Rand). 
 

10  Claims and disputes 

10.5.3 The Adjudication Board shall consist of one (1) member 

10.7.1 The determination of disputes shall be by arbitration 

10.7.2 The arbitration procedure is the latest edition of Rules for the Conduct 
of Arbitrations published by the 
Association of Arbitrators (Southern 
Africa) or its successor body. 

 The place where arbitration is to be held is Mthatha 

 The person who shall choose an arbitrator the Chairman of the Association of 

Arbitrators(www.arbitrators.co.za) or its 
successor body. 

http://www.arbitrators.co.za/
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PART C1.2.3 DATA PROVIDED BY THE CONTRACTOR 

Notes to Tenderer: 

9. The Tenderer is required to complete this data in full. 

10. Please read both the General Conditions of Contract for Construction Works, Third Edition, 2015. (GCC 

2015) and the relevant parts of its Guidance Notes to understand the implications of this Data which 

the tenderer is required to complete. 

11. The number of the clause which requires the data is shown in the left-hand column for each statement; 

however, other clauses may also use the same data 

CLAUSE STATEMENT DATA 

 The conditions of contract are The General Conditions of Contract for Construction Works, 
Third Edition, 2015. (GCC 2015) 

1  General 

1.1.1.9 The Contractor is  
 

 

1.2.1 The Contractor’s delivery 
address is 

 

 Physical Address  
 

 

  

 
Postal Address 

 
 

 

 
 

 

  
Email Address 

 
 

 

4.4.2 The Contractor must Sub-Contract 
any parts of the Contract. 

To which this Contract relates that a portion of the Value of 
the Works must be Sub-Contracted to a Local SMME or the 
Designated Groups as agreed during the Procurement of the 
Sub-Contractors is 10%. 

4  Contractor’s General Obligations 

4.10.2 Contractor shall provide 
monthly reports outlining 
compliance with 

Site progress and Employer’s CPG and EPWP objectives at 
intervals specified in Part C3: Employer’s Works Information of 
this document. 

4.11.1 Contractor's Competent 
Employees are: 

 

 
Title Construction Manager 

 
Name 

 

  
Qualifications 

 

  
Tel No 

 

  
Email 
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Title 

 
Site Agent 

 
Name 

 

 
Qualifications 

 

 
Tel No 

 

  
Email 

 
 

 

 
Title Construction Site Foreman 

 
Name 

 

  
Qualifications 

 

 
Tel No 

 

  
Email 

 
 

 

 
Title Safety Officer 

 
Name 

 

  
Qualifications 

 

 
Tel No 

 

  
Email 

 
 

 

  
SACPMP Registration Number 

 

4.12.2 Contractor's Superintendence: The Contractor’s Site Agent, Site Foreman and Safety 
Officer MUST be on site at all times when work is being 
performed. No work may be performed without these persons 
being on site. 

Should the Contractor decide to use other Personnel rather than the one’s listed above, must do it   in 
writing, and the proposed Personnel must have the same or very similar Qualifications and 
experience 

Security 

6.2.1 The security to be provided by the Contractor shall be one of the following: 

 
Type of security 

 
Select 
(Tick) 

 1. Cash Deposit of 10% of the Contract Sum plus retention of 10% of the value of Works  

 2. Fixed Performance Guarantee of 10% of the Contract Sum plus retention of 10% of 

the value of Works 

 

  

 Note A 

The Performance Guarantee shall be of an Insurance Company listed on the Johannesburg 
Stock Exchange or owned by such a company, a Registered South African Bank or a recognised 
government sponsored, provincial or national development agency 
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PART C1.4 SPECIAL CONDITIONS OF CONTRACT 

Notes to Tenderer: 

1. Particular Conditions of the Contract defines conditions that are specific to a Project. 

2. The Particular Conditions of the Contract are used for addition/ omission and change of 

General Conditions of the Contract. 

3. The number of the clause which requires the data is shown in the left-hand column for 

each statement; however, other clauses may also use the same data 

Clause Statement Data 

  Amendment of GCC 2015 Clauses 

 Employer’s SCM Policy  

 Insertion of additional clause The parties agree that this contract shall be subject to the 
Employer’s Supply Chain Management Policy (‘SCM Policy’) that 
was applicable on the date the bid was advertised. 

Abuse of the supply chain management system is no permitted 
and may result in cancellation of the contract, restriction of the 
supplier, and/or the exercise by the Employer of any other rights 
and remedies available to it as described in the SCM Policy 

 Ambiguity and discrepancy  

 Insertion of additional wording: All parts of the Contract should be read together and that their 
original purpose is to be mutually explanatory. However, if there 
is a discrepancy between the information provided, the order of 
priority of contract documents is as stated below: 

1. the Contract Agreement 

2. the Letter of Acceptance (this is the formal acceptance of the 

contractor’s tender and usually presents the point in time when 

Contractual Parties enter the Contract), 

3. the Contract Data, 

4. the Particular Conditions of the Contract 

5. the General Conditions of the Contract, 

6. the Specification, 

7. the Drawings, and 

8. the Schedules and any other document forming part of 

the Contract 

In the event of a discrepancy or ambiguity, the document of 
higher priority takes precedence. 

 Assignment  

 Delete wording and replace with the 
following: 

The Employer will, at all times, be entitled to cede its rights 
and/or delegate its obligations under this Contract and/or assign 
this Contract to any financier and/or nominee of any financier of 
the Employer for purposes of the programme. Any cession 
and/or delegation and/or assignment by the Employer to any 
such financier or nominee of any financier is expressly permitted. 
The Contractor shall, if requested thereto by the Employer and/or 
any such financier, sign a separate authority giving effect to the 
aforementioned in such form as the Employer and/or any 
financier of the Employer may reasonably require 
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 The Employer will, at all times, be entitled to cede its rights and/or 
delegate its obligations under this Contract and/or assign this 
Contract to any financier and/or nominee of any financier of the 
Employer for purposes of the programme. Any cession and/or 
delegation and/or assignment by the Employer to any such 
financier or nominee of any financier is expressly permitted. The 
Contractor shall, if requested thereto by the Employer and/or 
any such financier, sign a separate authority giving effect to the 
aforementioned in such form as the Employer and/or any 
financier of the Employer may reasonably require 

 The Contractor shall not be entitled to cede any of its rights and/or 
delegate any of its obligations under this Contract to any person 
without the prior written consent of the Employer. 

Access to and possession of Site  

Insertion of additional wording: The Employer allows access to, possession and use of each 
part of the Site to the Contractor which is necessary for the work 
included in this contract. The Employer shall grant access and 
use of the Site no later than seven days after Employer’s Agent’s 
instruction to commence with the Works. 

If the Employer does not give the Contractor access to, 
possession and use of the Site within seven days of the 
Employer’s Agent instruction to commence with the Works, 
access to, possession and use of the Site shall be as the date 
when Employer’s Agent instructed the Contractor to commence 
with the Works. 

Some reasons for extension of time 

Insertion of additional wording: No extension of time will be granted in respect of any delays 
attributed to normal climatic conditions. Normal climatic 
conditions shall be deemed to include normal rainfall and 
associated wet conditions and materials, strong winds and 
extremes of temperature. However, in the event that delays to 
critical activities exceed the number of working dates listed 
below for each month, then abnormal climatic conditions shall be 
deemed to exist, and an extension of time may be claimed in 
accordance with the provisions of clause 5.12 

 
The number of days quoted below shall be regarded as fair 
estimate of the delays to be anticipated and allowed for under 
normal climatic conditions where inclement weather prevents or 
disrupts critical work 
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MONTH EXPECTED NUMBER OF WORKING DAYS 

LOST AS A RESULT OF ABNORMAL RAINFALL 

JANUARY 7 

FEBRUARY 5 

MARCH 4 

APRIL 3 

MAY 2 

JUNE 2 

JULY 2 

AUGUST 2 

SEPTEMBER 4 

OCTOBER 5 

NOVEMBER 5 

DECEMBER 6 

TOTAL 47 

 

 
 
 
 
 
 

 
Termination by the Employer 

Claims for delays for abnormal climatic conditions shall be 
accompanied by substantiating facts and evidence, which 
shall be submitted timeously as each day or half-day is 
experienced. 

It shall be noted that where the critical path is not affected, 
no extension of time for abnormal climatic conditions or for 
any other reason will be considered

Insertion of additional wording 

9.2.1.3.9 Has substantially broken a health or safety regulation. 

9.2.1.3.10 

 
9.2.1.3.11 

Failure to obtain access to Site due to non-compliant 
documentation as stated in clause 5.3.1 

Has failed to provide or update the required insurances 
within the prescribed time 

 

9.2.1.4 Where the Works are no longer required 

9.2.1.5 Where the funding for the Works is no longer available 

9.2.1.6 An event occurs that stops the Contractor from 
completing the works by the date shown on the 
Accepted Programme and is forecast to delay 
Completion by more than13 weeks 

9.2.1.7 The Service Provider becomes insolvent or Liquidated 

9.2.1.8 If as a result of Force Majeure, the Service provider is 
unable to perform part or the whole service for a period 
of thirty 30 days. 

 
Right of Retention 

 

The Contractor hereby waives and abandons any and all lien and/or any other right of retention that the 
Contractor now has or in future may have, in terms of the Contract, the common law or otherwise, in 
respect of the works, the Site or any property belonging to the Employer and shall under no 
circumstances be entitled to withhold delivery of the same to the Employer. The Contractor warrants that 
all Subcontractors shall, mutatis mutandis, waive and abandon any such Subcontractor’s lien or any 
other right of retention, in favour of the Employer. 
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Joint Ventures 

Suppose the Contractor constitutes a joint venture, consortium, or other unincorporated 
groupings of two or more persons or organisations. In that case, these persons or organisations 
are deemed to be jointly and severally liable to the Employer for the performance of this 
Contract. 

Unless already notified to the Employer, the persons or organisations notify the Employer’s 
Agent within two weeks of the date of acceptance of the Contract of the key person who has the 
Authority to bind the Contractor on their behalf. 

The Contractor does not alter the composition of the joint venture, consortium, or other 
unincorporated groupings of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

Nothing in this Contract shall be deemed to create any joint venture, partnership or principal- 
agent relationship between the Parties and neither Party shall hold itself out in its advertising or 
otherwise in any manner which would indicate or imply such relationship with the other Party 
according to this Contract 

The dissolution of the Joint Venture shall be deemed as a separation and that constitutes the 
Contract to be Terminated 

Illegal or Corrupt Practices 

Any offer, payment, consideration, or benefit of any kind made by the Contractor, which constitutes 
or could be construed either directly or indirectly as an illegal or corrupt practice, an inducement 
or reward for the award or in the execution of this Contract constitutes grounds for terminating 
the Contractor’s obligation to Provide the Works or taking any other action as appropriate against 
the Contractor (including civil or criminal action). 

The Employer may terminate the Contractor's obligation to provide the Works if the Contractor (or 

 any member of the Contractor where the Contractor constitutes a joint venture, consortium or 
other unincorporated groupings of two or more persons or organisations), or a director of any 
such entity, is found guilty by a competent court, administrative or regulatory body of 
participating in illegal or corrupt practices. 

SCC4.3 
Such practices include, but are not limited to, the making of offers, payments, considerations, 
or benefits of any kind or otherwise, whether in connection with any procurement process or 
contract with the Employer or other people or organisations and including in circumstances 
where the Contractor or any such member is removed from the approved vendor database of 
the Employer as a consequence of such practice. 

 Confidentiality 

 The Contractor does not disclose or make any information arising from or in connection with 
this Contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time). Should the Contractor 
disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions 
of this clause are complied with by the recipient. 

 Any information communicated by the Employer to the Contractor in connection with the 
Contract and any secret and/or confidential information of the Employer otherwise acquired by 
the Contractor shall be regarded by the Contractor as strictly confidential and shall not, without 
the prior written consent of the Employer in each instance, be published or disclosed to any 
other party or be used for any purpose whatsoever other than to execute the Works. 

 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded 
as such until notified otherwise in writing by the Employer’s Agent. 

 Suppose the Contractor is, at any time, required by law to disclose any such information which 
is required to be kept confidential. In that case, the Contractor, to the extent permitted by law 
before disclosure, notifies the Employer so that an appropriate protective order and/or any other 
action can be taken if possible, before any disclosure. If such protective order is not, or cannot, 
be obtained, then the Contractor may only disclose that portion of the information which it is 
required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential 
treatment shall be afforded to the information so disclosed. 
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 The taking of images (whether photographs, video footage or otherwise) of the works or any 
portion thereof, in the course of Providing the Works and after Completion, requires the prior 
written consent of the Employer’s Agent. All rights in and to all such images vests exclusively 
in the Employer. 

 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

 Existing Services and Housekeeping 

 The Site may be in continuous operation and, accordingly, the Contractor shall assume 
that existing services and access ways shall be in continuous use and fully operational at all 
times. 

 

The Contractor shall be held responsible for repair or making good of existing installations that 
may be required due to any act or omission of whatever nature by the Contractor and for any 
costs to the Employer which may arise, due to the Contractor preventing in any manner whatever 
the normal operation and use of such services and access ways. 

During the execution of the Works, the Contractor shall keep the Site reasonably free from all 
unnecessary obstructions and shall store or dispose of any Contractor's Equipment and surplus 
materials and without delay clear away and remove from the Site any wreckage, rubbish or 
temporary works no longer required. 

The Contractor must use and/or attend to all areas of the Site which are used by it or under its 
control from time to time in a safe, professional and responsible manner. 

The Contractor shall be responsible for all areas of the Site which are used by it or under its control 
from the time the area in question is made available to the Contractor until the time the Employer 
requires the Site to be returned to it or otherwise when the Contractor demobilises from the area 
of the Site in question and returns to the Employer all of the Employer's property. 

The Contractor must ensure that all such areas of the Site are kept at all times in a safe, clean 
and hygienic condition and in good working order and repair and the Contractor shall promptly 
repair, at its cost, any damage to the Site which is attributable to the Contractor or its employees 
of sub-contractors, failing which the Employer shall be entitled to repair the Site and recover the 
cost of such repairs from the Contractor. 

Any damages suffered by the Employer as aforesaid shall be paid by the Contractor within ten 
business days or shall be set off against any amounts owing to the Contractor by the Employer. 

The Contractor shall not unnecessarily interfere with the operations of the Employer or Others 
at the Site. The Employer has the right to refuse access to the Site to any of the Contractor's 
employees, representatives and/or subcontractors whom it suspects of being a health and 
safety or other risk. 

The Contractor shall not have any lien or right of retention in respect of the Site, the works and/or 
any other property belonging to the Employer. 

Indemnity against Contractor’s Design 

The Contractor indemnifies and keeps indemnified the Employer against any losses and costs, 
including legal costs between attorney and client, and all other expenses whatsoever that the 
Employer may incur as a result of any action, proceeding or claim made against the Employer 
arising from the use of a design constituting an infringement of patent rights, design registration, 
registered trademarks or other exclusive rights in respect thereof. This indemnity does not apply to 
any infringement which is solely due to the Contractor having followed in its entirety instructions 
stipulated by the Employer. 

The Employer shall give the Contractor prompt notice of any such action, proceeding, claim 
or threat instituted or made against it or both of them. Promptly after the giving of such 
notice the Parties are to consult together about the subject of the notice and the Employer 
may at its option decide to a) permit the Contractor at the Contractor's own expense to 
conduct any litigation that may ensue and all negotiations for a settlement of such litigation or 
claim with the proviso that the Contractor keeps the Employer informed of all steps that are 
taken and of the outcome; or b) conduct any litigation that may ensue and all negotiations for 
a 
settlement, in which event the Employer shall act in consultation with the Contractor and shall 
keep the Contractor informed of all aspects that are taken and of the outcome. 
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The Contractor hereby cedes and agrees to cede all intellectual property, excluding intellectual 
property in respect of which the Contractor can demonstrate proprietorship prior to the date of 
signature hereof, but including intellectual property specifically developed by the Contractor on behalf 
of the Employer under instruction and payment by the Employer and including all current and future 
technical information relating to the works; technical concepts; know-how; specifications; data; 
formulae; computer programs; design; patent and / or applications in respect thereof; copyrighted 
works; memoranda; scripts; reports; manuals; diagrams; drawings; including engineering drawings; 
prototypes; drafts in performing the works, whether completed or not and whether accepted, amended 
or rejected, and the like relating to the works, whether patented or not, and includes all intellectual 
property relating to the works developed by or on behalf of the Employer, to the Employer, its 
successors, assigns or legal representatives locally and / or internationally, together with the right to 
apply for Letters Patent in respect thereof. 

 

It is further agreed that the Employer may apply in its name and its own cost for Letters Patent in 
respect of such inventions and registration of such designs locally and/or internationally. 

 

The Contractor hereby agrees that when requested, he shall without any charges to the Employer, but 
at the latter’s expense, sign all papers, take all rightful oaths, and do all acts which may be necessary, 
desirable or convenient for securing and maintaining patents relating to the works and/or the patent 
applications in any and all countries and for vesting titled thereto in the Employer, its successors, assign 
or legal representatives and the Contractor confirms and agrees that he shall assist the Employer to 
ensure that total and complete cession and transfer of all right, title and interest in the intellectual 
property takes place. 

 

Time  

The Contractor acknowledges that time is of the essence to the performance of its obligations in terms 
of this Contract. 

 

Discovery/Reproduction of Documentation  

The Contractor hereby authorises the Employer to reproduce all documentation made available by the 
Contractor to the Employer in connection with this Contract. In so far as the Contractor has any 
copyright protection in the items that are so reproduced by the Employer, the Contractor hereby grants 
a right and license to the Employer to reproduce the same for the purposes specified in this Contract. 
The Contractor keeps the Employer informed of any threats or claims made against it in respect of 
infringement of patent or other exclusive rights by virtue of the provision of the works. 

 

Damages  

The Employer shall be entitled, in its sole discretion, to claim and recover from the Contractor 
damages in lieu of any penalty agreed upon in terms of this Contract. 

Accrual 

Unless otherwise provided herein, rights which accrue to a Party in terms of this Contract shall 
survive its termination. 

Commitments and Undertakings 

Neither Party shall be bound by any express, tacit or implied term, representation, warranty, promise 
nor the like not recorded herein. This Contract supersedes and replaces all prior 
commitments, undertakings or representations, whether oral or written, between the Parties in respect 
of the subject matter hereof. 

Validity and Enforceability of Contract 

If any provision of this Contract is found to be invalid, unlawful or unenforceable, that provision shall be 
severable from the remaining provisions of this Contract, which shall continue to be valid and 
enforceable. 

Strategic Socio-Economic Objectives 

in terms of which the Contractor gives unconditional warranties and undertakings committing itself to the 
promotion of the strategic socio-economic objectives stipulated herein, including, but not limited to, 
warranties and undertakings to the effect that – 

the Specific Goal Points information disclosed to the Employer in the bid response to the Tender 
Invitation 
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 pursuant to which it was appointed, as supplemented subsequently in writing, is accurate and 
complete and that it shall maintain at least those levels of Specific Goal Points for the duration of the 
contract; 

 it shall only subcontract aspects of the Works o Subcontractors with which it has concluded Subcontracts 
and actively take steps towards achieving the Employer's CPG requirements for the empowerment of 
Subcontractor/s 

 it shall ensure that the execution of the Works and the expenditure of the project costs results in the 
achievement of the general socio-economic and empowerment objectives 

 it shall keep detailed records of – 

its equity ownership and control and, where applicable, that of its duly appointed Subcontractors and/or 
suppliers. 

a) its total spends on targeted enterprises used to fulfil its obligations in terms of the contract. 

b) any transformation programmes and/or initiatives relating to skills development and transfer, 

employment equity and enterprise development of the Subcontractors and Target Individuals; and 

any public benefits and/or job opportunities created according to the fulfilment of its obligations in terms 
of the contract and provide monthly reports outlining compliance with such objectives to the Employer; 

 Contractor Obligations 

 in terms of which the Contractor unconditionally warrants and undertakes that, in its performance of its 
obligations under the Contract, it shall, at all times, - 

 owe a duty of care to the ORTDM and comply with the reasonable directions issued to it by the 
Employer, Employer’s Agent and/or Employer’s Agent Representative; 

 not do anything that constitutes, or is reasonably likely to constitute, a corrupt act or that is otherwise 
intended or is likely to harm the reputation of the ORTDM, the Contract; and 

 
Undertake the Works in accordance with the standards, practices, methods and procedures conforming to 
applicable law, and exercising that degree of skill, care, diligence, prudence and foresight that would 
reasonably and ordinarily be expected from a skilled and experienced person engaged in a similar type of 
undertaking under similar circumstances. 
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FORM OF GUARANTEE 
 
 

PERFORMANCE GUARANTEE 

 
For use with the General Conditions of Contract for Construction Works, Third Edition (2015). 

 
 

GUARANTOR DETAILS AND DEFINITIONS 

 
“Guarantor” means:……………………………………………………………………………………………………. 

 
Physical Address:……………………………………………………………………………………………………… 

 
“Employer” means:…………………………………………………………………………………………………….. 

 
“Contractor” means:…………………………………………………………………………………………………… 

 
“Employer’s Agent” means: 

 
……………………………………………………………………………………………………..…………………….. 

“Works” means:………………………………………………………………………………………………………... 

“Site” means:…………………………………………………………………………………………………………… 

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such 
amendments or additions to the Contract as may be agreed in writing between the parties. 

 
“Contract Sum” means: The accepted amount inclusive of tax of R…………………………………………….. 

 

Amount in words:………………………………………………………………………………………………………. 
 

“Guaranteed Sum” means: The maximum aggregate amount of R……………………………………………… 

 
Amount in words:………………………………………………………………………………………………………. 

 
Type of Performance Guarantee ...................................................... ………………(Insert Variable or Fixed) 

 
“Expiry Date” means .................................................................................... (Give date) or any other later date set 
by the Contractor and/or Employer provided such instruction is received prior to the Expiry Date as indicated 
here. 

 

CONTRACT DETAILS 

 
Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate, and the Certificate 
Completion of the Works as defined in the Contract. 
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Signed at ………………………………………………………………………………………………………………. 

 
 

Date ……………………………………………………………………………………………………………………. 

 
 

Guarantor’s signatory (1) …………………………………………………………………………………………….. 

 
 

Capacity ……………………………………………………………………………………………………………….. 

 
 

Guarantor’s signatory (2) …………………………………………………………………………………………….. 

 

Capacity ……………………………………………………………………………………………………………….. 

 
 

Witness signatory (1) …………………………………………………………………………………………….. 

 

Witness signatory (2) …………………………………………………………………………………………….. 
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Payment for the labour-intensive component of the Works 
 

Payment for works identified in the Scope of Work as being labour-intensive shall only be made in accordance 
with the provisions of the Contract if the works are constructed strictly in accordance with the provisions of the 
Scope of Work. Any non-payment for such works shall not relieve the Contractor in any way from his obligations 
either in contract or in delict. 

 

Applicable labour laws 
 

The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic Conditions of 
Employment Act of 1997 by the Minister of Labour in Government Notice N° R63 of 25 January 2002, as 
reproduced below, shall apply to works described in the scope of work as being labour intensive and which are 
undertaken by unskilled or semi-skilled workers. 

1 Introduction 
 

1.1 This document contains the standard terms and conditions for workers employed in elementary 
occupations on a Special Public Works Programme (SPWP). These terms and conditions do NOT apply 
to persons employed in the supervision and management of a SPWP. 

 

1.2 In this document – 
 

(a) "Department" means any department of the State, implementing agent or contractor; 
 

(b) "Employer" means any department, implementing agency or contractor that hires workers to work in 
elementary occupations on a SPWP; 

 

(c) "Worker" means any person working in an elementary occupation on a SPWP; 
 

(d) "Elementary occupation" means any occupation involving unskilled or semi-skilled work; 
 

(e) "Management" means any person employed by a department or implementing agency to administer 
or execute an SPWP; 

 

(f) "Task" means a fixed quantity of work; 
 

(g) "task-based work" means work in which a worker is paid a fixed rate for performing a task; 
 

(h) "task-rated worker" means a worker paid on the basis of the number of tasks completed; 
 

(i) "time-rated worker" means a worker paid on the basis of the length of time worked. 
 

(j) “Task rate or daily rate” = As per Government Gazette 
 

2 Terms of Work 
 

2.1 Workers on a SPWP are employed on a temporary basis. 
2.2 A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP. 

2.3 Employment on a SPWP does not qualify as employment as a contributor for the purposes of 
the Unemployment Insurance Act 30 of 1966. 

 

3 Normal Hours of Work 
 

3.1 An employer may not set tasks or hours of work that require a worker to work– 
3.2  

(a) More than forty hours in any week 
(b) On more than five days in any week; and 
(c) For more than eight hours on any day. 

 

3.3 An employer and worker may agree that a worker will work four days per week. The worker 
may then work up to ten hours per day. 

 

FORM C1.3 SPECIAL CONDITION 
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3.4 A task-rated worker may not work more than a total of 55 hours in any week to complete the 
tasks allocated (based on a 40-hour week) to that worker. 

 

4 Meal Breaks 
 

4.1 A worker may not work for more than five hours without taking a meal break of at least thirty 
minutes duration. 

 
4.2 An employer and worker may agree on longer meal breaks. 

 
4.3  A worker may not work during a meal break. However, an employer may require a worker to 

perform duties during a meal break if those duties cannot be left unattended and cannot be 
performed by another worker. An employer must take reasonable steps to ensure that a worker 
is relieved of his or her duties during the meal break. 

 

4.4  A worker is not entitled to payment for the period of a meal break. However, a worker who is 
paid on the basis of time worked must be paid if the worker is required to work or to be 
available for work during the meal break. 

 
5 Special Conditions for Security Guards 

 
5.1 A security guard may work up to 55 hours per week and up to eleven hours per day. 

 

5.2 A security guard who works more than ten hours per day must have a meal break of at least 
one hour or two breaks of at least 30 minutes each. 

 

6 Daily Rest Period 
 

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest period is 
measured from the time the worker ends work on one day until the time the worker starts work on the 
next day. 

 
7 Weekly Rest Period 

 
Every worker must have two days off every week. A worker may only work on their day off to perform 
work which must be done without delay and cannot be performed by workers during their ordinary hours 
of work ("emergency work"). 

 

8 Work on Sundays and Public Holidays 
 

8.1 A worker may only work on a Sunday or public holiday to perform emergency or security work. 
 

8.2 Work on Sundays is paid at the ordinary rate of pay. 
 

8.3 A task-rated worker who works on a public holiday must be paid – 
 

(a) The worker’s daily task rate, if the worker works for less than four hours; 
(b) Double the worker’s daily task rate, if the worker works for more than four hours. 

 
8.4 A time-rated worker who works on a public holiday must be paid – 

 

(a) The worker’s daily rate of pay, if the worker works for less than four hours on the public 
holiday; 

 

(b) Double the worker’s daily rate of pay, if the worker works for more than four hours on 
the public holiday. 

 
9 Sick Leave 

 
9.1  Only workers who work four or more days per week have the right to claim sick-pay in terms of 

this clause. 
 

9.2  A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid 
sick leave for every full month that the worker has worked in terms of a contract. 
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9.3 A worker may accumulate a maximum of twelve days’ sick leave in a year. 
 

9.4 Accumulated sick leave may not be transferred from one contract to another contract. 
 

9.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 
 

9.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave. 
 

9.7 An employer must pay a worker sick pay on the worker’s usual payday. 
 

9.8  Before paying sick-pay, an employer may require a worker to produce a certificate stating that 
the worker was unable to work on account of sickness or injury if the worker is – 

 

(a) Absent from work for more than two consecutive days: or 
(b) Absent from work on more than two occasions in any eight-week period. 

 
9.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a 

clinic staff member authorised to issue medical certificates indicating the duration and reason 
for incapacity. 

 

9.10  A worker is not entitled to paid sick leave for a work-related injury or occupational disease for 
which the worker can claim compensation under the Compensation for Occupational Injuries 
and Diseases Act. 

 

10 Maternity Leave 
 

10.1 A worker may take up to four consecutive months’ unpaid maternity leave. 
 

10.2 A worker is not entitled to any payment or employment-related benefits during maternity leave. 
 

10.3 A worker must give her employer reasonable notice of when she will start maternity leave and 
when she will return to work. 

 

10.4 A worker is not required to take the full period of maternity leave. However, a worker may not 
work for four weeks before the expected date of birth of her child or for six weeks after the birth 
of her child, unless a medical practitioner, midwife, or qualified nurse certifies that she is fit to 
do so. 

 

10.5 A worker may begin maternity leave – 
 

(a) four weeks before the expected date of birth; or 
(b) On an earlier date – 

(i) If a medical practitioner, midwife or certified nurse certifies that it is necessary 
for the health of the worker or that of her unborn child; or 

(ii) if agreed to between employer and worker; or 
 

(c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the 
worker is able to continue to work without endangering her health. 

 

10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child 
may take maternity leave for up to six weeks after the miscarriage or still birth. 

 
10.7 A worker who returns to work after maternity leave has the right to start a new cycle of twenty- 

four months employment, unless the SPWP on which she was employed has ended. 
 

11 Family responsibility leave 
 

11.1  Workers, who work for at least four days per week, are entitled to three days paid family 
responsibility leave each year in the following circumstances - 
(a) When the employee’s child is born; 
(b) When the employee’s child is sick; 
(c) In the event of a death of – 

(i) The employee’s spouse or life partner; 
(ii) The employee’s parent, adoptive parent, grandparent, child, adopted child, 

grandchild, or sibling. 
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12 Statement of Conditions 
 

12.1  An employer must give a worker a statement containing the following details at the start of 
employment – 

 

(a) The employer’s name and address and the name of the SPWP; 
(b) The tasks or job that the worker is to perform; and 

(c)  the period for which the worker is hired or, if this is not certain, the expected duration 

of the contract; 
(d) The worker’s rate of pay and how this is to be calculated; 
(e) The training that the worker will receive during the SPWP. 

 

12.2 An employer must ensure that these terms are explained in a suitable language to any 
employee who is unable to read the statement. 

 
12.3 An employer must supply each worker with a copy of these conditions of employment. 

 

13 Keeping Records 
 

13.1 Every employer must keep a written record of at least the following – 
 

(a) The worker’s name and position; 
(b) In the case of a task-rated worker, the number of tasks completed by the worker; 
(c) In the case of a time-rated worker, the time worked by the worker; 
(d) Payments made to each worker. 

 
13.2 The employer must keep this record for a period of at least three years after the completion of 
the SPWP. 

 

14 Payment 
 

14.1 An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 
 

14.2 A task-rated worker will only be paid for tasks that have been completed. 
 

14.3  An employer must pay a task-rated worker within five weeks of the work being completed and 
the work having been approved by the manager or the contractor having submitted an invoice 
to the employer. 

 

14.4 A time-rated worker will be paid at the end of each month. 
 

14.5 Payment must be made in cash, by cheque or by direct deposit into a bank account designated 
by the worker. 

 
14.6 Payment in cash or by cheque must take place – 

(a) At the workplace or at a place agreed to by the worker; 
(b) during the worker’s working hours or within fifteen minutes of the start or finish of work; 

(c) In a sealed envelope which becomes the property of the worker. 
 

14.7 An employer must give a worker the following information in writing – 
 

(a) The period for which payment is made; 
(b) The numbers of tasks completed or hours worked; 

(c) The worker’s earnings; 
(d) Any money deducted from the payment; 
(e) The actual amount paid to the worker. 

 

14.8  If the worker is paid in cash or by cheque, this information must be recorded on the envelope 
and the worker must acknowledge receipt of payment by signing for it 

 
14.9 If a worker’s employment is terminated, the employer must pay all monies owing to that worker 

within one month of the termination of employment. 
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15 Deductions 
 

15.1  An employer may not deduct money from a worker’s payment unless the deduction is required 
in terms of a law. 

 

15.2 An employer must deduct and pay to the SA Revenue Services any income tax that the worker 
is required to pay. 

 
15.3  An employer who deducts money from a worker’s pay for payment to another person must pay 

the money to that person within the time period and other requirements specified in the 
agreement law, court order, or arbitration award concerned. 

 

15.4 An employer may not require or allow a worker to – 
 

(a) Repay any payment except an overpayment previously made by the employer by 
mistake; 

(b) State that the worker received a greater amount of money than the employer actually 
paid to the worker; or 

(c) Pay the employer or any other person for having been employed. 
 

16 Health and Safety 
 

16.1  Employers must take all reasonable steps to ensure that the working environment is healthy 
and safe. 

 
16.2 A worker must – 

 

(a) Work in a way that does not endanger his/her health and safety or that of any other person; 
(b) Obey any health and safety instruction; 
(c) Obey all health and safety rules of the SPWP; 
(d) Use any personal protective equipment or clothing issued by the employer; 

(e) Report any accident, near-miss incident, or dangerous behaviour by another person to their 
employer or manager. 

 

17 Compensation for Injuries and Diseases 
 

17.1 It is the responsibility of the employers (other than a contractor) to arrange for all persons 
employed on a SPWP to be covered in terms of the Compensation for Occupational Injuries 
and Diseases Act, 130 of 1993. 

 

17.2  A worker must report any work-related injury or occupational disease to their employer or 
manager. 

 
17.3 The employer must report the accident or disease to the Compensation Commissioner. 

 

17.4  An employer must pay a worker who is unable to work because of an injury caused by an 
accident at work 75% of their earnings for up to three months. The employer will be refunded 
this amount by the Compensation Commissioner. This does NOT apply to injuries caused by 
accidents outside the workplace such as road accidents or accidents at home. 

 
18 Termination 

 
18.1  The employer may terminate the employment of a worker for good cause after following a fair 

procedure. 
 

18.2 A worker will not receive severance pay on termination. 
 

18.3 A worker is not required to give notice to terminate employment. However, a worker who 
wishes to resign should advise the employer in advance to allow the employer to find a 
replacement. 

 

18.4 A worker who is absent for more than three consecutive days without informing the employer of 
an intention to return to work will have terminated the contract. However, the worker may be re- 
engaged if a position becomes available for the balance of the 24-month period. 
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18.5 A worker who does not attend required training events, without good reason, will have terminated 
the contract. However, the worker may be re-engaged if a position becomes available for the 
balance of the 24-month period. 

 

19 Certificate of Service 
 

19.1 On termination of employment, a worker is entitled to a certificate stating – 
 

(a) The worker’s full name; 
(b) The name and address of the employer; 
(c) The SPWP on which the worker worked; 

(d) The work performed by the worker; 
(e) Any training received by the worker as part of the SPWP; 
(f) The period for which the worker worked on the SPWP; 
(g) Any other information agreed on by the employer and worker 
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The successful bidder will be expected to assist with monthly reporting. These will include progress reports, labour 

reports, etc, submitted to the Project Manager on the dates to be stipulated. 

MONTHLY REPORTING 
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HEALTH AND SAFETY SPECIFICATION 

THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993 
CONSTRUCTION REGULATIONS 2003 

 

SECTION 1 
 
 

1. INTRODUCTION 
 

This document was construed in order to comply with the provisions of the OCCUPATIONAL HEALTH AND SAFETY ACT NO 85 
OF 1993, CONSTRUCTION REGULATIONS 2014 and COVID-19 Occupational Health and Safety Measures in Workplace 2020. 

 
Definitions of words are those described in the Act and the Construction Regulations of 2003. 

 

This document formulates the specification of the O. R. Tambo District Municipality in terms of the above act and forms part of the 
constitution of the organisation. 

 
This document forms part of the employment contract of all employees and is as such accepted in writing by each employee. It 
also forms part of the agreement between the O. R. Tambo District Municipality and all service providers. 

 

No clause in this document shall be amended in any contract document construed by agents, designers or anyone else except 
so ordered or sanctioned by the O. R. Tambo District Municipality in writing. 

 
 

SCHEDULE 

1.1 Definitions 
 

1. In these Policy any word or expression to which a meaning has been assigned in the Act shall have the meaning so assigned 

and, unless the context otherwise indicates⎯ 
 

“Agent” means any person who acts as a representative for a client in the managing the overall construction work. 
 

“angle of repose” means the steepest angle of a surface at which a mass of loose or fragmented 

material will remain stationary in a pile on a surface, rather than sliding or crumbling away; 

 
“Batch plant” means machinery, appliances or other similar devices that are assembled in such a manner so as 

to be able to mix materials in bulk for the purposes of using the mixed product for construction work; 

 
“Client” means O. R. Tambo District Municipality; 

 
“competent person” in relation to construction work, means any person having the knowledge, training and experience 
specific to the work or task being performed: Provided that where appropriate qualifications and training are registered in terms 
of the provisions of the South African Qualifications Authority Act, 1995 (Act No. 58 of 1995), these qualifications and training 
shall be deemed to be the required qualifications and training; 

 

“Construction work” means any work in connection with⎯ 

 

(a) The erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a building or any 
similar structure; 

 
(b) The installation, erection, dismantling or maintenance of a fixed plant where such work includes the risk of a person 

falling; 
 

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway, sewer or 
water reticulation system or any similar civil engineering structure; or 

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work; 
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“construction vehicle” means a vehicle used for means of conveyance for transporting persons or material or 
both such persons and material, as the case may be, both on and off the construction site for the purposes of 
performing construction work; 

“Contractor” mean an employer, as defined in section 1 of the Act, who performs construction work and includes 
principal contractors; 

 

“Design” in relation to any structure includes drawings, calculations, design details and specifications; 

 

“Designer” means any person who⎯ 

(a) prepares a design; 
 

(b) checks and approves a design; 
(c) arranges for any person at work under his control (including an employee of his, where he is the employer) 

to prepare a design, as well as; 
 

(d) Architects and engineers contributing to, or having overall responsibility for the design; 
 

(e) Build services engineers designing details for fixed plant; 
 

(f) Surveyors specifying articles or drawing up specifications; 
 

(g) Contractors carrying out design work as part of a design and build project; 
 

(h) Temporary works engineer designing formwork and false work; and 
 

(i) Interior designers, shop-fitters and landscape architects. 
 

“ergonomics” means the application of scientific information concerning humans to the design of objects, systems and 
the environment for human use in order to optimise human well-being and overall system performance; 

 
“Excavation work” means the making of any man-made cavity, trench, pit or depression formed by cutting, digging or 
scooping; 

 

“explosive powered tool” means a tool that is activated by an explosive charge and that is used for driving bolts, nails 

and similar objects for the purpose of providing fixing; 
 

“fall prevention equipment” means equipment used to prevent persons from falling from an elevated position, including 
personal equipment, body harness, body belts, lanyards, lifelines or physical equipment, guardrails, screens, barricades,  
anchorages or similar equipment; 

 

“fall arrest equipment” means equipment used to arrest the person in a fall from an elevated position, including personal 
equipment, body harness, lanyards, deceleration devices, lifelines or similar equipment, but excludes body belts; 

 

“fall protection plan” means a documented plan, of all risks relating to working from an elevated position, considering the 
nature of work undertaken, and setting out the procedures and methods to be applied in order to eliminate the risk; 

 

“Hazard identification” means the identification and documenting of existing or expected hazards to the health and safety 
of persons, which are normally associated with the type of construction work being executed or to be executed; 

 

“Health and safety file” means a file, or other record in permanent form, containing the information required as contemplated 
in these regulations; 
“Health and safety plan” means a documented plan which addresses hazards identified and includes safe work procedures 
to mitigate, reduce or control the hazards identified; 
“Health and safety specification” means a documented specification of all health and safety requirements pertaining to 
the associated works on a construction site, so as to ensure the health and safety of persons; 
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“material hoist” means a hoist used to lower or raise material and equipment, and includes cantilevered 
platform hoists, mobile hoists, friction drive hoists, scaffold hoists, rack and pinion hoists and combination hoists; 

“Medical certificate of fitness” means a certificate valid for one year issued by an occupational health practitioner, issued in 
terms of these regulations, whom shall be registered with the Health Professions Council of South Africa; 

 

“Method statement” means a written document detailing the key activities to be performed in order to reduce as 
reasonably as practicable the hazards identified in any risk assessment; 

 

“Mobile plant” means machinery, appliances or other similar devices that is able to move independently, for the purpose 
of performing construction work on the construction site; 

 

“National Building Regulations" means the National Building Regulations made under section 17(1) of the National 
Building Regulations and Building Standards Act, 1977 (Act No.103 of 1977), and published under Government Notice No. R.1081 of 
10 June 1988, as amended; 

 

“Person day” means one individual carrying out construction work on a construction site for one normal working shift; 
 

“principal contractor” means an employer, as defined in section 1 of the Act who performs construction work and is 

appointed by the client to be in overall control and management of a part of or the whole of a construction site; 
 

“professional engineer or professional certificated engineer” means any person holding registration as either a 
Professional Engineer or Professional Certificated Engineer under the Engineering Profession Act, 2000 (Act No. 46 of 2000); 

 

“Professional technologist” means any person holding registration as a Professional Technologist under the Engineering 
Profession Act, 2000 (Act No. 46 of 2000); 

 

“Provincial director” means the provincial director as defined in regulation 1 of the General Administrative Regulations under the 
Act; 

 

“risk assessment” means a programme to determine any risk associated with any hazard at a construction site , in order to 
identify the steps needed to be taken to remove, reduce or control such hazard; 

 

“Roof apex height” means the dimensional height in metres measured from the lowest ground level abutting any part of a 
building to the highest point of the roof; 

 

“SABS 085” means the South African Bureau of Standards’ Code of Practice entitled “The Design, Erection, 
Use and Inspection of Access Scaffolding”; 

 

“SABS 0400” means the South African Bureau of Standards, Code of Practice for the application of the 
National Building Regulations; 

 
“SABS EN 1808” means the South African Bureau of Standards’ Standard Specification entitled: “Safety 
requirements on suspended access equipment – Design calculations, stability criteria, construction-tests”; 

 

“SABS 1903” means the South African Bureau of Standards’ Standard Front-end Specification entitled: 
“Safety requirements on suspended access equipment – Design calculations, stability criteria, construction-tests”; 

 
"Scaffold" means any temporary elevated platform and supporting structure used for providing access to and supporting 
workmen or materials or both; 

 

“shoring” means a structure such as a hydraulic, mechanical or timber/steel shoring system that supports the sides of an  
excavation and which is intended to prevent the cave-in or the collapse of the sides of an excavation, and “shoring system” has a 
corresponding meaning; 

 

“Structure” means⎯ 
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(a) any building, steel or reinforced concrete structure (not being a building), railway line or siding, bridge, waterworks,  
reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road, drainage works, earthworks, dam, wall, mast, tower, 
tower crane, batching plants, pylon, surface and underground tanks, earth retaining structure or anystructure designed to 
preserve or alter any natural feature, and any other similar structure; 

 

(b) any formwork, false work, scaffold or other structure designed or used to provide support or means of access during 
construction work; or 

 

(c) any fixed plant in respect of work which includes the installation, commissioning, decommissioning or dismantling and 
where any such work involves a risk of a person falling two metres or more; 

 

“Suspended platform” means a working platform suspended from supports by means of one or more separate ropes from 
each support; 

 

“The Act” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993); 
 

“Tunnelling” means the construction of any tunnel beneath the natural surface of the earth for a purpose other than the 
searching for or winning of a mineral 
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HEALTH AND SAFETY SPECIFICATION 
THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993 

CONSTRUCTION REGULATIONS 2003 
 

SECTION 2: DESIGNERS 
 
 

1. All wording shall have the meaning as defined by the H&S Regulations 2003. 
 

2. This specification is in terms of the H&S act 1993 and the regulations of 2003. 
 

3. All work performed and procedures followed by designers shall be done according to the H&S regulations of 2003. 
 

4. The client is aware of the fact that the appointment of a designer does not implicate that the designer becomes the agent of the 
client for the particular project. The appointment of an agent is done separately in writing and should be accepted by the designer as 
such. 

 

5. The client is ultimately responsible for all safety issues regarding the project for which a designer is appointed and cannot  
contract out of his obligations in terms of the law. 

 
6. The client shall not employ a designer should he have reasonable doubts that the designer is not able to execute work in a safe 

manner. 
 

7. All designers shall have adequate insurance cover to indemnify the client for their acts and omissions in terms of profession al conduct 
the H&S act in particular to indemnify the client against penalties imposed for acts or omissions. The client is aware of the fact 
that additional insurance over and above PI insurance is necessary to have himself indemnified by the designers for acts and 
omissions in terms of the H&S regulations. The professional indemnity insurance has a “negligent acts and omissions”  wording 
only and therefore additional insurance is necessary to cover the client against penalties imposed in terms of the regulations. 

 

8. Designers shall not accept work from the client if they are not capable of executing such work professionally and if such work cannot 
be executed in a safe manner, according to the provisions of the H&S regulations. 

 

9. Designers shall execute all designs in terms of the relevant SABS and other acceptable codes and procedures and shall place 
great emphasis on safety issues including the maintenance procedures after inaugurations of such systems or projects. 

 

10. Ergonomic parameters shall have high priority in all designs. 
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HEALTH AND SAFETY SPECIFICATION 
THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993 

CONSTRUCTION REGULATIONS 2003 
 

SECTION 3: PRINCIPAL CONTRACTORS (P C) 
 
 

1. All work by the P C shall be done in compliance with the provisions of the H&S regulations. 
 

2. The Employer recognises the right of each employee to work safely in a healthy environment under decent human conditions. 
Each employee has the right to return home safely and healthy to his home and family after each day’s work. 

 

3. Work shall not be done at the expense of human safety or health. 
 

4. Work shall be executed under humane conditions, especially with reference to hours and H&S issues in mind. 
 

5. The P C shall appoint a fulltime H&S Manager should he have more than 50 employees on site. 
 

6. The PC shall conduct monthly safety meetings on site. All foremen, gang leaders and other employees shall participate and all 
incidents with relation to unsafe practices shall be discussed. Minutes of such meetings shall be kept in the H&S file. 

 

7. Foremen and gang leaders shall, under the supervision of the H&S manager, conduct meetings with all staff and people under 
their direct supervision on a frequent basis. Minutes of such meetings shall be kept in the H&S file. 

 

8. New personnel (temporary or full time employees) shall attend safety induction courses under the supervision of the H&S 
manager. 

 

9. The P C shall install and maintain a box in which proposals for improvement of H&S procedures could be placed. All such 
proposals shall be considered, recorded and placed in the H&S file. 

 
10. An adequate first aid facility shall be placed maintained on site and shall be adequately indicated by means of signs. All 

personnel shall be made aware of its existence and only trained first aid assistants shall be authorized to treat injuries. 
 

11. The P C shall see that work is only executed by people trained for the particular task. 
 

12. All safety equipment shall be SABS approved and under no circumstance shall any safety equipment be non-certified 
homemade equipment. Specifications and order details shall be kept in the H&S file. 

 

13. Workers and personnel shall be attending safety courses on a regular basis and all information regarding such training shall be 
kept in the H&S file. 

 
14. All employees shall be trained in safe working procedures and shall be trained on safety consciousness in particular. Employees 

in position of leadership shall be trained through accredited training processes in H&S matters. 
 

15. The contractor shall prepare and maintain a safety plan for the particular project and shall train his personnel to work 
according to such plan. 

 

16. Personnel and workers will be made aware of any natural hazards existing on site. They will also be made aware of items 
defined by the designer in his risk assessment. 

 

17. No horseplay between employees will be tolerated on site. Neither will aggressive or threatening behaviour by anybody be 
allowed. 
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18. Workers shall wear appropriate protective clothing for the applicable task which shall include special safety equipment like 
protective eyewear, gloves, boots, ear protection, etc. Workers shall be issued with these items and copy of such issuing shall be 
kept in the H&S file. 

 

19. Workers shall not be allowed to wear loose clothes and footwear. 
 

20. Workers shall have the opportunity and right to prescribed rest, eating and toilet breaks. 
 

21. Workers on nightshift shall be protected against inclement weather and shall have access to adequate food and drinks. 
 

22. In cases where work is executed in remote or in security restricted areas, the P C will make provision for food to be supplie  d to his 
employees. 

 

23. Potable water shall be made available free of charge to all workers on site. 
 

24. Adequate toilet and washing facilities shall be made available to workers. 
 

25. In the event of chemicals being present or used on site, the P C will allow for adequate shower facilities on site. All chemicals shall 
be stored according to specification and shall be clearly identified and marked in prescribed containers. 

 
26. Workers under instruction to execute inherently unsafe procedures shall report such incidences to the H&S manager, designer 

of client immediately. 
 

27. Unauthorised or unlawful instructions from foremen, gang leaders or colleagues shall be reported by the H&S manager 
immediately. 

 

28. The P C shall stop his contractors if they work unsafely. 
 

29. All specialist work shall be executed by registered artisans only. 
 

30. Workers shall not be required to lift equipment or material heavier than 25kg or carry a load of more than 50 kg for more than 
10 metres. 

 

31. Workers shall not be exposed to conditions of heat where the temperature is above 40° Celsius and the humidity more than 75%. Likewise 
will personnel not be exposed to temperatures lower than –5° Celsius? Should the designer and the P C decide that the work is 
urgent; workers will be issued with proper protective clothing. 

 

32. All workers shall have access to a shaded eating and resting place on site. 
 

 

33. Workers executing tasks in rivers, trenches and other natural or artificial water ways shall be made aware of the hazard of f lash floods 
and special precautions shall be made by the P C to implement an effective flood warning system. 

 

34. Workers executing tasks in manholes for sewer or stormwater systems, shall be made aware of the existence of hazardous gasses in 
closed areas and shall be issued with gas masks in any event, even after tests conducted by the H&S manager has proven that no 
gasses are existent. Only specialists shall work in gas filled chambers. 

 

35. Personnel executing work during rainy weather or under other wet conditions shall be equipped with proper gumboots and proper 
rain suits. 

 
36. No personnel will be allowed to work in water unless gumboots are worn. Should the water be deeper than 300mm watertight suits shall 

be worn. 
 

37. All ladders shall be fixed against scaffolding or other permanent structures. 
 

38. Welding on site shall only be done by trained personnel behind adequate eye protecting shields and all welders shall wear proper 
protective gear. 

 

39. Personnel operating grinders, saws or any other hand tools of similar description shall be equipped with the necessary eyewea r 
and ear protection. 
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40. All personnel working under potentially dusty conditions shall wear nose and mouth filters. 
 

41. Workers operating rock drilling equipment shall wear ear, nose and eye protection. 
 

42. All scaffolding will comply with the H&S regulations. 
 

43. Blasting will be done by specialists under the regulations of the Explosives Act. 
 

44. Workers shall wear protective clothing when exposed to chemicals like cement, lime, detergents, tar, fumes, etc. Should work be 
executed in the presence of such material, adequate protective clothing and equipment shall be issued after permission is  granted 
by the H&S manager. 

 

45. Workers will not be allowed to make open fires on any part of the site unless it is made in designated areas approved by the H&S manager. 
 

46. Fuel storage will only be allowed on certified areas on site. 
 

47. Workers and other personnel will be trained for fire procedures and will practise such fire drill on a regular basis. 
 

48. Assembly areas for emergency evacuations will be indicated by adequate signage. 
 

49. The P C will have an attendance register for the purposes of identifying people before, during and after potential hazardous 
situations. 

 

50. All transport supplied by the P C shall be on road worthy vehicles only and all transport shall be conducted in terms of the  
transport act. 

 

51. Drivers of vehicles shall be responsible for the roadworthiness of vehicles and will report any dysfunctional vehicles to the P C. 
 

52. All drivers will be responsible to handle vehicles in such a way to comply with the transport act. 
 

53. Passengers of vehicles shall report any unsafe conduct to the P C immediately. Such report shall be forwarded to the H&S manager and 
shall be investigated. Copy of such procedure shall be entered into the H&S file. 

 

54. Only trained personnel shall be permitted and required to operate construction machinery. All such machinery shall be  
maintained in a safe working condition. 

 

55. All vehicles operating on site shall have audible warning signals if driven backwards. 
 

56. No vehicle shall be kept on site if it is leaking oil or other substances. 
 

57. No vehicle or equipment shall be operated on site if it produces noise above 90 decibel measured within a distance of 10,0 m from 
the unit. 

 

58. Equipment producing serious dusty conditions shall only be operated under the supervision of the P C and the H&S manager with the 
necessary protection to workers. 

 

59. All excavations on site shall be adequately protected and not only indicated. 
 

60. Exploratory excavation to reveal services shall be done in a specific way. 
 

All areas to be explored shall first be inspected by the landowner or local authority. 
Position of services identified shall then be verified by opening by hand, not by machine. 
Particular care shall be taken not to damage these services. 
Electrical services are inherently dangerous and shall be opened by skilled people only. 

These excavations shall not be left open without supervision. If necessary the excavation shall be backfilled temporarily with 
approved material until the specified modifications to the services can be made. 

 

61. Access to excavations shall only be by means of ladders or stairs with handrails. 
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62. All refuse, unsafe material, potential hazardous material and rubbish shall be placed in designated areas to be removed on a 
regular basis. 

 

63. Rainwater shall be contained in trenches or pipes in such a way that it will not cause contamination of material in these refuse 
areas. 

 
64. All electrical sources or cables or overhead power lines should be regarded as live at all times and all workers on site shal l be made 

aware of its existence during H&S meetings and as many times as necessary. 
 

65. Adequate signage shall be used on site to indicate 

• Nonsmoking areas on site 

• Safety exits / Emergency exits from buildings under construction 

• Stairs (temporary and permanent works) 

• Toilets 

• Firefighting equipment 

• Workmen busy with equipment overhead 

• Fire assembly points 

• Fire escapes 

• Areas where members of the public are not allowed. 

• First aid room 
 

66. All visitors to the site shall be granted permission to the site only upon application through a predetermined proced ure and records 
of these visitors shall be kept in the H&S file. Visitors shall attend safety induction training before entering the site. Areas out 
of bounds to all visitors shall be indicated clearly by means of adequate signs. 

 

67. Work performed in public servitudes like the construction of streets or roads shall be done according to the specifications of the 
local or national authority and adequate signage shall be implemented. 

 
68. People complaining about their health or people displaying symptoms of illness or disease, shall be allowed to go to the firs t aid 

facility or to visit a doctor or a clinic. Permission shall not be withheld unreasonably. In remote areas the P C is required to 
have reasonable ways of transporting people to a doctor or clinic whether the person is ill or injured on site. 

 

69. Personnel must be informed about the location of the nearest doctor or clinic for casualty purposes and the P C shall provide such transport 
for injured workers and injured members of the public (within the limits of the site) free of charge. 

 

70 A principal contractor who intends to carry out any construction work shall⎯ 

 

(a) before carrying out that work, notify the provincial director in writing of the construction work if it includes⎯ 
 

(i) The demolition of a structure exceeding a height of 3 metres; or 
 

(ii) The use of explosives to perform construction work; or 
 

(iii) The dismantling of fixed plant at a height greater than 3m. 
 

(b) before carrying out that work, notify the provincial director in writing when the construction work⎯ 

 

(i) Exceeds 30 days or will involve more than 300 person days of construction work; and 
 

(ii) Includes excavation work deeper than 1m; or 
 

(iii) Includes working at a height greater than 3 metres above ground or a landing. 
 

(2) The notification to the provincial director must be done on the form similar to Annexure A to this Policy. 
 

(3) A principal contractor shall ensure that a copy of the completed form is kept on site for inspection by an 
inspector, client, client’s agent or employee. 
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O. R. TAMBO DISTRICT MUNICIPALITY 
 

HEALTH AND SAFETY SPECIFICATION 
THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993 

CONSTRUCTION REGULATIONS 2003 

 
 

SECTION 4: CLIENT 
 
 

(1) A client shall be responsible for the following in order to ensure compliance with the provisions of the Act: 
 

(a) to prepare a documented health and safety specification for the construction work, and provide 
any principal contractor who is making a bid or appointed to perform construction work for the 
client with the same; 

 

(b) To promptly provide the principal contractor and his or her agent with any information which might 
affect the health and safety of any person at work carrying out construction work; 

 
(c) To appoint each principal contractor in writing for the project or part thereof on a construction site; 

 

(d) To take reasonable steps to ensure that each principal contractor’s health and safety plan is 
implemented and maintained on the construction site: Provided that the steps taken, shall 
include periodic audits at intervals mutually agreed upon between the client and principal 
contractor, but at least once every month; 

 
(e) to stop any contractor from executing construction work which is not in accordance with the 

principal contractor’s health and safety plan for the site or which poses to be a threat to the 
health and safety of persons; 

 
(f) to ensure that where changes are brought about, sufficient health and safety information and 

appropriate resources are made available to the principal contractor to execute the work safely; 
 

(g) to ensure that every principal contractor is registered and in good standing with the compensation 
fund or with a licensed compensation insurer prior to work commencing on site; and 

 
(h) To ensure that potential principal contractors submitting tenders, have made provision for the cost 

of health and safety measures during the construction process. 
 

(2) A client shall discuss and negotiate with the principal contractor the contents of the health and safety plan 
and thereafter finally approve the health and safety plan for implementation. 

 

(3) A client shall ensure that a copy of the principal contractor’s health and safety plan is available on request 
to an employee, inspector or contractor. 

 
(4) (4) O. R. Tambo District Municipality shall not appoint a principal contractor to perform construction work, 

unless O. R. Tambo District Municipality is reasonably satisfied that the principal contractor that he or she 
intends to appoint has the necessary competencies and resources to carry out the work safely. 

 

(5) A client may appoint an agent in writing to act as his or her representative and where such an appointment 
is made, the responsibilities as are imposed by these regulations upon a client, shall as far as reasonably 
practicable apply to the person so appointed. 

 
(6) No client shall appoint any person as his agent, unless the client is reasonably satisfied that the person 

he or she intends to appoint has the necessary competencies and resources to perform the duties 
imposed on a client by these regulations. 
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ANNEXURE A 
 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 
Regulation 3 of the Construction Regulations, 2003 

 
NOTIFICATION OF CONSTRUCTION WORK 

 

 

 
1.(a) Name and postal address of principal contractor: 

 

(b) Name and tel. no of principal contractor’s contact person: 

 

 

2. Principal contractor’s compensation registration number:    
 
 

3.(a) Name and postal address of client: 

 

(b) Name and tel. no. of client’s contact person or agent: 

 

 

4.(a) Name and postal address of designer(s) for the project: 

 

(b) Name and tel. no. of designer(s) contact person: 

 

 

5. Name and telephone number of principal contractor’s construction supervisor on site appointed in terms 

of regulation 6.(1).     

 

6. Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of regulation 6.(2). 

 

7. Exact physical address of the construction site or site office: 

 

 

8. Nature of the construction work: 

 

 

 

9. Expected commencement date:    

10. Expected completion date:    

11. Estimated maximum number of persons on the construction site. 

 



CONTRACT NO.: ORTDM SCMU 02-24/25 

Gabajana Water Supply 

C1.4 Occupational Health and Safety Specification 

C 1.4.13 

 

 

 

12. Planned number of contractors on the construction site accountable to principal contractor: 

 

13. Name(s) of contractors already chosen. 

 

 

 

 
 

 
 
 
 

 
Principal Contractor Date 

 
 
 

Client Date 

 

• THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF 
LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

• ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF 
ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO 
THE COMMENCEMENT OF WORK. 
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O. R. TAMBO DISTRICT MUNICIPALITY 

GUIDELINES FOR CONTRACT ADMINISTRATION 
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 

HEALTH & SAFETY ACT 1993 
 

SECTION 1 AND 2 
 
 

1. PURPOSE OF THIS DOCUMENT 
 

This document describes the procedures to be followed in the execution of Engineering Projects for O. R. Tambo District 
Municipality. 

 
The role of all parties to the development project is described. 

 

The document is in terms of the Construction Regulation 2003 of the Health and Safety Act 1993. 

 
 

2. BACKGROUND 
 

The Minister of Labour has on 18 July 2003 under section 43 of the Occupational Health and Safety Act 1993 (Act No. 85 of 

1993) published new regulations in the Government Gazette 7721, Vol. 456. They have immediate effect and are applicable to the  

Construction Environment. 

 

These regulations inter alia identify the different role players and their responsibilities, particularly the role of the client, the 
contractor and that of the designer. 

 

The Construction Regulations endeavour to ensure that: 
 

i) Hazards or potential hazards to a healthy working environment are identified. 

 

ii) These hazards or potential hazards are removed or minimised. 

 
 

iii) Employers and Workers are made aware of the value of safe working procedures and train themselves to 
work safely in potential hazardous environments or under potentially unsafe conditions. 
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3. THE CLIENT 

O. R. TAMBO DISTRICT MUNICIPALITY 

GUIDELINES FOR CONTRACT ADMINISTRATION 
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 

HEALTH & SAFETY ACT 1993 

SECTION 3 

 

In terms of the law the client is ultimately responsible for all acts and omissions as far as health and safety is 
concerned on site. It should be noted that the client will be held legally responsible for every trespass of the 
regulations, not the designer or the contractor. The law makes provision for fines to be levied and unless the client 
has been indemnified by the designer or the contractor, such fines will have to be paid by the client. 

Clients cannot contract out of their statutory obligations except where the law allows for it. Therefore any liability 
imposed upon them for statutory non-compliance, cannot be passed on to designers (consultants) or contractors. 

 
In particular the client’s responsibilities are defined as follows: 

 
.1 To prepare a health and safety (H&S) specification for the work. This should 

cover the spectrum of activities handled by the client as part of his normal 
duties. 

Clause 4(1)(a) 

.2 To provide a risk assessment to the principal contractor. Clause 4(1)(b) 

.3 To appoint the principal contractor in writing. Clause 4(1)(c) 

.4 To ensure that the H&S plan is implemented. Clause 4(1)(d) 

.5 To stop any contractor executing work in an unsafe manner. Clause 4(1)(e) 

.6 To provide additional H&S information to the contractor should changes be 
made to the work? 

Clause 4(1)(f) 

.7 To ensure that the principal contractor is registered and in good standing with 
the workmen’s compensation fund. 

Clause 4(1)(h) 

.8 To make sure tenderers have made provision in their offers for H&S 
measures. 

Clause 4(1)(h) 

.9 To discuss and approve the H&S plan with the principal contractor. Clause 4(2) 

.10 To keep a copy of the H&S plan of the principal contractor. Clause 4(3) 

.11 To not employ a contractor unless the client is reasonably satisfied that the 
principal contractor who is earmarked for an appointment has the necessary 
skills, competencies and resources to carry out the work safely. 

Clause 4(4) 

.12 The client can appoint an agent to handle his duties. The client can obviously 
also delegate some of his duties but this does not make the person 
responsible for such particular responsibilities as agent. 

 

The client should make sure whether such responsibilities are not already part 
of the designer in terms of the regulations clause 9(2). 

Clause 4(5) 

.13 The client shall only appoint someone as his agent if he is reasonably satisfied 
that such person can handle such responsibilities. 

Clause 4(6) 
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O. R. TAMBO DISTRICT MUNICIPALITY 

GUIDELINES FOR CONTRACT ADMINISTRATION 
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 

HEALTH & SAFETY ACT 1993 

 
 

SECTION 4 
 

4. THE DESIGNER 
 

The regulations do not use names like engineer, architect, etc. Instead the term 
designer has been introduced. The responsibilities of the designer are given in a 

sub-paragraph under the obligations of the Principal Contractor. 
 

 
4.1 The regulations has a comprehensive definition of the designer and this 

includes: 

Definitions “designer” 

a) A person preparing a design. Definitions 
b) A person checking a design. “structure” 
c) A firm preparing a design.  

d) An architect or engineer contributing to or having responsibility for a design.  

e) A building services engineer designing details of fixed plant (scaffolding or 
cranes). 

 

f) A surveyor specifying articles or drawing up specification (Quantity 
Surveyor). 

 

g) A contractor in design & build contract.  

h) A contractor designing temporary work.  

i) A interior designer, shop fitter and landscape architect.  

 
The regulation also talks of “an engineer designing a structure”. “Structure” 
is a wide concept and is given in paragraph 3.2.5.1(a) underneath. 

 

4.2 The designer does not automatically through an appointment become the 
agent of the client in terms of the regulations unless he is appointed in 
writing to that effect and he accepts such appointment in writing. 

Clause 4(5) 

 
4.3 

 
The SAACE model agreement between the client and Engineer has a 
different meaning of the word “agent”. 

 

According to the model agreement of SAACE the Engineer acts as the 
“agent” of the client in a conventional contractual context. “Agent” in terms of 
the Health & Safety regulations has a totally different meaning. 

 

 

4.4 
 

It can be derived from the regulations that the client can appoint a designer 
to perform certain tasks of the client on his behalf. This still does not mean 
that these designers become his agent in terms of clause 4(5). 

 

Clause 4(5) 
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4.5 The regulations are fairly quiet regarding the functions and responsibilities of 
the designer except when designing of a structure. It is again assumed that 
the client will identify certain functions to be done by the designer on his 
behalf. 

 
4.5.1 “Structure” in terms of the regulations means: Definitions 

(a) • any building 

• steel or reinforced concrete structure 

• railway line 

• railway siding 

• bridge 

• waterworks 

• reservoir 

• pipe or pipeline 

• cable 

• sewer 

• sewage works 

• fixed vessels 

• road 

• drainage works 

• earthworks 

• dam 

• wall 

• mast 

• tower 

• tower crane 

• batching plants 

• pylon 

• surface and underground tanks 

• earth retaining structure 

or any structure designed to preserve or alter any natural feature and 
any other similar structure. 

 

(b) Any formwork, false work, scaffold or other structure designed or used to 
provide support or  access during construction (structural engineering  sector). 

 

(c) Fixed plant to prevent people from falling 2 meters or more.  

 

4.5.2 
 

The designer is in fact regarded as a person delivering designs only and 
unless his role is defined by the client, his role is quite limited. 

 

Clause 9(2) 

4.5.3 The designer should inform the client and the principal contractor about 
anticipated dangers relating to the construction work. This is in fact a Risk 
Assessment. 

Clause 9(2)(b) 

4.5.4 The designer (in the structural engineering context) shall further furnish to 
the contractor in writing: 

Clause 9(2) 

i) A geo-technical report. 
 

ii) The loading of the structure.  

iii) The method and sequence of the construction process.  

iv) He should exclude inherently dangerous methods of construction in his 
design. 

 

v) The maintenance of the structure shall be through safe procedures.  

vi) He should carry out inspections.  

vii) And stop the contractor from executing work dangerously.  
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viii) A final inspection is necessary to ensure safety of the structure.  

ix) Great emphasis should be given to the ergonomic design of the structure.  

x) The engineer should also give input in the design of temporary work e.g. 
scaffolding. 

Clause 10(c) 
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SECTION 5 
 

5. THE PRINCIPAL CONTRACTOR (P C) AND CONTRACTOR 
 

The responsibilities of these parties are comprehensively stipulated in the regulations. 
 

5.1 In general it can be seen that the responsibilities of the PC (Principal 
Contractor) towards his contractors is Mutatis Mutandis to the responsibilities 
of the Client towards the PC. 

 

5.2 The PC is responsible for the collecting of these contractors’ safety plans and 
to hold them to it. 

Clause 5(1) and (2) 

i) He should also stop his contractors should they work unsafely. Clause 5(3)(d) 
ii) He should appoint safety officers should the size of the work warrant it. Clause 6(6) 
iii) He should cause a risk assessment to be executed by a competent person. Clause 7(1) 
iv) Visitors to his site should undergo induction pertaining to H&S issues. Clause 7(8) 
v) He shall see to his employees induction and H&S training. Clause 7(7) 

vi) The employees of the PC and his contractors shall wear visible proof of their 
induction training. 

Clause 7(9)(a) 

5.3 The regulations also covers the detail of: 
 

 • Fall protection 

• Structures (under this heading the responsibilities of the designer of 
a structure is found) 

• Formwork and support work 

• Excavation work 

• Demolition work 

• Tunnelling 

• Scaffolding 

• Suspended platforms 

• Boatswain’s chairs 

• Material hoists 

• Batch plants 

• Explosive powered tools 

• Cranes 

• Construction vehicles and mobile plant 

• Electrical installation and machinery on construction sites 

• Use and storage of flammable liquids on construction sites 

• Water environment 

• Housekeeping on construction sites 

• Stacking and storage on construction sites 

• Fire precautions on construction sites 

• Construction welfare facilities 

Clause 8 
Clause 9 

Clause 10 

Clause 11 
Clause 12 
Clause 13 
Clause 14 
Clause 15 
Clause 16 
Clause 17 
Clause 18 
Clause 19 
Clause 20 
Clause 21 

 

Clause 22 

Clause 23 
Clause 24 
Clause 25 
Clause 26 
Clause 27 
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SECTION 6 
 
 

6. APPOINTMENT OF THE DESIGNER Clause 4(5) 

 
6.1 The client appoints the consultant or designer as agent only for the 

particular project and also for the duration of the project. 

 

6.2 It is further important to distinguish between “agent” in terms of the SAACE 
model agreement between client and engineer and “agent” in terms of the 
H&S regulations. 

 

6.3 The responsibilities and duties of a designer in the H&S context are those 
that are dictated by law and/or those respectively given to him by the client, 
except when he is a structural engineer and designs a “structure” in which 
case clause 9(2) applies automatically. 

 

6.4 The client should only add to the responsibilities of the designer those which 
is not automatically in his hand in terms of clause 9(1) of the regulations. 

 

6.5 The following duties are not regarded as normal work of the designer of a 
“structure” and will therefore require an additional appointment. 

 

.1 To ensure the H&S plan of the PC is implemented on site. Clause 4(1)(d) 

.2 To ensure that changes to the design are also incorporated in the H&S plan. Clause 4(1)(e) 

.3 To ensure that the principal contractor is registered and in good standing 
with the workmens’ compensation fund. 

Clause 4(1)(f) 

.4 To see that the contractor registers the site as a construction site at the 
Department of Labour. 

Clause 4(1)(g) 

.5 To discuss with the contractor the H&S plan and then recommend to the 
client the approval thereof. 

Clause 4(2) 

.6 To keep a copy of the H&S plan of the contractor in his possession and see 
that a copy is forwarded to the client. 

Clause 4(4) 

.7 Control the following on site:  

  

a) To see that the principal contractor keeps the H&S file up to date and 
that it is given to the client upon completion of the contract. 

 
Clause 5(7) 

 b) To see that the principal contractor keeps a data base of all contractors 
involved with the project. 

Clause 5(9) 

 c) To see that the principal contractor appoints one or more construction 
supervisors. 

 

 d) To see that this person is dedicated to the particular project only. Clause 6(4) 
 e) To receive from the contractor his risk assessment and keep a copy of 

that for his and the clients records. 
Clause 7(1) 
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SECTION 7 
 
 

7. THE ROLE OF THE CLIENT 
 

7.1 The client shall still prepare the H&S specification in terms of clause 4(1)(a) 
for its global activities. The H&S specification for the particular project is 
assigned to the designer. 

Clause 4(1)(a) 

7.2 The client shall approve of the H&S plan of the contractor, but on the 
recommendation of the consultant/ designer. 

Clause 4(2) 

7.3 The client employs the Principal Contractor. Clause 4(1)(c) 

7.4 The client can appoint an agent in which case all the responsibilities of the 
agent in the regulations are transferred to the agent. 

Clause 4(5) 

7.5 The client should only appoint an agent should he have made reasonably 
sure that the agent can handle the responsibility. 

Clause 4(6) 

7.6 The client shall not appoint a contractor if he is not reasonably sure that the 
contractor can execute such work in a safe manner. 

Clause 4(4) 
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SECTION 8 
 
 

8. THE ROLE OF THE PRINCIPAL CONTRACTOR 
 

The principal contractor should execute the following duties: 
 

.1 
 

Provide a health and safety plan. 
 
5(1) 

.2 See that his contractors comply with the regulations. 5(2) 

.3 He should discuss the particular H&S plan. 5(5) 

.4 He should have his H&S plan available. 5(6) 

.5 He should have an H&S file available on site and hand it over to the client 
upon completion. 

 

 5(7) 
.6 He should not employ contractors who are not capable. 5(10) 
.7 He should have full time supervision on site. 6(1) to 6(8) 
.8 He should produce a risk assessment of the work. 7(1) 
.9 He should train his employees. 7(4) 

.10 He should introduce induction training on site. 7(7)/ 7(8) 

.11 All physical aspects of the regulations as in terms of the regulations.  
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SECTION 9 
 
 

9. THE PROCEDURE 
 

9.1 The Client decides to execute work and appoints a designer to administer 
the work. 

 

9.2 The scope of works and the exact duties of the designer are identified and 
given to him in writing. 

 

 
The designer should affect insurance by which the client is indemnified (by 
the designer) for acts and omissions of the designer. This type of 
insurance does not form part of the normal PI insurance provided by the 
designer. 

 

 
The designer prepares a contract document and ensures that this 
document states clearly the following: 

 

.1 A risk assessment of the project and the H&S specification of the client. 
 

.2 All relevant information to enable the pricing of the contract. 9(2)(a) 

.3 Items in the bill to enable the tenderer to price for the risk including 
insurance indemnifying the client. The document should state whether a 
full time safety officer is required on site. 

9(2)(b) 

.4 (i) Geotechnical information 9(2)(c)(i) to (iii) 
 (ii) Loading of the structure – in other words all relevant technical data 

taking the definition of “structure” into account. 

 

 (iii) The method and sequence of the process. This should identify the 
priorities of the client. 

 

.5 Inherently dangerous procedures should be avoided in the design. 9(2)(d) 

 

.6 
 

The maintenance of the structure should be considered also so that this 
aspect would be safe and ergonomic too. 

 

9(2)(e) 

9.3 The tenderers then respond by each giving a H&S plan based on the risk 
assessment of the designer. 

 

9.4 The client then chooses the contractor according to his procurement policy 
(taking into account his ability to do the work safely) and appoints him in 
writing via the designer. 

 

9.5 The chosen principal contractor then affects a detailed risk assessment 
and a risk management plan, based on the H&S specification. 
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9.7 Once on site the principal contractor should register the site by means of 
the prescribed form and have it approved by the client/designer. 

9.8 He should open and then maintain his H&S file through the duration of the 
contract. 

9.9 He should then further adhere to the provisions of the H&S regulations. 

9.10 He should hand over the H&S file (recommend to do that with the 
designer’s as-built drawings). 

9.11 The designer should stop the work if he has reason to belief that the 
contractor is executing work in an unsafe manner. 

9.12 Likewise should the principal contractor stop the work of his contractor(s) 
should he have reason to belief that such contractor is not working safely. 
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SECTION 10 
 
 

10. CONTRACT DOCUMENTATION 
 

The contract documentation needs to emphasize the following points in order to comply with the Health and Safety Act 1993 
and the Construction Regulations 2003. 

 

A. In the Specification section 
 

1. Health and Safety Specification 
 

The Client shall issue the Designer with his Health and Safety specification and it shall be included as such 
in the document. 

 

Should the Designer be of the opinion that variations and additions be made to the specification, due to the 
nature of the particular project, he shall forward the proposed variation or addition to the NDM who will  
authorize this in writing. 

 

2. Risk Assessment 
 

This can form part of the contract specifications. 

It is necessary to identify to the contractor: 

i) The situation on site as it is with all the potential hazards and dangers involved. 
 

ii) The nature of the work and the situations that the average contractor would encounter during the 
execution of the work. The nature of the work and the expected risks should be described in  
particular as well as the method and the sequence of the work. 

 

iii) The basic safety precautions that he should take. 
 

iv) The Safety and Health specification of the client. 
 

v) To allow sufficient items in the bill of quantities for the tenderer to price for the specified H&S 
precautions. 

 

3. Insurance 
 

The contractor shall affect insurance indemnifying the client against penalties levied upon the client due to the acts 
or omissions of the contractor in failing to comply with the provisions of the H&S regulations 2003. 

 

The contractor shall prove to the Engineer that such insurance has been affected and maintained during the 
construction. 

 
 

B. The Tender Rules 
 

The tender rules shall contain a clause requiring the contractor to submit a H&S plan based on the risk assessment 
given in the contract document. It should also state that the client is bound by law not to appoint a contractor 
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should he be reasonably sure that the contractor would not be able to execute the work safely should he be appointed. 
 

The following example is recommended. 
 

Compliance with the Regulations of the H&S Act 2003 
 

Tenderers are required to study the published risk assessment and provide Annexure Y his Health and Safety Plan. 
Generic document will be disregarded. Such H&S plan should give details regarding the tenderers intention of dealing with 
the risks. 

 

Failure to submit such H&S plan will result in disqualification of the tender. 
 

Tenderers are informed that the client is bound by law not to accept a tender should he be reasonable sure that the 
tenderer will not be able to execute the work safely. 



CONTRACT NO.: ORTDM SCMU 02-24/25 

Gabajana Water Supply 

C1.4 Occupational Health and Safety Specification 

C 1.4.28 

 

 

O. R. TAMBO DISTRICT MUNICIPALITY 
 

GUIDELINES FOR CONTRACT ADMINISTRATION 
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 

HEALTH & SAFETY ACT 1993 

 
 

SECTION 11 
 
 

11. CONCLUSION 
 

The Construction Regulations 2003 was long overdue in the South African Civil Engineering Construction Industry. Role 
players will now be forced to implement them and an awareness of safe working environments will be cultivated. 

 

Clients might initially detect a contemptuous attitude particularly from contractors and even designers or consultants. 
This should not deter clients since acts and omissions from these parties will bring clients in confrontation with the law. 

 

Contract cost will certainly escalate due to the additional specifications but this should be weighed against the value 
of human lives improved and saved. 

 

The construction industry, particularly the Civil Engineering Sector, will have to accept and embrace these regulations 
and then seriously look at its productivity to kerb the cost of the implementation process. 

 

1.0 SCOPE 
 

This part of the specification has the objective to assist principal contractors entering into contracts with The 
Employer that they comply with the Occupational Health and Safety (OH&S) Act, No 85 of 1993.Compliance with this 
document does not absolve the principal contractor from complying with minimum legal requirements, and the principal 
contractor remains responsible for the health and safety of his employees and those of his Mandataries. Principal and 
other contractors should therefore insist that this part of the specification from part of any contract that he may have with 
other contractors and/or suppliers. 

 

This section covers the development of a health and safety specification that addresses all aspects of occupational 
health and safety as affected by this contract. It provides the requirements that the principal contractors and other  
contractors shall comply with in order to reduce the risks associated with this contract that may lead to incidents causing 
injury and/or ill health. 

 

2.0 GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS 
 

2.1 Hazard Identification and Risk Assessment (Construction Regulation 7) 
 

2.1.1 Risk Assessments 
 

Paragraph 4 contains a generic list of risk assessment headings that have been identified by The Employer as 
possibly applicable to this contract. It is, by no means, exhaustive and is offered as assistance to contractors 
intending to bid. 

 

2.1.2 Development of Risk Assessment 
 

Every principal contractor performing construction work shall, before the commencement of any construction work or 
work associated with the aforesaid construction work and during such work, cause a risk assessment to be 
performed by a competent person, appointed in writing, and the risk assessment shall form part of the OH&S plan 
and be implemented and maintained as contemplated in Construction Regulation 5(1). 
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The risk assessment shall include at least: 
 

▪ the identification of the risks and hazards to which persons may be exposed 
▪ the analysis and evaluation of the risks and hazards identifies 

▪ a documented plan of safe work procedures to mitigate, reduce or control the risks and hazards that have been 
identified. 

▪ a monitoring plan and 
▪ a review plan 

 

Based on the risk assessment, the principal contractor shall develop set site-specific OH&S rules that shall be applied 
to regulate the OH&S aspects of the construction. The risk assessment, together with the site-specific OH&S rules shall 
be submitted to The Employer before construction on site commences. 
Despite the risk assessment listed in paragraph4, the principal contractor shall conduct a baseline risk assessment and 
the aforesaid listed risk assessment shall be incorporated into the baseline risk assessment. The baseline 
assessment shall further include the standard working procedures and the applicable method statements based on the risk 
assessments. 

 

All variations to the scope of work shall similarly be subjected to a risk assessment process. 
 

2.1.3 Review of Risk Assessment 
 

The principal contractor shall review the hazard identification, risk assessments and standard working procedures at  each 
production planning and progress report meetings as the contract work develops and progresses and each time changes are 
made to the designs, plans and construction methods and processes. The principal contractor shall provide The 
Employer, other contractors and all other concerned parties with copies of any changes, alterations or 
amendments as contemplated in paragraph 2.1.3. 

 

2.2 Legal Requirements 
 

A principal contractor shall, as minimum, comply with: 
 

The Occupational Health and Safety Act and Regulations (Act 85 of 1993), an up to date copy of which shall be 
available on site at all times. 

 

The Compensation or Occupational Injuries and Diseases Act (Act 130 of 1993), an up to date copy of which shall 
be available on site at all times. 

 

Where work is being carried out on a “mine”, the contractor shall comply with the Mines Health and Safety Act and  
Regulations (Act 29 of 1960) and any other OH&S requirements that the mine may specify. An up-to-date copy ofthe Mine’s 
Health and Safety Act and Regulations shall be available on site at all times. 

 

2.3 Structure and Responsibilities 
 

It is a requirement that the principal contractor, when he appoints contractors (Sub-contractors) in terms of 
Construction Regulations 5(3), 5(5), 5(10), and 5(12) includes in his agreement with such contractors the following: 

 

▪ OH& S Act (85 of 1993), Section 37(2) agreement: “Agreement with Mandatory” 
▪ OH&S Act (85 of 1993), Section 16(2) appointee/s as detailed in his / her/ their respective appointment forms. 

 

2.2.3 Further (Specific) Supervision Responsibilities for OH & S 
 

The contractor shall appoint designated competent employees and/or other competent persons as required by the 
Act and Regulations. Below is a generic list of identified appointments and may be used to select the appropriate 
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appointments for this contract. The contractor shall note it is a generic list only and is intended for use as a guideline. 

 

Ref. Section/ Regulation in OHS Act 
Batch Plant Supervisor  (Construction Regulation 6(1) 
Construction Vehicles/ Mobile Plant/ Machinery Supervisor (Construction Regulation 21) 
Demolition Supervisor (Construction Regulation 12) 
Drivers/Operators of Construction Vehicles/ Plant  (Construction Regulation 21) 
Electrical Installation and Appliances Inspector  (Construction Regulation 22) 
Emergency/Security/Fire Control  (Construction Regulation 27) 
Excavation Supervisor (Construction Regulation 11) 
Explosive powered Tool Supervisor (Construction Regulation 19) 
Fall Protection Supervisor (Construction Regulation 8) 
First Aider (Construction Regulation 3) 
Fire Equipment Inspector (Construction Regulation 27) 
Formwork & Support work Supervisor (Construction Regulation 10) 
Hazardous Chemical Substances Supervisor (HCS Regulations) 
Incident Investigator (General Admin Regulation 29) 
Ladder Inspector (General Safety Regulation 13A) 
Lifting Equipment Inspector (Construction Regulation 20) 
Material Hoist Inspector (Construction Regulation 17) 
OH&S Committee (OH&S Section 19) 
OH&S Officer (Construction Regulation 6(6) 
OH&S Representatives (OHS Act Section 17) 
Person Responsible for Machinery (General Machinery Regulation 2) 
Scaffolding Supervisor (Construction Regulation 14) 
Stacking & Storage Supervisor (Construction Regulation 26) 
Structures Supervisor (Construction Regulation 9) 
Suspended Platform Supervisor (Construction Regulation 15) 
Tunneling under Pressure Supervisor (Construction Regulation 13) 
Vessel under Pressure Supervisor (Vessel under Pressure Regulations) 
Working on/next to Water Supervisor (Construction Regulation 24) 
Welding Supervisor (General Safety Regulation 9) 

 
In addition, The Employer requires that a Traffic Safety Officer be appointed (see COLTO Section 1500). The above 
appointments shall be in writing and the responsibilities clearly stated together with the period for which the 
appointment is made. This information shall be communicated and agreed with the appointees. Notice of  
appointments shall be submitted to The Employer. All changes shall also be communicated to the Employer. 

 

The principal contractor or shall, furthermore, provide The Employer with an organogram of all contractors that he/she 
has appointed or intends to appoint and keep this list updated and prominently displayed on site. 
Where necessary, or when instructed by an inspector of the Department of Labour, the principal contractor shall 
appoint a component safety officer. 

 

2.3.3 Designation of OH&S Representatives (Section 17 of the OH&S Act) 
 

Where the principal contractor employs more than 20 persons (including the employees of other contractors (sub- 
contractors) he has to appoint one OH&S representatives for every 5 employees or part thereof. General Administrative  
Regulation 6 requires that the appointment or election and subsequent designation of the OH&S representatives be 
conducted in consultation with employee representatives or employees. (Section 17 of the Act and General 
Administrative Regulation 6 & 7). OH&S representatives shall be designated in writing and the designation shall include the 
area of responsibility of the person and term of the designation. 
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2.3.4 Duties and Functions of the OH&S representatives (Section 18 of the OH&S Act) 
 

The principal contractor shall ensure that the designated OH&S representatives conduct continuous monitoring and 
regular inspections of their respective areas of responsibility using a checklist and report thereon to the principal 
contractor. OH&S representatives shall be included in accident or incident investigations. OH&S representatives shall 
attend all OH&S committee meetings. 

 

2.3.5 Appointment: of OH&S Committee (Section 19 and 20 of the OH&S Act) 
 

The principal contractor shall establish an OH&S committee, which shall meet as specified in the Regulations. 
 

2.4 Administrative Controls and the Occupational Health & Safety File 
 

2.4.1 The OH&S File (Construction Regulation 5(7) 
 

As required by the Construction Regulation 5(7), the principal contractor and other contractors shall each keep an 
OH&S file on site. The following list is not exhaustive and shall only be used as a guide: 

 

▪ Notification of construction work (Construction Regulation 3) 
▪ Latest copy of OH&S Act (General Administrative Regulation 4) 
▪ Proof of registration and good standing with COID Insurer (Construction Regulation 4(g) 

▪ OH&S plan agreed with the client including the underpinning risk assessment/s and method 
statements (Construction Regulation 5(1) 

▪ Copies of OH&S committee and other relevant minutes 
▪ Designs/Drawings (Construction Regulation 5(8) 

▪ A list of contractors (sub-contractors) including copies of the agreements between the parties and the type of 
work being done by each contractor (Construction Regulation 9) 

▪ Appointment/designation forms as per paragraphs 2.1.1 and 2.1.2 
▪ Registered as follows: 

- Accident/incident register (Annexure 1 of the General Administrative Regulations) 
- OH&S representatives’ inspection register 
- Asbestos demolition and stripping register 
- Batch plant inspections 
- Construction vehicles and mobile plant inspections by controller 
- Daily inspection of vehicles, plant and other equipment by the operator/driver/user 
- Demolition inspection register 
- Designer’s inspection of structures record 
- Electrical installations, equipment and appliances including portable electrical tools) 

- Excavations inspector 
- Explosive powered tool inspection, maintenance, issue and returns register (incl. Cartridges and nails 
- Fall protection inspection register 
- First aid box contents 
- Fine equipment inspection and maintenance 
- Formwork and support work inspections 
- Hazardous chemical substances record 
- Ladder inspections 
- Lifting equipment register 
- Materials hoist inspection register 
- Machinery safety inspection register (incl. Machine guards, lock-outs etc.) 

- Scaffolding inspections 
- Stacking and storage inspection 
- Inspection of structures 
- Inspection of suspended platforms 
- Inspection of tunnelling operations 
- Inspection of vessels under pressure 
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- Welding equipment inspections 
- Inspection of work conducted near water 
- All other applicable records including traffic safety officer reports. 

 

The Employer will conduct an audit on the OH&S file of the principal constructor from time-to time. 
 

2.5 Notification of Construction Work (Construction Regulation 3) 
 

The principal constructor shall, where the contract meets the requirements laid down in Construction work and use the 
form (Annexure A in the Construction Regulations) for the purpose. A copy shall be kept on the OH&S file and a copy 
shall be forwarded to The Employer for record keeping purposes. 

 

2.6 Training and Competence 
 

The contents of all training required by the Act and Regulations shall be included in the principal contractor’s OH&S plan. 
The principal contractor shall be responsible for ensuring that all relevant training is undertaken. 

 
Only accredited service providers shall be used for OH&S training. The principal contractor shall ensure that his and other  
contractor’s personnel appointed are competent and that all training required to do the work safely and without risk to health, 
has been completed before work commences. The principal contractor shall ensure that follow-up and refresher training 
is conducted as the contract progresses and the work situation changes. Records of all training must be kept on the 
OH&D file for auditing purposes. 

 

2.7 Consultations, Communication and Liaison 
 

OH&S liaison between the client, the principal contractor, the other contractors, the designer and other concerned parties 
will be through the OH&S committee as contemplated in paragraph 2.3.5.In addition to the above, communication 
may be directly to the client or his appointed agent, verbally or in writing, as and when the need arises. 

 

Consultation with the workforce on OH&S matters will be through their supervisions, OH&S representatives and the OH&S 
committee. The principal contractor shall be responsible for the dissemination of all relevant OH&S information to the  
other contractors e.g. design changes agreed with the client and the designer, instructions by the client 
and/or/his/her agent, exchange of information between contractors, the reporting of hazardous/dangerous 
conditions/situations etc. The principal contractor’s most senior manager on site shall be required to attend all OH&S 
meetings. 

 

2.8 Checking Reporting and Corrective Actions 
 

2.8.1 Monthly Audit by Client (Construction Regulation 4(1) (d) 
 

The Employer will conduct monthly audits to comply with Construction Regulation 4(1)(d) to ensure that the principal 
contractor has implemented and is maintaining the agreed and approved OH&S plan. 

 
 

2.8.2 Other Audits and Inspections by The Employer 
 

The Employer reserves the right to conduct other hoc audits and inspections as deemed necessary. This will include  site 
safety walks. 

 
2.8.3 Contractor’s Audits and Inspections 

 

The principal contractor is to conduct his own monthly internal audits to verify compliances with his own OH&S 
management system as well as this specification. 
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2.8.4 Inspections by OH&S Representatives and other Appointees 
 

OH&S representatives shall conduct weekly inspections of their areas of responsibility and report thereon to their foreman 
or supervisor whilst other appointees shall conduct inspections and report thereon as specified in their appointments 
e.g. vehicle and machinery drivers, operators and users must conduct daily inspections before start-up. 

 

2.8.5 Recording and Review of Inspection Results 
 

All the results of the above mentioned inspections shall be in writing at OH&S committee meetings, endorsed by the 
chairman of the meeting and placed on the OH&S File. 

 

2.9 Accidents and Incident Investigation (General Administrative Regulation 9) 
 

The principal contractor shall be responsible for the investigation of all accidents/incidents where employees and non- 
employees were injured to the extent that he/she/they had to be referred for medical treatment by a doctor, hospital or 
clinic. The results of the investigations shall be entered into an accident/incident register listed in paragraph2.4.1 

 

The principal contractor shall be responsible for the investigation of all minor and non-injury incidents as described in 
Section24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including the steps taken 
to prevent similar accidents in future. 

 

2.10 Reporting 
 

The principal contractor shall provide the Employer with copies of all statutory reports required in terms of the Act within 
7 days of the incident occurring. 

 
 

3.0 OPERATIONAL CONTROL 
 

3.1 Operational Procedures 
 

Each construction activity shall be assessed by the principal contractor so as to identify operational procedures that will 
mitigate against the occurrence of an incident during the execution of each activity. This specification requires the 
principal contractor: 

- to be conversant with Regulations 8 to 29 (inclusive) 
- to comply with their provisions 
- to include them in his OH&S plan where relevant 

 
3.2 Emergency Procedure 

 

Simultaneous with the identification of operational procedures (per paragraph 3.1 above), the principal contractor shall  
similarly identify and formulate emergency procedures in the event an incident does occur. The emergency procedures thus 
identified shall also be included in the principal contractor’s OH&S plan. 

 
3.3 Personal & Other Protective Equipment (Section 8/ 15/ 23 of the OH&S Act) 

 

The contractor shall identify the hazards in the workplace and deal with them. He must either remove them or, where 
impracticable, take steps to protect workers and make it possible for them to work safely and without risk to health under 
the hazardous conditions. 

 

Personal protective equipment (PPE) should, however, be the last resort and there should always first be an attempt 
to apply engineering and other solutions to mitigating hazardous situations before the issuing of PPE is considered. 
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Where it is not possible to create an absolutely safe and healthy workplace the contractor shall inform employees 
regarding this and issue, free of charge, suitable equipment to protect them from any hazards being present and that 
allows them to work safely and without risk to health in the hazardous environment. 

 

It is a further requirement that the contractor maintain the said equipment, that he instructs and trains the employeesin the 
use of the equipment and ensures that the prescribed equipment is used by the employee/s. 

 

Employees do not have the right to refuse to use/wear the equipment prescribed by the employer and, if it is impossible for 
an employee to use or wear prescribed protective equipment through health or any other reason, the employee cannot 
be allowed to continue working under the hazardous condition/s for which the equipment was prescribed but an 
alternative solution has to be found that may include relocating or discharging the employee. 

 

The principal contractor shall include in his OH&S plan the PPE he intends issuing to his employees for use during 
construction and the sanctions he intends to apply in cases of non-conformance by his employees. Conformance to the wearing 
of PPE shall be discussed at the weekly inspection meetings. 

 

3.4 Other Regulations 
 

Wherever in the Construction Regulations or this specification there is reference to other regulations (e.g. Construction 
Regulation 22: Electrical and Machinery on Construction Sites) the principal contractor shall be conversant with and shall comply 
with these regulations. 

 

3.5 Public Health and Safety (Section 9 of the OH&S Act) 
 

The principal contractor shall be responsible for ensuring that non-employees affected by the construction work are aware 
of the dangers likely to arise from said construction work as well as the precautionary measures to be observed to avoid 
or minimize those dangers. This includes: 

 

▪ Non-employees entering the site for whatever reason 
▪ The surrounding community 
▪ Passers by to the site 

 

4.0 PROJECT/S SPECIC REQUIREMENTS 
 

4.1 List of Risk Assessments 
 

▪ Clearing and Grubbing of the areas/site 
▪ Site establishment including: 

- Offices 
- Secure/safe storage foe materials and equipment 
- Ablutions 
- Sheltered eating area 
- Maintenance workshop 
- Vehicle access to the site 

▪ Dealing with existing structures 
▪ Location of existing services 
▪ Installation and maintenance of temporary construction electrical supply, lightning and equipment 
▪ Adjacent land uses/surrounding property exposures 

▪ Boundary and access control/public liability exposures (NB: the employer is also responsible for the OH&S of the 
non-employees affected by his/her work activities) 

▪ Health risks arising from neighbouring as well as own activities and from the environment e.g. threats by dogs, 
bees, snakes and lightning etc. 

▪ Exposure to noise 
▪ Exposure to vibration 
▪ Protection against dehydration and heat exhaustion 
▪ Protection from wet and cold conditions 
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▪ Dealing with HIV/AIDS and other diseases 
▪ Use of portable electrical equipment including 

- Angle grinder 
- Electrical drilling machine 
- Still saw 

▪ Excavation including 
- Ground/soil conditions 
- Trenching 
- Shoring 
- Drainage of trench 

▪ Welding including 
- Arc welding 
- Gas welding 
- Flame cutting 
- Flame cutting 
- Use of LP gas torches and appliances 

▪ Loading and offloading of truck 
▪ Aggregate/sand and other materials delivery 
▪ Manual and mechanical handling 
▪ Lifting and powering operators 
▪ Driving and operation of construction vehicles and mobile plant including. 

- Trenching machine 
▪ Use and storage of flammable liquids and other hazardous substances 
▪ Layering and bedding 
▪ Installation of pipes in pipelines 
▪ Backfilling trenches 
▪ Protection against flooding 
▪ Gabion work 
▪ Use of explosive 
▪ Protection form overhead power lines 
▪ As discovered by the principal contractor’s hazard identification exercise 
▪ As discovered from any inspection and audits conducted by the client of by the principal contractor or any other contractor 

on site 
▪ As discovered from any accident/incident investigation 
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Please refer to O. R. TAMBO District Municipality’s Procurement Policy. 

FORM C1.5 SUPPLY CHAIN MANAGEMENT POLICY 
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1. The Tender Data, the Scope of Work and the Drawings are to be read in conjunction with the Schedule 

of Quantities. 

2. a. The Schedule comprises items covering the Consortium's profit and costs of general liabilities 

and of the construction of temporary and permanent Works. 

b. Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the 

Schedule, his attention is drawn to the fact that the tenderer has the right, under various 

circumstances, to payment for additional works carried out and that the Client is obliged to base 

his assessment of the payment to be paid for such additional work on the rates inserted in the 

Schedule by the tenderer. 

c. Clause 8 of each Standardized Specification and the measurement and payment clause of each 

Particular Specification, read together with the relevant clause of the Project Specification, set 

out what ancillary or associated activities are included in the rate for the operations specified. 

3. Descriptions in the Schedule of Quantities are abbreviated. The schedule has been drawn up generally 

in accordance with the latest issue of "Civil Engineering Quantities". Should any requirement of the 

measurement and payment clause of the applicable Standardized Specification, or the Project 

Specification, or the Particular Specification(s) conflict with the terms of the Schedule or, when relevant 

"Civil Engineering Quantities", the requirement of the Standardized, Project or Particular Specification, as 

applicable, shall prevail. 

4. Unless otherwise stated, items are measured net in accordance with the Drawings, and no allowance 

has been made for waste. 

5. The prices and rates to be inserted in the Schedule of Quantities are to be the full inclusive prices to the 

Employer for the work described under the several items. The prices and rates shall be exclusive of Value 

Added Tax. Such prices shall cover all costs and expenses that may be required in and for the 

construction of the work described, and shall cover the cost of all general risks, liabilities, and obligations 

set forth or implied in the documents on which the tender is based. 

6. A price or rate is to be entered, in BLACK INK, against each item in the Schedule of Quantities. 

7. In the event of the Tenderer failing to price any item it will be held that the Tenderer has made adequate 

allowance under other items for all labour, material and costs required for the execution, not only of the 

quantum of work covered by the unpriced item but also for any increase in the said quantum which may 

have to be undertaken during the course of the Contract. 

FORM C2.1 PRICING INSTRUCTIONS 



CONTRACT NO.: ORTDM SCMU 02-24/25 

Gabajana Water Supply  

C2.1 Pricing Instructions 

C2.2.2 

 

 

 

8. An amount or rate shall be entered against each item in the Bill of Quantities, whether or not quantities are 
stated. An item against which no amount or rate is entered will be considered to be covered by the other 
amounts or rates in the Bill. 
The Bidder shall also fill in a rate against the items where the words "rate only" appears in the amount 

column. Although no work is foreseen under these items and no quantities are consequently given in the 

quantity column, the bidded rates shall apply should work under these items actually be required. 

 
9 The quantities set out in the schedule of quantities are only approximate quantities. The quantities of work 

finally accepted and certified for payment, and not the quantities given in the schedule of quantities, will be 
used to determine payments to the contractor. 

 

 
10 For the purposes of this Bill of Quantities, the following words shall have the meanings hereby assigned to 

them: 
 

Unit : The unit of measurement for each item of work as defined in the Standardized, Projector 
Particular Specifications 

 

Quantity : The number of units of work for each item 
 

Rate : The payment per unit of work at which the Bidder bids to do the work Amount: 

The quantity of an item multiplied by the bidded rate of the (same) item 

Sum : An amount bidded for an item, the extent of which is described in the Bill of Quantities,the 
Specifications or elsewhere, but of which the quantity of work is not measured in units 

 
11 The units of measurement indicated in the Bill of Quantities are metric units. The following abbreviations 

may appear in the Bill of Quantities: 
 

mm = millimetre 

m = metre 

km = kilometre 

km-pass = kilometre-pass 

m² = square metre 

m²-pass = square metre-pass 

ha = hectare 

m³ = cubic metre 

m³-km = cubic metre-kilometre 

kW = kilowatt 

kN = kilonewton 

kg = kilogram 

t = ton (1 000 kg) 

% = per cent 

MN = mega Newton 



C2.2.3 
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FORM C2.2 BILL OF QUANTITIES 
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All definitions, interpretations and general provisions for the General Conditions of Contract for Construction 

Work, Third Edition (2015) are applicable. 

 
C 3.1 DESCRIPTIONS OF WORKS 

 

C3.1.1 Client’s Objective 

 
The Client’s objective is to supply water to Gabajana village and surrounding sub-villages in Flagstaff Ward 6 and 

8. The contractor shall use the reasonable resources. These resources include local labour, sub- contractors, and 

plant hire. The specification of the material should be specified by the engineer. 

 
It is a specific goal of this project that the labour component where possible be maximised where it is economically 

feasible, and that the use of this labour goes hand in hand with on the job training of the labour force. The project 

is thus process and product orientated, and it is expected that the contractor will pursue these goals in the 

execution of the project. 

 
C3.1.2 Overview of the Works 

 
The Works entails the construction of Gabajana Water Supply Reticulation in Ward 6 and 8 (Gabajana village) of 

the Ingquza Hill Local Municipality within the jurisdiction of the O. R. Tambo District Municipality. This includes the  

 

• Upgrading of Two (2) borehole pump stations including the equipping of boreholes with the mechanical and 

electrical infrastructure and construction of new pump house buildings; 

• Upgrading of booster pump station including construction of new pump house building, supplying new 

booster pumps (standby and duty pumps) and provision of 10kl storage sump; 

• Construction of new security fence to the borehole pump stations and booster pump station; 

• Connection of Eskom electricity or power to the Two (2) borehole pump stations and One (1) booster pump 

station; 

• Refurbishment of pumping mains to the storage service reservoirs, the scope includes replacement of 

damaged pipes which were damaged during road construction and also replacement missing air valves and 

scour valves including refurbishment of valve chamber; 

• Refurbishment of the existing 150kl precast concrete reservoir; and 

• Refurbishment of reticulation network, the scope includes pressure testing, replacement of damaged pipes 

which were damaged during road constructions, refurbishment of valve chambers, replace damaged or 

missing valves and refurbish standpipes. 

• Supply and installation of new backup generator to borehole No. EC-T32-1076. 

 
C3.1.3 Extent of the Works 
 

The work to be carried out by the Tenderer under this Contract comprises mainly of the following: 

 

 

 
 
 

C3 SCOPE OF WORKS 
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ITEM TASKS 

Civil Works  

• Pump Stations • Upgrading of Borehole Pump Stations;  

• Upgrading of Booster Pump Stations; 

• Fencing all pump stations; 

• Eskom power installations. 

• Water Mains • Refurbishment of pumping mains; 

• Refurbishment of reticulation mains;  

• Refurbishment of existing valves with associated fittings and manhole 

chambers; 

• Gabions and Pitching where necessary; 

• Water points • Refurbishment of Communal standpipe(s) complete 

 

C3.1.4 Construction program 
 

It is specifically brought to the notice of the Contractor that time is critical on this project, and the construction 

period will be a major factor in the award of the tender. 

 
C3.1.5 Change in works 

 
The ORTDM may, from time to time by order in writing without in any way vitiating the Contract or giving to the 

Contractor any claim for additional payment, require the Contractor to proceed with the execution of the works in 

such order as in his opinion may be necessary, and may alter the order of or suspend any part of the Works at 

such time and times as he may deem desirable and the Contractor shall not, after receiving such written order, 

proceed with work ordered to be suspended until he shall receive a written order to do so from the ORTDM. 

Where the work must of necessity be carried out in conjunction with work of other Contractors, or with that of the 

Employer, it shall be coordinated and arranged in such a manner as to Interfere as little as possible with the 

progress of such other work so as to offer every reasonable facility to other Contractors or to employees of the 

Employer. 

 
C3.1.6 Temporary Works 

 
The Contractor will be responsible for all Temporary works necessary to undertake this project. The areas where 

temporary works are anticipated but not limited to are benching along the pipeline route and stream diversions. 

All areas where temporary works are undertaken are to be rehabilitated to their natural state on completion of the 

project. 

 
C3.2 ENGINEERING 

 
C3.2.1 DESIGN SERVICES 

 
Works designed by, per design stage: 
 
Concept, feasibility and overall process  

Engineer Basic engineering and detail layouts to tender stage  

Engineer Final  design to approved for construction stage 

Preparation of as-built drawings (Engineer) 
Contractor and Engineer 
 

(a) The Engineer is responsible for the design of the permanent Works as reflected in the 

Contract Documents unless otherwise stated. 

(b) The Contractor is responsible for the design of the temporary Works and their compatibility 

with the permanent Works. 
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(c) The Contractor shall supply all details necessary to assist the Engineer in the compilation of the 
as- built drawings 

 
C3.2.2 EMPLOYER’S DESIGN 

 

Not applicable 

 
C3.2.3 DESIGN BRIEF 

 
Not applicable 

 
C3.2.4 DRAWINGS 

 
Drawings for the project are listed in Annexure C3.6.5. The drawings issued to Tenderers as part of the Tender 

Document must be regarded as provisional and preliminary for the Tenderer’s benefit to generally assess the 

scope of the work. 

The Contractor shall use only the dimensions stated in figures on the Drawings in setting out the Works, and no 

dimension shall be scaled from the Drawings, unless required by the Engineer. The Engineer will, on the request 

of the Contractor and in accordance with the provisions of the Conditions of Contract, provide such dimensions as 

may have been omitted from the Drawings. 

 
The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed or relocated during the 

Contract. The position of pipe bends and all other underground infrastructure shall be given by either co- ordinates 

or stake value and offset. Where necessary, levels shall also be given. A marked-up set of drawings shall also 

be kept and updated by the Contractor. This information shall be supplied to the Engineer's Representative on a 

regular basis. All information in possession of the Contractor, required by the Engineer and/or the Engineer’s 

Representative to complete the as- built/record drawings must be submitted to the Engineer's Representative 

before a Certificate of Completion will be issued. 

 
Where the Contractor is to supply the design of temporary Works he shall supply the consulting engineer for this 

project with full working drawings supported by a professional engineer's design certificate. 

 
The Drawings prepared by the Engineer for the Permanent Works of this Contract are listed below and contained 

in Annexure B or C3.6.5. The Engineer reserves the right to issue amended and/or additional drawings during the 

Contract. 

 
C3.3   PROCUREMENT 

 
C3.3.1 PREFERENTIAL PROCUREMENT PROCEDURES 

 

C3.3.1.1 REQUIREMENTS 
 

All works to be completed in this contract shall be executed in accordance to the O. R. Tambo District 

Municipality’s preferential procurement policies and procedures. 

 
C3.3.1.2 RESOURCE STANDARD PERTAINING TO TARGETED PROCUREMENT 

 
Preferential procurement will be applied as per O. R. Tambo District Municipality’s preference policy. 

 

C3.3.2 SUB-CONTRACTING 
 

Bidders are required to Sub-Contract a portion of works in the contract to previously disadvantaged 

companies, within the area of jurisdiction of the O. R. Tambo District Municipality a minimum of 10%. 
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C3.3.2.1 Tenderers must comply with the requirement to subcontract a portion of these works to either of the 

following enterprises: 

(i) an EME or QSE which is at least 51% owned by black people; 

(ii) an EME or QSE which is at least 51% owned by black people who are youth; 

(iii) an EME or QSE which is at least 51% owned by black people who are women; 

(iv) an EME or QSE which is at least 51% owned by black people with disabilities; 

(v) an EME or QSE which is 51% owned by black people living in rural or underdeveloped areas or 

townships; 

(vi) a cooperative which is at least 51% owned by black people; 

(vii) an EME or QSE which is at least 51% owned by black people who are military veterans. 

 
C3.3.2.2 CPG APPLICABILITY 

The Contract Participation Goals (CPG) target is applicable to all contracts to be adjudicated through the 

O. R. Tambo District Municipality procurement process and shall be achieved through the following 

mechanisms: - 

• Main Service Provider may propose a suitable targeted enterprise or CPG partner/s but O. R. Tambo 

District Municipality reserves the right to provide or arrange a targeted enterprise or CPG partner/s to 

work with the successful company. 

• The CPG shall be at least 10% (minimum) of the total contract value excluding VAT. 

• In cases where CPG works has been already identified, the successful tenderer will be allocated a 

CPG partner/s as deemed necessary by the Engineer. 
 

Professional Service Providers 

 

Type Of Enterprise 

 
Annual 

Turnover 

 
Black 

Ownership 

Tax 

Clearance 

Certificate 

Minimum 

Full Time 

Technical 

Employees 

 
CPG 

Target 

 

 
Targeted 

Enterprise 

(TE) 

Qualifying 

Small 

Enterprise 

R5 m ≤ TE 

≤R15 m 

 
> 50% 

 
Required 

 
>6 

 
 

 
10% Min. 

Emerging 

Micro 

Enterprise 

 
TE < R5 m 

 
> 50% 

 
Required 

 
>3 

 

For each monthly invoice submitted by the Service Provider, the Targeted Enterprise(s) hours and costs 
per function must be clearly articulated to enable the CPG targets to be easily and regularly monitored. 
 
The Service Provider must withhold 10% retention of the Targeted Enterprise(s) fees until the acceptance 
of the project. 

 
The Service Provider must pay the amount due to the Targeted Enterprise(s) within 3 days of receiving 
payment from the Employer. 

 
C3.3.2.3 The Scope of Works to be carried out by the SUB – CONTRACTOR under this Contract will be detailed 

After Award of the contract. 

 
C3.3.2.4 A formal tender process will be followed to appoint the Subcontractor which will be facilitated by the 

Employer, Employer’s Agent and Main Contractor. 
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C3.4 CONSTRUCTION 
 

C3.4.1 Works Specifications 

 
The following applicable standardized and particular specifications are relevant to this contract: 

 
SABS 1200 A General 

SABS 1200 C Site Clearance 

SABS 1200 DAH Earthworks (small works) 

SABS 1200 DB Earthworks (Pipe trenches) 

SABS 1200 L Medium Pressure Pipelines 

SABS 1200 GA Concrete (small works) 

SABS 1200 LB Bedding (pipes) 

SABS 1200 GB Concrete (Ordinary building) 

 
C3.4.2 Plant and Materials 

 
All materials shall comply with the requirements of the South African Bureau of Standards and shall 

bear the official standardization mark. Where SABS standard does not exist for a certain material, or a 

material does not bear the official standardization mark, the Engineers approval of such material must be 

gained before use thereof. 

 
C3.4.3 Construction Equipment 

 
All equipment on site shall be in a good working order and is to be in such a condition that it can achieve 

production rates which are typical of the industry standards. 

 
Should any equipment, in the opinion of the Engineer, be substandard or breaks down frequently to 

such an extent that it affects the progress on the project, the Engineer may instruct the Contractor to 

replace such equipment. 

 
C3.4.4 Health & Safety 

 
All work is to be carried out in accordance with the Occupational Health and Safety Act and Regulations 

(Act 85 of 1993) (a copy of which must be kept on site), the Explosive Material Act of (Act 26 of 1956), 

the Minerals Act of 1991, and the Factories Machinery and Building Work Act (No 22 of 1941). 

 
Two items relating to the fixed cost and time related cost of complying with these regulations have been 

provided in the Schedule of Quantities (items 1.1.9 and 1.2.9). 

 
The Contractor is to ensure that at least the following is allowed for in his/ her rates:- 

 

(i) Provision of a full-time safety officer (and assistants if necessary) for the duration of the 

contract. 

(ii) Provision of all safety equipment required in terms of the Act (e.g. gloves, hard hats, safety 

boots, harness, masks, goggles, etc.). 

(iii) Provision for all other costs necessary for conforming with the Regulations (e.g. management, 
risk etc.)
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▪ Accommodation of traffic 

 

It is expected of the Contractor to ensure that the free flow of traffic is possible throughout the 

construction period. 

 
The Contractor is to provide all necessary barricades, signs and lighting in accordance with the 

stipulations of the South African Road Signs Traffic Manual, and the Protective Services of the 

O. R. Tambo District Municipality. All work is to be to the satisfaction of the Engineer. 

 
▪ Inspection by engineer 

 

No stage of construction shall be proceeded with until the Engineer or his representative has 

examined and approved the previous stage. If any work is covered or hidden from view before 

the Engineer has inspected same, the Contractor shall at his own cost open the covered work for 

inspection. The Contractor shall also be responsible for making good any work damaged by such 

uncovering. 

 
▪ Employment of local labour 

 

It is a specific criterion of this project that should as far as possible adheres to RDP principles, 

and to meet these principles the following procedures will be followed: 

 
All labour is to be sourced from the O. R. Tambo District Municipality area of jurisdiction and the 

Contractor may only bring in key personnel from outside this area. 

 
C3.4.5 Existing Services 

 
C3.4.5.1 Known Services 

The positions of existing services, insofar as they are known, are shown on the existing drawings. Items have been 
allowed in the Schedule of Quantities for dealing with and protecting services. 

 
C3.4.5.2 Treatment of Existing Services 

The Contractor shall ensure that none of the existing services are damaged during the implementation of this 
Contract. 

 
C3.4.5.3 Use of Detection Equipment for the Location of Underground Services 

The Contractor may use detection equipment to locate underground services prior to exposing such by hand. 

 
C3.4.5.4 Damage To Services 

The Contractor shall exercise care in the vicinity of existing services, and shall take all necessary measures to 
protect such services. Repairs to existing services damaged by the Contractor shall be for his own account. 

 
C3.4.5.5 Reinstatement of Services and Structures Damaged During Construction 

In the event of a service being damaged, the Contractor shall immediately notify the authority concerned, as well 
as the Employer’s Agent. Where the authority concerned elects to effect the repair, the Contractor shall co-operate 
with and allow such authority reasonable access and sufficient space and time to effect the repair. 

 
C3.4.6 Site Establishment  

 
C3.4.6.1 Services and Facilities Provided by the Employer 

The O.R Tambo District Municipality is the Water Supply Authority. 

No services or facilities will be provided by the Employer. The Contractor is to provide his own services and facilities, and 
to make allowance for the cost thereof in Section 1 of the Schedule of Quantities. 
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C3.4.6.2 Facilities Provided by the Contractor 

The Contractor is to provide the facilities indicated in the Schedule of Quantities. 

 
C3.4.6.3 Storage and Laboratory Facilities 

The Contractor is to provide the facilities indicated in the Schedule of Quantities. 

 
Storage areas are to be contained within the Contractor’s designated, fenced off construction camp(s). 

 
C3.4.6.4 Other Facilities and Services 

The Contractor is responsible for the provision of all necessary temporary facilities which are not provided by the 
Employer, including power, water, telecommunications, security services, medical, fire protection, sanitation and 
toilets and solid waste disposal. 

 
The Contractor shall make his own provisions for the collection, storage and disposal of all construction waste (i.e. 
whether it be in the camp or on the construction site); all in conformance with the Environmental Management Plan 
and with approval of the Employer’s Agent, the Local Authority and the Environmental Officer. Payment for the 
clearing, loading, transport, dumping fees and any other requirement or costs incurred shall be included in the 
scheduled rates. 

 
The Contractor shall provide suitable and adequate portable chemical latrines for his employees and his sub- 
contractors. Latrines shall be maintained by the Contractor in a clean and sanitary condition to the Employer’s 
Agent's satisfaction. The use of latrines shall be enforced and fouling of the site will not be permitted. 

 
The Contractor shall be permitted to house Key Personnel only within the construction camp site(s). At the 
commencement of the Contract, the Contractor shall inform the Employer’s Agent of his intentions regarding the 
housing of Key Personnel on site, and he shall thereafter ensure that such accommodation is kept neat, hygienic, 
and properly controlled at all times. At any stage of the Contract, should the Employer’s Agent be of the opinion that 
the housing of Key Personnel within the construction camp(s) is causing disturbance, or inconvenience to the land 
owner or nearby residents, the authority granted in this clause for the housing of Key Personnel within the 
construction camp(s) bay be withdrawn, either partially or entirely. 

 
The Contractor is to comply with all requirements contained in law or local bylaws, as well as any other requirements 
set by the local authority. 

 
C3.4.6.5 Notice Boards 

The Contractor is to provide notice boards as indicated in the Schedule of Quantities, the layout of which is to match 
the template issued in the Tender Document. 

 
The boards are to be erected at locations approved by the Employer’s Agent. The Employer’s Agent reserves the 
right (at no cost to the Employer) to have any sign, notice or advertisement moved to another location, or to have 
such removed from the site entirely, should such signs, notices or advertisements prove in any way unsatisfactory, 
or an inconvenience or danger to the general public. 

 
These boards are to be maintained for the duration of the Contract. Any damage to the boards shall be repaired 
within fourteen (14) days of a written instruction issued by the Employer’s Agent. 

 
The notice boards and supporting structures are to be removed fourteen (14) days prior to the issue of the Final 
Approval Certificate. 

 

C3.4.7 Site Usage 

 
Access to site shall be limited to the Contractor and his personnel. The Contractor shall be responsible for the 
control of unauthorized entry to the site and shall inform the Employer’s Agent of any breach of such rules. The site 
shall be managed and used for its intended purpose. The Contractor is required to keep a visitors log and ensure 
full compliance with site safety standards. 

 
C3.4.8 Permits and Way Leaves 

 
While the Engineer is responsible for obtaining all the necessary wayleaves, permissions and permits applicable to 
working near any existing services or other infrastructure on Site, the Contractor is responsible for abiding by the 
safety and other conditions imposed by such wayleaves, permissions and permits. 
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The Contractor shall ensure that all wayleaves, permissions and permits (furnished by the Engineer) are kept on 
site and are available for inspection by the relevant services authorities on demand. 

 
The Contractor shall also ensure that any wayleaves in respect of electricity services are renewed timeously every 
three months. 

 
C3.4.9 Alterations, Additions, Extensions and Modifications to Existing Works 

The Contractor is to satisfy himself as to the dimensional accuracy, alignment, levels and setting out of existing 
structures or components thereof to ensure compatibility with the proposed works. Any concerns are to be raised 
timeously with the Employer’s Agent. 

 
C3.4.10 Inspection of Adjoining Properties 

In the event that blasting is required on site, inspection of potentially affected buildings and properties is to be 
conducted with the owners of such buildings/properties, along with representatives of the local authority. This is to 
be completed before commencing with blasting. 

 
The Contractor shall record the condition as well as photograph all adjoining structures before commencing with 
blasting. 

 
C3.4.11 Water for Construction Purposes 

The Contractor is responsible for procuring, transporting, storing, distributing and applying the water needed for 
construction purposes. Consultation with the local community or the local authority may be required, depending on 
the proposed source of such water. 

 
C3.4.12 Survey Control and Setting Out of the Works 

Control points in the form of benchmarks and pegs have been established at critical points. 

 
C3.4.13 Workmanship and Quality Control 

The onus to produce work that conforms in quality and accuracy of detail to the requirements of the Specifications 
and Drawings rests with the Contractor, and the Contractor shall, at his own expense, institute a quality control 
system and provide suitably qualified and experienced Employer’s Agents, foremen, surveyors, materials 
technicians, other technicians and technical staff, together with all transport, instruments and equipment to ensure 
adequate supervision and positive control of the Works at all times. 

 
The cost of supervision and process control, including testing and mix designs carried out by the Contractor, will be 
deemed to be included in the rates tendered for the related items of work. 

 
The Contractor's attention is drawn to the provisions of the various Standardized Specifications regarding the 
minimum frequency of testing required. The Contractor shall, at his own discretion, increase this frequency where 
necessary to ensure adequate control. 

 
On completion and submission of every part of the work to the Employer’s Agent for examination and measurement, 
the Contractor shall furnish the Employer’s Agent with the results of the relevant tests, mix designs, measurements 
and levels to demonstrate the achievement of compliance with the Specifications. 
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C3.4.14 Features Requiring Special Attention 

The onus to produce work that conforms in quality and accuracy of detail to the requirements of the Specifications 
and Drawings rests with the Contractor, and the Contractor shall, at his own expense, institute a quality control 
system and provide suitably qualified and experienced Employer’s Agents, foremen, surveyors, materials 
technicians, other technicians and technical staff, together with all transport, instruments and equipment to ensure 
adequate supervision and positive control of the Works at all times. 

 
C3.4.14.1 Supporting Documents 

Refer Section PS.8.1 of this document 

 
C3.4.14.2 Monthly Reporting 

Refer Section PS.8.7 of this document 

 
C3.4.14.3 Existing, Operational Bulk Mains 

 
The reservoirs each end of the pipeline are in current use. When effecting the connections to the reservoirs, the 
Contractor is to at all times, ensure that the supply of potable water is not affected by the construction activities. 

 
C3.4.14.4 Accommodation of Traffic 

 
The Contractor will be required to make provision for the accommodation of traffic along all public roads for the 
full duration of construction. 
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C3.5 Management 

C3.5.1 Management of the Works 

 
C3.5.1.1 Applicable SANS 1921 Standards 

• SANS 1921-1:2004 Part 1 General Engineering and Construction Works 

• SANS 1921-2:2004 Part 2 Accommodation of Traffic on Public Roads Occupied by the Contractor 

• SANS 1921-3:2004 Part 3 Structural Steelwork 

• SANS 1921-5:2004 Part 5 Earthworks Activities which are to be Performed by Hand 

• SANS 1921-6:2004 Part 6 HIV/AIDS Awareness 

 
C3.5.1.2 Particular Specifications (refer to Annex C3.6) 

Refer to C3.6 – Annexures for particular (purpose written) specifications. 

 
C3.5.1.3 Planning and Programming 

The Contractor shall submit a detailed programme within fourteen (14) days of the acceptance of the tender as 
stipulated in the General Conditions of Contract 2015. 

 
The Contract period shall include all Saturdays, Sundays, non-working days (public holidays), special non-working 
days, as well as an allowance for anticipated inclement weather (as per Clause Clause 5.12.2.2: Extension of Time) 
during normal working hours. The programme shall be agreed between the Employer and the Contractor prior to 
the implementation of the construction works. 

 
The programme shall be updated monthly, for discussion at the monthly progress (site) meeting, to indicate planned 
versus actual progress. 

 
The Contractor shall review his progress each month and should progress lag behind the latest accepted 
programme, by more than 2 weeks, he shall submit a revised programme and method statement of how he proposes 
to make up the lost time. If, in the opinion of the Employer’s Agent, such revised programme will not make up the lost 
time, the Employer’s Agent shall have the right to request the Contractor to reorganize his work in a manner which 
will ensure an acceptable programme. Claims for additional payment to meet any costs incurred due to such 
reorganisation will not be accepted. 

 
Should the Contractor wish to work outside normal working hours (as defined in the Contract Data) for any reason, 
he shall first seek permission to do so from the Employer’s Agent. Attending to emergency situations or making- 
safe the Works are exempt from requiring prior approval, but notification shall still be sent to the Employer’s Agent. 

 
Site handover and commencement of execution of the Contract will only take place once all the necessary 
documentation (details given in Contract Data) has been submitted and approved. Before any site work is 
undertaken, an introductory meeting with the local community has to be held. The latter is arranged by the 
Employer’s Agent. 

 
C3.5.1.4 Programme Format and Content 

Programmes shall be submitted in Microsoft Project format in hardcopy and softcopy. The Contractor is to provide 
the detailed programme such that it is legible. 

 
The programme of construction shall be submitted to the Engineer within the time period stipulated in these 
documents. The programme shall clearly show all activities related to the works and shall indicate which activities 
are on the critical path. 

 
In compiling the programme the Contractor shall take into account the following: 

• The requirements and effects of employing labour intensive construction methods. 
• The lead-time for training of local labour. 
• The accommodation and safeguarding of public access and traffic 
• Accommodation of and notification for temporary water shut down 

• Establishment and de-establishment times. 
• Time to obtain all permits and way-leaves. 
• Appointment of Community Liaison Officer (CLO). 
• All public and Contractor close down periods. 

• All other activities required in terms of this document. 
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The Contractor's programme shall show: 
a) The various activities, related to a time scale, for each element of the Works, including those of Subcontractors, 

in sufficient detail to be able to assess construction progress. 
b) Water testing 
c) Critical path activities and their dependencies, 
d) Key dates in respect of information to be provided by the Employer’s Agent and/or others. 

 
C3.5.1.5 Methods and Procedures 

Where requested in writing by the Employer’s Agent, the Contractor shall submit Method Statements for 
constructing specific aspects of the Works. Such work shall not be started until the Contractor receives approval of 
the Method Statement in writing from the Employer’s Agent. 

 
C3.5.1.6 Quality Plans and Control 

The Contractor is required to have in place, and follow, an approved Quality Assurance System for the execution of 
this Contract. To this end, the Contractor shall submit his proposed Quality Management Plan (QMP) to the 
Employer’s Agent for approval along with his up-front documentation required before the commencement of the 
Works. The QMP shall include the Contractor’s proposed Quality Control Plan (QCP) which shows how 
conformance to the QMP is to be documented. 

 
In addition to this, the Contractor is required to follow the Employer’s Agent’s Site Quality Control procedures which 
entails the following: 
• Contractor’s submission of Request for Inspection of Work; 

• Employer’s Agent’s signing-off of ‘hold points’ at each stage of the work (thereby authorising the 

 
Contractor to proceed with the next stage of the work). This may take several iterations should the Employer’s Agent 
require further work before signing-off. Work may not proceed on the next stage until the previous stage has been 
signed-off. 

 
Claims for particular items of completed work for each interim Payment Certificate will not be certified for payment 
where the required sign-offs have not been obtained. 

 
No claims for extension of time, nor any other form of compensation, will be entertained for delays in receiving the 
Employer’s Agent sign-offs on ‘hold points’ where, in the opinion of the Employer’s Agent, insufficient notice has 
been given to inspect and approve the Works. The default notice required is 48 hours. 

 
The Contractor shall submit copies of all his conformance documentation to the Employer’s Agent on a monthly 
basis and proof of recent calibration of all measuring devices that are to be used. 

 
C3.5.1.7 Environment 

 
The Contractor shall comply with the Construction Environmental Management Plan (attached in Annexures). The 
Environmental Control Officer shall liaise directly with the Contractor on general environmental matters. Where such 
matters affect construction works, the Environmental Control Officer will be required to address such concerns with 
the Employer’s Agent. 

 
The Contractor shall plan the work in such manner that wind-blown dust is kept to a minimum. Earthworks shall 
commence immediately after a section is cleared and approved. The Contractor will have a water truck or other 
means of dust suppression on standby for spraying the cleared areas. The cost of this process will be deemed to 
have been included in the clearing and excavation rates entered in the Schedule of Quantities. 

 
Burning of any materials on site will not be allowed. 

 
The Contractor is required to progressively and systematically finish and tidy the work as it proceeds. This will be 
monitored against the latest approved programme. The Employer’s Agent shall have the right to not certify full 
payment of particular scheduled items where such items are largely complete, but finishing and tidying is deemed 
still outstanding. 

Under no circumstances shall spoil, rubble, materials or equipment be allowed to unnecessarily accumulate on Site. 
If, in the opinion of the Employer’s Agent, this is occurring, the Employer’s Agent shall have the right to make an 
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allowance for the estimated cost of rectifying the above by reducing particular measured quantities from claims 
being processed for payment. 

 
C3.5.1.8 Accommodation of Traffic on Public Roads Occupied by the Contractor 

All work within the road reserve is to be conducted strictly in accordance with the wayleaves issued for such work. 

 
C3.5.1.9 Other Contractors On Site 

There are no other Contractors on Site. 

 
C3.5.1.10 Testing and Quality Control 

(i) Contractor to engage services of an independent laboratory 

 
Notwithstanding the requirements of the Specifications pertaining to testing and quality control, the Contractor shall 
engage the services of an approved independent laboratory to undertake all testing of materials, the results of which 
are specified in, or may reasonably be inferred from, the Contract. These results will be taken into consideration by 
the Employer’s Agent in deciding whether the quality of materials utilised, and workmanship achieved by the 
Contractor comply with the requirements of the Specifications. The foregoing shall apply irrespective of whether the 
specifications indicate that the said testing is to be carried out by the Employer’s Agent or by the Contractor. 

 
The Contractor shall be responsible for arranging with the independent testing laboratory for the timeous carrying 
out of all such testing specified in the Contract, at not less than the frequencies and in the manner specified. The 
Contractor shall promptly provide the Employer’s Agent with copies of the results of all such testing carried out by 
the independent laboratory. 

 
For the purposes of this clause, an "independent laboratory" shall mean an "approved laboratory" (as defined in 
subclause PSA 7.2) which is not under the management or control of the Contractor and in which the Contractor 
has no financial interest, nor which has any control or financial interest in the Contractor. 

 
(ii) Additional testing required by the Employer’s Agent 

 
In addition to the provisions of subclause C3.4.2.5(b)(i): Contractor to engage services of an independent laboratory, 
the Employer’s Agent shall be entitled at times during the Contract to require that the Contractor arrangewith the 
independent laboratory to carry out any such tests, additional to those described in subclause C3.4.2.5(b)(i), at such 
times and at such locations in the Works as the Employer’s Agent shall prescribe. The Contractor shall promptly 
and without delay arrange with the independent laboratory for carrying out all such additional testing as required by 
the Employer’s Agent, and copies of the test results shall be promptly submitted to the Employer’s Agent. 

 
(iii) Costs of testing 

 
(a) Tests in terms of subclause C3.4.2.5(b)(i) 

 
The costs of all testing carried out by the independent laboratory in accordance with the requirements of subclause 
C3.4.2.5(b)(i), above shall be borne by the Contractor and shall be deemed to be included in the tendered rates and 
prices for the respective items of work as listed in the Bill of Quantities and which require testing in terms of the 
Specifications. No separate payments will be made by the Employer to the Contractor in respect of any testing 
carried out in terms of subclause C3.4.2.5(b)(i). 

 
Where, as a result of the consistency of the materials varying or as a result of failure to meet the required 
specifications for the work, it becomes necessary to carry out additional tests (e.g. re-tests on rectified work and/or 
replacement materials), the costs of such additional testing shall be for the Contractor’s account. 

 
(b) Additional tests required by the Employer’s Agent 

 
The costs of any additional tests required by the Employer’s Agent in terms of subclause C3.4.2.5(b)(ii): Additional 
testing required by the Employer’s Agent, shall be reimbursed to the Contractor against substitution of the  
Provisional Sum allowed therefore in the Bill of Quantities; provided always that the costs of any such additional 
tests ordered by the Employer’s Agent, the results of which indicate that the quality of the materials utilised and/or 
the standard of workmanship achieved are/is not in accordance with the specifications, shall not be reimbursable to 
the Contractor. 
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C3.5.1.11 Recording of Weather 

 
The Contractor is to provide and correctly install a rain gauge and maximum/minimum thermometer at the 
construction camp. The Contractor shall record and keep a record of the daily rainfall and maximum/minimum 
temperatures, and supply the data to the Employer’s Agent on a daily basis. Readings are to be recorded daily at 
08:00 unless otherwise agreed to by the Employer’s Agent. 

 
The Contractor shall take all necessary precautions to ensure that the rain gauge cannot be interfered with by 
unauthorised persons. 

 
C3.5.1.12 Format of Communications 

All requests for information or requests for inspections are to be recorded in writing. 

All instructions are to be issued in writing as a Site Instruction. 

 
C3.5.1.13 Key Personnel 

 
The Contractor is to compile and submit to the Employer’s Agent a schedule of Key Personnel, including titles, 
names, designations and contact numbers of such personnel. This document is to be updated immediately in the 
event of any changes. 

 
C3.5.1.14 Management Meetings 

 
Formal project meetings will be held on site in the Employer’s Agent’s office (or similar suitable office). 
Representatives of the Employer, Employer’s Agent and Contractor will be required to attend. The representatives 
are to have the necessary authority in respect of aspects such as planning and health and safety. The Contracts 
Manager and Construction Manager (Site Agent) are required to attend all such meetings. 

 
The Contractor shall attend the following meetings during the Contract: 

a) An inaugural site meeting at the BM Infrastructure offices or as called by the Employer’s Agent 

b) Monthly site meetings, at BM Infrastructure East London offices and on Site or as called by the Employer’s 
Agent, from the commencement of the Works until the issue of the Practical Completion Certificate (or where 
necessary as determined by the Employer’s Agent). 

c) Monthly technical meetings called by the Employer’s Agent (or where necessary as determined by the 
Employer’s Agent). 

d) Meetings during the Defects Notification Period called by the Employer’s Agent (only if warranted) 

e) The following reports shall be submitted by the Contractor before the monthly Site Meetings: 

• Progress Report 

• Plant & Labour returns 

• Updated Programme vs Baseline Programme 

• Updated cashflow projection. 

The cost of these requirements shall be included in the rates tendered for Time Related Items. 

 
C3.5.1.15 Forms for Contract Administration 

 
The Employer’s Agent’s Representative will have a full set of contract administration forms for use on site. This 
includes forms for recording test results, claims, inspections and the like. The Contractor may use such as a basis 
for his documentation should he not have adequate similar templates. 

 
C3.5.1.16 Electronic Payments 

 
The Employer will make payments by electronic means only. 

 
C3.5.1.17 Daily Records 

 
The Contractor is required to keep daily records of resources (people and construction equipment) as well as of 
work performed on the site. A signed copy of the previous day’s record must be provided to the Employer’s Agent 
on a daily basis. 
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Information relating to construction equipment shall be recorded in the Daily Site Diary. In addition, the Contractor 
shall deliver to the Employer’s Agent, on a monthly basis, a detailed schedule of construction equipment present on 
the site for that month. Full particulars are to be recorded, identifying each piece of equipment, including whether the 
equipment is in working order or out-of-order. This schedule is to be submitted by the first day of the month following 
the month to be reported. 

 
C3.5.1.18 Bonds and Guarantees 

Bonds and guarantees are to be submitted to the Employer from whom they can be collected once they are 
released, in accordance with the contract. 

 
C3.5.1.19 Payment Certificates 

 
Measurements for interim and final certificates must be agreed with the Employer’s Agent prior to the issuing of a 
Tax Invoice by the Contractor. 

 
The Contractor is to provide all invoices, vouchers and receipts in respect of payments made by him in connection 
with provisional or prime cost items when he requires payment for such. 

 
The Contractor is to provide all invoices or receipts in respect of materials purchased and delivered to the site when 
he requires payment for such. Invoices or receipts are to clearly identify the material, the unit rate thereof, and the 
quantity/number purchased. 

 
It is a specific requirement of this Contract that the Contractor shall collect and record all relevant information for 
the completion of end-of-month documentation to be submitted with each payment claim. The Payment Certificate 
(prepared by the Employer’s Agent) will not be accepted by the Employer unless accompanied by the following: 

• Local Labour Schedule (in EPWP format, i.e. giving employee names, IDs, gender, age group and 
disability status if applicable) 

• Contract Participation Goal expenditure to date vs target (details of labour wages and salaries paid and 
payments to Targeted Enterprises vs value of work certified to date) 

• Monthly Progress Report (from Site Meeting). 

 
C3.5.1.20 Proof of Compliance with the Law 

 
The Contractor shall insure his employees against accident in terms of the Compensation for Occupational Injuries 
and Diseases Act (Act 130 of 1993), as amended. A Letter of Good Standing with the Compensation Fund, as 
issued by the Department of Labour, must be submitted as part of the Tender. 

 
Where the Letter of Good Standing expires during the contract period, the Contractor will be required to submit 
new, valid documentation. Failing to do so will result in work being stopped. 

 
C3.5.1.21 Insurance Provided by the Employer 

No insurance will be provided by the Employer. 

 
C3.5.2 Health and Safety 

 
C3.5.2.1 Health and Safety Requirements and Procedures 

The Contractor is to comply in all respects with the Occupational Health and Safety Act (Act 85 of 1993), as 
amended, as well as with the Construction Regulations 2014 and the Electrical Machinery Regulations. 

 
The Health and Safety Officer appointed by the Employer shall liaise directly with the Contractor on safety matters 
but shall be required to channel safety matters affecting construction work through the Employer’s Agent. 

 
The Contractor shall take special care of the following during construction: 

• Flooding of trenches or excavations 

• Possibility of collapse of excavations in sandy soils 

• Protection of deep excavations and adjacent structures 

• Protection of existing services 

• Accommodation of traffic and pedestrians 

• Proper storage and stacking of materials 

• Good housekeeping and site tidiness 

• Provision of welfare facilities 

• Dust control 
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The Contractor’s Health and Safety plan is to be approved and the Contractor’s Safety Officer is to be appointed 
prior to the commencement of any construction activities. It is specifically noted that the person officially appointed 
as the Contractor’s Safety Officer shall be properly qualified and experienced and be based full-time at the site while 
activities are taking place. 

 
Time lost due to delayed commencement or suspension of the work as a result of the Contractor's failure to submit 
the safety plan timeously, shall not be used as a reason to claim for extension of time or standing time and related 
costs. 

 
C3.5.2.2 Protection of the Public 

Any excavations left open during the builder’s holiday or other non-working days shall be adequately safeguarded 
at all times. Safe trench-crossings shall be provided where necessary. The length of trench left open at any one 
time may be restricted by the Employer’s Agent, should he consider such restriction to be in the interest of public 
safety. 

 
C3.5.2.3 Barricades and Lighting 

The Contractor is responsible for the safety of the site and shall provide all necessary watching, barricading and 
lighting. This is especially significant at excavations. 

 
C3.5.2.4 Community Participation 

Although there is very limited scope for the employment of unskilled workers from the surrounding communities, 
there will be a strong expectation among the community that at least some people are employed while on-site 
activities are taking place (eg providing 24h security, assisting with lifting / carrying / holding in position during 
assembly etc). 

 
Such persons are to be selected and employed via a Community Liaison Officer. 

 
A Provisional Sum allowance has been made for the short-term employment of CLOs in accordance with the 
following Terms of Reference (ToR) for the CLO (Refer Section PS.8.6) 

 
C3.5.2.5 Employment of the Local Community 

 
The Contractor is to limit the import of labour to skilled personnel only. Semi-skilled and unskilled labour is to be 
sourced from the local community. 

 
The human resources of the local community are generally underdeveloped, underutilised and underemployed. The 
Contract Participation Goals set for Targeted (local) Labour and Targeted (local) Enterprises are to encourage both 
skills and economic development by requiring a minimum level of local resources participation on all construction 
work in the O. R. Tambo District Municipal (ORTDM) area of jurisdiction. Details are given in Part C1: Contract Data 
and the CPG Returnable Schedules. 

 
It is therefore a condition of Contract that the Contract Participation Goals set for Targeted Labour and Targeted 
Enterprises (minimum percentages of the value of work executed) are achieved. The measure of Targeted Labour 
Participation comprises the sum of wages and salaries paid to all locally-based (ORTDM) South African Citizen 
residents for any work done on this Contract (irrespective of level of skills, race, gender or who they are employed 
by). The measure of Targeted Enterprise Participation comprises the sum of monies paid by the Main Contractor to 
all locally-based (ORTDM) enterprises irrespective of race or gender of the enterprise ownership). 

 

It is a requirement that, at least, all unskilled labour taken-on by the Main Contractor and his sub-Contractors are 
sourced from the local community and that such employment is arranged through the CLO and PSC. 

 
Employment of all temporary labour, whether employed directly or through a Subcontractor, shall comply in all 
respects with the National Government Department of Labour’s regulations; including the minimum wage applicable 
to construction work in the Eastern Cape. 

 
C3.5.2.6 Certificate of Service 

 
An employee shall, upon termination of his services, be entitled to a Certificate of Service showing the full names 
of his employer (i.e. the Contractor) and the employee, the type of work done by the employee, the date of 
commencement, a record of training received and the date of termination of his services. 
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C3.6 ANNEXURES 

 
C3.6.1 Variations and Additions to the Standard SANS 1200 Specifications: General, Civil and Structural 

Works 

C3.6.2 Particular Specifications 
 

C3.6.3 Health and Safety Specifications by the Employer 

C3.6.4 Construction Environmental Management Plan 
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Variations and Additions to the Standard SANS 1200 Specifications: 

General, Civil and Structural Works 

 
NOTE: Numbering in the Project Specifications corresponds with the numbering of clauses in the Standard Specifications 
(SANS 1200). 

 
Tenderers must make provision for all the relevant Project Specification requirements to be included when calculating the 
prices of the various items in the schedule of quantities. 

 
In addition, the sum tendered shall cover all initial costs incurred in complying with the requirements of C1.2 Contract Specific 
Data 

 
PSA GENERAL (SANS 1200A) 

 
PSA 2 INTERPRETATIONS 

 
PSA 2.2 Applicable Edition of Standards 

 
Add at the beginning of the first sentence of Sub-clause 2.2: 

"Unless a specific edition is specified (see the List of Applicable Specifications)," 

 
PSA 2.3 Definitions 

Add the following: 

The term “Engineer” shall be replaced by “Employer’s Agent”. 

The Employer’s Agent shall be BM Infrastructure Development 

The terms "ESCOM", "ESC" and "Electricity Supply Commission" shall mean "Eskom". 

GCC: General Conditions of Contract (2015) 

The terms “plant” and “construction equipment” shall be defined as contained in the GCC: 2015. Hence, the term “plant” as  
contained in the SANS 1200 suite is replaced by “construction equipment”. 

PSA 2.4b Abbreviations 

Add to Sub-clause 2.4(b): 

"MAMDD: Modified AASHTO maximum dry density". 
 

PSA 2.8.1 Principle 
In the fourth line of Sub-clause 2.8.1, after the word "specification", add: "or in the measurement and payment clause of the 
standard specification, particular specification or project specification". 

 

Add the following to this clause: 
Items which are designated as provisional quantities or provisional sums in the Schedule of Quantities are intended to provide 
for works, the need or extent of which shall be established by the Employer’s Agent during construction. Work scheduled as 
such shall only be undertaken on the written instruction of the Employer’s Agent and, where applicable, shall be paid for at the 
tendered rate or in the absence of rates shall be valued in accordance with Clause 6.4 of the General Conditions of Contract. 

 

The Schedule of Quantities shall not be used for ordering purposes and no liability or responsibility shall be admitted by th e 
Employer’s Agent in respect of materials ordered or procured by the Contractor on the basis of the Schedule of Quantities. 
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PSA 3 MATERIALS 
 

PSA 3.1 Quality 
 

Add the following to this clause: 

Where a material to be used in this Contract is specified to comply with the requirements of an SABS Standard Specification, 
and such material is available with the official SABS mark, the material used shall bear the official mark. 

 
The Contractor shall submit in good time, before any construction commences, to the Employer’s Agent on site, samples of all 
materials intended to be incorporated into the works. The samples shall be accompanied by results of tests undertaken by an 
approved independent laboratory on the samples in question on behalf of the Contractor and at his cost, before consideration 
by the Employer’s Agent 

 
The Employer’s Agent, during construction, will take independent samples from stockpiles of proposed construction materials 
on site and from the completed works. Approval will not be granted for samples delivered by the Contractor directly to the 
Employer’s Agent’s office. The Contractor shall be responsible for the cost of all failures on test samples and control testing. 

 
All pipes, fittings and materials used in the Works, must bear the official standardisation mark of Standards South Africa where 
applicable. The mark on a pipe shall be visible from above after the pipe is laid. 

 

Rubber articles, including pipe insertion or joint rings shall be stored in a suitable shed and kept away from sunlight, oil or 
grease. 

 
Large items not normally stored in a building shall be neatly stacked or laid out on suitable cleared areas on the Site. Gra ss 
or vegetation shall not be allowed to grow long in the storage areas and the material shall be kept free of dust and mud and 
shall be protected from stormwater. Pipes shall be handled and stacked in accordance with the manufacturer’s 
recommendations, special care being taken to avoid stacking to excessive heights and placing over hard objects. PVC pipes 
shall be protected from direct sunlight by suitable covers. 

 
Every precaution shall be taken to keep cement dry and prevent access of moisture to it from the time it leaves the place of 
manufacture until it is required for use on the Site. Cement is to be used on a first in/first out basis. Bags of cement which show 
any degree of hydration and setting shall be removed from the site of the Works and replaced at the Contractor’s own expense. 
Any cement older than six weeks is to be removed from site. 

 
Materials shall be handled with proper care at all times. Under no circumstances may materials be dropped from vehicles. 
Large pipes or large plant shall be lifted or lowered only by means of suitable hoisting equipment. 

 
Where propriety materials are specified it is to indicate the quality or type of materials or articles required, and where the terms 
“or other approved” or “or approved equivalent” are used in connection with proprietary materials or articles, the Contractor is 
to supply with their tender the name of the manufacturer and supporting documentation that show that the materials or articles 
comply with the relevant specifications. It is understood that the approval shall be at the sole discretion of the Employer and 
the Employer’s Agent. 

 

Irrespective of any approval granted by the Employer’s Agent or the Employer, the Contractor shall be deemed responsible 
for quality of all materials used for construction and their specified performance. 

 
PSA 4 CONSTRUCTION EQUIPMENT 

PSA 4.2 Contractor’s Offices, Stores and Services 

After the second paragraph add the following: 
The suitable first aid services required in terms of Sub-clause 4.2 shall include, inter alia, a First Aid cabinet fully equipped and 
maintained with at least the minimum contents as listed in Regulation 3 of the General Safety Regulations of the Occupational 
Health and Safety Act, 1993 (Act 85 of 1993), to deal with accidents and ailments which are likely to occur during the construction 
period. 

 

PSA 5 CONSTRUCTION 

PSA 5.1.1 Setting Out of the Works 

Add the following to this clause: 

The Contractor shall be fully responsible for the setting out of the works, and where labour-intensive work is specified, for the 
setting out of the daily construction tasks. The Contractor, within two (2) weeks after the site has been handed over to him, is 
to ascertain the correctness of all pegs and bench marks. Any discrepancy shall immediately be reported in writing to the 
Employer’s Agent. Any costs or subsequent costs arising from discrepancies which had not been reported to the Employer’s 
Agent, within the aforementioned period, shall be the sole responsibility of the Contractor. 

 

Tender drawings shall not be used for construction purposes. 
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PSA 5.2 Watching, Barricading, Lighting and Traffic Crossings 

Add the following to this clause: 

The Contractor shall employ competent watchmen to guard the Works both by day and night. 
 

From the time any portion of the Works commences, until the Completion of the Works and the issue of the Certificate of 
Completion of the Works, the Contractor shall be responsible for protecting the property of the Employer and all persons having 
business on the Site from anything dangerous or likely to cause damage or injury. The Contractor shall take all practical 
precautions to avoid nuisance or inconvenience to the owners or occupiers of properties near to the Site and to the public 
generally whilst carrying out the Works and shall at all times keep the Site clean and in a safe and satisfactory condition. 

 
Temporary traffic signs shall be erected when work is being done within and adjacent to roadways. The number and layout of 
the traffic signs shall comply with the Site Manual entitled “Safety at Roadworks in Urban Areas”, as published by the 
Department of Transport 

 
The Contractor shall control all access to the site, for authorised persons only, and shall ensure that the approved conditions 
of the Health and Safety Management Plan are adhered to. 

PSA 5.4 Protection of Overhead and Underground Services 

Add the following to this clause; 

Before construction of the Works, or any phase of the Works, the Contractor shall contact all relevant parties and authority 
officials to establish the existence of existing services on site. The Contractor shall be responsible for obtaining all necessary 
wayleaves. No claims shall be lodged by the Contractor for delays in obtaining such wayleaves or permits. 

 

PSA 5.7 Safety 

 

Add the following to this clause: 
Compliance with 
1) OHS Act and Regulations and 

2) Construction Environmental Management Plan (CEMP) 

 
Lump sums are provided in the Bill of Quantities to cover the contractor’s cost for compliance with the requirements of the 
Construction Environmental Management Plan and the Occupational Health and Safety Act, 1993, the Construction 
Regulations, 2014 and the Health and Safety Specification respectively. 

 
In addition, Sums are included under Time Related Items in the Preliminary and General Section of the Schedule of Quantities. 
The lump sums shall include full compensation for the provision of the necessary site official, the training, PPE, plans, audits, 
assessments, administration, etc. and all other costs required for compliance. Fines issued for non-compliance will be deducted 
from these Provisional Sums, but are not limited to the value of the Provisional Sum stated. 

 

Add the following clauses: 
 

PSA 5.10 Record Drawing Information 

As the Works are progressing, the Contractor shall mark on a special set of drawings, all as-built details and submit them to 
the Employer’s Agent’s Representative for approval. No extra payment shall be made for preparation of these as-built plans. 

 
All valves, chambers and the like shall be co-ordinated together with their invert and cover/ground levels on the as-built 
drawings. 

 
The Certificate of Completion shall only be issued once all the as-built information has been received and verified by the 
Employer’s Agent. 

 

PSA 5.11 Clearance of Site on Completion 

The Contractor shall obtain, from each property owner directly affected by the Works, a certificate to the effect that the property 
owner is satisfied with the standard of reinstatement of any fences, boundary walls or structures, compensation paid for loss or 
damage to stock, crops or property, material spoiled on their properties or any other condition affecting their properties as a 
result of the operations of the Contractor. The Contractor shall further obtain a Clearance Certificate from each authority whose 
services have been affected during the construction of the Works. 

 

All such certificates must be lodged with the Employer’s Agent before the Certificate of Completion will be issued. 
 

PSA 5.12     Project Reporting 
The following forms are required to be completed and submitted monthly with the payment certificate to the Employer’s Agent: 

• Expanded Public Works (EPWP) forms 
• Municipal Infrastructure Grant (MIG) forms 
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Templates will be provided to the successful 
tenderer. 

 
The following data is to be submitted monthly, at the site meeting, to the Employer’s Agent: 

• Updated programme 

• Construction equipment schedule 

• Rainfall records 

 
No additional payment will be made for reporting – tendered rates are to incorporate such costs. 

 
PSA 6 TOLERANCES 

PSA 6.2 Degree of Accuracy 

Add the following to this clause: 

Degree of Accuracy II shall apply, except in the case of the reservoir walls (both internal and external) and the pump station 
walls (both internal and external) and roof, where Accuracy I is required. 

 
PSA 7 TESTING 

PSA 7.1 Testing Principles 

Add the following to this clause: 

When giving notice, the Contractor shall provide the Employer’s Agent with the results of the check testing indicating that the 
work is to specification. The Employer’s Agent shall be given 48 hours’ notice of when testing or inspections are required. 

 
The Employer’s Agent may from time to time carry out his own check tests on the work performed by the Contractor. Should 
such check tests show that the Contractor’s control testing be such that the quality of the Contractor’s work can be called into 
question, then the Employer’s Agent may order further check tests to be carried out on work already completed. All costs 
associated with such check tests shall be for the Contractor’s account, as also the costs of any other check test whose results 
to not comply with the specification. 

 
Failure by the Contractor to notify the Employer’s Agent or to provide the required information or, where specified, to perform 
the required test, will be grounds to exempt the Employer from payment for the associated work and for all subsequent work 
which would be affected by the failure of the Work to be tested. 

 
The Employer’s Agent will be under no obligation to the Contractor to perform the tests. If the Employer’s Agent elects not to 
perform a particular test after notification by the Contractor, the Contractor will be issued with a written instruction to proceed 
with the relevant works without the acceptance test being performed. 

 
Nothing contained in this clause will relieve the Contractor of any responsibilities under the specification or in any way limit the 
tests, which the Employer’s Agent may call for or perform in terms of the specification. 

 
Where the Employer’s Agent is called to witness certain control tests, such as the pressure testing of a pipeline, and the results 
of such tests do not comply with the specifications, then the Employer reserves the right to recover costs for the Employer’s 
Agent’s presence at the unsuccessful test from the Contractor. 
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PSA 7.2 Approved Laboratories 

Add the following to this clause: 

Acceptance testing shall be done by a laboratory selected by the Employer’s Agent. The Employer’s Agent requires twenty- 
four hours’ notice from the Contractor in order to perform the relevant acceptance test. 

 
All acceptance testing by the Employer’s Agent shall be paid for by the Contractor. The costs of such tests which meet the 
specification requirements will be reimbursed to the Contractor in the monthly payment certificate. This payment shall consist 
of a billed amount plus the tendered mark-up. A Provisional Sum has been provided in the Schedule of Quantities to allow for 
the cost of such testing. 

 
The Contractor shall make due allowance for testing procedures in the construction programme. 

 
PSA 8 MEASUREMENT AND PAYMENT 

 
PSA 8.2.1 Fixed-charge and Value-related Items 

Add the following to this clause: 

The fixed charge items will include all costs associated with dealing with compulsory sub-contracts. 

 
PSA 8.2.2 Time-related Items 

 
Replace the contents of this clause with the following: 

 
Payment for time-related items will be effected as follows only after payment for the relevant fixed-charge item has been made 
: Subject to the provision of 8.2.3 and 8.2.4 payment will be made monthly in equal amounts, calculated by dividing the sum 
tendered for the item by the tendered contract period in months, multiplied by the months completed, provided always that the 
total of the monthly amounts so paid for the item is not out of proportion to the value of the progress of the works as a whole. 

 
PSA 8.4.1 Contractual Requirements 

Add the following to this clause: 

The Contractor shall tender rates in the Schedule of Quantities to cover his time-related establishment costs. The amount 
tendered and paid shall be full compensation to the Contractor for: 

 
i) The maintenance of his whole organization as established for this Contract. 

 

ii) The maintenance of all insurances, indemnities and guarantees required in terms of the Conditions of Contract or 
Tender where applicable. 

 
iii) Compliance with all general conditions and requirements which are not specifically measured elsewhere for payment 

in these Contract Documents. 
 

Payment of the lump sum shall be made monthly in compliance with the method laid down in Sub-clause 8.2.2. 

 
The Contractor will not be paid Time-Related Preliminary and General Charges for any Special Non-Working Days, which shall 
be deemed to have been allowed for in his rates. 

PSA 8.4.2.2 Facilities for the Contractor 

Add the following to this clause: 

Facilities for the Contractor shall include all the costs of providing water for construction other than the water required for water 
tightness testing of water retaining structures. Water for such tests will be measured according to PSG8-12 Water tightness 
test. 

 

The costs for providing security against theft and vandalism will be included in the rates tendered for Contractor facilities. No 
separate payment will be made for the provision of security. 
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PSA 8.5 Sums Stated Provisionally by Employer’s Agent 

Replace the penultimate sentence of Sub-clause 8.5 to read: 

"The percentage rate for (b) (2) above shall cover the Contractor's overheads, charges and profit on the work covered by the 
sums provisionally stated for (b)(1) above. Payment will be made on the basis of the sums actually paid for such work, exclusive 
of VAT." 

 
PSA 8.5.1 Community Liaison Officer 

A provisional sum is included to allow for the salary of a person working full time as the Community Liaison Officer (CLO). The 
Contractor shall ensure that the salary and other expenses due are paid timeously in accordance with the payment dates of 
his own staff. 

 
A separate item for overheads, charges and profit on the above item is applicable. 

 

PSA 8.6 Prime Cost Items 
 

Replace the penultimate sentence of Sub-clause 8.6 to read: 

"The percentage rate for (b) shall cover the Contractor's overheads, charges for taking delivery and profit on the supply of 
materials or goods covered by the sums stated in (a) above. Payment will be made on the basis of the sums actually paid for 
such materials or goods, exclusive of VAT." 

 
PSA 8.7 Daywork 

 
Add the following to this clause: 

The rates submitted by the Tenderer in the relevant schedule of the Contract shall be applicable. 

Provisional items for Daywork are scheduled as follows: 

a) Labour at hourly rates for skilled, semi-skilled and unskilled labourers. 

b) Purchase cost of Material with a percentage allowance on the net cost for delivery to Site and all Contractors charges. 
c) The Contractor's own construction equipment as a Provisional Sum. Where not listed in the BoQ, rates shall be agreed 

with the Engineer before such work is put in hand. 
 

Tendered unit rates or unit rates that are agreed in terms of Sub-clause 6.5.1.3 of the General Conditions of Contract for the 
Contractor's own construction equipment used for Daywork shall cover the full cost of the use of such construction equipment 
and shall, in addition, cover the cost of operators, consumable stores, fuel and maintenance. 

 
The Contractor will be paid the actual net cost of construction equipment hired by him for Daywork and in addition will be paid 
a percentage allowance on the net cost of such hire, which allowance will cover the Contractor's own overhead costs and 
profit. 

 
PSA 8.8.4 Existing Services 

 
The tendered rate shall further cover the cost of backfilling the excavation with selected material compacted to 90% Mod. 
AASHTO density, keeping the excavation safe, and taking care that the services are not damaged in any way. The rate shall 
include for all negotiations with the authorities, notification to all affected parties and any other requirement to protect and 
complete the work. 

 
Add the following clauses: 

 
PSA 8.9 Survey Control and Setting out of Works ……………………………............ Unit: sum 

 
Before commencement of work, the Contractor is to liaise with the Employer’s Agent to establish exactly the status of all survey 
pegs. If any pegs are missing, he shall immediately inform the Employer’s Agent in writing. 

 
On completion of the Contract the pegs that have been unavoidably disturbed will be replaced by the Employer. Pegs which 
have, in the opinion of the Employer’s Agent, been disturbed due to the negligence of the Contractor will be replaced by a 
registered Land Surveyor at the Contractor’s cost. 
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PSA 8.10 Compliance with OHS Act and Regulations 

 
(Including the Construction Regulations 2014) ............................................................................................ Unit: sum 

 
The tendered sum shall include full compensation to the Contractor for compliance with all the requirements of the OHS Act 
and Regulations (including the Construction Regulations 2014), Health and Safety Officer/s, medical examinations, 
accommodation, transport, communication implements, consultations, meetings and any other thing necessary for the 
completion of the aspect, at all times, for the full duration of the Contract. The successful tenderer shall provide the Employer’s 
Agent with a complete breakdown of this tendered sum. 

 

This sum will be paid to the Contractor, in equal monthly amounts, subject to proper and accepted compliance. 
 

PSA 8.11 Compliance with Environmental Requirements…………………………….. Unit: sum 

 
The tendered sum shall include full compensation to the Contractor for compliance with all the environmental requirements. 

This sum will be paid to the Contractor, in equal monthly amounts, subject to proper and accepted compliance. 

PSA 8.12 Alterations to Existing Services 

 
Temporary and permanent alterations made to existing services by the Contractor upon instruction of the Employer’s Agent 
will be measured and paid under this item. Payment for works so ordered will be made on the basis of sums actually paid for 
materials, construction equipment and labour, exclusive of VAT. 

 
PSA 8.13 Miscellaneous Items 
An item which refers to this clause will be measured in the unit scheduled. 

 
The sum or rate for such item shall cover the cost of all materials, labour and construction equipment required to execute and 
complete the work, as specified, as described in the Schedule of Quantities or shown on the drawings. 
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PSAB EMPLOYER’S AGENT’S OFFICE (SANS 1200AB) 

 
PSAB 3 MATERIALS 

 
PSAB 3.1 Name-boards 

Add the following: - 

Employer’s name boards shall be erected within one month of the commencement of construction and shall be placed 
where ordered by the Employer’s Agent. Any damage to these boards shall be repaired within 14 days of a written 
instruction received from the Employer’s Agent. For details of the board refer to the Standard Drawings contained in 
this document. 

 
Two Contractor’s name-boards shall be erected in the area of the Works, at positions approved by the Employer’s 
Agent, who may at any time order their removal if any objections are received. 
The boards shall be manufactured from materials specified in Clause 3.1 of SANS 1200 AB. 
All name-boards shall be removed 14 days prior to the date of the Final Approval Certificate. 

 

PSAB 3.2 Office Building 
 

Delete the first sentence and substitute the following: 

The Contractor shall supply and furnish two air-conditioned “Kwikjack” (6 m x 3 m) offices, (one for the use of the 
Engineer and his/her staff and one for the Employers’ inspectors) and one air-conditioned “Kwikjack” (9 m x 3.4 m) 
conference facility for conducting meetings. 

 
Add to the Sub-clause: 

In addition to the furnishings listed under sub-items (a) to (i), the following shall be provided and properly 
maintained: 
(j) electrical installation to include a light and two 15A plug points plus two adequately sized air conditioning units 

(for heating and cooling) for each unit 

(k) one refrigerator of at least 100 litre capacity 

(l) one kettle of at least 2 litre capacity 

(m) one tea set comprising six cups and saucers, six teaspoons, one teapot, one sugar bowl and one milk jug 

(n) covered parking for four vehicles 

(o) un-covered parking space for two vehicles 

(p) two “Barhold” or similar wall mounted racks each with 6 clamps suitable for hanging A0 sized drawings 
(q) one large meeting table 

(r) ten additional chairs 
The Contractor shall supply one (1) lockable toilet for the exclusive use of the Employer’s Agent’s staff. 

 
PSAB 4 CONSTRUCTION EQUIPMENT 

 
PSAB 4.1 Telephone 

 
Delete the Sub-Clause and substitute the following: 

 

The Contractor will be required to supply the Engineer’s Site Staff with pre-paid air-time to the value of R500.00 each 
per month for their mobile phones as soon as the Contract commences. 

 
Add the following new clauses: 

 

PSAB 4.2 Covered Parking Bay 

 
The Contractor shall also supply and maintain four corrugated iron (or similar approved) covered carports with closed 
sides and gravelled floor for the sole use of the Employers Agents Representative and the Employer. 

 

PSAB 4.3 All other specified facilities 

 
The Contractor will be required to supply the Engineer’s Representative and Site Staff with the following: 

i) Digital Camera 
ii) Laptop 
iii) Printer 
iv) Wi-Fi Internet Connection 
v) Access to a photocopier and associated consumables 

vi) Hired vehicles. 
The camera, laptop and printer are to be as specified by the Engineer and are to be supplied as Prime Cost items. 
The vehicles are to be hired under a Provisional Sum item. The hire agreement shall allow for fully comprehensive 

    insurance.  
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PSAB 5 CONSTRUCTION 

 
PSAB 5.2 Engineer’s Office (Refer SANS 1921-1 Clause 4.14) 

Add to the Sub-Clause: 

The toilet facilities provided for the sole use of the Engineer or his representative(s), the Employer’s inspectors, CLO 
and PSC shall be maintained in a hygienic and sanitary condition and shall be removed on completion of the Works. 
The facilities provided shall conform to the local health authority’s requirements as applicable and the Contractor 
shall pay all sanitary fees and charges. 

 

PSAB 5.5 Survey Assistants 
 

Delete the first sentence and substitute the following: 

 
The Contractor shall make available to the Engineer two suitably educated labourers for use on and about the site 
on survey and other work directed by the Engineer at all reasonable times. 

 

Add the following new clauses: 
 

PSAB 5.6 Survey Equipment 

Add new Sub-Clause: 

The Contractor shall provide the following survey equipment on the Site from the commencement to the completion 
of the Works: 

 
One automatic reading Engineer’s level plus tripod 
One levelling staff (5 m long, 1 cm graduations) 
One staff angle bubble 
One metal change-point for levelling 
One separate plumb-bob 
One spirit level (one metre long) 
One hammer (2 kg) with steel or wooden pegs as necessary 
One 50 m steel or glass fibre tape 
One 5,0 m (or longer) retractable steel tape. 

 

The equipment may be shared by arrangement between the Contractor and the Engineer or his representative on 
Site. The Contractor shall keep the equipment continuously insured against any loss, damage, or breakage and he 
shall indemnify the Engineer and the Employer against any claims in this regard. Upon completion of the Works the 
survey equipment as listed above shall revert to the Contractor. 

 

The Contractor shall maintain the equipment in good working order and keep it clean until the completion of the 
Works. 

 
PSAB 5.7 Site Instruction Books 

 
The Engineer shall supply a site instruction book for specific use on the Site. All instructions given by the Engineer’s 
Representative must be confirmed and countersigned by the Engineer. The instruction shall be countersigned by the 
Contractor before implementation. 

The Contractor shall supply a triplicate book for site correspondence and inspection requests to the Engineer’s 
Representative. Reasonable notice shall be allowed prior to inspections. All inspections request and 
approval/disapproval thereof shall be recorded by the Site staff in writing. All requests must be signed and dated by 
the Engineer’s Representative before implementation. 

 
The Contractor in conjunction with the Engineer must ensure that a suitable site quality record system is put in place 
to record that each section, or work item, complies with the relative works specification. 
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PSAB 8 MEASUREMENT AND PAYMENT 

 
PSAB 8.1 Scheduled Items 

 
Delete the 1st sentence and substitute the following: 

 

Items will be scheduled in terms of Sub-Clauses 8.3.2 and 8.4.2 of SANS1200 A. 
 

PSAB 8.2.1 Fixed and Time-related Charges 
 

Delete the 1st sentence and substitute the following: 
 

The terms of Sub-Clause 8.2 of SANS 1200 A shall apply. 
 

Add the following clauses: 
 

PSAB 8.2.2 Furnished Office and Meeting Room 
 

The Contractor shall supply, erect, maintain and service for the sole use of the Engineer’s staff facilities as defined in 
PSAB 3.2 and PSAB5.2. 

 
Payment will be made for the supply and erection of the above facilities under the provided fixed rate. 

 

Payment will be made for the maintaining the above facilities in a suitable condition under the provided time related 
rate. 

 

PSAB 8.2.3 Telephone 

 
The Contractor shall provide air time as defined in Clause 4.1, as amended. 

 

Payment will be made for supplying 1 x R500 monthly pre-paid airtime and data for the mobile telephone under the 
time related rate. The cost of making the airtime available shall be included in the tendered monthly rate rather than 
as a percentage mark-up (which would otherwise require invoices as proof of payment). 

 

PSAB 8.2.4 Nameboards 

 
The Contractor shall supply and erect nameboards in accordance with SANS 1200AB Clause 3.1.Payment will be 
made for the supply and erection of the nameboards under the provided fixed rate. 

 
Payment will be made for maintaining the nameboards in a suitable condition under the relevant time related rate. 

 

PSAB 8.2.5 Survey Assistants 

 
Payment will be made for the employment of the survey assistants specified in Clause PSAB 5.5 under the provided 
fixed rate on verification of their availability by the Engineer. Should the survey assistants be removed from site during 
the course of the Contract then any payments made for the survey assistants will be reversed in the next interim 
payment certificate. 

 
Payment will be made for the monthly cost of the survey assistants under the provided time related rate for as long as 
they are required to be available to assist the Engineer or his representatives. 

 

PSAB 8.2.6 Survey Equipment 

 
Payment will be made for the supply of the equipment specified in Clause PSAB 5.6 under the provided time-related 
rate on verification by the Engineer that the equipment specified is on site. No payment will be made if any of the items 
listed are not available to the Engineer. 

The time-related rate is deemed to include maintaining the above equipment in a suitable condition. 

PSAB 8.2.7 Covered Parking Bay 

 
Payment will be made for the supply and installation of covered parking bay specified in Clause PSAB 4.2 under the 
provided fixed rate on verification by the Engineer that the parking bay specified is erected on site. Should the parking 
bays be removed from site during the course of the contract then any payments made for the supply of this equipment 
will be reversed in the next interim payment certificate. 

 

Payment will be made for the maintaining of the above parking bays in a suitable condition under the provided time 
related rate. 
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PSAB 8.2.8 All other specified facilities for the Engineer 

The supply of laptops, printers and cameras are to be provided under a separate Prime Cost item with associated 
mark-up. 

 
The vehicles are to be hired under a Provisional Sum item. The hire agreement shall allow for fully comprehensive 
insurance. 

 

The cost of providing and maintaining all other facilities for the Engineer’s Site Staff (such as cell phone airtime, access 
to Wi-Fi and photocopying facilities) shall be included in the relevant fixed and time-related scheduled rates. 

 

PSAB 8.2.3 Survey Equipment 
 

Payment will be made for the supply of the equipment specified under the fixed P&G rate on verification by the 
Employer’s Agent that the equipment specified is on site. Should any of this equipment be removed from site during 
the course of the contract then any payments made for the supply of this equipment will be reversed. 

 
Payment will be made for maintaining the survey equipment in a suitable condition under the time-related P&G rate 

 

PSC SITE CLEARANCE (SANS 1200C) 

PSC 3 MATERIALS 

PSC 3.1 Disposal of Material 

Add the following: 

Unless otherwise ordered by the Employer’s Agent, the Contractor shall dispose of material resulting from clearing 
and demolition operations at a site to be determined by the Contractor. Such a site shall have the approval of the 
Employer’s Agent, the Local Authority and the Environmental Control Officer. 

 

PSD EARTHWORKS (SANS 1200D) 

PSD 3 MATERIALS 

PSD 3.1.2 Classes of Excavation 
 

Replace Sub-clauses 3.1.2 (a), (b) and (c) with the following: 

 
All material encountered in any excavations for any purpose including restricted excavations will be classified as 
follows: 
1. Excavation in all materials, 

 

2. Extra-over excavation in all materials for excavation in hard rock by one of three means: blasting, excavator- 
mounted hydraulic breaker and splitting using expansive chemical grouts. The method to be employed for 
excavation in hard rock shall be as agreed with the Employer’s Agent on Site. 

 
Other earthworks 

 
Non-plastic sandy material from excavations shall be used in the following order: 
1. As selected granular material for pipe bedding. 
2. As blanket and backfill to pipe trenches. 
3. As backfill to structures. 

4. As spoil stockpiled in selected areas indicated by the Employer’s Agent. 

The Contractor shall employ selective methods of excavation in order to preserve uncontaminated topsoil and material 
suitable for backfill, embankments, pipe bedding and selected granular material. 

 
PSD 5 CONSTRUCTION 

 
PSD 5.1.1.2 Safeguarding of Excavations 

Replace Clause 5.1.1.2 (b) with the following: 

Deep vertical faces of excavations could collapse during construction causing injury or death; hence the Contractor 
must either:- 
1. provide a shoring system, designed by the Contractor and signed off by a suitably qualified Professional 

Engineer, OR 
2. reduce the slope of excavations to the safe angle as determined by a suitably qualified Professional Geotechnical 

Engineer employed by the Contractor. 
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PSD 5.1.3 Stormwater and Groundwater 

Add the following to this Clause: 

The Contractor shall provide, operate and maintain sufficient pumping equipment, pipes and other equipment on site 
as may be necessary to dispose of stormwater and groundwater for the proper execution of the Works. 

 

PSD 5.1.4.1 Dust nuisance 
 

Add the following to this Clause: 

 
The Contractor is responsible for dust control and is liable for all claims that may result from dust nuisance on all parts 
of the site and surrounding areas at all times, from the date of handing over of the Site, to the completion date of the 
Contract. 

 
The Contractor shall plan the Works accordingly and shall use sufficient water or other methods to keep the level of 
dust to a minimum. This shall be done in consultation with the Employer’s Agent and to the Employer’s Agent’s 
approval. The Contractor must make allowance for the above in the rates tendered for excavation. 

 

PSD 5.1.4.3 Excavated Material not to Endanger or Interfere 

Add the following to this Clause: 

All surplus material and unsuitable material not required for backfilling shall be disposed of at suitable sites to be 
located by the Contractor. All such sites shall require the approval of the Employer’s Agent, the Local Authority, the 
Environmental Control Officer and local community. No additional payment will be made for the transportation of such 
material. 

 

Dumping shall proceed in an orderly manner with coarse material placed at the bottom and covered with finer material, 
where possible. Upon completion of dumping, the material shall be shaped to provide free-draining surfaces and shall 
be finished off to the satisfaction of the Employer’s Agent. 

 

PSD 5.2.2.1. (c) Excavation for General Earthworks and for Structures 

Add the following to this Clause: 

The Contractor shall excavate to the net outlines of the structures plus an allowance for work space. Vertical concrete 
walls shall not be cast against excavated surfaces, except in the case of concrete encasement to pipes and footings 
for brick walls. 

 

PSD 5.2.2.1. (e) Excavation for General Earthworks and for Structures 

Add the following to this Clause: 

The Contractor shall inform the Employer’s Agent, in writing, at least 14 days before commencing any work which will 
result in a change in the topography of the site, whether such work is for the permanent works or for temporary works 
which the Contractor intends to execute for his own convenience. Thereupon, before commencing the work, the 
Contractor shall take cross-sections of the original ground profiles or another approved method to determine the ground 
profiles of the entire area to be worked. In addition, all rock and/or foundation levels shall be recorded as the work 
proceeds. 

 
The information so obtained shall be permanently recorded on a drawing or drawings which shall each be signed by 
both the Contractor and the Employer’s Agent. The Contractor shall then provide the Employer’s Agent with a 
reproducible copy of each drawing to serve as a permanent record both for the purpose of determining the quantities 
of excavation and earthworks carried out in the construction of the permanent works and the extent to which temporary 
works shall be removed or temporary excavations shall be refilled upon completion of the Works. 

 

Where the Contractor excavates to dimensions in excess of those shown on the drawings or ordered by the Employer’s 
Agent or if the material in the bottom of an excavation is loosened before concrete has been cast, or if there is any 
over-excavation, or any loose or disturbed soil, it shall be removed and the over-excavation shall be replaced by mass 
concrete of prescribed mix Grade 15/20 mm. 

 
Where blinding, mass or structural concrete is to be cast or where precast elements are to be placed on surfaces 
established by restricted excavation, the Contractor shall, in the case of rock surfaces, over excavate to 100 mm below 
the bottom of the structure and use mass concrete Grade 15/20 mm to bring the level to the bottom of the blinding. 
Excavations to final level, ready to receive a blinding layer or concrete footing, shall be completed not less than 24 
hours before such layer or footing is cast. The Contractor shall arrange for the inspection by the Employer’s Agent of 
all surfaces immediately before casting concrete. 
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PSD 5.2.3.1 Embankments 
 

Add the following to this Clause: 

 
The areas over which earth fills are to be constructed shall, after site clearance and removal of 150mm topsoil, be 
ripped to a depth of 150 mm and compacted to 90% of Mod AASHTO density. Should the topsoil layer be in excess 
of 150mm the Contractor is to notify the Employer’s Agent in writing and request a directive as to how to proceed. 

 
The Contractor shall plan his operations and particularly his cut and fill operations in such a manner that all cut material 
may be used to the best advantage of the Employer. This would mean that no material shall be unnecessarily spoiled. 

 
The Contractor shall therefore not spoil any materials without the Employer’s Agent’s approval and without satisfying 
the Employer’s Agent that this is necessary and that the most economical method of constructing the works is 
proposed. 

 
Where filling is required on ground slopes greater than 1:10 the Contractor shall submit proposals for benching for 
approval by the Employer’s Agent. 

 
Fill in shall be compacted to the densities specified in Sub-clause 5.2.3.1. 

 

PSD 5.2.3.2 (a) General Backfilling 

Add the following to this Clause: 

Backfill measured under the various items in the Schedule of Quantities shall be compacted to a density as stipulated 
in the scheduled item. 

 
Material for backfilling around structures must be selected so that no clay, boulders or rock is used for backfilling within 
300 mm of the structure. 

 

PSD 5.2.4.2 Topsoiling 
 

Add the following to this Clause: 

 
Topsoil shall not be stockpiled higher than 2,0 m. Care shall be exercised to prevent the compaction of topsoil in any 
way especially by vehicles travelling over such material. 

Topsoil shall be placed as directed in Sub-clause 5.2.4.2 on the faces of cut slopes and embankments and other flatter 
areas, as shown on the drawings or ordered by the Employer’s Agent, to a nominal thickness of 100 mm after light 
compaction. The cut and embankment surface shall be raked or lightly scarified before laying of the topsoil to assist 
with adhesion between the surfaces. 

 
PSD 7 TESTING 

 
PSD 7.2 Taking and Testing of Samples 

Replace this Clause with the following: 

The Contractor shall carry out sufficient process control checks (one test per five cubic metres of backfill) on the 
compaction of all backfill layers before calling the Employer’s Agent to inspect the work completed. The costs of testing 
shall be deemed to be included in the rates for backfilling. 

 
PSD 8 MEASUREMENT AND PAYMENT 

 
PSD 8.1 Basic Principles 

Add the following Sub-clauses: 

PSD 8.1.4 Backfilling of Over-Excavation 
 

Backfilling over-excavation with concrete as specified in PSD 5.2.2.1(e), will not be measured for payment unless the 
over-excavation is ordered by the Employer’s Agent to remove unsuitable material, in which case the additional 
excavation will be measured and paid as excavation in all materials and the concrete will be measured by volume, all 
to the additional dimensions ordered by the Employer’s Agent. 
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PSD 8.2 Computation of Quantities 

Add the following to Clause 8.2.1: 

The volume of excavated material will be measured from the net outline of the structures and the average depth of 
excavation unless otherwise approved by the Employer’s Agent. 

 

PSD 8.3 Scheduled ItemsPSD 
 

8.3.2 Bulk Excavation PSD 

8.3.2(b) Extra-over for 

Replace the contents of this Sub-clause with the following: 
 

No extra-over payment will be made for excavation in material classified in terms of Sub-clause 3.1.2, as amended, 
as intermediate excavation. The tendered rate for excavation in all materials shall include for the cost of such 
excavation. Refer to PSD 3.1.2. 

 
Extra-over item will be made for: 

 

a) Material classified as “hard rock”. Refer to PSD 3.1.2. 
 

PSD 8.3.3 Restricted Excavation 

PSD 8.3.3 (b) Extra-over for 

Replace the contents of this Sub-clause with the following: 
 

No extra-over payment will be made for excavation in material classified in terms of Sub-clause 3.1.2, as amended, 
as intermediate excavation. The tendered rate for excavation in all materials shall include for the cost of such 
excavation. Refer to PSD 3.1.2 

 
Extra-over item will be made for: 

a) Material classified as “hard rock”. Refer to PSD 3.1.2 
 

Extra-over payment will be made for hard rock excavation provided the surface levels of the hard rock have been 
recorded on drawings signed by the Employer’s Agent before it is excavated. 

 

PSD 8.3.6 Overhaul 
 

Replace the contents of this Clause with the following: 
 

All movement of cut to fill material shall be regarded as free haul. In addition, all movement of topsoil, overburden soil 
or any other material within the boundary of the site and less than 5 km from the site boundary shall be regarded as 
free haul. 
Overhaul will only be paid for disposal of topsoil, overburden, spoil or any other material where the transportation is 
beyond 5 km of the boundary of the site. 

 
PSD 8.3.10 Top soiling 

 
Add the following to this Sub-clause: 

 
The top soiling will be measured by surface area covered. 

 
The rate for top soiling shall cover the cost of loading, hauling, spreading to a lightly compacted thickness of 100 mm 
and making suitable provision to avoid the topsoil slipping down the slopes of embankments and cut-slopes, all to the 
approval of the Employer’s Agent. 

 

Add the following Clause: 
 

PSD 8.3.14 Shoring .......................................................................................................... Unit: m2
 

Trenches must be safeguarded as per clause PSD 5.1.1.2. 

 
The area of shoring measured for payment will be the actual area of excavation side shored, calculated from the 
perimeter of structure plus adequate working space and the height of shoring actually used. (The maximum additional 
working space for shoring measurement will be 1.5 m). The rate shall cover all the cost of the design, supply, placing, 
maintenance and removal of the shoring system and other support measures together with any cost that results from 
the inconvenience of working in the supported excavation and the cost of any risks inherent in the operation. 
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PSDB EARTHWORKS (PIPE TRENCHES) (SANS 1200DB) 

 
PSDB 3 MATERIALS 

 
PSDB 3.3 Selected Granular Material 

 
(for bedding material (padding) for steel pipes see PSLB 3.3) 

 

PSDB 3.4 Selected Fill Material 

 
Not required. All material up to the underside of backfill shall be measured as selected granular. (for bedding material (padding) 
for steel pipes see PSLB 3.3) 

 

PSDB 3.5(a) Backfill Material 

 
In the third line delete "150 mm" and substitute "100 mm". 

 

PSDB 3.5(b) Backfill Material 

 
In the second line delete “PI not exceeding 12” and substitute “PI not exceeding 6”. 

PSDB 3.5(c) Cement Stabilised Backfill 

Add the following new Sub-Clause: 

Where scheduled, or directed by the Engineer, backfill shall be stabilised with 8% cement by mass. The backfill material shall 
have a plasticity index not exceeding 10 and all material must pass through a sieve of aperture size not exceeding that specified 
in SABS 1200 LB, Sub-Clause 3.2, as amended. 

 

The dry materials shall first be mixed in a concrete mixer thereafter sufficient water is to be added to produce the stiffest 
consistency available for placing and compacting with vibrators. 

 
PSDB 5 CONSTRUCTION 

 
PSDB 8 MEASUREMENT AND PAYMENT 

 
PSDB 8.3.2 Excavation 

 
Add the following sub-items to Sub-Clause 8.3.2.(b): 

 
(3) Hand excavation and backfill where ordered by the Engineer .................................................. Unit : m3

 

(4) Backfill stabilised with 8 % cement where directed by the Engineer ......................................... Unit : m3
 

(5) Boulder excavation Class A .................................................................................................... Unit : m³ 

(6) Boulder excavation Class B .................................................................................................... Unit : m³ 
 

• The tendered rates for (4) above shall include full compensation for selecting, mixing, backfilling and compacting of 
the stabilised material to 90% of modified AASHTO density. 

 

Measurement of Extra Over for (5) and (6) above will not apply to any length of trench in soft material more than 2m long. 

Surplus boulder material from trench excavation shall where applicable, be disposed of to the designated spoil areas situated 
within the freehaul distance from the source of such material except where shown otherwise on the drawings. 

 

PSDB 8.3.3.1 Deficiency in Backfill Materials 
 

Payment for imported, graded stone laid under pipelines in accordance with PSDB 5.5 shall be paid for under either Sub- 
Clause 8.3.3.1(c) or as scheduled. 

 
 
 
 
 
 
 
 
 



CONTRACT NO.: ORTDM SCMU 02-24/25 

Gabajana Water Supply 

 C3.6 Annexures 

C3.1.35 

 

 

 

 

PSDK GABIONS AND 

PITCHING (SANS 1200DK) 

PSDK 3 MATERIALS 

PSDK 3.1.1 Stone 
 

Add the following to this clause and its sub-clauses: 

 
The stone shall be clean, hard, unweathered and free from fissures and flaking. It shall have a relative density of 2.65 and 
should pass the requirements of the standard specification in terms of size, durability and finish. 

No stone shall be of a size such that it will pass through a ring of diameter 88 mm. 

No stone shall be of a size: 

• exceeding 250 mm, and at least 85% of the stones shall be of a size equal to or exceeding 120 mm, in the case of gabion 
boxes, and, 

• exceeding 150 mm, and at least 85% of the stones shall be of a size equal to or exceeding 100 mm, in the case of 
mattresses. 

 

The stone shall be subjected to the weathering test. The stone shall be subjected to the durability test. 
 

PSDK 3.1.2 Gabion Cages 

 

Replace Clause 3.1.2 with the following: 

 
Gabion boxes shall consist of double twisted, hexagonal wire mesh, Mesh Type 80, with 4.4 mm o/d frame wire and 2.7 mm o/d 
mesh wire, complete with partitions at 1 m centres. All wire to be mild steel to SANS 1580, zinc coated by hot-dip galvanizing to 
SANS 675. 

 

Mattresses shall consist of double twisted, hexagonal wire mesh, Mesh Type 60, with 4.0 mm o/d frame wire and 2.5 mm o/d 
mesh wire, complete with partitions at 1 m centres. All wire to be mild steel to SANS 1580, zinc coated by hot-dip galvanizing to 
SANS 675. 

 

PSDK 3.1.3 Geotextile Material 

Add the following to Clause 3.1.3: 

Filter fabric for groundwater drains shall be a non-woven continuous filament, spun-bonded polyester geotextile having the 
following physical characteristics: 

 

Mass per unit surface .................................................................................................................... 150 g/m² (min) 

Porosity under 0,5 kPa .................................................................................................................................. 93% 
Porosity under 200 kPa ................................................................................................................................. 82% 
Normal permeability under 2 kPa ..................................................................................................... 3 x 10 - 3 m/s 
Normal permeability under 200 kPa ................................................................................................. 7 x 10 - 4 m/s 

Normal through-flow under constant head of 400mm .......................................................................... 270 𝑙 /m²/s 

The material shall be placed as directed and shall not be exposed to direct sunlight for prolonged periods. 
 

PSDK 5 CONSTRUCTION 

PSDK 5.1.3 Type of cage 

 
New Sub-Clause: 
The size of cages for gabions shall be a maximum of 3 000 x 1 000 x 1 000 mm and shall be divided into cells having a volume 
not greater than one cubic metre. The size of cages for mattresses shall be a maximum of 2 000 x 1 000 x 300 mm and shall be 
divided into cells having a volume not greater than 0,3 m3. 

PSDK 5.1.4 Diaphragms 

New Sub-Clause: 

Each diaphragm shall be connected in the same manner to the sides and top panels in addition to the bottom panel. 
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PSDK 5.2.3 Assembly 
 

Add to the Sub-Clause: 

All gabion and mattress cages shall be connected to adjacent gabion and/or mattress cages by lacing the adjacent selvedges 
together with 2,0 mm dia. galvanised steel wire. The lacing shall be in accordance with Sub-Clause 5.1.2. 

PSDK 5.2.4 Rock filling 

 
Particular care shall be taken in the filling gabions and mattresses so as to ensure that the voids in the rockfill are reduced to 
the minimum that can be reasonably achieved. In order to minimise the voids in the rockfilling, the filling shall proceed in layers 
not exceeding 300 mm deep and each layer shall be rodded and barred so as to compact the rockfill before filling of the next 
layer commences. Where appropriate, hand packing of selected rock particles shall be carried out. 

PSDK 5.2.4.2 Mattresses used in revetments and aprons 

Add to the Sub-clause: 

Where gabions and mattresses are placed in exposed positions the rock particles forming the exposed faces shall be specially 
selected so as to present a fair and even surface. 

PSDK 5.3.4 Wired Pitching 

Add to the Sub-Clause: 

The areas in which wired or grouted wire pitching is to be used will be indicated on site by the Engineer. 

PSDK 8 MEASUREMENT AND PAYMENT 

PSDK 8.2.3 Extra Over 8.2.2 for Packing Selected Stone for Exposed Face 

Add to the Sub-Clause: 

The method of selecting and packing stone for exposed faces as scheduled shall be as specified in Sub-clause 5.2.7 - Special 
Finish. 

 
PSG 7 TESTS 

 
PSG 7.1.2 Frequency of sampling 

Add the following to this clause: 

One sample shall consist of three concrete test cubes. 
 

For each sample taken the position in the structure shall be recorded where the batch represented by that sample is placed as 
also the date sampled. 

 
Sampling of concrete of a particular grade shall be as specified in Sub-clause 7.1.2 with the following frequency of sampling 
referred to in Sub-clause 7.1.2.2 being amended to read as follows: 

 
"A minimum of 4 samples per day of each grade of concrete placed or 6 samples for pours in excess of 10 m³ shall be taken." 

 

PSG 7.2 Testing 
 

Add the following Sub-clause: 
 

PSG 7.2.5 Water tightness Testing of Concrete 

 
The Clear/potable water retaining structures shall be disinfected before testing. Any re-testing that may be required shall be at 
the Contractor’s expense. 

 

The entire inside surface of the reservoir including columns and roof shall be thoroughly hosed down with water and brushed 
until properly cleaned off all dirt and other foreign matter. 

 
The floor of the structure shall then be flooded to a depth of 150 mm with chlorinated water and dosed at the rate of 150 grams 
of chloride or lime to every cubic meter of water. The entire inside surface shall again be scrubbed using this water. The workers 
engaged in this operation shall wear clean rubber boots. On completion the floor of the structure shall be swept clean. 

The chlorinated water shall be stored until the free chlorine level has dropped to an acceptable level. Excess dirt swept from the 
floor into the sump may be discharged subject to written approval being obtained from the Local Authority. 

 
Payment shall be a lump sum. The rate shall cover the costs of all materials and water used. The reservoir shall be tested for 
water tightness in accordance with BS 8007 1987 Section 9. 
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(a) Testing of the Structure: 

 
For testing the liquid retention, the structure shall be cleaned and initially filled to the normal maximum level with the water at a 
uniform rate of not greater than 2 m in 24 hours. 

 
When first filled, the water level should be maintained by the addition of further water for a stabilising period while absorption 
and autogenous healing take place. After a stabilization period of 21 days, refill (top up) and record the water level at 24 hour 
intervals for a test period of 7 days. During this 7-day test period the total permissible drop in level, after allowing for evaporation 
and rainfall, should not exceed 10 mm. 

 
Notwithstanding the satisfactory completion of the test, any evidence of seepage of the liquid to the outside faces of the liquid- 
retaining walls shall be assessed by the Engineer against the requirements of the specification. Any necessary remedial 
treatment of the concrete, cracks, or joints shall be carried out from the liquid face where practicable. If a lining is used for this 
purpose, it shall be sufficiently flexible and not be in any way detrimental to the water quality. 

 
In the event of any leakage or dampness being evident at any stage of the filling or testing or in the event of the Engineer 
considering the final degree of water-tightness to be unsatisfactory, the Contractor when ordered by the Engineer shall 
discontinue such filling or testing and shall, at his own expense, immediately take approved steps to rectify the leakage and to 
make the work thoroughly sound to the complete satisfaction of the Engineer. All such rectification work shall be continued 
assiduously until a satisfactory test is obtained, which shall prove to the Engineer that water-tightness has been obtained. 

 
If required by the Engineer, the structure shall be retested before the expiry of the Defects Liability Period. 

 

The Works will not be certified complete until the structure has been proved by testing to be watertight to the satisfaction of the 
Engineer. 

 

(b) Testing of the Roof of water retaining structures 

 
The roof shall be tested on completion by using a hose or sprinkler system to obtain a sheet flow over the whole area of the roof 
for a period of not less than 6 hours. 

 

The roof shall be considered satisfactory if no leaks or damp patches appear on the soffit. 
 

PSG7.2.6 Durability Testing: 

 
Concrete shall comply with the durability parameters defined below: 

 

(a) Water Sorptivity: 

 
Sorptivity is sensitive to surface effects and may be used to assess the effectiveness of initial curing. 
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PSL MEDIUM-PRESSURE PIPELINES (SANS 1200L) 

 
PSL3 MATERIALS (Clause 3.1) 

 
PS L 3.1 GENERAL 

• 

• Substitute the first sentence of L 3.1 with the following: 

• Types and classes of pipes shall be as scheduled. 
 

L 3.7 OTHER TYPES OF PIPES 
 

PS L 3.7.1 uPVC Pipes 

 

• Substitute ‘SABS 966’ with ‘SABS 966: Part 1’ 

The pressure rating, stiffness and diameter shall be as detailed in the bill of quantities and drawings. 
 

PSL 3.4 STEEL PIPES, FITTINGS AND SPECIALS 

PSL 3.4.4 Fittings and Specials 

Add to the Sub-Clause: 

All steel bends, fittings and specials shall be fabricated to the dimensions and details shown on the drawings and/or described 
in the Bill of Quantities. 

 

The sides of taper pieces shall diverge at an angle of not more than 11 to each other. 
 

The bend, fitting, and special fabricator shall supply written confirmation that all hand welding was carried out by coded 
welders. 

 
Bends, fittings, shall have the internal lining and external coating made continuous (“made good”) as specified elsewhere for 
welded joints on coated and lined pipes. 

 

L 3.8 JOINTING MATERIALS 

 
PS L 3.8.3 Flanges and Accessories 

 
Replace “insertion piece” in the first sentence with the following: 

 

“EPDM elastomer or equivalent in accordance with ISO 4633 – 1996 reinforced rubber gasket with a minimum thickness of 
3mm”. 

 
Add the following to L 3.8.3: 

 
Flanges shall be drilled according to SABS 1123, Table 1600/3 

 

PS L 3.8.4 Loose Flanges 

 
Substitute the first sentence of the last paragraph of L 3.8.4 with the following: 

Bolts and nuts shall comply with the requirements of SABS 135. 
 

PS L 3.8.6 Spigot and Socket Pipes 

 
Add the following to L 3.8.6: 

 

Socketed joints for DI pipes shall be push-on type. The material used for the rubber gaskets shall be EPDM elastomer or 
equivalent in accordance with ISO 4633 – 1966. 
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PS L 3.9 CORROSION PROTECTION 

 
PS L 3.9.5 Joints, Bolts, Nuts and Washers 

Substitute L 3.9.5 with the following: 
 

All bolts, nuts and washers shall be heavy duty galvanised. 

 
PS L 3.9.7 DI Pipes 

 
PS L 3.9.7.1 Internal lining 

 
Pipes shall be internally lined with a cement mortar in accordance with the European Standard EN 545 : 2002 

 

PS L 3.9.7.2 External coating 

 
Pipes shall be externally protected with metallic zinc coating in accordance with the European Standard EN 545 : 2002. The 
mass of sprayed metal shall be not less than 200g/m2. After zinc coating, pipes shall be coated with bituminous paint, the 
mean thickness of the bituminous paint shall not be less than 70 microns, in accordance with the above specification. 

 
Polyethylene sleeve shall be supplied and fitted in accordance with NF EN 545 and ISO 8180. 

 

PS L 3.9.7.3 DI Fittings 

Fittings shall be electro-deposited coating with minimum thickness of 50 microns applied on a blast cleaned 
surface and phosphate surface. 

 
PS L 3.10 VALVES 

 

PS L 3.10.1 Gate Valves 
 

All gate valves shall comply with the requirements of SABS 664 and shall be suitable for a working pressure of 1,6 MPa. 

All gate valves must be supplied with a square spindle nut, suitable to be used with a valve key. 
 

Gate valves shall have socketed ends for uPVC pipes unless shown differently on the drawings and shall open clockwise. The 
direction for opening and closing shall be permanently displayed on the valves. Valves shall have non-rising spindles. 

 

Compression shut-off valves with rubber protected gate and smooth finish without recess inside, may be used. 
All flanged gate valves shall be drilled according to SABS 1123 Table 1600/3. Pipes shall not be tested against a closed valve. 
Thrust blocks for test sections shall be approved by the Engineer prior to testing of pipes. 
The cost shall include the chamber. Gate valves to detail, see drawing annexures. 

 

PS L 3.10.4 Air Valves 

 
Air valves for potable water shall be suitable for a working pressure of 1,6 Mpa for uPVC pipes. All air valves shall be double 
action air valves of Vent-o-mat series RBX air release and vacuum brake or similar. The branch of the tee on the main pipe 
shall be minimum 0,67 (2/3) of the diameter of the main pipe. 

 
T-pieces for air valves shall be as follows: 

Main pipe Branch 

 
mm dia mm dia 

 
75 75 

110 80 

160 100 

200 150 

All air valve installations shall be supplied with an isolating valve suitable for a working pressure of 1,6 Mpa and a distance 
piece between the air valve and the branch of the tee, and other fittings shown on the drawings. 
The cost shall include the construction of the chamber. Air valves to detail, see drawing annexures. 
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PS L 3.10.5 Scour valves 

 
Scour valves shall be suitable for a working pressure of 1,6 Mpa for uPVC pipes. 

 

Scour valves shall consist of a flanged gate valve (size specified on drawings), coupled horizontally to a GMS flanged equal 
tee. The outlet pipe shall be galvanised flanged steel pipe section and a 45 deg galvanised flanged bend (as detailed on 
drawing no. 19-112. The outlet shall discharge above ground level in the direction of the fall of the natural ground surface, 
perpendicular to the main pipe. 

 
PS L 3.10.6 Bulk Water Meter 

 
The rate for water meters shall cover the cost of the supply of a water meter, with the necessary couplings to be connected to 
the appropriate pipes, gate valve, strainer, the installation, testing and putting into operation of the complete meter, including 
the construction of the chamber, as indicated on drawing. 

 
Technical requirements for the meters 

 

The bulk water meters shall be of the free-flow type manufactured from corrosion resistant material in a cast-iron casing. A 
distance of 10 times the diameter of the pipe before and 5 times the diameter after the water meter must be kept free of any 
obstructions such as bends, valves, reducers, etc. 
The flow reading shall be given on a dial face and totalising shall occur by means of a roller counter and shall be accurate 
within ± 2 %. 

 
The meter shall be manufactured in such a way that all moving parts can be removed and replaced from the top without 
removing the whole meter. Replacement parts should be freely available. Each water meter installation shall be supplied with 
a gate valve on the upstream side of the water meter at a distance of 10 times the diameter of the pipe. This gate valve shall 
be provided for under the relevant item in the schedule of quantities. 
Installation of meter 

 

The meter shall be installed by a person approved by the supplier in order to validate the guarantee. 
All accessories for the complete installation shall be supplied by the Contractor. 

 
All metal work shall be painted according to specifications after the testing and completion of the installation. 

L 3.11 MANHOLES AND SURFACE BOXES 

PS L 3.11.4 Step Irons 

 
Substitute L 3.11.4 with the following: 
Step irons shall consist of polypropylene coated 12 mm high tensile steel such as Calcamite or similar. The installation of the 
step irons shall be in accordance with the specification of the manufacturer. 

 
PS L 3.11.6 Surface Boxes 

Add the following to L 3.11.6: 

The type of boxes shall be as specified on the drawings. 
 

PSL 4 PLANT 
 

PSL 4.4 Packing (New Sub-Clause) 
 

Goods should be suitably packed in such manner as will ensure safe and efficient transport by road or rail, and the Contractor 
shall include in his prices for whatever packing may be necessary in this respect. Small items particularly liable to damage or 
loss in transit should be crated. All crates and packing material shall, after use, become the property of the Employer, unless 
distinctly specified otherwise, or if returnable, shall be so at the Contractor's expense. 
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PSL 5 CONSTRUCTION 
 

PSL 5.1 LAYING 

 

PSL 5.1.3 Keeping Pipelines Clean 
Add to the sub-clause: 

The Contractor shall take all of the steps necessary to prevent flooding of the Works and hence ensure that all work is carried 
out in the dry, and that the ingress of dirt and or dirty water into the pipes is prevented. 

PSL 5.1.3.1 Cleaning Pipe Internals (New Sub-Clause) 

Add new Sub-Clause: 

The Contractor shall ensure that all pipe work is installed internally free of any contaminants. All traces of dirty water, dirt and 
debris are to be removed from the inside of the pipe as it is installed. 

 
The Contractor shall take note that flushing of the completed pipeline may not be allowed after construction has been 
completed and therefore clean house keeping practices will be required under all circumstances during construction. The 
tendered rates for pipe laying shall include for the clean house keeping practices required. 

 
Each section of the pipeline is to be internally inspected and passed by the Engineer once construction has been completed. 
If the pipework is not satisfactory, the Contractor shall re clean the pipe at his own expense until the pipe is passed clean. The 
Engineer reserves the right to utilize cameras or any other means to inspect inaccessible areas. 

PSL 5.1.3.2 Cleaning of Valves and Fittings (New Sub-Clause) 

Add new Sub-Clause: 

All flanges, valves, fittings and equipment are to be installed in pipework only after they have been thoroughly cleaned. Flange 
faces shall be checked for damage before being incorporated into the permanent works and any damage shall be reported to 
the Engineer. 

 

PS L 5.1.4 Depths and Cover 
 

Add the following clause 5.1.4.6 
 

The following cover will be allowed for: 

• Trunk mains 800 mm 

• Reticulation 600 mm 

• Under cultivated land 1000 mm 

• Road crossing 1000 mm 

• Main road crossing uPVC sleeve 
 

Backfill shall be executed to a depth of 0, 21 m by an average able-bodied labourer or group of such labourers, at a rate of not 
less than 34 m per 9,25 hour working day per labourer, using only picks, shovels, stumpers and similar hand tools. 

 

PSL 5.1.8 End Caps (New Sub-Clause) 

Add new Sub-Clause: 

The Contractor shall, at the end of each days work, fit end caps to the open ends of the pipeline under construction. The end 
caps shall be manufactured in such a manner that it can be fitted to seal off the pipeline to the extent that it is totally dust and 
water proof. The end cap must be able to withstand a pressure of 1 m head of water externally when fitted. 

 

End caps shall be maintained during non-working periods. 
 

The tendered rates for the laying of pipe shall be deemed to include for the supply, fitment, and maintenance of the end caps. 

 

PSL 5.1.9 Marker Posts (New sub-Clause) 
 

Pre-cast concrete marker posts as shown on the drawings and painted white in colour shall be set at all horizontal direction 
changes and where otherwise indicated by the Engineer. 

 

The standard marker post rate shall include the supply and erection of painted, inscribed posts. The rate shall be inclusive of 
erection and shall include for all necessary excavation, mass concrete footing and formwork. 
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PSL 5.2 JOINTING METHODS 

PSL 5.2.2 Flanged Joints 

Add to the Sub-Clause: 

Before being brought together, the ends of the pipes, fittings, couplings and flanges are to be inspected and cleaned to ensure 
that all parts forming the joint are undamaged and clean. 

 
When jointing flanges, the faces shall be cleaned thoroughly and approved jointing material (compressed asbestos cement fibre 
or other approved gaskets on flanged joints), cut properly to size, is to be inserted immediately before bringing the two flanges 
together. Before closing the joints, the flanges must be parallel to each other, with all bolts inserted in the bolt holes. After the 
fittings have thus been aligned and well supported, the joint shall be bolted up to a uniform tightness using torque wrenches to 
achieve the required compression force on the gasket. 

 

If and where full face gaskets are used, the jointing material shall be flush with, or protrude beyond, the outer circumference of 
the flange (this in not applicable to raised face flanges). On completion of the joint, the flanges and bolts shall be protected as 
described in Clause PSL 3.9.3.8. 

 
L 5.6 VALVE AND HYDRANT CHAMBERS 

 
PS L 5.6.1 General 

 
Substitute the first sentence of L 5.6.1 with the following: 

 
The drawings of valve and hydrant chambers, which are bound into the document, shall supersede the corresponding drawings 
in the standard specification. 

 

PSL 5.11 Cement Stabilising Bedding and Selected Fill around Pipes 

 
Where shown on the drawings or directed by the Engineer, the bedding and selected material around the pipe shall be stabilized 
with 8% by mass of OPC. This is applicable to water course crossings, under trafficked areas and on steep slopes. 

 
In all cases, the cement shall be added to the bedding / selected fill material outside the trench and in such a manner so as to 
achieve full dispersion of the cement in the material and achieve Optimum Moisture Content when placed and compacted around 
the pipe. Excess water content is to be avoided so as not to create a ‘concrete encasement’ of the pipe. 

 

PSL 7.3 STANDARD HYDRAULIC PIPE TEST 
 

Add new Sub-clause: 
Water used for one filling of the pipeline for hydraulic testing will be provided by the Employer free of charge.  Additional water 
used due to unsuccessful hydraulic tests will be charged at the Employer’s bulk rate per kilolitre that is charged to the employer 
by DWS. Filling of the pipeline for hydraulic testing shall be carried out slowly to enable air to escape and under thedirection of 
the Engineer. 

 
GRP pipelines shall be tested in approximately 2km lengths for which standardised hydraulic test points have been specified. 

PSL 7.3.1 Test Pressure and Time of Test 

Add to the Sub-clause: 

The separate sections of pipeline to be pressure tested and the test pressure for each section (expressed as an elevation above 
sea level) shall be as shown on the construction drawing. 

 

The Contractor shall make due allowance in the construction programme and in the tendered rates for the entire testing operation 
including for the provision of temporary end stops and any other costs incurred associated with testing the pipeline in intermediate 
sections. 

 

The pipe shall not be tested until the associated structural concrete for anchorage has cured for 14 days or until such concrete 
has attained the specified design strength. 

 

The section to be tested shall be pressurised to the specified pressure and left for 2 hours, during which period, the pressure 
drop (if any) and the quantity of water required to be pumped in to restore the test pressure shall be measured and recorded. 
In addition, all flexible and flanged joints shall be visually inspected and there shall be no sign of leakage. 

 
The test pressure for field testing for uPVC pipes shall be 1,5 times the rated maximum working pressure of the pipe 
e.g. class 9 uPVC pipe (0,9 MPa rated working pressure) shall be tested to 1,35 MPa and class 12 uPVC pipe (1,2 MPa 
rated working pressure) to 1,8 MPa. 
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The test pressure applied according to L 7.3.1.2, must, with allowance for any level differences along the pipeline, be such 
that the pressure at any point in the pipeline will be at least 1,25 times and not more than 1,5 times the rated working pressure 
of the pipe. 

 
At all times when there is water in the pipeline, and particularly during filling, testing and draining of the pipeline, all air valves 
shall be in operation and their individual isolating valves shall be open. 

 
PSL 7.3.1.2         Delete the Sub-Clauses 7.3.1.2 

 
PSL 7.3.1.3         Delete the Sub-Clauses 7.3.1.3 

 

PSL 7.3.4 Initial Filling of Pipeline (New clause) 
 

Add new Sub-Clause: 

 
The entire process for filling the pipeline at any time during testing or disinfection shall be carried out under the supervision of 
the Engineer. Under no circumstances will the Contractor be allowed to carry out filling of the pipeline without the supervision 
of the Engineer, neither shall he/she permit any other persons to carry out such filling without the written permission of the 
Engineer. 

 
Any damage to the pipeline caused by non-compliance with this clause shall be rectified at the Contractor’s expense. 

 

PSL 7.3.5 Connections After Testing (New Sub-Clause) 
 

Add new Sub-clause: 
The connections of the new pipework to the existing pipework shall only be carried out after the pipeline testing has been 
completed and accepted by the Engineer. 

 

PSL 7.3.6 Remedial Measures (New Sub-Clause) 
 

Add new Sub-clause: 

In the event that a pipe section fails a test, the Contractor shall carry out all remedial measures necessary to obtain a successful 
test of each individual section and the entire pipeline, at his/her own expense. Such remedial measures shall in no way 
compromise the original pipeline specifications. 

 

PSL 7.3.7 Draining of the Pipeline (New Sub-Clause) 
 

Add new Sub-clause: 
The pipeline may have to be drained to carry out remedial measures. The pipeline shall be drained via the scour valves in a 
manner that does not cause erosion of the streambeds or negatively impact on the environment in any way. All such drainage 
of the pipeline shall be carried out under the supervision of the Engineer. 

 

PSL 7.6 Commissioning (New Sub-Clause) 
 

Add new Sub-clause: 

The pipeline will be considered to have been commissioned and practically complete once all the associated structures are 
sufficiently complete to carry out their structural and hydraulic function and the hydraulic test of the entire pipeline has been 
successfully completed. 

 

PSL 8 MEASUREMENT AND PAYMENT 
 

PS L 8.2.3 Extra-over 8.2.1 For The Supplying, Fixing and Bedding of Valves 

............................................................................................................................................ Unit : No 

 
Add the following to L 8.2.3: 

 
Valves are measured and paid for per item, complete with the inclusion of the cutting of pipes, couplings, extra excavation and 
all extra material and labour that is required, including tees, fittings, isolating valves (e.g. under air valves), complete as shown 
on the drawings. 

 

PS L 8.2.10 Temporary Valves, Etc. ....................................................................................... Unit : Sum or No 

 
Substitute L 8.2.10 with the following: 

Temporary valves, end caps or blank flanges testing shall be included in the rate for the laying of pipes except where separate 
items are included in the schedule of quantities 
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PS L 8.2.11 Anchor/Thrust Blocks And Pedestals .......................................................................... Unit : m3 

 
Anchor and thrust blocks shall be measured per cubic metre concrete and the tendered rate shall include 
for all excavation, formwork and reinforcement (where specified) for the required dimensions. 

 

PS L 8.2.13 Valves and Hydrant Chambers, etc ................................................................................ Unit : No 

 
Valve and hydrant chambers, manholes, etc., will be measured as a complete unit. The rate shall cover 
additional excavation (see Sub clause 8.2.2 and 8.2.3 of SANS 1200 DB ), materials, plant and labour 
necessary for the complete construction including the installation of the surface bases or covers. 

 
Valves are measured and paid for per item, complete with the inclusion of the cutting of pipes, couplings, extra excavation and 

all extra material and labour that is required, including tees, fittings, isolating valves (e.g. under air valves), 
complete as shown on the drawings. 

 

PSL 8.2.17 Cutting into and Connecting to Existing Pipeline (New Sub-Clause) 
 

"Cutting into and connecting to existing pipeline .................................................................................. Unit : Sum 
 

The rate for cutting into and connecting to existing pipelines shall cover the cost of exposing the existing pipeline, making 
arrangements with the Employer's staff to temporarily shut off the existing pipeline whilst effecting the connection, cleaning and 
preparing the pipe for cutting, cutting, dealing with all water (including that from possible leaking valves), preparing the pipe ends 
for jointing, welding / jointing and connecting the new pipework, making good internal linings and external coatings, re- 
commissioning the pipeline, and including all temporary supports, bedding and backfilling. 

 

PSL 8.18 Cement Stabilising Bedding and Selected Fill around Pipes 

 
An item, extra-over laying and bedding pipes, will be measured for payment for cement stabilising the bedding and selected fill 
around the pipes where directed by the Engineer. Separate items will be scheduled for stabilising on steep slopes and for 
stabilizing at watercourse crossings. 

 
The tendered rates shall cover all additional costs associated with supplying the cement at the percentage specified and mixing 
it in and achieving Optimum Moisture Content for compaction around the pipe. 

 

PS L 8.2.19      Pipeline markers ................................................................................................................ Unit : No 

 
The rate shall include the cost of all labour, material and equipment necessary to install pipeline markers 
according to drawing no. 19-004. 

 

PS L 8.3 Water Meters .......................................................................................................................... Unit : No 

 
The rate for water meters shall cover the cost of the supply of a water meter, with the necessary couplings to 
be connected to the appropriate pipes, gate valve, strainer, the installation, testing and putting into operation 
of the complete meter as described in PS L 3.10.6 and including the construction of the chamber, as indicated 
on drawing no. 19-114 for 40-150mm and drawing no. 19-115 for 200-300mm. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



CONTRACT NO.: ORTDM SCMU 02-24/25 

Gabajana Water Supply  

C3.6 Annexures 

C3.1.45 

 

 

 

 

PSLB BEDDING (PIPES) (SANS 1200LB) 

 
PSLB 2.3 DEFINITIONS 

 

Main fill: 

Delete "150 mm" in second line and substitute "300 mm". 

 
PSLB 3 MATERIALS 

 
PSLB 3.1 Selected Granular Material 

(For bedding material for steel pipes see PSLB 3.3 below) 

In the second line delete "19 mm" and substitute "10 mm". 

Add to the Sub-Clause: 

The maximum compactibility factor shall be 0,4. 
 

PSLB 3.2 Selected Fill Material 

Not required. All material up to the underside of backfill shall be measured as selected granular. (for bedding material for steel 
pipes see PSLB 3.3) 

 

PSLB 3.3 Bedding 

Add to the Sub-Clause: 

All steel pipes and fittings laid under this Contract will be considered as being flexible pipes. Bedding (selected granular and 
selected fill material) for steel pipes shall be fine sand or fine non-cohesive soil, carefully selected, with maximum particle size of 
5 mm and which shall not cake nor form lumps when drying. Samples of bedding sand shall be submitted by the Contractor to 
the Engineer for approval well in advance of construction. Only after the Contractor has received written approval from the 
Engineer, may he/she proceed with placing sand as selected granular material. 

 
No sharp-edged stones shall be allowed to come into contact with the pipes or fittings. Joint holes (pockets) shall be provided in 
the trench bottom and bedding, at each pipe joint to facilitate welding, and no extra payment will be made for forming or filling the 
joint holes (pockets) with padding sand. 

 
All beddingl used for the cradle beneath and surrounding the coated steel pipes shall comply with the following requirements: 

 
GRADING ANALYSIS RANGE 

SIEVE SIZE (mm) PERCENTAGE PASSING 

6,7 98 to 100 

4,76 85 to 100 

2,36 55 to 95 

1,18 30 to 75 

0,60 20 to 50 

0,425 16 to 38 

0,30 13 to 27 

0,15 5 to 18 

0,075 0 to 12 

 

The material shall be free of organic matter and shall have a compatibility factor of not more than 0.4. The material should be 
classified as silty to fine sand having a stiffness ratio of not less than 5,0 MPa. Furthermore, the origin of the materials should, 
preferably, be river transported since it is preferable that the larger grains (3,0 to 4,8 mm in size) be rounded and not sharp 
and angular. 

 
The Contractor will be required to carry out his/her own quality control testing of the material to ensure that it meets the padding 
sand requirements and complies with this specification at all times. At least one grading analysis shall be carried out for every 
100 lineal metres of bedding placed. The results of these tests shall be forwarded to the Engineer within 24 hours of completion 
of the test. Should the material not comply with the specification, the Contractor shall remove and replace it with approved 
material at his/her own cost. 
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Depending on the actual material supplied by the Contractor, the moisture content may be critical to enable satisfactory placing 
and compaction and the Contractor will be deemed to have allowed in his tendered rate for any and all adjustments required 
to the moisture content of the bedding material at all times. 

 
Items have been provided in the Bill of Quantities for the provision of approved bedding sand from approved Commercial or 
other approved off-site sources for bedding sand. 

 
No extra payment will be made for forming or filling joint holes (pockets). 

 

PSLB 3.4 Selection 
 

PSLB 3.4.1 Suitable Material Available from Trench Excavation 

 
PSLB 3.4.1 Suitable Material Available from Trench Excavation 

Delete the Sub-Clause and substitute the following: 

The excavation of a pipe trench shall comply with the requirements of Sub-Clause 5.4 of SANS 1200 DB and the provisions of 
Sub-Clause 3.7 of SABS 1200 DB (in terms of which, for the purposes of providing bedding materials, the Contractor is not 
required to use selective methods of excavating) shall apply. Nevertheless, the Contractor shall take every reasonable precaution 
to avoid burying or contaminating material that is suitable and is required for bedding or covering the pipeline. If, in the opinion 
of the Engineer, bedding material can be produced from the excavated material, the Contractor shall, if so ordered by the 
Engineer, screen or otherwise treat (as scheduled) the excavated material in order to produce material suitable for bedding (see 
also Sub-Clause PSLB 8.1.2). 

 

PSLB 5 CONSTRUCTION 
 

PLSB 5.1 GENERAL 

PSLB 5.1.4 Compacting 

 
Delete the second line and substitute: top of the pipeline) shall be 93% mod AASHTO. 

 

Add to Sub-Clause 5.1.4: 

Steps will have to be taken by the Contractor to ensure that flexible pipes do not deform excessively in cross-section during and 
after construction and backfilling operations. The maximum deflection which will be acceptable at any stage during or after 
construction is 2% of the pipe diameter horizontally or vertically. The Contractor will be required to provide the necessary 
apparatus and to monitor deflection during construction. 

 

Pipe deformations will only be maintained within the specified tolerances by correct backfilling practice. No heavy compaction 
equipment will be permitted for compaction of any pipe bedding, only pneumatic or hand rammers being acceptable. To this end, 
and to achieve the 93% compaction specified it is required that the bedding material be brought up evenly on either side of the 
pipe. The use of complete saturation of the material as a method of achieving the specified compaction may, subject to the 
Engineer's approval, be used. However, in this regard, Tenderers are advised that the presence of excessive quantities of 
water in the pipe trench could lead to flotation of the pipe. 

 
Prior to the commencement of pipe laying the Contractor will be required to submit, to the Engineer, for his approval, his 
proposed methods of placing, and compacting methods which he proposes to implement in order to ensure compliance with 
the specification. 

 

PSLB 5.1.5 Testing (New Sub-Clause) 

 
Flexible and flanged joints shall be left exposed with a minimum of 300 mm clearance around the bottom of the pipe during 
hydraulic pressure testing of the pipe to facilitate inspection. 

 

PSLB 5.2.5 Stone Bedding (New Sub-Clause) 

In areas where waterlogged conditions exist or where ordered by the Engineer, special drains consisting of a 150 mm thickness 
(See PSDB 5.5) of single sized stone with a geofabric filter surround ("Bidim" Grade A4 or similar approved) extending the full 
width of the trench shall be provided below the bedding to the pipes. The excavation for these drains will be measured in cubic 
metres at the contract rate applying to unsuitable excavation below the bottom of the trench. The stone filling will be paid for 
per cubic metre and the geofabric filter will be paid for per square metre. All measurements in this connection will be to a width 
equal to the base widths and depths ordered. 
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PSLB 5.3 Placing and Compacting Flexible Pipes 

PSLB 5.3 (a) Bedding Cradle 

Delete the sub-clause and substitute the following: 

 
The pipes shall be bedded on a minimum 100 thick layer of compacted granular bedding material on which a 50 mm thick layer 
of un-compacted granular bedding material has been placed and spread. Loose granular bedding material lying next to the 
pipe shall be placed into the haunch area and compacted with suitable hand tools (covered with rubber to prevent damage to 
the pipe coating), and additional selected granular material shall be added and compacted in 150 mm thick layers up to the 
mid-point of the pipe diameter in the vertical plane. The remainder of the bedding i.e. the selected fill blanket, shall be placed 
in layers up the sides of the pipe, each layer being compacted until a level of 300 mm above the crown of the pipe is reached. 

All bell (fox) holes shall be filled with bedding material. 
 

PSLB 5.3(b) Selected Fill Blanket 

Delete "200 mm" from title. 
 

PSLB 6 TOLERANCES 
 

PSLB 6.1 Moisture Content and Density 
Add to the Sub-Clause: 

The permissible deviations applicable are to be those for Degree of Accuracy II class of work. 

 
PSLB 8 MEASUREMENT AND PAYMENT 

 
PSLB 8.1.3 Volume of Bedding Materials 

 
Add to the Sub-Clause: 

(c) The volume of bedding material shall be measured net i.e. the volume of the pipe is to be deducted. 

(d) No additional payment will be made for bedding material placed in bell (fox) holes 
 

PSLB 8.1.6 Freehaul 

 
Delete the Sub-Clause and substitute the following: 

 
All haul will be regarded as free haul. No overhaul will be paid for under this Contract. 

 

PSLB 8.2.2 Provision of Bedding by Importation 

 
Delete the sub-clause and substitute the following: 

 

Including for screening and/or other treatment: 

a) Selected granular material ....................................................................................................... Unit : m3
 

b) Bedding sand to specified bedding dimensions ....................................................................... Unit : m3 
 

The rates shall cover the cost of acquiring, loading, transporting, offloading, screening or otherwise treating excavated material 
in order to produce bedding that complies with the relevant specification, delivering it to points alongside the trench spaced to 
suit the Contractor's methods of working and of disposing of displaced material. 

 
NOTE: The rate for the supply and laying of pipelines covers the cost of handling the bedding material from alongside the 
trench, placing it under the pipeline, forming joint holes and completing the bedding around and over the pipeline. 
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PSLB 8.2.3 Concrete Bedding Cradle 
 

Add the following paragraph to the Sub-Clause: 

All concrete bedding to pipes will require formwork. The rate for concrete bedding shall include for the supply, 
installation and stripping of all formwork. 

 

PSLB 8.2.4 Encasing of Pipes in Concrete 

 
Delete the fifth and sixth lines and substitute the following: 

encasing the pipe in concrete 150mm thick each side of the pipe and to 150mm above the crown of the pipe including 
the cost of formwork, (if any), etc. and the cost of formwork to form stop ends on either side of collars, couplings, 
joints etc. if instructed by the Engineer. 

 
The rate for concrete encasing shall include for the supply, installation and stripping of all formwork. 

PSLB 8.2.6 Drainage Layer (New 

Sub-Clause)Add the new sub-clause: 

Supply and place beneath pipe, 150mm crushed stone layer as ground water drainage layer. The excavation for 
these drains will be measured in cubic metres at the tendered rate applying to unsuitable excavation below the bottom 
of the trench (SABS1200 DB 8.3.2 c). 

 
The rate for stone filling shall be per cubic metre of stone fill, measured according to a width equal to the base widths 
and depths ordered ................................................................................ Unit : m3

 

 
Supply and installation of geofabric filter material (BIDIM Grade A4 or similar) around stone. The rate shall be per 
square metre of geofabric to enclose the stone material, measured net according to a width equal to the base widths 
and depths ordered. 
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The following is a brief description of work to be done for Gabajana Water Supply & 

surrounding sub-villages (Phase 2). 

 
No. LM TOWN SCHEME NAME ACTIVITY 

 

 
1 

 

 
IHLM 

 

 
Flagstaff 

 

 
Gabajana Water Supply 

 
• Upgrading of Two (2) borehole pump 

stations including the equipping of 

boreholes  

• Upgrading of booster pump station and 

provision of 10kl storage sump; 

• Construction of new security fence to the 

borehole pump stations and booster pump 

station; 

• Connection of Eskom electricity power to 

pump stations; 

• Refurbishment of pumping main;  

• Refurbishment of the existing 150kl precast 

concrete reservoir; 

• Refurbishment of reticulation network  

C4 SITE INFORMATION 
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