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CONTRACT NO.: ORTDM SCMU 42-24/25
Gabajana Water Supply — Contract 2
Check List

PLEASE CHECK x

1. Thatyou have read all the pages of the tender document. ...

2. That you have completed ALL the forms required to be completed ~ ....................
in NON-ERASEABLE INK.

3. That your arithmetic calculation in the pricing schedule is correct. ...

4. That you have attached ALL necessary documentation relating to the
Composition of the tendering entity,ie.

(a) Company registration documents naming the shareholders and
Directors / members of the company, close corporation etc.

(b) Joint venture agreement, if tendering entity is a joint venture.
5. Thatthe COMPLETE tender document is submitted. ...
6. Thatthe FORM OF OFFER is completed in full and signed. ...
7. That ALL returnable documents are submitted.
8. That ALL returnable schedules are completed and signed. ..

9. Ensure that your tender is submitted by 12HOOPM on the closing date of the tender.
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T1.1 Tender Notice and Invitation to Tender

TENDERS ARE HEREBY INVITED FOR:

CONTRACT NO.: ORTDM SCMU 42-24/25: GABAJANA WATER SUPPLY — CONTRACT 2

To ensure that your Tender is not exposed to invalidation, documents are to be completed in accordance with
the conditions and Tender rules contained in the Tender documents. Supporting documents must be sealed
and externally endorsed CONTRACT NO.: ORTDM SCMU 42-24/25: GABAJANA WATER SUPPLY -
CONTRACT 2 and be submitted in the open tender box, Ground Floor, O. R. Tambo District Municipality,
Nelson Mandela Drive, Myezo Park, Mthatha, Eastern Cape, not later than 12H00pm on Wednesday 25

JUNE 2025.

The lowest or any Bid will not necessarily be accepted, and the O. R. Tambo District Municipality reserves the
right not to consider any tender not suitably endorsed or comprehensively completed as well as the right to
accept a Tender in whole or part. Tenders will be adjudicated in accordance with the Supply Chain
Management Policy of the O. R. Tambo District Municipality.

The following documents must be completed, signed (where applicable) and submitted as a complete set:

Document Colour of
pages
Number Heading

T1.1 Tender Notice and Invitation to Tender White

T1.2 Tender Data Pink
T2.1 List of Returnable Documents Yellow
T2.2 Returnable Documents for tender evaluation purposes Yellow
Ci11 Form of Offer and Acceptance White
C1.2 Contract Data White
C1.3 Operational Health & Safety Specification White
Cl4 ORTDM Supply Chain Management Policy White
c2.1 Pricing Instructions Yellow
Cc2.2 Activity Schedule Yellow

C3 Scope of Works Blue
C4 Site Information Green
C5 Additional Relevant Documents White
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TENDER NOTICE AND INVITATION TO TENDER

Tenders are hereby invited from Suitably Qualified and Experienced Contractors who are Registered with CIDB
for the Construction of the following Water Project for the Water Services Infrastructure Grant under the O. R.
Tambo District Municipality.

Project Name and Description CIDB Grading| Briefing session
Number
ORTDM SCMU 42-24/25 Gabajana Water Supply — 5CE or Higher | Ingquza Hill Local Municipality,
Contract 2 Flagstaff Municipal Offices, then
Proceed to site

A compulsory clarification meeting with representatives of the client will take place at 10H00 on Wednesday, 04
JUNE 2025 at the Ingquza Hill Local Municipal Offices, before proceeding to site.

THE MUNICIPALITY WILL NOT REPEAT ANY MATTERS ALREADY COVERED IN THE COMPULSORY
BRIEFING MEETING TO THE BIDDERS WHO ARRIVE MORE THAN 10 MINUTES LATE TO THE MEETING,
NOR WILL IT ALLOW SUCH BIDDERS TO COMPLETE THE ATTENDANCE REGISTER. ANY BID RECEIVED
FROM A BIDDER WHO DID NOT ATTEND THE BRIEFING MEETING AND SIGN THE ATTENDANCE
REGISTER WILL NOT BE CONSIDERED.

Bid documents should be downloaded on the e-Tender website (www.etenders.gov.za) alternatively on the O. R.
Tambo website (www.ortambodm.gov.za ) at no cost.

Bids must be completed in black ink, enclosed in a sealed envelope and clearly marked with the “Bidder’s address,
Project number, project name and description”, deposited in the Open Tender Box, Ground Floor, O. R. Tambo
District Municipality Building, Nelson Mandela Drive, Myezo Park, Mthatha, Eastern Cape, BEFORE 12H00pm on 25
June 2025.

It must be expressly understood that the Municipality does not accept responsibility for ensuring that bid submissions sent
by courier or post, or delivered in any other way, are deposited in the Tender Box. It is therefore preferable for the
bidder to ensure that its bid submission is placed in the Tender Box by its own staff or representative(s).

In terms of the O. R. Tambo District Municipality SCM Policy Section 72 and 73, the Municipality will apply
Fair Distribution of Municipal Resources on Capital Infrastructure Projects, Objective criteria on the
evaluation and award of bids.

RETURNABLE DOCUMENTS TO BE SUBMITTED WITH BID:

e Copy of business registration documents, as issued by CIPC.

e Certified copy of identity documents of directors/ shareholders/ partners / members, as the case may be.
e Original Valid Tax Clearance Certificate or a Confirmation of Tax Validity with the pin issued by SARS.

NB: CERTIFICATION OF DOCUMENTS MUST NOT BE MORE THAN SIX (6) MONTHS FROM DATE CERTIFIED BY
COMMISSIONER OF OATHS.

THE BID WILL BE REJECTED IF THE BIDDER FAILS TO:

e  Complete fully the bid document or to provide the information requested, or to sign the bid at the appropriate spaces provided
or next to errors.

e Fill and properly sign the form of offer.
e Attach proof of registration with CSD.
e  Proof of Registration with CIDB

e Attach audited annual financial statements of the bidding entity (for projects in excess of R10 million);
e Attach unaudited annual financial statements for close corporations and companies if the public interest score is below 350 in
line with the companies act of 2008;
e Proof of latest municipal rates and taxes statement of the bidder indicating that rates and taxes are not in arrears for more
than 3 months.
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e Proof of latest municipal rates and taxes statement of each company director indicating that rates and taxes are not in arrears

for more than 3 months.

e  Proof of latest municipal water and sanitation charges statement of the bidder indicating that rates and taxes are not in
arrears for more than 3 months.

e  Proof of latest municipal water and sanitation charges statement of each company director indicating that rates and taxes are

not in arrears for more than 3 months.

e Confirmation of address from a ward councilor where the bidder and company directors operate and reside in a peri-urban
area where no rates and taxes and service charges are not billed.

e Acopy of a valid lease agreement where the bidder does not own the property they are operating from.
e Attach joint Venture Agreement or Consortium Agreement signed and initialed on each page (if applicable).

e NOTE: Joint Ventures and Consortiums will only be considered provided they submit consolidated company registration
documents and on award will be required to submit a joint venture or consortium bank account and a joint venture or consortium

SARS Tax PIN.

EVALUATION OF BIDS IN TERMS OF THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK
REGULATIONS, 2022:

Bids will be evaluated in three stages, namely:
e  Stage 1 — Mandatory Requirements

e  Stage 2 — Minimum Conditions of tender
e  Stage 3 — Price and Specific Goals

Item Weight
Stage 2- Minimum Conditions of Tender 100
e Company Experience with respect to similar projects 60
e Qualifications and Experience of key staff assigned to the contract 40
Stage 3 of Evaluation- Price & Specific Goals 100
e  Specific Goal Points 20
e Price 80

CONDITIONS OF THE TENDER WITH REGARDS TO SUB-CONTRACTING. ITS IS THE CONDITION OF THIS TENDER
THAT SUCCESSFUL TNDERER MUST SUBCONTRACT A MINIMUMOF 10% OFTHE VALUE OF THE CONTRACT TO THE
DESIGNATED GROUPS AS INFICATED IN THE TENDER DOCUMENT

Tenders may only be submitted on tender documentation issued. No late, faxed, e-mailed, or other form of tender will be
accepted.

Technical enquiries: Mr. N. Noto, telephone number 047 501 6425 or email: nkosiyabon@ortambodm.gov.za.

All Supply Chain Management enquiries may be directed to Mr. S. Hopa, telephone number 047 501 6449 or Email:
sakhiwoh@ortambodm.org.za during office hours: Monday to Friday 08H00-13H00 and 13H30-16H30.

Tenders will be evaluated in terms of the Supply Chain Management policy of the O. R. Tambo District Municipality. The lowest
tender will not necessarily be accepted and the Municipality reserves right to accept the whole or part of any tender or not to
consider any tender not suitably endorsed. An 80/20-point system shall apply where 80 points is allocated for price and 20
points allocated for Specific Goal Points as follows:
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The specific goals allocated points in terms of this tender

51% Black-owned enterprises

05
100% Women-owned enterprises 05
100% Youth-owned enterprises 05
Where the enterprise head office or primary place of business is located within 05

O. R. Tambo District.

Tenderers must submit copies of all supporting documents necessary to prove conformance with Specific Goal

criteria listed above in order to be eligible for Specific Goal points.

Mr. P. B. Mase
Municipal Manager
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T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the 30 January
2009 edition of the CIDB Standard for Uniformity in Construction Procurement. The Standard Conditions of Tender
Procurements make several references to the Tender Data for details that apply specifically to the Tender. The Tender
Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the standard
conditions of Tender. Each item of data given below is cross- referenced to the clause in the Standard Conditions of

Tender to which it mainly applies.

Please note that the word “Client” is used in this document and referred to as “Employer” in the Standard

Conditions of Tender document.

Clause
Number
F.1 General
F.1.1 The Client is:
0. R. Tambo District Municipality
Private Bag X6043
Mthatha, 5099
F.1.2 The Tender documents issued by the Client comprise:

Tender

T1.1  Tender Notice and invitation to tender

T1.2  Tender Data

T2.1  List of Returnable Documents

T2.2  Returnable Documents for tender evaluation purposes
T2.3  Returnable Documents to be incorporated into the contract

Contract

Part 1 : Agreements and Contract data

Cl1.1  Forms of Offer and Acceptance

Cl1.2  Contract Data

C1.3  Occupational health and safety specification

C1.4 O.R. TAMBO District Municipality’s Health and Safety Specification

Part 2 : Pricing Data

C2.1  Pricing Instructions
C2.2  Bill of Quantities

Part 3 : Scope of Works

C3.1 Description of the Works
C3.2 Engineering

C3.3 Procurement

C3.4 Construction

C3.5 Management

C3.6 Annexures (Specification)

Part 4: Site Information
Cc4 Site information

Part 5: Additional Relevant Documents

Part 6: Contract Drawings

T.121
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F1.3 Interpretation
The tender data and additional requirements contained in the tender schedules that are included in
the returnable documents are deemed to be part of these tender conditions.
F.1.4 Communication:
Communication with all stakeholders shall be through the O. R. Tambo Municipality’s Engineering
Manager. Communications shall be in the English language. The Employer shall not take any
responsibility for non-receipt of communications from or by a tenderer.
The Employer is The employer’s agent is:
O. R. Tambo District Municipality BM Infrastructure
Private Bag x 6043 Development
Mthatha 48 Flamingo Drive
5099 Southernwood, Mthatha, 5099
Tel: (047) 501 6425 Tel: (047) 531 0424
Email: nkosiyabon@ortambodm.gov.za Email: info@bmengineers.co.za
Contact person: Mr. N. Noto Contact Person: Mr. A. Tulelo
F.1.5 The employer’s right to accept or reject any tender offer
F.1.5.1 | Reject or accept
The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer,
and may cancel the tender process and reject all tender offers at any time before the formation of a
contract. The employer shall not accept or incur any liability to a tenderer for such a cancellation and
rejection but will give written reasons for such action upon written request to do so.
F.1.6 Procurement procedures
F.1.6.1 | A contract will, subject to F.3.13, be concluded with the tenderer who in terms of F.3.11 is the
highest ranked or the tenderer scoring the highest number of tender evaluation points, as relevant,
based on the tender submissions that are received at the closing time for tenders.
F.2 Tenderer’s obligations
F.2.1.1 | Eligibility
Only those tenders who are registered with CIDB and have in their employ management and
supervisory staff satisfying the requirement of the scope of work for labour intensive competencies
for supervisory and management staff are eligible to submit tenders.
F.2.1.2 | CIDB Grading
The required CIDB grading for this project is 5 CE or Higher.
F.2.2 Cost of tendering
Accept that the Employer will not compensate the tenderers for any costs incurred in the preparation
and submission of a tender offer, including the costs of any testing necessary to demonstrate that
aspects of the offer satisfy requirements.
Check documents
F2.3 Check_th_e tender documents on receipt for completeness and notify the employer of any discrepancy
or omission.
F.2.4 Confidentiality and copyright
Treat as confidential all matters arising in connection with the tender. Use and copy the documents
issued by the employer only for the purpose of preparing and submitting a tender offer in response
to the invitation.
F.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but which are
incorporated into the tender documents by reference.

T.1.2.2
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F2.6 Acknowledge Addenda
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if
necessary, apply for an extension of the closing time stated in the tender data, in order to take the
addenda into account.
F.2.7 The arrangements for a compulsory clarification meeting are:
Date: Wednesday, 04 June 2025 Location: Ingquza Hill Municipality, Flagstaff Municipal
Offices, then proceed to site
Starting time: 10h00
F.2.8 Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least five
Working days before the closing time stated in the tender data.
F2.10 Pricing the tender
F.2.10.1 | Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being
those applicable 14 days before the closing time stated in the tender data.
F.2.10.2 | Show VAT payable by the employer separately as an addition to the tendered total of the prices.
F.2.10.3 | Provide rates and prices that are fixed for the duration of the Contract, and not subject to adjustment
except as provided for in the conditions of contract identified in the Contract data.
F.2.10.4 | State the rates and prices in South African Rand
F2.11 Alterations to documents
Not make any alterations or additions to the tender documents, except to comply with instructions issued
by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer
shall initial all such alterations. Erasures and the use of masking fluid are prohibited.
F.2.12 | Alternative tender offers
Alternative offers may be submitted only if @ main tender offer, strictly in accordance with all the
requirements of the tender documents, is also submitted. The alternative tender offer is to be
submitted with the main tender offer together with a schedule that compares the requirements of the
tender documents with the alternative requirements the tenderer proposes.
F.2.13.5 | The Client’s address for delivery of Tender offers and identification details to be shown on each Tenderoffer
package are:
Location of Tender box: Tender Box, Ground Floor, O. R. Tambo District Municipality Building,
Nelson Mandela Drive, Myezo Park, Mthatha, Eastern Cape.
Physical address: O. R. Tambo House, Nelson Mandela Drive, Mthatha
F.2.14 Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested completely and in
the form required, may be regarded by the employer as non-responsive.
F.2.15 Closing time
The closing time for submission of Tender is 12HO0pm Wednesday, 25 June 2025.
F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed Bid offers will not be accepted.
F.2.16 | Tender offer validity
The Tender offer validity period is 90 Days as stated in the tender data.
F.2.17 | Clarification of tender offer after submission

The tenderer shall provide clarification of a tender offer in response to a request to do so from the
employer during the evaluation of tender offers. This may include providing a breakdown of rates or
prices and correction of arithmetical errors by the adjustment of certain rates or item prices (or both).No

change in the competitive position of tenderers or substance of the tender offer is sought, offered,
or permitted.

T.1.2.3
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F.2.18 Provide other material
The tenderer shall, when requested by the Employer to do so, Provide, on request by the employer,
any other material that has a bearing on the tender offer, the tenderer's commercial position
(including notarized joint venture agreements), preferencing arrangements, or samples of materials,
considered necessary by the employer for the purpose of a full and fair risk assessment.
Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided,
by the time for submission stated in the employer’s request, the employer may regard the tender offer
as non-responsive.

F2.20 Submit securities, bonds, policies
Submit to the employer before formation of the contract, certificates of insurance required in terms
of the conditions of contract identified in the contract data.

F.2.23 The tenderer is required to submit with his tender:

(1) a valid Tax Verification Pin issued by the South African Revenue Services; and

(2) Certified copy of the original of all the Companies / CC Registration documents.

(3) Joint Venture Agreement where applicable in CIDB format (signed and initialed on each page).
(4) Proof of registration with CIDB

(5) Certified copies of the original green bar-coded ID copies of Members of the companies.
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F.3

The employer’s undertakings

F.3.1

Respond to requests from the tenderer

F.3.1.1

Respond to a request for clarification received up to five working days before the tender closing time
stated in the Tender Data and notify all tenderers who drew procurement documents.

F.3.2

Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during
the period from the date that tender documents are available until seven days before the tender closing
time stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time

stated in the Tender Data, the Employer may grant such extension and, shall then
notify all tenderers who drew documents.

F.3.4

Opening of tender submissions

F.3.4.1

The employer shall open valid tender submissions in the presence of tenderers’ agents who choose to
attend at the time and place stated in the tender data. Tender submissions for which acceptable
reasons for withdrawal have been submitted will not be opened.

F.3.4.2

Announce at the meeting held immediately after the opening of tender submissions, at a venue
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where
applicable, the total of his prices, preferences claimed and time for completion for the main tender
offer only.

F.3.4.3

The Client shall not be obliged to make available the record outlined in F.3.4.2 to any tenderer who
fail to attend the tender opening.

F.3.6

Non-disclosure

The client shall not disclose to tenderers, or to any other person not officially concerned with such
processes, information relating to the evaluation and comparison of tender offers, the final
evaluation price and recommendations for the award of a contract, until after the award of the
contract to the successful tenderer.

F.3.7

Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in
corrupt or fraudulent practices.

F3.9

Arithmetical errors, omissions and discrepancies

F.3.9.1

Check responsive tenders for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the amount
in words shall govern.

F.3.9.2

Check the highest ranked tender or tenderer with the highest number of tender evaluation points
after the evaluation of tender offers in accordance with F.3.11 for:
a) the gross misplacement of the decimal point in any unit rate.
b) omissions made in completing the pricing schedule or bills of quantities; or
¢) arithmetic errors in:
i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities
or schedules of prices; or
i)  The summation of the prices.

F.3.9.3

Notify the tenderer of all errors or omissions that are identified in the tender offer and invite the
tenderer to either confirm the tender offer as tendered or accept the corrected total of prices.

F.3.9.4

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting
from the product of the unit rate and the quantity, the line item total shall govern and the rate shall
be corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate,
the line item total as quoted shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required by
this checking process or in the tenderer’s addition of prices, the total of the prices shall govern and

the tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply)
to achieve the tendered total of the prices.

F.3.10

Clarification of a tender offer
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contractarising
from the tender offer.

T.1.25
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F.3.11

Evaluation of tender offers
Replace the contents of the entire sub-clause with the following:

The procedure for evaluation of responsive tender offers will be method 2 of table F.1 of SANS 294:
2004. Financial offer & Preferences. The bid will be awarded to the bidder who has scored the highest
points for price and preferences combined BUT the prerequisite will be to obtain at least 70 points
for quality (functionality), which will be explained in Stage 1 below.

Nevertheless, O. R. Tambo District Municipality retains the right to accept any bid.

A. First stage in evaluation: Mandatory Requirements/Compliance with Bid Rules and other
Requirements The bids will be checked to ensure that they comply with the bid rules and all other
requirements of the project document. In particular, the following documentation must be completed
and/or included within the bid.

The form of Offer and Acceptance

Audited financial statements for any tender price over R10million
Certified company registration documents and ID of members
Form C: Compulsory Enterprise Questionnaire

Form D: Certificate of Authority for Signature

Form E: Amendments, Qualifications and Alternatives

Form H: Certificate of Good Standing

Form I: Relevant experience

Form J: Details of key staff and CVs

Form M: Preference Points Claim Form in Terms of the Preferential Procurement Regulations
2022

Note:

. All information supporting the above forms such as Curricula Vitae of staff who will work on the
project and their functions, details of ownership, relevant experience etc.

. Addenda issued during the bid period, if any.

. The pricing schedule

Failure to supply the required information will compromise the bid

B. Next Stage in Evaluation: Minimum Conditions of Tender, as follows:

STAGE 2: MINIMUM CONDITIONS OF TENDER

ITEM WEIGHT
(see detailed criteria below) 100
Experience with respect to similar projects 60
Quialifications and Experience of key staff assigned to the contract 40

Only bidders who score 70 points or more on stage 2 will be evaluated further and therefore eligible
for award.

The maximum score for functionality shall be 100, distributed as follows:

T.1.2.6




CONTRACT NO.: ORTDM SCMU 42-24/25
Gabajana Water Supply — Contract 2

T1.2 Tender Data

Minimum Conditions of Tender

Minimum Conditions of Tender

Weight

Bl1.1

Experience on similar projects

60

Experience on similar projects: Proven experience in the
construction and refurbishment of Water Supply pipelines,
concrete reservoirs, or Waterborne Sewer pipelines contracts.

Copies of Certificate of Completion MUST be submitted with
the bid. No points will be awarded where Certificates of
Completion have not been submitted with the Bid. If the value
of completed project is not reflected on the certificate, provide
contractor’s appointment or letter from the client with values.

60

The Contractor has successfully completed at least Three (03) projects
that satisfies the sub-criteria and provided evidence whose Total Sum is at
least R10 Million.

60

The Contractor has successfully completed at least Two (02) projects
that satisfies the sub-criteria and provided evidence whose Total Sum is

at least R8 Million.

40

The Contractor has successfully completed at least One (01) project that
satisfies the sub-criteria and provided evidence whose Total Sum is
at least R6 Million.

20

Contractor failed to provide evidence of experience.

00

B1.2

Qualifications and Experience of key personnel (NB no key personnel
member may be assigned more than one duty on the Contract, i.e.
different personnel must be assigned for each of the following key
positions);

Contracts Manager = Minimum BSC or B-Tech in Civil Engineering/ NQF
level 7 Registered as a Professional in terms of Engineering Council of
South Africa as Pr Tech or Pr Eng or SACPCMP as a Pr CPM or Pr CM,

Construction Manager (Site Agent) = Minimum ND in Civil Engineering
NQF Level 6, Registered as a Professional in terms of the Engineering
Council of South Africa as a Pr Techni or Registered as Professional in
terms of SACPCMP as a Pr CPM or Pr CM and

Foreman = Minimum Grade 12/ N3 Civil Engineering/ Plumbing. Bidders
must submit CV’s and contactable references.

40

Contracts Manager, Site Agent and Foreman

Favourable previous experience in the Civil Engineering field with a
minimum of 5 years; Contracts Manager = 20 points, 3-4 years = 15
points & 1-2 years = 10 points.

20

Favourable previous experience in the Civil Engineering field with a
minimum of 5 years; Site Agent = 12 points, 3-4 years = 10 points &
1-2 years = 8 points.

12

Favourable previous experience in the Civil Engineering field with a
minimum of 5 years; Foreman = 8 points, 3-4 years = 6 points & 1-2
years = 4 points.

08

Contractor failed to provide evidence of qualification and experience.

00
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STAGE 3: EVALUATION FOR PRICE AND SPECIFIC GOALS (80/20)

The procedure for Stage 3 of evaluation of responsive tenders is Method 2

) T 2. 1 80
b) SPECIFIC GOAL POINTS CONTRIBUTION: ......ccotmuirmmmmmnsmnnssnnssnnssnnsnnns 20
a) Points Awarded for Price (Ps)

A total of 80 points will be awarded to the Tenderer with the lowest balanced price. The other
tenders will be awarded points on the ratio to benchmark price as follows

Where

Ps = Points scored for price of bid under
consideration Pt = Rand value of bid under
consideration

Pmin = Rand value of lowest acceptable bid

b) Points awarded for Specific Goal Points

In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, preference

points must be awarded to a bidder for attaining the Specific Goal Points contribution in
accordance with the table below:

The specific goals allocated points in terms of this tender

51% Black-owned enterprises 05
100% Women-owned enterprises 05
100% Youth-owned enterprises 05

Where the enterprise head office or primary place of business is located

within O. R. Tambo District. 05

Tenderers must submit copies of all supporting documents necessary to prove conformance with
Specific Goal criteria listed above in order to be eligible for Specific Goal points.

The total calculated points will be rounded to the second decimal place.

Note that the objective Criteria as per the SCM Policy Paragraph 72 and 73 will be

applied:

72. Fair Distribution of Municipal Resources on Capital Infrastructure Projects on

Awards

¢ Tenders will be evaluated and adjudicated as per legislation requirements, treasury guidelines
and municipal policy. Fair distribution will be achieved as follows:

¢ A bidder will not be awarded the same commaodity of work more than once in within a period
of three months.

o If the highest scoring bidder has been previously awarded for the same commodity tender
within that three months, then the next highest scoring bidder will be considered for
recommendation and award.

o If the highest scoring bidder has been previously recommended for award in the same sitting
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for a tender of the same commodity, the next highest scoring bidder will be considered for
recommendation and award.

73. Objective criteria on the evaluation and award of bids

* The objective criteria on the evaluation and awards of bids by the municipality will be based on
the following criteria and reasoning:

* Where the bidders price offer is below the engineer’s estimate, that bid will be rejected as it
will pose a risk to the municipality of non-completion of the project to be implemented thus
leading to underspending on grants and delays in completion of projects within projected time
period.

e Further in line with CIDB Practice Note 5, paragraph 3.4 (3), the municipality will judge the
reasonableness of financial offers and reject all tender offers with unrealistic financial offers.

F.3.13 |Acceptance of tender offer
F3.13.1 | Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable
commercial risk and only if the tenderer:
a) is not under restrictions, or has principals who are under restrictions, preventing participating in
the
employer’s procurement,
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she
possesses the professional and technical qualifications, professional and technical competence,
financial resources, equipment and other physical facilities, managerial capability, reliability,
experience and reputation, expertise and the personnel, to perform the contract,
¢) has the legal capacity to enter into the contract,
s not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court
or a judicial officer, has suspended his business activities, or is subject to legal proceedings in
respect of any of the foregoing,
e) complies with the legal requirements, if any, stated in the tender data, and
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.
F3.13.2 | Notify the successful tenderer of the employer's acceptance of his tender offer by completing and
returning one copy of the form of offer and acceptance before the expiry of the validity period
stated in the tender data or agreed additional period. Providing the form of offer and acceptance
does not contain any qualifying statements, it will constitute the formation of a contract between
the employer and the successful tenderer as described in the form of offer and acceptance.
F.3.14 | Notice to unsuccessful tenderers
After the successful tenderer has acknowledged the employer’s notice of acceptance, after
written request, the employer will notify the tenderers that their tender offers have not been
accepted on the O. R. Tambo District Municipality’s website: www.ortambodm.gov.za, by listing
the successful tender.
F.3.15 | Prepare Contract documents
If necessary, revise documents that shall form part of the Contract and that were issued by the
employer as part of the tender documents to take account of:
a) addenda issued during the tender period,
b) inclusion of some of the returnable documents,
c) other revisions agreed between the employer and the successful tenderer, and
d) The schedule of deviations attached to the form of offer and acceptance, if any.
F.3.16 | Issue final contract

Prepare and issue the final draft of the contract to the successful tenderer for acceptance as soon as
possible after the date of the employer's signing of the form of offer and acceptance (including the
schedule of deviations, if any).

T.1.211
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Gabajana Water Supply —

Contract 2

T2.1 List of Returnable Documents

T2.1 LIST OF RETURNABLE DOCUMENTS

The Tenderer must complete the following returnable documents:

T2.2 Returnable Documents required for Tender evaluation purposes
1 | Form2.2.1 General Information of the Tenderer

2 | Form2.2.2 Authority for Signatory

3 | Form2.2.3 Schedule of Previous Experience

4 | Form2.2.4 Schedule of Current Projects

5 | Form2.2.5 Declaration of good standing regarding tax
6 | Form2.2.6 Certificate of Attendance at Site Meeting

7 | Form2.2.7 Proposed Key Personnel

8 | Form2.2.8 Schedule Equipment to be used

9 | Form2.2.9 Schedule of Proposed Sub-Contractors

10 | Form 2.2.10 | Financial References

11 | Form 2.2.11 | Municipal Bidding Documents (MBD forms)

T2.3 Returnable Documents that will be incorporated into the contract

1 Form 2.3.1

Record of Addenda to Tender Documents

2 Form 2.3.2

Procurement Form

T21
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T2.2 RETURNABLE DOCUMENTS

RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Form 2.2.1
Form 2.2.2
Form 2.2.3
Form 2.2.4
Form 2.2.5
Form 2.2.6
Form 2.2.7
Form 2.2.8
Form 2.2.9
Form 2.2.10
Form 2.2.11

General Information of Tenderer

Authority of Signatory

Schedule of Previous Experience
Schedule of Current Projects

Declaration of good standing regarding tax
Registration on the Central Supplier Database
Certificate of Attendance at Site Meeting
Proposed Key Personnel

Schedule of Proposed Sub — Consultants
Financial References

Municipal Bidding Documents (MBDs)
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FORM 2.2.1 GENERAL INFORMATION OF TENDERER

1. NAME OF TONU IO L.t
2. Contact details
A S & s
Tl N0 I e
X N0 I
el N0 . e
E-mail ad0rES S, oot

3. Legal entity: Mark with an X.

Sole proprietor

Partnership

Close corporation

Company (Pty) Ltd

Joint venture

In the case of a Joint venture, provide details on joint venture members:

Joint venture member Type of entity (as defined above)

4, INnComMeE tax referENCE NMUMD BT L. e e
(in case of a joint venture, provide for all joint venture members)

5. Municipal services areawhere the enterpriseisregistered: ..........coooiiiiiiii i,
(in case of a joint venture, provide for all joint venture members)

6. Company /close corporation Registration NUmMbBer: ......ccoiiiiii i e
(in case of a joint venture, provide for all joint venture members)

7. VAT ReEGISIIAtION MU D I Lo e e ettt enenas
(in case of a joint venture, provide for all joint venture members)

8. CIDB registration NMUMID BT L. e enas
(in case of a joint venture, provide for all joint venture members)
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ATTACH THE FOLLOWING DOCUMENTS HERETO

10.

For Closed Corporations

Certified copies of CK1 or CK2 as applicable (Founding Statement)

For Companies

Certified copies of Shareholders register
ID copies

Certified ID Copies for members

CIDB reqistration

Proof of registration with CIDB

CSD registration

Proof of registration with Central Supplier Database

For Joint Venture Agreements

Copy of the Joint Venture Agreement between all the parties, as well as the
certified documents in (1), and or (2) and (4) and (4) of each Joint Venture member.

Copy of the latest municipal service account where enterprise is registered

Director’s / Shareholder’'s Municipal Rates

Specific Goal Points Contribution

Central Supplier Database Summary Report
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FORM 2.2.2 AUTHORITY OF SIGNATORY

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must
complete the certificate set out below for the relevant category.

A B C D E

Company Partnership Joint Venture Sole Proprietor Close Corporation
A. Certificate for Company
P , chairperson of the board of directors of
......................................................... , hereby confirm that by resolution of the board (copy
attached) taken on................... 202...,Mr/Mrs....ccoiiiiiiiii, acting in the capacity of...

............................................................................... ,was authorised to sign all documents in connection
with this tender and any contract resulting from it on behalf of the company.

As witness

L
Chairman

2 e e
Date

B. Certificate of Partnership

We, the undersigned, being the key partners in the business trading as ..............cccoiiiiiiiinn,

hereby authorise Mr/Mrs...... ..o , acting in the capacity
Of e to sign all documents in connection with the tender for
Contract. ..o and any contract resulting from it on
our behalf.

NAME ADDRESS SIGNATURE DATE

NOTE: This certificate is to be completed and signed by all of the key partners upon whom rests the direction
of the affairs of the Partnership as a whole.
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C. Certificate for Joint Venture

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise

ME/MES.

acting in the capacity of lead partner, to sign all documents in connection with the tender offer for

(040] 111 = 1o] S

..................... and any other contract resulting from it on our behalf.

This authorisation is evidenced by the attached power of attorney signed by legally authorised

signatories of all the partners to the Joint Venture.

NAME OF FIRM

ADDRESS

DULY AUTHORISED SIGNATORY

Lead partner

CIDB registration no

Sighature e

Name ererrrrrrr—————————————————————

Designation :......ccccoiiiiiiiieiies

Signature e

Name ererrrrrrr—————————————————————

Designation :.....ccccoiiiiiiiiiees

CIDB registration no

Sighature e,

Name L e———————————

Designation :......ccceiiiniiiniiines

CIDB registration no

Signature
Name e ——————

Designation :......cccciiiiieniinienns

A copy of the Joint Venture Agreement showing clearly the percentage contribution of each partner
to the Joint Venture shall be appended to this Schedule.
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D. Certificate for Sole Proprietor
Ly et , hereby confirm that | am the sole owner of the business trading
B ettt e e e e
As Witness:
P
Signature: Sole owner
2
Date
E. Certificate for Close Corporation
We, the undersigned, being the key members in the business trading as ...........ccooviiiiiiiiici i
HETEDY AULNOTISE IMIT/IMIES. ... e ettt et et ettt ettt et e et e et e e e e e e e e e e e e e et e e e e e eneenas
Acting INthe CaPACILY OF......cvviiieieee s , to sign all documents in connection with the tender
for Contract........cccooveiiciincee e and any contract resulting from it on our behalf.
NAME ADDRESS SIGNATURE DATE

NOTE: This certificate is to be complete and signed by all the key members upon whom rests the direction of the affairs of
the Close Corporation as a whole
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ATTACH HERETO THE DULY SIGNED AND DATED
ORIGINAL OR CERTIFIED COPY OF AUTHORITY OF
SIGNATORY ON COMPANY LETTERHEAD
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FORM 2.2.3 SCHEDULE OF PREVIOUS EXPERIENCE

Provide the following information on relevant previous experience (indicate specifically projects of similar or
larger size and/or which is similar with regard to type of work).

o Value (R) Year(s) Reference
Description work L
VAT excluded executed Name Organisation Tel no
Name of TENAEIEr: o e Date: .o

SIgNALUIE:

Full name of signatory: ...
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FORM 2.2.4 SCHEDULE OF CURRENT PROJECTS

Provide the following information on current relevant projects. This information js material to the award of
the Contract,

Value (R) Date Reference

Description )
P VAT excluded Appointed Name Organisation Tel no

Name of TENAEIEI: o Date: ..o

SIgNALUIE:

Full name of signatory: ...
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FORM 2.2.5 DECLARATION OF GOOD STANDING REGARDING TAX

Tender NO: ...ovveeeieiiiieaein,

SOUTH AFRICAN REVENUE SERVICES ClosingDate: ........ccceevvennnen..

DECLARATION OF GOOD STANDING REGARDING TAX

PARTICULARS

1. Name of Taxpayer/TENUEIEL: .....cccccieeee e cceeee ettt e e s e e e e e s s e e e e e esbae e e e e ssnseaeaenanes

D I 7= Yo (<Y NPT 0 1T

3. ldentification Number: (If applicable) CL Ll

4. Company/ Close Corporation registration number: C T T T T T T 1]

5. Income Tax reference number: | | | \ | | | | | | |

6. VAT registration number: (If applicable) LT T T ] ]

7. PAYE employer’s registration number: (If applicable) LT T T T T T T ] ]

8. Monetary value of Bid: ’

DECLARATION

s e s the undersigned, the above taxpayer/Bidder, hereby declare that my
Income Tax, Pay-As-You-Earn (PAYE) and Value-Added-Tax (VAT) obligations of the above-
mentioned taxpayer, which include the rendition of returns and payment of the relevant taxes:

(i) Have been satisfied in terms of the relevant Acts; or

(i) That suitable arrangements have been made with the Receiver. of
RV BINUE, ... ettt to satisfy them.*
SIGNATURE CAPACITY DATE

PLEASE NOTE:* The declaration (ii) cannot be made unless formal arrangements have been
made with the Receiver of Revenue with regard to any outstanding
revenue/outstanding tax returns.
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SARS TAX COMPLIANCE PIN:
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FORM 2.2.6 REGISTRATION ON THE CENTRAL SUPPLIER DATABASE

Attach proof of registration with the Central Supplier Database. This information is material to the award
of the Contract,

ATTACH CERTIFIED PROOF OF REGISTRATION ON THE NATIONAL
CENTRAL SUPPLIER DATABASE
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FORM 2.2.7 CERTIFICATE OF ATTENDANCE AT SITE MEETING

LIS S (o= 1Y/ € = 1SR (Name)
duly authorised repreSENtative Of .........cciii e e e e e e eaaees (Tenderer)
6 0 S
Visited the SIite ON........ceeiiiiiiiiiccc e, (date) in the presence of

(Engineer)

I have made myself familiar with the sites and all the local conditions likely to influence the
work and the cost thereof.

| further certify that | am satisfied with the description of the work and explanations given by the
said Engineer and that | understand perfectly the work to be done, as specified and implied, in the
execution of this contract.

REPRESENTATIVE OF TENDERER REPRESENTATIVE OF EMPLOYER
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FORM 2.2.8 PROPOSED KEY PERSONNEL

The Tenderer shall list below the key personnel (including first nominee and the second choice
alternate), whom he proposes to employ on the project should his Tender be accepted, both at his
headquarters and on the Site, to direct and for the execution of the work, together with their CV
depicting their experience, positions held, their nationalities and certified qualifications.

No | Name Qualification Designation YEARS WITH
CURRENT
COMPANY

Name of Tenderer: i Date: ..o

Signature:

Full name of signatory:
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FORM 2.2.9 SCHEDULE OF PROPOSED SUB-CONTRACTORS

NAME OF SUB-CONTRACTOR FULL DESCRIPTION OF WORK TO BE
PERFORMED BY SUB- CONTRACTORS

NB: It is NOT a Condition of Contract that a minimum of 30% of the construction work shall be
subcontracted to QSEs and EMEs as contemplated in the ‘The Broad-Based Black Economic
Empowerment Act (No. 53 of 2003) as amended by B-BBEE Act 46 of 2013 (The Act)’. The Contractor
shall take all reasonable and practical measures to support, mentor, train, upskill and supervise
such subcontractors as envisaged in the Strategic Objectives of the Amended Construction Sector
Code.

Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors. Should any
of the subcontractors not be approved subsequent to acceptance of the tender, this shall in no way invalidate this
tender, and the tendered unit rates for the various items of work shall remain final and binding, even in the event
of a subcontractor not listed above being approved by the Engineer.

Name of TENAEIEI: o Date: ..o

SIgNAtUre: e

Full name of Signatory: ...
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FORM 2.2.10  FINANCIAL REFERENCES

FINANCIAL STATEMENT

I/We agree to furnish an audited copy of the latest set of financial statements together with my/our Directors' and
Auditors' report for consideration by the Client.

DETAILS OF TENDERERS BANKING INFORMATION

I/lWe hereby authorise the Client/Engineer to approach all or any of the following banks for the purposes of
obtaining a financial reference:

BANK NAME:

ACCOUNT NAME: (e.g. ABC Civil Construction cc)

ACCOUNT TYPE: (e.g. Savings, Cheque etc)

ACCOUNT NO:

ADDRESS OF BANK:

CONTACT PERSON:

TEL. NO. OF BANK / CONTACT:

How long has this account been in
existence: 0-6 months (Tick which is appropriate)

7-12 months
13-24 months
More than 24 months

Name of TENAEIEI: o e Date: .o

SIgNALUIE:

Full name of Signatory: ...
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ATTACH AUDITED
FINANCIAL STATEMENTS
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MBD 1
PART A
INVITATION TO BID
BIDNUMBER: | ORTDM SCMU 42-24/25 | CLOSING DATE: |25 JUNE 2025 CLOSING TIME: 12h00
DESCRIPTION: | GABAJANA WATER SUPPLY — CONTRACT 2
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT:
TENDER BOX, GROUND FLOOR, O. R. TAMBO DISTRICT MUNICIPALITY BUILDING
NELSON MANDELA DRIVE
MYEZO PARK
MTHATHA
EASTERN CAPE
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
TAX COMPLIANCE STATUS TCS PIN: CSD No:
0 STATEMENTOF |
STATEMENT OF RATES AND Yes RATES AND Yes
TAXES OF THE BIDDER TAXES OF THE
D no COMPANY O o

[STATEMENT OF RATES AND TAXES OF THE BIDDER AND OF THE COMPANY/ LEASE AGRREEMENT FOR LEASED PROPERTY MUST
BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS ]

ARE YOU THE ACCREDITED
REPRESENTATIVE IN SOUTH
AFRICA FOR THE GOODS
/SERVICES /WORKS
OFFERED?

a a

Yes No

[IF YES ENCLOSE PROOF]

THE GOODS

OFFERED?

ARE YOU A FOREIGN
BASED SUPPLIER FOR

/SERVICES /WORKS

U Yes U No

[IF YES, ANSWER PART B:3]

TOTAL NUMBER OF ITEMS
OFFERED

TOTAL BID PRICE

SIGNATURE OF BIDDER

DATE

CAPACITY UNDER WHICH
THIS BID IS SIGNED

BIDDING PROCEDURE ENQUIRI

ES MAY BE DIRECTED TO:

TECHNICAL INFORMATION MAY BE DIRECTED TO:

DEPARTMENT SCM DEPARTMENT CONTACT PERSON Mr. N. Noto
CONTACT PERSON Mr. Sakhiwo Hopa TELEPHONE NUMBER 047 501 6425
TELEPHONE NUMBER 047 501 6449 FACSIMILE NUMBER N/A

FACSIMILE NUMBER

N/A

E-MAIL ADDRESS

nkosiyabon@ortambodm.gov.za

E-MAIL ADDRESS

sakhiwoh@ortambodm.org.za
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PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

1.1 BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED—(NOT TO BE RE-TYPED).
1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE

PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC)
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-
FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS
THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.
2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

3.  QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ] YES [ NO
3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YES [ NO
3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [0 YES [ NO
34. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [0 YES [] NO
35. ISTHE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [J YES [ NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT
REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER: s

CAPACITY UNDER WHICH THIS BID IS SIGNED: s

DATE:
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MBD 4

DECLARATION OF INTEREST

No bid will be accepted from persons in the service of the statet.

Any person, having a kinship with persons in the service of the state, including a blood relationship, may
make an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism,
should the resulting bid, or part thereof, be awarded to persons connected with or related to persons in
service of the state, it is required that the bidder or their authorised representative declare their position
in relation to the evaluating/adjudicating authority.

In order to give effect to the above, the following questionnaire must be completed and submitted with
the bid.

7 [ 1Y 1120 V1011 4] o= PP

3.3 Position occupied in the Company (director, trustee, shareholder?):

3.4 Company Registration NUMDEE: ... ... e e eaa s
3.5 Tax Reference NUMDEK: .. .. ... e
3.6 VAT Registration NUMDEI: ..o e e et

3.7 The names of all directors / trustees / shareholders members, their individual identity numbers and
state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state?............cccoo o YES/NO

3.8.11f yes, furniSh PartiCulars. ..o

1 MSCM Regulations: “in the service of the state” means to be —

(@)

(b)
(©)
(d)
(€)
(f)

a member of —
() any municipal council;
(i) any provincial legislature; or
(if) the national Assembly or the national Council of provinces;

a member of the board of directors of any municipal entity;

an official of any municipality or municipal entity;

an employee of any national or provincial department, national or provincial public entity or constitutional institution
within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);

a member of the accounting authority of any national or provincial public entity; or

an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or
business and exercises control over the company.
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3.9 Have you been in the service of the state for the past twelve months? .........cccccvveviiieeeee i, YES/NO

3.10 Do you have any relationship (family, friend, other) with persons in the service of the state and who may be
involved with the evaluation and or adjudication of this bid?. ...........ccccoiiiiiiii e YES/NO

3.11 Are you, aware of any relationship (family, friend, other) between any other bidder and any persons in the
service of the state who may be involved with the evaluation and or adjudication of this

0] 16 PSPPI YES/NO

3.12 Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in service
(011 TSI 7 (SRR UREPRR YES/NO

3.12.1 If yes, furnish particulars

3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, principle shareholders or
stakeholders in SEervice Of the STALE? ..........oii i e ennreaeeeae s YES/NO

3.13.1 If yes, furnish particulars

3.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this company
have any interest in any other related companies or business whether or not they are bidding for this

(070] 011 =102 12T YES/NO

3.14.1 If yes, furnish particulars
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4.

Full details of directors / trustees / members / shareholders.

Full name Identity number State employee number
Signature Date
Capacity Name of Bidder
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MBD 5

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the
following questionnaire:

NO. QUESTION ANSWER (TICK WHICH RESPONSE IS
APPLICABLE)
YES NO
1. Are you by law required to prepare annual
financial statements?

11 If yes, submit audited annual financial statements for the past three years or since the date

of establishment if established during the last 3 years.

NO. | QUESTION ANSWER (TICK WHICH RESPONSE IS

APPLICABLE)
YES NO

2. Do you have any outstanding undisputed
commitments for municipal services towards
any municipality for more than 3 months or any
other service provider in respect of which
payment is overdue for more than 30 days?

2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal
services towards any municipality for more than 3 months or other service provider in
respect of which payment is overdue for more than 30 days.

22 If yes, provide details:

NO. QUESTION ANSWER (TICK WHICH RESPONSE IS

APPLICABLE)
YES NO

3. Has any contract been awarded to you by an
organ of state during the past five years,
including particulars of any material non-
compliance or dispute concerning the
execution of such contract?

31 If yes, provide details:
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NO. | QUESTION ANSWER (TICK WHICH RESPONSE IS
APPLICABLE)
YES NO
4, Will any portion of the goods of services be

sourced from outside the Republic, and if so,
what portion, and whether any portion of
payment from the municipality is expected to
be transferred outside of the Republic?

4.1 If yes, provide details:

CERTIFICATION

I, THE UNDERSIGNED (NAME) ....ciiiiiiiiii s s s s s s s s s s s n e s e s e
CERIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS THIS DECLARATION
PROVE TO BE FALSE.

Signature Date

Position Name of Bidder
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MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF
THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1  The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point
system.

b) The highest acceptable tender will be used to determine the accurate system once
tenders are received.

c) The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOAL POINTS 20

Total Points For Price and Specific Goal Points

1.3  Failure on the part of a tenderer to submit proof or documentation required in terms of
this tender to claim points for specific goals with the tender, will be interpreted to mean
that preference points for specific goals are not claimed.

1.4  The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response
to an invitation to provide goods or services through price quotations, competitive
tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes
all applicable taxes less all unconditional discounts;
(c) “rand value” means the total estimated value of a contract in Rand, calculated at the
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time of bid invitation, and includes all applicable taxes;
(d) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5
of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
3.1 POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 points is allocated for price on the following basis:

Pt—P min

Ps=80(1—-" ")
P min
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of
this tender the tenderer will be allocated points based on the goals stated in table 1 below as
may be supported by proof/ documentation stated in the conditions of this tender:

Number of
pointsclaimed
by Tenderer
(To be
completed by
the Tenderer)

The specific goals allocated points in terms of this tender

51% Black-owned enterprises 05
100% Women-owned enterprises 05
100% Youth-owned enterprises 05

Where the enterprise head office or primary place of business

is located within O. R. Tambo District. 05

The following documents shall be submitted to prove compliance with the above
Specific Goals where claimed:
e Copy of business registration documents, as issued by CIPC.
e Certified copy of identity documents of directors/ shareholders/ partners / members, as
the case may be.
e Original Valid Tax Clearance Certificate or a Confirmation of Tax Validity with the pin
issued by SARS.
¢ Proof of latest municipal rates and taxes statement of the bidder indicating that rates
and taxes are not in arrears for more than 3 months.

T2225



CONTRACT NO.: ORTDM SCMU 42-24/25
Gabajana Water Supply — Contract 2
T2.2 Returnable Documents

e Proof of latest municipal rates and taxes statement of each company director indicating
that rates and taxes are not in arrears for more than 3 months.

Proof of latest municipal water and sanitation charges statement of the bidder indicating
that rates and taxes are not in arrears for more than 3 months.

Proof of latest municipal water and sanitation charges statement of each company
director indicating that rates and taxes are not in arrears for more than 3 months.

Confirmation of address from a ward councillor where the bidder and company directors
operate and reside in a peri-urban area where no rates and taxes and service charges
are not billed.

A copy of a valid lease agreement where the bidder does not own the property they are
operating from

5. DECLARATION WITH REGARD TO COMPANY/FIRM

5.1. Name of CompPany/firm. ... ..o e
5.2. Company registration NUMDET: ... ... e
5.3. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

N [

5.4. I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
gualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

ii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of
the conditions of contract have not been fulfilled, the organ of state may, in addition
to any other remedy it may have —
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(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as
a result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) Forward the matter for criminal prosecution, if deemed necessary.

............... ;féi\}'l\'r"ﬂr}'é(s")"6;"1"&'&'6'5';'5';(;)'"WW
SURNAME AND NAME: ..ottt et s st st st et sbe bt e s b se e e sbeseneas
DATE: et et h et e he e e b et e Re A et R st et e st e e ebe st ses bt et enenes
ADDRESS: e e e e e s e b et e b st b et b see s
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MBD 8
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES
1 This Municipal Bidding Document must form part of all bids invited.
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when

goods and services are being procured, all reasonable steps are taken to combat the abuse of the
supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or committed
any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal or other public
sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.
Item  Question Yes No
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Yes No
Restricted Suppliers as companies or persons prohibited from doing business with the |:| |:|

public sector?

(Companies or persons who are listed on this Database were informed in
writing of this restriction by the Accounting Officer/Authority of the
institution that imposed the restriction after the audi alteram partem rule
was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website (www.treasury.gov.za) and can be accessed by
clicking on its link at the bottom of the home page.

4.1.1 | Ifso, furnish particulars:

42 Is the bidder or any of its directors listed on the Register for Tender Defaulters in Yes No
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 ] ]
of 2004)?

The Register for Tender Defaulters can be accessed on the National Treasury’s
website (www.treasury.gov.za) by clicking on its link at the bottom of the home

page.

4.2.1 | Ifso, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of Yes No
law outside the Republic of South Africa) for fraud or corruption during the past five ] ]
years?

4.3.1 | Ifso, furnish particulars:

Question
44 Does the bidder or any of its directors owe any municipal rates and taxes or Yes No
municipal charges to the municipality / municipal entity, or to any other ] ]

municipality / municipal entity, that is in arrears for more than three months?

4.4.1 | Ifso, furnish particulars:
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45 Was any contract between the bidder and the municipality / municipal entity or any Yes No
other organ of state terminated during the past five years on account of failure to ] ]
perform on or comply with the contract?

4.7.1 | Ifso, furnish particulars:

CERTIFICATION

[, THE UNDERSIGNED (FULL NAME) ...coiiiiiiiiiiiiit ittt CERTIFY
THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Municipal Bidding Document (MBD) must form part of all bids* invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement

between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties
in a horizontal relationship and if it involves collusive bidding (or bid rigging).2 Collusive bidding is a pe

se prohibition meaning that it cannot be justified under any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide
measures for the combating of abuse of the supply chain management system, and must enable the
accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper
conduct in relation to such system; and

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act
during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when
bids are considered, reasonable steps are taken to prevent any form of bid-rigging.
5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be

completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or lower
the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, therefore,

an agreement between competitors not to compete.
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MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

PROJECT NO.: ORTDM SCMU 42-24/25: GABAJANA WATER SUPPLY — CONTRACT 2

in response to the invitation for the bid made by:

O.R. TAMBO DISTRICT MUNICIPALITY

do hereby make the following statements that | certify to be true and complete in every respect.

| certify, on behalf of: that:
(Name of Bidder)

1. Ihaveread and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of
the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to
determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor”
shall include any individual or organization, other than the bidder, whether or not affiliated with the bidder,

who:

(@) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of

business as the bidder
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MBD 9

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between

partners in a joint venture or consortium?® will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,

communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions of the bid,;
or

U] bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the

products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the

contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and
knowledge in an activity for the execution of a contract.
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MBD 9

10. lam aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)
for criminal investigation and or may be restricted from conducting business with the public sector for a
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

Signature Date

Position Name of Bidder
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T2.3 RETURNABLE DOCUMENTS

RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

Form 2.3.1 Record of Addenda to Tender Documents
Form 2.3.2 Procurement Form
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FORM 2.3.1

RECORD OF ADDENDA TO TENDER DOCUMENTS

(Addenda received from Engineer for amendments on Tender Documentation)

Date

Title or Details

10

Name of Tenderer:

Signature:

Full name of signatory:

Date: ..o
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FORM 2.3.2 PROCUREMENT FORM

Acceptable Tenders will be evaluated using a system that awards points on the basis of Tender price and the
meeting of specific goals.

DEFINITIONS

“Acceptable Tender” means any Tender which, in all respects, complies with the conditions of Tender and
specifications as set out in the Tender document, including conditions as specified in the Preferential Procurement
Policy Framework Act (Act 5 of 2000) and the Supply Chain Management of Council.

“Council” refers to the O. R. TAMBO DISTRICT MUNICIPALITY.

“Equity ownership” refers to the percentage ownership and control, exercised by individuals within an enterprise and
they are involved in the day to day running of the Company.

“HDI equity ownership” refers to the percentage of an enterprise, which is owned by individuals, or in the case
of a company, the percentage shares that are owned by individuals meeting the requirements of the definition of
a HDI.

“Historically disadvantaged individuals (HDIs)” means all South African citizens —

() Who had no franchise in national elections prior to the introduction of the 1983 and 1993 constitutions
(Referred to as Previously Disadvantaged Individuals (PDIs) in this document)

(i)  Women

(i)  Disabled persons.

“SMME’s” (small, medium and micro enterprises) refers to separate and distinct business entities, including co-
operative enterprises and NGOs, managed by one owner or more, as defined in the National Small Business (Act
102 of 1996). Refer to the attached addendum for a definition of SMME’s for different economic sectors.
Tenders are adjudicated in terms of ORTDM Procurement Policy, and the following framework is provided as a
guideline in this regard.

1. Technical adjudication and General Criteria
= Tenders will be adjudicated in terms of inter alia:
= Compliance with Tender conditions

= Technical specifications

If the Tender does not comply with the Tender conditions, the Tender will be rejected. If technical
specifications are not met, the Tender may also be rejected.
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With regard to the above, certain actions or errors are unacceptable, and warrants REJECTION OF THE
TENDER, for example:

= ATax Verification Pin. (Only valid tax verification pin must be attached to the Tender document).

= Pages to be completed, removed from the Tender document, and have therefore not been
submitted.

» Failure to complete the schedule of quantities as required

= Scratching out without initialling next to the amended rates or information.

= Writing over / painting out rates / the use of tippex or any erasable ink, eg. Pencil.

= Failure to attend compulsory site inspections

= The Tender has not been properly signed by a party having the authority to do so, according to the
Form 2.2.2 — “Authority for Signatory”

= No authority for signatory submitted.

= Form of Offer not completed.

= Particulars required in respect of the Tender have not been provided — non-compliance of Tender
requirements and/or specifications.

= The Tenderer’s attempts to influence or has in fact influenced the evaluation and/or awarding of
the contract.

= The Tender has been submitted after the relevant closing date and time

= Each page of the Contract portion of this Tender document (Part C1 — C4) must be initialled by the
authorised person in order for the document to constitute a proper Contract between the Employer
(ORTDM) and the undersigned.

= |f any municipal rates and taxes or municipal service charges owed by that Tenderer or any of its
directors to the municipality, or to any other municipality or municipal entity, are in arrears for more
than three months.

= |f any Tenderer who during the last five years has failed to perform satisfactorily on a previous
contract with the municipality or any other organ of state after written notice was given to that
Tenderer that performance was unsatisfactory.

2. Size of enterprise and current workload
Evaluation of the Tenderer’s position in terms of:
=  Previous and expected current annual turnover
= Current contractual obligations
= Capacity to execute the contract
3. Staffing profile

Evaluation of the Tenderer’s position in terms of:

= Staff available for this contract being Tendered for
= Qualifications and experience of key staff to be utilised on this contract
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4,

Financial ability to execute the contract:

Evaluation of the Tenderer’s financial ability to execute the contract. Emphasis will be placed on the
following:

= Contact the Tender’s bank manager to assess the Tenderer’s financial ability to execute the contract
and the Tenderer hereby grants his consent for this purpose.

Good standing with SA Revenue Services

= Determine whether an original tax pin an original valid tax clearance certificate has been submitted.
» The Tenderer must affix a Tax Verification Pin to page T2.2.9 of the Tender document.

Penalties

The O. R. TAMBO District Municipality will if upon investigation it is found that a preference in terms of the
Contract has been obtained on a fraudulent basis, or any specified goals are not attained in the performance
of the contract, on discretion of the Municipal Manager, one or more of the following penalties will be imposed:

= Cancel the contract and recover all losses or damages incurred or sustained from the Tenderer.

= Impose afinancial penalty of twice the theoretical financial preference associated with the claim, which
was made in the Tender.

= Restrict the suppliers, its shareholders and directors on obtaining any business from the O. R. Tambo
District Municipality for a period of 5 years.

T234



CONTRACT NO.: ORTDM SCMU 42-24/25
Gabajana Water Supply — Contract 2
T2.3 Returnable Documents to be incorporated

DECLARATION

I/We the undersigned, who warrants that he/she is duly authorised to do so on behalf of the firm, certifies that the
items mentioned in part of the foregoing procurement form and returnable documents qualifies/qualify for the
preference(s) shown and acknowledge(s) that:

The information furnished is true and correct.

The contractor may be required to furnish documentary proof to the satisfaction of the O. R. Tambo District
Municipality that the claims are correct.

If the claims are found to be inflated, the O. R. Tambo District Municipality may, in addition to any other remedy
it may have, recover from the contractor all cost, losses or damages incurred or sustained by the O. R. Tambo
District Municipality as a result of the award of the Contract and/or cancel the contract and claim any damages
which the O. R. Tambo District Municipality may suffer by having to make less favourable arrangements after
such cancellation.

Signature of Tenderer

Signed at on day of 202

For the tenderer

WITNESSES:
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C1 AGREEMENTS AND CONTRACT DATA

Cl1.1 Form of Offer and Acceptance

Cl.2 Contract Data

C1.3 Special Conditions

Cl4 Occupational Health and Safety Agreement

C1.5 Supply Chain Management Policy
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FORM C1.1 FORM OF OFFER AND ACCEPTANCE

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect
of the following works: PROJECT NO.. ORTDM SCMU 42-24/25. GABAJANA WATER SUPPLY -
CONTRACT 2.

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer and
Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the Contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to
be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

................................................................. Rand (in words); R.......ccovvvvvvvvivivivivieieeveveeeeeeeeeeeeeeeen. (iNfigures).

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the Tender
Data, whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contractidentified
in the Contract Data.

Signature(s)

Name(s)

Capacity

For the tenderer

(Name and address of organisation)

Name & Signature
Of Witness

Name Date

C1l12



CONTRACT NO.: ORTDM SCMU 42-24/25
Gabajana Water Supply — Contract 2
C1.1 Form of Offer and Acceptance

ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s Offer shall form an agreement
between the Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the
Contract that is the subject of this Agreement.

The terms of the contract are contained in:
Part 1 Agreements and Contract Data (which includes this Agreement)
Part 2 Pricing Data
Part 3 Scope of Work
Part 4 Site information
Part 5 Additional Relevant Documentation
Part 6 Contract Drawings
and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 6 above.

Deviations from and amendments to the documents listed in the Tender Data, including the proposed key
personnel and any addenda thereto listed in the Tender Schedules as well as any changes to the terms of the
Offer agreed by the Tenderer and the Employer during this process of offer and acceptance, are contained in the
Schedule of Deviations attached to and forming part of this Agreement. No amendments to or deviations from
said documents are valid unless contained in this Schedule, which must be duly signed by the authorised
representative(s) of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
Conditions of Contract identified in the Contract Data at or just after the date this Agreement comes into effect.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this
Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any). Unless
the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in writing of any
reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding contract
between the parties.

Signature(s)

Name(s)

Capacity

For the tenderer

(Name and address of organisation)

Name & Signature
Of Witness

Name Date
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Notes:

Subject

Details

Subject

SCHEDULE OF DEVIATIONS

The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited to those permitted in terms of the Conditions of Tender.

A Tenderer’s covering letter shall not be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of
agreements reached during the process of Offer and Acceptance; the outcome of such
agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties becomes
an obligation of the contract, shall also be recorded here.

Any change or addition to the tender documents arising from the above agreements and recorded
here shall also be incorporated into the final draft of the Contract.

Details

Subject

Details

Subject

Details

Subject

Details

Subject

Details
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree
to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents
listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any confirmation,
clarification or change to the terms of the Offer agreed by the Tenderer and the Employer during this process of
Offer and Acceptance. It is expressly agreed that no other matter whether in writing, oral communication or implied
during the period between the issue of the tender documents and the receipt by the Tenderer of a completed
signed copy of this Agreement shall have any meaning or effect in the contract betweenthe parties arising from
this Agreement.

EOR THE TENDERER:

Signatures (s)

Name(s)

Capacity

(Name and address of Organisation)

Name & Signature
Of Witness Date

Signatures (s)

Name(s)

Capacity

(Name and address of Organisation)

Name & Signature
Of Witness Date
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FORM C1.2 CONTRACT DATA

PART C1.2 DATA PROVIDED BY THE EMPLOYER

Notes to Tenderer:

1. The Tenderer is not required to complete this data in full.

2. Please read both the General Conditions of Contract for Construction Works, Third Edition, 2015.
(GCC 2015) and the relevant parts of its Guidance Notes to understand the implications of this Data
which the tenderer is required to complete.

3. Copies of these conditions of contract may be obtained from the South African Institution of Civil
Engineering www.saice.org.za

4. The number of the clause which requires the data is shown in the left-hand column for each
statement; however, other clauses may also use the same data

5. Eachitem of data given below is cross-referenced to the clause in the General Conditions of Contract
for Construction Works to which it mainly applies.

6. The General Conditions of Contract for Construction Works make several references to the Contract
Data for specific data, which together with these conditions collectively describe the risks, liabilities,
and obligations of the contracting parties and the procedures for the administration of the Contract.
The Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the general conditions of contract.

7. The General Conditions of Contract shall be read in conjunction with the variations, amendments and
additions set out in the Contract Data below. Each item of data given below is cross — referencedto the
clause in the General Conditions of Contract to which it mainly applies

8. The following contract specific data are applicable to this Contract:

Clause Statement Data

The conditions of contract are The General Conditions of Contract for Construction
Works, Third Edition, 2015. (GCC 2015)
1 General

1.1.1.13 Defects Liability Period is 12 months after the Completion Date

1.1.1.14 Due Completion Date is 5 months from the access date (as described in
clause 5.4.1)

1.1.1.15 The Employer is O. R. Tambo District Municipality

1.1.1.16 The Employer’s Agent To which this Contract relates shall be the delegated
individual specified in writing by the Employer within
seven days of the commencement date.

11117 The Employer’s Agent Representative To which this Contract relates shall be the delegated
individual specified in writing by the Employer’s Agent
within seven (7) days of the commencement date.

1.1.1.26 The Pricing Strategy is A re-measurement contract

1.1.1.29 The Site is All Areas within the boundaries of Gabajana,
Flagstaff Ward 6 and 8

1.1.1.30 The Site Information is Specified in Part C4: Site Information of this document

1.1.1.33 The Works are Specified in Part C3: Employer’s Works Information of

this document
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121

The Employer’s delivery address is

0. R. Tambo District Municipality

Physical Address

O. R. Tambo House
Nelson Mandela Drive
Mthatha

5100

Postal Address

Private Bag X 6043
Mthatha
5100

Email Address

Shall be specified by the Employer within
Seven days of the commencement date.

121

The Employer’s Agent’s delivery address

BM Infrastructure Development
48 Flamingo Drive

Southernwood

Mthatha, 5099

E-mail: info@bmengineers.co.za
Telephone: (047) 531 0424

13.2

The law of the contract is the law of

the Republic of South Africa that applies to
agreements executed and wholly performed within
the Republic of South Africa

133

The language of this Contract is

English

Employer’s Agent

3.2.3

The Employer’s Agent shall first consult
and obtain specific approval

from the delegated Employer's Agent: BM
Infrastructure Development, prior to executing
any of its functions or duties, with respect to
following clauses:

1. Allthe Employer Agent’s actions as
contemplated in Clause 3.3.1

2. Allthe Employer Agent’s actions as
contemplated in Clause 3.3.4

3. Allthe Employer Agent’s actions as
contemplated in Clause 5.11.1

4. Allthe Employer Agent’s actions as
contemplated in Clause 5.12.4

5. Allthe Employer Agent’s actions as
contemplated in Clause 6.4.1

6. Allthe Employer Agent’s actions as
contemplated in Clause 10.1.5

7. Allthe Employer Agent’s actions as
contemplated in Clause 10.2.3

3.24

The Employer’s Agent for Health
and Safety

To which this Contract relates shall be the
delegated individual specified in writing by the
Employer's Agent within seven days of the
commencement date.

3.24

The Employer’s Agent for
Social Facilitation

To which this Contract relates shall be the
delegated individual specified in writing by the
Employer's Agent within seven days of the
commencement date.

Time and Related Matters
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511

The special non-working days set out in
the Contract are

the following:
1. South African Public Holidays, and

2. Annual builders' holiday traditionally starts on or
around 15 December and ends in the second
week of January.

53.1

The Engineer’s Agent shall issue an
instruction to the Contractor to
commence with the Work

On approval of the following documentation:
1. Health and Safety Plan

2.  OHS Agreement

3. Department of Labour (Dol)
notification of construction work

4. Initial Programme

5. Letter of Good Standing

6. Performance Guarantee

7. Insurance for the Works

8. Contractor’s Key Personnel

Which will be within 07 days after the approval
of the Documentation required from the
Contractor

5.3.2

The Contractor is to Submit the
documentation stipulated in clause 5.3.1

Within 07 days of the Commencement Date

54.1

Access to and possession to the Site

is granted on the date of the site handover
meeting which should occur no later than Seven
(07) days after Employer’s Agent’s instruction to
commence carrying out the Works referred to in
Clause 5.3.1.

58.1

The non-working days set out in
the Contract are

The special non-working days set out in
the Contract are

weekends

the following:

1. all South African gazetted public holidays,
and

2. Annual builders' holiday traditionally starts
on/ or around 15 December and ends in the
second week of January. The year-end
builders' holiday does not exceed 15
Working days in duration

5.12.1

Extension of time for practical
completion due to abnormal climatic
conditions shall be calculated according
to the requirements of the following
equation.

V =(Nw-Nn) + (Rw—Rn)
X

Where:

V = Extension of time in calendar days inrespect
of the calendar month under consideration.

Nw = Actual number of days during the calendar
month on which rainfall of 10mm or more has
been recorded;

Nn = Average number of days in the relevant
calendar month, as derived from existing rainfall
records, as stated below, on which rainfall of 10
mm or more has been recorded for the calendar
month;

Rw = Actual rainfall in mm recorded for the
calendar month under consideration; and

Rn = Average rainfall in mm for the calendar
month as derived from existing rainfall recordsas
stated in the Site Information.
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X = The number of days per month on which
work is expected not to be possible as a result of
abnormal rainfall are as per the table below.

MONTH EXPECTED NUMBER OF
WORKING DAYS LOSTAS A
RESULT OF ABNORMAL
RAINFALL
January 7
February 5
March 4
April 3
May 2
June 2
July 2
August 2
September 4
October 5
November 5
December 6

5.13.1

The penalty for delay or late completion is

If the Contractor fails by the Due Completion
Date to complete the Works, or any specific
portion thereof that is identified in the Scope of
Works to the extent which entitles him in terms of
Clause 5.14.2 to receive a Certificate of Practical
Completion for the Works, then the Contractor
shall be liable to the Employer for the sum(s)
stated below as (a) penalty/ies for every day
which shall elapse between the Due Completion
Date for the Works or the specific portion of the
Works and the actual Date of Practical
Completion of the Works or of the specific
portion. The penalty for delay shall be R5 000 or
0.02% of the Contract Value (excluding VAT)
per day; whichever is the higher value.”

Payment and related matters

6.2.1

The performance guarantee for liability of
the Contractor for claims made against the
Contractor arising out of the Contractor's
failure to deliver the requested Works per
the standards, practices, methods and
procedures conforming to applicable laws
and exercising that degree of skill, care,
diligence, prudence and foresight that
would reasonably and ordinarily be
expected from a skilled and experienced
person engaged in a similar type of
undertaking under similar circumstance is

10% of the Contract Price

6.2.2

The security of ten percent retention of the
value of the Works

Shall be deducted from the Contractor’s first
three payment certificates in equal increments as
per the SCM Policy.
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The arbitration procedure is

6.8.2 Contract Price Adjustment Factor is not applicable for this contract
6.10.1.5 The advance payment percentage limit for 80% of the value of the materials.
plant and materials delivered to Site but not yet
built into the Permanent Works is
6.10.1.5 The advance payment percentage limit for is not applicable for this contract
plant and materials not yet supplied to Site
6.10.3 The percentage retention is 10% of the value of the Works
6.10.3 The limit of retention money is 10% of the value of the Works
8 Risks and related matters
8.6.1.1.2 The value of plant and materials supplied by the NIL
Employer to be included in the insurance sum
is
8.6.1.3 The minimum limit of indemnity for insurance in R5,000,000
respect of loss of or property damage (except
for the Works, Plant and Materials and
Equipment) and liability for bodily injury to or
death of a person (not an employee of the
Contractor) caused by activity in connection
with this Contract for any one event is:
8.6.1.5 a) The minimum limit of indemnity for The replacement cost thereof.
insurance in respect of loss or damage to
the Works, Plant and Materials
b) The minimum limit of indemnity for insurance As prescribed by the Compensation for
in respect of the death of or bodily injury to Occupational Injuries and Diseases Act
employees of the Contractorarising out of No. 130 of 1993 and the Contractor's
and in the course of their employment in common-law liability for people falling
connection with this Contract for any one outside the scope of the Act with a limit of
event is indemnity of not less than R1 000 000
(One Million South African Rand).
10 Claims and disputes
10.5.3 The Adjudication Board shall consist of one (1) member
10.7.1 The determination of disputes shall be by arbitration
10.7.2

the latest edition of Rules for the Conduct
of Arbitrations published by the
Association of Arbitrators (Southern
Africa) or its successor body.

The place where arbitration is to be heldis

Mthatha

The person who shall choose anarbitrator

the Chairman of the Association of

Arbitrators(www.arbitrators.co.za) or its
successor body.
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PART C1.2.3

DATA PROVIDED BY THE CONTRACTOR

Notes to Tenderer:

9. The Tenderer is required to complete this data in full.

10. Please read both the General Conditions of Contract for Construction Works, Third Edition, 2015.(GCC
2015) and the relevant parts of its Guidance Notes to understand the implications of this Data which
the tenderer is required to complete.

11. The number of the clause which requires the data is shown in the left-hand column for each statement;
however, other clauses may also use the same data

CLAUSE STATEMENT DATA
The conditions of contract are The General Conditions of Contract for Construction Works,
Third Edition, 2015. (GCC 2015)
1 General
1.1.1.9 The Contractor is
121 The Contractor’s delivery
address is
Physical Address
Postal Address
Email Address
4.4.2 The Contractor must Sub-Contract| To which this Contract relates that a portion of the Value of
any parts of the Contract. the Works must be Sub-Contracted to a Local SMME or the
Designated Groups as agreed during the Procurement of the
Sub-Contractors is 10%.
4 Contractor’s General Obligations
4.10.2 Contractor shall provide Site progress and Employer’'s CPG and EPWP objectives at
monthly reports outlining intervals specified in Part C3: Employer's Works Information
compliance with of this document.
411.1 Contractor's Competent

Employees are:

Title

Construction Manager

Name

Qualifications

Tel No

Email
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Title

Site Agent

Name

Qualifications

Tel No

Email

Title

Construction Site Foreman

Name

Qualifications

Tel No

Email

Title

Safety Officer

Name

Qualifications

Tel No

Email

SACPMP Registration Number

4.12.2

Contractor's Superintendence:

The Contractor's Site Agent, Site Foreman and Safety
Officer MUST be on site at all times when work is being
performed. No work may be performed without these persons
being on site.

Should the Contractor decide to use other Personnel rather than the one’s listed above, must do itin
writing, and the proposed Personnel must have the same or very similar Qualifications and

experience
Security
6.2.1 The security to be provided by the Contractor shall be one of the following:

Type of security

Select
(Tick)

1. Cash Deposit of 10% of the Contract Sum plus retention of 10% of the value of Works

2. Fixed Performance Guarantee of 10% of the Contract Sum plus retention of 10% of

the value of Works

Note A

The Performance Guarantee shall be of an Insurance Company listed on the Johannesburg
Stock Exchange or owned by such a company, a Registered South African Bank or a recognised
government sponsored, provincial or national development agency
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PART C1.4 SPECIAL CONDITIONS OF CONTRACT

Notes to Tenderer:

1. Particular Conditions of the Contract defines conditions that are specific to a Project.
2. The Particular Conditions of the Contract are used for addition/ omission and change of
General Conditions of the Contract.
3. The number of the clause which requires the data is shown in the left-hand column for
each statement; however, other clauses may also use the same data
Clause Statement Data

Amendment of GCC 2015 Clauses

Employer’s SCM Policy

Insertion of additional clause

The parties agree that this contract shall be subject to the
Employer’s Supply Chain Management Policy (‘SCM Policy’) that
was applicable on the date the bid was advertised.

Abuse of the supply chain management system is no permitted
and may result in cancellation of the contract, restriction of the
supplier, and/or the exercise by the Employer of any other rights
and remedies available to it as described in the SCM Policy

Ambiguity and discrepancy

Insertion of additional wording:

All parts of the Contract should be read together and that their
original purpose is to be mutually explanatory. However, if there
is a discrepancy between the information provided, the order of
priority of contract documents is as stated below:

1. the Contract Agreement

2. the Letter of Acceptance (this is the formal acceptance of the
contractor’s tender and usually presents the point in time when
Contractual Parties enter the Contract),

the Contract Data,

the Particular Conditions of the Contract

the General Conditions of the Contract,

the Specification,

the Drawings, and

the Schedules and any other document forming part of

the Contract

In the event of a discrepancy or ambiguity, the document of
higher priority takes precedence.

© N O~

Assignment

Delete wording and replace with
the following:

The Employer will, at all times, be entitled to cede its rights
and/or delegate its obligations under this Contract and/or assign
this Contract to any financier and/or nominee of any financier of
the Employer for purposes of the programme. Any cession
and/or delegation and/or assignment by the Employer to any
such financier or nominee of any financier is expresslypermitted.
The Contractor shall, if requested thereto bythe Employer and/or
any such financier, sign a separate authority giving effect to the
aforementioned in such form as the Employer and/or any
financier of the Employer may reasonably require
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The Employer will, at all times, be entitled to cede its rights and/or
delegate its obligations under this Contract and/or assign this
Contract to any financier and/or nominee of any financier of the
Employer for purposes of the programme. Any cession and/or
delegation and/or assignment by the Employer to any such
financier or nominee of any financier is expressly permitted. The
Contractor shall, if requested thereto by the Employer and/or
any such financier, sign a separate authority giving effect to the
aforementioned in such form as the Employer and/or any
financier of the Employer may reasonably require

The Contractor shall not be entitled to cede any of its rights and/or
delegate any of its obligations under this Contract to any person
without the prior written consent of the Employer.

Access to and possession of Site

Insertion of additional wording:

The Employer allows access to, possession and use of each
part of the Site to the Contractor which is necessary for the work
included in this contract. The Employer shall grant access and
use of the Site no later than seven days after Employer’s Agent’s
instruction to commence with the Works.

If the Employer does not give the Contractor access to,
possession and use of the Site within seven days of the
Employer’s Agent instruction to commence with the Works,
access to, possession and use of the Site shall be as the date
when Employer’s Agent instructed the Contractor to commence
with the Works.

Some reasons for extension of time

Insertion of additional wording:

No extension of time will be granted in respect of any delays
attributed to normal climatic conditions. Normal climatic
conditions shall be deemed to include normal rainfall and
associated wet conditions and materials, strong winds and
extremes of temperature. However, in the event that delays to
critical activities exceed the number of working dates listed
below for each month, then abnormal climatic conditions shall be
deemed to exist, and an extension of time may be claimed in
accordance with the provisions of clause 5.12

The number of days quoted below shall be regarded as fair
estimate of the delays to be anticipated and allowed for under
normal climatic conditions where inclement weather prevents or
disrupts critical work
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MONTH EXPECTED NUMBER OF WORKING DAYS
LOST AS ARESULT OF ABNORMAL RAINFALL

JANUARY 7
FEBRUARY
MARCH
APRIL
MAY
JUNE
JuLy
AUGUST
SEPTEMBER
OCTOBER
NOVEMBER
DECEMBER
TOTAL

| | | | N| N N[ N W| M O

Y
N

Claims for delays for abnormal climatic conditions shall be
accompanied by substantiating facts and evidence, which
shall be submitted timeously as each day or half-day is
experienced.

It shall be noted that where the critical path is not affected,
no extension of time for abnormal climatic conditions or for
any other reason will be considered

Termination by the Employer

Insertion of additional wording
9.2.1.3.9 Has substantially broken a health or safety regulation.

9.2.1.3.10 Failure to obtain access to Site due to non-compliant
documentation as stated in clause 5.3.1

9.21.3.11 Has failed to provide or update the required insurances
within the prescribed time

9.2.1.4  Where the Works are no longer required
9.2.1.5  Where the funding for the Works is no longer available

9.2.1.6 An event occurs that stops the Contractor from
completing the works by the date shown on the
Accepted Programme and is forecast to delay
Completion by more than13 weeks

9.2.1.7  The Service Provider becomes insolvent or Liquidated

9.2.1.8 If as a result of Force Majeure, the Service provider is
unable to perform part or the whole service for a period
of thirty 30 days.

Right of Retention

The Contractor hereby waives and abandons any and all lien and/or any other right of retention that the
Contractor now has or in future may have, in terms of the Contract, the common law or otherwise, in
respect of the works, the Site or any property belonging to the Employer and shall under no
circumstances be entitled to withhold delivery of the same to the Employer. The Contractor warrants that
all Subcontractors shall, mutatis mutandis, waive and abandon any such Subcontractor’s lien or any
otherright of retention, in favour of the Employer.
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Joint Ventures

Suppose the Contractor constitutes a joint venture, consortium, or other unincorporated
groupings of two or more persons or organisations. In that case, these persons or organisations
are deemedto be jointly and severally liable to the Employer for the performance of this
Contract.

Unless already notified to the Employer, the persons or organisations notify the Employer’s
Agent within two weeks of the date of acceptance of the Contract of the key person who has the
Authority to bind the Contractor on their behalf.

The Contractor does not alter the composition of the joint venture, consortium, or other
unincorporated groupings of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

Nothing in this Contract shall be deemed to create any joint venture, partnership or principal-
agent relationship between the Parties and neither Party shall hold itself out in its advertising or
otherwise in any manner which would indicate or imply such relationship with the other Party
according to this Contract

The dissolution of the Joint Venture shall be deemed as a separation and that constitutes the
Contract to be Terminated

lllegal or Corrupt Practices

Any offer, payment, consideration, or benefit of any kind made by the Contractor, which constitutes
or could be construed either directly or indirectly as an illegal or corrupt practice, an inducement
or reward for the award or in the execution of this Contract constitutes grounds for terminating
the Contractor’s obligation to Provide the Works or taking any other action as appropriate against
the Contractor (including civil or criminal action).

The Employer may terminate the Contractor's obligation to provide the Works if the Contractor (or

any member of the Contractor where the Contractor constitutes a joint venture, consortium or
other unincorporated groupings of two or more persons or organisations), or a director of any
such entity, is found guilty by a competent court, administrative or regulatory body of
participating in illegal or corrupt practices.

SCC4.3

Such practices include, but are not limited to, the making of offers, payments, considerations,
or benefits of any kind or otherwise, whether in connection with any procurement process or
contract with the Employer or other people or organisations and including in circumstances
where the Contractor or any such member is removed from the approved vendor database of
the Employer as a consequence of such practice.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this Contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the Contractor
disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions
of this clause are complied with by the recipient.

Any information communicated by the Employer to the Contractor in connection with the
Contract and any secret and/or confidential information of the Employer otherwise acquired by
the Contractor shall be regarded by the Contractor as strictly confidential and shall not, without
the prior written consent of the Employer in each instance, be published or disclosed to any
other party or be used for any purpose whatsoever other than to execute the Works.

If the Contractor is uncertain about whether any such information is confidential, it is to beregarded
as such until notified otherwise in writing by the Employer’s Agent.

Suppose the Contractor is, at any time, required by law to disclose any such information which
is required to be kept confidential. In that case, the Contractor, to the extent permitted by law
before disclosure, notifies the Employer so that an appropriate protective order and/or any other
action can be taken if possible, before any disclosure. If such protective order is not, or cannot,
be obtained, then the Contractor may only disclose that portion of the information which it is
required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential
treatment shall be afforded to the information so disclosed.
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The taking of images (whether photographs, video footage or otherwise) of the works or any
portion thereof, in the course of Providing the Works and after Completion, requires the prior
written consent of the Employer’s Agent. All rights in and to all such images vests exclusively
in the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Existing Services and Housekeeping

The Site may be in continuous operation and, accordingly, the Contractor shall assume
that existing services and access ways shall be in continuous use and fully operational at all
times.

The Contractor shall be held responsible for repair or making good of existing installations that
may be required due to any act or omission of whatever nature by the Contractor and for any
costs to the Employer which may arise, due to the Contractor preventing in any manner whatever
the normal operation and use of such services and access ways.

During the execution of the Works, the Contractor shall keep the Site reasonably free from all
unnecessary obstructions and shall store or dispose of any Contractor's Equipment and surplus
materials and without delay clear away and remove from the Site any wreckage, rubbish or
temporary works no longer required.

The Contractor must use and/or attend to all areas of the Site which are used by it or under its
control from time to time in a safe, professional and responsible manner.

The Contractor shall be responsible for all areas of the Site which are used by it or under its control
from the time the area in question is made available to the Contractor until the time the Employer
requires the Site to be returned to it or otherwise when the Contractor demobilises from the area
of the Site in question and returns to the Employer all of the Employer's property.

The Contractor must ensure that all such areas of the Site are kept at all times in a safe, clean
and hygienic condition and in good working order and repair and the Contractor shall promptly
repair, at its cost, any damage to the Site which is attributable to the Contractor or its employees
of sub-contractors, failing which the Employer shall be entitled to repair the Site and recover the
cost of such repairs from the Contractor.

Any damages suffered by the Employer as aforesaid shall be paid by the Contractor within ten
business days or shall be set off against any amounts owing to the Contractor by the Employer.

The Contractor shall not unnecessarily interfere with the operations of the Employer or Others
at the Site. The Employer has the right to refuse access to the Site to any of the Contractor's
employees, representatives and/or subcontractors whom it suspects of being a health and
safety or other risk.

The Contractor shall not have any lien or right of retention in respect of the Site, the works and/or
any other property belonging to the Employer.

Indemnity against Contractor’s Design

The Contractor indemnifies and keeps indemnified the Employer against any losses and costs,
including legal costs between attorney and client, and all other expenses whatsoever that the
Employer may incur as a result of any action, proceeding or claim made against the Employer
arising from the use of a design constituting an infringement of patent rights, design registration,
registered trademarks or other exclusive rights in respect thereof. This indemnity does not applyto
any infringement which is solely due to the Contractor having followed in its entirety instructions
stipulated by the Employer.

The Employer shall give the Contractor prompt notice of any such action, proceeding, claim
or threat instituted or made against it or both of them. Promptly after the giving of such
notice the Parties are to consult together about the subject of the notice and the Employer
may at its option decide to a) permit the Contractor at the Contractor's own expense to
conductany litigation that may ensue and all negotiations for a settlement of such litigation or
claim with the proviso that the Contractor keeps the Employer informed of all steps that are
taken and of the outcome; or b) conduct any litigation that may ensue and all negotiations for
a

settlement, in which event the Employer shall act in consultation with the Contractor and shall
keep the Contractor informed of all aspects that are taken and of the outcome.
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The Contractor hereby cedes and agrees to cede all intellectual property, excluding intellectual
property in respect of which the Contractor can demonstrate proprietorship prior to the date of
signature hereof, but including intellectual property specifically developed by the Contractor on behalf
of the Employer under instruction and payment by the Employer and including all current and future
technical information relating to the works; technical concepts; know-how; specifications; data;
formulae; computer programs; design; patent and / or applications in respect thereof; copyrighted
works; memoranda; scripts; reports; manuals; diagrams; drawings; including engineering drawings;
prototypes; drafts in performing the works, whether completed or not and whether accepted, amended
or rejected, and the like relating to the works, whether patented or not, and includes all intellectual
property relating to the works developed by or on behalf of the Employer, to the Employer, its
successors, assigns or legal representatives locally and / or internationally, together with the right to
apply for Letters Patent in respect thereof.

Itis further agreed that the Employer may apply in its name and its own cost for Letters Patent in
respect of such inventions and registration of such designs locally and/or internationally.

The Contractor hereby agrees that when requested, he shall without any charges to the Employer, but
at the latter’'s expense, sign all papers, take all rightful oaths, and do all acts which may be necessary,
desirable or convenient for securing and maintaining patents relating to the works and/or the patent
applications in any and all countries and for vesting titled thereto in the Employer, its successors, assign
or legal representatives and the Contractor confirms and agrees that he shall assist the Employer to
ensure that total and complete cession and transfer of all right, title and interest in the intellectual
property takes place.

Time

The Contractor acknowledges that time is of the essence to the performance of its obligations in terms
of this Contract.

Discovery/Reproduction of Documentation

The Contractor hereby authorises the Employer to reproduce all documentation made available by the
Contractor to the Employer in connection with this Contract. In so far as the Contractor has any
copyright protection in the items that are so reproduced by the Employer, the Contractor hereby grants
a right and license to the Employer to reproduce the same for the purposes specified in this Contract.
The Contractor keeps the Employer informed of any threats or claims made against it in respect of
infringement of patent or other exclusive rights by virtue of the provision of the works.

Damages

The Employer shall be entitled, in its sole discretion, to claim and recover from the Contractor
damages in lieu of any penalty agreed upon in terms of this Contract.

Accrual

Unless otherwise provided herein, rights which accrue to a Party in terms of this Contract shall
survive its termination.

Commitments and Undertakings

Neither Party shall be bound by any express, tacit or implied term, representation, warranty, promise
nor the like not recorded herein. This Contract supersedes and replaces all prior
commitments,undertakings or representations, whether oral or written, between the Parties in respect
of the subjectmatter hereof.

Validity and Enforceability of Contract

If any provision of this Contract is found to be invalid, unlawful or unenforceable, that provision shall be
severable from the remaining provisions of this Contract, which shall continue to be valid and
enforceable.

Strategic Socio-Economic Objectives

in terms of which the Contractor gives unconditional warranties and undertakings committing itself to the
promotion of the strategic socio-economic objectives stipulated herein, including, but not limited to,
warranties and undertakings to the effect that —

the Specific Goal Points information disclosed to the Employer in the bid response to the Tender
Invitation
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pursuant to which it was appointed, as supplemented subsequently in writing, is accurate and
completeand that it shall maintain at least those levels of Specific Goal Points for the duration of the
contract;

it shall only subcontract aspects of the Works to Subcontractors with which it has concluded Subcontracts
and actively take steps towards achieving the Employer's CPG requirements for the empowerment of
Subcontractor/s

it shall ensure that the execution of the Works and the expenditure of the project costs results in the
achievement of the general socio-economic and empowerment objectives

it shall keep detailed records of —

its equity ownership and control and, where applicable, that of its duly appointed Subcontractors and/or
suppliers.

a) its total spends on targeted enterprises used to fulfil its obligations in terms of the contract.

b) any transformation programmes and/or initiatives relating to skills development and transfer,
employment equity and enterprise development of the Subcontractors and Target Individuals; and

any public benefits and/or job opportunities created according to the fulfilment of its obligations in terms
of the contract and provide monthly reports outlining compliance with such objectives to the Employer;

Contractor Obligations

in terms of which the Contractor unconditionally warrants and undertakes that, in its performance of its
obligations under the Contract, it shall, at all times, -

owe a duty of care to the ORTDM and comply with the reasonable directions issued to it by the
Employer, Employer’s Agent and/or Employer’s Agent Representative;

not do anything that constitutes, or is reasonably likely to constitute, a corrupt act or that is otherwise
intended or is likely to harm the reputation of the ORTDM, the Contract; and

Undertake the Works in accordance with the standards, practices, methods and procedures conforming to
applicable law, and exercising that degree of skill, care, diligence, prudence and foresight that would
reasonably and ordinarily be expected from a skilled and experienced person engaged in a similar type of
undertaking under similar circumstances.
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FORM OF GUARANTEE

PERFORMANCE GUARANTEE

For use with the General Conditions of Contract for Construction Works, Third Edition (2015).

GUARANTOR DETAILS AND DEFINITIONS

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

Type of Performance GUAIANTEE ............cvvvviiiiiiiiiiiiiiiieieeeeeeeeeee ettt (Insert Variable or Fixed)

“Expiry Date” Means..........cooviiiiiiiiiii (Give date) or any other later date set
by the Contractor and/or Employer provided such instruction is received prior to the Expiry Date as indicated
here.

CONTRACT DETAILS

Employer's Agent issues: Interim Payment Certificates, Final Payment Certificate, and the Certificate
Completion of the Works as defined in the Contract.
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1. VARIABLE PERFORMANCE GUARANTEE

1.1 Where a Variable Performance Guarantee has been selected, the Guarantor's liability shall be
limited during the following periods to diminishing amounts of the Guaranteed Sum as follows:

1.1.1  From and including the date of signing the Performance Guarantee up to and including the
date of the interim payment certificate certifying, for the first time, more than 50% of the
Contract Sum:

1.1.2  From the day following the date of the said interim payment certificate up to and including the
Expiry Date, or the date of issue by the Employer’s Agent of the Certificate of Completion of
the Works, whichever occurs first:

1.2 The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date on
which the interim payment certificate certifying, for the first time, more than 50% of the Contract
Sum, has been issued and the date on which the Certificate of Completion of the Works has
been issued.

2. FIXED PERFORMANCE GUARANTEE

2.1 Where a Fixed Performance Guarantee has been selected, the Guarantor's liability shall be
limited to the amount of the Guaranteed Sum.

22 The Guarantor's period of liability shall be from and including the date on which the
Performance Guarantee is signed, up to and including the Expiry Date, or the date of issue by
the Employer's Agent of the Certificate of Completion of the Works, or the date of payment in
full of the Guaranteed Sum, whichever occurs first.

2.3 The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date on
which the Certificate of Completion of the Works has been issued.

3. CONDITIONS APPLICABLE TO VARIABLE AND FIXED PERFORMANCE GUARANTEES
3.1  The Guarantor hereby acknowledges that:

3.1.1  Any reference in this Performance Guarantee to the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any intention whatsoever to create a suretyship.

3.1.2  Its obligation under this Performance Guarantee is restricted to the payment of money.

3.2 Subject to the Guarantor's maximum liability referred to in 1.1 or 2.1, the Guarantor hereby
undertakes to pay the Employer the sum certified upon receipt of the documents identified in
32110323
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3.21

322

323

3.3

3.31

33.2

333

34

3.5

3.6

3.7

38

A copy of a first written demand issued by the Employer to the Contractor stating that
payment of a sum certified by the Employer’s Agent in an Interim or Final Payment Certificate
has not been made in terms of the Contract and failing such payment within seven (7)
calendar days, the Employer intends to call upon the Guarantor to make payment in terms of
3.22,

A first written demand issued by the Employer to the Guarantor at the Guarantor's physical
address with a copy to the Contractor stating that a period of seven (7) days has elapsed
since the first written demand in terms of 3.2.1 and the sum certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in
terms of the Contract of the sum certified in 3.2.

Subject to the Guarantor's maximum liability referred to in 1.1 or 2.1, the Guarantor undertakes
to pay to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a
first written demand from the Employer to the Guarantor at the Guarantor's physical address
calling up this Performance Guarantee, such demand stating that:

the Contract has been terminated due to the Contractor's default and that this Performance
Guarantee is called up in terms of 3.3; or

a provisional or final sequestration or liquidation court order has been granted against the
Contractor and that the Performance Guarantee is called up in terms of 3.3; and

the aforesaid written demand is accompanied by a copy of the notice of termination and/or
the provisionalffinal sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in
terms of 3.2 and 3.3 shall not exceed the Guarantor's maximum liability in terms of 1.1 or 2.1.

Where the Guarantor has made payment in terms of 3.3, the Employer shall upon the date of
issue of the Final Payment Certificate submit an expense account to the Guarantor showing
how all monies received in terms of this Performance Guarantee have been expended and
shall refund to the Guarantor any resulting surplus. All monies refunded to the Guarantor in
terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the
Employer’s bank compounded monthly and calculated from the date payment was made by the
Guarantor to the Employer until the date of refund.

Payment by the Guarantor in terms of 3.2 or 3.3 shall be made within seven (7) calendar days
upon receipt of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 3.3 will only be made against the return of the original
Performance Guarantee by the Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any
manner which the Employer may consider fit and the Guarantor shall not have the right to claim
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3.9

3.10

3.1

3.12

his release from this Performance Guarantee on account of any conduct alleged to be
prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for
all purposes in connection herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of
1.1.2 or 2.2, where after no claims will be considered by the Guarantor. The original of this
Guarantee shall be returned to the Guarantor after it has expired.

This Performance Guarantee, with the required demand notices in terms of 3.2 or 3.3, shall be
regarded as a liquid document for the purposes of obtaining a court order.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor
hereby consents in terms of Section 45 of the Magistrates’ Courts Act No 32 of 1944, as
amended, to the jurisdiction of the Magistrate's Court of any district having jurisdiction in terms
of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed the
jurisdiction of the Magistrate’s Court.

GUAraNtor's SIGNALOTY (L) .. ..ueueue ettt et ettt et ettt et ea e

Capacity

LU= T =T (o ST (o £ F= 0] Y ) PP

Capacity

WItNESS SIGNATOTY (1) . onete e ettt ettt

WIENESS SIGNALOTY (2) - ueenete ettt ettt et et ettt et e e ettt e e et e et e e e e
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FORM C1.3 SPECIAL CONDITION

Payment for the labour-intensive component of the Works

Payment for works identified in the Scope of Work as being labour-intensive shall only be made in accordance
with the provisions of the Contract if the works are constructed strictly in accordance with the provisions of the
Scope of Work. Any non-payment for such works shall not relieve the Contractor in any way from his obligations
either in contract or in delict.

Applicable labour laws

The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic Conditions of
Employment Act of 1997 by the Minister of Labour in Government Notice N° R63 of 25 January 2002, as

reproduced below, shall apply to works described in the scope of work as being labour intensive and which are
undertaken by unskilled or semi-skilled workers.

1 Introduction
1.1 This document contains the standard terms and conditions for workers employed in elementary
occupations on a Special Public Works Programme (SPWP). These terms and conditions do NOT apply
to persons employed in the supervision and management of a SPWP.
1.2 In this document —

(a) "Department” means any department of the State, implementing agent or contractor;

(b) "Employer" means any department, implementing agency or contractor that hires workers to work in
elementary occupations on a SPWP;

(c) "Worker" means any person working in an elementary occupation on a SPWP;
(d) "Elementary occupation" means any occupation involving unskilled or semi-skilled work;

(e) "Management" means any person employed by a department or implementing agency to administer
or execute an SPWP;

(f) "Task" means a fixed quantity of work;

(g) "task-based work" means work in which a worker is paid a fixed rate for performing a task;
(h) "task-rated worker" means a worker paid on the basis of the number of tasks completed;
(i) "time-rated worker" means a worker paid on the basis of the length of time worked.

() “Task rate or daily rate” = As per Government Gazette

2 Terms of Work
2.1 Workers on a SPWP are employed on a temporary basis.
2.2 A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP.
2.3 Employment on a SPWP does not qualify as employment as a contributor for the purposes of

the Unemployment Insurance Act 30 of 1966.

3 Normal Hours of Work
3.1 An employer may not set tasks or hours of work that require a worker to work—
3.2
(a) More than forty hours in any week
(b) On more than five days in any week; and
(c) For more than eight hours on any day.
3.3 An employer and worker may agree that a worker will work four days per week. The worker

may then work up to ten hours per day.
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34 A task-rated worker may not work more than a total of 55 hours in any week to complete the
tasks allocated (based on a 40-hour week) to that worker.

4 Meal Breaks

4.1 A worker may not work for more than five hours without taking a meal break of at least thirty
minutes duration.

4.2 An employer and worker may agree on longer meal breaks.

4.3 A worker may not work during a meal break. However, an employer may require a worker to
perform duties during a meal break if those duties cannot be left unattended and cannot be
performed by another worker. An employer must take reasonable steps to ensure that a worker
is relieved of his or her duties during the meal break.

4.4 A worker is not entitled to payment for the period of a meal break. However, a worker who is
paid on the basis of time worked must be paid if the worker is required to work or to be
available for work during the meal break.

5 Special Conditions for Security Guards
5.1 A security guard may work up to 55 hours per week and up to eleven hours per day.
5.2 A security guard who works more than ten hours per day must have a meal break of at least

one hour or two breaks of at least 30 minutes each.

6 Daily Rest Period
Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest period is
measured from the time the worker ends work on one day until the time the worker starts work on the
next day.

7 Weekly Rest Period
Every worker must have two days off every week. A worker may only work on their day off to perform
work which must be done without delay and cannot be performed by workers during their ordinary hours
of work ("emergency work").

8 Work on Sundays and Public Holidays

8.1 A worker may only work on a Sunday or public holiday to perform emergency or security work.

8.2 Work on Sundays is paid at the ordinary rate of pay.

8.3 A task-rated worker who works on a public holiday must be paid —
(a) The worker’s daily task rate, if the worker works for less than four hours;
(b) Double the worker’s daily task rate, if the worker works for more than four hours.
8.4 Atime-rated worker who works on a public holiday must be paid —
(a) The worker’s daily rate of pay, if the worker works for less than four hours on the public
holiday;
(b) Double the worker’s daily rate of pay, if the worker works for more than four hours on

the public holiday.

9 Sick Leave
9.1 Only workers who work four or more days per week have the right to claim sick-pay in terms of
this clause.
9.2 A worker who is unable to work on account of iliness or injury is entitled to claim one day’s paid

sick leave for every full month that the worker has worked in terms of a contract.
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10

11

9.3

94

9.5

9.6

9.7

9.8

9.9

9.10

A worker may accumulate a maximum of twelve days’ sick leave in a year.

Accumulated sick leave may not be transferred from one contract to another contract.

An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave.
An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave.
An employer must pay a worker sick pay on the worker’s usual payday.

Before paying sick-pay, an employer may require a worker to produce a certificate stating that
the worker was unable to work on account of sickness or injury if the worker is —

(a) Absent from work for more than two consecutive days: or
(b) Absent from work on more than two occasions in any eight-week period.

A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a
clinic staff member authorised to issue medical certificates indicating the duration and reason
for incapacity.

A worker is not entitled to paid sick leave for a work-related injury or occupational disease for
which the worker can claim compensation under the Compensation for Occupational Injuries
and Diseases Act.

Maternity Leave

10.1

10.2

10.3

10.4

10.5

10.6

10.7

A worker may take up to four consecutive months’ unpaid maternity leave.
A worker is not entitled to any payment or employment-related benefits during maternity leave.

A worker must give her employer reasonable notice of when she will start maternity leave and
when she will return to work.

A worker is not required to take the full period of maternity leave. However, a worker may not
work for four weeks before the expected date of birth of her child or for six weeks after the birth
of her child, unless a medical practitioner, midwife, or qualified nurse certifies that she is fit to
do so.

A worker may begin maternity leave —

(a) four weeks before the expected date of birth; or
(b) On an earlier date —
0) If a medical practitioner, midwife or certified nurse certifies that it is necessary
for the health of the worker or that of her unborn child; or
(i) if agreed to between employer and worker; or
(c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the

worker is able to continue to work without endangering her health.

A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child
may take maternity leave for up to six weeks after the miscarriage or still birth.

A worker who returns to work after maternity leave has the right to start a new cycle of twenty-
four months employment, unless the SPWP on which she was employed has ended.

Family responsibility leave

11.1

Workers, who work for at least four days per week, are entitled to three days paid family
responsibility leave each year in the following circumstances -

(a) When the employee’s child is born;
(b) When the employee’s child is sick;
(c) In the event of a death of —
() The employee’s spouse or life partner;
(i) The employee’s parent, adoptive parent, grandparent, child, adopted child,

grandchild, or sibling.
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12

13

14

Statement of Conditions

12.1

12.2

12.3

An employer must give a worker a statement containing the following details at the start of
employment —

(a) The employer’s name and address and the name of the SPWP;

(b) The tasks or job that the worker is to perform; and

(c) the period for which the worker is hired or, if this is not certain, the expected duration
of the contract;

(d) The worker’s rate of pay and how this is to be calculated;

(e) The training that the worker will receive during the SPWP.

An employer must ensure that these terms are explained in a suitable language to any
employee who is unable to read the statement.

An employer must supply each worker with a copy of these conditions of employment.

Keeping Records

13.1 Every employer must keep a written record of at least the following —
(a) The worker’s name and position;
(b) In the case of a task-rated worker, the number of tasks completed by the worker;
(c) In the case of a time-rated worker, the time worked by the worker;
(d) Payments made to each worker.

13.2 The employer must keep this record for a period of at least three years after the completion of

the SPWP.

Payment

14.1  Anemployer must pay all wages at least monthly in cash or by cheque or into a bank account.

14.2 A task-rated worker will only be paid for tasks that have been completed.

14.3  An employer must pay a task-rated worker within five weeks of the work being completed and
the work having been approved by the manager or the contractor having submitted an invoice
to the employer.

14.4 Atime-rated worker will be paid at the end of each month.

14.5 Payment must be made in cash, by cheque or by direct deposit into a bank account designated
by the worker.

14.6 Payment in cash or by cheque must take place —

(@) At the workplace or at a place agreed to by the worker;
(b) during the worker’s working hours or within fifteen minutes of the start or finish of work;
(c) In a sealed envelope which becomes the property of the worker.
147 An employer must give a worker the following information in writing —
(a) The period for which payment is made;
(b) The numbers of tasks completed or hours worked,;
(c) The worker’s earnings;
(d) Any money deducted from the payment;
(e) The actual amount paid to the worker.

14.8  If the worker is paid in cash or by cheque, this information must be recorded on the envelope
and the worker must acknowledge receipt of payment by signing for it

14.9 If a worker's employment is terminated, the employer must pay all monies owing to that worker

within one month of the termination of employment.
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15 Deductions

15.1 An employer may not deduct money from a worker’s payment unless the deduction is required
in terms of a law.

15.2  Anemployer must deduct and pay to the SA Revenue Services any income tax that the worker
is required to pay.

15.3  An employer who deducts money from a worker’s pay for payment to another person must pay
the money to that person within the time period and other requirements specified in the
agreement law, court order, or arbitration award concerned.

154 An employer may not require or allow a worker to —

(a) Repay any payment except an overpayment previously made by the employer by
mistake;
(b) State that the worker received a greater amount of money than the employer actually
paid to the worker; or
(c) Pay the employer or any other person for having been employed.
16 Health and Safety

16.1 Employers must take all reasonable steps to ensure that the working environment is healthy
and safe.

16.2 A worker must —

(a) Work in a way that does not endanger his/her health and safety or that of any other person;

(b) Obey any health and safety instruction;

(c) Obey all health and safety rules of the SPWP;

(d) Use any personal protective equipment or clothing issued by the employer;

(e) Report any accident, near-miss incident, or dangerous behaviour by another person to their
employer or manager.

17 Compensation for Injuries and Diseases

17.1  ltis the responsibility of the employers (other than a contractor) to arrange for all persons
employed on a SPWP to be covered in terms of the Compensation for Occupational Injuries
and Diseases Act, 130 of 1993.

17.2 A worker must report any work-related injury or occupational disease to their employer or
manager.

17.3 The employer must report the accident or disease to the Compensation Commissioner.

17.4  An employer must pay a worker who is unable to work because of an injury caused by an
accident at work 75% of their earnings for up to three months. The employer will be refunded
this amount by the Compensation Commissioner. This does NOT apply to injuries caused by
accidents outside the workplace such as road accidents or accidents at home.

18 Termination

18.1  The employer may terminate the employment of a worker for good cause after following a fair
procedure.

18.2 A worker will not receive severance pay on termination.

18.3 A worker is not required to give notice to terminate employment. However, a worker who
wishes to resign should advise the employer in advance to allow the employer to find a
replacement.

18.4 A worker who is absent for more than three consecutive days without informing the employer of
an intention to return to work will have terminated the contract. However, the worker may be re-
engaged if a position becomes available for the balance of the 24-month period.
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18.5 A worker who does not attend required training events, without good reason, will have terminated
the contract. However, the worker may be re-engaged if a position becomes available for the
balance of the 24-month period.

19 Certificate of Service

19.1  Ontermination of employment, a worker is entitled to a certificate stating —

()
(b)
(c)
(d)
(e)
(f)
9

The worker’s full name;

The name and address of the employer;

The SPWP on which the worker worked;

The work performed by the worker;

Any training received by the worker as part of the SPWP;
The period for which the worker worked on the SPWP;

Any other information agreed on by the employer and worker
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MONTHLY REPORTING

The successful bidder will be expected to assist with monthly reporting. These will include progress reports, labour
reports, etc, submitted to the Project Manager on the dates to be stipulated.
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HEALTH AND SAFETY SPECIFICATION

THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993
CONSTRUCTION REGULATIONS 2003

SECTION 1

1. INTRODUCTION

This document was construed in order to comply with the provisions of the OCCUPATIONAL HEALTH AND SAFETY ACT NO 85
OF 1993, CONSTRUCTION REGULATIONS 2014 and COVID-19 Occupational Health and Safety Measures in Workplace 2020.

Definitions of words are those described in the Act and the Construction Regulations of 2003.

This document formulates the specification of the O. R. Tambo District Municipality in terms of the above act and forms part of the
constitution of the organisation.

This document forms part of the employment contract of all employees and is as such accepted in writing by each employee. It
also forms part of the agreement between the O. R. Tambo District Municipality and all service providers.

No clause in this document shall be amended in any contract document construed by agents, designers or anyone else except

so ordered or sanctioned by the O. R. Tambo District Municipality in writing.

SCHEDULE
1.1 Definitions

1. In these Policy any word or expression to which a meaning has been assigned in the Act shall have the meaning so assigned
and, unless the context otherwise indicates—

“Agent” means any person who acts as a representative for a client in the managing the overall construction work.

“angle of repose” means the steepest angle of a surface at which a mass of loose or fragmented
material will remain stationary in a pile on a surface, rather than sliding or crumbling away;

“Batch plant” means machinery, appliances or other similar devices that are assembled in such a manner so as
to be able to mix materials in bulk for the purposes of using the mixed product for construction work;

“Client” means O. R. Tambo District Municipality;

“competent person” in relation to construction work, means any person having the knowledge, training and experience
specific to the work or task being performed: Provided that where appropriate qualifications and training are registered in terms
of the provisions of the South African Qualifications Authority Act, 1995 (Act No. 58 of 1995), these qualifications and training
shall be deemed to be the required qualifications and training;

“Construction work” means any work in connection with—

(@) The erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a building or any
similar structure;

(b) The installation, erection, dismantling or maintenance of a fixed plant where such work includes the risk of a person
falling;

() the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway, sewer or
water reticulation system or any similar civil engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work;
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“construction vehicle” means a vehicle used for means of conveyance for transporting persons or material or
both such persons and material, as the case may be, both on and off the construction site for the purposes of
performing construction work;
“Contractor” mean an employer, as defined in section 1 of the Act, who performs construction work and includes
principal contractors;

“Design” in relation to any structure includes drawings, calculations, design details and specifications;
“Designer” means any person who—

(@) prepares a design;

(b checks and approves a design;

() arranges for any person at work under his control (including an employee of his, where he is the employer)
to prepare a design, as well as;

~

(d) Architects and engineers contributing to, or having overall responsibility for the design;
(e) Build services engineers designing details for fixed plant;

(f) Surveyors specifying articles or drawing up specifications;

(0) Contractors carrying out design work as part of a design and build project;

(h) Temporary works engineer designing formwork and false work; and

0] Interior designers, shop-fitters and landscape architects.

“ergonomics” means the application of scientific information concerning humans to the design of objects, systems and
the environment for human use in order to optimise human well-being and overall system performance;

“Excavation work” means the making of any man-made cavity, trench, pit or depression formed by cutting, digging or
scooping;

“explosive powered tool” means a tool that is activated by an explosive charge and that is used for driving bolts, nails
and similar objects for the purpose of providing fixing;

“fall prevention equipment” means equipment used to prevent persons from falling from an elevated position, including
personal equipment, body harness, body belts, lanyards, lifelines or physical equipment, guardrails, screens, barricades,
anchorages or similar equipment;

“fall arrest equipment” means equipment used to arrest the person in a fall from an elevated position, including personal
equipment, body harness, lanyards, deceleration devices, lifelines or similar equipment, but excludes body belts;

“fall protection plan” means a documented plan, of all risks relating to working from an elevated position, considering the
nature of work undertaken, and setting out the procedures and methods to be applied in order to eliminate the risk;

“Hazard identification” means the identification and documenting of existing or expected hazards to the health and safety
of persons, which are normally associated with the type of construction work being executed or to be executed;

“Health and safety file” means a file, or other record in permanent form, containing the information required as contemplated
in these regulations;

“Health and safety plan” means a documented plan which addresses hazards identified and includes safe work procedures
to mitigate, reduce or control the hazards identified;

“Health and safety specification” means a documented specification of all health and safety requirements pertaining to
the associated works on a construction site, so as to ensure the health and safety of persons;
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“material hoist” means a hoist used to lower or raise material and equipment, and includes cantilevered
platform hoists, mobile hoists, friction drive hoists, scaffold hoists, rack and pinion hoists and combination hoists;

“Medical certificate of fitness” means a certificate valid for one yearissued by an occupational health practitioner, issuedin
terms of these regulations, whom shall be registered with the Health Professions Council of South Africa;

“Method statement” means a written document detailing the key activities to be performed in order to reduce as
reasonably as practicable the hazards identified in any risk assessment;

“Mobile plant” means machinery, appliances or other similar devices that is able to move independently, for the purpose
of performing construction work on the construction site;

“National Building Regulations" means the National Building Regulations made under section 17(1) of the National
Building Regulations and Building Standards Act, 1977 (Act No.103 of 1977), and published under Government Notice No. R.1081 of
10 June 1988, as amended,;

“Person day” means one individual carrying out construction work on a construction site for one normal working shift;

“principal contractor” means an employer, as defined in section 1 of the Act who performs construction work and is
appointed by the client to be in overall control and management of a part of or the whole of a construction site;

“professional engineer or professional certificated engineer” means any person holding registration as either a
Professional Engineer or Professional Certificated Engineer under the Engineering Profession Act, 2000 (Act No. 46 of 2000);

“Professional technologist” means any person holding registration as a Professional Technologist under the Engineering
Profession Act, 2000 (Act No. 46 of 2000);

“Provincial director” means the provincial director as defined in regulation 1 of the General Administrative Regulations under the
Act;

“risk assessment” means a programme to determine any risk associated with any hazard at a construction site , in order to
identify the steps needed to be taken to remove, reduce or control such hazard;

“Roof apex height” means the dimensional height in metres measured from the lowest ground level abutting any part of a
building to the highest point of the roof;

“SABS 085" means the South African Bureau of Standards’ Code of Practice entitled “The Design, Erection,
Use and Inspection of Access Scaffolding”;

“SABS 0400” means the South African Bureau of Standards, Code of Practice for the application of the
National Building Regulations;

“SABS EN 1808” means the South African Bureau of Standards’ Standard Specification entitled: “Safety
requirements on suspended access equipment — Design calculations, stability criteria, construction-tests”;

“SABS 1903” means the South African Bureau of Standards’ Standard Front-end Specification entitled:
“Safety requirements on suspended access equipment — Design calculations, stability criteria, construction-tests”;

"Scaffold" means any temporary elevated platform and supporting structure used for providing access to and supporting
workmen or materials or both;

“shoring” means a structure such as a hydraulic, mechanical or timber/steel shoring system that supports the sides of an
excavation and which is intended to prevent the cave-in or the collapse of the sides of an excavation, and “shoring system” has a
corresponding meaning;

“Structure” means—
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(@) any building, steel or reinforced concrete structure (not being a building), railway line or siding, bridge, waterworks,
reservoir, pipe or pipeling, cable, sewer, sewage works, fixed vessels, road, drainage works, earthworks, dam, wall, mast, tower,
tower crane, batching plants, pylon, surface and underground tanks, earth retaining structure or anystructure designed to
preserve or alter any natural feature, and any other similar structure;

(b) any formwork, false work, scaffold or other structure designed or used to provide support or means of access during
construction work; or

() any fixed plant in respect of work which includes the installation, commissioning, decommissioning or dismantling and
where any such work involves a risk of a person falling two metres or more;

“Suspended platform” means a working platform suspended from supports by means of one or more separate ropes from
each support;

“The Act” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993);

“Tunnelling” means the construction of any tunnel beneath the natural surface of the earth for a purpose other than the
searching for or winning of a mineral
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10.

0. R. TAMBO DISTRICT MUNICIPALITY

HEALTH AND SAFETY SPECIFICATION
THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993
CONSTRUCTION REGULATIONS 2003

SECTION 2: DESIGNERS

All wording shall have the meaning as defined by the H&S Regulations 2003.
This specification is in terms of the H&S act 1993 and the regulations of 2003.
All work performed and procedures followed by designers shall be done according to the H&S regulations of 2003.

The client is aware of the fact that the appointment of a designer does not implicate that the designer becomes the agent of the
client for the particular project. The appointment of an agentis done separately in writing and should be accepted by the designer as
such.

The client is ultimately responsible for all safety issues regarding the project for which a designer is appointed and cannot
contract out of his obligations in terms of the law.

The client shall not employ a designer should he have reasonable doubts that the designer is not able to execute work in a safe
manner.

All designers shall have adequate insurance cover to indemnify the client for their acts and omissions in terms of profession al conduct
the H&S act in particular to indemnify the client against penalties imposed for acts or omissions. The client is aware of the fact
that additional insurance over and above Pl insurance is necessary to have himself indemnified by the designers for acts and
omissions in terms of the H&S regulations. The professional indemnity insurance has a “negligent acts and omissions” wording
only and therefore additional insurance is necessary to cover the client against penalties imposed in terms of the regulations.

Designers shall not accept work from the client if they are not capable of executing such work professionally and if such work cannot
be executed in a safe manner, according to the provisions of the H&S regulations.

Designers shall execute all designs in terms of the relevant SABS and other acceptable codes and procedures and shall place
great emphasis on safety issues including the maintenance procedures after inaugurations of such systems or projects.

Ergonomic parameters shall have high priority in all designs.
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10.

11.

12.

13.

14,

16.

17.

0. R. TAMBO DISTRICT MUNICIPALITY

HEALTH AND SAFETY SPECIFICATION
THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993
CONSTRUCTION REGULATIONS 2003

SECTION 3: PRINCIPAL CONTRACTORS (P C)

All work by the P C shall be done in compliance with the provisions of the H&S regulations.

The Employer recognises the right of each employee to work safely in a healthy environment under decent human conditions.
Each employee has the right to return home safely and healthy to his home and family after each day’s work.

Work shall not be done at the expense of human safety or health.
Work shall be executed under humane conditions, especially with reference to hours and H&S issues in mind.
The P C shall appoint a fullime H&S Manager should he have more than 50 employees on site.

The PC shall conduct monthly safety meetings on site. All foremen, gang leaders and other employees shall participate and all
incidents with relation to unsafe practices shall be discussed. Minutes of such meetings shall be kept in the H&S file.

Foremen and gang leaders shall, under the supervision of the H&S manager, conduct meetings with all staff and people under
their direct supervision on a frequent basis. Minutes of such meetings shall be kept in the H&S file.

New personnel (temporary or full time employees) shall attend safety induction courses under the supervision of the H&S
manager.

The P C shall install and maintain a box in which proposals for improvement of H&S procedures could be placed. All such
proposals shall be considered, recorded and placed in the H&S file.

An adequate first aid facility shall be placed maintained on site and shall be adequately indicated by means of signs. All
personnel shall be made aware of its existence and only trained first aid assistants shall be authorized to treat injuries.

The P C shall see that work is only executed by people trained for the particular task.

All safety equipment shall be SABS approved and under no circumstance shall any safety equipment be non-certified
homemade equipment. Specifications and order details shall be kept in the H&S file.

Workers and personnel shall be attending safety courses on a regular basis and all information regarding such training shall be
kept in the H&S file.

All employees shall be trained in safe working procedures and shall be trained on safety consciousness in particular. Employees
in position of leadership shall be trained through accredited training processes in H&S matters.

15. The contractor shall prepare and maintain a safety plan for the particular project and shall train his personnel to work
according to such plan.

Personnel and workers will be made aware of any natural hazards existing on site. They will also be made aware of items
defined by the designer in his risk assessment.

No horseplay between employees will be tolerated on site. Neither will aggressive or threatening behaviour by anybody be
allowed.
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18.

19.

20.

21,

22.

23.

24,

25,

26.

27,

28.

29.

30.

3L

32.

33.

34,

35.

36.

37.

38.

39.

Workers shall wear appropriate protective clothing for the applicable task which shall include special safety equipment like
protective eyewear, gloves, boots, ear protection, etc. Workers shall be issued with these items and copy of such issuing shall be
kept in the H&S file.

Workers shall not be allowed to wear loose clothes and footwear.
Workers shall have the opportunity and right to prescribed rest, eating and toilet breaks.
Workers on nightshift shall be protected against inclement weather and shall have access to adequate food and drinks.

In cases where work is executed in remote or in security restricted areas, the P C will make provision for food to be supplie d to his
employees.

Potahle water shall be made available free of charge to all workers on site.
Adequate toilet and washing facilities shall be made available to workers.

In the event of chemicals being present or used on site, the P C will allow for adequate shower facilities on site. All chemicals shall
be stored according to specification and shall be clearly identified and marked in prescribed containers.

Workers under instruction to execute inherently unsafe procedures shall report such incidences to the H&S manager, designer
of client immediately.

Unauthorised or unlawful instructions from foremen, gang leaders or colleagues shall be reported by the H&S manager
immediately.

The P C shall stop his contractors if they work unsafely.
All specialist work shall be executed by registered artisans only.

Workers shall not be required to lift equipment or material heavier than 25kg or carry a load of more than 50 kg for more than
10 metres.

Workers shall not be exposed to conditions of heat where the temperature is above 40° Celsius and the humidity more than 75%. Likewise
will personnel not be exposed to temperatures lower than -5° Celsius? Should the designer and the P C decide that the work is
urgent; workers will be issued with proper protective clothing.

All workers shall have access to a shaded eating and resting place on site.

Workers executing tasks in rivers, trenches and other natural or artificial water ways shall be made aware of the hazard of flash floods
and special precautions shall be made by the P C to implement an effective flood warning system.

Workers executing tasks in manholes for sewer or stormwater systems, shall be made aware of the existence of hazardous gasses in
closed areas and shall be issued with gas masks in any event, even after tests conducted by the H&S manager has proven that no
gasses are existent. Only specialists shall work in gas filled chambers.

Personnel executing work during rainy weather or under other wet conditions shall be equipped with proper gumboots and proper
rain suits.

No personnel will be allowed to work in water unless gumboots are worn. Should the water be deeper than 300mm  watertight suits shall
be worn.

All ladders shall be fixed against scaffolding or other permanent structures.

Welding on site shall only be done by trained personnel behind adequate eye protecting shields and all welders shall wear proper
protective gear.

Personnel operating grinders, saws or any other hand tools of similar description shall be equipped with the necessary eyewea r
and ear protection.
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40.
41,

42

43.

44,

45,

46.

47,

48.

49,

50.

51.

52.

53.

54,

55.

56.

57.

58.

59.

60.

61.

All personnel working under potentially dusty conditions shall wear nose and mouth filters.

Workers operating rock drilling equipment shall wear ear, nose and eye protection.

All scaffolding will comply with the H&S regulations.

Blasting will be done hy specialists under the regulations of the Explosives Act.

Workers shall wear protective clothing when exposed to chemicals like cement, lime, detergents, tar, fumes, etc. Should work be
executed in the presence of such material, adequate protective clothing and equipment shall be issued after permission is granted
by the H&S manager.

Workers will not be allowed to make open fires on any part of the site unless it is made in designated areas approved by the H&S manager.
Fuel storage will only be allowed on certified areas on site.

Workers and other personnel will be trained for fire procedures and will practise such fire drill on a regular basis.

Assembly areas for emergency evacuations will be indicated by adequate signage.

The P C will have an attendance register for the purposes of identifying people before, during and after potential hazardous
situations.

All transport supplied by the P C shall be on road worthy vehicles only and all transport shall be conducted in terms of the
transport act.

Drivers of vehicles shall be responsible for the roadworthiness of vehicles and will report any dysfunctional vehicles to the P C.
All drivers will be responsible to handle vehicles in such a way to comply with the transport act.

Passengers of vehicles shall report any unsafe conduct to the P C immediately. Such report shall be forwarded to the H&S manager and
shall be investigated. Copy of such procedure shall be entered into the H&S file.

Only trained personnel shall be permitted and required to operate construction machinery. All such machinery shall be
maintained in a safe working condition.

All vehicles operating on site shall have audible warning signals if driven backwards.
No vehicle shall be kept on site if it is leaking oil or other substances.

No vehicle or equipment shall be operated on site if it produces noise above 90 decibel measured within a distance of 10,0 m from
the unit.

Equipment producing serious dusty conditions shall only be operated under the supervision of the P C and the H&S manager with the
necessary protection to workers.

All excavations on site shall be adequately protected and not only indicated.
Exploratory excavation to reveal services shall be done in a specific way.

All areas to be explored shall first be inspected by the landowner or local authority.

Position of services identified shall then be verified by opening by hand, not by machine.

Particular care shall be taken not to damage these services.

Electrical services are inherently dangerous and shall be opened by skilled people only.

These excavations shall not be left open without supervision. If necessary the excavation shall be backfilled temporarily with
approved material until the specified modifications to the services can be made.

Access to excavations shall only be by means of ladders or stairs with handrails.
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62.

63.

64.

65.

66.

67.

68.

69.

70

All refuse, unsafe material, potential hazardous material and rubbish shall be placed in designated areas to be removed on a
regular basis.

Rainwater shall be contained in trenches or pipes in such a way that it will not cause contamination of material in these refuse
areas.

All electrical sources or cables or overhead power lines should be regarded as live at all times and all workers on site shal | be made
aware of its existence during H&S meetings and as many times as necessary.

Adequate signage shall be used on site to indicate
Nonsmoking areas on site

Safety exits / Emergency exits from buildings under construction
Stairs (temporary and permanent works)

Toilets

Firefighting equipment

Workmen busy with equipment overhead

Fire assembly points

Fire escapes

Areas where members of the public are not allowed.
. First aid room

All visitors to the site shall be granted permission to the site only upon application through a predetermined proced ure and records
of these visitors shall be kept in the H&S file. Visitors shall attend safety induction training before entering the site. Areas out
of bounds to all visitors shall be indicated clearly by means of adequate signs.

Work performed in public servitudes like the construction of streets or roads shall be done according to the specifications of the
local or national authority and adequate signage shall be implemented.

People complaining about their health or people displaying symptoms of iliness or disease, shall be allowed to go to the firs t aid
facility or to visit a doctor or a clinic. Permission shall not be withheld unreasonably. In remote areas the P C is required to
have reasonable ways of transporting people to a doctor or clinic whether the person is ill or injured on site.

Personnel must be informed about the location of the nearest doctor or clinic for casualty purposes and the P C shall provide such transport
for injured workers and injured members of the public (within the limits of the site) free of charge.

A principal contractor who intends to carry out any construction work shall—

(@ before carrying out that work, notify the provincial director in writing of the construction work if it includes—
() The demolition of a structure exceeding a height of 3 metres; or
(ii) The use of explosives to perform construction work; or

(iii) The dismantling of fixed plant at a height greater than 3m.

(b) before carrying out that work, notify the provincial director in writing when the construction work—
(i Exceeds 30 days or will involve more than 300 person days of construction work; and
(ii) Includes excavation work deeper than 1m; or
(iii) Includes working at a height greater than 3 metres above ground or a landing.

(2) The notification to the provincial director must be done on the form similar to Annexure A to this Policy.

(3) A principal contractor shall ensure that a copy of the completed form is kept on site for inspection by an
inspector, client, client’s agent or employee.
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0. R. TAMBO DISTRICT MUNICIPALITY
HEALTH AND SAFETY SPECIFICATION

THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993
CONSTRUCTION REGULATIONS 2003

SECTION 4 CLIENT

(1) Aclient shall be responsible for the following in order to ensure compliance with the provisions of the Act:

)

©)

(4)

(®)

(6)

(a) to prepare a documented health and safety specification for the construction work, and provide
any principal contractor who is making a bid or appointed to perform construction work for the
client with the same;

(b) To promptly provide the principal contractor and his or her agent with any information which might
affect the health and safety of any person at work carrying out construction work;

(c) To appoint each principal contractor in writing for the project or part thereof on a construction site;

(d) To take reasonable steps to ensure that each principal contractor’s health and safety plan is
implemented and maintained on the construction site: Provided that the steps taken, shall
include periodic audits at intervals mutually agreed upon between the client and principal
contractor, but at least once every month;

(e) to stop any contractor from executing construction work which is not in accordance with the
principal contractor’s health and safety plan for the site or which poses to be a threat to the
health and safety of persons;

® to ensure that where changes are brought about, sufficient health and safety information and
appropriate resources are made available to the principal contractor to execute the work safely;

(g) toensure that every principal contractor is registered and in good standing with the compensation
fund or with a licensed compensation insurer prior to work commencing on site; and

(h) To ensure that potential principal contractors submitting tenders, have made provision for the cost
of health and safety measures during the construction process.

A client shall discuss and negotiate with the principal contractor the contents of the health and safety plan
and thereafter finally approve the health and safety plan for implementation.

A client shall ensure that a copy of the principal contractor’s health and safety plan is available on request
to an employee, inspector or contractor.

(4) O. R. Tambo District Municipality shall not appoint a principal contractor to perform construction work,
unless O. R. Tambo District Municipality is reasonably satisfied that the principal contractor that he or she
intends to appoint has the necessary competencies and resources to carry out the work safely.

A client may appoint an agent in writing to act as his or her representative and where such an appointment
is made, the responsibilities as are imposed by these regulations upon a client, shall as far as reasonably
practicable apply to the person so appointed.

No client shall appoint any person as his agent, unless the client is reasonably satisfied that the person
he or she intends to appoint has the necessary competencies and resources to perform the duties
imposed on a client by these regulations.
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ANNEXURE A

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3 of the Construction Regulations, 2003

NOTIFICATION OF CONSTRUCTION WORK

1.(a) Name and postal address of principal contractor:

(b) Name and tel. no of principal contractor’s contact person:

2. Principal contractor's compensation registration number:

3.(a) Name and postal address of client:

(b) Name and tel. no. of client’s contact person or agent:

4.(a) Name and postal address of designer(s) for the project:

(b) Name and tel. no. of designer(s) contact person:

5. Name and telephone number of principal contractor’s construction supervisor on site appointed in terms
of regulation 6.(1).

6. Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of regulation 6.(2).

7. Exact physical address of the construction site or site office:
8. Nature of the construction work:

9. Expected commencement date:

10. Expected completion date:

11.  Estimated maximum number of persons on the construction site.
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12.  Planned number of contractors on the construction site accountable to principal contractor:

13.  Name(s) of contractors already chosen.

Principal Contractor Date

Client Date

e THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF
LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

o ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF
ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO
THE COMMENCEMENT OF WORK.
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GUIDELINES FOR CONTRACT
ADMINISTRATION

O.R. TAMBO
DISTRICT MUNICIPALITY

O. R. TAMBO DISTRICT MUNICIPALITY
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0. R. TAMBO DISTRICT MUNICIPALITY

GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003
HEALTH & SAFETY ACT 1993

SECTION 1 AND 2

1. PURPOSE OF THIS DOCUMENT

This document describes the procedures to be followed in the execution of Engineering Projects for O. R. Tambo District
Municipality.

The role of all parties to the development project is described.

The document is in terms of the Construction Regulation 2003 of the Health and Safety Act 1993.

2. BACKGROUND

The Minister of Labour has on 18 July 2003 under section 43 of the Occupational Health and Safety Act 1993 (Act No. 85 of
1993) published new regulations in the Government Gazette 7721, Vol. 456. They have immediate effect and are applicable to the

Construction Environment.

These regulations inter alia identify the different role players and their responsibilities, particularly the role of the client, the
contractor and that of the designer.

The Construction Regulations endeavour to ensure that:

i) Hazards or potential hazards to a healthy working environment are identified.
ii) These hazards or potential hazards are removed or minimised.
i) Employers and Workers are made aware of the value of safe working procedures and train themselves to

work safely in potential hazardous environments or under potentially unsafe conditions.
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0. R. TAMBO DISTRICT MUNICIPALITY

GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003
HEALTH & SAFETY ACT 1993
SECTION 3

3 THE CLIENT

In terms of the law the client is ultimately responsible for all acts and omissions as far as health and safety is
concerned on site. It should be noted that the client will be held legally responsible for every trespass of the
regulations, not the designer or the contractor. The law makes provision for fines to be levied and unless the client
has been indemnified by the designer or the contractor, such fines will have to be paid by the client.

Clients cannot contract out of their statutory obligations except where the law allows for it. Therefore any liability
imposed upon them for statutory non-compliance, cannot be passed on to designers (consultants) or contractors.

In particular the client's responsibilities are defined as follows:

A To prepare a health and safety (H&S) specification for the work. This should Clause 4(1)(a)
cover the spectrum of activities handled by the client as part of his normal
duties.
2 To provide a risk assessment to the principal contractor. Clause 4(1)(b)
3 To appoint the principal contractor in writing. Clause 4(1)(c)
4 To ensure that the H&S plan is implemented. Clause 4(1)(d)
5 To stop any contractor executing work in an unsafe manner. Clause 4(1)(e)
.6 To provide additional H&S information to the contractor should changes be Clause 4(1)(f)

made to the work?

7 To ensure that the principal contractor is registered and in good standing with Clause 4(1)(h)
the workmen’s compensation fund.

8 To make sure tenderers have made provision in their offers for H&S Clause 4(1)(h)
measures.

.9 To discuss and approve the H&S plan with the principal contractor. Clause 4(2)

.10  Tokeep a copy of the H&S plan of the principal contractor. Clause 4(3)

.11 Tonot employ a contractor unless the client is reasonably satisfied that the Clause 4(4)

principal contractor who is earmarked for an appointment has the necessary
skills, competencies and resources to carry out the work safely.

.12 The client can appoint an agent to handle his duties. The client can obviously Clause 4(5)
also delegate some of his duties but this does not make the person
responsible for such particular responsibilities as agent.

The client should make sure whether such responsibilities are not already part
of the designer in terms of the regulations clause 9(2).

.13 The client shall only appoint someone as his agent if he is reasonably satisfied Clause 4(6)
that such person can handle such responsibilities.
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SECTION 4

4, THE DESIGNER

The regulations do not use names like engineer, architect, etc. Instead the term
designer has been introduced. The responsibilities of the designer are given in a
sub-paragraph under the obligations of the Principal Contractor.

4.2

43

4.4

The regulations has a comprehensive definition of the designer and this
includes:

A person preparing a design.

A person checking a design.

A firm preparing a design.

An architect or engineer contributing to or having responsibility for a design.
A building services engineer designing details of fixed plant (scaffolding or
cranes).

A surveyor specifying articles or drawing up specification (Quantity

Surveyor).
A contractor in design & build contract.

A contractor designing temporary work.
A interior designer, shop fitter and landscape architect.

The regulation also talks of “an engineer designing a structure”. “Structure”
is a wide concept and is given in paragraph 3.2.5.1(a) underneath.

The designer does not automatically through an appointment become the
agent of the client in terms of the regulations unless he is appointed in
writing to that effect and he accepts such appointment in writing.

The SAACE model agreement between the client and Engineer has a
different meaning of the word “agent”.

According to the model agreement of SAACE the Engineer acts as the
“agent” of the client in a conventional contractual context. “Agent” in terms of
the Health & Safety regulations has a totally different meaning.

It can be derived from the regulations that the client can appoint a designer
to perform certain tasks of the client on his behalf. This still does not mean
that these designers become his agent in terms of clause 4(5).

Definitions “designer”

Definitions
“structure”

Clause 4(5)

Clause 4(5)
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45 The regulations are fairly quiet regarding the functions and responsibilities of
the designer except when designing of a structure. It is again assumed that
the client will identify certain functions to be done by the designer on his
behalf.

4.5.1 “Structure” in terms of the regulations means:

(@ e any building

o steel or reinforced concrete structure
e railway line

e railway siding

e bridge

e waterworks

e reservoir

e pipe or pipeline

e cable

e sewer

e  sewage works

o fixed vessels

e road

e drainage works

e earthworks

e dam

e wall

e mast

e tower

e tower crane

e  hatching plants

e pylon

e surface and underground tanks
e earth retaining structure

or any structure designed to preserve or alter any natural feature and
any other similar structure.

(b) Any formwork, false work, scaffold or other structure designed or used to
provide support or access during construction (structural engineering sector).

(c) Fixed plant to prevent people from falling 2 meters or more.

4.5.2  The designer is in fact regarded as a person delivering designs only and
unless his role is defined by the client, his role is quite limited.

4.5.3 The designer should inform the client and the principal contractor about
anticipated dangers relating to the construction work. This is in fact a Risk
Assessment.

4.5.4  The designer (in the structural engineering context) shall further furnish to
the contractor in writing:

i) A geo-technical report.

ii) The loading of the structure.

iii) The method and sequence of the construction process.

iv) He should exclude inherently dangerous methods of construction in his
design.

) The %aintenance of the structure shall be through safe procedures.

Vi) He should carry out inspections.

vii) And stop the contractor from executing work dangerously.

Definitions

Clause 9(2)

Clause 9(2)(b)

Clause 9(2)
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Viil) A final Inspection Is necessary to ensure safety of the structure.

iX) Great emphasis should be given to the ergonomic design of the structure.
X) The engineer should also give input in the design of temporary work e.g.
scaffolding.

Clause 10(c)
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HEALTH & SAFETY ACT 1993

SECTION 5

5. THE PRINCIPAL CONTRACTOR (P C) AND CONTRACTOR

The responsibilities of these parties are comprehensively stipulated in the regulations.

51

5.2

)
i)
i)

iv)

Vi)

53

In general it can be seen that the responsibilities of the PC (Principal
Contractor) towards his contractors is Mutatis Mutandis to the responsibilities
of the Client towards the PC.

The PC is responsible for the collecting of these contractors’ safety plans and
to hold them to it.

He should also stop his contractors should they work unsafely.

He should appoint safety officers should the size of the work warrant it.

He should cause a risk assessment to be executed by a competent person.
Visitors to his site should undergo induction pertaining to H&S issues.

He shall see to his employees induction and H&S training.

The employees of the PC and his contractors shall wear visible proof of their
induction training.

The regulations also covers the detail of:

e  Fall protection

. Structures (under this heading the responsibilities of the designer of
a structure is found)

Formwork and support work

Excavation work

Demolition work

Tunnelling

Scaffolding

Suspended platforms

Boatswain’s chairs

Material hoists

Batch plants

Explosive powered tools

Cranes

Construction vehicles and mobile plant
Electrical installation and machinery on construction sites
Use and storage of flammable liquids on construction sites

Water environment

Housekeeping on construction sites

Stacking and storage on construction sites

Fire precautions on construction sites

Construction welfare facilities

Clause 5(1) and (2)

Clause 5(3)(d)
Clause 6(6)
Clause 7(1)
Clause 7(8)
Clause 7(7)

Clause 7(9)(a)

Clause 8
Clause 9

Clause 10

Clause 11
Clause 12
Clause 13
Clause 14
Clause 15
Clause 16
Clause 17
Clause 18
Clause 19
Clause 20
Clause 21

Clause 22

Clause 23
Clause 24
Clause 25
Clause 26
Clause 27
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SECTION 6
6. APPOINTMENT OF THE DESIGNER Clause 4(5)

6.1 The client appoints the consultant or designer as agent only for the
particular project and also for the duration of the project.

6.2 It is further important to distinguish between “agent” in terms of the SAACE
model agreement between client and engineer and “agent” in terms of the
H&S regulations.

6.3 The responsibilities and duties of a designer in the H&S context are those
that are dictated by law and/or those respectively given to him by the client,
except when he is a structural engineer and designs a “structure” in which
case clause 9(2) applies automatically.

6.4 The client should only add to the responsibilities of the designer those which
is not automatically in his hand in terms of clause 9(1) of the regulations.

6.5 The following duties are not regarded as normal work of the designer of a

“structure” and will therefore require an additional appointment.

To ensure the H&S plan of the PC is implemented on site.

To ensure that changes to the design are also incorporated in the H&S plan.
To ensure that the principal contractor is registered and in good standing
with the workmens’ compensation fund.

To see that the contractor registers the site as a construction site at the
Department of Labour.

To discuss with the contractor the H&S plan and then recommend to the
client the approval thereof.

To keep a copy of the H&S plan of the contractor in his possession and see
that a copy is forwarded to the client.

Control the following on site:

a) To see that the principal contractor keeps the H&S file up to date and
that it is given to the client upon completion of the contract.

b) To see that the principal contractor keeps a data base of all contractors
involved with the project.

c) To see that the principal contractor appoints one or more construction
supervisors.

d) To see that this person is dedicated to the particular project only.

e) To receive from the contractor his risk assessment and keep a copy of
that for his and the clients records.

Clause 4(1)(d)
Clause 4(1)(e)
Clause 4(1)(f)

Clause 4(1)(g)
Clause 4(2)

Clause 4(4)

Clause 5(7)

Clause 5(9)

Clause 6(4)
Clause 7(1)
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SECTION 7

7. THE ROLE OF THE CLIENT

7.1

7.2

7.3

7.4

7.5

7.6

The client shall still prepare the H&S specification in terms of clause 4(1)(a)
for its global activities. The H&S specification for the particular project is
assigned to the designer.

The client shall approve of the H&S plan of the contractor, but on the
recommendation of the consultant/ designer.

The client employs the Principal Contractor.

The client can appoint an agent in which case all the responsibilities of the
agent in the regulations are transferred to the agent.

The client should only appoint an agent should he have made reasonably
sure that the agent can handle the responsibility.

The client shall not appoint a contractor if he is not reasonably sure that the
contractor can execute such work in a safe manner.

Clause 4(1)(a)

Clause 4(2)

Clause 4(1)(c)

Clause 4(5)

Clause 4(6)

Clause 4(4)
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SECTION 8
8. THE ROLE OF THE PRINCIPAL CONTRACTOR
The principal contractor should execute the following duties:
.1 Provide a health and safety plan. 5(1)
.2 See that his contractors comply with the regulations. 5(2)
.3 He should discuss the particular H&S plan. 5(5)
4 He should have his H&S plan available. 5(6)
.5 He should have an H&S file available on site and hand it over to the client
upon completion. 5(7)

.6 He should not employ contractors who are not capable. 5(10)
.7 He should have full time supervision on site. 6(1) to 6(8)
.8  He should produce a risk assessment of the work. 7(1)
.9 He should train his employees. 7(4)

.10  He should introduce induction training on site. (M 7(8)

.11 All physical aspects of the regulations as in terms of the regulations.
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SECTION 9

9. THE PROCEDURE

9.1

9.2

9.3

9.4

9.5

The Client decides to execute work and appoints a designer to administer
the work.

The scope of works and the exact duties of the designer are identified and
given to him in writing.

The designer should affect insurance by which the client is indemnified (by
the designer) for acts and omissions of the designer. This type of
insurance does not form part of the normal Pl insurance provided by the
designer.

The designer prepares a contract document and ensures that this
document states clearly the following:

A risk assessment of the project and the H&S specification of the client.
All relevant information to enable the pricing of the contract.

Items in the bill to enable the tenderer to price for the risk including
insurance indemnifying the client. The document should state whether a
full time safety officer is required on site.

()  Geotechnical information

(i)  Loading of the structure — in other words all relevant technical data
taking the definition of “structure” into account.

(iii) The method and sequence of the process. This should identify the
priorities of the client.

Inherently dangerous procedures should be avoided in the design.
The maintenance of the structure should be considered also so that this
aspect would be safe and ergonomic too.

The tenderers then respond by each giving a H&S plan based on the risk
assessment of the designer.

The client then chooses the contractor according to his procurement policy
(taking into account his ability to do the work safely) and appoints him in
writing via the designer.

The chosen principal contractor then affects a detailed risk assessment
and a risk management plan, based on the H&S specification.

9(2)(a)

9(2)(b)

92)(c)) to (i)

9(2)(d)

9(2)(e)
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9.7 Once on site the principal contractor should register the site by means of
the prescribed form and have it approved by the client/designer.

9.8 He should open and then maintain his H&S file through the duration of the
contract.

9.9 He should then further adhere to the provisions of the H&S regulations.

9.10 He should hand over the H&S file (recommend to do that with the
designer’s as-built drawings).

9.11 The designer should stop the work if he has reason to belief that the
contractor is executing work in an unsafe manner.

9.12 Likewise should the principal contractor stop the work of his contractor(s)

should he have reason to belief that such contractor is not working safely.
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SECTION 10

10. CONTRACT DOCUMENTATION

The contract documentation needs to emphasize the following points in order to comply with the Health and Safety Act 1993
and the Construction Regulations 2003.

A Specificat .
1. Health and Safety Specification

The Client shall issue the Designer with his Health and Safety specification and it shall be included as such
in the document.

Should the Designer be of the opinion that variations and additions be made to the specification, due to the
nature of the particular project, he shall forward the proposed variation or addition to the NDM who will
authorize this in writing.

2. Risk Assessment

This can form part of the contract specifications.

It is necessary to identify to the contractor:

i) The situation on site as it is with all the potential hazards and dangers involved.

i) The nature of the work and the situations that the average contractor would encounter during the
execution of the work. The nature of the work and the expected risks should be described in
particular as well as the method and the sequence of the work.

ii) The basic safety precautions that he should take.

V) The Safety and Health specification of the client.

V) To allow sufficient items in the bill of quantities for the tenderer to price for the specified H&S
precautions.

3. Insurance

The contractor shall affect insurance indemnifying the client against penalties levied upon the client due to the acts
or omissions of the contractor in failing to comply with the provisions of the H&S regulations 2003.

The contractor shall prove to the Engineer that such insurance has been affected and maintained during the
construction.

B. The Tender Rul

The tender rules shall contain a clause requiring the contractor to submit a H&S plan based on the risk assessment
given in the contract document. It should also state that the client is bound by law not to appoint a contractor
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should he be reasonably sure that the contractor would not be able to execute the work safely should he be appointed.

The following example is recommended.

Compliance with the Regulations of the H&S Act 2003

Tenderers are required to study the published risk assessment and provide Annexure Y his Health and Safety Plan.
Generic document will be disregarded. Such H&S plan should give details regarding the tenderers intention of dealing with
the risks.

Failure to submit such H&S plan will result in disqualification of the tender.

Tenderers are informed that the client is bound by law not to accept a tender should he be reasonable sure that the
tenderer will not be able to execute the work safely.
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1.0
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IN TERMS OF THE CONSTRUCTION REGULATIONS 2003
HEALTH & SAFETY ACT 1993

SECTION 11

11. CONCLUSION

The Construction Regulations 2003 was long overdue in the South African Civil Engineering Construction Industry. Role
players will now be forced to implement them and an awareness of safe working environments will be cultivated.

Clients might initially detect a contemptuous attitude particularly from contractors and even designers or consultants.
This should not deter clients since acts and omissions from these parties will bring clients in confrontation with the law.

Contract cost will certainly escalate due to the additional specifications but this should be weighed against the value
of human lives improved and saved.

The construction industry, particularly the Civil Engineering Sector, will have to accept and embrace these regulations
and then seriously look at its productivity to kerb the cost of the implementation process.

SCOPE

This part of the specification has the objective to assist principal contractors entering into contracts with The
Employer that they comply with the Occupational Health and Safety (OH&S) Act, No 85 of 1993.Compliance with this
document does not ahsolve the principal contractor from complying with minimum legal requirements, and the principal
contractor remains responsible for the health and safety of his employees and those of his Mandataries. Principal and
other contractors should therefore insist that this part of the specification from part of any contract that he may have with
other contractors and/or suppliers.

This section covers the development of a health and safety specification that addresses all aspects of occupational
health and safety as affected by this contract. It provides the requirements that the principal contractors and other
contractors shall comply with in order to reduce the risks associated with this contract that may lead to incidents causing
injury and/or ill health.

2.0 GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS

2.1

211

Hazard Identification and Risk Assessment (Construction Regulation 7)
Risk Assessments
Paragraph 4 contains a generic list of risk assessment headings that have been identified by The Employer as

possibly applicable to this contract. It is, by no means, exhaustive and is offered as assistance to contractors
intending to bid.

2.1.2 Development of Risk Assessment

Every principal contractor performing construction work shall, before the commencement of any construction work or
work associated with the aforesaid construction work and during such work, cause a risk assessment to be
performed by a competent person, appointed in writing, and the risk assessment shall form part of the OH&S plan
and be implemented and maintained as contemplated in Construction Regulation 5(1).
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The risk assessment shall include at least:

= the identification of the risks and hazards to which persons may be exposed

= the analysis and evaluation of the risks and hazards identifies

= adocumented plan of safe work procedures to mitigate, reduce or control the risks and hazards that have been
identified.

= a monitoring plan and

= areview plan

Based on the risk assessment, the principal contractor shall develop set site-specific OH&S rules that shall be applied
to regulate the OH&S aspects of the construction. The risk assessment, together with the site-specific OH&S rules shall
be submitted to The Employer before construction on site commences.

Despite the risk assessment listed in paragraph4, the principal contractor shall conduct a baseline risk assessment and
the aforesaid listed risk assessment shall be incorporated into the baseline risk assessment. The baseline
assessment shall further include the standard working procedures and the applicable method statements based on the risk
assessments.

Al variations to the scope of work shall similarly be subjected to a risk assessment process.

2.1.3 Review of Risk Assessment

2.2

2.3

The principal contractor shall review the hazard identification, risk assessments and standard working procedures at each
production planning and progress report meetings as the contract work develops and progresses and each time changesare
made to the designs, plans and construction methods and processes. The principal contractor shall provide The
Employer, other contractors and all other concerned parties with copies of any changes, alterations or
amendments as contemplated in paragraph 2.1.3.

Legal Requirements
A principal contractor shall, as minimum, comply with:

The Occupational Health and Safety Act and Regulations (Act 85 of 1993), an up to date copy of which shall be
available on site at all times.

The Compensation or Occupational Injuries and Diseases Act (Act 130 of 1993), an up to date copy of which shall
be available on site at all times.

Where work is being carried out on a “mine”, the contractor shall comply with the Mines Health and Safety Act and
Regulations (Act 29 of 1960) and any other OH&S requirements that the mine may specify. An up-to-date copy ofthe Mine’s
Health and Safety Act and Regulations shall be available on site at all times.

Structure and Responsibilities

It is a requirement that the principal contractor, when he appoints contractors (Sub-contractors) in terms of
Construction Regulations 5(3), 5(5), 5(10), and 5(12) includes in his agreement with such contractors the following:

= OH& S Act (85 of 1993), Section 37(2) agreement: “Agreement with Mandatory”
= OH&S Act (85 of 1993), Section 16(2) appointee/s as detailed in his / her/ their respective appointment forms.

2.2.3 Further (Specific) Supervision Responsibilities for OH & S

The contractor shall appoint designated competent employees and/or other competent persons as required by the
Act and Regulations. Below is a generic list of identified appointments and may be used to select the appropriate
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appointments for this contract. The contractor shall note it is a generic list only and is intended for use as a guideline.

Ref. Section/ Regulation in OHS Act
Batch Plant Supervisor

(Construction Regulation 6(1)

Construction Vehicles/ Mobile Plant/ Machinery Supervisor (Construction Regulation 21)

Demolition Supervisor

Drivers/Operators of Construction Vehicles/ Plant
Electrical Installation and Appliances Inspector

Emergency/Security/Fire Control
Excavation Supervisor

Explosive powered Tool Supervisor
Fall Protection Supervisor

First Aider

Fire Equipment Inspector

Formwork & Support work Supervisor
Hazardous Chemical Substances Supervisor
Incident Investigator

Ladder Inspector

Lifting Equipment Inspector

Material Hoist Inspector

OH&S Committee

OH&S Officer

OH&S Representatives

Person Responsible for Machinery
Scaffolding Supervisor

Stacking & Storage Supervisor
Structures  Supervisor

Suspended Platform Supervisor
Tunneling under Pressure Supervisor
Vessel under Pressure Supervisor
Working on/next to Water Supervisor
Welding Supervisor

(Construction Regulation 12)
(Construction Regulation 21)
(Construction Regulation 22)
(Construction Regulation 27)
(Construction Regulation 11)
(Construction Regulation 19)
(Construction Regulation 8)
(Construction Regulation 3)
(Construction Regulation 27)
(Construction Regulation 10)

(HCS Regulations)

(General Admin Regulation 29)
(General Safety Regulation 13A)
(Construction Regulation 20)
(Construction Regulation 17)
(OH&S Section 19)

(Construction Regulation 6(6)

(OHS Act Section 17)

(General Machinery Regulation 2)
(Construction Regulation 14)
(Construction Regulation 26)
(Construction Regulation 9)
(Construction Regulation 15)
(Construction Regulation 13)
(Vessel under Pressure Regulations)
(Construction Regulation 24)
(General Safety Regulation 9)

In addition, The Employer requires that a Traffic Safety Officer be appointed (see COLTO Section 1500). The above
appointments shall be in writing and the responsibilities clearly stated together with the period for which the
appointment is made. This information shall be communicated and agreed with the appointees. Notice of
appointments shall be submitted to The Employer. All changes shall also be communicated to the Employer.

The principal contractor or shall, furthermore, provide The Employer with an organogram of all contractors that he/she
has appointed or intends to appoint and keep this list updated and prominently displayed on site.
Where necessary, or when instructed by an inspector of the Department of Labour, the principal contractor shall

appoint a component safety officer.

2.3.3 Designation of OH&S Representatives (Section 17 of the OH&S Act)

Where the principal contractor employs more than 20 persons (including the employees of other contractors (sub-
contractors) he has to appoint one OH&S representatives for every 5 employees or part thereof. General Administrative
Regulation 6 requires that the appointment or election and subsequent designation of the OH&S representatives be
conducted in consultation with employee representatives or employees. (Section 17 of the Act and General
Administrative Regulation 6 & 7). OH&S representatives shall be designated in writing and the designation shall include the
area of responsibility of the person and term of the designation.
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2.3.4 Duties and Functions of the OH&S representatives (Section 18 of the OH&S Act)

The principal contractor shall ensure that the designated OH&S representatives conduct continuous monitoring and
regular inspections of their respective areas of responsibility using a checklist and report thereon to the principal
contractor. OH&S representatives shall be included in accident or incident investigations. OH&S representatives shall
attend all OH&S committee meetings.

2.3.5 Appointment: of OH&S Committee (Section 19 and 20 of the OH&S Act)

The principal contractor shall establish an OH&S committee, which shall meet as specified in the Regulations.
2.4 Administrative Controls and the Occupational Health & Safety File
2.4.1 The OH&S File (Construction Regulation 5(7)

As required by the Construction Regulation 5(7), the principal contractor and other contractors shall each keep an
OH&S file on site. The following list is not exhaustive and shall only be used as a guide:

= Notification of construction work (Construction Regulation 3)
= Latest copy of OH&S Act (General Administrative Regulation 4)
= Proof of registration and good standing with COID Insurer (Construction Regulation 4(g)
= OH&S plan agreed with the client including the underpinning risk assessment/s and method
statements (Construction Regulation 5(1)
= Copies of OH&S committee and other relevant minutes
= Designs/Drawings (Construction Regulation 5(8)
= Alist of contractors (sub-contractors) including copies of the agreements between the parties and the type of
work being done by each contractor (Construction Regulation 9)
= Appointment/designation forms as per paragraphs 2.1.1 and 2.1.2
= Registered as follows:
- Accident/incident register (Annexure 1 of the General Administrative Regulations)
- OH&S representatives’ inspection register
- Asbestos demolition and stripping register
- Batch plant inspections
- Construction vehicles and mobile plant inspections by controller
- Dalily inspection of vehicles, plant and other equipment by the operator/driver/user
- Demolition inspection register
- Designer’s inspection of structures record
- Electrical installations, equipment and appliances including portable electrical tools)
- Excavations inspector
- Explosive powered tool inspection, maintenance, issue and returns register (incl. Cartridges and nails
- Fall protection inspection register
- First aid box contents
- Fine equipment inspection and maintenance
- Formwork and support work inspections
- Hazardous chemical substances record
- Ladder inspections
- Lifting equipment register
- Materials hoist inspection register
- Machinery safety inspection register (incl. Machine guards, lock-outs efc.)
- Scaffolding inspections
- Stacking and storage inspection
- Inspection of structures
- Inspection of suspended platforms
- Inspection of tunnelling operations
- Inspection of vessels under pressure
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2.5

2.6

2.7

2.8

281

2.8.2

2.8.3

- Welding equipment inspections
- Inspection of work conducted near water
- All other applicable records including traffic safety officer reports.

The Employer will conduct an audit on the OH&S file of the principal constructor from time-to time.
Notification of Construction Work (Construction Regulation 3)

The principal constructor shall, where the contract meets the requirements laid down in Construction work and use the
form (Annexure A in the Construction Regulations) for the purpose. A copy shall be kept on the OH&S file and a copy
shall be forwarded to The Employer for record keeping purposes.

Training and Competence

The contents of all training required by the Act and Regulations shall be included in the principal contractor's OH&S plan.
The principal contractor shall be responsible for ensuring that all relevant training is undertaken.

Only accredited service providers shall be used for OH&S training. The principal contractor shall ensure that his and other
contractor’s personnel appointed are competent and that all training required to do the work safely and without risk to health,
has been completed before work commences. The principal contractor shall ensure that follow-up and refresher training
is conducted as the contract progresses and the work situation changes. Records of all training must be kept on the
OH&D file for auditing purposes.

Consultations, Communication and Liaison

OH&S liaison between the client, the principal contractor, the other contractors, the designer and other concerned parties
will be through the OH&S committee as contemplated in paragraph 2.3.5.In addition to the above, communication
may be directly to the client or his appointed agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their supervisions, OH&S representatives and the OH&S
committee. The principal contractor shall be responsible for the dissemination of all relevant OH&S information to the
other contractors e.g. design changes agreed with the client and the designer, instructions by the client
and/or/his/her agent, exchange of information between contractors, the reporting of hazardous/dangerous
conditions/situations etc. The principal contractor’s most senior manager on site shall be required to attend all OH&S
meetings.

Checking Reporting and Corrective Actions

Monthly Audit by Client (Construction Regulation 4(1) (d)

The Employer will conduct monthly audits to comply with Construction Regulation 4(1)(d) to ensure that the principal
contractor has implemented and is maintaining the agreed and approved OH&S plan.

Other Audits and Inspections by The Employer

The Employer reserves the right to conduct other hoc audits and inspections as deemed necessary. This will include site
safety walks.

Contractor’s Audits and Inspections

The principal contractor is to conduct his own monthly internal audits to verify compliances with his own OH&S
management system as well as this specification.
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2.8.4

2.8.5

2.9

2.10

3.0

31

3.2

3.3

Inspections by OH&S Representatives and other Appointees

OH&S representatives shall conduct weekly inspections of their areas of responsibility and report thereon to their foreman
or supervisor whilst other appointees shall conduct inspections and report thereon as specified in their appointments
e.g. vehicle and machinery drivers, operators and users must conduct daily inspections before start-up.

Recording and Review of Inspection Results

All the results of the above mentioned inspections shall be in writing at OH&S committee meetings, endorsed by the
chairman of the meeting and placed on the OH&S File.

Accidents and Incident Investigation (General Administrative Regulation 9)

The principal contractor shall be responsible for the investigation of all accidents/incidents where employees and non-
employees were injured to the extent that he/she/they had to be referred for medical treatment by a doctor, hospital or
clinic. The results of the investigations shall be entered into an accident/incident register listed in paragraph2.4.1

The principal contractor shall be responsible for the investigation of all minor and non-injury incidents as described in
Section24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including the steps taken
to prevent similar accidents in future.

Reporting

The principal contractor shall provide the Employer with copies of all statutory reports required in terms of the Act within
7 days of the incident occurring.

OPERATIONAL CONTROL
Operational Procedures

Each construction activity shall be assessed by the principal contractor so as to identify operational procedures that will
mitigate against the occurrence of an incident during the execution of each activity. This specification requires the
principal contractor:

- to be conversant with Regulations 8 to 29 (inclusive)

- to comply with their provisions

- toinclude them in his OH&S plan where relevant

Emergency Procedure

Simultaneous with the identification of operational procedures (per paragraph 3.1 above), the principal contractor shall
similarly identify and formulate emergency procedures in the event an incident does occur. The emergency procedures thus
identified shall also be included in the principal contractor’s OH&S plan.

Personal & Other Protective Equipment (Section 8/ 15/ 23 of the OH&S Act)

The contractor shall identify the hazards in the workplace and deal with them. He must either remove them or, where
impracticable, take steps to protect workers and make it possible for them to work safely and without risk to health under

the hazardous conditions.

Personal protective equipment (PPE) should, however, be the last resort and there should always first be an attempt
to apply engineering and other solutions to mitigating hazardous situations before the issuing of PPE is considered.
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34

35

4.0

41

Where it is not possible to create an absolutely safe and healthy workplace the contractor shall inform employees
regarding this and issue, free of charge, suitable equipment to protect them from any hazards being present and that
allows them to work safely and without risk to health in the hazardous environment.

Itis a further requirement that the contractor maintain the said equipment, that he instructs and trains the employeesin the
use of the equipment and ensures that the prescribed equipment is used by the employee/s.

Employees do not have the right to refuse to use/wear the equipment prescribed by the employer and, if it is impossible for
an employee to use or wear prescribed protective equipment through health or any other reason, the employee cannot
be allowed to continue working under the hazardous condition/s for which the equipment was prescribed butan
alternative solution has to be found that may include relocating or discharging the employee.

The principal contractor shall include in his OH&S plan the PPE he intends issuing to his employees for use during
construction and the sanctions he intends to apply in cases of non-conformance by his employees. Conformance to the wearing
of PPE shall be discussed at the weekly inspection meetings.

Other Regulations

Wherever in the Construction Regulations or this specification there is reference to other regulations (e.g. Construction
Regulation 22: Electrical and Machinery on Construction Sites) the principal contractor shall be conversant with and shall comply
with these regulations.

Public Health and Safety (Section 9 of the OH&S Act)

The principal contractor shall be responsible for ensuring that non-employees affected by the construction work are aware
of the dangers likely to arise from said construction work as well as the precautionary measures to be observed to avoid
or minimize those dangers. This includes:

= Non-employees entering the site for whatever reason
= The surrounding community
= Passers by to the site

PROJECT/S SPECIC REQUIREMENTS
List of Risk Assessments

= Clearing and Grubbing of the areas/site
= Site establishment including:
- Offices

Secure/safe storage foe materials and equipment

Ablutions

Sheltered eating area

Maintenance workshop

- Vehicle access to the site
= Dealing with existing structures
= Location of existing services
= |nstallation and maintenance of temporary construction electrical supply, lightning and equipment
= Adjacent land uses/surrounding property exposures
= Boundary and access control/public liability exposures (NB: the employer is also responsible for the OH&S of the
non-employees affected by his/her work activities)
= Health risks arising from neighbouring as well as own activities and from the environment e.g. threats by dogs,
bees, snakes and lightning etc.

= Exposure to noise
= Exposure to vibration
= Protection against dehydration and heat exhaustion
= Protection from wet and cold conditions
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= Dealing with HIV/AIDS and other diseases
= Use of portable electrical equipment including
- Angle grinder
- Electrical drilling machine
- Still saw
= Excavation including
- Ground/soil conditions
- Trenching
- Shoring
- Drainage of trench
= Welding including
- Arc welding
- Gas welding
- Flame cutting
- Flame cutting
- Use of LP gas torches and appliances
= Loading and offloading of truck
= Aggregate/sand and other materials delivery
= Manual and mechanical handling
= Lifting and powering operators
= Driving and operation of construction vehicles and mobile plant including.
- Trenching machine
Use and storage of flammable liquids and other hazardous substances
Layering and bedding
Installation of pipes in pipelines
Backfilling trenches
Protection against flooding
Gabion work
Use of explosive
Protection form overhead power lines
= As discovered by the principal contractor's hazard identification exercise
= Asdiscovered from any inspection and audits conducted by the client of by the principal contractor or any other contractor
on site
= As discovered from any accident/incident investigation
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FORM C1.5 SUPPLY CHAIN MANAGEMENT POLICY

Please referto O. R. TAMBO District Municipality’s Procurement Policy.
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FORM C2.1 PRICING INSTRUCTIONS

1. The Tender Data, the Scope of Work and the Drawings are to be read in conjunction with the Schedule
of Quantities.

2. a. The Schedule comprises items covering the Consortium's profit and costs of general liabilities
and of the construction of temporary and permanent Works.

b. Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the
Schedule, his attention is drawn to the fact that the tenderer has the right, under various
circumstances, to payment for additional works carried out and that the Client is obliged to base
his assessment of the payment to be paid for such additional work on the rates inserted in the
Schedule by the tenderer.

c. Clause 8 of each Standardized Specification and the measurement and payment clause of each
Particular Specification, read together with the relevant clause of the Project Specification, set
out what ancillary or associated activities are included in the rate for the operations specified.

3. Descriptions in the Schedule of Quantities are abbreviated. The schedule has been drawn up generally
in accordance with the latest issue of "Civil Engineering Quantities". Should any requirement of the
measurement and payment clause of the applicable Standardized Specification, or the Project
Specification, or the Particular Specification(s) conflict with the terms of the Schedule or, when relevant
"Civil Engineering Quantities", the requirement of the Standardized, Project or Particular Specification, as
applicable, shall prevail.

4, Unless otherwise stated, items are measured net in accordance with the Drawings, and no allowance
has been made for waste.

5. The prices and rates to be inserted in the Schedule of Quantities are to be the full inclusive prices to the
Employer for the work described under the several items. The prices and rates shall be exclusive of Value
Added Tax. Such prices shall cover all costs and expenses that may be required in and for the
construction of the work described, and shall cover the cost of all general risks, liabilities, and obligations
set forth or implied in the documents on which the tender is based.

6. A price or rate is to be entered, in BLACK INK, against each item in the Schedule of Quantities.

7. In the event of the Tenderer failing to price any item it will be held that the Tenderer has made adequate
allowance under other items for all labour, material and costs required for the execution, not only of the
guantum of work covered by the unpriced item but also for any increase in the said quantum which may
have to be undertaken during the course of the Contract.
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8.

10

11

An amount or rate shall be entered against each item in the Bill of Quantities, whether or not quantities are
stated. An item against which no amount or rate is entered will be considered to be covered by the other
amounts or rates in the Bill.

The Bidder shall also fill in a rate against the items where the words "rate only" appears in the amount

column. Although no work is foreseen under these items and no quantities are consequently given in the
guantity column, the bidded rates shall apply should work under these items actually be required.

The quantities set out in the schedule of quantities are only approximate quantities. The quantities of work
finally accepted and certified for payment, and not the quantities given in the schedule of quantities, will be
used to determine payments to the contractor.

For the purposes of this Bill of Quantities, the following words shall have the meanings hereby assigned to
them:

Unit : The unit of measurement for each item of work as defined in the Standardized, Projector
Particular Specifications

Quantity : The number of units of work for each item
Rate : The payment per unit of work at which the Bidder bids to do the work Amount:
The quantity of an item multiplied by the bidded rate of the (same) item

Sum . An amount bidded for an item, the extent of which is described in the Bill of Quantities,the
Specifications or elsewhere, but of which the quantity of work is not measured in units

The units of measurement indicated in the Bill of Quantities are metric units. The following abbreviations
may appear in the Bill of Quantities:

mm = millimetre

m = metre

km = kilometre

km-pass = kilometre-pass

m? = square metre
m2-pass = square metre-pass
ha = hectare

m3 = cubic metre

m3-km = cubic metre-kilometre
kw = kilowatt

kN = kilonewton

kg = kilogram

t = ton (1 000 kg)

% = per cent

MN = mega Newton
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FORM C2.2

BILL OF QUANTITIES
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ITEM |PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
SANS
1 1200 A PRELIMINARY AND GENERAL
SCHEDULED FIXED-CHARGE AND VALUE RELATED
11 8,3
ITEMS
11.1 8.3.1 |Contractual Requirements Sum 1
Provision for the site facilities:
11.2 8.3.2.1 |a) Facilities for the Engineer Sum 1
1.1.3 8.3.2.2 |b) Facilities for the Contractor Sum 1
114 8.3.3 |General reponsibilities and other fixed charge obligations Sum 1
1.15 8.3.4 |Removal of site establishment on completion Sum 1
Compliance with the OHS Act regulations (Rate to include
for risk assessment specific to the project and other
1.1.6 adjustments to ensure compliance for the assignment Sum 1
including maintenance of a register for workers
contacts.)
Costs of medical certificate and Medical Surveillance
1.1.7 a) Initial (baseline) medical examinations No. 10
1.1.8 b) Exit examinations No. 10
Contract Name boards
119 (a) Supply & erect Contract name board, See Drawing No 1
standard
12 8.4 SCHEDULED TIME-RELATED ITEMS
121 8.4.1 |Contractual requirements Sum 1
1.2.2 8.4.2 |Occupation and maintanance of the site facilities
1.2.3 8.4.2.1 |a) Facilities required by the Engineer Sum 1
1.24 8.4.2.2 |b) Facilities required by the Contractor Sum 1
125 _Gener‘al respon5|b!I|t|e_s and other time related abligations sum 1
including other obligations
Compliance with the OHS Act regulations (Rate to include
for risk assessment specific to the project and other
1.2.6 adjustments to ensure compliance for the assignment Sum 1
including maintenance of a register for workers
contacts.)
1.2.7 Allowance for Health and Safety Officer Month 5
1.2.8 8.4.3 |Supervision for the duration of the contract Sum 1

Carried Forward
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ITEM |PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
Brought Forward
1.3 SUMS STATED PROVISIONALLY BY THE ENGINEER
131 | PsA3 (EFE';F;'(‘%’?;”Lﬂs%fgcf)o;:ie‘ﬁ:ﬁgfg ;me;nig‘”a‘:t Prov. Sum 1 RA0 000,00 | RA40 000,00
Payment of PSC members for attendance of meetings for
1.3.2 the duration of the contract (6 No members at R500 per Prov. Sum 1 R15 000,00 R15 000,00
member per meeting)
Contractors markup on item 1.3.17 % R55 000,00
133 EL‘;‘I";E'}Z? 2;5?3' r;iey'izg_im’iﬁriz;”s"ucmd by the Prov. Sum 1 R50 000,00 | RS50 000,00
1.3.4 Allowfor Airtime to the Engineers site Personnel for the Prov. Sum 1 R2 000,00 R2 000,00
duration of the Contract
1.4 8.7 DAYWORKS
1.4.1 LABOUR
Supervision, transport etc to be included in P&G
allowance. Any other allowance to be included in the rate)
1.41.1 Foreman hr 20
1.4.1.2 Skilled hr 20
1.4.1.3 Semi-skilled hr 20
1.4:1.4 Unskilled hr 20
1.4.2 PLANT
1.4.2.1 a) TLB hr 10
1.4.2.2 Establishment and Destablishment for item 1.4.3.1 Sum 1
1.4.2.3 b) Excavator hr 10
1.4.2.4 Establishment and Destablishment for item 1.4.3.3 Sum 1
1.4.2.5 c) Flatbed truck hr 10
1.4.2.6 Establishment and Destablishment for item 1.4.3.3 Sum 1
1.4.2.7 d) Wacker day 5
1.4.2.8 e) Water Pump day 5

Total Carried Forward To Summary
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ITEM |PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO R
SANS
2 1200 C & |SITE CLEARANCE
PSC
2,1 CLEAR AND GRUB
211 8.2.1 |a) Areas as designated by the Engineer ha 1
8.2.2 Where instructed remove and grub large trees and tree
o stumps of girth:
21.2 8.2.2(a) |over 1m and up to 2m. No. 1
Stripping average 150mm thick layer of top soil over to be
excavated for installation of services and depositing
2.1.3 8.2.10 |material to prescribed stock piles on site (Rate to include m® 109

re-use, compaction and levelling of stock pile material on
site as instructed by engineer).

Total Carried Forward to Summary
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ITEM
NO

PAYMENT

DESCRIPTION

UNIT

QTY

RATE

AMOUNT
R

3

31

3.11

3.1.2

3,2

3.21

BACKUP GENERATORS OF PUMP STATIONS

BACK UP GENERATOR FOR BOREHOLE PUMPS
STATION BUILDINGS

Supply and install 38 KVA Diesel bakup generator, model:

BPD40S3 or similar approved, including electrical and
electronic cables. The contractor will also be required to
compile an operations manual and train operators as
identified by the Client.

Supply and install 25 KVA Diesel bakup generator, model:

BUD25S3 or similar approved, including electrical and
electronic cables. The contractor will also be required to
compile an operations manual and train operators as
identified by the Client.

BACK UP GENERATOR FOR BOOSTER PUMPS
STATION BUILDING

Supply and install 50 KVA Diesel bakup generator, model:

BPD50S3 or similar approved, including electrical and
electronic cables. The contractor will also be required to
compile an operations manual and train operators as
identified by the Client.

No

No

No

Total Carried Forward to Summary
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ITEM
NO

PAYMENT

DESCRIPTION

UNIT

QrY

RATE

AMOUNT
R

4

4.1

4.4

4.3

4,4

4.5

45.1

45.2

4.5.3

RESERVOIRS

Construct new 400kl ground steel or galaxy storage tank
complete as per Engineers instructions. Rate to include for
all excavations, concrete bases, inlet and outlet pipes,
overflow and scour pipes, gate valves, ball valve,
disinfection, associated chambers,thrust blocks, etc.

Construct new 200kl ground steel or galaxy storage tank
complete as per Engineers instructions. Rate to include for
all excavations, concrete bases, inlet and outlet pipes,
overflow and scour pipes, gate valves, ball valve,
disinfection, associated chambers,thrust blocks, etc.

Construct new 100kl ground steel or galaxy storage tank
complete as per Engineers instructions. Rate to include for
all excavations, concrete bases, inlet and outlet pipes,
overflow and scour pipes, gate valves, ball valve,
disinfection, associated chambers,thrust blocks, etc.

Constuct the platform with selected gravel layers (G6/G7)
from borrow or cut (i) compacted to 93% of modified
AASHTO density for a compacted layer thickness of
150mm,

FENCING

Security fence constructed of 2.4m High formed of
thirteen strands of straining wires each strand formed of
twisted double strand 1,6mm thick galvanised wires
incorporating three barbs in every twist at 150mm centres
mechanically strained between straining and/or gate and
corner posts at maximum 10m centres with one end
passed through holes and securely tied to posts and other
end securely tied to and including eyebolts bolted onto
posts with and including 2,5mm galvanised binding wire;
the fence complete with and including three rows of flat
wrap razor security wire in 600mm diameter vertical loops
fixed at each intersection with barbed straining wires with
and including 2,5mm galvanised binding wire. With
100mm Diameter x 3,5mm thick galvanised intermediate
post 3,4m long with pressed steel cap welded onto top; the
post to be holed as required for wires and straining bolts
and with 150 x 150 x 4mm mild steel base plate welded
onto bottom end: including setting up post and embedding
in position in concrete base

Supply and install double leaf vehicle gates

Pipework connection from the new reservoirs to the
existing reticulation pipe network

No.

No.

No.

m3

No.

Prov-Sum

725

360

R375 000,00

R375 000,00

Total Carried Forward to Summary
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SUMMARY OF SECTIONS
SECTION DESCRIPTION AMOUNT (RAND)
1 SECTION 1: PRELIMINARY AND GENERAL
2 SECTION 2 : SITE CLEARANCE
3 SECTION 3: BACKUP GENERATOR FOR PUMP STATIONS
4 SECTION 4 : RESERVOIRS
5 TOTAL OF SECTIONS (VAT EXCLUDED)
6 ADD: CONTINGENCIES @ 10%
7 SUB TOTAL 1
8 ADD: VAT @ 15%
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C3 SCOPE OF WORKS

All definitions, interpretations and general provisions for the General Conditions of Contract for Construction
Work, Third Edition (2015) are applicable.

C31 DESCRIPTIONS OF WORKS

C3.1.1 Client’s Objective

The Client’s objective is to supply water to Gabajana village and surrounding sub-villages in Flagstaff Ward 6 and
8. The contractor shall use the reasonable resources. These resources include local labour, sub- contractors, and
plant hire. The specification of the material should be specified by the engineer.

It is a specific goal of this project that the labour component where possible be maximised where it is economically
feasible, and that the use of this labour goes hand in hand with on the job training of the labour force. The project
is thus process and product orientated, and it is expected that the contractor will pursue these goals in the
execution of the project.

C3.1.2 Overview of the Works

The works entails the construction of Steel Galaxy Tanks, connecting of these tanks to existing network and
installation and connecting of back-up generators to existing borehole system in Ward 6 and 8 (Gabajana village)
of the Ingquza Hill Local Municipality within the jurisdiction of the O. R. Tambo District Municipality. This includes
the

e Supply and installation of Three (3) new backup generator, Two (2) at boreholes pump stations and One
(1) at booster pump stations;

e Construction of a new 200kl ground steel tank to augment the existing 3 x 10kl Jojo Elevated Tanks at
Mkhumeni village;

e Construction of a new 400kl ground steel or galaxy tank to augment the existing 250kl storage for
Gabajana village;

e Construction of a new 100kl Galaxy tank and refurbishment of the existing 150kl precast concrete reservoir
for Mhlanga

C3.1.3 Extent of the Works

The work to be carried out by the Tenderer under this Contract comprises mainly of the following:

ITEM TASKS

e Reservoirs e Construction of 400kl Galaxy steel tank at Gabajana village;
Construction of 200kl Galaxy steel tank at Mkhumeni village;
Construction of 100kl Galaxy steel tank at Mhlanga village

e Backup Generators e Installation of backup Generator on existing two borehole stations;
Installation of backup Generator at existing Booster pump station.
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C3.1.4 Construction program

It is specifically brought to the notice of the Contractor that time is critical on this project, and the construction
period will be a major factor in the award of the tender.

C3.1.5 Change in works

The ORTDM may, from time to time by order in writing without in any way vitiating the Contract or giving to the
Contractor any claim for additional payment, require the Contractor to proceed with the execution of the works in
such order as in his opinion may be necessary, and may alter the order of or suspend any part of the Works at
such time and times as he may deem desirable and the Contractor shall not, after receiving such written order,
proceed with work ordered to be suspended until he shall receive a written order to do so from the ORTDM.
Where the work must of necessity be carried out in conjunction with work of other Contractors, or with that of the
Employer, it shall be coordinated and arranged in such a manner as to Interfere as little as possible with the
progress of such other work so as to offer every reasonable facility to other Contractors or to employees of the
Employer.

C3.1.6 Temporary Works

The Contractor will be responsible for all Temporary works necessary to undertake this project. The areas where
temporary works are anticipated but not limited to are benching along the pipeline route and stream diversions.
All areas where temporary works are undertaken are to be rehabilitated to their natural state on completion of the
project.

C3.2 ENGINEERING
C3.2.1 DESIGN SERVICES
Works designed by, per design stage:

Concept, feasibility and overall process
Engineer Basic engineering and detail layouts to tender stage
Engineer Final design to approved for construction stage

Preparation of as-built drawings (Engineer)
Contractor and Engineer

(@) The Engineer is responsible for the design of the permanent Works as reflected in the
Contract Documents unless otherwise stated.

(b) The Contractor is responsible for the design of the temporary Works and their compatibility
with the permanent Works.

(c) The Contractor shall supply all details necessary to assist the Engineer in the compilation of the
as-built drawings

C3.1.2



CONTRACT NO.: ORTDM SCMU 42-24/25
Gabajana Water Supply — Contract 2
C3 Scope of Works

C3.2.2 EMPLOYER'’S DESIGN

Not applicable
C3.2.3 DESIGN BRIEF

Not applicable
C3.2.4 DRAWINGS

Drawings for the project are listed in Annexure C3.6.5. The drawings issued to Tenderers as part of the Tender
Document must be regarded as provisional and preliminary for the Tenderer’s benefit to generally assess the
scope of the work.

The Contractor shall use only the dimensions stated in figures on the Drawings in setting out the Works, and no
dimension shall be scaled from the Drawings, unless required by the Engineer. The Engineer will, on the request
of the Contractor and in accordance with the provisions of the Conditions of Contract, provide such dimensions as
may have been omitted from the Drawings.

The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed or relocated during the
Contract. The position of pipe bends and all other underground infrastructure shall be given by either co- ordinates
or stake value and offset. Where necessary, levels shall also be given. A marked-up set of drawings shall also
be kept and updated by the Contractor. This information shall be supplied to the Engineer's Representative on a
regular basis. All information in possession of the Contractor, required by the Engineer and/or the Engineer’s
Representative to complete the as- built/record drawings must be submitted to the Engineer's Representative
before a Certificate of Completion will be issued.

Where the Contractor is to supply the design of temporary Works he shall supply the consulting engineer for this
project with full working drawings supported by a professional engineer's design certificate.

The Drawings prepared by the Engineer for the Permanent Works of this Contract are listed below and contained
in Annexure B or C3.6.5. The Engineer reserves the right to issue amended and/or additional drawings during the
Contract.

C3.3 PROCUREMENT

C3.3.1 PREFERENTIAL PR REMENT PROCEDURE

C3.3.11 REQUIREMENT

All works to be completed in this contract shall be executed in accordance to the O. R. Tambo District
Municipality’s preferential procurement policies and procedures.

C3.3.1.2 RESOURCE STANDARD PERTAINING TO TARGETED PROCUREMENT

Preferential procurement will be applied as per O. R. Tambo District Municipality’s preference policy.

C3.3.2 QUB-CONTRACTING

Bidders are required to Sub-Contract a portion of works in the contract to previously disadvantaged
companies, within the area of jurisdiction of the O. R. Tambo District Municipality a minimum of 10%.
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C3.3.2.1 Tenderers must comply with the requirement to subcontract a portion of these works to either of the
following enterprises:
() an EME or QSE which is at least 51% owned by black people;
(i) an EME or QSE which is at least 51% owned by black people who are youth;

(iii) an EME or QSE which is at least 51% owned by black people who are women;

(iv) an EME or QSE which is at least 51% owned by black people with disabilities;

(V) an EME or QSE which is 51% owned by black people living in rural or underdeveloped areas or
townships;

(vi) a cooperative which is at least 51% owned by black people;

(vii) an EME or QSE which is at least 51% owned by black people who are military veterans.

C3.3.2.2 CPG APPLICABILITY

The Contract Participation Goals (CPG) target is applicable to all contracts to be adjudicated through the

O. R. Tambo District Municipality procurement process and shall be achieved through the following
mechanisms: -

¢ Main Service Provider may propose a suitable targeted enterprise or CPG partner/s but O. R. Tambo
District Municipality reserves the right to provide or arrange a targeted enterprise or CPG partner/s to
work with the successful company.

e The CPG shall be at least 10% (minimum) of the total contract value excluding VAT.

e In cases where CPG works has been already identified, the successful tenderer will be allocated a
CPG partner/s as deemed necessary by the Engineer.

Professional Service Providers
Minimum
Tax :
. Annual Black Full Time CPG
Type Of Enterprise . Clearance .
Turnover Ownership - Technical Target
Certificate
Employees
Quialifying <
Smalll 5: 1”; &TE > 50% Required >6
Targeted | Enterprise | -
Enterprise 10% Min.
(TE) Emerging
Micro TE<R5m > 50% Required >3
Enterprise

For each monthly invoice submitted by the Service Provider, the Targeted Enterprise(s) hours and costs
per function must be clearly articulated to enable the CPG targets to be easily and regularly monitored.

The Service Provider must withhold 10% retention of the Targeted Enterprise(s) fees until the acceptance
of the project.

The Service Provider must pay the amount due to the Targeted Enterprise(s) within 3 days of receiving
payment from the Employer.

C3.3.2.3 The Scope of Works to be carried out by the SUB — CONTRACTOR under this Contract will be detailed
After Award of the contract.

C3.3.2.4 Aformal tender process will be followed to appoint the Subcontractor which will be facilitated by the
Employer, Employer’s Agent and Main Contractor.
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C34

C34.1

CONSTRUCTION

Works Specifications

The following applicable standardized and particular specifications are relevant to this contract:

SABS 1200 A General

SABS 1200 C Site Clearance

SABS 1200 DAH Earthworks (small works)
SABS 1200 DB Earthworks (Pipe trenches)
SABS 1200 L Medium Pressure Pipelines
SABS 1200 GA Concrete (small works)
SABS 1200 LB Bedding (pipes)

SABS 1200 GB Concrete (Ordinary building)

C3.4.2 Plant and Materials

C3.4.3

C3.4.4

All materials shall comply with the requirements of the South African Bureau of Standards and shall
bear the official standardization mark. Where SABS standard does not exist for a certain material, or a
material does not bear the official standardization mark, the Engineers approval of such material must ke
gained before use thereof.

Construction Equipment

All equipment on site shall be in a good working order and is to be in such a condition that it can achieve
production rates which are typical of the industry standards.

Should any equipment, in the opinion of the Engineer, be substandard or breaks down frequently to
such an extent that it affects the progress on the project, the Engineer may instruct the Contractor to
replace such equipment.

Health & Safety

All work is to be carried out in accordance with the Occupational Health and Safety Act and Regulations
(Act 85 of 1993) (a copy of which must be kept on site), the Explosive Material Act of (Act 26 of 1956),
the Minerals Act of 1991, and the Factories Machinery and Building Work Act (No 22 of 1941).

Two items relating to the fixed cost and time related cost of complying with these regulations have been
provided in the Schedule of Quantities (items 1.1.9 and 1.2.9).

The Contractor is to ensure that at least the following is allowed for in his/ her rates:-

() Provision of a full-time safety officer (and assistants if necessary) for the duration of the
contract.

(i) Provision of all safety equipment required in terms of the Act (e.g. gloves, hard hats, safety
boots, harness, masks, goggles, etc.).

(i)  Provision for all other costs necessary for conforming with the Regulations (e.g. management,
risk etc.)
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] Accommodation of traffic

It is expected of the Contractor to ensure that the free flow of traffic is possible throughout the
construction period.

The Contractor is to provide all necessary barricades, signs and lighting in accordance with the
stipulations of the South African Road Signs Traffic Manual, and the Protective Services of the

O. R. Tambo District Municipality. All work is to be to the satisfaction of the Engineer.

] Inspection by engineer

No stage of construction shall be proceeded with until the Engineer or his representative has
examined and approved the previous stage. If any work is covered or hidden from view before
the Engineer has inspected same, the Contractor shall at his own cost open the covered work for
inspection. The Contractor shall also be responsible for making good any work damaged by such
uncovering.

. Employment of local labour

It is a specific criterion of this project that should as far as possible adheres to RDP principles,
and to meet these principles the following procedures will be followed:

All labour is to be sourced from the O. R. Tambo District Municipality area of jurisdiction and the
Contractor may only bring in key personnel from outside this area.

C3.4.5 Existing Services

C3.4.5.1 Known Services

The positions of existing services, insofar as they are known, are shown on the existing drawings. Items have been
allowed in the Schedule of Quantities for dealing with and protecting services.

C3.4.5.2 Treatment of Existing Services

The Contractor shall ensure that none of the existing services are damaged during the implementation of this
Contract.

C3.4.5.3 Use of Detection Equipment for the Location of Underground Services
The Contractor may use detection equipment to locate underground services prior to exposing such by hand.

C3.4.5.4 Damage To Services

The Contractor shall exercise care in the vicinity of existing services, and shall take all necessary measures to
protect such services. Repairs to existing services damaged by the Contractor shall be for his own account.

C3.4.5.5 Reinstatement of Services and Structures Damaged During Construction

In the event of a service being damaged, the Contractor shall immediately notify the authority concerned, as well
as the Employer’s Agent. Where the authority concerned elects to effect the repair, the Contractor shall co-operate
with and allow such authority reasonable access and sufficient space and time to effect the repair.

C3.4.6 Site Establishment

C3.4.6.1 Services and Facilities Provided by the Employer
The O.R Tambo District Municipality is the Water Supply Authority.

No services or facilities will be provided by the Employer. The Contractor is to provide his own services and facilities, and
to make allowance for the cost thereof in Section 1 of the Schedule of Quantities.
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C3.4.6.2 Facilities Provided by the Contractor

The Contractor is to provide the facilities indicated in the Schedule of Quantities.

C3.4.6.3 Storage and Laboratory Facilities

The Contractor is to provide the facilities indicated in the Schedule of Quantities.

Storage areas are to be contained within the Contractor’s designated, fenced off construction camp(s).

C3.4.6.4 Other Facilities and Services

The Contractor is responsible for the provision of all necessary temporary facilities which are not provided by the
Employer, including power, water, telecommunications, security services, medical, fire protection, sanitation and
toilets and solid waste disposal.

The Contractor shall make his own provisions for the collection, storage and disposal of all construction waste (i.e.
whether it be in the camp or on the construction site); all in conformance with the Environmental Management Plan
and with approval of the Employer's Agent, the Local Authority and the Environmental Officer. Payment for the
clearing, loading, transport, dumping fees and any other requirement or costs incurred shall be included in the
scheduled rates.

The Contractor shall provide suitable and adequate portable chemical latrines for his employees and his sub-
contractors. Latrines shall be maintained by the Contractor in a clean and sanitary condition to the Employer’s
Agent's satisfaction. The use of latrines shall be enforced and fouling of the site will not be permitted.

The Contractor shall be permitted to house Key Personnel only within the construction camp site(s). At the
commencement of the Contract, the Contractor shall inform the Employer's Agent of his intentions regarding the
housing of Key Personnel on site, and he shall thereafter ensure that such accommodation is kept neat, hygienic,
and properly controlled at all times. At any stage of the Contract, should the Employer’s Agent be of the opinion that
the housing of Key Personnel within the construction camp(s) is causing disturbance, or inconvenience to the land
owner or nearby residents, the authority granted in this clause for the housing of Key Personnel within the
construction camp(s) bay be withdrawn, either partially or entirely.

The Contractor is to comply with all requirements contained in law or local bylaws, as well as any other requirements
set by the local authority.

C3.4.6.5 Notice Boards

C3.4.7

C3.4.8

The Contractor is to provide notice boards as indicated in the Schedule of Quantities, the layout of which is to match
the template issued in the Tender Document.

The boards are to be erected at locations approved by the Employer's Agent. The Employer’s Agent reserves the
right (at no cost to the Employer) to have any sign, notice or advertisement moved to another location, or to have
such removed from the site entirely, should such signs, notices or advertisements prove in any way unsatisfactory,
or an inconvenience or danger to the general public.

These boards are to be maintained for the duration of the Contract. Any damage to the boards shall be repaired
within fourteen (14) days of a written instruction issued by the Employer’s Agent.

The notice boards and supporting structures are to be removed fourteen (14) days prior to the issue of the Final
Approval Certificate.

Site Usage

Access to site shall be limited to the Contractor and his personnel. The Contractor shall be responsible for the
control of unauthorized entry to the site and shall inform the Employer’'s Agent of any breach of such rules. The site
shall be managed and used for its intended purpose. The Contractor is required to keep a visitors log and ensure
full compliance with site safety standards.

Permits and Way Leaves

While the Engineer is responsible for obtaining all the necessary wayleaves, permissions and permits applicable to
working near any existing services or other infrastructure on Site, the Contractor is responsible for abiding by the
safety and other conditions imposed by such wayleaves, permissions and permits.
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The Contractor shall ensure that all wayleaves, permissions and permits (furnished by the Engineer) are kept on
site and are available for inspection by the relevant services authorities on demand.

The Contractor shall also ensure that any wayleaves in respect of electricity services are renewed timeously every
three months.

C3.4.9 Alterations, Additions, Extensions and Modifications to Existing Works

The Contractor is to satisfy himself as to the dimensional accuracy, alignment, levels and setting out of existing
structures or components thereof to ensure compatibility with the proposed works. Any concerns are to be raised
timeously with the Employer’'s Agent.

C3.4.10 Inspection of Adjoining Properties

In the event that blasting is required on site, inspection of potentially affected buildings and properties is to be
conducted with the owners of such buildings/properties, along with representatives of the local authority. This is to
be completed before commencing with blasting.

The Contractor shall record the condition as well as photograph all adjoining structures before commencing with
blasting.

C3.4.11 Water for Construction Purposes

The Contractor is responsible for procuring, transporting, storing, distributing and applying the water needed for
construction purposes. Consultation with the local community or the local authority may be required, depending on
the proposed source of such water.

C3.4.12 Survey Control and Setting Out of the Works
Control points in the form of benchmarks and pegs have been established at critical points.

C3.4.13 Workmanship and Quality Control

The onus to produce work that conforms in quality and accuracy of detail to the requirements of the Specifications
and Drawings rests with the Contractor, and the Contractor shall, at his own expense, institute a quality control
system and provide suitably qualified and experienced Employer's Agents, foremen, surveyors, materials
technicians, other technicians and technical staff, together with all transport, instruments and equipment to ensure
adequate supervision and positive control of the Works at all times.

The cost of supervision and process control, including testing and mix designs carried out by the Contractor, will be
deemed to be included in the rates tendered for the related items of work.

The Contractor's attention is drawn to the provisions of the various Standardized Specifications regarding the
minimum frequency of testing required. The Contractor shall, at his own discretion, increase this frequency where
necessary to ensure adequate control.

On completion and submission of every part of the work to the Employer’s Agent for examination and measurement,
the Contractor shall furnish the Employer’s Agent with the results of the relevant tests, mix designs, measurements
and levels to demonstrate the achievement of compliance with the Specifications.
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C3.4.14 Features Requiring Special Attention

The onus to produce work that conforms in quality and accuracy of detail to the requirements of the Specifications
and Drawings rests with the Contractor, and the Contractor shall, at his own expense, institute a quality control
system and provide suitably qualified and experienced Employer's Agents, foremen, surveyors, materials
technicians, other technicians and technical staff, together with all transport, instruments and equipment to ensure
adequate supervision and positive control of the Works at all times.

C3.4.14.1 Supporting Documents
Refer Section PS.8.1 of this document

C3.4.14.2 Monthly Reporting
Refer Section PS.8.7 of this document

C3.4.14.3 Existing, Operational Bulk Mains

The reservoirs each end of the pipeline are in current use. When effecting the connections to the reservoirs, the
Contractor is to at all times, ensure that the supply of potable water is not affected by the construction activities.

C3.4.14.4 Accommodation of Traffic

The Contractor will be required to make provision for the accommodation of traffic along all public roads for the
full duration of construction.
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C3.5 Management
C3.5.1 Management of the Works

C3.5.1.1 Applicable SANS 1921 Standards
e SANS 1921-1:2004 Part1 General Engineering and Construction Works
SANS 1921-2:2004 Part2 Accommodation of Traffic on Public Roads Occupied by the Contractor
SANS 1921-3:2004 Part 3 Structural Steelwork
SANS 1921-5:2004 Part5 Earthworks Activities which are to be Performed by Hand
SANS 1921-6:2004 Part 6 HIV/AIDS Awareness

C3.5.1.2 Particular Specifications (refer to Annex C3.6)
Refer to C3.6 — Annexures for particular (purpose written) specifications.

C3.5.1.3 Planning and Programming

The Contractor shall submit a detailed programme within fourteen (14) days of the acceptance of the tender as
stipulated in the General Conditions of Contract 2015.

The Contract period shall include all Saturdays, Sundays, non-working days (public holidays), special non-working
days, as well as an allowance for anticipated inclement weather (as per Clause Clause 5.12.2.2: Extension of Time)
during normal working hours. The programme shall be agreed between the Employer and the Contractor prior to
the implementation of the construction works.

The programme shall be updated monthly, for discussion at the monthly progress (site) meeting, to indicate planned
versus actual progress.

The Contractor shall review his progress each month and should progress lag behind the latest accepted
programme, by more than 2 weeks, he shall submit a revised programme and method statement of how he proposes
to make up the lost time. If, in the opinion of the Employer’s Agent, such revised programme will not make up the lost
time, the Employer’s Agent shall have the right to request the Contractor to reorganize his work in a manner which
will ensure an acceptable programme. Claims for additional payment to meet any costs incurred due to such
reorganisation will not be accepted.

Should the Contractor wish to work outside normal working hours (as defined in the Contract Data) for any reason,
he shall first seek permission to do so from the Employer's Agent. Attending to emergency situations or making-
safe the Works are exempt from requiring prior approval, but notification shall still be sent to the Employer’s Agent.

Site handover and commencement of execution of the Contract will only take place once all the necessary
documentation (details given in Contract Data) has been submitted and approved. Before any site work is
undertaken, an introductory meeting with the local community has to be held. The latter is arranged by the
Employer’s Agent.

C3.5.1.4 Programme Format and Content

Programmes shall be submitted in Microsoft Project format in hardcopy and softcopy. The Contractor is to provide
the detailed programme such that it is legible.

The programme of construction shall be submitted to the Engineer within the time period stipulated in these
documents. The programme shall clearly show all activities related to the works and shall indicate which activities
are on the critical path.

In compiling the programme the Contractor shall take into account the following:
. The requirements and effects of employing labour intensive construction methods.
. The lead-time for training of local labour.
. The accommodation and safeguarding of public access and traffic
. Accommodation of and notification for temporary water shut down
. Establishment and de-establishment times.
. Time to obtain all permits and way-leaves.
. Appointment of Community Liaison Officer (CLO).
. All public and Contractor close down periods.
. All other activities required in terms of this document.

C3.1.13



CONTRACT NO.: ORTDM SCMU 42-24/25
Gabajana Water Supply — Contract 2
C3.5 Management

The Contractor's programme shall show:
a) The various activities, related to a time scale, for each element of the Works, including those of Subcontractors,
in sufficient detail to be able to assess construction progress.
b) Water testing
c) Critical path activities and their dependencies,
d) Key dates in respect of information to be provided by the Employer’s Agent and/or others.

C3.5.1.5 Methods and Procedures

Where requested in writing by the Employer's Agent, the Contractor shall submit Method Statements for
constructing specific aspects of the Works. Such work shall not be started until the Contractor receives approval of
the Method Statement in writing from the Employer’s Agent.

C3.5.1.6 Quality Plans and Control

The Contractor is required to have in place, and follow, an approved Quality Assurance System for the execution of
this Contract. To this end, the Contractor shall submit his proposed Quality Management Plan (QMP) to the
Employer's Agent for approval along with his up-front documentation required before the commencement of the
Works. The QMP shall include the Contractor's proposed Quality Control Plan (QCP) which shows how
conformance to the QMP is to be documented.

In addition to this, the Contractor is required to follow the Employer’'s Agent’s Site Quality Control procedures which
entails the following:

e Contractor’s submission of Request for Inspection of Work;

e Employer's Agent’s signing-off of ‘hold points’ at each stage of the work (thereby authorising the

Contractor to proceed with the next stage of the work). This may take several iterations should the Employer’'s Agent
require further work before signing-off. Work may not proceed on the next stage until the previous stage has been
signed-off.

Claims for particular items of completed work for each interim Payment Certificate will not be certified for payment
where the required sign-offs have not been obtained.

No claims for extension of time, nor any other form of compensation, will be entertained for delays in receiving the
Employer's Agent sign-offs on ‘hold points’ where, in the opinion of the Employer’s Agent, insufficient notice has
been given to inspect and approve the Works. The default notice required is 48 hours.

The Contractor shall submit copies of all his conformance documentation to the Employer’'s Agent on a monthly
basis and proof of recent calibration of all measuring devices that are to be used.

C3.5.1.7 Environment

The Contractor shall comply with the Construction Environmental Management Plan (attached in Annexures). The
Environmental Control Officer shall liaise directly with the Contractor on general environmental matters. Where such
matters affect construction works, the Environmental Control Officer will be required to address such concerns with
the Employer’s Agent.

The Contractor shall plan the work in such manner that wind-blown dust is kept to a minimum. Earthworks shall
commence immediately after a section is cleared and approved. The Contractor will have a water truck or other
means of dust suppression on standby for spraying the cleared areas. The cost of this process will be deemed to
have been included in the clearing and excavation rates entered in the Schedule of Quantities.

Burning of any materials on site will not be allowed.

The Contractor is required to progressively and systematically finish and tidy the work as it proceeds. This will be
monitored against the latest approved programme. The Employer's Agent shall have the right to not certify full
payment of particular scheduled items where such items are largely complete, but finishing and tidying is deemed
still outstanding.

Under no circumstances shall spoil, rubble, materials or equipment be allowed to unnecessarily accumulate on Site.
If, in the opinion of the Employer’s Agent, this is occurring, the Employer’s Agent shall have the right to make an
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allowance for the estimated cost of rectifying the above by reducing particular measured quantities from claims
being processed for payment.

C3.5.1.8 Accommodation of Traffic on Public Roads Occupied by the Contractor

All work within the road reserve is to be conducted strictly in accordance with the wayleaves issued for such work.

C3.5.1.9 Other Contractors On Site

There are no other Contractors on Site.

C3.5.1.10 Testing and Quality Control

(i)

(i)

Contractor to engage services of an independent laboratory

Notwithstanding the requirements of the Specifications pertaining to testing and quality control, the Contractor shall
engage the services of an approved independent laboratory to undertake all testing of materials, the results of which
are specified in, or may reasonably be inferred from, the Contract. These results will be taken into consideration by
the Employer's Agent in deciding whether the quality of materials utilised, and workmanship achieved by the
Contractor comply with the requirements of the Specifications. The foregoing shall apply irrespective of whether the
specifications indicate that the said testing is to be carried out by the Employer's Agent or by the Contractor.

The Contractor shall be responsible for arranging with the independent testing laboratory for the timeous carrying
out of all such testing specified in the Contract, at not less than the frequencies and in the manner specified. The
Contractor shall promptly provide the Employer’'s Agent with copies of the results of all such testing carried out by
the independent laboratory.

For the purposes of this clause, an "independent laboratory" shall mean an "approved laboratory" (as defined in
subclause PSA 7.2) which is not under the management or control of the Contractor and in which the Contractor
has no financial interest, nor which has any control or financial interest in the Contractor.

Additional testing required by the Employer’s Agent

In addition to the provisions of subclause C3.4.2.5(b)(i): Contractor to engage services of an independent laboratory,
the Employer’s Agent shall be entitled at times during the Contract to require that the Contractor arrangewith the
independent laboratory to carry out any such tests, additional to those described in subclause C3.4.2.5(b)(i), at such
times and at such locations in the Works as the Employer’s Agent shall prescribe. The Contractor shall promptly
and without delay arrange with the independent laboratory for carrying out all such additional testing as required by
the Employer’s Agent, and copies of the test results shall be promptly submitted to the Employer’'s Agent.

Costs of testing

(a) Tests in terms of subclause C3.4.2.5(b)(i)

The costs of all testing carried out by the independent laboratory in accordance with the requirements of subclause
C3.4.2.5(b)(i), above shall be borne by the Contractor and shall be deemed to be included in the tendered rates and
prices for the respective items of work as listed in the Bill of Quantities and which require testing in terms of the
Specifications. No separate payments will be made by the Employer to the Contractor in respect of any testing
carried out in terms of subclause C3.4.2.5(b)(i).

Where, as a result of the consistency of the materials varying or as a result of failure to meet the required
specifications for the work, it becomes necessary to carry out additional tests (e.g. re-tests on rectified work and/or
replacement materials), the costs of such additional testing shall be for the Contractor’s account.

(b) Additional tests required by the Employer’s Agent

The costs of any additional tests required by the Employer’s Agent in terms of subclause C3.4.2.5(b)(ii): Additional
testing required by the Employer's Agent, shall be reimbursed to the Contractor against substitution of the
Provisional Sum allowed therefore in the Bill of Quantities; provided always that the costs of any such additional
tests ordered by the Employer’s Agent, the results of which indicate that the quality of the materials utilised and/or
the standard of workmanship achieved are/is not in accordance with the specifications, shall not be reimbursable to
the Contractor.
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C3.5.1.11

C3.5.1.12

Recording of Weather

The Contractor is to provide and correctly install a rain gauge and maximum/minimum thermometer at the
construction camp. The Contractor shall record and keep a record of the daily rainfall and maximum/minimum
temperatures, and supply the data to the Employer’s Agent on a daily basis. Readings are to be recorded daily at
08:00 unless otherwise agreed to by the Employer’s Agent.

The Contractor shall take all necessary precautions to ensure that the rain gauge cannot be interfered with by
unauthorised persons.

Format of Communications

All requests for information or requests for inspections are to be recorded in writing.

All instructions are to be issued in writing as a Site Instruction.

C3.5.1.13 Key Personnel

C3.5.1.14

a)

d)

C3.5.1.15

C3.5.1.16

The Contractor is to compile and submit to the Employer’s Agent a schedule of Key Personnel, including titles,
names, designations and contact numbers of such personnel. This document is to be updated immediately in the
event of any changes.

Management Meetings

Formal project meetings will be held on site in the Employer's Agent’s office (or similar suitable office).
Representatives of the Employer, Employer’s Agent and Contractor will be required to attend. The representatives
are to have the necessary authority in respect of aspects such as planning and health and safety. The Contracts
Manager and Construction Manager (Site Agent) are required to attend all such meetings.

The Contractor shall attend the following meetings during the Contract:
An inaugural site meeting at the BM Infrastructure offices or as called by the Employer’s Agent

b) Monthly site meetings, at BM Infrastructure East London offices and on Site or as called by the Employer’s
Agent, from the commencement of the Works until the issue of the Practical Completion Certificate (or where
necessary as determined by the Employer’s Agent).

c) Monthly technical meetings called by the Employer's Agent (or where necessary as determined by the
Employer’'s Agent).
Meetings during the Defects Notification Period called by the Employer's Agent (only if warranted)

The following reports shall be submitted by the Contractor before the monthly Site Meetings:
e Progress Report
e Plant & Labour returns
e Updated Programme vs Baseline Programme
¢ Updated cashflow projection.

The cost of these requirements shall be included in the rates tendered for Time Related Items.

Forms for Contract Administration

The Employer's Agent's Representative will have a full set of contract administration forms for use on site. This
includes forms for recording test results, claims, inspections and the like. The Contractor may use such as a basis
for his documentation should he not have adequate similar templates.

Electronic Payments

The Employer will make payments by electronic means only.

C3.5.1.17 Daily Records

The Contractor is required to keep daily records of resources (people and construction equipment) as well as of
work performed on the site. A signed copy of the previous day’s record must be provided to the Employer's Agent
on a daily basis.
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Information relating to construction equipment shall be recorded in the Daily Site Diary. In addition, the Contractor
shall deliver to the Employer’s Agent, on a monthly basis, a detailed schedule of construction equipment present on
the site for that month. Full particulars are to be recorded, identifying each piece of equipment, including whether the
equipment is in working order or out-of-order. This schedule is to be submitted by the first day of the month following
the month to be reported.

C3.5.1.18 Bonds and Guarantees

C3.5.1.19

C3.5.1.20

C35.1.21

C3.5.2

Bonds and guarantees are to be submitted to the Employer from whom they can be collected once they are
released, in accordance with the contract.

Payment Certificates

Measurements for interim and final certificates must be agreed with the Employer’s Agent prior to the issuing of a
Tax Invoice by the Contractor.

The Contractor is to provide all invoices, vouchers and receipts in respect of payments made by him in connection
with provisional or prime cost items when he requires payment for such.

The Contractor is to provide all invoices or receipts in respect of materials purchased and delivered to the site when
he requires payment for such. Invoices or receipts are to clearly identify the material, the unit rate thereof, and the
quantity/number purchased.

It is a specific requirement of this Contract that the Contractor shall collect and record all relevant information for

the completion of end-of-month documentation to be submitted with each payment claim. The Payment Certificate

(prepared by the Employer’'s Agent) will not be accepted by the Employer unless accompanied by the following:

. Local Labour Schedule (in EPWP format, i.e. giving employee names, IDs, gender, age group and
disabilitystatus if applicable)

. Contract Participation Goal expenditure to date vs target (details of labour wages and salaries paid and
payments to Targeted Enterprises vs value of work certified to date)

. Monthly Progress Report (from Site Meeting).

Proof of Compliance with the Law

The Contractor shall insure his employees against accident in terms of the Compensation for Occupational Injuries
and Diseases Act (Act 130 of 1993), as amended. A Letter of Good Standing with the Compensation Fund, as
issued by the Department of Labour, must be submitted as part of the Tender.

Where the Letter of Good Standing expires during the contract period, the Contractor will be required to submit
new, valid documentation. Failing to do so will result in work being stopped.

Insurance Provided by the Employer
No insurance will be provided by the Employer.

Health and Safety

C3.5.2.1 Health and Safety Requirements and Procedures

The Contractor is to comply in all respects with the Occupational Health and Safety Act (Act 85 of 1993), as
amended, as well as with the Construction Regulations 2014 and the Electrical Machinery Regulations.

The Health and Safety Officer appointed by the Employer shall liaise directly with the Contractor on safety matters
but shall be required to channel safety matters affecting construction work through the Employer’s Agent.

The Contractor shall take special care of the following during construction:
Flooding of trenches or excavations

Possibility of collapse of excavations in sandy soils

Protection of deep excavations and adjacent structures

Protection of existing services

Accommodation of traffic and pedestrians

Proper storage and stacking of materials

Good housekeeping and site tidiness

Provision of welfare facilities

Dust control
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The Contractor's Health and Safety plan is to be approved and the Contractor’s Safety Officer is to be appointed
prior to the commencement of any construction activities. It is specifically noted that the person officially appointed
as the Contractor’s Safety Officer shall be properly qualified and experienced and be based full-time at the site while
activities are taking place.

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's failure to submit
the safety plan timeously, shall not be used as a reason to claim for extension of time or standing time and related
costs.

C3.5.2.2 Protection of the Public

Any excavations left open during the builder’s holiday or other non-working days shall be adequately safeguarded
at all times. Safe trench-crossings shall be provided where necessary. The length of trench left open at any one
time may be restricted by the Employer's Agent, should he consider such restriction to be in the interest of public
safety.

C3.5.2.3 Barricades and Lighting

The Contractor is responsible for the safety of the site and shall provide all necessary watching, barricading and
lighting. This is especially significant at excavations.

C3.5.2.4 Community Participation

Although there is very limited scope for the employment of unskilled workers from the surrounding communities,
there will be a strong expectation among the community that at least some people are employed while on-site
activities are taking place (eg providing 24h security, assisting with lifting / carrying / holding in position during
assembly etc).

Such persons are to be selected and employed via a Community Liaison Officer.

A Provisional Sum allowance has been made for the short-term employment of CLOs in accordance with the
following Terms of Reference (ToR) for the CLO (Refer Section PS.8.6)

C3.5.2.5 Employment of the Local Community

The Contractor is to limit the import of labour to skilled personnel only. Semi-skilled and unskilled labour is to be
sourced from the local community.

The human resources of the local community are generally underdeveloped, underutilised and underemployed. The
Contract Participation Goals set for Targeted (local) Labour and Targeted (local) Enterprises are to encourage both
skills and economic development by requiring a minimum level of local resources participation on all construction
work in the O. R. Tambo District Municipal (ORTDM) area of jurisdiction. Details are given in Part C1: Contract Data
and the CPG Returnable Schedules.

It is therefore a condition of Contract that the Contract Participation Goals set for Targeted Labour and Targeted
Enterprises (minimum percentages of the value of work executed) are achieved. The measure of Targeted Labour
Participation comprises the sum of wages and salaries paid to all locally-based (ORTDM) South African Citizen
residents for any work done on this Contract (irrespective of level of skills, race, gender or who they are employed
by). The measure of Targeted Enterprise Participation comprises the sum of monies paid by the Main Contractor to
all locally-based (ORTDM) enterprises irrespective of race or gender of the enterprise ownership).

It is a requirement that, at least, all unskilled labour taken-on by the Main Contractor and his sub-Contractors are
sourced from the local community and that such employment is arranged through the CLO and PSC.

Employment of all temporary labour, whether employed directly or through a Subcontractor, shall comply in all
respects with the National Government Department of Labour’s regulations; including the minimum wage applicable
to construction work in the Eastern Cape.

C3.5.2.6 Certificate of Service

An employee shall, upon termination of his services, be entitled to a Certificate of Service showing the full names
of his employer (i.e. the Contractor) and the employee, the type of work done by the employee, the date of
commencement, a record of training received and the date of termination of his services.
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C3.6 ANNEXURES

C3.6.1 Variations and Additions to the Standard SANS 1200 Specifications: General, Civil and Structural
Works
C3.6.2 Particular Specifications

C3.6.3 Health and Safety Specifications by the Employer

C3.6.4 Construction Environmental Management Plan
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Variations and Additions to the Standard SANS 1200 Specifications:
General, Civil and Structural Works

NOTE: Numbering in the Project Specifications corresponds with the numbering of clauses in the Standard Specifications
(SANS 1200).

Tenderers must make provision for all the relevant Project Specification requirements to be included when calculating the
prices of the various items in the schedule of quantities.

In addition, the sum tendered shall cover all initial costs incurred in complying with the requirements of C1.2 Contract Specific
Data

PSA GENERAL (SANS 1200A)
PSA 2 INTERPRETATIONS
PSA 2.2 Applicable Edition of Standards

Add at the beginning of the first sentence of Sub-clause 2.2:
"Unless a specific edition is specified (see the List of Applicable Specifications),"

PSA 2.3 Definitions

Add the following:

The term “Engineer” shall be replaced by “Employer’s Agent”.

The Employer’s Agent shall be BM Infrastructure Development

The terms "ESCOM", "ESC" and "Electricity Supply Commission" shall mean "Eskom".
GCC: General Conditions of Contract (2015)

The terms “plant” and “construction equipment” shall be defined as contained in the GCC: 2015. Hence, the term “plant” as
contained in the SANS 1200 suite is replaced by “construction equipment”.

PSA 2.4b Abbreviations

Add to Sub-clause 2.4(b):
"MAMDD: Modified AASHTO maximum dry density".

PSA28.1 Principle
In the fourth line of Sub-clause 2.8.1, after the word "specification", add: "or in the measurement and payment clause of the
standard specification, particular specification or project specification”.

Add the following to this clause:

Items which are designated as provisional quantities or provisional sums in the Schedule of Quantities are intended to provide
for works, the need or extent of which shall be established by the Employer's Agent during construction. Work scheduled as
such shall only be undertaken on the written instruction of the Employer’s Agent and, where applicable, shall be paid for at the
tendered rate or in the absence of rates shall be valued in accordance with Clause 6.4 of the General Conditions of Contract.

The Schedule of Quantities shall not be used for ordering purposes and no liability or responsibility shall be admitted by th e
Employer’'s Agent in respect of materials ordered or procured by the Contractor on the basis of the Schedule of Quantities.
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PSA 3 MATERIALS

PSA 3.1 Quality

Add the following to this clause:
Where a material to be used in this Contract is specified to comply with the requirements of an SABS Standard Specification,
and such material is available with the official SABS mark, the material used shall bear the official mark.

The Contractor shall submit in good time, before any construction commences, to the Employer’s Agent on site, samples of all
materials intended to be incorporated into the works. The samples shall be accompanied by results of tests undertaken byan
approved independent laboratory on the samples in question on behalf of the Contractor and at his cost, before consideration
by the Employer’'s Agent

The Employer’'s Agent, during construction, will take independent samples from stockpiles of proposed construction materials
on site and from the completed works. Approval will not be granted for samples delivered by the Contractor directly to the
Employer’'s Agent’s office. The Contractor shall be responsible for the cost of all failures on test samples and control testing.

All pipes, fittings and materials used in the Works, must bear the official standardisation mark of Standards South Africa where
applicable. The mark on a pipe shall be visible from above after the pipe is laid.

Rubber articles, including pipe insertion or joint rings shall be stored in a suitable shed and kept away from sunlight, oil or
grease.

Large items not normally stored in a building shall be neatly stacked or laid out on suitable cleared areas on the Site. Gra ss
or vegetation shall not be allowed to grow long in the storage areas and the material shall be kept free of dust and mud and
shall be protected from stormwater. Pipes shall be handled and stacked in accordance with the manufacturer's
recommendations, special care being taken to avoid stacking to excessive heights and placing over hard objects. PVC pipes
shall be protected from direct sunlight by suitable covers.

Every precaution shall be taken to keep cement dry and prevent access of moisture to it from the time it leaves the place of
manufacture until it is required for use on the Site. Cement is to be used on a first in/first out basis. Bags of cement which show
any degree of hydration and setting shall be removed from the site of the Works and replaced at the Contractor's own expense.
Any cement older than six weeks is to be removed from site.

Materials shall be handled with proper care at all times. Under no circumstances may materials be dropped from vehicles.
Large pipes or large plant shall be lifted or lowered only by means of suitable hoisting equipment.

Where propriety materials are specified it is to indicate the quality or type of materials or articles required, and where the terms
“or other approved” or “or approved equivalent” are used in connection with proprietary materials or articles, the Contractor is
to supply with their tender the name of the manufacturer and supporting documentation that show that the materials or articles
comply with the relevant specifications. It is understood that the approval shall be at the sole discretion of the Employer and
the Employer’s Agent.

Irrespective of any approval granted by the Employer’s Agent or the Employer, the Contractor shall be deemed responsible
for quality of all materials used for construction and their specified performance.

PSA 4 CONSTRUCTION EQUIPMENT

PSA 4.2 Contractor’s Offices, Stores and Services

After the second paragraph add the following:

The suitable first aid services required in terms of Sub-clause 4.2 shall include, inter alia, a First Aid cabinet fully equipped and
maintained with at least the minimum contents as listed in Regulation 3 of the General Safety Regulations of the Occupational
Health and Safety Act, 1993 (Act 85 of 1993), to deal with accidents and ailments which are likely to occur during the construction
period.

PSAS5 CONSTRUCTION
PSA5.1.1  Setting Out of the Works

Add the following to this clause:

The Contractor shall be fully responsible for the setting out of the works, and where labour-intensive work is specified, for the
setting out of the daily construction tasks. The Contractor, within two (2) weeks after the site has been handed over to him, is
to ascertain the correctness of all pegs and bench marks. Any discrepancy shall immediately be reported in writing to the
Employer's Agent. Any costs or subsequent costs arising from discrepancies which had not been reported to the Employer’s
Agent, within the aforementioned period, shall be the sole responsibility of the Contractor.

Tender drawings shall not be used for construction purposes.
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PSA 5.2 Watching, Barricading, Lighting and Traffic Crossings

Add the following to this clause:

The Contractor shall employ competent watchmen to guard the Works both by day and night.

From the time any portion of the Works commences, until the Completion of the Works and the issue of the Certificate of
Completion of the Works, the Contractor shall be responsible for protecting the property of the Employer and all persons having
business on the Site from anything dangerous or likely to cause damage or injury. The Contractor shall take all practical
precautions to avoid nuisance or inconvenience to the owners or occupiers of properties near to the Site and to the public
generally whilst carrying out the Works and shall at all times keep the Site clean and in a safe and satisfactory condition.

Temporary traffic signs shall be erected when work is being done within and adjacent to roadways. The number and layout of
the traffic signs shall comply with the Site Manual entitled “Safety at Roadworks in Urban Areas”, as published by the
Department of Transport

The Contractor shall control all access to the site, for authorised persons only, and shall ensure that the approved conditions
of the Health and Safety Management Plan are adhered to.

PSA 5.4 Protection of Overhead and Underground Services

Add the following to this clause;

Before construction of the Works, or any phase of the Works, the Contractor shall contact all relevant parties and authority
officials to establish the existence of existing services on site. The Contractor shall be responsible for obtaining all necessary
wayleaves. No claims shall be lodged by the Contractor for delays in obtaining such wayleaves or permits.

PSA 5.7 Safety

Add the following to this clause:

Compliance with

1) OHS Act and Regulations and

2) Construction Environmental Management Plan (CEMP)

Lump sums are provided in the Bill of Quantities to cover the contractor’s cost for compliance with the requirements of the
Construction Environmental Management Plan and the Occupational Health and Safety Act, 1993, the Construction
Regulations, 2014 and the Health and Safety Specification respectively.

In addition, Sums are included under Time Related Items in the Preliminary and General Section of the Schedule of Quantities.
The lump sums shall include full compensation for the provision of the necessary site official, the training, PPE, plans, audits,
assessments, administration, etc. and all other costs required for compliance. Fines issued for non-compliance will be deducted
from these Provisional Sums, but are not limited to the value of the Provisional Sum stated.

Add the following clauses:

PSA5.10 Record Drawing Information
As the Works are progressing, the Contractor shall mark on a special set of drawings, all as-built details and submit them to
the Employer’'s Agent’s Representative for approval. No extra payment shall be made for preparation of these as-built plans.

All valves, chambers and the like shall be co-ordinated together with their invert and cover/ground levels on the as-built
drawings.

The Certificate of Completion shall only be issued once all the as-built information has been received and verified by the
Employer’'s Agent.

PSA5.11 Clearance of Site on Completion

The Contractor shall obtain, from each property owner directly affected by the Works, a certificate to the effect that the property
owner is satisfied with the standard of reinstatement of any fences, boundary walls or structures, compensation paid for loss or
damage to stock, crops or property, material spoiled on their properties or any other condition affecting their properties as a
result of the operations of the Contractor. The Contractor shall further obtain a Clearance Certificate from each authority whose
services have been affected during the construction of the Works.

All such certificates must be lodged with the Employer’s Agent before the Certificate of Completion will be issued.

PSA5.12 Project Reporting

The following forms are required to be completed and submitted monthly with the payment certificate to the Employer’s Agent:
Expanded Public Works (EPWP) forms
Municipal Infrastructure Grant (MIG) forms
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Templates will be provided to the successful
tenderer.

The following data is to be submitted monthly, at the site meeting, to the Employer’s Agent:

. Updated programme
. Construction equipment schedule
. Rainfall records

No additional payment will be made for reporting — tendered rates are to incorporate such costs.

PSA 6 TOLERANCES
PSA 6.2 Degree of Accuracy

Add the following to this clause:

Degree of Accuracy Il shall apply, except in the case of the reservoir walls (both internal and external) and the pump station
walls (both internal and external) and roof, where Accuracy | is required.

PSA7 TESTING

PSA 7.1 Testing Principles

Add the following to this clause:
When giving notice, the Contractor shall provide the Employer’'s Agent with the results of the check testing indicating that the
work is to specification. The Employer’s Agent shall be given 48 hours’ notice of when testing or inspections are required.

The Employer’s Agent may from time to time carry out his own check tests on the work performed by the Contractor. Should
such check tests show that the Contractor’s control testing be such that the quality of the Contractor’s work can be called into
question, then the Employer's Agent may order further check tests to be carried out on work already completed. All costs
associated with such check tests shall be for the Contractor’s account, as also the costs of any other check test whose results
to not comply with the specification.

Failure by the Contractor to notify the Employer’s Agent or to provide the required information or, where specified, to perform
the required test, will be grounds to exempt the Employer from payment for the associated work and for all subsequent work
which would be affected by the failure of the Work to be tested.

The Employer’s Agent will be under no obligation to the Contractor to perform the tests. If the Employer's Agent elects not to
perform a particular test after notification by the Contractor, the Contractor will be issued with a written instruction to proceed
with the relevant works without the acceptance test being performed.

Nothing contained in this clause will relieve the Contractor of any responsibilities under the specification or in any way limit the
tests, which the Employer’'s Agent may call for or perform in terms of the specification.

Where the Employer’s Agent is called to witness certain control tests, such as the pressure testing of a pipeline, and the results
of such tests do not comply with the specifications, then the Employer reserves the right to recover costs for the Employer’s
Agent’s presence at the unsuccessful test from the Contractor.
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PSA 7.2 Approved Laboratories

Add the following to this clause:

Acceptance testing shall be done by a laboratory selected by the Employer's Agent. The Employer’'s Agent requires twenty-
four hours’ notice from the Contractor in order to perform the relevant acceptance test.

All acceptance testing by the Employer's Agent shall be paid for by the Contractor. The costs of such tests which meet the
specification requirements will be reimbursed to the Contractor in the monthly payment certificate. This payment shall consist

of a billed amount plus the tendered mark-up. A Provisional Sum has been provided in the Schedule of Quantities to allow for
the cost of such testing.

The Contractor shall make due allowance for testing procedures in the construction programme.

PSA 8 MEASUREMENT AND PAYMENT
PSA 8.2.1  Fixed-charge and Value-related Items
Add the following to this clause:

The fixed charge items will include all costs associated with dealing with compulsory sub-contracts.

PSA 8.2.2 Time-related Items

Replace the contents of this clause with the following:

Payment for time-related items will be effected as follows only after payment for the relevant fixed-charge item has been made

: Subject to the provision of 8.2.3 and 8.2.4 payment will be made monthly in equal amounts, calculated by dividing the sum
tendered for the item by the tendered contract period in months, multiplied by the months completed, provided always that the
total of the monthly amounts so paid for the item is not out of proportion to the value of the progress of the works as a whole.
PSA 8.4.1  Contractual Requirements

Add the following to this clause:

The Contractor shall tender rates in the Schedule of Quantities to cover his time-related establishment costs. The amount
tendered and paid shall be full compensation to the Contractor for:

i) The maintenance of his whole organization as established for this Contract.

ii) The maintenance of all insurances, indemnities and guarantees required in terms of the Conditions of Contract or
Tender where applicable.

iii) Compliance with all general conditions and requirements which are not specifically measured elsewhere for payment
in these Contract Documents.

Payment of the lump sum shall be made monthly in compliance with the method laid down in Sub-clause 8.2.2.

The Contractor will not be paid Time-Related Preliminary and General Charges for any Special Non-Working Days, which shall
be deemed to have been allowed for in his rates.

PSA 8.4.2.2 Facilities for the Contractor

Add the following to this clause:

Facilities for the Contractor shall include all the costs of providing water for construction other than the water required for water
tightness testing of water retaining structures. Water for such tests will be measured according to PSG8-12 Water tightness
test.

The costs for providing security against theft and vandalism will be included in the rates tendered for Contractor facilities. No
separate payment will be made for the provision of security.
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PSA 8.5 Sums Stated Provisionally by Employer’s Agent

Replace the penultimate sentence of Sub-clause 8.5 to read:

"The percentage rate for (b) (2) above shall cover the Contractor's overheads, charges and profit on the work covered by the
sums provisionally stated for (b)(1) above. Payment will be made on the basis of the sums actually paid for such work, exclusive
of VAT."

PSA85.1 Community Liaison Officer

A provisional sum is included to allow for the salary of a person working full time as the Community Liaison Officer (CLO). The
Contractor shall ensure that the salary and other expenses due are paid timeously in accordance with the payment dates of
his own staff.

A separate item for overheads, charges and profit on the above item is applicable.
PSA 8.6 Prime Cost Iltems

Replace the penultimate sentence of Sub-clause 8.6 to read:

"The percentage rate for (b) shall cover the Contractor's overheads, charges for taking delivery and profit on the supply of
materials or goods covered by the sums stated in (a) above. Payment will be made on the basis of the sums actually paid for
such materials or goods, exclusive of VAT."

PSA 8.7 Daywork

Add the following to this clause:
The rates submitted by the Tenderer in the relevant schedule of the Contract shall be applicable.

Provisional items for Daywork are scheduled as follows:

a) Labourathourly rates for skilled, semi-skilled and unskilled labourers.

b)  Purchase cost of Material with a percentage allowance on the net cost for delivery to Site and all Contractors charges.

c)  The Contractor's own construction equipment as a Provisional Sum. Where not listed in the BoQ, rates shall be agreed
with the Engineer before such work is put in hand.

Tendered unit rates or unit rates that are agreed in terms of Sub-clause 6.5.1.3 of the General Conditions of Contract for the
Contractor's own construction equipment used for Daywork shall cover the full cost of the use of such construction equipment
and shall, in addition, cover the cost of operators, consumable stores, fuel and maintenance.

The Contractor will be paid the actual net cost of construction equipment hired by him for Daywork and in addition will be paid
a percentage allowance on the net cost of such hire, which allowance will cover the Contractor's own overhead costs and
profit.

PSA 8.8.4 Existing Services

The tendered rate shall further cover the cost of backfilling the excavation with selected material compacted to 90% Mod.
AASHTO density, keeping the excavation safe, and taking care that the services are not damaged in any way. The rate shall
include for all negotiations with the authorities, naotification to all affected parties and any other requirement to protect and
complete the work.

Add the following clauses:

PSA 8.9 Survey Control and Setting out of WOrks .........coooviiiiiiiiiiiiieee Unit: sum

Before commencement of work, the Contractor is to liaise with the Employer’'s Agent to establish exactly the status of all survey
pegs. If any pegs are missing, he shall immediately inform the Employer’s Agent in writing.

On completion of the Contract the pegs that have been unavoidably disturbed will be replaced by the Employer. Pegs which
have, in the opinion of the Employer’'s Agent, been disturbed due to the negligence of the Contractor will be replaced by a
registered Land Surveyor at the Contractor’s cost.
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PSA 8.10 Compliance with OHS Act and Regulations

(Including the Construction Regulations 2014) ...........eiiii ittt e e e e et e e e e e e e aeaneeeaaeeeaan Unit: sum

The tendered sum shall include full compensation to the Contractor for compliance with all the requirements of the OHS Act
and Regulations (including the Construction Regulations 2014), Health and Safety Officer/s, medical examinations,
accommodation, transport, communication implements, consultations, meetings and any other thing necessary for the
completion of the aspect, at all times, for the full duration of the Contract. The successful tenderer shall provide the Employer’s
Agent with a complete breakdown of this tendered sum.

This sum will be paid to the Contractor, in equal monthly amounts, subject to proper and accepted compliance.

PSA 8.11 Compliance with Environmental Requirements.................ocoviiiiiinnn, Unit: sum

The tendered sum shall include full compensation to the Contractor for compliance with all the environmental requirements.
This sum will be paid to the Contractor, in equal monthly amounts, subject to proper and accepted compliance.

PSA 8.12 Alterations to Existing Services

Temporary and permanent alterations made to existing services by the Contractor upon instruction of the Employer’s Agent
will be measured and paid under this item. Payment for works so ordered will be made on the basis of sums actually paid for

materials, construction equipment and labour, exclusive of VAT.

PSA 8.13 Miscellaneous Items
An item which refers to this clause will be measured in the unit scheduled.

The sum or rate for such item shall cover the cost of all materials, labour and construction equipment required to execute and
complete the work, as specified, as described in the Schedule of Quantities or shown on the drawings.
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PSAB EMPLOYER’S AGENT’S OFFICE (SANS 1200AB)

PSAB 3 MATERIALS

PSAB 3.1 Name-boards
Add the following: -

Employer's name boards shall be erected within one month of the commencement of construction and shall be placed
where ordered by the Employer's Agent. Any damage to these boards shall be repaired within 14 days of a written
instruction received from the Employer's Agent. For details of the board refer to the Standard Drawings contained in
this document.

Two Contractor’'s name-boards shall be erected in the area of the Works, at positions approved by the Employer’'s
Agent, who may at any time order their removal if any objections are received.

The boards shall be manufactured from materials specified in Clause 3.1 of SANS 1200 AB.

All name-boards shall be removed 14 days prior to the date of the Final Approval Certificate.

PSAB 3.2 Office Building

Delete the first sentence and substitute the following:

The Contractor shall supply and furnish two air-conditioned “Kwikjack” (6 m x 3 m) offices, (one for the use of the
Engineer and his/her staff and one for the Employers’ inspectors) and one air-conditioned “Kwikjack” (9 m x 3.4 m)
conference facility for conducting meetings.

Add to the Sub-clause:

In addition to the furnishings listed under sub-items (a) to (i), the following shall be provided and properly

maintained:

)] electrical installation to include a light and two 15A plug points plus two adequately sized air conditioning units
(for heating and cooling) for each unit

(k) one refrigerator of at least 100 litre capacity

0} one kettle of at least 2 litre capacity

(m) one tea set comprising six cups and saucers, six teaspoons, one teapot, one sugar bowl and one milk jug

(n) covered parking for four vehicles

(0) un-covered parking space for two vehicles

(P two “Barhold” or similar wall mounted racks each with 6 clamps suitable for hanging A0 sized drawings

) one large meeting table

0] ten additional chairs

The Contractor shall supply one (1) lockable toilet for the exclusive use of the Employer's Agent’s staff.

PSAB 4 CONSTRUCTION EQUIPMENT

PSAB 4.1 Telephone
Delete the Sub-Clause and substitute the following:

The Contractor will be required to supply the Engineer’s Site Staff with pre-paid air-time to the value of R500.00 each
per month for their mobile phones as soon as the Contract commences.

Add the following new clauses:
PSAB 4.2 Covered Parking Bay

The Contractor shall also supply and maintain four corrugated iron (or similar approved) covered carports with closed
sides and gravelled floor for the sole use of the Employers Agents Representative and the Employer.

PSAB 4.3 All other specified facilities

The Contractor will be required to supply the Engineer’'s Representative and Site Staff with the following:

i) Digital Camera
ii) Laptop
iii) Printer
iv) Wi-Fi Internet Connection
)] Access to a photocopier and associated consumables
Vi) Hired vehicles.

The camera, laptop and printer are to be as specified by the Engineer and are to be supplied as Prime Cost items.
The vehicles are to be hired under a Provisional Sum item. The hire agreement shall allow for fully comprehensive
insurance.
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PSAB 5 CONSTRUCTION

PSAB 5.2 Engineer’s Office (Refer SANS 1921-1 Clause 4.14)

Add to the Sub-Clause:

The toilet facilities provided for the sole use of the Engineer or his representative(s), the Employer’s inspectors, CLO
and PSC shall be maintained in a hygienic and sanitary condition and shall be removed on completion of the Works.
The facilities provided shall conform to the local health authority’s requirements as applicable and the Contractor
shall pay all sanitary fees and charges.

PSAB 5.5 Survey Assistants
Delete the first sentence and substitute the following:

The Contractor shall make available to the Engineer two suitably educated labourers for use on and about the site
on survey and other work directed by the Engineer at all reasonable times.

Add the following new clauses:
PSAB 5.6 Survey Equipment
Add new Sub-Clause:

The Contractor shall provide the following survey equipment on the Site from the commencement to the completion
of the Works:

One automatic reading Engineer’s level plus tripod

One levelling staff (5 m long, 1 cm graduations)

One staff angle bubble

One metal change-point for levelling

One separate plumb-bob

One spirit level (one metre long)

One hammer (2 kg) with steel or wooden pegs as necessary
One 50 m steel or glass fibre tape

One 5,0 m (or longer) retractable steel tape.

The equipment may be shared by arrangement between the Contractor and the Engineer or his representative on
Site. The Contractor shall keep the equipment continuously insured against any loss, damage, or breakage and he
shall indemnify the Engineer and the Employer against any claims in this regard. Upon completion of the Works the
survey equipment as listed above shall revert to the Contractor.

The Contractor shall maintain the equipment in good working order and keep it clean until the completion of the
Works.

PSAB 5.7 Site Instruction Books

The Engineer shall supply a site instruction book for specific use on the Site. All instructions given by the Engineer’s
Representative must be confirmed and countersigned by the Engineer. The instruction shall be countersigned by the
Contractor before implementation.

The Contractor shall supply a triplicate book for site correspondence and inspection requests to the Engineer’s
Representative. Reasonable notice shall be allowed prior to inspections. All inspections request and
approval/disapproval thereof shall be recorded by the Site staff in writing. All requests must be signed and dated by
the Engineer’s Representative before implementation.

The Contractor in conjunction with the Engineer must ensure that a suitable site quality record system is putin place
to record that each section, or work item, complies with the relative works specification.
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PSAB 8 MEASUREMENT AND PAYMENT

PSAB 8.1 Scheduled Items

Delete the 1st sentence and substitute the following:

Items will be scheduled in terms of Sub-Clauses 8.3.2 and 8.4.2 of SANS1200 A.
PSAB 8.2.1 Fixed and Time-related Charges

Delete the 1st sentence and substitute the following:

The terms of Sub-Clause 8.2 of SANS 1200 A shall apply.

Add the following clauses:

PSAB 8.2.2 Furnished Office and Meeting Room

The Contractor shall supply, erect, maintain and service for the sole use of the Engineer’s staff facilities as defined in
PSAB 3.2 and PSAB5.2.

Payment will be made for the supply and erection of the above facilities under the provided fixed rate.

Payment will be made for the maintaining the above facilities in a suitable condition under the provided time related
rate.

PSAB 8.2.3 Telephone
The Contractor shall provide air time as defined in Clause 4.1, as amended.

Payment will be made for supplying 1 x R500 monthly pre-paid airtime and data for the mobile telephone under the
time related rate. The cost of making the airtime available shall be included in the tendered monthly rate rather than
as a percentage mark-up (which would otherwise require invoices as proof of payment).

PSAB 8.2.4 Nameboards

The Contractor shall supply and erect nameboards in accordance with SANS 1200AB Clause 3.1.Payment will be
made for the supply and erection of the nameboards under the provided fixed rate.

Payment will be made for maintaining the nameboards in a suitable condition under the relevant time related rate.
PSAB 8.2.5 Survey Assistants

Payment will be made for the employment of the survey assistants specified in Clause PSAB 5.5 under the provided
fixed rate on verification of their availability by the Engineer. Should the survey assistants be removed from site during
the course of the Contract then any payments made for the survey assistants will be reversed in the next interim
payment certificate.

Payment will be made for the monthly cost of the survey assistants under the provided time related rate for as long as
they are required to be available to assist the Engineer or his representatives.

PSAB 8.2.6 Survey Equipment

Payment will be made for the supply of the equipment specified in Clause PSAB 5.6 under the provided time-related
rate on verification by the Engineer that the equipment specified is on site. No payment will be made if any of the items
listed are not available to the Engineer.

The time-related rate is deemed to include maintaining the above equipment in a suitable condition.

PSAB 8.2.7 Covered Parking Bay

Payment will be made for the supply and installation of covered parking bay specified in Clause PSAB 4.2 under the
provided fixed rate on verification by the Engineer that the parking bay specified is erected on site. Should the parking
bays be removed from site during the course of the contract then any payments made for the supply of this equipment
will be reversed in the next interim payment certificate.

Payment will be made for the maintaining of the above parking bays in a suitable condition under the provided time
related rate.
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PSAB 8.2.8 All other specified facilities for the Engineer

The supply of laptops, printers and cameras are to be provided under a separate Prime Cost item with associated
mark-up.

The vehicles are to be hired under a Provisional Sum item. The hire agreement shall allow for fully comprehensive
insurance.

The cost of providing and maintaining all other facilities for the Engineer’s Site Staff (such as cell phone airtime, access
to Wi-Fi and photocopying facilities) shall be included in the relevant fixed and time-related scheduled rates.

PSAB 8.2.3 Survey Equipment
Payment will be made for the supply of the equipment specified under the fixed P&G rate on verification by the
Employer's Agent that the equipment specified is on site. Should any of this equipment be removed from site during

the course of the contract then any payments made for the supply of this equipment will be reversed.

Payment will be made for maintaining the survey equipment in a suitable condition under the time-related P&G rate

PSC SITE CLEARANCE (SANS 1200C)
PSC 3 MATERIALS

PSC 3.1 Disposal of Material
Add the following:
Unless otherwise ordered by the Employer’s Agent, the Contractor shall dispose of material resulting from clearing

and demolition operations at a site to be determined by the Contractor. Such a site shall have the approval of the
Employer’'s Agent, the Local Authority and the Environmental Control Officer.

PSD EARTHWORKS (SANS 1200D)

PSD 3 MATERIALS

PSD3.1.2 Classes of Excavation

Replace Sub-clauses 3.1.2 (a), (b) and (c) with the following:

All material encountered in any excavations for any purpose including restricted excavations will be classified as

flo.”OWS.Excavation in all materials,

2. Extra-over excavation in all materials for excavation in hard rock by one of three means: blasting, excavator-
mounted hydraulic breaker and splitting using expansive chemical grouts. The method to be employed for
excavation in hard rock shall be as agreed with the Employer’s Agent on Site.

Other earthworks

Non-plastic sandy material from excavations shall be used in the following order:

1. As selected granular material for pipe bedding.

2. As blanket and backfill to pipe trenches.

3. As backfill to structures.

4. As spoil stockpiled in selected areas indicated by the Employer’s Agent.

The Contractor shall employ selective methods of excavation in order to preserve uncontaminated topsoil and material
suitable for backfill, embankments, pipe bedding and selected granular material.

PSD 5 CONSTRUCTION

PSD 5.1.1.2 Safeguarding of Excavations
Replace Clause 5.1.1.2 (b) with the following:

Deep vertical faces of excavations could collapse during construction causing injury or death; hence the Contractor

must either:-

1. provide a shoring system, designed by the Contractor and signed off by a suitably qualified Professional
Engineer, OR

2. reduce the slope of excavations to the safe angle as determined by a suitably qualified Professional Geotechnical
Engineer employed by the Contractor.
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PSD 5.1.3 Stormwater and Groundwater
Add the following to this Clause:

The Contractor shall provide, operate and maintain sufficient pumping equipment, pipes and other equipment on site
as may be necessary to dispose of stormwater and groundwater for the proper execution of the Works.

PSD 5.1.4.1 Dust nuisance
Add the following to this Clause:

The Contractor is responsible for dust control and is liable for all claims that may result from dust nuisance on all parts
of the site and surrounding areas at all times, from the date of handing over of the Site, to the completion date of the
Contract.

The Contractor shall plan the Works accordingly and shall use sufficient water or other methods to keep the level of
dust to a minimum. This shall be done in consultation with the Employer's Agent and to the Employer's Agent’s
approval. The Contractor must make allowance for the above in the rates tendered for excavation.

PSD 5.1.4.3 Excavated Material not to Endanger or Interfere
Add the following to this Clause:

All surplus material and unsuitable material not required for backfilling shall be disposed of at suitable sites to be
located by the Contractor. All such sites shall require the approval of the Employer’s Agent, the Local Authority, the
Environmental Control Officer and local community. No additional payment will be made for the transportation of such
material.

Dumping shall proceed in an orderly manner with coarse material placed at the bottom and covered with finer material,
where possible. Upon completion of dumping, the material shall be shaped to provide free-draining surfaces and shall
be finished off to the satisfaction of the Employer’s Agent.

PSD 5.2.2.1. (c) Excavation for General Earthworks and for Structures
Add the following to this Clause:

The Contractor shall excavate to the net outlines of the structures plus an allowance for work space. Vertical concrete
walls shall not be cast against excavated surfaces, except in the case of concrete encasement to pipes and footings
for brick walls.

PSD 5.2.2.1. (e) Excavation for General Earthworks and for Structures

Add the following to this Clause:

The Contractor shall inform the Employer’s Agent, in writing, at least 14 days before commencing any work which will
result in a change in the topography of the site, whether such work is for the permanent works or for temporary works
which the Contractor intends to execute for his own convenience. Thereupon, before commencing the work, the
Contractor shall take cross-sections of the original ground profiles or another approved method to determine the ground
profiles of the entire area to be worked. In addition, all rock and/or foundation levels shall be recorded as the work
proceeds.

The information so obtained shall be permanently recorded on a drawing or drawings which shall each be signed by
both the Contractor and the Employer's Agent. The Contractor shall then provide the Employer's Agent with a
reproducible copy of each drawing to serve as a permanent record both for the purpose of determining the quantities
of excavation and earthworks carried out in the construction of the permanent works and the extent to which temporary
works shall be removed or temporary excavations shall be refilled upon completion of the Works.

Where the Contractor excavates to dimensions in excess of those shown on the drawings or ordered by the Employer’s
Agent or if the material in the bottom of an excavation is loosened before concrete has been cast, or if there is any
over-excavation, or any loose or disturbed soil, it shall be removed and the over-excavation shall be replaced by mass
concrete of prescribed mix Grade 15/20 mm.

Where blinding, mass or structural concrete is to be cast or where precast elements are to be placed on surfaces
established by restricted excavation, the Contractor shall, in the case of rock surfaces, over excavate to 100 mm below
the bottom of the structure and use mass concrete Grade 15/20 mm to bring the level to the bottom of the blinding.
Excavations to final level, ready to receive a blinding layer or concrete footing, shall be completed not less than 24
hours before such layer or footing is cast. The Contractor shall arrange for the inspection by the Employer’s Agent of
all surfaces immediately before casting concrete.
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PSD 5.2.3.1 Embankments

Add the following to this Clause:

The areas over which earth fills are to be constructed shall, after site clearance and removal of 150mm topsoil, be
ripped to a depth of 150 mm and compacted to 90% of Mod AASHTO density. Should the topsoil layer be in excess
of 150mm the Contractor is to notify the Employer’s Agent in writing and request a directive as to how to proceed.

The Contractor shall plan his operations and particularly his cut and fill operations in such a manner that all cut material
may be used to the best advantage of the Employer. This would mean that no material shall be unnecessarily spoiled.

The Contractor shall therefore not spoil any materials without the Employer’s Agent’s approval and without satisfying
the Employer’s Agent that this is necessary and that the most economical method of constructing the works is
proposed.

Where filling is required on ground slopes greater than 1:10 the Contractor shall submit proposals for benching for
approval by the Employer’'s Agent.

Fillin shall be compacted to the densities specified in Sub-clause 5.2.3.1.
PSD 5.2.3.2 (a) General Backfilling
Add the following to this Clause:

Backfill measured under the various items in the Schedule of Quantities shall be compacted to a density as stipulated
in the scheduled item.

Material for backfilling around structures must be selected so that no clay, boulders or rock is used for backfilling within
300 mm of the structure.

PSD 5.2.4.2 Topsoiling
Add the following to this Clause:

Topsoil shall not be stockpiled higher than 2,0 m. Care shall be exercised to prevent the compaction of topsoil in any
way especially by vehicles travelling over such material.

Topsoil shall be placed as directed in Sub-clause 5.2.4.2 on the faces of cut slopes and embankments and other flatter
areas, as shown on the drawings or ordered by the Employer's Agent, to a nominal thickness of 100 mm after light
compaction. The cut and embankment surface shall be raked or lightly scarified before laying of the topsoil to assist
with adhesion between the surfaces.

PSD 7 TESTING

PSD 7.2 Taking and Testing of Samples

Replace this Clause with the following:

The Contractor shall carry out sufficient process control checks (one test per five cubic metres of backfill) on the

compaction of all backfill layers before calling the Employer’s Agent to inspect the work completed. The costs of testing
shall be deemed to be included in the rates for backfilling.

PSD 8 MEASUREMENT AND PAYMENT

PSD 8.1 Basic Principles
Add the following Sub-clauses:

PSD 8.1.4 Backfilling of Over-Excavation

Backfilling over-excavation with concrete as specified in PSD 5.2.2.1(e), will not be measured for payment unless the
over-excavation is ordered by the Employer's Agent to remove unsuitable material, in which case the additional
excavation will be measured and paid as excavation in all materials and the concrete will be measured by volume, all
to the additional dimensions ordered by the Employer’s Agent.
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PSD 8.2 Computation of Quantities
Add the following to Clause 8.2.1:

The volume of excavated material will be measured from the net outline of the structures and the average depth of
excavation unless otherwise approved by the Employer’s Agent.

PSD 8.3 Scheduled ltemsPSD
8.3.2 Bulk Excavation PSD
8.3.2(b) Extra-over for
Replace the contents of this Sub-clause with the following:
No extra-over payment will be made for excavation in material classified in terms of Sub-clause 3.1.2, as amended,
as intermediate excavation. The tendered rate for excavation in all materials shall include for the cost of such
excavation. Referto PSD 3.1.2.
Extra-over item will be made for:
a) Material classified as “hard rock”. Referto PSD 3.1.2.
PSD 8.3.3  Restricted Excavation
PSD 8.3.3 (b) Extra-over for
Replace the contents of this Sub-clause with the following:
No extra-over payment will be made for excavation in material classified in terms of Sub-clause 3.1.2, as amended,
as intermediate excavation. The tendered rate for excavation in all materials shall include for the cost of such

excavation. Refer to PSD 3.1.2

Extra-over item will be made for:
a) Material classified as “hard rock”. Referto PSD 3.1.2

Extra-over payment will be made for hard rock excavation provided the surface levels of the hard rock have been
recorded on drawings signed by the Employer’s Agent before it is excavated.

PSD 8.3.6 Overhaul
Replace the contents of this Clause with the following:

All movement of cut to fill material shall be regarded as free haul. In addition, all movement of topsaoil, overburden soil
or any other material within the boundary of the site and less than 5 km from the site boundary shall be regarded as
free haul.

Overhaul will only be paid for disposal of topsoil, overburden, spoil or any other material where the transportation is
beyond 5 km of the boundary of the site.

PSD 8.3.10 Top soiling

Add the following to this Sub-clause:

The top soiling will be measured by surface area covered.

The rate for top soiling shall cover the cost of loading, hauling, spreading to a lightly compacted thickness of 100 mm
and making suitable provision to avoid the topsoil slipping down the slopes of embankments and cut-slopes, all to the
approval of the Employer’s Agent.

Add the following Clause:

S DT T Y o o ' o ST Unit: m?
Trenches must be safeguarded as per clause PSD 5.1.1.2.

The area of shoring measured for payment will be the actual area of excavation side shored, calculated from the
perimeter of structure plus adequate working space and the height of shoring actually used. (The maximum additional
working space for shoring measurement will be 1.5 m). The rate shall cover all the cost of the design, supply, placing,
maintenance and removal of the shoring system and other support measures together with any cost that results from
the inconvenience of working in the supported excavation and the cost of any risks inherent in the operation.
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PSDB EARTHWORKS (PIPE TRENCHES) (SANS 1200DB)

PSDB 3 MATERIALS

PSDB 3.3 Selected Granular Material

(for bedding material (padding) for steel pipes see PSLB 3.3)
PSDB 3.4 Selected Fill Material

Not required. All material up to the underside of backfill shall be measured as selected granular. (for bedding material (padding)
for steel pipes see PSLB 3.3)

PSDB 3.5(a) Backfill Material

In the third line delete "150 mm" and substitute "100 mm".

PSDB 3.5(b) Backfill Material

In the second line delete “Pl not exceeding 12” and substitute “PI not exceeding 6”.

PSDB 3.5(c) Cement Stabilised Backfill

Add the following new Sub-Clause:

Where scheduled, or directed by the Engineer, backfill shall be stabilised with 8% cement by mass. The backfill material shall
have a plasticity index not exceeding 10 and all material must pass through a sieve of aperture size not exceeding that specified

in SABS 1200 LB, Sub-Clause 3.2, as amended.

The dry materials shall first be mixed in a concrete mixer thereafter sufficient water is to be added to produce the stiffest
consistency available for placing and compacting with vibrators.

PSDB 5 CONSTRUCTION

PSDB 8 MEASUREMENT AND PAYMENT

PSDB 8.3.2 Excavation

Add the following sub-items to Sub-Clause 8.3.2.(b):

©) Hand excavation and backfill where ordered by the ENQINEer...........occovveiiiiiiiniiiie e Unit : m3
C) Backfill stabilised with 8 % cement where directed by the Engineer ............cccccccoiiiinns Unit: m3
(5) Boulder eXCavation CIASS A........coouiiiiiiieaeiiie et e et e e e e e st e e e e e e s e bbr e e e e e e e ane Unit : m3
(6) Boulder eXCavation ClIASS Bh..........ccuuuiiiiiiiiiiiiiiieee ettt e et e e e e e e et e e e e e e Unit : m3
. The tendered rates for (4) above shall include full compensation for selecting, mixing, backfilling and compacting of

the stabilised material to 90% of modified AASHTO density.

Measurement of Extra Over for (5) and (6) above will not apply to any length of trench in soft material more than 2m long.
Surplus boulder material from trench excavation shall where applicable, be disposed of to the designated spoil areas situated
within the freehaul distance from the source of such material except where shown otherwise on the drawings.

PSDB 8.3.3.1 Deficiency in Backfill Materials

Payment for imported, graded stone laid under pipelines in accordance with PSDB 5.5 shall be paid for under either Sub-
Clause 8.3.3.1(c) or as scheduled.
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PSDK GABIONS AND
PITCHING (SANS 1200DK)

PSDK 3 MATERIALS
PSDK 3.1.1 Stone

Add the following to this clause and its sub-clauses:

The stone shall be clean, hard, unweathered and free from fissures and flaking. It shall have a relative density of 2.65 and
should pass the requirements of the standard specification in terms of size, durability and finish.

No stone shall be of a size such that it will pass through a ring of diameter 88 mm.

No stone shall be of a size:

. exceeding 250 mm, and at least 85% of the stones shall be of a size equal to or exceeding 120 mm, in the case of gabion
boxes, and,

. exceeding 150 mm, and at least 85% of the stones shall be of a size equal to or exceeding 100 mm, in the case of
mattresses.

The stone shall be subjected to the weathering test. The stone shall be subjected to the durability test.

PSDK 3.1.2 Gabion Cages

Replace Clause 3.1.2 with the following:

Gabion boxes shall consist of double twisted, hexagonal wire mesh, Mesh Type 80, with 4.4 mm o/d frame wire and 2.7 mm o/d
mesh wire, complete with partitions at 1 m centres. All wire to be mild steel to SANS 1580, zinc coated by hot-dip galvanizing to
SANS 675.

Mattresses shall consist of double twisted, hexagonal wire mesh, Mesh Type 60, with 4.0 mm o/d frame wire and 2.5 mm o/d
mesh wire, complete with partitions at 1 m centres. All wire to be mild steel to SANS 1580, zinc coated by hot-dip galvanizing to
SANS 675.

PSDK 3.1.3 Geotextile Material

Add the following to Clause 3.1.3:

Filter fabric for groundwater drains shall be a non-woven continuous filament, spun-bonded polyester geotextile having the
following physical characteristics:

MASS PEI UNIESUIMACE ......eiiiiiiie ettt e et e e et e e snr e e e s anbreeeeae 150 g/m2 (min)
Porosity under 0,5 kPa.............. ... 93%
POrOSItY UNAET 200 KPA.........eeeeiiiii ettt e ettt e e s bt e e ek et e et e e e e sn b e e e e bne e e s nne s 82%
Normal permeability UNAEr 2 KPa............ooiiiiiiiiiiiiceiee e e 3x10-3m/s
Normal permeability UNder 200 KPA...........coooiiiiiiiiieee et e e e aaeeee 7x10-4mis
Normal through-flow under constant head of 400MM............ueiiiiiiiiiiiie e 2701 /m3s

The material shall be placed as directed and shall not be exposed to direct sunlight for prolonged periods.

PSDK 5 CONSTRUCTION
PSDK 5.1.3 Type of cage

New Sub-Clause:

The size of cages for gabions shall be a maximum of 3 000 x 1 000 x 1 000 mm and shall be divided into cells having a volume
not greater than one cubic metre. The size of cages for mattresses shall be a maximum of 2 000 x 1 000 x 300 mm and shall be
divided into cells having a volume not greater than 0,3 m3.

PSDK 5.1.4 Diaphragms

New Sub-Clause:
Each diaphragm shall be connected in the same manner to the sides and top panels in addition to the bottom panel.
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PSDK 5.2.3 Assembly

Add to the Sub-Clause:
All gabion and mattress cages shall be connected to adjacent gabion and/or mattress cages by lacing the adjacent selvedges
together with 2,0 mm dia. galvanised steel wire. The lacing shall be in accordance with Sub-Clause 5.1.2.

PSDK 5.2.4 Rock filling

Particular care shall be taken in the filling gabions and mattresses so as to ensure that the voids in the rockfill are reduced to
the minimum that can be reasonably achieved. In order to minimise the voids in the rockfilling, the filling shall proceed in layers
not exceeding 300 mm deep and each layer shall be rodded and barred so as to compact the rockfill before filling of the next
layer commences. Where appropriate, hand packing of selected rock particles shall be carried out.

PSDK 5.2.4.2 Mattresses used in revetments and aprons

Add to the Sub-clause:

Where gabions and mattresses are placed in exposed positions the rock particles forming the exposed faces shall be specially
selected so as to present a fair and even surface.

PSDK 5.3.4 Wired Pitching

Add to the Sub-Clause:
The areas in which wired or grouted wire pitching is to be used will be indicated on site by the Engineer.

PSDK 8 MEASUREMENT AND PAYMENT

PSDK 8.2.3 Extra Over 8.2.2 for Packing Selected Stone for Exposed Face

Add to the Sub-Clause:

The method of selecting and packing stone for exposed faces as scheduled shall be as specified in Sub-clause 5.2.7 - Special
Finish.

PSG 7 TESTS

PSG 7.1.2  Frequency of sampling
Add the following to this clause:
One sample shall consist of three concrete test cubes.

For each sample taken the position in the structure shall be recorded where the batch represented by that sample is placed as
also the date sampled.

Sampling of concrete of a particular grade shall be as specified in Sub-clause 7.1.2 with the following frequency of sampling
referred to in Sub-clause 7.1.2.2 being amended to read as follows:

"A minimum of 4 samples per day of each grade of concrete placed or 6 samples for pours in excess of 10 m3 shall be taken.”
PSG 7.2 Testing

Add the following Sub-clause:

PSG 7.25  Water tightness Testing of Concrete

The Clear/potable water retaining structures shall be disinfected before testing. Any re-testing that may be required shall be at
the Contractor’'s expense.

The entire inside surface of the reservoir including columns and roof shall be thoroughly hosed down with water and brushed
until properly cleaned off all dirt and other foreign matter.

The floor of the structure shall then be flooded to a depth of 150 mm with chlorinated water and dosed at the rate of 150 grams
of chloride or lime to every cubic meter of water. The entire inside surface shall again be scrubbed using this water. The workers
engaged in this operation shall wear clean rubber boots. On completion the floor of the structure shall be swept clean.

The chlorinated water shall be stored until the free chlorine level has dropped to an acceptable level. Excess dirt swept from the
floor into the sump may be discharged subject to written approval being obtained from the Local Authority.

Payment shall be a lump sum. The rate shall cover the costs of all materials and water used. The reservoir shall be tested for
water tightness in accordance with BS 8007 1987 Section 9.
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(a) Testing of the Structure:

For testing the liquid retention, the structure shall be cleaned and initially filled to the normal maximum level with the water at a
uniform rate of not greater than 2 m in 24 hours.

When first filled, the water level should be maintained by the addition of further water for a stabilising period while absorption
and autogenous healing take place. After a stabilization period of 21 days, refill (top up) and record the water level at 24 hour
intervals for a test period of 7 days. During this 7-day test period the total permissible drop in level, after allowing for evaporation
and rainfall, should not exceed 10 mm.

Notwithstanding the satisfactory completion of the test, any evidence of seepage of the liquid to the outside faces of the liquid-
retaining walls shall be assessed by the Engineer against the requirements of the specification. Any necessary remedial
treatment of the concrete, cracks, or joints shall be carried out from the liquid face where practicable. If a lining is used for this
purpose, it shall be sufficiently flexible and not be in any way detrimental to the water quality.

In the event of any leakage or dampness being evident at any stage of the filling or testing or in the event of the Engineer
considering the final degree of water-tightness to be unsatisfactory, the Contractor when ordered by the Engineer shall
discontinue such filling or testing and shall, at his own expense, immediately take approved steps to rectify the leakage and to
make the work thoroughly sound to the complete satisfaction of the Engineer. All such rectification work shall be continued
assiduously until a satisfactory test is obtained, which shall prove to the Engineer that water-tightness has been obtained.

If required by the Engineer, the structure shall be retested before the expiry of the Defects Liability Period.

The Works will not be certified complete until the structure has been proved by testing to be watertight to the satisfaction of the
Engineer.

(b) Testing of the Roof of water retaining structures

The roof shall be tested on completion by using a hose or sprinkler system to obtain a sheet flow over the whole area of the roof
for a period of not less than 6 hours.

The roof shall be considered satisfactory if no leaks or damp patches appear on the soffit.
PSG7.2.6 Durability Testing:
Concrete shall comply with the durability parameters defined below:

(@) Water Sorptivity:

Sorptivity is sensitive to surface effects and may be used to assess the effectiveness of initial curing.

C3.1.37



CONTRACT NO.: ORTDM SCMU 42-24/25
Gabajana Water Supply — Contract 2
C3.6 Annexures

PSL MEDIUM-PRESSURE PIPELINES (SANS 1200L)
PSL3 MATERIALS (Clause 3.1)

PSL 31 GENERAL

.

. Substitute the first sentence of L 3.1 with the following:

. Types and classes of pipes shall be as scheduled.

L 3.7 OTHER TYPES OF PIPES

PSL37.1 uPVC Pipes

° Substitute ‘SABS 966’ with ‘SABS 966: Part 1’

The pressure rating, stiffness and diameter shall be as detailed in the bill of quantities and drawings.

PSL 3.4 STEEL PIPES, FITTINGS AND SPECIALS

PSL 3.4.4 Fittings and Specials

Add to the Sub-Clause:

All steel bends, fittings and specials shall be fabricated to the dimensions and details shown on the drawings and/or described
in the Bill of Quantities.

The sides of taper pieces shall diverge at an angle of not more than 11° to each other.

The bend, fitting, and special fabricator shall supply written confirmation that all hand welding was carried out by coded
welders.

Bends, fittings, shall have the internal lining and external coating made continuous (“made good”) as specified elsewhere for
welded joints on coated and lined pipes.

L 3.8 JOINTING MATERIALS
PSL 3.8.3 Flanges and Accessories
Replace “insertion piece” in the first sentence with the following:

“EPDM elastomer or equivalent in accordance with ISO 4633 — 1996 reinforced rubber gasket with a minimum thickness of

3mm”.
Add the following to L 3.8.3:

Flanges shall be drilled according to SABS 1123, Table 1600/3
PSL 3.84 Loose Flanges

Substitute the first sentence of the last paragraph of L 3.8.4 with the following:
Bolts and nuts shall comply with the requirements of SABS 135.

PSL 3.8.6 Spigot and Socket Pipes
Add the following to L 3.8.6:

Socketed joints for DI pipes shall be push-on type. The material used for the rubber gaskets shall be EPDM elastomer or
equivalent in accordance with ISO 4633 — 1966.
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PSL 3.9 CORROSION PROTECTION

PS L 395 Joints, Bolts, Nuts and Washers
Substitute L 3.9.5 with the following:

All bolts, nuts and washers shall be heavy duty galvanised.

PSL 3.9.7 DI Pipes

PSL39.7.1 Internal lining

Pipes shall be internally lined with a cement mortar in accordance with the European Standard EN 545 : 2002

PSL3.9.7.2 External coating

Pipes shall be externally protected with metallic zinc coating in accordance with the European Standard EN 545 : 2002. The
mass of sprayed metal shall be not less than 200g/m2. After zinc coating, pipes shall be coated with bituminous paint, the
mean thickness of the bituminous paint shall not be less than 70 microns, in accordance with the above specification.

Polyethylene sleeve shall be supplied and fitted in accordance with NF EN 545 and 1SO 8180.

PSL 39.7.3 DI Fittings
Fittings shall be electro-deposited coating with minimum thickness of 50 microns applied on a blast cleaned
surface and phosphate surface.

PSL3.10 VALVES

PSL 3.10.1 Gate Valves

All gate valves shall comply with the requirements of SABS 664 and shall be suitable for aworking pressure of 1,6 MPa.
All gate valves must be supplied with a square spindle nut, suitable to be used with a valve key.

Gate valves shall have socketed ends for uPVC pipes unless shown differently on the drawings and shall open clockwise. The
direction for opening and closing shall be permanently displayed on the valves. Valves shall have non-rising spindles.

Compression shut-off valves with rubber protected gate and smooth finish without recess inside, may be used.

All flanged gate valves shall be drilled according to SABS 1123 Table 1600/3. Pipes shall not be tested against a closed valve.
Thrust blocks for test sections shall be approved by the Engineer prior to testing of pipes.

The cost shall include the chamber. Gate valves to detail, see drawing annexures.

PSL 3.10.4 Air Valves

Air valves for potable water shall be suitable for a working pressure of 1,6 Mpa for uPVC pipes. All air valves shall be double
action air valves of Vent-o-mat series RBX air release and vacuum brake or similar. The branch of the tee on the main pipe
shall be minimum 0,67 (2/3) of the diameter of the main pipe.

T-pieces for air valves shall be as follows:

Main pipe Branch
mm dia mm dia
75 75
110 80
160 100
200 150

All air valve installations shall be supplied with an isolating valve suitable for a working pressure of 1,6 Mpa and a distance
piece between the air valve and the branch of the tee, and other fittings shown on the drawings.
The cost shall include the construction of the chamber. Air valves to detail, see drawing annexures.
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PSL 3.105 Scour valves
Scour valves shall be suitable for a working pressure of 1,6 Mpa for uPVC pipes.

Scour valves shall consist of a flanged gate valve (size specified on drawings), coupled horizontally to a GMS flanged equal
tee. The outlet pipe shall be galvanised flanged steel pipe section and a 45 deg galvanised flanged bend (as detailed on
drawing no. 19-112. The outlet shall discharge above ground level in the direction of the fall of the natural ground surface,
perpendicular to the main pipe.

PSL 3.10.6 Bulk Water Meter

The rate for water meters shall cover the cost of the supply of a water meter, with the necessary couplings to be connected to
the appropriate pipes, gate valve, strainer, the installation, testing and putting into operation of the complete meter, including
the construction of the chamber, as indicated on drawing.

Technical requirements for the meters

The bulk water meters shall be of the free-flow type manufactured from corrosion resistant material in a cast-iron casing. A
distance of 10 times the diameter of the pipe before and 5 times the diameter after the water meter must be kept free of any
obstructions such as bends, valves, reducers, etc.

The flow reading shall be given on a dial face and totalising shall occur by means of a roller counter and shall be accurate
within + 2 %.

The meter shall be manufactured in such a way that all moving parts can be removed and replaced from the top without
removing the whole meter. Replacement parts should be freely available. Each water meter installation shall be supplied with
a gate valve on the upstream side of the water meter at a distance of 10 times the diameter of the pipe. This gate valve shall
be provided for under the relevant item in the schedule of quantities.

Installation of meter

The meter shall be installed by a person approved by the supplier in order to validate the guarantee.
All accessories for the complete installation shall be supplied by the Contractor.

All metal work shall be painted according to specifications after the testing and completion of the installation.

L3.11 MANHOLES AND SURFACE BOXES

PSL 3114 Step Irons

Substitute L 3.11.4 with the following:

Step irons shall consist of polypropylene coated 12 mm high tensile steel such as Calcamite or similar. The installation of the
step irons shall be in accordance with the specification of the manufacturer.

PSL3.11.6 Surface Boxes

Add the following to L 3.11.6:

The type of boxes shall be as specified on the drawings.

PSL 4 PLANT

PSL 4.4 Packing (New Sub-Clause)

Goods should be suitably packed in such manner as will ensure safe and efficient transport by road or rail, and the Contractor
shall include in his prices for whatever packing may be necessary in this respect. Small items particularly liable to damage or

loss in transit should be crated. All crates and packing material shall, after use, become the property of the Employer, unle ss
distinctly specified otherwise, or if returnable, shall be so at the Contractor's expense.
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PSL 5 CONSTRUCTION
PSL 5.1 LAYING

PSL 5.1.3 Keeping Pipelines Clean

Add to the sub-clause:

The Contractor shall take all of the steps necessary to prevent flooding of the Works and hence ensure that all work is carried
out in the dry, and that the ingress of dirt and or dirty water into the pipes is prevented.

PSL 5.1.3.1  Cleaning Pipe Internals (New Sub-Clause)

Add new Sub-Clause:
The Contractor shall ensure that all pipe work is installed internally free of any contaminants. All traces of dirty water, dirt and
debris are to be removed from the inside of the pipe as it is installed.

The Contractor shall take note that flushing of the completed pipeline may not be allowed after construction has been
completed and therefore clean house keeping practices will be required under all circumstances during construction. The
tendered rates for pipe laying shall include for the clean house keeping practices required.

Each section of the pipeline is to be internally inspected and passed by the Engineer once construction has been completed.
If the pipework is not satisfactory, the Contractor shall re clean the pipe at his own expense until the pipe is passed clean. The
Engineer reserves the right to utilize cameras or any other means to inspect inaccessible areas.

PSL 5.1.3.2  Cleaning of Valves and Fittings (New Sub-Clause)

Add new Sub-Clause:

All flanges, valves, fittings and equipment are to be installed in pipework only after they have been thoroughly cleaned. Flange
faces shall be checked for damage before being incorporated into the permanent works and any damage shall be reported to
the Engineer.

PSL5.14 Depths and Cover

Add the following clause 5.1.4.6

The following cover will be allowed for:

e  Trunk mains 800 mm

e Reticulation 600 mm

e Under cultivated land 1000 mm

e Road crossing 1000 mm

e  Main road crossing uPVC sleeve

Backfill shall be executed to a depth of 0, 21 m by an average able-bodied labourer or group of such labourers, at a rate of not
less than 34 m per 9,25 hour working day per labourer, using only picks, shovels, stumpers and similar hand tools.

PSL 5.1.8 End Caps (New Sub-Clause)

Add new Sub-Clause:

The Contractor shall, at the end of each days work, fit end caps to the open ends of the pipeline under construction. The end
caps shall be manufactured in such a manner that it can be fitted to seal off the pipeline to the extent that it is totally dust and
water proof. The end cap must be able to withstand a pressure of 1 m head of water externally when fitted.

End caps shall be maintained during non-working periods.

The tendered rates for the laying of pipe shall be deemed to include for the supply, fitment, and maintenance of the end caps.

PSL 5.1.9 Marker Posts (New sub-Clause)

Pre-cast concrete marker posts as shown on the drawings and painted white in colour shall be set at all horizontal direction
changes and where otherwise indicated by the Engineer.

The standard marker post rate shall include the supply and erection of painted, inscribed posts. The rate shall be inclusive of
erection and shall include for all necessary excavation, mass concrete footing and formwork.
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PSL 5.2 JOINTING METHODS
PSL 5.2.2 Flanged Joints

Add to the Sub-Clause:
Before being brought together, the ends of the pipes, fittings, couplings and flanges are to be inspected and cleaned to ensure
that all parts forming the joint are undamaged and clean.

When jointing flanges, the faces shall be cleaned thoroughly and approved jointing material (compressed asbestos cement fibre
or other approved gaskets on flanged joints), cut properly to size, is to be inserted immediately before bringing the two flanges
together. Before closing the joints, the flanges must be parallel to each other, with all bolts inserted in the bolt holes. After the
fittings have thus been aligned and well supported, the joint shall be bolted up to a uniform tightness using torque wrenches to
achieve the required compression force on the gasket.

If and where full face gaskets are used, the jointing material shall be flush with, or protrude beyond, the outer circumference of
the flange (this in not applicable to raised face flanges). On completion of the joint, the flanges and bolts shall be protected as
described in Clause PSL 3.9.3.8.

L 5.6 VALVE AND HYDRANT CHAMBERS
PSL5.6.1 General
Substitute the first sentence of L 5.6.1 with the following:

The drawings of valve and hydrant chambers, which are bound into the document, shall supersede the corresponding drawings
in the standard specification.

PSL 5.11 Cement Stabilising Bedding and Selected Fill around Pipes

Where shown on the drawings or directed by the Engineer, the bedding and selected material around the pipe shall be stabilized
with 8% by mass of OPC. This is applicable to water course crossings, under trafficked areas and on steep slopes.

In all cases, the cement shall be added to the bedding / selected fill material outside the trench and in such a manner so as to
achieve full dispersion of the cement in the material and achieve Optimum Moisture Content when placed and compacted around
the pipe. Excess water content is to be avoided so as not to create a ‘concrete encasement’ of the pipe.

PSL 7.3 STANDARD HYDRAULIC PIPE TEST

Add new Sub-clause:

Water used for one filling of the pipeline for hydraulic testing will be provided by the Employer free of charge. Additional water
used due to unsuccessful hydraulic tests will be charged at the Employer’s bulk rate per kilolitre that is charged to the employer
by DWS. Filling of the pipeline for hydraulic testing shall be carried out slowly to enable air to escape and under thedirection of
the Engineer.

GRP pipelines shall be tested in approximately 2km lengths for which standardised hydraulic test points have been specified.
PSL 7.3.1 Test Pressure and Time of Test

Add to the Sub-clause:
The separate sections of pipeline to be pressure tested and the test pressure for each section (expressed as an elevation above
sea level) shall be as shown on the construction drawing.

The Contractor shall make due allowance in the construction programme and in the tendered rates for the entire testing operation
including for the provision of temporary end stops and any other costs incurred associated with testing the pipeline in intermediate
sections.

The pipe shall not be tested until the associated structural concrete for anchorage has cured for 14 days or until such concrete
has attained the specified design strength.

The section to be tested shall be pressurised to the specified pressure and left for 2 hours, during which period, the pressure
drop (if any) and the quantity of water required to be pumped in to restore the test pressure shall be measured and recorded.
In addition, all flexible and flanged joints shall be visually inspected and there shall be no sign of leakage.

The test pressure for field testing for uPVC pipes shall be 1,5 times the rated maximum working pressure of the pipe
e.g.class 9 uPVC pipe (0,9 MPa rated working pressure) shall be tested to 1,35 MPa and class 12 uPVC pipe (1,2 MPa
rated working pressure) to 1,8 MPa.
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The test pressure applied according to L 7.3.1.2, must, with allowance for any level differences along the pipeline, be such
that the pressure at any point in the pipeline will be at least 1,25 times and not more than 1,5 times the rated working pressure
of the pipe.

At all times when there is water in the pipeline, and particularly during filling, testing and draining of the pipeline, all air valves
shall be in operation and their individual isolating valves shall be open.

PSL 7.3.1.2 Delete the Sub-Clauses 7.3.1.2
PSL 7.3.1.3 Delete the Sub-Clauses 7.3.1.3
PSL 7.3.4 Initial Filling of Pipeline (New clause)

Add new Sub-Clause:

The entire process for filling the pipeline at any time during testing or disinfection shall be carried out under the supervision of
the Engineer. Under no circumstances will the Contractor be allowed to carry out filling of the pipeline without the supervision
of the Engineer, neither shall he/she permit any other persons to carry out such filling without the written permission of the
Engineer.

Any damage to the pipeline caused by non-compliance with this clause shall be rectified at the Contractor’s expense.
PSL 7.3.5 Connections After Testing (New Sub-Clause)

Add new Sub-clause:
The connections of the new pipework to the existing pipework shall only be carried out after the pipeline testing has been
completed and accepted by the Engineer.

PSL 7.3.6 Remedial Measures (New Sub-Clause)

Add new Sub-clause:

In the event that a pipe section fails a test, the Contractor shall carry out all remedial measures necessary to obtain a successful
test of each individual section and the entire pipeline, at his/lher own expense. Such remedial measures shall in no way
compromise the original pipeline specifications.

PSL 7.3.7 Draining of the Pipeline (New Sub-Clause)

Add new Sub-clause:

The pipeline may have to be drained to carry out remedial measures. The pipeline shall be drained via the scour valves in a
manner that does not cause erosion of the streambeds or negatively impact on the environment in any way. All such drainage
of the pipeline shall be carried out under the supervision of the Engineer.

PSL 7.6 Commissioning (New Sub-Clause)

Add new Sub-clause:

The pipeline will be considered to have been commissioned and practically complete once all the associated structures are
sufficiently complete to carry out their structural and hydraulic function and the hydraulic test of the entire pipeline has been
successfully completed.

PSL 8 MEASUREMENT AND PAYMENT

PSL8.23 Extra-over 821 For The Supplying, Fixing and Bedding of Valves
............................................................................................................................................ Unit : No

Add the following to L 8.2.3:

Valves are measured and paid for per item, complete with the inclusion of the cutting of pipes, couplings, extra excavation and
all extra material and labour that is required, including tees, fittings, isolating valves (e.g. under air valves), complete as shown
on the drawings.

PSL 8.2.10 TempPOrary ValVes, ELC. ...ttt Unit : Sum or No

Substitute L 8.2.10 with the following:

Temporary valves, end caps or blank flanges testing shall be included in the rate for the laying of pipes except where separate
items are included in the schedule of quantities
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PSL8.2.11 Anchor/Thrust BIOCKS ANd PEAESTAIS .....ccvvviviiiiiiiiiiiicccceieieee e Unit : m3

Anchor and thrust blocks shall be measured per cubic metre concrete and the tendered rate shall include
for all excavation, formwork and reinforcement (where specified) for the required dimensions.

PSL 8.2.13 Valves and Hydrant Chambers, B1C ...t Unit : No

Valve and hydrant chambers, manholes, etc., will be measured as a complete unit. The rate shall cover
additional excavation (see Sub clause 8.2.2 and 8.2.3 of SANS 1200 DB ), materials, plant and labour
necessary for the complete construction including the installation of the surface bases or covers.

Valves are measured and paid for per item, complete with the inclusion of the cutting of pipes, couplings, extra excavation and
all extra material and labour that is required, including tees, fittings, isolating valves (e.g. under air valves),
complete as shown on the drawings.

PSL 8.2.17 Cutting into and Connecting to Existing Pipeline (New Sub-Clause)
"Cutting into and connecting to existing PIPEIINE ..........ooiii i Unit : Sum

The rate for cutting into and connecting to existing pipelines shall cover the cost of exposing the existing pipeline, making
arrangements with the Employer's staff to temporarily shut off the existing pipeline whilst effecting the connection, cleaning and
preparing the pipe for cutting, cutting, dealing with all water (including that from possible leaking valves), preparing the pipe ends
for jointing, welding / jointing and connecting the new pipework, making good internal linings and external coatings, re -
commissioning the pipeline, and including all temporary supports, bedding and backfilling.

PSL 8.18 Cement Stabilising Bedding and Selected Fill around Pipes

An item, extra-over laying and bedding pipes, will be measured for payment for cement stabilising the bedding and selected fill
around the pipes where directed by the Engineer. Separate items will be scheduled for stabilising on steep slopes and for
stabilizing at watercourse crossings.

The tendered rates shall cover all additional costs associated with supplying the cement at the percentage specified and mixing
it in and achieving Optimum Moisture Content for compaction around the pipe.

PSL8.2.19  PipliNE MAIKEIS ...eeiiiiiiiiiiii ettt ettt e e e et e e e e eennb e e nanes Unit : No

The rate shall include the cost of all labour, material and equipment necessary to install pipeline markers
according to drawing no. 19-004.

PSL 83 VA (T Y (=) (T O PPUPPRRR Unit : No

The rate for water meters shall cover the cost of the supply of a water meter, with the necessary couplings to
be connected to the appropriate pipes, gate valve, strainer, the installation, testing and putting into operation
of the complete meter as described in PS L 3.10.6 and including the construction of the chamber, as indicated
on drawing no. 19-114 for 40-150mm and drawing no. 19-115 for 200-300mm.
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PSLB BEDDING (PIPES) (SANS 1200LB)

PSLB 2.3 DEFINITIONS

Main fill:

Delete "150 mm" in second line and substitute "300 mm".

PSLB 3 MATERIALS

PSLB 3.1 Selected Granular Material

(For bedding material for steel pipes see PSLB 3.3 below)
In the second line delete "19 mm" and substitute "10 mm".
Add to the Sub-Clause:

The maximum compactibility factor shall be 0,4.

PSLB 3.2 Selected Fill Material

Not required. All material up to the underside of backfill shall be measured as selected granular. (for bedding material for steel
pipes see PSLB 3.3)

PSLB 3.3 Bedding
Add to the Sub-Clause:

All steel pipes and fittings laid under this Contract will be considered as being flexible pipes. Bedding (selected granular and
selected fill material) for steel pipes shall be fine sand or fine non-cohesive soil, carefully selected, with maximum particle size of
5 mm and which shall not cake nor form lumps when drying. Samples of bedding sand shall be submitted by the Contractor to
the Engineer for approval well in advance of construction. Only after the Contractor has received written approval from the
Engineer, may he/she proceed with placing sand as selected granular material.

No sharp-edged stones shall be allowed to come into contact with the pipes or fittings. Joint holes (pockets) shall be provided in
the trench bottom and bedding, at each pipe joint to facilitate welding, and no extra payment will be made for forming or filling the
joint holes (pockets) with padding sand.

All beddingl used for the cradle beneath and surrounding the coated steel pipes shall comply with the following requirements:

GRADING ANALYSIS RANGE
SIEVE SIZE (mm) PERCENTAGE PASSING

6,7 98 to 100
4,76 85 to 100
2,36 55t0 95
1,18 30to 75
0,60 20 to 50
0,425 16 to 38
0,30 13 to 27
0,15 5to 18
0,075 Oto12

The material shall be free of organic matter and shall have a compatibility factor of not more than 0.4. The material should be
classified as silty to fine sand having a stiffness ratio of not less than 5,0 MPa. Furthermore, the origin of the materials should,
preferably, be river transported since it is preferable that the larger grains (3,0 to 4,8 mm in size) be rounded and not sha rp
and angular.

The Contractor will be required to carry out his/her own quality control testing of the material to ensure that it meets the padding
sand requirements and complies with this specification at all times. At least one grading analysis shall be carried out for every
100 lineal metres of bedding placed. The results of these tests shall be forwarded to the Engineer within 24 hours of completion
of the test. Should the material not comply with the specification, the Contractor shall remove and replace it with approved
material at his/her own cost.
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Depending on the actual material supplied by the Contractor, the moisture content may be critical to enable satisfactory placing
and compaction and the Contractor will be deemed to have allowed in his tendered rate for any and all adjustments required
to the moisture content of the bedding material at all times.

Items have been provided in the Bill of Quantities for the provision of approved bedding sand from approved Commercial or
other approved off-site sources for bedding sand.

No extra payment will be made for forming or filling joint holes (pockets).
PSLB 3.4 Selection

PSLB 3.4.1 Suitable Material Available from Trench Excavation

PSLB 3.4.1 Suitable Material Available from Trench Excavation
Delete the Sub-Clause and substitute the following:

The excavation of a pipe trench shall comply with the requirements of Sub-Clause 5.4 of SANS 1200 DB and the provisions of
Sub-Clause 3.7 of SABS 1200 DB (in terms of which, for the purposes of providing bedding materials, the Contractor is not
required to use selective methods of excavating) shall apply. Nevertheless, the Contractor shall take every reasonable precaution
to avoid burying or contaminating material that is suitable and is required for bedding or covering the pipeline. If, in the opinion
of the Engineer, bedding material can be produced from the excavated material, the Contractor shall, if so ordered by the
Engineer, screen or otherwise treat (as scheduled) the excavated material in order to produce material suitable for bedding (see
also Sub-Clause PSLB 8.1.2).

PSLB 5 CONSTRUCTION

PLSB 5.1 GENERAL
PSLB 5.1.4 Compacting

Delete the second line and substitute: top of the pipeline) shall be 93% mod AASHTO.

Add to Sub-Clause 5.1.4:

Steps will have to be taken by the Contractor to ensure that flexible pipes do not deform excessively in cross-section during and
after construction and backfilling operations. The maximum deflection which will be acceptable at any stage during or after
construction is 2% of the pipe diameter horizontally or vertically. The Contractor will be required to provide the necessary
apparatus and to monitor deflection during construction.

Pipe deformations will only be maintained within the specified tolerances by correct backfilling practice. No heavy compaction
equipment will be permitted for compaction of any pipe bedding, only pneumatic or hand rammers being acceptable. To this end,
and to achieve the 93% compaction specified it is required that the bedding material be brought up evenly on either side of the
pipe. The use of complete saturation of the material as a method of achieving the specified compaction may, subject to the
Engineer's approval, be used. However, in this regard, Tenderers are advised that the presence of excessive quantities of
water in the pipe trench could lead to flotation of the pipe.

Prior to the commencement of pipe laying the Contractor will be required to submit, to the Engineer, for his approval, his
proposed methods of placing, and compacting methods which he proposes to implement in order to ensure compliance with
the specification.

PSLB 5.1.5 Testing (New Sub-Clause)

Flexible and flanged joints shall be left exposed with a minimum of 300 mm clearance around the bottom of the pipe during
hydraulic pressure testing of the pipe to facilitate inspection.

PSLB 5.2.5 Stone Bedding (New Sub-Clause)

In areas where waterlogged conditions exist or where ordered by the Engineer, special drains consisting of a 150 mm thickness
(See PSDB 5.5) of single sized stone with a geofabric filter surround ("Bidim" Grade A4 or similar approved) extending the full
width of the trench shall be provided below the bedding to the pipes. The excavation for these drains will be measured in cubic
metres at the contract rate applying to unsuitable excavation below the bottom of the trench. The stone filling will be paid for
per cubic metre and the geofabric filter will be paid for per square metre. All measurements in this connection will be to a width
equal to the base widths and depths ordered.
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PSLB 5.3 Placing and Compacting Flexible Pipes
PSLB 5.3 (a) Bedding Cradle

Delete the sub-clause and substitute the following:

The pipes shall be bedded on a minimum 100 thick layer of compacted granular bedding material on which a 50 mm thick layer
of un-compacted granular bedding material has been placed and spread. Loose granular bedding material lying next to the
pipe shall be placed into the haunch area and compacted with suitable hand tools (covered with rubber to prevent damage to
the pipe coating), and additional selected granular material shall be added and compacted in 150 mm thick layers up to the
mid-point of the pipe diameter in the vertical plane. The remainder of the bedding i.e. the selected fill blanket, shall be placed
in layers up the sides of the pipe, each layer being compacted until a level of 300 mm above the crown of the pipe is reached.

All bell (fox) holes shall be filled with bedding material.

PSLB 5.3(b) Selected Fill Blanket

Delete "200 mm" from title.
PSLB 6 TOLERANCES

PSLB 6.1 Moisture Content and Density
Add to the Sub-Clause:

The permissible deviations applicable are to be those for Degree of Accuracy Il class of work.

PSLB 8 MEASUREMENT AND PAYMENT

PSLB 8.1.3 Volume of Bedding Materials

Add to the Sub-Clause:
(c) The volume of bedding material shall be measured net i.e. the volume of the pipe is to be deducted.

(d) No additional payment will be made for bedding material placed in bell (fox) holes
PSLB 8.1.6 Freehaul
Delete the Sub-Clause and substitute the following:

All haul will be regarded as free haul. No overhaul will be paid for under this Contract.

PSLB 8.2.2 Provision of Bedding by Importation
Delete the sub-clause and substitute the following:

Including for screening and/or other treatment:

a) Selected granular MALEIIAL.............eiviieeiiiiiiee et e e e e e et e e e e e e e nnenees Unit : m?3
b) Bedding sand to specified bedding dimenSIONS ............coooiiiiiiiiic e Unit : m3
The rates shall cover the cost of acquiring, loading, transporting, offloading, screening or otherwise treating excavated material

in order to produce bedding that complies with the relevant specification, delivering it to points alongside the trench spaced to
suit the Contractor's methods of working and of disposing of displaced material.

NOTE: The rate for the supply and laying of pipelines covers the cost of handling the bedding material from alongside the
trench, placing it under the pipeline, forming joint holes and completing the bedding around and over the pipeline.
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PSLB 8.2.3 Concrete Bedding Cradle

Add the following paragraph to the Sub-Clause:
All concrete bedding to pipes will require formwork. The rate for concrete bedding shall include for the supply,
installation and stripping of all formwork.

PSLB 8.2.4 Encasing of Pipes in Concrete

Delete the fifth and sixth lines and substitute the following:

encasing the pipe in concrete 150mm thick each side of the pipe and to 150mm above the crown of the pipe including
the cost of formwork, (if any), etc. and the cost of formwork to form stop ends on either side of collars, couplings,
joints etc. if instructed by the Engineer.

The rate for concrete encasing shall include for the supply, installation and stripping of all formwork.

PSLB 8.2.6 Drainage Layer (New

Sub-Clause)Add the new sub-clause:

Supply and place beneath pipe, 150mm crushed stone layer as ground water drainage layer. The excavation for
these drains will be measured in cubic metres at the tendered rate applying to unsuitable excavation below the bottom
of the trench (SABS1200 DB 8.3.2 c).

The rate for stone filling shall be per cubic metre of stone fill, measured according to a width equal to the base widths
and depths Ordered ..........eeeiiiiiiiiie e Unit : m3

Supply and installation of geofabric filter material (BIDIM Grade A4 or similar) around stone. The rate shall be per
square metre of geofabric to enclose the stone material, measured net according to a width equal to the base widths
and depths ordered.
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C4 SITE INFORMATION

The following is a brief description of work to be done for Gabajana Water Supply &
surrounding sub-villages (Contract 2).

No. LM TOWN SCHEME NAME ACTIVITY
Supply and installation of new backup
1 IHLM Flagstaff | Gabajana Water Supply —
Contract 2 generator to both boreholes and booster

pump stations;

Construction of a new 200kl ground steel
tank to augment the existing 3x 10kl Jojo
Elevated Tanks at Mkhumeni village;

Construction of a new 400kl ground steel
or galaxy tank to augment the existing
250kl storage for Gabanjana village;

Construction of a new 100kl Galaxy tank
and refurbishment of the existing 150kl

precast concrete reservoir;
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