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PLEASE CHECK x I\

1. Thatyou have read all the pages of the tender document. ...

2. That you have completed ALL the forms required to be completed ...
in NON-ERASEABLE INK.

3. Thatyour arithmetic calculation in the pricing schedule is correct. ...

4. That you have attached ALL necessary documentation relating to the
composition of the tendering entity,ie. ...

(a) Company registration documents naming the shareholders and
directors / members of the company, close corporation etc

(b) Joint venture agreement, if tendering entity is a joint venture.
5. Thatthe COMPLETE tender document is submitted. =~ ...
6. Thatthe FORM OF OFFER is completed in full and signed. ...
7. That ALL returnable documents are submited. ..
8. That ALL returnable schedules are completed and signed. =~ ...

9. Ensure that your tender is submitted by 12HO0PM on the closing date of the tender.
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THE TENDER
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SECTION 1: TENDER NOTICE AND INVITATION TO TENDER

O.R. Tambo District Municipality hereby invites bids for the project listed below:

TENDER NUMBER | NAME AND DESCRIPTION CIDB GRADE BRIEFING SESSION

ORTDM SCMU APPOINTMENT OF A PANEL 6CE AND 7CE Date: 27 November 2025

29-25/26 OF SERVICE PROVIDERS FOR . .
IMPLEMENTATION OF CIVIL Time: 10:00AM
WORKS IN WATER SERVICES Venue: Ground Floor open foyer, O.R
SCHEMES IN O.R. TAMBO Tambo Offices, Myezo Park, Mthatha
DISTRICT MUNICIPALITY FOR
36 MONTHS (6CE-7CE) FOR
EMERGENCY.

A compulsory briefing/clarification meeting with representatives of the Municipality will take place on the aforementioned
date(s), time(s) and venue(s).

THE MUNICIPALITY WILL NOT REPEAT ANY MATTERS ALREADY COVERED IN THE COMPULSORY BRIEFING
MEETING TO BIDDERS WHO ARRIVE MORE THAN 10 MINUTES LATE TO THE MEETING, NOR WILL IT ALLOW
SUCH BIDDERS TO COMPLETE THE ATTENDANCE REGISTER.

Bid documents should be downloaded on the e-Tender website (www.etenders.gov.za) alternatively on the OR Tambo
website (www.ortambodm.gov.za ).

Bids must be completed in black ink, enclosed in a sealed envelope clearly marked with the “Tender number, tender
name and description”, and deposited in the Tender Box, Ground Floor, O. R. Tambo District Municipality Building,
Nelson Mandela Drive, Myezo Park, Mthatha, Eastern Cape, not later than 12H0Opm on 15 NOVEMBER 2025.

It must be expressly understood that the Municipality accepts no responsibility for ensuring that bid submissions sent
by courier or post, or delivered in any other way, are deposited in the Tender Box. It is therefore preferable for the
bidder to ensure that its bid submission is placed in the Tender Box by its own staff or representative(s).

The Municipality reserves the right not to accept the only or lowest priced tender or any tender at all, or to accept the
whole or part of any tender.

In terms of the O. R. Tambo District Municipality SCM Policy Section 72 and 73, the Municipality will apply Fair
Distribution of Municipal Resources on Capital Infrastructure Projects, Objective criteria on the evaluation and
award of bids:

e Copy of business registration documents, as issued by CIPC.
e Certified copy of identity documents of directors/ shareholders/ partners / members, as the case may be.

e Original Valid Tax Clearance Certificate or a Confirmation of Tax Validity with the pin issued by SARS

NB: CERTIFICATION OF DOCUMENTS MUST NOT BE MORE THAN SIX (6) MONTHS FROM DATE CERTIFIED
BY COMMISSIONER OF OATHS.


http://www.etenders.gov.za/
http://www.ortambodm.gov.za/
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THE BID WILL BE REJECTED IF THE BIDDER FAILS TO:

e Complete fully the bid document or to provide the information requested, or to sign the bid at the appropriate spaces provided or
next to errors.

e Fill and properly sign the form of offer.

e  Attach proof of registration with CSD.

e  Proof of Registration with CIDB

e Attach latest audited annual financial statements of the bidding entity (for projects in excess of R10 million).

Attach latest unaudited annual financial statements for close corporations and companies if the public interest score is below 350
in line with the companies act of 2008.

e  Proof of latest municipal rates and taxes statement of the bidder indicating that rates and taxes are not in arrears for more
than 3 months.

e  Proof of latest municipal rates and taxes statement of each company director indicating that rates and taxes are not in arrears for
more than 3 months.

e Proof of latest municipal water and sanitation charges statement of the bidder indicating that rates and taxes are notin
arrears for more than 3 months.

e  Proof of latest municipal water and sanitation charges statement of each company director indicating that rates and taxes are not
in arrears for more than 3 months.

e Confirmation of address from a ward councilor where the bidder and company directors operate and reside in a peri-urban
area where no rates and taxes and service charges are not billed.

e Acopy of a valid lease agreement where the bidder does not own the property they are operating from.
e Attach joint Venture Agreement or Consortium Agreement signed and initialed on each page (if applicable).

e NOTE: Joint Ventures and Consortiums will only be considered provided they submit consolidated company registration
documents and on award will be required to submit a joint venture or consortium bank account and a joint venture or consortium
SARS Tax PIN.

EVALUATION OF BIDS IN TERMS OF THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK
REGULATIONS,2022:

Bids will be evaluated in three stages, namely:

e Stage 1- Mandatory Requirements
e Stage 2- Minimum conditions of tender
e Stage 3 - Price and specific goals

Bidders who fail to comply with the requirements in Stage 1 will not be evaluated further in Stages 2. Only Bidders who
score a minimum of 70 points in Stage 2 will not proceed to be evaluated further in Stage 3.

Item Weight
Stage 2- Minimum Conditions of Tender 100
e Company Experience with respect to similar projects 60
¢ Qualifications and Experience of key staff assigned to the contract 40
Stage 3 of Evaluation- Price & Specific Goals 100
e  Specific Goal Points 200R 10
e Price 80 OR 90

Tenders may only be submitted on tender documentation issued. No alterations may be made to the tender
documentation. No late, faxed, e-mailed, telephonic or other electronically transmitted submissions will be
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accepted. Should a bidder commit any corrupt or fraudulent act during the bidding process, its tender shall  be
disqualified.

The Municipality reserves the right to extend the tender advert period at its own discretion, by notice published in the
Daily Dispatch Newspaper; the e-Tender Publication Portal, and by notice sent to all parties who attend the non-
compulsory briefing session, if any.

ENQUIRIES:

TECHNICAL : Mr. L. Mashiya Email: mashiyal@ortambodm.gov.za : Tel : 047 501 6492
SUPPLY CHAIN MANAGEMENT : Mr. S. Hopa Email: sakhiwoh@ortambodm.org.za, Tel: 047 501 6449

Enquiries can be made from Monday to Friday between 08H00-13H00 and 13H30-16H30 and such enquiries will
not be entertained five days before the tender closes.

Tenders will be evaluated in terms of the Supply Chain Management policy of the O. R. Tambo District
Municipality. The Municipality reserves the right to accept the whole or part of any tender or not to consider any tender
not suitably endorsed. Joint Ventures and Consortium will only be considered provided they submit consolidated company
registration documents, bank account, SARS Tax pin, CSD is prepared for every separate tender. An 80/20-point
system shall apply where 80 points is allocated for price and 20 points allocated for specific goals as follows

OR
An 80/20-point system shall apply where 90 points is allocated for price and 10 points allocated for specific goals as
follows:
Number of Number of
The specific goals allocated points in terms of this tender points Allocated points Allocated

on on

80/20 system 90/10 system

The promotion of enterprises located in a specific region (O.R Tambo District): The

Tenderer and Directors are based in the ORTDM region and pay their municipal rates 05 04
and taxes

Promotion of 51% Black-owned enterprises 05 02
Promotion of 100% Women-owned enterprises 05 02
Promotion of 100% Youth-owned enterprises 05 02

Tenderers must submit copies of all supporting documents necessary to prove conformance with Specific Goal
criteria listed above in order to be eligible for Specific Goal points.

B. Mase
Municipal Manager


mailto:mashiyal@ortambodm.gov.za
mailto:sakhiwoh@ortambodm.org.za
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SECTION 2: STANDARD CONDITIONS OF TENDER

BIDDERS ARE REQUIRED TO FAMILIARIZE THEMSELVES WITH THE TENDERING CONDITIONSAND
PROCEDURES DETAILED IN THIS SECTION.

10.

11.

12,

13.

No tender will be considered unless it is submitted on this O.R. Tambo bid document. Under no
circumstances whatsoever may this bid document be retyped or redrafted.

The whole, original bid document as issued by O.R. Tambo District Municipality must be completed. A
tender will be considered invalid and will not be accepted, if any part of this bid document is not submitted.

The bidder is advised to check the number of pages and to satisfy him/herself that none are missing
or duplicated.

Bids submitted must be complete in all respects.

Telephonic, telegraphic, telex, facsimile or emailed tender offers will not be accepted, unless stated
otherwise in these tender conditions.

Bid submissions must be properly deposited, on or before the closing date and time of the tender, in the Tender
Box located at the Ground Floor, O.R.Tambo House, Myezo, Mthatha.

Each bid shall be lodged in a separate sealed envelope, with the name and address of the bidder, the
bid number and closing date indicated on the envelope. The envelope shall not contain documents
relating to any bid other than that shown on the envelope. If this provision is not complied with, such

bids may be rejected as being invalid.

O.R. Tambo Municipality accepts no responsibility for ensuring that tenders are placed in the correct tender
box, and should a tender be placed in the incorrect tender box, it will be not be accepted.

No bid sent through the post will be considered if it is received after the closing date and time stipulated in
the bid documentation, and proof of posting will not be accepted as proof of delivery.

Bids received after the closing time and/or date shall not be considered.
Bidders will be responsible for all costs associated with the preparation and submissions of their bids.
The bid must be signed by a person duly authorized to do so.

Any alterations made to the bid document must be initialed by the person or persons authorized to sign the
bid document. The use of correcting fluid is prohibited.
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16.

17.
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Bids will be opened in public, as soon as possible after the closing time of the bid. Where practical, bid
prices will be read out at the time of opening bids.

National Treasury Central Supplier Database

15.1 Bidders must be registered on the National Treasury Central Supplier Database (‘CSD’), and must
provide their CSD supplier number in their bid submission.

15.2 The municipality will verify on the CSD, the following information relating to bidders —

15.2.1 business registration, including details of directorship and membership;
15.2.2 bank account information;

15.2.3 tax compliance status;

15.2.4 identity documents of directors, members or trustees, as the case may be;
15.2.5 tender defaulters and restrictions status;

15.2.6 whether the bidder has any directors, managers, principal shareholders or stakeholders in the
service of the state.

15.3 Bidders must ensure that their information on the CSD is up to date and correct.

Tax compliance status
16.1 Bidders must ensure that their tax matters are in order. No award will be made to any bidder whose tax
matters have been declared to be in order by the South African Revenue Services (SARS).

16.2 Each party to a joint venture, consortium or partnership must comply with the above requirement.

Bid validity period
17.1 The validity period for the bid is ninety (90) days from the close of the bid.

17.2 All bids submitted shall remain valid, irrevocable and open for acceptance by the Municipality within the
validity period, or such extended period as may be applicable.

17.3 If the bid validity period expires on a Saturday, Sunday or public holiday, the bid offer shall remain valid
and open for acceptance until the closure of business on the following working day.

17.4 The bid offer may not be amended during the aforesaid bid validity period.
17.5 Where required, the Municipality may request all bidders to agree to the extension of the validity period on

the same terms and conditions as the original bid, or such amended terms and conditions as may be
allowed by the Municipality.
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17.6 A request for a bid validity extension request will be done in writing, before the expiry of the original
validity period.

18. Withdrawal or modification of atender prior to closing time
18.1 Tenderers may withdraw their tender before the tender closes.

18.2 Insofar as a modification will affect the information that will be made available at the public opening, the
Municipality shall have the authority to make such information from the submissions available to the
other tenderers.

19. Withdrawal of a tender after the closing time
Tenderers may withdraw their tender submission before the tender is awarded provided that they do so in
writing, and ensure that such withdrawal reaches the Municipality and the Municipality confirms receipt in writing
before the tender is awarded. The tender as modified will be considered as the tenderer’s offer.

20. Prequalification criteria
20.1 Prequalification criteria may be applied to the tender to advance designated groups.

20.2 Should prequalification criteria be applicable to this tender, the basis of such criteria will be detailed in
Section 4 of this document.

21. Tender evaluation
21.1 Tenders will be evaluated in accordance with the tender evaluation criteria stipulated in this document.

21.2 Tenders will be evaluated for price and preference using the 80/20 preference points system.

21.3 Unless otherwise stated in this document, a contract will be concluded with the bidder who complies
with the tender evaluation criteria, and scores the highest total price and preferences.

22. Test for tender responsiveness

22.1 Invalid tenders

Tenders shall be invalid if —

(@) Thetender document is completed in non-erasable ink;

(b) The form of offer is not completed and signed by the bidder;

(c) Inatwo-envelope system, a bidder fails to submit both a technical proposal and a separate, sealed
financial offer;

(d) The bidder has been listed on the National Treasury’s Register for Tender Defaulters in terms of
the Prevention and Combating of Corrupt Activities Act, No. 12 of 2004, or has been listed on the
National Treasury’s List of Restricted Suppliers and who is therefore prohibited from doing
business with the public sector;

(e) The bidder is /has been restricted from doing business with the Municipality Clause 38A of the O.R.
Tambo Municipality Supply Chain Management Policy.

-10 -
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22.2 Non-responsive tenders
Tenders will be held to be non-responsive and eliminated from further consideration in the following
circumstances —

(a) The tender does not comply with the tendering procedures, where such procedures have been
indicated as mandatory.

(b) The tender does not comply with the prequalification criteria for the tender, if any, or the tender
evaluation criteria, including any minimum conditions of tender criteria.

(c) Where there are material deviations from, or qualifications to the tender, which in the Municipality’s
opinion would —

(i) detrimentally affect the scope, quality or performance of the services or supply identified in
the scope of services;

(ii) significantly change the Municipality’s or the bidder’s risks and responsibilitiesunder the
contract, or

(iii) affect the competitive position of the bidder, or other bidders presenting responsive tenders,
if it were to be rectified.

(d) The bid will be declared non-responsive in the event that the bidder’s tax matters, as verified on
the government Central Supplier Database, are shown not be in order, and the bidder fails to
ensure that its tax matters are in order within such timeframe as maybe required by O.R Tambo
District Municipality in writing.

23. Clarification of the tender offer after submission
The bidder must provide clarification of its tender offer in response to a request to do so from the Municipality
during the bid evaluation or adjudication stages. This may include providing a breakdown of rates or prices
and correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No change in
the competitive position of bidders or substance of the tender offer may be sought, offered, or permitted.

24. Inspections, tests and analyses
The bidder shall, at the request of the Municipality, provide access during working hours to its business
premises, or any other specified premises, for any inspections, tests and analyses as required in this
document.

25. Samples
Where applicable, samples shall be provided strictly in accordance with the instructions stipulated in this bid

document.

26. Pricing the tender offer
Bidders must —

26.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes
(including Value Added Tax (VAT), and other levies applicable.

-11 -
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26.2 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment
except as specified in this tender document.

26.3 State the rates and prices in Rand unless instructed otherwise.

27. Imbalance in tendered rates or prices
If the Municipality declares any rate or price to be unacceptably high or low, the tenderer shall be requested
to provide evidence to support the tendered rate or price. If the Municipality remains unsatisfied with the rate
or price, it may propose to the tenderer an amended rate or price together with counterbalancing change(s)
elsewhere in the Pricing Schedule such that the tender sum remains unchanged. Should the tenderer refuse
to amend his / her tender as proposed by the Municipality, his / her tender may be regarded as non-
responsive.

28. Inducements, gifts, rewards and other abuses of the supply chain management system
28.1 No bidder may directly or indirectly commit any fraudulent act during the tender process or abuse the
supply chain management system of the Municipality.

28.2 Should a bidder be found to have committed fraud or abused the supply chain management system,
its bid will be rejected, any existing contract between it and the Municipality will be cancelled, and any
other remedies available to the Municipality as provided for in the Supply Chain Management
Regulations or other relevant legislation shall be imposed, including blacklisting.

29. Alternative offers
Alternative offers may be considered, provided that a bid free of qualifications and strictly in accordance with
the tender document is also submitted. The Municipality shall not be bound to consider alternative bid offers.

30. Objections, complaints, queries and disputes / Appeals in terms of Section 62 of the Municipal
Systems Act

30.1 Objections, complaints, queries and disputes
Persons aggrieved by decisions or actions taken by the Municipality in the implementation of the supply
chain management system, or any matter arising from a contract awarded in terms of the supply chain
management system may, within 14 days of the decision or action, lodge a written objection or complaint
or query or dispute against the decision or action.

30.2 Section 62 appeals
(a) Interms of section 62 of the Systems Act, a person whose rights are affected by a decision taken
by a political structure, political office bearer, councilor or staff member of a municipality in terms
of a power or duty delegated or sub-delegated by a delegating authority, may appeal against that
decision by giving written notice of the appeal and reasons to the Accounting Officer within 21
days of the date of notification of the decision.

(b) An appeal shall contain the following:

(i) The reasons and/or grounds for the appeal;

-12 -
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(i) The manner in which the appellant’s rights have been affected;

(iiiy The remedy sought by the appellant.
30.3 Lodging of appeals, objections, complaints, queries and disputes relating to this tender

Appeals, objections, complaints, requests for information, queries and disputes must be submitted in
writing to the Office of the Municipal Manager, O.R. Tambo House, Myezo,Mthatha.

-13-
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SECTION 3: REGISTRATION ON THE NATIONAL TREASURY CENTRAL SUPPLIER DATABASE
(CSD)

1. In terms of National Treasury MFMA Circular No. 81, Accounting Officers of Municipalities are
required to encourage their prospective suppliers to register on the Central Supplier Database
(‘CSD’).

2. Bidders may apply for online registration, using the following website link: www.csd.gov.za.

3. Bidders mustregister on CSD. FAILURE TO REGISTER BEFORE THE CLOSE OF THIS TENDER
WILL RESULT IN THE DISQUALIFICATION OF THE BIDDER’S TENDER.

-14 -
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SECTION 4: PREQUALIFICATION CRITERIA

Only bidders that meet the requirements indicated as applicable below, may respond to this tender -

No. | Criteria Applicable / Not | Indicate  compliance
applicable (Yes / No)

JO-BE SPECIFIED BY| 10 BE COMPLETED BY
MUNICIPALITY THE BIDDER

1. Bidders must have a stipulated minimum Not applicable
BBBEE status level to prequalify for this bid

1.1 | The stipulated BBBEE level required to Not applicable
prequalify for this bid is ....................oeni.

2. Bidders must be an Exempted Micro Not applicable
Enterprise (EME) or a Qualified Small
Enterprise (QSE)

3. Bidders must subcontract a minimum of 30 percent of the value of the contract to:

3.1 | an EME or QSE Not applicable

3.2 | an EME or QSE which is at least 51% owned Not applicable
by black people

3.3 | an EME or QSE which is at least 51% owned Not applicable

by black people who are youth

3.4 | an EME or QSE which is at least 51% owned Not applicable
by black people who are women

3.5 | an EME or QSE which is at least 51% owned Not applicable
by black people with disabilities

3.6 | an EME or QSE which is at least 51% owned Not applicable
by black people living in rural or
underdeveloped areas or townships

3.7 | A cooperative which is at least 51% owned Not applicable
by black people
3.8 | an EME or QSE which is at least 51% owned Not applicable

by black people who are military veterans

A TENDER THAT FAILS TO MEET THE APPLICABLE PREQUALIFICATION CRITERIA INDICATED
ABOVE WILL BE HELD TO BE NON-RESPONSIVE.

-15-
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SECTION 5: SUBCONTRACTING AS COMPULSORY BIDDING CRITERIA

This section applies only to tenders which exceed the value of R30 million.

No. | Criteria Yes / No / Not Agree /Do Not
applicable Agree
(Indicate)
T0 BE TO BE

SPECIFIED BY COMPLETED BY_
TH BIDDER

E
MUNICIPALITY
1. The estimated value of this contract exceeds R30 NO
million
2. If the estimated value of the contract exceeds R30 Not applicable
million, is it feasible for this contract to be sub-
contracted?

3. If sub-contracting is feasible, bidders MUST agree to Not applicable
subcontract the contract to one, or more of the
following designated groups -

3.1 | an EME or QSE Not applicable

3.2 | an EME or QSE which is at least 51 percent owned Not applicable
by black people

3.3 | an EME or QSE which is at least 51 percent owned Not applicable
by black people who are youth

3.4 | an EME or QSE which is at least 51 percent owned Not applicable
by black people who are women

3.5 | an EME or QSE which is at least 51 percent owned Not applicable
by black people with disabilities

3.6 | an EME or QSE which is at least 51 percent owned Not applicable
by black people living in rural or underdeveloped
areas or townships

3.7 | a cooperative which is at least 51 percent owned by Not applicable
black people
3.8 | an EME or QSE which is at least 51 percent owned Not applicable

by black people who are military veterans

FAILURE OF A BIDDER TO AGREE TO SUBCONTRACT AS SPECIFIED ABOVE WILL RESULT IN
ITS BID BEING HELD TO BE NON-RESPONSIVE.

-16 -
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SECTION 6: TENDER EVALUATION CRITERIA

Bids will be evaluated in three stages, namely:
e Stage 1- Mandatory requirements.
e  Stage 2 — Minimum Conditions of Tender

e Stage 3 - Price and Specific Goals

STAGE 1- MANDATORY REQUIREMENTS

Only bidders who meet all the requirements of stage 1 will proceed to be evaluated further in stage 2

STAGE 2 - MINIMUM CONDITIONS OF TENDER.

Only bidders who score a minimum of 70 points on minimum conditions of tender will be evaluated further on Price
and Specific Goals. The maximum score for minimum conditions of tender shall be 100, distributed as follows:

Minimum Conditions of Tender

Minimum Conditions of Tender Weight
B1.1 Experience on similar projects 60
Experience on similar projects: Proven experience in the 60

construction and refurbishment of Water Supply pipelines,
concrete reservoirs, or Waterborne Sewer pipelines contracts.

Copies of Certificate of Completion MUST be submitted with
the bid. No points will be awarded where Certificates of
Completion have not been submitted with the Bid. If the value
of completed project is not reflected on the certificate, provide
contractor’s appointment or letter from the client with values.

The Contractor has successfully completed at least Three (03) projects that satisfies 60
the sub-criteria and provided evidence whose Total Sum is at least R60 Million.
The Contractor has successfully completed at least Two (02) projects 40

that satisfies the sub-criteria and provided evidence whose Total Sum is
at least R40 Million.

The Contractor has successfully completed at least One (01) project that satisfies the 20
sub-criteria and provided evidence whose Total Sum is
at least R20 Million.

Contractor failed to provide evidence of experience. 00

B1.2 40

Qualifications and Experience of key personnel (NB no key personnel member may
be assigned more than one duty on the Contract, i.e. different personnel must be
assigned for each of the following key positions) Contracts Manager =
Minimum BSC or B-Tech in Civil Engineering/ NQF level 7 Registered as a
Professional in terms of Engineering Council of South Africa as Pr Tech or Pr Eng or
SACPCMP as a Pr CPM or Pr CM, Site Agent = Minimum ND in Civil Engineering
NQF Level 6, Registered as a Professional in terms of the Engineering Council of South Africa as a
Pr Techni or Registered as Professional in terms of SACPCMP as a Pr CPM and Pr CM and
Foreman = Minimum Grade 12/ N3 Civil Engineering/ Plumbing. Bidders must submit
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CV's and contactable references.

Contracts Manager, Site Agent, Foreman
Favourable previous experience in the Civil Engineering field with a 20
minimum of 5 years; Contracts Manager = 20 points, 3-4 years = 15
points & 1-2 years = 10 points.
Favourable previous experience in the Civil Engineering field with a 12
minimum of 5 years; Site Agent = 12 points, 3-4 years = 10 points &
1-2 years = 8 points.
Favourable previous experience in the Civil Engineering field with a 08
minimum of 5 years; Foreman = 8 points, 3-4 years = 6 points & 1-2
years = 4 points.
Contractor failed to provide evidence of qualification and experience. 00
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STAGE 3- PRICE AND SPECIFIC GOALS

The procedure for Stage 3 of evaluation will be as follows:

) PRICE ...ttt sttt s e bt st et e ese et e ste st enaeete b ere et e e 80 or 90
D) SPECIFIC GOALS ...ttt sttt es 20 or 10
Points Awarded for Price (Ps)

A total of 80 points will be awarded to the Tenderer on the following basis:

OR

Pt — Pmin
Ps=801+——1—7—
Pmin
Pt — Pmin
Ps=9014+——7—
Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

Points awarded for specific goals

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be
awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points
based on the goals stated in the table below as may be supported by proof/ documentation stated in the conditions of
this tender. Specific goals for the tender and points claimed are indicated per the table below:
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An 80/20-point system shall apply where 80 points is allocated for price and 20 points allocated for specific goals.
OR

An 90/10-point system shall apply where 90 points is allocated for price and 10 points allocated for specific goals as follows:

The specific goals allocated points in terms of this

tender

51% Black-owned enterprises 04 05
100% Women-owned enterprises 02 05
100% Youth-owned enterprises 02 05
Where the enterprise head office or primary place of 02 05
business is located within O.R. Tambo District.

Tenderers must submit copies of all supporting documents necessary to prove conformance with Specific Goal
criteria listed above in order to be eligible for Specific Goal points.

Note that the objective Criteria as per the SCM Policy Paragraph 72 and 73 will be applied:
72. Fair Distribution of Municipal Resources on Capital Infrastructure Projects on Awards

Tenders will be evaluated and adjudicated as per legislation requirements, treasury guidelines and municipal policy. Fair
distribution will be achieved as follows:

A bidder will not be awarded the same commaodity of work more than once in within a period of three months.

If the highest scoring bidder has been previously awarded for the same commaodity tender within that three months, then
the next highest scoring bidder will be considered for recommendation and award.

If the highest scoring bidder has been previously recommended for award in the same sitting for a tender of the same
commodity, the next highest scoring bidder will be considered for recommendation and award.

73. Objective criteria on the evaluation and award of bids

The objective criteria on the evaluation and awards of bids by the municipality will be based on the following criteria and
reasoning:

Where the bidders price offer is below the engineer’s estimate, that bid will be rejected as it will pose a risk to the
municipality of non-completion of the project to be implemented thus leading to underspending on grants and delays in
completion of projects within projected time period.

Further in line with CIDB Practice Note 5, paragraph 3.4 (3), the municipality will judge the reasonableness of financial
offers and reject all tender offers with unrealistic financial offers.
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SECTION 7: RETURNABLE DOCUMENTS AND SCHEDULES

RETURNABLE DOCUMENTS

Bidders must submit the following documentation with their tenders:

No. | Returnable document Compulsory (Yes /| Non-submission will
No) render Tender non-
responsive (Yes / No)

1. Business registration documents YES YES (if proof of its

business status and
registration cannot be
verified on CSD), non-
submission will forfeit
specific goals points

2. | Municipal account statement notolder than | YES YES
90 days OR proof that bidder leases its
business premises (Both business premises
and individual directors)

3. Certified copy of identity documents of | YES YES (if cannot be
directors / shareholders / partners / verified on CSD),
members, as the case may be

4, Signed joint venture or consortium | YES (if applicable) YES (if applicable)
agreement

7. |Company Profile Yes NO (However non-

submission will affect

minimum conditions of
tender)
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RETURNABLE SCHEDULES

All returnable schedules below must be completed by the bidding entity, save for those schedules which
are not applicable to it in which case the bidding entity must indicate which schedules are not applicable.

Bidders must complete the following returnable schedules:

No. | Returnable schedule Compulsory (Yes /| Non-submission will
No) render Tender non-
responsive (Yes / No)

1. Confirmation of registration on the National | YES YES
Treasury Central Supplier Database
(Schedule A)

2. Authority of bid signatory (Schedule B) YES YES

3. Briefing session / site inspection certificate | YES (if applicable) YES (if applicable)
(Schedule C)

4, Municipal Bidding Documents (Schedule D)

4.1 | MBD 1 - Invitation to bid YES NO

4.2 | MBD 4 - Declaration form confirming the | YES YES
bidder is not in the service of the state

4.3 | MBD 5 - Declaration for procurement above | YES (if applicable) YES (if applicable)

R10 million
4.4 | MBD 6.1 - Preference points claim form YES YES
45 | MBD 8 - Declaration of bidders’ past supply | YES YES

chain management practices

4.6 | MBD 9 - Declaration of independent bid YES YES
determination

5. Form of offer (The Contract: Section 3) YES YES
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SCHEDULE A — CONFIRMATION OF REGISTRATION OF BIDDER ON CENTRAL SUPPLIER
DATABASE (CSD)

BIDDER NAME REGISTERED ON CSD? | CSD SUPPLIER NUMBER
(YES/NO)

Bidders are required to register as suppliers on the National Treasury Central Supplier Database (CSD)
prior to submission of this bid, and provide their CSD supplier number in the table above.

Itis the responsibility of bidders to ensure that this requirement is complied with. In the case of Joint
Ventures and Consortia, this requirement will apply to each party to the Joint Venture or Consortium.

BIDDER’S SIGNATURE: ...ttt neae e
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SCHEDULE B: AUTHORITY OF BID SIGNATORY

Indicate the status of the bidder by ticking the appropriate box hereunder with an x.

COMPANY CLOSE PARTNERSHIP SOLE
CORPORATION PROPRIETORSHIP
JOINT VENTURE CONSORTIUM CO-OPERATIVE

- 24 -



ORTDM SCMU 29-25/26 APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT MUNICIPALITY
FOR 36 MONTHS (6CE-7CE) FOR EMERGENCY.

ATTACH LETTER OF AUTHORITY HERE
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SCHEDULE C: TENDER BRIEFING / SITE INSPECTION CERTIFICATE

Note: This certificate is only to be completed if applicable to the tender.

CERTIFICATE OF ATTENDANCE

THISIS TO CERTIFY THAT ..o, (NAME) ON BEHALF OF ......c..coveeienn...
......................................................... (BIDDING ENTITY), ATTENDED THE OFFICIAL TENDER
BRIEFING SESSION AND / OR SITE INSPECTION ON .........cccoviiiiiiieseneaeenn. (DATE) AT ..o
...................................................................................................................................................... (VENUE).

| FURTHER CERTIFY THAT | AM SATISFIED WITH THE DESCRIPTION OF THE SERVICES TO BE
PERFORMED AND THE EXPLANATIONS (IF ANY) GIVEN TO ME BY THE MUNICIPALITY’S
REPRESENTATIVES. | AM ALSO FAMILIAR WITH THE MANNER IN WHICH THE SERVICES ARE TO BE
PERFORMED UNDER THE INTENDED CONTRACT.

BIDDER / AUTHORISED REPRESENTATIVE SIGNATURE
(PRINT NAME)

MUNICIPAL REPRESENTATIVE SIGNATURE
(PRINT NAME)
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SCHEDULE D: MUNICIPAL BIDDING DOCUMENTS (MBDs)

MBD 1
PART A
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF O.R. TAMBO DISTRICT MUNICIPALITY
BID NUMBER: | ORTDM SCMU 29- | CLOSING DATE: |15 JANUARY CLOSING TIME: | 12.00PM
25/26 2026
DESCRIPTION: | APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL
WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT MUNICIPALITY FOR 36
MONTHS (6CE-7CE) FOR EMERGENCY.

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT:

TENDER BOX, GROUND FLOOR, O.R. TAMBO DISTRICT MUNICIPALITY BUILDING

NELSON MANDELA DRIVE

MYEZO PARK

MTHATHA

EASTERN CAPE
SUPPLIER INFORMATION

NAME OF BIDDER
POSTAL ADDRESS

STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS
VAT REGISTRATION NUMBER

TAX COMPLIANCE STATUS TCS PIN: CSD No:
BUSINESS REGISTRATION
DOCUMENTS Ye STATEMENT Ye
O OF RATES O
O S AND TAXES O S
No No

[BUSINESS REGISTRATION DOCUMENTS AND STATEMENT OF RATES AND TAXES) MUST BE
SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR PREFERENCES]

ARE YOU THE ACCREDITED | . No QSEHGNYOEASES o Yespho
REPRESENTATIVE IN SOUTH | U O coppLink CASon | IIF YES, ANSWER
AFRICA FOR THE GOODS [IF YES ENCLOSE THE Goobs | PARTB:3
ISERVICES /WORKS PROOF]

/WORKS OFFERED?
TOTAL NUMBER OF ITEMS TOTAL BIDPRICE | R
OFFERED
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SIGNATURE OF BIDDER
.................................... DATE

CAPACITY UNDER WHICH THIS
BID IS SIGNED

BIODDING PROCEDURE ENQUIRIES MAY BE DIRECTED TECHNICAL INFORMATION MAY BE DIRECTED TO:
TO:
DEPARTMENT SCM DEPARTMENT CONTACT PERSON LUTHANDO MASHIYA
CONTACT PERSON SAKHIWO HOPA TELEPHONE NUMBER (047 501 6492
TELEPHONE NUMBER 047 501 6449 FACSIMILE NUMBER | N/A
FACSIMILE NUMBER N/A E-MAIL ADDRESS mashiyal@ortambodm.gov.z
a
EMAIL ADDRESS sakhiwoh@ortambodm.o
rg.za
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PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS
WILL NOT BE ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED—(NOT TO BE RE-TYPED).

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT
(GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN)
ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX
STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA
E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS
E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY
MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

27 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.
3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? J YES[JNO
3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? 0 YES [ NO
3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES[INO
34. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES[INO
35. ISTHE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? 0 YES [ NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR
A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE
(SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER: s
CAPACITY UNDER WHICH THIS BID IS SIGNED: s e

DATE: e e

-29 -


http://www.sars.gov.za/

ORTDM SCMU 29-25/26 APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT MUNICIPALITY
FOR 36 MONTHS (6CE-7CE) FOR EMERGENCY.

MBD 4
DECLARATION OF INTEREST
1. No bid will be accepted from persons in the service of the state?.
2. Any person, having a kinship with persons in the service of the state, including a blood relationship,

may make an offer or offers in terms of this invitation to bid. In view of possible allegations of
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or
related to persons in service of the state, it is required that the bidder or their authorised
representative declare their position in relation to the evaluating/adjudicating authority.

3. In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.

3.2 1dentity NUMDET: .o et

3.3 Position occupied in the Company (director, trustee, shareholder?):

3.4 Company Registration NUMDBEr: ... ... e
3.5 Tax Reference NUMDEI: ... e ees
3.6 VAT Registration NUMDEI: .. ... e

3.7 The names of all directors / trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the State? ..........cccceeiiiiiiiiiiiiiiii YES /NO

3.8.1 If yes, furnish partiCulars. ......... ..o

1 mscwm Regulations: “in the service of the state” means to be —
(&) amember of —
(i) any municipal council;
(i) any provincial legislature; or
(iii) the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;

(c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity
or constitutional institution within the meaning of the Public Finance Management Act,
1999 (Act No.1 of 1999);

(e) a member of the accounting authority of any national or provincial public entity; or

(f) an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the
management of the company or business and exercises control over the company.
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3.9 Have you been in the service of the state for the past twelve months? .................. YES/NO

3.10 Do you have any relationship (family, friend, other) with persons in the service of the state
and who may be involved with the evaluation and or adjudication of this bid? YES/NO

3.11 Are you, aware of any relationship (family, friend, other) between any other bidder and any
persons in the service of the state who may be involved with the evaluation and or

adjudication Of thiS DIA?..........uuiiiiiiiiiiiii e YES/NO

3.11.1 Ifyes, furnish particulars. ..o

3.12 Are any of the company’s directors, trustees, managers, principle shareholders or
stakeholders in service Of the State?.........oovee i YES/NO

3.12.1 If yes, furnish PartiCUlars ..o e

3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, principle
shareholders or stakeholders in service of the state? ... YES/NO

3.13.1 If yes, furnish partiCulars. ... .. ...

3.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders
of this company have any interest in any other related companies or business whether or
not they are bidding for this CONraCt?. ........c..oveiiiiiii e YES/NO

3.14.1 If yes, furnish PArtiCUIAIS ........o.ii e
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4, Full details of directors / trustees / members / shareholders.
Full name Identity number State employee
number
Sighature Date
Capacity Name of Bidder

-32-



ORTDM SCMU 29-25/26 APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT MUNICIPALITY
FOR 36 MONTHS (6CE-7CE) FOR EMERGENCY.

MBD 5

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXESINCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete
the following questionnaire:

NO. QUESTION ANSWER (TICK WHICH RESPONSE IS
APPLICABLE)
YES NO
1. Are you by law required to prepare annual
financial statements?
11 If yes, submit audited annual financial statements for the past three years or since the dateof
establishment if established during the last 3 years.

NO. | QUESTION ANSWER (TICK WHICH RESPONSE IS
APPLICABLE)
YES NO
2. Do you have any outstanding undisputed

commitments for municipal services towards
any municipality for more than 3 months or any
other service provider in respect of which
payment is overdue for more than 30 days?
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal
services towards any municipality for more than 3 months or other service

provider in respect of which payment is overdue for more than 30 days.

2.2 If yes, provide details:

NO. QUESTION ANSWER (TICK WHICH RESPONSE IS
APPLICABLE)
YES NO
3. Has any contract been awarded to you by an

organ of state during the past five years,
including particulars of any material non-
compliance or dispute concerning the
execution of such contract?

31 If yes, provide details:
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NO. | QUESTION ANSWER (TICK WHICH RESPONSE IS
APPLICABLE)
YES NO
4, Will any portion of the goods of services be

sourced from outside the Republic, and if so,
what portion, and whether any portion of
payment from the municipality is expected to
be transferred outside of the Republic?

4.1 If yes, provide details:

|, THE UNDERSIGNED (NAME) ..uiuitutiiiniriaiessrasssasas s sassns s sessssansnsnss
CERIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS THIS DECLARATION PROVE TOBE
FALSE.

Signature Date

Position Name of Bidder
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MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim form for
preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS
AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point system.
b) The 80/20 preference point system will be applicable in this tender. The lowest acceptable tender will be used to
determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:

(a) Price; and

(b) Specific Goals.

14 To be completed by the organ of state:
The maximum points for this tender are allocated as follows:
POINTS POINTS

PRICE 80 90
SPECIFIC GOALS 20 10
Total points for Price and SPECIFIC GOALS 100 100

15 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points for

specific goals with the tender, will be interpreted to mean that preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time

subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state.
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2.
(@)
(b)
(©)
(d)
(e)

3.

3.1.

FOR 36 MONTHS (6CE-7CE) FOR EMERGENCY.

DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an invitation to provide
goods or services through price quotations, competitive tendering process or any other method envisaged in
legislation;

“price” means an amount of money tendered for goods or services, and includes all applicable taxes less

all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and
includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form determined by an organ of state in
response to an invitation for the origination of income-generating contracts through any method envisaged in
legislation that will result in a legal agreement between the organ of state and a third party that produces revenue for
the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession contracts,
excluding direct sales and disposal of assets through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

3.2.

3.2.1.

A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10
Pt-P min Pt-P min

Ps=80(1- SE— o § Ps=90(1 - _ )
P min P min

Where

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration

Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT
POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P max Pt-P max
Ps=80(1+ o Ps=90(1+ )
P max Pmax
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Where
Pmax = Price of highest acceptable tender
4. POINTS AWARDED FOR SPECIFIC GOALS
4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must

be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points
based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the conditions of
this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear
whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, stipulate
in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point
system will apply and that the highest acceptable tender will be used to determine the applicable preference
point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the
lowest acceptable tender will be used to determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference
point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

The specific goals allocated points in terms of this
tender

51% Black-owned enterprises

100% Women-owned enterprises 02 05
100% Youth-owned enterprises 02 05
Where the enterprise head office or primary place of 02 05

business is located within O.R. Tambo District.

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of compPany/firm. ... ...
4.4, Company registration NUMDEr: ... . ...
4.5, TYPE OF COMPANY/ FIRM
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Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company
[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorized to do so on behalf of the company/firm, certify that the points claimed,
based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown and |
acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of
this form;

i) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the
contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the claims
are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract
have not been fulfilled, the organ of state may, in addition to any other remedy it may have —

(@) disqualify the person from the tendering process;
(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of having to make
less favorable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, be restricted from obtaining
business from any organ of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: e
DATE:

ADDRESS:
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MBD 8
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES
1 This Municipal Bidding Document must form part of all bids invited.
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when

goods and services are being procured, all reasonable steps are taken to combat the abuse of the
supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or committed
any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal or other
public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.
Item  Question Yes \[o]
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database| Yes No
of Restricted Suppliers as companies or persons prohibited from doing [] []

business with the public sector?

(Companies or persons who are listed on this Database were informed in
writing of this restriction by the Accounting Officer/Authority of the institution
that imposed the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website(www.treasury.gov.za) and can be accessed by
clicking on its link at the bottom of the home page.

4.1.1 | If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Yes No
Defaulters in terms of section 29 of the Prevention and Combating of
Corrupt Activities Act (No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National (] (]
Treasury’s website (www.treasury.gov.za) by clicking on its link at the
bottom of the home page.
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4.2.1 | If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (includinga Yes No
court of law outside the Republic of South Africa) for fraud or corruption
during the past five years?

4.3.1 | If so, furnish particulars:

Question

4.4 Does the bidder or any of its directors owe any municipal rates and taxes Yes No
or municipal charges to the municipality / municipal entity, or to any other

municipality / municipal entity, that is in arrears for more than three

months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity | Yes No
or any other organ of state terminated during the past five years on account [] []
of failure to perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION
I, THE UNDERSIGNED (FULL NAME) ...ttt CERTIFY THAT
THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE ANDCORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Municipal Bidding Document (MBD) must form part of all bids?* invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an

agreement between, or concerted practice by, firms, or a decision by an association of firms,
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid
rigging).2 Collusive bidding is a pe se prohibition meaning that it cannot be justified under
any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must
provide measures for the combating of abuse of the supply chain management system, and
must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;
b. reject the bid of any bidder if that bidder or any of its directors has abused the
supply chain management system of the municipality or municipal entity or has

committed any improper conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure
that, when bids are considered, reasonable steps are taken to prevent any form of bid-
rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9)

must be completed and submitted with the bid:

Lincludes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to
compete, secretly conspire to raise prices or lower the quality of goods and / or services for
purchasers who wish to acquire goods and / or services through abidding process. Bid rigging is,

therefore, an agreement between competitors not to compete.
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MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

ORTDM SCMU 29-25/26: APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL
WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT MUNICIPALITY FOR 36 MONTHS (6CE-7CE) FOR
EMERGENCY.

O.R. Tambo District Municipality

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

1. Ihaveread and | understand the contents of this Certificate;

2. lunderstand that the accompanying bid will be disqualified if this Certificate is found not to be true
and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the
bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

(@) has been requested to submit a bid in response to this bid invitation;

(b)  could potentially submit a bid in response to this invitation, based on their qualifications,
abilities or experience; and

(c)  provides the same goods and services as the bidder and/or is in the same line of business
as the bidder
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MBD 9

6. The bidder has arrived at the accompanying quotation independently from, and without
consultation, communication, agreement or arrangement with any competitor. However

communication between partners in a joint venture or consortium3 will not be construed as

collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
(@)  prices;
(b)  geographical area where product or service will be rendered (market allocation)
(c)  methods, factors or formulas used to calculate prices;
(d) theintention or decision to submit or not to submit, a bid,;
(e) the submission of a bid, which does not meet the specifications and conditions of this
invitation; or

® submitting a bid with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery

particulars of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of
the awarding of the bid.

3 Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a
contract.
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MBD 9

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable

legislation.

Position Name of Bidder
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SCHEDULE F — SCHEDULE OF PREVIOUS EXPERIENCE
Provide the following information on relevant previous experience (indicate specifically projects of similar or larger size

and/or which is similar with regard to type of work).

Value (R) Year(s) Reference
Description VAT work
Name Organization Tel no
excluded executed
Name of Tenderer..............c.oooiiiiiiiiii e Date: ..o,

SIgNALUIE:

Full name of signatory: ..o
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This form must be completed by the authorized persons of the bidder’s current or previous clients. The form must
be fully completed, signed and stamped. Forms which are neither complete, nor signed nor stamped will not be

considered for evaluation.

1. REFERENCE FOR THE BIDDER

Name of Institution (Client)

Contract/ Tender Number

Contract Description

Name of Service Provider
(Bidder)

Value of Project

Commencement Date

Contractual Completion Date

Bidder’s Completion Date
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1.1 Please score the performance of the above-mentioned company by marking the relevant box

Performance Rating Comments

Work performed in compliance with contract term Excellent 5
Good 4
Fair 3
Poor 2

Timelines of work are met Excellent 5
Good 4
Fair 3
Poor 2

Quality of service Excellent 5
Good 4
Fair 3
Poor 2

Communication and accessibility Excellent 5
Good 4
Fair 3
Poor 2

Would you recommend using this service provider in Yes No If no, please provide reasons:

future

OVERALL PERFORMANCE

Excellent Good Fair Poor

Name of the Authorized Person Designation
Signature Date

Official Stamp
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SCHEDULE G - SCHEDULE OF CURRENT PROJECTS

Provide the following information on current projects. This information is material to the award of the Contract.

Value (R) Reference
I Date
Description VAT )
Appointed Name Organisation Tel no
excluded
Name of TENEIer: ...veii e Date: .o

SIGNALUIE: L.t

Full name of signatory: ... ...
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THE CONTRACT
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C1 AGREEMENTS AND CONTRACT DATA

Cl1.1 Form of Offer and Acceptance

Cl1.2 Contract Data

C1.3 Special Conditions

Cl1.4 Occupational Health and Safety Agreement

C1.5 Supply Chain Management Policy
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FORM C1.1 FORM OF OFFER AND ACCEPTANCE

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect of the
following works: PROJECT NO.: ORTDM SCMU 29-25/26: APPOINTMENT OF A PANEL OF SERVICE PROVIDERS
FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT
MUNICIPALITY FOR 36 MONTHS (6CE-7CE) FOR EMERGENCY.

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer and
Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the Contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to

be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

................................................................. Rand (in words); R.......cccccvviiiiiiiiiec e e ... (infigures).

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the Tender
Data, whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified
in the Contract Data.

Signature(s)

Name(s)

Capacity

For the tenderer

(Name and address of organisation)

Name & Signature
Of Witness

Name Date
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ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s Offer shall form an agreement
between the Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the
Contract that is the subject of this Agreement.

The terms of the contract are contained in:
Part 1 Agreements and Contract Data (which includes this Agreement)
Part 2 Pricing Data
Part 3 Scope of Work
Part 4 Site information
Part 5 Additional Relevant Documentation
Part 6 Contract Drawings
and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 6 above.

Deviations from and amendments to the documents listed in the Tender Data, including the proposed key
personnel and any addenda thereto listed in the Tender Schedules as well as any changes to the terms of the
Offer agreed by the Tenderer and the Employer during this process of offer and acceptance, are contained in the
Schedule of Deviations attached to and forming part of this Agreement. No amendments to or deviations from
said documents are valid unless contained in this Schedule, which must be duly signed by the authorised
representative(s) of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
Conditions of Contract identified in the Contract Data at or just after the date this Agreement comes into effect.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this
Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any). Unless
the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in writing of any
reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding contract
between the parties.

Signature(s)

Name(s)

Capacity

For the tenderer

(Name and address of organisation)

Name & Signature
Of Witness

Name Date
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SCHEDULE OF DEVIATIONS

Notes:

1. The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited to those permitted in terms of the Conditions of Tender.

2. A Tenderer’s covering letter shall not be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of
agreements reached during the process of Offer and Acceptance; the outcome of such
agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties becomes an
obligation of the contract, shall also be recorded here.

4, Any change or addition to the tender documents arising from the above agreements and recorded
here shall also be incorporated into the final draft of the Contract.

1 Subject

Details

2 Subject
Details
3 Subject
Details
4 Subject
Details
5 Subject
Details
6 Subject
Details

C115



ORTDM SCMU 29-25/26 - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT MUNICIPALITY
FOR 36 MONTHS (6CE-7CE) FOR EMERGENCY.

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree
to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents
listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any confirmation,
clarification or change to the terms of the Offer agreed by the Tenderer and the Employer during this process of
Offer and Acceptance. It is expressly agreed that no other matter whether in writing, oral communication or implied
during the period between the issue of the tender documents and the receipt by the Tenderer of a completed
signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this Agreement.

EOR THE TENDERER.

Signatures (s)

Name(s)

Capacity

(Name and address of Organisation)

Name & Signature
Of Witness Date

EOR THE EMPLOYER

Signatures (s)

Name(s)

Capacity

(Name and address of Organisation)

Name & Signature
Of Witness Date
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FORM C1.2 CONTRACT DATA
PART C1.2 DATA PROVIDED BY THE EMPLOYER

Notes to Tenderer:
1. The Tenderer is not required to complete this data in full.

2. Please read both the General Conditions of Contract for Construction Works, Third Edition, 2015.
(GCC 2015) and the relevant parts of its Guidance Notes to understand the implications of this Data
which the tenderer is required to complete.

3. Copies of these conditions of contract may be obtained from the South African Institution of Civil
Engineering www.saice.org.za

4. The number of the clause which requires the data is shown in the left-hand column for each
statement; however, other clauses may also use the same data

5. Each item of data given below is cross-referenced to the clause in the General Conditions of Contract
for Construction Works to which it mainly applies.

6. The General Conditions of Contract for Construction Works make several references to the Contract
Data for specific data, which together with these conditions collectively describe the risks, liabilities,
and obligations of the contracting parties and the procedures for the administration of the Contract.
The Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the general conditions of contract.

7. The General Conditions of Contract shall be read in conjunction with the variations, amendments and
additions set out in the Contract Data below. Each item of data given below is cross — referenced to the
clause in the General Conditions of Contract to which it mainly applies

8. The following contract specific data are applicable to this Contract:

Clause Statement Data
The conditions of contract are The General Conditions of Contract for Construction
Works, Third Edition, 2015. (GCC 2015)
1 General

1.1.1.13 | Defects Liability Period is 12 months after the Completion Date

1.1.1.14 Due Completion Date is 5 months from the access date (as described in
clause 5.4.1)

11.1.15 The Employer is O. R. Tambo District Municipality

1.1.1.16 The Employer’s Agent To which this Contract relates shall be the delegated

individual specified in writing by the Employer within
seven days of the commencement date.

11117 The Employer’s Agent Representative To which this Contract relates shall be the delegated
individual specified in writing by the Employer’s Agent
within seven (7) days of the commencement date.

1.1.1.26 The Pricing Strategy is A re-measurement contract

1.1.1.29 The Site is All Areas within the boundaries of

1.1.1.30 The Site Information is Specified in Part C4: Site Information of this document
1.1.1.33 The Works are Specified in Part C3: Employer’s Works Information of

this document
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1.2.1 The Employer’s delivery address is O. R. Tambo District Municipality

Physical Address O. R. Tambo House
Nelson Mandela Drive
Mthatha

5100

Postal Address Private Bag X 6043
Mthatha
5100

Email Address Shall be specified by the Employer within
Seven days of the commencement date.

JTN Consulting

25 Indwe Street

Southernwood

Mthatha, 510

E-mail: admin@jtnconsulting.co.za
Telephone: (033) 342 3278

1.2.1 The Employer’s Agent’s delivery address

1.3.2 The law of the contract is the law of the Republic of South Africa that applies to
agreements executed and wholly performed within
the Republic of South Africa

1.3.3 The language of this Contract is English
3 Employer’s Agent

3.23 The Employer’s Agent shall first consult from the delegated Employer's Agent: JTN
and obtain specific approval Consulting, prior to executing any of its functions
or duties, with respect to following clauses:

1. Allthe Employer Agent’s actions as
contemplated in Clause 3.3.1

2. Allthe Employer Agent’s actions as
contemplated in Clause 3.3.4

3. Allthe Employer Agent’s actions as
contemplated in Clause 5.11.1

4. Allthe Employer Agent’s actions as
contemplated in Clause 5.12.4

5. Allthe Employer Agent’s actions as
contemplated in Clause 6.4.1

6. Allthe Employer Agent’s actions as
contemplated in Clause 10.1.5

7. Allthe Employer Agent’s actions as
contemplated in Clause 10.2.3

3.24 The Employer’s Agent for Health To which this Contract relates shall be the
and Safety delegated individual specified in writing by the
Employer's Agent within seven days of the
commencement date.

3.24 The Employer’s Agent for To which this Contract relates shall be the
Social Facilitation delegated individual specified in writing by the
Employer's Agent within seven days of the
commencement date.

5 Time and Related Matters
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511

The special non-working days set out in
the Contract are

the following:
1. South African Public Holidays, and

2. Annual builders' holiday traditionally starts on or
around 15 December and ends in the second
week of January.

53.1

The Engineer’'s Agent shall issue an
instruction to the Contractor to
commence with the Work

On approval of the following documentation:
1. Health and Safety Plan

2.  OHS Agreement

3. Department of Labour (Dol)
notification of construction work

4. Initial Programme

5. Letter of Good Standing

6. Performance Guarantee

7. Insurance for the Works

8. Contractor’'s Key Personnel

Which will be within 07 days after the approval
of the Documentation required from the
Contractor

5.3.2

The Contractor is to Submit the
documentation stipulated in clause 5.3.1

Within 07 days of the Commencement Date

54.1

Access to and possession to the Site

is granted on the date of the site handover
meeting which should occur no later than Seven
(07) days after Employer’s Agent’s instruction to
commence carrying out the Works referred to in
Clause 5.3.1.

58.1

The non-working days set out in
the Contract are

The special non-working days set out in
the Contract are

weekends

the following:

1. all South African gazetted public holidays,
and

2. Annual builders' holiday traditionally starts
on/or around 15 December and ends in the
second week of January. The year-end
builders' holiday does not exceed 15
Working days in duration

5.12.1

Extension of time for practical
completion due to abnormal climatic
conditions shall be calculated according
to the requirements of the following
equation.

V =(Nw-Nn) + (Rw—Rn)
X

Where:

V = Extension of time in calendar days in
respect of the calendar month under
consideration.

Nw = Actual number of days during the calendar
month on which rainfall of 10mm or more has
been recorded.

Nn = Average number of days in the relevant
calendar month, as derived from existing rainfall
records, as stated below, on which rainfall of 10
mm or more has been recorded for the calendar
month;

Rw = Actual rainfall in mm recorded for the
calendar month under consideration; and

Rn = Average rainfall in mm for the calendar
month as derived from existing rainfall records as
stated in the Site Information.
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X = The number of days per month on which
work is expected not to be possible as a result of
abnormal rainfall are as per the table below.

MONTH EXPECTED NUMBER OF
WORKING DAYS LOSTAS A
RESULT OF ABNORMAL
RAINFALL
January 7
February 5
March 4
April 3
May 2
June 2
July 2
August 2
September 4
October 5
November 5
December 6
513.1 The penalty for delay or late completionis | |t the Contractor fails by the Due Completion

Date to complete the Works, or any specific
portion thereof that is identified in the Scope of
Works to the extent which entitles him in terms of
Clause 5.14.2 to receive a Certificate of Practical
Completion for the Works, then the Contractor
shall be liable to the Employer for the sum(s)
stated below as (a) penalty/ies for every day
which shall elapse between the Due Completion
Date for the Works or the specific portion of the
Works and the actual Date of Practical
Completion of the Works or of the specific
portion. The penalty for delay shall be R5 000 or
0.02% of the Contract Value (excluding VAT)
per day; whichever is the higher value.”

6 Payment and related matters

6.2.1 The performance guarantee for liability of | 1094 of the Contract Price
the Contractor for claims made against the
Contractor arising out of the Contractor's
failure to deliver the requested Works per
the standards, practices, methods and
procedures conforming to applicable laws
and exercising that degree of skill, care,
diligence, prudence and foresight that
would reasonably and ordinarily be
expected from a skilled and experienced
person engaged in a similar type of
undertaking under similar circumstance is

6.2.2 | The security of ten percent retention of the | shall be deducted from the Contractor’s first
value of the Works three payment certificates in equal increments as
per the SCM Policy.
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6.8.2 Contract Price Adjustment Factor is not applicable for this contract
6.10.1.5 The advance payment percentage limit for 80% of the value of the materials.
plant and materials delivered to Site but not yet
built into the Permanent Works is
6.10.1.5 The advance payment percentage limit for is not applicable for this contract
plant and materials not yet supplied to Site
6.10.3 The percentage retention is 10% of the value of the Works
6.10.3 The limit of retention money is 10% of the value of the Works
8 Risks and related matters
8.6.1.1.2 The value of plant and materials supplied by the NIL
Employer to be included in the insurance sum
is
8.6.1.3 The minimum limit of indemnity for insurance in R5,000,000
respect of loss of or property damage (except
for the Works, Plant and Materials and
Equipment) and liability for bodily injury to or
death of a person (not an employee of the
Contractor) caused by activity in connection
with this Contract for any one event is:
8.6.1.5 a) The minimum limit of indemnity for insurance The replacement cost thereof.
in respect of loss or damage to the Works,
Plant and Materials
b) The minimum limit of indemnity for insurance As prescribed by the Compensation for
in respect of the death of or bodily injury to Occupational Injuries and Diseases Act
employees of the Contractor arising out of No. 130 of 1993 and the Contractor's
and in the course of their employment in common-law liability for people falling
connection with this Contract for any one outside the scope of the Act with a limit of
event is indemnity of not less than R1 000 000
(One Million South African Rand).
10 Claims and disputes
10.5.3 The Adjudication Board shall consist of one (1) member
10.7.1 The determination of disputes shall be by arbitration
10.7.2 The arbitration procedure is the latest edition of Rules for the Conduct
of Arbitrations published by the
Association of Arbitrators (Southern
Africa) or its successor body.
The place where arbitration is to be heldis Mthatha
The person who shall choose anarbitrator the Chairman of the Association of
Arbitrators(www.arbitrators.co.za) or its
successor body.
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PART C1.2.3 DATA PROVIDED BY THE CONTRACTOR

Notes to Tenderer:
9. The Tenderer is required to complete this data in full.

10. Please read both the General Conditions of Contract for Construction Works, Third Edition, 2015.(GCC
2015) and the relevant parts of its Guidance Notes to understand the implications of this Data which
the tenderer is required to complete.

11. The number of the clause which requires the data is shown in the left-hand column for each statement;
however, other clauses may also use the same data

CLAUSE STATEMENT DATA

The conditions of contract are The General Conditions of Contract for Construction Works,
Third Edition, 2015. (GCC 2015)

1 General
1.1.19 The Contractor is

121 The  Contractor’s delivery
address is

Physical Address

Postal Address

Email Address

4.4.2  [The Contractor must Sub-Contract | To which this Contract relates that a portion of the Value of
any parts of the Contract. the Works must be Sub-Contracted to a Local SMME or the
Designated Groups as agreed during the Procurement of the
Sub-Contractors is 10%.

4 Contractor’s General Obligations
4.10.2 Contractor shall provide Site progress and Employer’'s CPG and EPWP objectives at
monthly reports outlining intervals specified in Part C3: Employer’s Works Information of
compliance with this document.

411.1 Contractor's Competent
Employees are:

Title Construction Manager

Name

Qualifications

Tel No

Email
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Title Site Agent

Name

Qualifications

Tel No

Email

Title Construction Site Foreman

Name

Qualifications

Tel No

Email

Title Safety Officer

Name

Qualifications

Tel No

Email

SACPMP Registration Number

4.12.2 | Contractor's Superintendence: | The Contractor's Site Agent, Site Foreman and Safety
Officer MUST be on site at all times when work is being
performed. No work may be performed without these persons
being on site.

Should the Contractor decide to use other Personnel rather than the one’s listed above, must do it in
writing, and the proposed Personnel must have the same or very similar Qualifications and

experience
Security
6.2.1 The security to be provided by the Contractor shall be one of the following:
Type of security Select

(Tick)

1. Cash Deposit of 10% of the Contract Sum plus retention of 10% of the value of Works

2. Fixed Performance Guarantee of 10% of the Contract Sum plus retention of 10% of

the value of Works

Note A

The Performance Guarantee shall be of an Insurance Company listed on the Johannesburg

Stock Exchange or owned by such a company, a Registered South African Bank or a recognised
government sponsored, provincial or national development agency
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PART C1.4 SPECIAL CONDITIONS OF CONTRACT

Notes to Tenderer:
1. Particular Conditions of the Contract defines conditions that are specific to a Project.

2. The Particular Conditions of the Contract are used for addition/ omission and change of
General Conditions of the Contract.

3. The number of the clause which requires the data is shown in the left-hand column for
each statement; however, other clauses may also use the same data

Clause Statement Data
Amendment of GCC 2015 Clauses

Employer’s SCM Policy

Insertion of additional clause The parties agree that this contract shall be subject to the
Employer’s Supply Chain Management Policy (SCM Policy’) that
was applicable on the date the bid was advertised.

Abuse of the supply chain management system is not permitted
and may result in cancellation of the contract, restriction of the
supplier, and/or the exercise by the Employer of any other rights
and remedies available to it as described in the SCM Policy

Ambiguity and discrepancy
Insertion of additional wording: All parts of the Contract should be read together and that their
original purpose is to be mutually explanatory. However, if there
is a discrepancy between the information provided, the order of
priority of contract documents is as stated below:
1. the Contract Agreement
2. the Letter of Acceptance (this is the formal acceptance of the
contractor’s tender and usually presents the point in time when
Contractual Parties enter the Contract),
3. the Contract Data,
4. the Particular Conditions of the Contract
5. the General Conditions of the Contract,
6. the Specification,
7. the Drawings, and
8. the Schedules and any other document forming part of
the Contract
In the event of a discrepancy or ambiguity, the document of
higher priority takes precedence.
Assignment
Delete wording and replace with The Employer will, at all times, be entitled to cede its rights
the following: and/or delegate its obligations under this Contract and/or assign

this Contract to any financier and/or nominee of any financier of
the Employer for purposes of the programme. Any cession
and/or delegation and/or assignment by the Employer to any
such financier or nominee of any financier is expressly

permitted. The Contractor shall, if requested thereto by the
Employer and/or any such financier, sigh a separate authority
giving effect to the aforementioned in such form as the Employer
and/or any financier of the Employer may reasonably require
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The Employer will, at all times, be entitled to cede its rights and/or
delegate its obligations under this Contract and/or assign this
Contract to any financier and/or nominee of any financier of the
Employer for purposes of the programme. Any cession and/or
delegation and/or assignment by the Employer to any such
financier or nominee of any financier is expressly permitted. The
Contractor shall, if requested thereto by the Employer and/or
any such financier, sign a separate authority giving effect to the
aforementioned in such form as the Employer and/or any
financier of the Employer may reasonably require

The Contractor shall not be entitled to cede any of its rights and/or
delegate any of its obligations under this Contract to any person
without the prior written consent of the Employer.

Access to and possession of Site

Insertion of additional wording: The Employer allows access to, possession and use of each
part of the Site to the Contractor which is necessary for the work
included in this contract. The Employer shall grant access and
use of the Site no later than seven days after Employer’s Agent’s
instruction to commence with the Works.

If the Employer does not give the Contractor access to,
possession and use of the Site within seven days of the
Employer’s Agent instruction to commence with the Works,
access to, possession and use of the Site shall be as the date
when Employer’s Agent instructed the Contractor to commence
with the Works.

Some reasons for extension of time

Insertion of additional wording: No extension of time will be granted in respect of any delays
attributed to normal climatic conditions. Normal climatic
conditions shall be deemed to include normal rainfall and
associated wet conditions and materials, strong winds and
extremes of temperature. However, in the event that delays to
critical activities exceed the number of working dates listed
below for each month, then abnormal climatic conditions shall be
deemed to exist, and an extension of time may be claimed in
accordance with the provisions of clause 5.12

The number of days quoted below shall be regarded as fair
estimate of the delays to be anticipated and allowed for under
normal climatic conditions where inclement weather prevents or
disrupts critical work
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MONTH EXPECTED NUMBER OF WORKING DAYS
LOST AS ARESULT OF ABNORMAL RAINFALL

JANUARY 7
FEBRUARY
MARCH
APRIL
MAY
JUNE
JuLy
AUGUST
SEPTEMBER
OCTOBER
NOVEMBER
DECEMBER
TOTAL

| »f | | N| N N[ N W| A O

Y
N

Claims for delays for abnormal climatic conditions shall be
accompanied by substantiating facts and evidence, which
shall be submitted timeously as each day or half-day is
experienced.

It shall be noted that where the critical path is not affected,
no extension of time for abnormal climatic conditions or for
any other reason will be considered

Termination by the Employer

Insertion of additional wording
9.2.1.3.9 Has substantially broken a health or safety regulation.

9.2.1.3.10 Failure to obtain access to Site due to non-compliant
documentation as stated in clause 5.3.1

9.21.3.11 Has failed to provide or update the required insurances
within the prescribed time

9.2.1.4  Where the Works are no longer required
9.2.1.5  Where the funding for the Works is no longer available

9.2.1.6 An event occurs that stops the Contractor from
completing the works by the date shown on the
Accepted Programme and is forecast to delay
Completion by more than13 weeks

9.2.1.7  The Service Provider becomes insolvent or Liquidated

9.2.1.8 If as a result of Force Majeure, the Service provider is
unable to perform part or the whole service for a period
of thirty 30 days.

Right of Retention

The Contractor hereby waives and abandons any and all lien and/or any other right of retention that the
Contractor now has or in future may have, in terms of the Contract, the common law or otherwise, in
respect of the works, the Site or any property belonging to the Employer and shall under no
circumstances be entitled to withhold delivery of the same to the Employer. The Contractor warrants that
all Subcontractors shall, mutatis mutandis, waive and abandon any such Subcontractor’s lien or any
other right of retention, in favour of the Employer.
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Joint Ventures

Suppose the Contractor constitutes a joint venture, consortium, or other unincorporated
groupings of two or more persons or organizations. In that case, these persons or organisations
are deemedto be jointly and severally liable to the Employer for the performance of this
Contract.

Unless already notified to the Employer, the persons or organisations notify the Employer’s
Agent within two weeks of the date of acceptance of the Contract of the key person who has the
Authority to bind the Contractor on their behalf.

The Contractor does not alter the composition of the joint venture, consortium, or other
unincorporated groupings of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

Nothing in this Contract shall be deemed to create any joint venture, partnership or principal-
agent relationship between the Parties and neither Party shall hold itself out in its advertising or
otherwise in any manner which would indicate or imply such relationship with the other Party
according to this Contract

The dissolution of the Joint Venture shall be deemed as a separation and that constitutes the
Contract to be Terminated

lllegal or Corrupt Practices

Any offer, payment, consideration, or benefit of any kind made by the Contractor, which constitutes
or could be construed either directly or indirectly as an illegal or corrupt practice, an inducement
or reward for the award or in the execution of this Contract constitutes grounds for terminating
the Contractor’s obligation to Provide the Works or taking any other action as appropriate against
the Contractor (including civil or criminal action).

The Employer may terminate the Contractor's obligation to provide the Works if the Contractor (or

any member of the Contractor where the Contractor constitutes a joint venture, consortium or
other unincorporated groupings of two or more persons or organisations), or a director of any
such entity, is found guilty by a competent court, administrative or regulatory body of
participating in illegal or corrupt practices.

Such practices include, but are not limited to, the making of offers, payments, considerations,
SCC4.3 or benefits of any kind or otherwise, whether in connection with any procurement process or
contract with the Employer or other people or organisations and including in circumstances
where the Contractor or any such member is removed from the approved vendor database of
the Employer as a consequence of such practice.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this Contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the Contractor
disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions
of this clause are complied with by the recipient.

Any information communicated by the Employer to the Contractor in connection with the
Contract and any secret and/or confidential information of the Employer otherwise acquired by
the Contractor shall be regarded by the Contractor as strictly confidential and shall not, without
the prior written consent of the Employer in each instance, be published or disclosed to any
other party or be used for any purpose whatsoever other than to execute the Works.

If the Contractor is uncertain about whether any such information is confidential, it is to be regarded
as such until notified otherwise in writing by the Employer’s Agent.

Suppose the Contractor is, at any time, required by law to disclose any such information which
is required to be kept confidential. In that case, the Contractor, to the extent permitted by law
before disclosure, notifies the Employer so that an appropriate protective order and/or any other
action can be taken if possible, before any disclosure. If such protective order is not, or cannot,
be obtained, then the Contractor may only disclose that portion of the information which it is
required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential
treatment shall be afforded to the information so disclosed.
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The taking of images (whether photographs, video footage or otherwise) of the works or any
portion thereof, in the course of Providing the Works and after Completion, requires the prior
written consent of the Employer’s Agent. All rights in and to all such images vests exclusively
in the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Existing Services and Housekeeping

The Site may be in continuous operation and, accordingly, the Contractor shall assume
that existing services and access ways shall be in continuous use and fully operational at all
times.

The Contractor shall be held responsible for repair or making good of existing installations that
may be required due to any act or omission of whatever nature by the Contractor and for any
costs to the Employer which may arise, due to the Contractor preventing in any manner whatever
the normal operation and use of such services and access ways.

During the execution of the Works, the Contractor shall keep the Site reasonably free from all
unnecessary obstructions and shall store or dispose of any Contractor's Equipment and surplus
materials and without delay clear away and remove from the Site any wreckage, rubbish or
temporary works no longer required.

The Contractor must use and/or attend to all areas of the Site which are used by it or under its
control from time to time in a safe, professional and responsible manner.

The Contractor shall be responsible for all areas of the Site which are used by it or under its control
from the time the area in question is made available to the Contractor until the time the Employer
requires the Site to be returned to it or otherwise when the Contractor demobilises from the area
of the Site in question and returns to the Employer all of the Employer's property.

The Contractor must ensure that all such areas of the Site are kept at all times in a safe, clean

and hygienic condition and in good working order and repair and the Contractor shall promptly
repair, at its cost, any damage to the Site which is attributable to the Contractor or its employees

of sub-contractors, failing which the Employer shall be entitled to repair the Site and recover the

cost of such repairs from the Contractor.

Any damages suffered by the Employer as aforesaid shall be paid by the Contractor within ten

business days or shall be set off against any amounts owing to the Contractor by the Employer.

The Contractor shall not unnecessarily interfere with the operations of the Employer or Others
at the Site. The Employer has the right to refuse access to the Site to any of the Contractor's
employees, representatives and/or subcontractors whom it suspects of being a health and
safety or other risk.

The Contractor shall not have any lien or right of retention in respect of the Site, the works and/or
any other property belonging to the Employer.

Indemnity against Contractor’s Design

The Contractor indemnifies and keeps indemnified the Employer against any losses and costs,
including legal costs between attorney and client, and all other expenses whatsoever that the
Employer may incur as a result of any action, proceeding or claim made against the Employer
arising from the use of a design constituting an infringement of patent rights, design registration,
registered trademarks or other exclusive rights in respect thereof. This indemnity does not apply to
any infringement which is solely due to the Contractor having followed in its entirety instructions
stipulated by the Employer.

The Employer shall give the Contractor prompt notice of any such action, proceeding, claim
or threat instituted or made against it or both of them. Promptly after the giving of such
notice the Parties are to consult together about the subject of the notice and the Employer
may at its option decide to a) permit the Contractor at the Contractor's own expense to
conduct any litigation that may ensue and all negotiations for a settlement of such litigation or
claim with the proviso that the Contractor keeps the Employer informed of all steps that are
taken and of the outcome; or b) conduct any litigation that may ensue and all negotiations for
a

settlement, in which event the Employer shall act in consultation with the Contractor and shall
keep the Contractor informed of all aspects that are taken and of the outcome.

C1218



ORTDM SCMU 29-25/26 - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT MUNICIPALITY
FOR 36 MONTHS (6CE-7CE) FOR EMERGENCY.

The Contractor hereby cedes and agrees to cede all intellectual property, excluding intellectual
property in respect of which the Contractor can demonstrate proprietorship prior to the date of
signature hereof, but including intellectual property specifically developed by the Contractor on behalf
of the Employer under instruction and payment by the Employer and including all current and future
technical information relating to the works; technical concepts; know-how; specifications; data;
formulae; computer programs; design; patent and / or applications in respect thereof; copyrighted
works; memoranda; scripts; reports; manuals; diagrams; drawings; including engineering drawings;
prototypes; drafts in performing the works, whether completed or not and whether accepted, amended
or rejected, and the like relating to the works, whether patented or not, and includes all intellectual
property relating to the works developed by or on behalf of the Employer, to the Employer, its
successors, assigns or legal representatives locally and / or internationally, together with the right to
apply for Letters Patent in respect thereof.

Itis further agreed that the Employer may apply in its name and its own cost for Letters Patent in
respect of such inventions and registration of such designs locally and/or internationally.

The Contractor hereby agrees that when requested, he shall without any charges to the Employer, but
at the latter's expense, sign all papers, take all rightful oaths, and do all acts which may be necessary,
desirable or convenient for securing and maintaining patents relating to the works and/or the patent
applications in any and all countries and for vesting titled thereto in the Employer, its successors, assign
or legal representatives and the Contractor confirms and agrees that he shall assist the Employer to
ensure that total and complete cession and transfer of all right, title and interest in the intellectual
property takes place.

Time

The Contractor acknowledges that time is of the essence to the performance of its obligations in terms
of this Contract.

Discovery/Reproduction of Documentation

The Contractor hereby authorises the Employer to reproduce all documentation made available by the
Contractor to the Employer in connection with this Contract. In so far as the Contractor has any
copyright protection in the items that are so reproduced by the Employer, the Contractor hereby grants
a right and license to the Employer to reproduce the same for the purposes specified in this Contract.
The Contractor keeps the Employer informed of any threats or claims made against it in respect of
infringement of patent or other exclusive rights by virtue of the provision of the works.

Damages

The Employer shall be entitled, in its sole discretion, to claim and recover from the Contractor
damages in lieu of any penalty agreed upon in terms of this Contract.

Accrual

Unless otherwise provided herein, rights which accrue to a Party in terms of this Contract shall
survive its termination.

Commitments and Undertakings

Neither Party shall be bound by any express, tacit or implied term, representation, warranty, promise
nor the like not recorded herein. This Contract supersedes and replaces all prior
commitments,undertakings or representations, whether oral or written, between the Parties in respect
of the subject matter hereof.

Validity and Enforceability of Contract

If any provision of this Contract is found to be invalid, unlawful or unenforceable, that provision shall be
severable from the remaining provisions of this Contract, which shall continue to be valid and
enforceable.

Strategic Socio-Economic Objectives
in terms of which the Contractor gives unconditional warranties and undertakings committing itself to the
promotion of the strategic socio-economic objectives stipulated herein, including, but not limited to,
warranties and undertakings to the effect that —

the Specific Goal Points information disclosed to the Employer in the bid response to the Tender
Invitation
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pursuant to which it was appointed, as supplemented subsequently in writing, is accurate and complete
and that it shall maintain at least those levels of Specific Goal Points for the duration of the

contract;

it shall only subcontract aspects of the Works to Subcontractors with which it has concluded Subcontracts
and actively take steps towards achieving the Employer's CPG requirements for the empowerment of
Subcontractor/s

it shall ensure that the execution of the Works and the expenditure of the project costs results in the
achievement of the general socio-economic and empowerment objectives

it shall keep detailed records of —

its equity ownership and control and, where applicable, that of its duly appointed Subcontractors and/or
suppliers.

a) its total spends on targeted enterprises used to fulfil its obligations in terms of the contract.

b) any transformation programmes and/or initiatives relating to skills development and transfer,
employment equity and enterprise development of the Subcontractors and Target Individuals; and

any public benefits and/or job opportunities created according to the fulfilment of its obligations in terms
of the contract and provide monthly reports outlining compliance with such objectives to the Employer;

Contractor Obligations

in terms of which the Contractor unconditionally warrants and undertakes that, in its performance of its
obligations under the Contract, it shall, at all times, -

owe a duty of care to the ORTDM and comply with the reasonable directions issued to it by the

Employer, Employer’s Agent and/or Employer’s Agent Representative;

not do anything that constitutes, or is reasonably likely to constitute, a corrupt act or that is otherwise
intended or is likely to harm the reputation of the ORTDM, the Contract; and

Undertake the Works in accordance with the standards, practices, methods and procedures conforming to
applicable law, and exercising that degree of skill, care, diligence, prudence and foresight that would
reasonably and ordinarily be expected from a skilled and experienced person engaged in a similar type of
undertaking under similar circumstances.
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FORM OF GUARANTEE

PERFORMANCE GUARANTEE

For use with the General Conditions of Contract for Construction Works, Third Edition (2015).

GUARANTOR DETAILS AND DEFINITIONS
R CTU =T =101 (o] s 0 1 1ST=1 o 1=
PRYSICAI  AQArESS. ... e

EMPIOYEI”  IMEANS. . ...ttt e et

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

Type of Performance GUArANTEE ..........ccoiiviiiiiie e (Insert Variable or Fixed)

“Expiry Date” Means..........cooviiiiiiiiiii (Give date) or any other later date set
by the Contractor and/or Employer provided such instruction is received prior to the Expiry Date as indicated
here.

CONTRACT DETAILS

Employer's Agent issues: Interim Payment Certificates, Final Payment Certificate, and the Certificate
Completion of the Works as defined in the Contract.
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1. VARIABLE PERFORMANCE GUARANTEE

1.1 Where a Variable Performance Guarantee has been selected, the Guarantor's liability shall be
limited during the following periods to diminishing amounts of the Guaranteed Sum as follows:

1.1.1  From and including the date of signing the Performance Guarantee up to and including the
date of the interim payment certificate certifying, for the first time, more than 50% of the
Contract Sum:

(AMOUNLIN WORS ... e i rme e s e iresss e s esnsenrasnsannsnsssnns]

1.1.2  From the day following the date of the said interim payment certificate up to and including the
Expiry Date, or the date of issue by the Employer's Agent of the Certificate of Completion of
the Works, whichewver occurs first:

(AMOUNt iIN WOPdS ..o ceenes P S S )

1.2 The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date on
which the interim payment certificate certifying, for the first time, more than 50% of the Contract
Sum, has been issued and the date on which the Centificate of Completion of the Works has
been issued.

2. FIXED PERFORMANCE GUARANTEE

21 Where a Fixed Performance Guarantee has been selected, the Guarantor's liability shall be
limited to the amount of the Guaranteed Sum.

22 The Guarantor's period of liability shall be from and including the date on which the
Performance Guarantee is signed, up to and including the Expiry Date, or the date of issue by
the Employer's Agent of the Certificate of Completion of the Works, or the date of payment in
full of the Guaranteed Sum, whichever occurs first.

2.3  The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date on
which the Certificate of Completion of the Works has been issued.

3. CONDITIONS APPLICABLE TO VARIABLE AND FIXED PERFORMANCE GUARANTEES
3.1 The Guarantor hereby acknowledges that:

3.1.1  Any reference in this Performance Guarantee 1o the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any intention whatsoever to create a suretyship.

3.1.2  lis obligation under this Performance Guarantee is restricted to the payment of money.

3.2 Subject to the Guarantor's maximum liability referred to in 1.1 or 2.1, the Guarantor hereby
undertakes to pay the Employer the sum certified upon receipt of the documents identified in
32110 3.2.3:
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321 A copy of a first written demand issued by the Employer to the Contractor stating that
payment of a sum certified by the Employer’s Agent in an Interim or Final Payment Certificate
has not been made in terms of the Contract and failing such payment within seven (7)
calendar days, the Employer intends to call upon the Guarantor to make payment in terms of
3.2.2

322 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical
address with a copy to the Contractor stating that a period of seven (7) days has elapsed
since the first written demand in terms of 3.2.1 and the sum certified has still not been paid;

323 A copy of the aforesaid payment certificate which entities the Employer to receive payment in
terms of the Contract of the sum certified in 3.2.

3.3 Subject to the Guarantor's maximum liability referred to in 1.1 or 2.1, the Guarantor undertakes
to pay to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a
first written demand from the Employer to the Guarantor at the Guarantor's physical address
calling up this Performance Guarantee, such demand stating that:

331 the Contract has been terminated due to the Contractor's default and that this Performance
Guarantee is called up in terms of 3.3; or

3.3.2 a provisional or final sequestration or liquidation court order has been granted against the
Contractor and that the Performance Guarantee is called up in terms of 3.3; and

33.3 the aforesaid written demand is accompanied by a copy of the notice of termination andjor
the provisionalffinal sequestration and/or the provisional liquidation court order.

3.4 Itis recorded that the aggregate amount of payments required to be made by the Guarantor in
terms of 3.2 and 3.3 shall not exceed the Guarantor's maximum liability in terms of 1.1 or 2.1.

35 Where the Guarantor has made payment in terms of 3.3, the Employer shall upon the date of
issue of the Final Payment Certificate submit an expense account to the Guarantor showing
how all monies received in terms of this Performance Guarantee have been expended and
shall refund to the Guarantor any resulting surplus. All monies refunded to the Guarantor in
terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the
Employer’'s bank compounded monthly and calculated from the date payment was made by the
Guarantor to the Employer until the date of refund.

3.6 Payment by the Guarantor in terms of 3.2 or 3.3 shall be made within seven (7) calendar days
upon receipt of the first written demand to the Guarantor.

3.7 Payment by the Guarantor in terms of 3.3 will only be made against the return of the original
Performance Guarantee by the Employer.

3.8 The Employer shall have the absolute right to arrange his affairs with the Contractor in any
[ manner which the Employer may consider fit and the Guarantor shall not have the right to claim
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his release from this Performance Guarantee on account of any conduct alleged to be
prejudicial to the Guarantor.

3.9 The Guarantor chooses the physical address as stated above for the service of all notices for
all purposes in connection herewith.

3.10 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of
1.1.2 or 2.2, where after no claims will be considered by the Guarantor. The original of this
Guarantee shall be returned to the Guarantor after it has expired.

3.11 This Performance Guarantee, with the required demand notices in terms of 3.2 or 3.3, shall be
regarded as a liquid document for the purposes of obtaining a court order.

3.12 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor
hereby consents in terms of Section 45 of the Magistrates’ Courts Act No 32 of 1944, as
amended, to the jurisdiction of the Magistrate's Court of any district having jurisdiction in terms
of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed the
jurisdiction of the Magistrate's Court.
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Payment for the labor-intensive component of the Works

Payment for works identified in the Scope of Work as being labor-intensive shall only be made in accordance
with the provisions of the Contract if the works are constructed strictly in accordance with the provisions of the
Scope of Work. Any non-payment for such works shall not relieve the Contractor in any way from his obligations
either in contract or in delict.

Applicable labour laws

The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic Conditions of
Employment Act of 1997 by the Minister of Labour in Government Notice N° R63 of 25 January 2002, as
reproduced below, shall apply to works described in the scope of work as being labour intensive and which are
undertaken by unskilled or semi-skilled workers.

1

Introduction

1.1 This document contains the standard terms and conditions for workers employed in elementary
occupations on a Special Public Works Programme (SPWP). These terms and conditions do NOT apply
to persons employed in the supervision and management of a SPWP.

1.2 In this document —

(a) "Department" means any department of the State, implementing agent or contractor;

(b) "Employer” means any department, implementing agency or contractor that hires workers to work in
elementary occupations on a SPWP;

(c) "Worker" means any person working in an elementary occupation on a SPWP;
(d) "Elementary occupation” means any occupation involving unskilled or semi-skilled work;

(e) "Management" means any person employed by a department or implementing agency to administer
or execute an SPWP;

() "Task" means a fixed quantity of work;

(g) "task-based work" means work in which a worker is paid a fixed rate for performing a task;
(h) "task-rated worker" means a worker paid on the basis of the number of tasks completed;
(i) "time-rated worker" means a worker paid on the basis of the length of time worked.

() “Task rate or daily rate” = As per Government Gazette

Terms of Work

2.1 Workers on a SPWP are employed on a temporary basis.
2.2 A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP.
2.3 Employment on a SPWP does not qualify as employment as a contributor for the purposes of

the Unemployment Insurance Act 30 of 1966.

Normal Hours of Work

3.1 An employer may not set tasks or hours of work that require a worker to work—
3.2
(a) More than forty hours in any week
(b) On more than five days in any week; and
(c) For more than eight hours on any day.
3.3 An employer and worker may agree that a worker will work four days per week. The worker

may then work up to ten hours per day.
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34 A task-rated worker may not work more than a total of 55 hours in any week to complete the
tasks allocated (based on a 40-hour week) to that worker.

4 Meal Breaks

4.1 A worker may not work for more than five hours without taking a meal break of at least thirty
minutes duration.

4.2 An employer and worker may agree on longer meal breaks.

4.3 A worker may not work during a meal break. However, an employer may require a worker to
perform duties during a meal break if those duties cannot be left unattended and cannot be
performed by another worker. An employer must take reasonable steps to ensure that a worker
is relieved of his or her duties during the meal break.

4.4 A worker is not entitled to payment for the period of a meal break. However, a worker who is
paid on the basis of time worked must be paid if the worker is required to work or to be
available for work during the meal break.

5 Special Conditions for Security Guards
5.1 A security guard may work up to 55 hours per week and up to eleven hours per day.
5.2 A security guard who works more than ten hours per day must have a meal break of at least

one hour or two breaks of at least 30 minutes each.

6 Daily Rest Period
Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest period is
measured from the time the worker ends work on one day until the time the worker starts work on the
next day.

7 Weekly Rest Period
Every worker must have two days off every week. A worker may only work on their day off to perform
work which must be done without delay and cannot be performed by workers during their ordinary hours
of work ("emergency work").

8 Work on Sundays and Public Holidays

8.1 A worker may only work on a Sunday or public holiday to perform emergency or security work.

8.2 Work on Sundays is paid at the ordinary rate of pay.

8.3 A task-rated worker who works on a public holiday must be paid —
(@) The worker’s daily task rate, if the worker works for less than four hours;
(b) Double the worker’s daily task rate, if the worker works for more than four hours.
8.4 A time-rated worker who works on a public holiday must be paid —
(@) The worker’s daily rate of pay, if the worker works for less than four hours on the public
holiday;
(b) Double the worker’s daily rate of pay, if the worker works for more than four hours on

the public holiday.

9 Sick Leave
9.1 Only workers who work four or more days per week have the right to claim sick-pay in terms of
this clause.
9.2 A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid

sick leave for every full month that the worker has worked in terms of a contract.
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9.3 A worker may accumulate a maximum of twelve days’ sick leave in a year.

94 Accumulated sick leave may not be transferred from one contract to another contract.

9.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave.
9.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave.
9.7 An employer must pay a worker sick pay on the worker’s usual payday.

9.8 Before paying sick-pay, an employer may require a worker to produce a certificate stating that

the worker was unable to work on account of sickness or injury if the worker is —

(a) Absent from work for more than two consecutive days: or
(b) Absent from work on more than two occasions in any eight-week period.
9.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a

clinic staff member authorised to issue medical certificates indicating the duration and reason
for incapacity.

9.10 A worker is not entitled to paid sick leave for a work-related injury or occupational disease for
which the worker can claim compensation under the Compensation for Occupational Injuries
and Diseases Act.

10 Maternity Leave
10.1 A worker may take up to four consecutive months’ unpaid maternity leave.

10.2 A worker is not entitled to any payment or employment-related benefits during maternity leave.

10.3 A worker must give her employer reasonable notice of when she will start maternity leave and
when she will return to work.

10.4 A worker is not required to take the full period of maternity leave. However, a worker may not
work for four weeks before the expected date of birth of her child or for six weeks after the birth
of her child, unless a medical practitioner, midwife, or qualified nurse certifies that she is fit to
do so.

10.5 A worker may begin maternity leave —

(a) four weeks before the expected date of birth; or
(b) On an earlier date —
0) If a medical practitioner, midwife or certified nurse certifies that it is necessary
for the health of the worker or that of her unborn child; or
(i) if agreed to between employer and worker; or
(c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the

worker is able to continue to work without endangering her health.

10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child
may take maternity leave for up to six weeks after the miscarriage or still birth.

10.7 A worker who returns to work after maternity leave has the right to start a new cycle of twenty-
four months employment, unless the SPWP on which she was employed has ended.

11 Family responsibility leave

11.1  Workers, who work for at least four days per week, are entitled to three days paid family
responsibility leave each year in the following circumstances -

(a) When the employee’s child is born;
(b) When the employee’s child is sick;
(c) In the event of a death of —
() The employee’s spouse or life partner.
(i) The employee’s parent, adoptive parent, grandparent, child, adopted child,

grandchild, or sibling.
C




ORTDM SCMU 29-25/26 - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT MUNICIPALITY

FOR 36 MONTHS (6CE-7CE) FOR EMERGENCY.

12

13

14

Statement of Conditions

12.1

12.2

12.3

An employer must give a worker a statement containing the following details at the start of
employment —

(a) The employer’s name and address and the name of the SPWP;

(b) The tasks or job that the worker is to perform; and

(c) the period for which the worker is hired or, if this is not certain, the expected duration
of the contract;

(d) The worker’s rate of pay and how this is to be calculated;

(e) The training that the worker will receive during the SPWP.

An employer must ensure that these terms are explained in a suitable language to any
employee who is unable to read the statement.

An employer must supply each worker with a copy of these conditions of employment.

Keeping Records

13.1 Every employer must keep a written record of at least the following —
€) The worker’s name and position;

(b) In the case of a task-rated worker, the number of tasks completed by the worker;
(c) In the case of a time-rated worker, the time worked by the worker;
(d) Payments made to each worker.

13.2 The employer must keep this record for a period of at least three years after the completion of

the SPWP.

Payment

14.1  Anemployer must pay all wages at least monthly in cash or by cheque or into a bank account.

14.2 A task-rated worker will only be paid for tasks that have been completed.

14.3  An employer must pay a task-rated worker within five weeks of the work being completed and
the work having been approved by the manager or the contractor having submitted an invoice
to the employer.

14.4 A time-rated worker will be paid at the end of each month.

14.5 Payment must be made in cash, by cheque or by direct deposit into a bank account designated
by the worker.

14.6 Payment in cash or by cheque must take place —

(a) At the workplace or at a place agreed to by the worker.
(b) during the worker’s working hours or within fifteen minutes of the start or finish of work;
(c) In a sealed envelope which becomes the property of the worker.
147 An employer must give a worker the following information in writing —
(@) The period for which payment is made;
(b) The numbers of tasks completed or hours worked,;
(c) The worker’s earnings;
(d) Any money deducted from the payment;
(e) The actual amount paid to the worker.

14.8 If the worker is paid in cash or by cheque, this information must be recorded on the envelope
and the worker must acknowledge receipt of payment by signing for it

14.9 If a worker's employment is terminated, the employer must pay all monies owing to that worker

within one month of the termination of employment.
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15

16

17

18

Deductions

15.1 An employer may not deduct money from a worker’s payment unless the deduction is required
in terms of a law.

15.2  An employer must deduct and pay to the SA Revenue Services any income tax that the worker
is required to pay.

15.3  An employer who deducts money from a worker’s pay for payment to another person must pay
the money to that person within the time period and other requirements specified in the
agreement law, court order, or arbitration award concerned.

15.4 An employer may not require or allow a worker to —

(a) Repay any payment except an overpayment previously made by the employer by
mistake;

(b) State that the worker received a greater amount of money than the employer actually
paid to the worker; or

(c) Pay the employer or any other person for having been employed.

Health and Safety

16.1

16.2

(a)
(b)
(©
(d)
(€)

Employers must take all reasonable steps to ensure that the working environment is healthy
and safe.

A worker must —

Work in a way that does not endanger his/her health and safety or that of any other person;
Obey any health and safety instruction;

Obey all health and safety rules of the SPWP;

Use any personal protective equipment or clothing issued by the employer;

Report any accident, near-miss incident, or dangerous behaviour by another person to their
employer or manager.

Compensation for Injuries and Diseases

17.1 It is the responsibility of the employers (other than a contractor) to arrange for all persons
employed on a SPWP to be covered in terms of the Compensation for Occupational Injuries
and Diseases Act, 130 of 1993.

17.2 A worker must report any work-related injury or occupational disease to their employer or
manager.

17.3 The employer must report the accident or disease to the Compensation Commissioner.

17.4  An employer must pay a worker who is unable to work because of an injury caused by an
accident at work 75% of their earnings for up to three months. The employer will be refunded
this amount by the Compensation Commissioner. This does NOT apply to injuries caused by
accidents outside the workplace such as road accidents or accidents at home.

Termination

18.1  The employer may terminate the employment of a worker for good cause after following a fair
procedure.

18.2 A worker will not receive severance pay on termination.

18.3 A worker is not required to give notice to terminate employment. However, a worker who
wishes to resign should advise the employer in advance to allow the employer to find a
replacement.

18.4 A worker who is absent for more than three consecutive days without informing the employer of

an intention to return to work will have terminated the contract. However, the worker may be re-
engaged if a position becomes available for the balance of the 24-month period.

C
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18.5 A worker who does not attend required training events, without good reason, will have terminated
the contract. However, the worker may be re-engaged if a position becomes available for the
balance of the 24-month period.

19 Certificate of Service

19.1

On termination of employment, a worker is entitled to a certificate stating —

(@)
(b)
(c)
(d)
(e)
(f)
)

The worker’s full name;

The name and address of the employer;

The SPWP on which the worker worked;

The work performed by the worker;

Any training received by the worker as part of the SPWP;
The period for which the worker worked on the SPWP;

Any other information agreed on by the employer and worker
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FORM C1.4 HEALTH AND SAFETY AGREEMENT
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HEALTH AND SAFETY SPECIFICATION

THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993
CONSTRUCTION REGULATIONS 2003

SECTION 1

INTRODUCTION

This document was construed in order to comply with the provisions of the OCCUPATIONAL HEALTH AND SAFETY ACT NO 85
OF 1993, CONSTRUCTION REGULATIONS 2014 and COVID-19 Occupational Health and Safety Measures in Workplace 2020.

Definitions of words are those described in the Act and the Construction Regulations of 2003.

This document formulates the specification of the O. R. Tambo District Municipality in terms of the above act and forms part of the
constitution of the organisation.

This document forms part of the employment contract of all employees and is as such accepted in writing by each employee. It
also forms part of the agreement between the O. R. Tambo District Municipality and all service providers.

No clause in this document shall be amended in any contract document construed by agents, designers or anyone else except

so ordered or sanctioned by the O. R. Tambo District Municipality in writing.

SCHEDULE
1.1 Definitions

1. In these Policy any word or expression to which a meaning has been assigned in the Act shall have the meaning so assigned
and, unless the context otherwise indicates—

“Agent” means any person who acts as a representative for a client in the managing the overall construction work.

“angle of repose” means the steepest angle of a surface at which a mass of loose or fragmented
material will remain stationary in a pile on a surface, rather than sliding or crumbling away;

“Batch plant” means machinery, appliances or other similar devices that are assembled in such a manner so as
to be able to mix materials in bulk for the purposes of using the mixed product for construction work;

“Client” means O. R. Tambo District Municipality;

“competent person” in relation to construction work, means any person having the knowledge, training and experience
specific to the work or task being performed: Provided that where appropriate qualifications and training are registered in terms of
the provisions of the South African Qualifications Authority Act, 1995 (Act No. 58 of 1995), these qualifications and training shall
be deemed to be the required qualifications and training;

“Construction work” means any work in connection with—

(@) The erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a building or any
similar structure;

(b) The installation, erection, dismantling or maintenance of a fixed plant where such work includes the risk of a person
falling;

() the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway, sewer or
water reticulation system or any similar civil engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work;

C
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“construction vehicle” means a vehicle used for means of conveyance for transporting persons or material or
both such persons and material, as the case may be, both on and off the construction site for the purposes of
performing construction work;
“Contractor” mean an employer, as defined in section 1 of the Act, who performs construction work and includes
principal contractors;

“Design” in relation to any structure includes drawings, calculations, design details and specifications;

“Designer” means any person who—

(@) prepares a design;
(b) checks and approves a design;
(c) arranges for any person at work under his control (including an employee of his, where he is the employer)

to prepare a design, as well as;

(d) Architects and engineers contributing to, or having overall responsibility for the design;
(e) Build services engineers designing details for fixed plant;

(M Surveyors specifying articles or drawing up specifications;

(9) Contractors carrying out design work as part of a design and build project;

(h) Temporary works engineer designing formwork and false work; and

(i) Interior designers, shop-fitters and landscape architects.

“ergonomics” means the application of scientific information concerning humans to the design of objects, systems and
the environment for human use in order to optimise human well-being and overall system performance;

“Excavation work” means the making of any man-made cavity, trench, pit or depression formed by cutting, digging or
scooping;

“explosive powered tool” means a tool that is activated by an explosive charge and that is used for driving bolts, nails
and similar objects for the purpose of providing fixing;

“fall prevention equipment” means equipment used to prevent persons from falling from an elevated position, including
personal equipment, body harness, body belts, lanyards, lifelines or physical equipment, guardrails, screens, barricades,
anchorages or similar equipment;

“fall arrest equipment” means equipment used to arrest the person in a fall from an elevated position, including personal
equipment, body harness, lanyards, deceleration devices, lifelines or similar equipment, but excludes body belts;

“fall protection plan” means a documented plan, of all risks relating to working from an elevated position, considering the
nature of work undertaken, and setting out the procedures and methods to be applied in order to eliminate the risk;

“Hazard identification” means the identification and documenting of existing or expected hazards to the health and safety
of persons, which are normally associated with the type of construction work being executed or to be executed;

“Health and safety file” means a file, or other record in permanent form, containing the information required as contemplated
in these regulations;

“Health and safety plan” means a documented plan which addresses hazards identified and includes safe work procedures
to mitigate, reduce or control the hazards identified,;

“Health and safety specification” means a documented specification of all health and safety requirements pertaining to
the associated works on a construction site, o as to ensure the health and safety of persons;
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“material hoist” means a hoist used to lower or raise material and equipment, and includes cantilevered
platform hoists, mobile hoists, friction drive hoists, scaffold hoists, rack and pinion hoists and combination hoists;

“Medical certificate of fitness” means a certificate valid for one year issued by an occupational health practitioner, issued in
terms of these regulations, whom shall be registered with the Health Professions Council of South Africa;

“Method statement” means a written document detailing the key activities to be performed in order to reduce as
reasonably as practicable the hazards identified in any risk assessment.

“Mobile plant” means machinery, appliances or other similar devices that is able to move independently, for the purpose
of performing construction work on the construction site.

“National Building Regulations" means the National Building Regulations made under section 17(1) of the National
Building Regulations and Building Standards Act, 1977 (Act No0.103 of 1977), and published under Government Notice No. R.1081 of 10
June 1988, as amended,;

“Person day” means one individual carrying out construction work on a construction site for one normal working shift;

“principal contractor” means an employer, as defined in section 1 of the Act who performs construction work and is
appointed by the client to be in overall control and management of a part of or the whole of a construction site;

“professional engineer or professional certificated engineer” means any person holding registration as either a
Professional Engineer or Professional Certificated Engineer under the Engineering Profession Act, 2000 (Act No. 46 of 2000).

“Professional technologist” means any person holding registration as a Professional Technologist under the Engineering
Profession Act, 2000 (Act No. 46 of 2000);

“Provincial director” means the provincial director as defined in regulation 1 of the General Administrative Regulations under the
Act;

“risk assessment” means a programme to determine any risk associated with any hazard at a construction site, in order to
identify the steps needed to be taken to remove, reduce or control such hazard.

“Roof apex height” means the dimensional height in metres measured from the lowest ground level abutting any part of a
building to the highest point of the roof;

“SABS 085” means the South African Bureau of Standards’ Code of Practice entitled “The Design, Erection,
Use and Inspection of Access Scaffolding”.

“SABS 0400” means the South African Bureau of Standards, Code of Practice for the application of the
National Building Regulations;

“SABS EN 1808” means the South African Bureau of Standards’ Standard Specification entitled: “Safety
requirements on suspended access equipment — Design calculations, stability criteria, construction-tests”;

“SABS 1903” means the South African Bureau of Standards’ Standard Front-end Specification entitled:
“‘Safety requirements on suspended access equipment — Design calculations, stability criteria, construction-tests”;

"Scaffold" means any temporary elevated platform and supporting structure used for providing access to and supporting
workmen or materials or both;

“shoring” means a structure such as a hydraulic, mechanical or timber/steel shoring system that supports the sides of an
excavation and which is intended to prevent the cave-in or the collapse of the sides of an excavation, and “shoring system” has a
corresponding meaning;

“Structure” means—
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(@) any building, steel or reinforced concrete structure (not being a building), railway line or siding, bridge, waterworks,
reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road, drainage works, earthworks, dam, wall, mast, tower,
tower crane, batching plants, pylon, surface and underground tanks, earth retaining structure or any structure designed to
preserve or alter any natural feature, and any other similar structure;

(b) any formwork, false work, scaffold or other structure designed or used to provide support or means of access during
construction work; or

() any fixed plant in respect of work which includes the installation, commissioning, decommissioning or dismantling and
where any such work involves a risk of a person falling two metres or more;

“Suspended platform” means a working platform suspended from supports by means of one or more separate ropes from
each support;

“The Act” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993).

“Tunnelling” means the construction of any tunnel beneath the natural surface of the earth for a purpose other than the
searching for or winning of a mineral
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0. R. TAMBO DISTRICT MUNICIPALITY

HEALTH AND SAFETY SPECIFICATION
THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993

SECTION 2: DESIGNERS
1 All wording shall have the meaning as defined by the H&S Regulations 2003.
2. This specification is in terms of the H&S act 1993 and the regulations of 2003.
3. All work performed and procedures followed by designers shall be done according to the H&S regulations of 2003.
4. The client is aware of the fact that the appointment of a designer does not implicate that the designer becomes the agent of the
gltiirx.for the particular project. The appointment of an agent is done separately in writing and should be accepted by the designer as
5. The client is ultimately responsible for all safety issues regarding the project for which a designer is appointed and cannot

contract out of his obligations in terms of the law.

6. The client shall not employ a designer should he have reasonable doubts that the designer is not able to execute work in a safe
manner.
1. All designers shall have adequate insurance cover to indemnify the client for their acts and omissions in terms of profession al conduct

the H&S act in particular to indemnify the client against penalties imposed for acts or omissions. The client is aware of the fact that
additional insurance over and above Pl insurance is necessary to have himself indemnified by the designers for acts and omissions
in terms of the H&S regulations. The professional indemnity insurance has a “negligent acts and omissions” wording only and
therefore additional insurance is necessary to cover the client against penalties imposed in terms of the regulations.

8. Designers shall not accept work from the client if they are not capable of executing such work professionally and if such work cannot
be executed in a safe manner, according to the provisions of the H&S regulations.

9. Designers shall execute all designs in terms of the relevant SABS and other acceptable codes and procedures and shall place
great emphasis on safety issues including the maintenance procedures after inaugurations of such systems or projects.

10. Ergonomic parameters shall have high priority in all designs.
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0. R. TAMBO DISTRICT MUNICIPALITY
HEALTH AND SAFETY SPECIFICATION

THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993
CONSTRUCTION REGULATIONS 2003

SECTION 3: PRINCIPAL CONTRACTORS (PC)

L.All work by the P C shall be done in compliance with the provisions of the H&S regulations.

2.The Employer recognises the right of each employee to work safely in a healthy environment under decent human conditions. Each employee
has the right to return home safely and healthy to his home and family after each day’s work.

3.Work shall not be done at the expense of human safety or health.
4.Work shall be executed under humane conditions, especially with reference to hours and H&S issues in mind.

5.The P C shall appoint a fulltime H&S Manager should he have more than 50 employees on site.

6.The PC shall conduct monthly safety meetings on site. All foremen, gang leaders and other employees shall participate and all incidents
with relation to unsafe practices shall be discussed. Minutes of such meetings shall be kept in the H&S file.

7.Foremen and gang leaders shall, under the supervision of the H&S manager, conduct meetings with all staff and people under their
direct supervision on a frequent basis. Minutes of such meetings shall be kept in the H&S file.

8.New personnel (temporary or full time employees) shall attend safety induction courses under the supervision of the H&S manager.

9.The P C shall install and maintain a box in which proposals for improvement of H&S procedures could be placed. All such
proposals shall be considered, recorded and placed in the H&S file.

10. An adequate first aid facility shall be placed maintained on site and shall be adequately indicated by means of signs. All
personnel shall be made aware of its existence and only trained first aid assistants shall be authorized to treat injuries.

11, The P C shall see that work is only executed by people trained for the particular task.

12. All safety equipment shall be SABS approved and under no circumstance shall any safety equipment be non-
certified homemade equipment. Specifications and order details shall be kept in the H&S file.

13. Workers and personnel shall be attending safety courses on a regular basis and all information regarding such
training shall be kept in the H&S file.

14, All employees shall be trained in safe working procedures and shall be trained on safety consciousness in particular. Employees
in position of leadership shall be trained through accredited training processes in H&S matters.

15. The contractor shall prepare and maintain a safety plan for the particular project and shall train his personnel to work according to such plan.

16. Personnel and workers will be made aware of any natural hazards existing on site. They will also be made aware of items
defined by the designer in his risk assessment.

17. No horseplay between employees will be tolerated on site. Neither will aggressive or threatening behaviour by anybody be
allowed.
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18. Workers shall wear appropriate protective clothing for the applicable task which shall include special safety equipment like
protective eyewear, gloves, boots, ear protection, etc. Workers shall be issued with these items and copy of such issuing shall be
kept in the H&S file.

19. Workers shall not be allowed to wear loose clothes and footwear.

20. Workers shall have the opportunity and right to prescribed rest, eating and toilet breaks.

21, Workers on nightshift shall be protected against inclement weather and shall have access to adequate food and drinks.
22, In cases where work is executed in remote or in security restricted areas, the P C will make provision for food to be supplied to his

employees.

23. Potahle water shall be made available free of charge to all workers on site.

24, Adequate toilet and washing facilities shall be made available to workers.

25. In the event of chemicals being present or used on site, the P C will allow for adequate shower facilities on site. All chemicals shall be

stored according to specification and shall be clearly identified and marked in prescribed containers.

26. Workers under instruction to execute inherently unsafe procedures shall report such incidences to the H&S manager, designer of
client immediately.

21. Unauthorised or unlawful instructions from foremen, gang leaders or colleagues shall be reported by the H&S manager
immediately.
28. The P C shall stop his contractors if they work unsafely.
29. All specialist work shall be executed by registered artisans only.
30. Workers shall not be required to lift equipment or material heavier than 25kg or carry a load of more than 50 kg for more than
10 metres.
3L Workers shall not be exposed to conditions of heat where the temperature is above 40° Celsius and the humidity more than 75%. Likewise,

will personnel not be exposed to temperatures lower than -5° Celsius? Should the designer and the P C decide that the work is
urgent, workers will be issued with proper protective clothing.

32. All workers shall have access to a shaded eating and resting place on site.

33. Workers executing tasks in rivers, trenches and other natural or artificial water ways shall be made aware of the hazard off flash floods
and special precautions shall be made by the P C to implement an effective flood warning system.

34, Workers executing tasks in manholes for sewer or stormwater systems, shall be made aware of the existence of hazardous gasses in
closed areas and shall be issued with gas masks in any event, even after tests conducted by the H&S manager has proven that no gasses
are existent. Only specialists shall work in gas-filled chambers.

35. Personnel executing work during rainy weather or under other wet conditions shall be equipped with proper gumboots and proper
rain suits.
36. No personnel will be allowed to work in water unless gumboots are worn. Should the water be deeper than 300mm watertight suits shall
be worn.
37. All ladders shall be fixed against scaffolding or other permanent structures.
38. Welding on site shall only be done by trained personnel behind adequate eye protecting shields and all welders shall wear proper

protective gear.

39. Personnel operating grinders, saws or any other hand tools of similar description shall be equipped with the necessary eyewear
and ear protection.
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40.
41.

42.

43.

44,

45,

46.

47.

48.

49,

50.

51.

52.

53.

54,

55.

56.

57.

58.

61.

All personnel working under potentially dusty conditions shall wear nose and mouth filters.
Workers operating rock drilling equipment shall wear ear, nose and eye protection.
All scaffolding will comply with the H&S regulations.
Blasting will be done by specialists under the regulations of the Explosives Act.
Workers shall wear protective clothing when exposed to chemicals like cement, lime, detergents, tar, fumes, etc. Should work be
executed in the presence of such material, adequate protective clothing and equipment shall be issued after permission is granted
by the H&S manager.
Workers will not be allowed to make open fires on any part of the site unless it is made in designated areas approved by the H&S manager.
Fuel storage will only be allowed on certified areas on site.
Workers and other personnel will be trained for fire procedures and will practise such fire drill on a regular basis.

Assembly areas for emergency evacuations will be indicated by adequate signage.

The P C will have an attendance register for the purposes of identifying people before, during and after potential hazardous
situations.

All transport supplied by the P C shall be on road worthy vehicles only and all transport shall be conducted in terms of the
transport act.

Drivers of vehicles shall be responsible for the roadworthiness of vehicles and will report any dysfunctional vehicles to the P C.
All drivers will be responsible to handle vehicles in such a way to comply with the transport act.

Passengers of vehicles shall report any unsafe conduct to the P C immediately. Such report shall be forwarded to the H&S manager and
shall be investigated. Copy of such procedure shall be entered into the H&S file.

Only trained personnel shall be permitted and required to operate construction machinery. All such machinery shall be
maintained in safe working condition.

All vehicles operating on site shall have audible warning signals if driven backwards.
No vehicle shall be kept on site if it is leaking oil or other substances.

No vehicle or equipment shall be operated on site if it produces noise above 90 decibel measured within a distance of 10,0 m from the
unit.

Equipment producing serious dusty conditions shall only be operated under the supervision of the P C and the H&S manager with the
necessary protection to workers.

59.  All excavations on site shall be adequately protected and not only indicated.
60. Exploratory excavation to reveal services shall be done in a specific way.

All areas to be explored shall first be inspected by the landowner or local authority.

Position of services identified shall then be verified by opening by hand, not by machine.

Particular care shall be taken not to damage these services.

Electrical services are inherently dangerous and shall be opened by skilled people only.

These excavations shall not be left open without supervision. If necessary the excavation shall be backfilled temporarily with
approved material until the specified modifications to the services can be made.

Access to excavations shall only be by means of ladders or stairs with handrails.
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62. All refuse, unsafe material, potential hazardous material and rubbish shall be placed in designated areas to be removed on a
regular basis.

63. Rainwater shall be contained in trenches or pipes in such a way that it will not cause contamination of material in these refuse
areas.

64. All electrical sources or cables or overhead power lines should be regarded as live at all times and all workers on site shall be made

aware of its existence during H&S meetings and as many times as necessary.

65. Adequate signage shall be used on site to indicate
o Nonsmoking areas on site
o Safety exits / Emergency exits from buildings under construction
o Stairs (temporary and permanent works)
o Toilets

Firefighting equipment
Workmen busy with equipment overhead

o Fire assembly points
o Fire escapes
o Areas where members of the public are not allowed.
. First aid room
66. All visitors to the site shall be granted permission to the site only upon application through a predetermined procedure and records of

these visitors shall be kept in the H&S file. Visitors shall attend safety induction training before entering the site. Areas out of
bounds to all visitors shall be indicated clearly by means of adequate signs.

67. Work performed in public servitudes like the construction of streets or roads shall be done according to the specifications of the
local or national authority and adequate signage shall be implemented.

68. People complaining about their health or people displaying symptoms of illness or disease, shall be allowed to go to the first aid
facility or to visit a doctor or a clinic. Permission shall not be withheld unreasonably. In remote areas the P C is required to
have reasonable ways of transporting people to a doctor or clinic whether the person is ill or injured on site.

69. Personnel must be informed about the location of the nearest doctor or clinic for casualty purposes, and the P C shall provide such transport
for injured workers and injured members of the public (within the limits of the site) free of charge.

70 A principal contractor who intends to carry out any construction work shall—
(@ before carrying out that work, notify the provincial director in writing of the construction work if it includes—
()  The demolition of a structure exceeding a height of 3 metres; or
(ii) The use of explosives to perform construction work; or

(iii) The dismantling of fixed plant at a height greater than 3m.

(b) before carrying out that work, notify the provincial director in writing when the construction work—
(i) Exceeds 30 days or will involve more than 300 person days of construction work; and
(ii) Includes excavation work deeper than 1m; or
(iii) Includes working at a height greater than 3 metres above ground or a landing.

(2) The notification to the provincial director must be done on the form similar to Annexure A to this Policy.

(3) A principal contractor shall ensure that a copy of the completed form is kept on site for inspection by an
inspector, client, client’s agent or employee.
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0. R. TAMBO DISTRICT MUNICIPALITY
HEALTH AND SAFETY SPECIFICATION

THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993
CONSTRUCTION REGULATIONS 2003

SECTION 4; CLIENT

(1) Aclient shall be responsible for the following in order to ensure compliance with the provisions of the Act:

(a) to prepare a documented health and safety specification for the construction work, and provide

any principal contractor who is making a bid or appointed to perform construction work for the
client with the same;

(b) To promptly provide the principal contractor and his or her agent with any information which might
affect the health and safety of any person at work carrying out construction work;
(c) To appoint each principal contractor in writing for the project or part thereof on a construction site;
(d) To take reasonable steps to ensure that each principal contractor’s health and safety plan is

implemented and maintained on the construction site: Provided that the steps taken, shall
include periodic audits at intervals mutually agreed upon between the client and principal
contractor, but at least once every month;

(e) to stop any contractor from executing construction work which is not in accordance with the
principal contractor’s health and safety plan for the site or which poses to be a threat to the
health and safety of persons;

® to ensure that where changes are brought about, sufficient health and safety information and
appropriate resources are made available to the principal contractor to execute the work safely;

(g) toensure that every principal contractor is registered and in good standing with the compensation
fund or with a licensed compensation insurer prior to work commencing on site; and

(h) To ensure that potential principal contractors submitting tenders, have made provision for the cost
of health and safety measures during the construction process.

(2) Aclient shall discuss and negotiate with the principal contractor the contents of the health and safety plan
and thereafter finally approve the health and safety plan for implementation.

(3) Aclient shall ensure that a copy of the principal contractor’s health and safety plan is available on request
to an employee, inspector or contractor.

(4) (4) O. R. Tambo District Municipality shall not appoint a principal contractor to perform construction work,
unless O. R. Tambo District Municipality is reasonably satisfied that the principal contractor that he or she
intends to appoint has the necessary competencies and resources to carry out the work safely.

(5) Aclient may appoint an agent in writing to act as his or her representative and where such an appointment
is made, the responsibilities as are imposed by these regulations upon a client, shall as far as reasonably
practicable apply to the person so appointed.

(6) No client shall appoint any person as his agent, unless the client is reasonably satisfied that the person
he or she intends to appoint has the necessary competencies and resources to perform the duties
imposed on a client by these regulations.
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ANNEXURE A

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3 of the Construction Regulations, 2003

NOTIFICATION OF CONSTRUCTION WORK

1.(a) Name and postal address of principal contractor:

(b) Name and tel. no of principal contractor’s contact person:

2. Principal contractor's compensation registration number:

3.(a) Name and postal address of client:

(b) Name and tel. no. of client’s contact person or agent:

4.(a) Name and postal address of designer(s) for the project:

(b) Name and tel. no. of designer(s) contact person:

5. Name and telephone number of principal contractor’s construction supervisor on site appointed in terms
of regulation 6. (1).

6. Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of regulation 6. (2).

7. Exact physical address of the construction site or site office:
8. Nature of the construction work:
9. Expected commencement date:
10. Expected completion date:

11.  Estimated maximum number of persons on the construction site.
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12.  Planned number of contractors on the construction site accountable to principal contractor:

13.  Name(s) of contractors already chosen.

Principal Contractor Date

Client Date

e THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF
LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

o ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF
ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO
THE COMMENCEMENT OF WORK.
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GUIDELINES FOR CONTRACT
ADMINISTRATION

O.R. TAMBO
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0. R. TAMBO DISTRICT MUNICIPALITY

GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003
HEALTH & SAFETY ACT 1993

SECTION 1 AND 2

1. PURPOSE OF THIS DOCUMENT

This document describes the procedures to be followed in the execution of Engineering Projects for O. R. Tambo District
Municipality.

The role of all parties to the development project is described.

The document is in terms of the Construction Regulation 2003 of the Health and Safety Act 1993.

2. BACKGROUND

The Minister of Labour has on 18 July 2003 under section 43 of the Occupational Health and Safety Act 1993 (Act No. 85 of 1993)
published new regulations in the Government Gazette 7721, Vol. 456. They have immediate effect and are applicable to the Construction

Environment.

These regulations inter alia identify the different role players and their responsibilities, particularly the role of the client, the
contractor and that of the designer.

The Construction Regulations endeavor to ensure that;

i) Hazards or potential hazards to a healthy working environment are identified.
i) These hazards or potential hazards are removed or minimised.
i) Employers and Workers are made aware of the value of safe working procedures and train themselves to

work safely in potential hazardous environments or under potentially unsafe conditions.
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0. R. TAMBO DISTRICT MUNICIPALITY

GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003
HEALTH & SAFETY ACT 1993
SECTION 3

3 THE CLIENT

In terms of the law the client is ultimately responsible for all acts and omissions as far as health and safety is
concerned on site. It should be noted that the client will be held legally responsible for every trespass of the
regulations, not the designer or the contractor. The law makes provision for fines to be levied and unless the client
has been indemnified by the designer or the contractor, such fines will have to be paid by the client.

Clients cannot contract out of their statutory obligations except where the law allows for it. Therefore any liability
imposed upon them for statutory non-compliance, cannot be passed on to designers (consultants) or contractors.

In particular the client's responsibilities are defined as follows:

A To prepare a health and safety (H&S) specification for the work. This should Clause 4(1)(a)
cover the spectrum of activities handled by the client as part of his normal
duties.
2 To provide a risk assessment to the principal contractor. Clause 4(1)(b)
3 To appoint the principal contractor in writing. Clause 4(1)(c)
4 To ensure that the H&S plan is implemented. Clause 4(1)(d)
5 To stop any contractor executing work in an unsafe manner. Clause 4(1)(e)
.6 To provide additional H&S information to the contractor should changes be Clause 4(1)(f)

made to the work?

v To ensure that the principal contractor is registered and in good standing with Clause 4(1)(h)
the workmen’s compensation fund.

8 To make sure tenderers have made provision in their offers for H&S Clause 4(1)(h)
measures.

.9 To discuss and approve the H&S plan with the principal contractor. Clause 4(2)

.10  Tokeep a copy of the H&S plan of the principal contractor. Clause 4(3)

.11 Tonot employ a contractor unless the client is reasonably satisfied that the Clause 4(4)

principal contractor who is earmarked for an appointment has the necessary
skills, competencies and resources to carry out the work safely.

.12 Theclient can appoint an agent to handle his duties. The client can obviously Clause 4(5)
also delegate some of his duties but this does not make the person
responsible for such particular responsibilities as agent.

The client should make sure whether such responsibilities are not already part
of the designer in terms of the regulations clause 9(2).

.13 The client shall only appoint someone as his agent if he is reasonably satisfied Clause 4(6)
that such person can handle such responsibilities.
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0. R. TAMBO DISTRICT MUNICIPALITY
GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003
HEALTH & SAFETY ACT 1993
SECTION 4

4. THE DESIGNER

The regulations do not use names like engineer, architect, etc. Instead the term
designer has been introduced. The responsibilities of the designer are given in a
sub-paragraph under the obligations of the Principal Contractor.

4.2

43

4.4

The regulations has a comprehensive definition of the designer and this
includes:

A person preparing a design.

A person checking a design.

A firm preparing a design.

An architect or engineer contributing to or having responsibility for a design.
A building services engineer designing details of fixed plant (scaffolding or
cranes).

A surveyor specifying articles or drawing up specification (Quantity

Surveyor).
A contractor in design & build contract.

A contractor designing temporary work.
A interior designer, shop fitter and landscape architect.

The regulation also talks of “an engineer designing a structure”. “Structure”
is a wide concept and is given in paragraph 3.2.5.1(a) underneath.

The designer does not automatically through an appointment become the
agent of the client in terms of the regulations unless he is appointed in
writing to that effect and he accepts such appointment in writing.

The SAACE model agreement between the client and Engineer has a
different meaning of the word “agent”.

According to the model agreement of SAACE the Engineer acts as the
“agent” of the client in a conventional contractual context. “Agent” in terms of
the Health & Safety regulations has a totally different meaning.

It can be derived from the regulations that the client can appoint a designer to
perform certain tasks of the client on his behalf. This still does not mean that
these designers become his agent in terms of clause 4(5).

Definitions “designer”

Definitions
“structure”

Clause 4(5)

Clause 4(5)
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45 The regulations are fairly quiet regarding the functions and responsibilities of
the designer except when designing of a structure. It is again assumed that
the client will identify certain functions to be done by the designer on his
behalf.

4.5.1 “Structure” in terms of the regulations means: Definitions
(@ any building

steel or reinforced concrete structure
railway line

railway siding

bridge

waterworks

reservoir

pipe or pipeline

cable

sewer

sewage works

fixed vessels

road

drainage works

earthworks

dam

wall

mast

tower

tower crane

batching plants

e pylon

e surface and underground tanks

e earth retaining structure

or any structure designed to preserve or alter any natural feature and
any other similar structure.

(b) Any formwork, false work, scaffold or other structure designed or used to
provide support or access during construction (structural engineering sector).

(c) Fixed plant to prevent people from falling 2 meters or more.

4.5.2  The designer is in fact regarded as a person delivering designs only and Clause 9(2)
unless his role is defined by the client, his role is quite limited.

4.5.3 The designer should inform the client and the principal contractor about Clause 9(2)(b)
anticipated dangers relating to the construction work. This is in fact a Risk
Assessment.

4.5.4  The designer (in the structural engineering context) shall further furnish to Clause 9(2)
the contractor in writing:

i) A geo-technical report.

ii) The loading of the structure.

iii) The method and sequence of the construction process.

iv) He should exclude inherently dangerous methods of construction in his
design.

V) The maintenance of the structure shall be through safe procedures.

Vi) He should carry out inspections.

vii) And stop the contractor from executing work dangerously.
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Viii) Afinal Inspection 1S necessary 10 ensure safety of the Strucfure.

iX) Great emphasis should be given to the ergonomic design of the structure.

X) The engineer should also give input in the design of temporary work e.g. Clause 10(c)
scaffolding.
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0. R. TAMBO DISTRICT MUNICIPALITY

GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003
HEALTH & SAFETY ACT 1993

SECTION 5
5. THE PRINCIPAL CONTRACTOR (P C) AND CONTRACTOR
The responsibilities of these parties are comprehensively stipulated in the regulations.
5.1 Ingeneralit can be seen that the responsibilities of the PC (Principal

Contractor) towards his contractors is Mutatis Mutandis to the responsibilities
of the Client towards the PC.

5.2 The PCis responsible for the collecting of these contractors’ safety plans and Clause 5(1) and (2)
to hold them to it.

i) He should also stop his contractors should they work unsafely. Clause 5(3)(d)

ii) He should appoint safety officers should the size of the work warrant it. Clause 6(6)

iii) He should cause a risk assessment to be executed by a competent person. Clause 7(1)

iv) Visitors to his site should undergo induction pertaining to H&S issues. Clause 7(8)

V) He shall see to his employees induction and H&S training. Clause 7(7)

Vi) The employees of the PC and his contractors shall wear visible proof of their Clause 7(9)(a)

induction training.

5.3  The regulations also covers the detail of.
Fall protection Clause 8

Structures (under this heading the responsibilities of the designer of Clause 9
a structure is found)

e  Formwork and support work Clause 10
e  Excavation work Clause 11
e  Demolition work Clause 12
e Tunnelling Clause 13
e Scaffolding Clause 14
e  Suspended platforms Clause 15
e Boatswain’s chairs Clause 16
e  Material hoists Clause 17
e  Batch plants Clause 18
o  Explosive powered tools Clause 19
e Cranes Clause 20
e Construction vehicles and mobile plant Clause 21
o Electrical installation and machinery on construction sites
o Use and storage of flammable liquids on construction sites
e  Water environment Clause 22
e  Housekeeping on construction sites Clause 23
e  Stacking and storage on construction sites Clause 24
e Fire precautions on construction sites Clause 25
e Construction welfare facilities Clause 26
Clause 27
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0. R. TAMBO DISTRICT MUNICIPALITY
GUIDELINES FOR CONTRACT ADMINISTRATION

IN TERMS OF THE CONSTRUCTION REGULATIONS 2003
HEALTH & SAFETY ACT 1993

SECTION 6

6. APPOINTMENT OF THE DESIGNER Clause 4(5)

6.1 The client appoints the consultant or designer as agent only for the
particular project and also for the duration of the project.

6.2 It is further important to distinguish between “agent” in terms of the SAACE
model agreement between client and engineer and “agent” in terms of the
H&S regulations.

6.3 The responsibilities and duties of a designer in the H&S context are those

that are dictated by law and/or those respectively given to him by the client,
except when he is a structural engineer and designs a “structure” in which
case clause 9(2) applies automatically.

6.4 The client should only add to the responsibilities of the designer those which
is not automatically in his hand in terms of clause 9(1) of the regulations.

6.5 The following duties are not regarded as normal work of the designer of a

“structure” and will therefore require an additional appointment.

.1 Toensure the H&S plan of the PC is implemented on site. Clause 4(1)(d)

.2 To ensure that changes to the design are also incorporated in the H&S plan. Clause 4(1)(e)

.3 Toensure that the principal contractor is registered and in good standing Clause 4(1)(f)
with the workmens’ compensation fund.

4  Tosee that the contractor registers the site as a construction site at the Clause 4(1)(g)
Department of Labour.

.5 Todiscuss with the contractor the H&S plan and then recommend to the Clause 4(2)

client the approval thereof.
.6 Tokeep a copy of the H&S plan of the contractor in his possession and see Clause 4(4)

that a copy is forwarded to the client.
.7 Control the following on site:

a) To see that the principal contractor keeps the H&S file up to date and Clause 5(7)
that it is given to the client upon completion of the contract.
b) To see that the principal contractor keeps a data base of all contractors Clause 5(9)

involved with the project.
c) To see that the principal contractor appoints one or more construction

supervisors.
d) To see that this person is dedicated to the particular project only. Clause 6(4)
e) To receive from the contractor his risk assessment and keep a copy of Clause 7(1)

that for his and the clients records.
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7.1

7.2

7.3

7.4

7.5

7.6

0. R. TAMBO DISTRICT MUNICIPALITY

GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003
HEALTH & SAFETY ACT 1993

SECTION 7

1. THE ROLE OF THE CLIENT

The client shall still prepare the H&S specification in terms of clause 4(1)(a)
for its global activities. The H&S specification for the particular project is
assigned to the designer.

The client shall approve of the H&S plan of the contractor, but on the
recommendation of the consultant/ designer.

The client employs the Principal Contractor.

The client can appoint an agent in which case all the responsibilities of the
agent in the regulations are transferred to the agent.

The client should only appoint an agent should he have made reasonably
sure that the agent can handle the responsibility.

The client shall not appoint a contractor if he is not reasonably sure that the
contractor can execute such work in a safe manner.

Clause 4(1)(a)

Clause 4(2)

Clause 4(1)(c)

Clause 4(5)

Clause 4(6)

Clause 4(4)
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0. R. TAMBO DISTRICT MUNICIPALITY
GUIDELINES FOR CONTRACT ADMINISTRATION

IN TERMS OF THE CONSTRUCTION REGULATIONS 2003

HEALTH & SAFETY ACT 1993

SECTION 8

8.

The principal contractor should execute the following duties:

R wiN e

cCwmNO®

Provide a health and safety plan.

See that his contractors comply with the regulations.

He should discuss the particular H&S plan.

He should have his H&S plan available.

He should have an H&S file available on site and hand it over to the client
upon completion.

He should not employ contractors who are not capable.

He should have full time supervision on site.

He should produce a risk assessment of the work.

He should train his employees.

He should introduce induction training on site.

All physical aspects of the regulations as in terms of the regulations.

THE ROLE OF THE PRINCIPAL CONTRACTOR

5(1)
5(2)
5(5)
5(6)

3(7)
5(10)
6(1) to 6(8)
7(1)

7(4)

7(7) 7(8)
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0. R. TAMBO DISTRICT MUNICIPALITY

GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003
HEALTH & SAFETY ACT 1993

SECTION 9
9. THE PROCEDURE
9.1 The Client decides to execute work and appoints a designer to administer
the work.
9.2 The scope of works and the exact duties of the designer are identified and

given to him in writing.

The designer should affect insurance by which the client is indemnified (by
the designer) for acts and omissions of the designer. This type of
insurance does not form part of the normal Pl insurance provided by the
designer.

The designer prepares a contract document and ensures that this
document states clearly the following:

.1 Avrisk assessment of the project and the H&S specification of the client.
.2 All relevant information to enable the pricing of the contract. 9(2)(a)

.3 Items in the bill to enable the tenderer to price for the risk including 9(2)(b)
insurance indemnifying the client. The document should state whether a
full time safety officer is required on site.

4 () Geotechnical information 9(2)(c)(i) to (iii)
(i) Loading of the structure —in other words all relevant technical data
taking the definition of “structure” into account.

(iify The method and sequence of the process. This should identify the
priorities of the client.

.5 Inherently dangerous procedures should be avoided in the design. 9(2)(d)
.6 The maintenance of the structure should be considered also so that this 9(2)(e)
aspect would be safe and ergonomic too.

9.3 The tenderers then respond by each giving a H&S plan based on the risk
assessment of the designer.

9.4 The client then chooses the contractor according to his procurement policy
(taking into account his ability to do the work safely) and appoints him in
writing via the designer.

9.5 The chosen principal contractor then affects a detailed risk assessment
and a risk management plan, based on the H&S specification.
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9.7 Once on site the principal contractor should register the site by means of
the prescribed form and have it approved by the client/designer.

9.8 He should open and then maintain his H&S file through the duration of the
contract.
9.9 He should then further adhere to the provisions of the H&S regulations.

9.10 He should hand over the H&S file (recommend to do that with the
designer’s as-built drawings).

9.11 The designer should stop the work if he has reason to belief that the
contractor is executing work in an unsafe manner.

9.12 Likewise should the principal contractor stop the work of his contractor(s)
should he have reason to belief that such contractor is not working safely.
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IN TERMS OF THE CONSTRUCTION REGULATIONS 2003
HEALTH & SAFETY ACT 1993

SECTION 10

10. CONTRACT DOCUMENTATION

The contract documentation needs to emphasize the following points in order to comply with the Health and Safety Act 1993
and the Construction Regulations 2003.

A e .
1. Health and Safety Specification

The Client shall issue the Designer with his Health and Safety specification and it shall be included as such
in the document.

Should the Designer be of the opinion that variations and additions be made to the specification, due to the
nature of the particular project, he shall forward the proposed variation or addition to the NDM who will
authorize this in writing.

2. Risk Assessment

This can form part of the contract specifications.

It is necessary to identify to the contractor:

i) The situation on site as it is with all the potential hazards and dangers involved.

i) The nature of the work and the situations that the average contractor would encounter during the
execution of the work. The nature of the work and the expected risks should be described in
particular as well as the method and the sequence of the work.

i) The basic safety precautions that he should take.

iv) The Safety and Health specification of the client.

V) To allow sufficient items in the bill of quantities for the tenderer to price for the specified H&S
precautions.

3. Insurance

The contractor shall affect insurance indemnifying the client against penalties levied upon the client due to the acts
or omissions of the contractor in failing to comply with the provisions of the H&S regulations 2003.

The contractor shall prove to the Engineer that such insurance has been affected and maintained during the
construction.

B. Ihe Tender Rules

The tender rules shall contain a clause requiring the contractor to submit a H&S plan based on the risk assessment
given in the contract document. It should also state that the client is bound by law not to appoint a contractor
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should he be reasonably sure that the contractor would not be able to execute the work safely should he be appointed.

The following example is recommended.

Compliance with the Regulations of the H&S Act 2003

Tenderers are required to study the published risk assessment and provide Annexure Y his Health and Safety Plan.
Generic document will be disregarded. Such H&S plan should give details regarding the tenderers intention of dealing with
the risks.

Failure to submit such H&S plan will result in disqualification of the tender.

Tenderers are informed that the client is bound by law not to accept a tender should he be reasonable sure that the
tenderer will not be able to execute the work safely.
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1.0

0. R. TAMBO DISTRICT MUNICIPALITY

GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003
HEALTH & SAFETY ACT 1993

SECTION 11

11. CONCLUSION

The Construction Regulations 2003 was long overdue in the South African Civil Engineering Construction Industry. Role
players will now be forced to implement them and an awareness of safe working environments will be cultivated.

Clients might initially detect a contemptuous attitude particularly from contractors and even designers or consultants.
This should not deter clients since acts and omissions from these parties will bring clients in confrontation with the law.

Contract cost will certainly escalate due to the additional specifications but this should be weighed against the value
of human lives improved and saved.

The construction industry, particularly the Civil Engineering Sector, will have to accept and embrace these regulations
and then seriously look at its productivity to kerb the cost of the implementation process.

SCOPE

This part of the specification has the objective to assist principal contractors entering into contracts with The
Employer that they comply with the Occupational Health and Safety (OH&S) Act, No 85 of 1993.Compliance with this
document does not absolve the principal contractor from complying with minimum legal requirements, and the principal
contractor remains responsible for the health and safety of his employees and those of his Mandataries. Principal and
other contractors should therefore insist that this part of the specification from part of any contract that he may have with
other contractors and/or suppliers.

This section covers the development of a health and safety specification that addresses all aspects of occupational
health and safety as affected by this contract. It provides the requirements that the principal contractors and other
contractors shall comply with in order to reduce the risks associated with this contract that may lead to incidents causing injury
and/or ill health.

2.0 GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS

21

211

Hazard Identification and Risk Assessment (Construction Regulation 7)
Risk Assessments
Paragraph 4 contains a generic list of risk assessment headings that have been identified by The Employer as

possibly applicable to this contract. It is, by no means, exhaustive and is offered as assistance to contractors
intending to bid.

2.1.2 Development of Risk Assessment

Every principal contractor performing construction work shall, before the commencement of any construction work or
work associated with the aforesaid construction work and during such work, cause a risk assessment to be
performed by a competent person, appointed in writing, and the risk assessment shall form part of the OH&S plan and
be implemented and maintained as contemplated in Construction Regulation 5(1).
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The risk assessment shall include at least:

= the identification of the risks and hazards to which persons may be exposed

= the analysis and evaluation of the risks and hazards identifies

= adocumented plan of safe work procedures to mitigate, reduce or control the risks and hazards that have been
identified.

= a monitoring plan and

= areview plan

Based on the risk assessment, the principal contractor shall develop set site-specific OH&S rules that shall be applied
to regulate the OH&S aspects of the construction. The risk assessment, together with the site-specific OH&S rules shall be
submitted to The Employer before construction on site commences.

Despite the risk assessment listed in paragraph 4, the principal contractor shall conduct a baseline risk assessment, and
the aforesaid listed risk assessment shall be incorporated into the baseline risk assessment. The baseline
assessment shall further include the standard working procedures and the applicable method statements based on the risk
assessments.

Al variations to the scope of work shall similarly be subjected to a risk assessment process.

2.1.3 Review of Risk Assessment
The principal contractor shall review the hazard identification, risk assessments and standard working procedures at each
production planning and progress report meetings as the contract work develops and progresses and each time changes are
made to the designs, plans and construction methods and processes. The principal contractor shall provide The
Employer, other contractors and all other concerned parties with copies of any changes, alterations or
amendments as contemplated in paragraph 2.1.3.

2.2 Legal Requirements

A principal contractor shall, as minimum, comply with:

The Occupational Health and Safety Act and Regulations (Act 85 of 1993), an up to date copy of which shall be
available on site at all times.

The Compensation or Occupational Injuries and Diseases Act (Act 130 of 1993), an up to date copy of which shall be
available on site at all times.

Where work is being carried out on a “mine”, the contractor shall comply with the Mines Health and Safety Act and
Regulations (Act 29 of 1960) and any other OH&S requirements that the mine may specify. An up-to-date copy of the Mine’s
Health and Safety Act and Regulations shall be available on site at all times.

2.3 Structure and Responsibilities

It is a requirement that the principal contractor, when he appoints contractors (Sub-contractors) in terms of
Construction Regulations 5(3), 5(5), 5(10), and 5(12) includes in his agreement with such contractors the following:

= OH& S Act (85 of 1993), Section 37(2) agreement: “Agreement with Mandatory”
= OH&S Act (85 of 1993), Section 16(2) appointee/s as detailed in his / her/ their respective appointment forms.
2.2.3 Further (Specific) Supervision Responsibilities for OH & S

The contractor shall appoint designated competent employees and/or other competent persons as required by the Act
and Regulations. Below is a generic list of identified appointments and may be used to select the appropriate
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appointments for this contract. The contractor shall note it is a generic list only and is intended for use as a guideline.

Ref. Section/ Regulation in OHS Act
Batch Plant Supervisor

(Construction Regulation 6(1)

Construction Vehicles/ Mobile Plant/ Machinery Supervisor (Construction Regulation 21)

Demolition Supervisor
Drivers/Operators of Construction Vehicles/ Plant
Electrical Installation and Appliances Inspector
Emergency/Security/Fire Control
Excavation Supervisor

Explosive powered Tool Supervisor

Fall Protection Supervisor

First Aider

Fire Equipment Inspector

Formwork & Support work Supervisor
Hazardous Chemical Substances Supervisor
Incident Investigator

Ladder Inspector

Lifting Equipment Inspector

Material Hoist Inspector

OH&S Committee

OH&S Officer

OH&S Representatives

Person Responsible for Machinery
Scaffolding Supervisor

Stacking & Storage Supervisor

Structures Supervisor

Suspended Platform Supervisor

Tunneling under Pressure Supervisor
Vessel under Pressure Supervisor

Working on/next to Water Supervisor
Welding Supervisor

(Construction Regulation 12)
(Construction Regulation 21)
(Construction Regulation 22)
(Construction Regulation 27)
(Construction Regulation 11)
(Construction Regulation 19)
(Construction Regulation 8)
(Construction Regulation 3)
(Construction Regulation 27)
(Construction Regulation 10)

(HCS Regulations)

(General Admin Regulation 29)
(General Safety Regulation 13A)
(Construction Regulation 20)
(Construction Regulation 17)
(OH&S Section 19)

(Construction Regulation 6(6)
(OHS Act Section 17)

(General Machinery Regulation 2)
(Construction Regulation 14)
(Construction Regulation 26)
(Construction Regulation 9)
(Construction Regulation 15)
(Construction Regulation 13)
(Vessel under Pressure Regulations)
(Construction Regulation 24)
(General Safety Regulation 9)

In addition, The Employer requires that a Traffic Safety Officer be appointed (see COLTO Section 1500). The above
appointments shall be in writing and the responsibilities clearly stated together with the period for which the
appointment is made. This information shall be communicated and agreed with the appointees. Notice of
appointments shall be submitted to The Employer. All changes shall also be communicated to the Employer.

The principal contractor or shall, furthermore, provide The Employer with an organogram of all contractors that he/she has
appointed or intends to appoint and keep this list updated and prominently displayed on site.
Where necessary, or when instructed by an inspector of the Department of Labour, the principal contractor shall

appoint a component safety officer.

2.3.3 Designation of OH&S Representatives (Section 17 of the OH&S Act)

Where the principal contractor employs more than 20 persons (including the employees of other contractors (sub-
contractors) he has to appoint one OH&S representatives for every 5 employees or part thereof. General Administrative
Regulation 6 requires that the appointment or election and subsequent designation of the OH&S representatives be
conducted in consultation with employee representatives or employees. (Section 17 of the Act and General
Administrative Regulation 6 & 7). OH&S representatives shall be designated in writing and the designation shall include the
area of responsibility of the person and term of the designation.
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2.3.4 Duties and Functions of the OH&S representatives (Section 18 of the OH&S Act)

The principal contractor shall ensure that the designated OH&S representatives conduct continuous monitoring and
regular inspections of their respective areas of responsibility using a checklist and report thereon to the principal
contractor. OH&S representatives shall be included in accident or incident investigations. OH&S representatives shall
attend all OH&S committee meetings.

2.3.5 Appointment; of OH&S Committee (Section 19 and 20 of the OH&S Act)

The principal contractor shall establish an OH&S committee, which shall meet as specified in the Regulations.
2.4 Administrative Controls and the Occupational Health & Safety File
2.4.1 The OH&S File (Construction Regulation 5(7)

As required by the Construction Regulation 5(7), the principal contractor and other contractors shall each keep an
OHA&S file on site. The following list is not exhaustive and shall only be used as a guide:

= Notification of construction work (Construction Regulation 3)
= Latest copy of OH&S Act (General Administrative Regulation 4)
= Proof of registration and good standing with COID Insurer (Construction Regulation 4(g)
= OH&S plan agreed with the client including the underpinning risk assessment/s and method
statements (Construction Regulation 5(1)
= Copies of OH&S committee and other relevant minutes
= Designs/Drawings (Construction Regulation 5(8)
= Alist of contractors (sub-contractors) including copies of the agreements between the parties and the type of
work being done by each contractor (Construction Regulation 9)
= Appointment/designation forms as per paragraphs 2.1.1 and 2.1.2
= Registered as follows:
- Accident/incident register (Annexure 1 of the General Administrative Regulations)
- OH&S representatives’ inspection register
- Asbestos demolition and stripping register
- Batch plant inspections
- Construction vehicles and mobile plant inspections by controller
- Dalily inspection of vehicles, plant and other equipment by the operator/driver/user
- Demolition inspection register
- Designer’s inspection of structures record
- Electrical installations, equipment and appliances including portable electrical tools)
- Excavations inspector
- Explosive powered tool inspection, maintenance, issue and returns register (incl. Cartridges and nails
- Fall protection inspection register
- First aid box contents
- Fine equipment inspection and maintenance
- Formwork and support work inspections
- Hazardous chemical substances record
- Ladder inspections
- Lifting equipment register
- Materials hoist inspection register
- Machinery safety inspection register (incl. Machine guards, lock-outs efc.)
- Scaffolding inspections
- Stacking and storage inspection
- Inspection of structures
- Inspection of suspended platforms
- Inspection of tunnelling operations
- Inspection of vessels under pressure
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- Welding equipment inspections
- Inspection of work conducted near water
- All other applicable records including traffic safety officer reports.

The Employer will conduct an audit on the OH&S file of the principal constructor from time-to time.
2.5 Notification of Construction Work (Construction Regulation 3)

The principal constructor shall, where the contract meets the requirements laid down in Construction work and use the
form (Annexure A in the Construction Regulations) for the purpose. A copy shall be kept on the OH&S file and a copy
shall be forwarded to The Employer for record keeping purposes.

2.6 Training and Competence

The contents of all training required by the Act and Regulations shall be included in the principal contractor's OH&S plan.
The principal contractor shall be responsible for ensuring that all relevant training is undertaken.

Only accredited service providers shall be used for OH&S training. The principal contractor shall ensure that his and other
contractor’s personnel appointed are competent and that all training required to do the work safely and without risk to health,
has been completed before work commences. The principal contractor shall ensure that follow-up and refresher training
is conducted as the contract progresses and the work situation changes. Records of all training must be kept on the OH&D
file for auditing purposes.

2.7 Consultations, Communication and Liaison
OH&S liaison between the client, the principal contractor, the other contractors, the designer and other concerned parties will
be through the OH&S committee as contemplated in paragraph 2.3.5.In addition to the above, communication may be
directly to the client or his appointed agent, verbally or in writing, as and when the need arises.
Consultation with the workforce on OH&S matters will be through their supervisions, OH&S representatives and the OH&S
committee. The principal contractor shall be responsible for the dissemination of all relevant OH&S information to the
other contractors e.g. design changes agreed with the client and the designer, instructions by the client
and/or/his/her agent, exchange of information between contractors, the reporting of hazardous/dangerous
conditions/situations etc. The principal contractor's most senior manager on site shall be required to attend all OH&S
meetings.

2.8 Checking Reporting and Corrective Actions

2.8.1 Monthly Audit by Client (Construction Regulation 4(1) (d)
The Employer will conduct monthly audits to comply with Construction Regulation 4(1)(d) to ensure that the principal
contractor has implemented and is maintaining the agreed and approved OH&S plan.

2.8.2 Other Audits and Inspections by The Employer

The Employer reserves the right to conduct other hoc audits and inspections as deemed necessary. This will include site safety
walks.

2.8.3 Contractor’s Audits and Inspections

The principal contractor is to conduct his own monthly internal audits to verify compliances with his own OH&S
management system as well as this specification.
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2.8.4 Inspections by OH&S Representatives and other Appointees

OH&S representatives shall conduct weekly inspections of their areas of responsibility and report thereon to their foreman or
supervisor whilst other appointees shall conduct inspections and report thereon as specified in their appointments
e.g. vehicle and machinery drivers, operators and users must conduct daily inspections before start-up.

2.8.5 Recording and Review of Inspection Results

All the results of the above mentioned inspections shall be in writing at OH&S committee meetings, endorsed by the
chairman of the meeting and placed on the OH&S File.

2.9  Accidents and Incident Investigation (General Administrative Regulation 9)

The principal contractor shall be responsible for the investigation of all accidents/incidents where employees and non-
employees were injured to the extent that he/she/they had to be referred for medical treatment by a doctor, hospital or
clinic. The results of the investigations shall be entered into an accident/incident register listed in paragraph2.4.1

The principal contractor shall be responsible for the investigation of all minor and non-injury incidents as described in
Section24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including the steps taken
to prevent similar accidents in future.

2.10 Reporting

The principal contractor shall provide the Employer with copies of all statutory reports required in terms of the Act within
7 days of the incident occurring.

3.0 OPERATIONAL CONTROL
3.1  Operational Procedures

Each construction activity shall be assessed by the principal contractor so as to identify operational procedures that will
mitigate against the occurrence of an incident during the execution of each activity. This specification requires the
principal contractor:

- to be conversant with Regulations 8 to 29 (inclusive)

- to comply with their provisions

- toinclude them in his OH&S plan where relevant

3.2 Emergency Procedure
Simultaneous with the identification of operational procedures (per paragraph 3.1 above), the principal contractor shall
similarly identify and formulate emergency procedures in the event an incident does occur. The emergency procedures thus
identified shall also be included in the principal contractor’s OH&S plan.

3.3 Personal & Other Protective Equipment (Section 8/ 15/ 23 of the OH&S Act)
The contractor shall identify the hazards in the workplace and deal with them. He must either remove them or, where
impracticable, take steps to protect workers and make it possible for them to work safely and without risk to health under the

hazardous conditions.

Personal protective equipment (PPE) should, however, be the last resort and there should always first be an attempt
to apply engineering and other solutions to mitigating hazardous situations before the issuing of PPE is considered.
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Where it is not possible to create an absolutely safe and healthy workplace the contractor shall inform employees
regarding this and issue, free of charge, suitable equipment to protect them from any hazards being present and that
allows them to work safely and without risk to health in the hazardous environment.

Itis a further requirement that the contractor maintain the said equipment, that he instructs and trains the employees in the
use of the equipment and ensures that the prescribed equipment is used by the employee/s.

Employees do not have the right to refuse to use/wear the equipment prescribed by the employer and, if it is impossible for
an employee to use or wear prescribed protective equipment through health or any other reason, the employee cannot
be allowed to continue working under the hazardous condition/s for which the equipment was prescribed butan
alternative solution has to be found that may include relocating or discharging the employee.

The principal contractor shall include in his OH&S plan the PPE he intends issuing to his employees for use during
construction and the sanctions he intends to apply in cases of non-conformance by his employees. Conformance to the wearing of
PPE shall be discussed at the weekly inspection meetings.

3.4  Other Regulations

Wherever in the Construction Regulations or this specification there is reference to other regulations (e.g. Construction
Regulation 22: Electrical and Machinery on Construction Sites) the principal contractor shall be conversant with and shall comply with
these regulations.

3.5  Public Health and Safety (Section 9 of the OH&S Act)

The principal contractor shall be responsible for ensuring that non-employees affected by the construction work are aware of
the dangers likely to arise from said construction work as well as the precautionary measures to be observed to avoid or
minimize those dangers. This includes:

= Non-employees entering the site for whatever reason
The surrounding community
Passers by to the site

4.0 PROJECT/S SPECIC REQUIREMENTS
4.1 List of Risk Assessments

= Clearing and Grubbing of the areas/site
= Site establishment including:
- Offices

Secure/safe storage for materials and equipment

Ablutions

Sheltered eating area

Maintenance workshop

- Vehicle access to the site
= Dealing with existing structures
= Location of existing services
= |nstallation and maintenance of temporary construction electrical supply, lightning and equipment
= Adjacent land uses/surrounding property exposures
= Boundary and access control/public liability exposures (NB: the employer is also responsible for the OH&S of the
non-employees affected by his/her work activities)
= Health risks arising from neighbouring as well as own activities and from the environment e.g. threats by dogs,
bees, snakes and lightning etc.

= Exposure to noise
= Exposure to vibration
= Protection against dehydration and heat exhaustion
= Protection from wet and cold conditions
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= Dealing with HIV/AIDS and other diseases
= Use of portable electrical equipment including
- Angle grinder
- Electrical driling machine
- Still saw
= Excavation including
- Ground/soil conditions
- Trenching
- Shoring
- Drainage of trench
= Welding including
- Arc welding
- Gas welding
- Flame cutting
- Flame cutting
- Use of LP gas torches and appliances
= Loading and offloading of truck
= Aggregate/sand and other materials delivery
= Manual and mechanical handling
= Lifting and powering operators
= Driving and operation of construction vehicles and mobile plant including.
- Trenching machine
= Use and storage of flammable liquids and other hazardous substances
= layering and bedding
= |[nstallation of pipes in pipelines
= Backfiling trenches
= Protection against flooding
= Gabion work
= Use of explosive
= Protection form overhead power lines
= As discovered by the principal contractor's hazard identification exercise
= Asdiscovered from any inspection and audits conducted by the client of by the principal contractor or any other contractor
on site
= As discovered from any accident/incident investigation
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FORM C1.5 SUPPLY CHAIN MANAGEMENT POLICY

Please referto O. R. TAMBO District Municipality’s Procurement Policy.
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SPECIAL CONDITIONS OF CONTRACT
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SPECIAL CONDITIONS OF CONTRACT
The Contract shall be governed by the “General Conditions of Contract for Works of Civil Engineering Construction, First Edition
(2004)". The only variations from these General Conditions of Contract shall be as given in the Special Conditions of Contract
below.

The Government Procurement “General Conditions of Contract” shall apply except in so far as they are in conflict with the above
conditions and the Special Conditions.

The following additions to and variations from the General Conditions of Contract for Works of Civil Engineering Construction (First
edition- 2004) apply to the Contract. Certain pro-formas that are contained in the General Conditions of Contract 1990 are also
replaced by the corresponding pro-formas that are bound into this document.

1(1) Definitions
114 Commencement Date
Replace the entire contents of Clause 1(1)(c) with the following:
"Commencement Date" means the date of receipt by the Contractor of an official Districtal order.
1.1.13 Due Completion Date
Add the following to the end of this definition:

This clause shall apply mutatis mutandis to any portion or phase of the Works that may be
described in the Project Specification or in the Appendix to the BID, or agreed subsequently
between the Contractor and the Employer, and committed to writing.

1.1.14 "Employer" means O.R. Tambo District Municipality, Department of Infrastructure & Water
Services and shall include the Employer's duly authorised representative.

1.1.15 "Engineer" means any DIRECTOR, associate or professional engineer appointed generally or
specifically by O.R. Tambo District, to fulfil the functions of the Engineer in terms of the Conditions
of Contract.

4.2 Contractor's Liability for his own Design Errors
Add the following to the end of Clause 4.2

The successful Bidder will be required to provide the following to the Engineer for retention by the
Employer or his assignee in respect of all works designed by the Contractor.

€) A Certificate of Stability of the Works signed by a registered Professional Engineer
confirming that all such works have been designed in accordance with the appropriate
codes of practice.

(b) Proof of registration and of adequate and current professional indemnity insurance cover
held by the designer(s).

(c) Design calculations should the Engineer request a copy thereof.

(d)  Engineering drawings and workshop details (both signed by the relevant professional
engineer), in order to allow the Engineer to compare the design with the specified
requirements and to record any comments he may have with respect thereto.
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(e) "As-Built" drawings in DXF electronic format after completion of the Works.
6. Subcontracting

Replace the entire contents of Clause 6 with the following:
6.1 The Contractor shall not sub-let the whole of Contract

6.2 Where it is so required in terms of the Project Specifications, the Contractor shall sub-let portions
of the Works to local sub-contractors with a view to maximising labour intensive construction, all
in accordance with the various provisions of the Contract; provided always that unless stated to
the contrary elsewhere in the Contract, the Contractor shall be entitled to sub-let further portions
of the Works, additional to those which he is required to sub-let in terms of this sub-clause.

6.3 Except where otherwise provided in the Contract, the Contractor shall not sub-let any part of the
Contract without the prior written consent of the Engineer, which consent shall not be
unreasonably withheld.

6.4 The Contractor shall obtain the Engineer's prior written consent in respect of any particular
subcontractor to whom he intends sub-letting any portion of the Works and such consent shall not
be unreasonably withheld; provided always that any such consent when given, shall not be
deemed to constitute any form of approval by the Engineer, of the competence or suitability of any
particular subcontractor in respect of whom such consent is given.

6.5 Any consent given by the Engineer in terms of Sub-clauses 6.3 or 6.4 shall not relieve the
Contractor of any liability or obligations under the Contract, and he shall be fully liable for the acts,
defaults and neglects of any subcontractor (whether locally contracted or otherwise) as well as for
the acts, defaults and neglects of such subcontractor's agents or employees, as fully as if they
were the acts, defaults or neglects of the Contractor, his agent or employees.

6.6 The Engineer's consent in respect of any particular subcontractor may be withdrawn at any time
should reasonable grounds be given therefor in writing to the Contractor by the Engineer, in which
event the Contractor shall forthwith terminate the engagement of that subcontractor on the Works.

The withdrawal (in terms of Sub-Clause 6.6 above) by the Engineer of his consent in respect of
any particular sub-contractor that is engaged in the execution of any portion of the Works,
including any portions of the Works which are required in terms of Sub-Clause 6.2 above to be
sub-let by the Contractor to local subcontractors, shall not relieve the Contractor of any of his
obligations under the Contract, nor of any of his obligations to sub-let the particular portions of the
Works concerned.

Unless otherwise stipulated in the Contract:

(&) the provision of labour, whether locally employed or not; or

(b)  the purchase of materials which are in accordance with the Contract; or
(c) the purchase or hire of Constructional Plant;

shall not be regarded as sub-letting, as contemplated in this clause, for which the Contractor is
required to obtain the Engineer's consent in terms of Sub-Clauses (6.3 and 6.4".
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14. Notices and Fees
14.1.2 Add the following paragraph to Sub-Clause 14:

Proof of insurance shall be submitted to the Employer prior to Commencement of the Works
(Clause 12), and copies of the policies and proof of due payment of all premiums shall be
presented to the Employer within twenty eight (28) days of the Date of Commencement.

Workmen's Compensation
Amend to read as follows:

The Contractor shall provide proof that he has paid all contributions that are required in terms of
the provisions of the Compensation for Occupational Injuries and Diseases Act (Act No. 130 of
1993), within 30 days of the Commencement Date.

Rate of Progress
Add the following:

No such instruction by the Engineer to expedite progress shall be the subject of additional
compensation to the Contractor unless the instruction explicitly states that the Contractor is
entitled to additional compensation, and cites the amount of such compensation or the basis upon
which is to be determined.

Time for Completion
Amend this clause to read as follows:

The various portions or phases of the Works, as well as the whole of the Works, shall be completed
by the Due Completion Dates (as defined in Clause 1.1.13 of these Conditions.

If before the issue of a Certificate of Practical Completion for the whole of the Works, or for any
specific portion thereof that is identified in the Project Specifications and in the Appendix to BID,
any further part of the Works has been:

0) certified as complete in terms of a Certificate of Practical Completion; or

(i) occupied or used by the Employer, his agents, employees or other contractors (not being
employed by the Contractor);

then the appropriate penalty for delay referred to in Sub-Clause 46(1)(a) above shall be reduced
by the amount which is determined by the Engineer to be appropriate under the circumstances.

If the Contractor shall, without the prior written permission of the Engineer, in respect of any
portions of the Works which are prescribed in the Project Specifications to be executed using
labour intensive construction methods, or for which the maximum size and capacity of mechanical
plant and equipment is restricted in terms of the Contract:

(a) fail to execute such portions of the Works, or any parts thereof, utilising labour intensive
construction methods strictly in accordance with the provisions of the Contract; or

(b) utilise in the execution of such portions of the Works, or any parts thereof, mechanical plant
or equipment which is in conflict with the terms of the Contract; or
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(c) utilise in the execution of such portions of the Work, workers drawn from sources other
than those allowed in terms of the Contract;

then the Contractor shall be liable to the Employer for the percentage that is stated in the Appendix
of the value of the Works so executed in conflict with the provisions of the relevant Project
Specification, as a penalty for non-compliance.

The imposition of penalties in terms of Sub-Clauses 14.1.2 shall not relieve the Contractor from
his obligation to complete the Works, nor from any of his obligations and liabilities under the
Contract.

All penalties for which the Contractor becomes liable in terms of Sub-Clauses 14.1.2 shall be
accumulative. The Employer may, without prejudice to any other method of recovery, deduct the
amounts of all such penalties from any monies in his possession that are or may become due to
the Contractor.

The imposition of any penalties in terms of Sub-Clauses 14.1.2 shall not limit the right of the
Engineer or the Employer to act.
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SCOPE OF WORKS
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SECTION 1: THE SCOPE OF WORK

All definitions, interpretations and general provisions for the General Conditions of Contract for Construction Work,
Third Edition (2015) are applicable.

C 3.1 INTRODUCTION
O.R. Tambo District Municipality is a Water Service Authority and a Water Service Provider as mandated by the legislation. One
of its responsibility is to ensure safe and reliable drinking water supply to all its communities. Henceforth O.R. Tambo District
Municipality invites A Panel of Professional Service Providers for the Implementation of Civil Works in it water services schemes
that will include construction, refurbishment, rehabilitation, repairs and maintenance for a period of 36 months FOR
EMERGENCE ONLY.
O.R. Tambo District Municipality is responsible for the supply of drinking water to the following local
municipalities:

¢ King Sabatha Dalindyebo LM

e Mhlontlo LM

e Nyandeni LM

e Port St John LM

e Ingquza Hill LM

.

C 3.2. Scope of work
1. Employer’s objectives

The primary objective of O.R. Tambo District Municipality is to be able to provide access to water services for its consumers within
its Jurisdiction by construction, refurbishment, rehabilitation, repairs and maintenance of its water services infrastructure to ensure
full operations of water and wastewater schemes so that it supplies potable drinking water consistently to its communities using
it internal staff. The contractor shall use the reasonable resources. These resources include local labour, sub-contractors, and

plant hire. The specification of the material should be specified by the engineer.

It is a specific goal of this project that the labour component where possible be maximized where it is economically feasible, and
that the use of this labour goes hand in hand with on the job training of the labour force. The project is thus process and product

orientated, and it is expected that the contractor will pursue these goals in the execution of the project.
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C3.1.2 Overview of the Works

Service Providers are expected to Implement Civil works related activities which are inclusive of Construction Works,
Refurbishments, Upgrading, Rehabilitation, Repairs and Maintenance work for 36 months within O.R. Tambo District Municipality
various sites s as per official Instructions issued as and when necessary. These services will be provided in line with the Municipal
Procurement Policy and Guidelines on a rotational basis and in a manner that will serve the interest of the municipality i.e no
supplier will be entitled to a specific area for the entire contract.

Actual required quantities will be indicated by means of official Instructions from O.R. Tambo DM and Only upon receipt

of our official instructions, works can commence. The scope includes the following but not limited:

1. Small diameter water supply pipelines

2. Roads to water works

3. Sewer works

4. Filter drains: replacement of filter media

5. Handrailing

6. Septic tanks

7. Circular concrete and Steel reservoirs

8. Gabions and pitching

9. Segmented block paving & kerbing

10. Security fencing

11. Pump house installation for boreholes

12. Pvc storage tank on floor, 3 metre high tank stand and 6 metre high tank stand
13. Valves

14. For scope not yet identified, contractors will be required to quote and clearly show mark-up percentage on items to be

provided.

C4: Site Information

The contract is applicable to the following areas:

e King Sabata Dalindyebo Municipality
¢ Nyandeni Municipality

e Mhlontlo Municipality

e Port St John’s Municipality

e Ngquza Hill Municipality
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FORM C2.3 SPECIFICATIONS
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SECTION 4

SPECIFICATIONS
INDEX TO SPECIFICATIONS
Iltem Description
SECTION 4.1 STANDARD SPECIFICATIONS

SECTION 4.2 PROJECT SPECIFICATIONS

Portion 1: General Items

PS1 General description of the Works

PS 2 Description of Site and access

PS 3 Nature of ground and subsoil conditions
PS4 Details of the Contract

PS5 Construction programme

PS 6 Site facilities available

PS7 Site facilities required

PS 8 Statutory regulations

PS9 Community liaison and community relations
PS 10 Workmanship and quality control

PS 11 Features requiring special attention

PS 12 Drawings, operation and maintenance manuals
PS 13 Samples

PS 14 Notices, signs, barricades and advertisements
PS 15 Open trenches

PS 16 Spoil material

PS 17 Information in respect of Plant

PS 18 Information in respect of Employees

PS 19 Abnormal rainfall

PS 20 Labour and personnel

PS 21 Subcontracting

PS 22 Training

c14.77
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Section 4.2: Portion 2: Variations to Standardised Specifications and Additional Clauses

PSA General

PSAB Engineers office

PSC Site clearance

PSD Earthworks (small works)

PSDB Earthworks (Pipe Trenches)
PSDK Gabions and pitching

PSGA Concrete (small works)

PSHA Structural steelwork (sundry item)
PSL Medium pressure pipelines

PSLB Bedding (pipes)

SECTION 4.3: LOCALITY PLANS

SECTION 4.4: SPECIFICATION DRAWINGS

SECTION 4.5: COMMISSIONING AND COMPLETION CERTIFICATE

C14.78
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Notes Application

1.

The various documents listed in Section 1 shall be treated as mutually explanatory. However, should any
requirement of the Project Specifications (Section 4.2) conflict with any requirement of the Standardised
Specifications (Section 4.1) or with any requirement of the Particular Specifications (Section 4.3), then the
requirement of the Project Specification shall prevail.

The Project Specifications consists of two portions, viz.

Portion 1, contains a description of the Contract, the Works to be constructed under the Contract, and other
information of a general nature pertaining to the Contract.

Portion 2, contains references, amendments and additions to the Standard Specifications that are
applicable to the Contract.

Clauses in the Project Specifications are prefixed with the letters PS. Portion 1 of the Project Specifications
contains clauses numbered sequentially, but prefixed with the letters PS. Portion 2 of the Project
Specifications contains clauses numbered sequentially (with reference to the actual Standard Specification
clauses being referred to, amended or added to) also prefixed with the letters PS and letter applicable to
the relevant Project Specification.

Particular Specifications are, in application, additional sections of the Standard Specifications. Particular
specifications are numbered alphabetically in accordance with the standard system used in the Engineers'
office. Individual clauses are numbered sequentially.

END OF SECTION
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STANDARD SPECIFICATIONS
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STANDARD SPECIFICATIONS

4.1.1 SANS 1200 Standardised Specifications for Civil Engineering Construction

The applicable SANS 1200 Standardised Specification for this Contract shall be the following:

A - General

AB - Engineers office

D - Earthworks

Cc - Site clearance

DA - Earthworks (Small Works)

DB - Earthworks (Pipe Trenches)

DE - Earthworks (Small Earth Dams)
DK - Earthworks: Gabions and pitching
DM - Earthworks: Roads, Subgrade

G - Concrete (Structural)

GA - Concrete (small works)

GB - Concrete (ordinary buildings)

H - Structural Steelwork

HA - Structural steelwork (sundry items)
HB - Cladding and sheeting

HC - Corrosion Protection of Structural Steelwork
L - Medium pressure pipelines

LB - Bedding (pipes)

LD - Sewers

LE - Stormwater Drainage

M - Roads

MJ - Segmented Paving

MK - Kerbing and channelling
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PROJECT SPECIFICATION INDEX

PS PORTION 1: THE WORKS

PSA PROJECT SPECIFICATION

PSAE ENGINEERS OFFICE

PSC SITE CLEARANCE

PSDA EARTHWORKS (SMALL WORKS)
PSDB EARTHWORKS (PIPE TRENCHES)
PSDK GABIONS AND PITCHING

PSGA CONCRETE (SMALL WORKS)

PSHA STRUCTURAL STEEL (SMALL WORKS)
PSL MEDIUM PRESSURE PIPELINES

END OF SECTION
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Section 4.2

PROJECT SPECIFICATIONS

Portion 1: The Works
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PROJECT SPECIFICATIONS

PORTION 1: THE WORKS

PS1

GENERAL DESCRIPTION OF THE WORKS

BIDs are invited for civil engineering works associated with Water Services and Water Resource
Management in O.R. Tambo District.

Works are to be executed in O.R. Tambo District.

The operation area is in the Locality Plans of O.R. Tambo District. Prospective Bidders must take note of
the fact that the contract will be executed on the basis of a "Bill of Quantities" contract. BID prices must
include site establisment cost (see PSA 15).

The quantities indicated in the Schedule of Quantities are for adjudication purposes only and shall not be
regard as an indication of the eventual value of the work to be done.

This contract comprises Civil engineering work in five local municipalities in the District, viz. King Sabatha
Dalindyebo, Mhlontlo, Nyandeni, Port St Johns and Ingquza Hill.

The works to be executed under this contract comprise the following:
11 General

1.2. Small diameter clear water supply pipelines

1.3 Roads to Waterworks

1.4Sewer Works

1.5Filter drains (Cleaning or replacement of filter media)

1.6 Handrailing

1.7 Septic tanks

1.8 Circular concrete reservoir

1.9 Gabions and pitching

1.10Segmented block paving & kerbing

1.11Security fencing

1.12Palisade Fencing

1.13Complete pumphouse installation for boreholes & small installations
1.1410 kl PVC storage tank on floor — 3 metre high tank stand and 6 metre high tank stand
1.15Dayworks

1.16Training

1.17Appointment of Small Contractors

Execution of the work will be done by one of the following methods, or as a combination of
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the methods:

PS2

PS3

PS4

PS5

(i)Main contractor to employ people from the vicinity where work is to be executed.

(ii)

(iii)

Nominated emerging sub-contractors, which are also to be formally contracted and trained by the
established contractor.

Established and emerging contractor which have entered into a joint venture agreement.

The Bidders must take note of the fact that it will be expected of the successful Bidder to enter into a formal
agreement with the Nominated Emerging Contractor (=NEC) and/or the "normal" Emerging Contractor
(=EG). The established/main Contractor (=MC) will be responsible for the quality of the work of the NEC
and/or EC. Provision has been made in Schedule 1 of the Schedule of Rates for a % mark-up on the
amount payable to the NEC by the MC.

The various local municipalities in O.R. Tambo District are indicated on the map. Although not foreseen at
this stage, it may happen that it will be expected of the Contractor to execute some work outside the existing
borders of the area of jurisdiction. If the Bidders have any objection to it, it must be clearly indicated in
Section 7.1, i.e. Alterations by Bidder, in this document.

The contract will consist of one main type of activity namely Civil Engineering Works. The work to be
carried out during the currency of the contract may be given as separate tasks. Each task to be undertaken
will be issued as a written instruction by the Engineer and will consist of a detailed scope of work and
relevant drawings for each particular task.

The main activities are set out in the Pricing Schedules.
DESCRIPTION OF SITE AND ACCESS

The work to be undertaken is generally in or near existing Works in the local municipalities mentioned
above. The access to the individual sites is generally very poor and it could be expected that four-wheel
drive vehicles might be required at times.

It is of critical importance that Contractors should under all circumstances; liaise with O.R. Tambo District
Authority’s representative prior to going on site to ensure that the District could inform people of work to
be carried out by the Contractor. If the representative cannot be contacted, the Contractor should then not
enter a site for working purposes.

NATURE OF GROUND AND SUBSOIL CONDITIONS

The nature of ground and sub-soil conditions may vary from site to site. The Contractor must familiarise
himself as far as is practically possible with soil conditions in the region.

DETAILS OF THE CONTRACT

0) The work required to be done entails that listed in PS1, measured in the Pricing Schedules as work
of generalised nature. Specific details will be supplied by the Engineer, based on the Pricing
Schedules, for each specific project.

(i) All sections of the Works shall be subject to a respective maintenance period (Defects Liability
Period) of 12 months.

CONSTRUCTION PROGRAMME
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PS5.1

PS5.2

PS5.3

(@)

(b)

(©)

(d)

PS5.4

PS5.5

Information to be made available

The Engineer will provide the Contractor with a list of specifications regarding the relevant part of the Works.
It is envisaged that the information will be made available not less than four weeks prior to the installation
date, to enable the contractor to order the materials and programme the works.

Labour Intensive Construction

The principle of labour intensive construction for certain portions of the works to be executed is to be
introduced. See clause PS20.3 for details regarding the above-mentioned.

Phasing of the Works

The works will be scheduled, as far, as is practically possible, so that the Contractor can work uninterrupted
for the duration of the contract order.

Note: All other movement cost will be deemed to be included in the rates Bidded for various items of the
work.

The Contractor must take note of the fact that only inter-construction site movements will be paid for. Itis
also important to take note of the fact that such payment will be made only for the Contractor's first
equipment team (if more than one team are fielded) to move to a specific site. Inter-construction site move
payments shall be made only for transport expenditures.

(Refer to the applicable transport rates, Bidded in the pricing schedules).

Should the Contractor be requested by the Engineer to do work not included in his above-mentioned
programme, he will then be paid for the movement according to rates included in the Pricing Schedules for
transport expenditures only. These movements are those, which would infringe any programme
predetermined and agreed to between the Contractor and the Engineer.

(Refer to the applicable transport rates).

Note: Transport rates outside the borders of O.R. Tambo District can not be claimed, except for "nominated
specialised work".

Example: When the District require the services of a specialised agent. All transport costs and mark-up
rates for material can be claimed from the District.

Interruption in Work Schedule

If information or particulars as mentioned in Clause PS4 are not available from the Employer regarding the
works for any period of time, the Contractor will be ordered in writing to discontinue work. The Contractor
will then be granted an extension of time. When the Contractor is requested to resume work, the
establishment cost will be paid as if the Contractor moved in from another site as per the BID. No
adjustment will be made in any of the rates in the Pricing Schedules.

Format and Approval

As soon as information is available with regard to a specific Works, the Contractor shall supply, within 14
days, a suitable and realistic construction programme for the consideration of the Engineer. This
programme shall show the proposed scheduling and

methods of execution of the Works and the resources to be allocated to each item or phase of execution of
the Works and the resources to be allocated to each item or phase of the work. Quantities proposed for
execution for a specific Works and the anticipated
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PS5.6

PS 5.7

PS 6

PS 6.1

PS 6.2

PS 6.3

PS 6.4

cash flow based upon these quantities should be shown, due allowance being made for price escalations
and retention moneys.

The Contractor will be expected to progress with the Works in accordance with the approved programme
and shall not deviate from the order of execution shown in the programme without the prior approval of the
Engineer or his Representative. Should such approval be given, an adjusted programme shall be produced
within 7 days and submitted to the Engineer for evaluation. Progress in advance of the programme or
certain phase of the Works shall not be considered adequate reason for poor progress on another portion
or phase.

Partial Completion and Monthly Take Over

Specific completed Works will be taken over within two weeks after completion for which a Certificate of
Completion will be issued. The maintenance period on the work completed will commence with the issuing
of the Certificate of Completion.

Penalties
The penalties for late completion are indicated in the Appendix to BID.

The penalty in respect of each Works shall remain in force until the work for that Works has been completed.
The penalties for the Works will be applied independently and are accumulative.

SITE FACILITIES AVAILABLE
Contractor's Camp

An area will be made available by the Employer for the Contractor's camp and depot, where materials can
be stored and from which the administration of the contract will be undertaken by the Contractor. However,
the Contractor will be responsible to arrange with the necessary authorities at each Works site to store
equipment and material.

Source of Water Supply
Water supply will not necessarily be available at the camp or depot nor each construction site.

The Contractor shall be responsible under the Contract for the supply and distribution at his cost of all water
that he may require for purposes of constructing the Works. Accordingly, the Contractor shall pay all
connection fees and consumption charges, and at his cost provide all connections, consumption meters,
pipework, storage tanks, transport and other items associated with the supply of water for the Works.

Water for filling, testing and disinfecting the pipelines and structures will be made available by the Employer
at no cost to the Contractor. However, should the pipelines and/or structures have to be drained and refilled
due to defective materials or workmanship by the Contractor or by his subcontractors, then the water
required for refilling will be for the account of the Contractor.

Source of Power Supply

Power supply will not necessarily be available at the camp or depot nor at each construction site

Housing

The Contractor will be permitted to house Key Personnel only within his camp site(s). At the
commencement of the Contract, the Contractor shall inform the Engineer of his intentions regarding the
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PS 6.5

PS 7

PS7.1

PS 7.2

PS 7.3

PS 8

(i)

(ii)

(iii)

housing of Key Personnel on Site, and he shall thereafter ensure that all such accommodation is kept neat
and tidy, hygienic and properly controlled at all times. Should at any stage of the Contract the Employer
and/or the Engineer be of the opinion that the housing of Key Personnel within the camp site(s) of the
Contractor is causing disturbance or inconvenience to the landowner or to nearby residents, then the
authority granted by this clause for the Contractor to house Key Personnel on Site may be withdrawn, either
partially or entirely.

The Contractor shall at all times conform with all requirements contained in law or bylaws, as well any other
requirements set by the controlling local authority.

Ablution Facilities

No ablution facilities are available at the camps and depots or construction sites.
SITE FACILITIES REQUIRED

For the Contractor

Whatever may be required for the satisfactory execution of the Contract.

For the Engineer

As specified under Section PSAB (Portion 2 of the Project Specifications).
Sanitary facilities

Water borne sewerage is not available on site. Chemical or flush toilets with on-site disposal shall be
provided and maintained for the use of the Contractor's personnel, the Engineer and representatives of the
Employer at all camp sites that the Contractor may establish for construction of the Works. In addition, the
Contractor shall at all times during construction of the Works provide adequate sanitary facilities on the
construction site so that all employees are at all times within easy reach of sanitary facilities.

STATUTORY REGULATIONS

The Occupational Health and Safety Act, Act 85 of 1993 (referred to as "the Act" below), and all regulations
promulgated thereunder must be adhered to by the Contractor, with specific reference to the safety of all
employees and the public, irrespective of whether such employees are employed by the Contractor or by
his subcontractors (including local subcontractors). The Contractor, in entering into this Contract, hereby
agrees with the Employer in terms of Section 37(2) of the Act, that the Contractor as an employer in its own
right and in its capacity as Contractor for the execution of the Works, shall have certain obligations and that
the following arrangement shall at all times for the duration of the Contract apply between the Contractor
and the Employer to ensure compliance by the Contractor with the provisions of the Act, namely:-

The Contractor undertakes to acquaint the appropriate officials and the employees of the Contractor with
all relevant provisions of the Act, and the regulations promulgated in terms of the Act;

The Contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms of the Act
and regulations will be fully complied with; and

The Contractor hereby accepts sole liability for such due compliance with the relevant duties, obligations
and prohibitions imposed by the Act and regulations, and expressly absolves the Employer and the
Engineer from being obliged to comply with any of the aforesaid duties, obligations and prohibitions in
respect of the Works; and

C14.88



ORTDM SCMU 29-25/26 - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT
MUNICIPALITY FOR 36 MONTHS (6CE-7CE) FOR EMERGENCY.

PS9

PS10

pPS11

PS11.1

(iii) The Contractor shall be obliged to report forthwith to the Employer and the Engineer any
investigation, complaint, or criminal charge which may arise as a consequence of the provisions of
the Act and regulations pursuant to work performed on behalf of the Employer, and shall, on written
demand, provide full details in writing of such investigation, complaint or criminal charge.

COMMUNICATION LIAISON AND COMMUNITY RELATIONS

In all dealings with communities through which the Works are to be constructed, and in all dealings with
workers employed from within such communities, the Contractor shall take due cognisance of the character,
culture and circumstances of the specific community, and shall at all times use his best endeavours to avoid
the development of disputes and rather to foster a spirit of co-operation and harmony towards the project.

The Contractor shall at all times, keep the Engineer fully informed regarding all matters affecting or
negotiated between the Contractor and the community, and he shall attend all liaison meetings as may be
arranged by the Engineer and/or the Employer. All matters concerning the community shall be discussed
and where possible, resolved at such meetings.

Where any resolution during such negotiations or at such meetings shall be contrary to the terms and
provisions of the Contract, the Contractor shall not give effect thereto without a prior written instruction from
the Engineer. Where the Contractor is of the opinion that any instruction of the Engineer issued in terms
of this clause will result in the incurring of additional costs which were not provided for in his Bidded rates
and prices and/or that a delay in the progress of the Works will result, he shall be entitled to submit a claim
in terms of the Conditions of Contract, provided always that the period of fourteen (14) days referred to be
reduced to three (3) normal working days in respect of all claims submitted in terms of this clause.

WORKMANSHIP AND QUALITY CONTROL

The onus to produce work that conforms in quality and accuracy of detail to the requirements of the
Specifications and of the Drawings rests with the Contractor, and the Contractor shall, at his own expense,
institute a quality-control system and provide experienced engineers, foremen, surveyors,
materials technicians, other technicians and technical staff, together with all transport, instruments
and equipment to ensure adequate supervision and positive control of the quality of the Works at
all stages of the Contract.

The costs of the Contractor’s supervision and process control, including all testing carried out by
the Contractor, will be deemed to be included in the rates Bidded for the various items of work. The
Contractor’s attention is drawn to the provision of the various Standardised Specifications regarding the
minimum frequency of process control testing that is to be executed. The Contractor shall, at his own
discretion, increase this frequency where necessary to ensure adequate control of the quality of the Works
at all times. Upon completion submission of each portion of the Works to the Engineer for examination, the
Contractor shall furnish the Engineer with the results of relevant tests, measurements and levels, thereby
indicating compliance with the Specifications. The Engineer will not examine or inspect any portion of
work submitted for approval unless the request for inspection and approval is accompanied by
relevant tests, measurements and levels indicating compliance.

FEATURES REQUIRING SPECIAL ATTENTION
Other Contractors

Other works as well as normal maintenance contracts may be under way at any site. No additional
payments will be made in this regard to the Contractor.
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PS11.2

PS11.3

PS11.4

PS11.5

PS11.6

PS11.7

Construction within Built-up Areas

The bulk of the work is situated in inhabited residential areas. Meticulous care is required to ensure:
(@) convenient access provided for the public to their property during all stages of construction;
(b)  ensuring the safety of the public during all stages of construction;

(c) extended liaison with concerned parties, including the local Tribal Authority, District Councils, traffic
Districts, residents and management of business, imperative.

This will include notification in advance of the commencement of proposed works, etc.

VERY IMPORTANT:

THE CONTRACTOR WILL BE REQUIRED TO APPOINT A PUBLIC RELATIONS OFFICER (PRO), WHO
WILL FORM PART OF THE FULL-TIME STAFF COMPLEMENT. NO SEPARATE PAYMENT WILL BE
MADE FOR SUCH A PRO.

Trenches in Narrow Road Reserves

Prospective Bidders must take note of the fact that at some places trench excavation will take place in fairly
narrow road reserves/alleys. The difficulty to overcome this obstacle must be incorporated in the Bidded
rates. No separate and/or additional payment will be made in this regard.

Reinstatement of Fences

The Contractor shall give all land owners and residents a minimum of 48 hours notice of his intent to
dismantle fences to properties, where indicated on the Drawings or so ordered by the Engineer. The
Contractor shall note all aspects relevant to the condition of existing fencing and shall take photographs
thereof prior to dismantling, and shall acquire the signature of the owner/occupant agreeing to such
conditions.

After reinstatement, both the Contractor and the owner/occupant shall sign the form confirming that the
condition of the fence is at least equivalent to its condition before dismantling.

Protection of Buildings and Structures

The Contractor shall give all residents or other parties owning a building or structure within an appropriate
radius (not less than 100 m) from any point of blasting, a minimum of 48 hours notice of his intent to execute
any blasting work. The Contractor shall note all aspects relevant to the condition of the affected buildings
and/or structures prior to blasting. In the event of damage to existing buildings/or structures as a result of
blasting, remedial work shall be done to the satisfaction of the owner/occupants at the Contractor’s
expense.

Compliance with this clause will not relieve the Contractor of any of his responsibilities in terms of the
Contract, or in terms of sub-clause 5.1.1.3 of SANS 1200D.

Care of the Site

At all times during construction of the Works and upon completion thereof, the Site of the Works shall be
kept and left in a clean and orderly condition. The Contractor shall store all material s and equipment for
which he is responsible in an orderly manner, and shall keep the Site free from debris and obstructions.

Control of Water
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PS12

PS13

PS14

PS15

PS16

PS17

The Contractor shall at all times and in all respects be responsible for the handling of stormwater from
higher-laying areas above the Works, and for the handling of any subsurface water that may affect Works.
No separate payment shall be made in this regard, as all costs related thereto should be deemed to be
included in the rates Bidded

for the various items of work that are included in the Pricing schedules. Refer alsoto SANS 1200 A, clause
5.5, in this regard.

DRAWINGS, OPERATION AND MAINTENANCE MANUALS

Allinformation in the possession of the Contractor that is required by the Engineer’s Representative in order
to complete the As-Built drawings and prepare a completion report for the Employer must be submitted to
the Engineer’s Representative before a Certificate of Practical Completion will be issued for the Works.
Similarly, the Contractor will be required to submit full details of all pipes, valves, meters and specials in a
suitable loose bound format, including any special operational and maintenance procedure related thereto
for incorporation in the overall operation and maintenance manual for the Scheme prior to the issue of a
Certificate of Completion for the Works.

Only figure dimensions on the Drawings may be used in the interpretation thereof, and the Drawings shall
not be scaled unless the Contractor is so instructed by the Engineer in writing. The Engineer will upon
written request provide any dimensions that may have been omitted from the Drawings.

SAMPLES

Materials or work that do not conform to the approved samples submitted in terms of the Conditions of
Contract, will rejected. The Engineer reserves the right to submit samples for testing to ensure that the
material represented by the sample meets the specified requirements.

NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS

Notice signs and barricades (required in terms of the Conditions of Contract) as well as advertisements
may only be erected where approved by the Engineer. The Contractor shall be responsible for their supply,
erection, maintenance and ultimate removal and shall make provision for this in his Bidded rates. The
Engineer shall have the right to have any sign, notice or advertisement moved to another location, or to
have it removed form the Site of the Works, should it in any way prove to be unsatisfactory, inconvenient
or dangerous to the general public.

OPEN TRENCHES

Trenches may not be left open during the builder’s holidays, and shall be safeguarded at all times from
danger to the public. Safe trench-crossings shall be provided at all intersections with accesses to properties
and with public roads and paths. The length of trench left open at any one time may be restricted by the
Engineer, should he consider such restriction to be in the interest of public safety.

SPOIL MATERIAL

No indiscriminate spoiling of materials will be permitted. Surplus or unsuitable materials shall be spoiled at
sites designated by the Engineer for this purpose. All spoiling shall comply with the applicable statutory
and municipal regulations of the local or rural authority in whose area it is located.

INFORMATION IN RESPECT OF PLANT
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PS18

PS19

Information relating to plant on Site shall be recorded in the Daily diary. In addition, the Contractor shall
deliver to the Engineer, on a monthly basis, a detailed summary of construction plant kept on the Site, full
particulars given for each day of the month. Distinction shall be made between plant in working order and
plant out-of-order. Such inventory shall be submitted by the first day of the month following the month to
be reported.

INFORMATION IN RESPECT OF EMPLOYEES

Information relating to labour and management on Site shall be recorded in the Daily Diary. In addition,
the Contractor shall deliver to the Engineer, on a monthly basis, a detailed summary of supervisory staff,
labour employed (own and local labour) by category, and sub-contractors (both local and imported) for each
day of the month. Such return shall be submitted by the first day of the month following the month to be
reported.

ABNORMAL RAINFALL

Extension of time for completion of the Contract shall be allowed in the event of abnormal rainfall in
accordance with the following formula:

V = (NW - Nn) + (RW - Rn)/ZO

Where

vV = Extension of time in calendar days for the calendar month under onsideration

Nw = Actual number of days the calendar month under consideration on which a rainfall of 10 mm
and more is recovered

Rw = Actual total rainfall in mm recorded during the calendar month under consideration.

Nn = Average number of days, derived from rainfall records, on which a rainfall of 10 mm and more
was recorded during the relevant calendar month as per the data tabulated hereinafter

Rn = Average total rainfall in mm for the relevant calendar month, derived from rainfall records, as

tabulated hereinafter.

Where the extension of time due to abnormal rainfall has to be calculated for portion of a calendar month,
pro rata values shall be used. Should V be negative for any particular month, and should its absolute value
exceed the corresponding value of N, then V shall be taken as being equal to minus Nn. The total extension
of time to be granted shall be the algebraic sum of all the monthly extensions, provided that if this total is
negative then the time for completion shall not be reduced due to subnormal rainfall.

Rainfall records for the period of construction shall be taken on Site. The Contractor shall provide and
install all the necessary equipment for accurately measuring the rainfall per site. The Contractor shall also
provide, erect and maintain a security fence plus gate, padlock and keys at each measuring station, all at
his own cost. The Engineer or his Representative shall take and record the daily rainfall readings. The
Contractor shall be permitted to attend these readings, in the company of the Engineer's Representative.
Access to the measuring gauge(s) shall at all times be under the Engineer’s control.

The rainfall records applicable to this Contract (unless more appropriate records for the site are made
available by the Weather Bureau) are those recorded at Polokwane from 1898-1989. The following values
of Nn and Rn shall apply:

MONTH Nn (days) Rn (mm)

January 91 3
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PS20

PS20.1

MONTH Nn (days) Rn (mm)
February 72 2
March
April 61 2
May
31 1
June
11 0
July
4 0
August
5 0
September
4 0
October
14 1
November
41 1
December
80 3
91 3
TOTAL 505 16

LABOUR AND PERSONNEL
Contractors Personnel

The Contractor shall limit the utilisation of his permanently employed personnel to that of key personnel
only on the Works, as defined below, and shall execute and complete the Works utilising a temporary
workforce employed directly by the Contractor and/or by his sub-contractors, using the assistance of the
Labour Desk(s), or similar arrangements which have been established for this purpose from the local
community which is established in proximity to the Works or which will be consumers from the Scheme.

Without derogating from the Contractor’s obligations to complete the Works within the specified time for
completion in terms of Clause 45(1) of GCC 1990, the numbers in each category of the Contractor’s key
personnel, as stated by the Contractor in Section 7 of his BID, will be strictly controlled during the contract
period and any increase in numbers will be subjected to the prior approval of the Employer.

Key personnel means all contracts managers, site agents, site clerks, materials and survey technicians,
quantity surveyors, trainers, supervisors, foremen, skilled plant operators, brick layers, welders, shutter
hands and the like, and all other personnel in the permanent employ of the Contractor or his sub-contractors
who possess special skills, and/or who play key roles within the Contractor’s or his subcontractor’s
operations.

The Engineer may at his discretion, upon receipt of a written and fully motivated application from the
Contractor, and where he deems the circumstances so warrant, authorise in writing that the Contractor may
utilise in the execution of the Works, workers not being his key personnel but who are in his permanent
employ. Without limiting the generality of application of this sub-clause, circumstance which may be
considered by the Engineer to warrant authorisation of the use of the Contractor’s permanent employees
other than key personnel, include:
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PS20.2

(@  The unavailability from local sources of sufficient numbers of temporary workers and/or sub-
contractors to execute the Works, provided always that the Contractor has satisfied the Engineer
that he has exercised his best endeavours and taken all reasonable actions to recruit sufficient
temporary workers and sub-contractors from local sources.

(b)  The unavailability within the temporary worker pool and/or from subcontractor sources available to
the Contractor in terms of Contract, of sufficient skills necessary to execute the Works or specific
portions thereof, in situations where the completion period allowed in the Contract is insufficient to
facilitate the creation of the necessary skills through the provision of suitable training, as
contemplated in the Contract;

(c)  Any other circumstances which the Engineer may deem as constituting a warrant.
Temporary Workforce

The Contractor shall draw labour from the local communities through the Labour Desk(s), or similar
arrangements, which have been established for this purpose. Accordingly, the workforce that is employed
on Site shall consist of local residents, except for approved key staff in the permanent employ of the
Contractor, to the maximum extent that is compatible with the requirements of the Conditions of Contract.

The Labour Desk(s), or similar arrangements which have been established for this purpose shall assist in
identifying available local labour and, where available, semiskilled labour as well as local subcontractors.
The Labour Desks shall also assist and advise regarding conditions of employment, minimum wages,
disputes and disciplinary procedures. The function of the Labour Desk(s) shall however in no way diminish
the responsibilities of the Contractor in terms of the Conditions of Contract. Although the Contractor shall
adhere to the statutory minimum wage rates of the Conditions of Contract), he is however at liberty to
negotiate additional incentive payments based on performance.

A contract of employment or subcontract should be signed between the Contractor and each of his
employees or sub-contractors, as the case may be. Likewise contracts of employment must be entered
into between each such sub-contractor, and each of the specific subcontractor’s employees. Employment
and subcontract agreements shall make clear reference to at least the following conditions:

. The minimum agreed wage rate per hour in respect of labourers;
. The agreed pay rate per unit production where applicable;

. UIF and WCA payments;

. Minimum working hours per day;
. Start and end times of a daily shift;
. Lunch break times;

. Company Policy regarding:
- Rain time
- Sickness and absenteeism

- Disciplinary matters
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PS20.3

PS 21

PS21.1

- Grievances
. Method and frequency of payment;
. Work clothes and safety equipment to be issued.

Labour Intensive Construction

The Northern Province has decided that labour intensive construction methods are to be introduced and
practised in some of the equipment activities of this project.

Labour Intensive Construction shall mean the economically efficient employment of as great a portion of
labour as is technically feasible to produce a standard of construction demanded by the Specifications with
completion by Due Completion Date, thus the effective substitution of labour for equipment.

Appropriate portions included in the Contract shall be executed using labour intensive construction
methods. These portions of the Works shall be constructed utilising only locally employed labour and/or
the labour of local sub-contractors, supplemented to the extent necessary and unavoidable by the
Contractor’s key personnel as provided for in sub-clause PS20.1, unless otherwise instructed by the
Engineer and in accordance with the further provisions of the relevant sections of Portion 2 of the Project
Specifications. The portions of the Works to be executed using labour intensive construction methods
(where feasible) are:

. clearing and grubbing of the Site;

. bedding, selected fill, backfilling and compaction of all pipe trenches irrespective of depth, but
assisted by mechanical compaction equipment in order to achieve the specified densities;

. excavation of pipe trenches where the soil conditions and trench depths permit economic production;

. transportation and spoiling of all trench materials, where the disposal site in located within 20 metres
of source;

. removal of oversized materials to the edge of the roadway during the construction of roads and
streets;

. laying and testing of all pipelines, including all fittings, valves and house/erf connections;

. construction of all manholes, valve chambers, thrust blocks pipeline markers and the like (earth-,

concrete-, brick- and metal works);

. construction of the rudimentary draw-off assemblies;
. mixing, transporting, placing and finishing of all concrete;
. dismantling and re-erection of fences; and

. cleaning and tidying up of the Site.

In respect of those portions of works which are not listed above, the construction methods adopted and
plant utilised shall be at the discretion of the Contractor, provided always that the construction methods
adopted and plant utilised by the Contractor are appropriate in respect of the nature of the Works to be
executed and the standards to be achieved in terms of the Contract.

SUBCONTRACTING

The Contractor shall appoint specialist subcontractors nominated by the Employer or the Engineer for
those portions of the Works that are described in Section PSA in Portion 2 of the Project Specification.
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PS 21.2

PS 21.3

PS 21.4

PS 21.5

PS 22

PS 22.1

The Contractor shall sub-let to local small sub-contractors appropriate portions of the works that are
designated in Clause PS 20.3 as being reserved for labour intensive construction methods.

As required by Clause 6.4 of the Conditions of Contract, the Contractor shall be responsible for all work
carried out by sub-contractors (whether nominated by the Employer or selected by the Contractor) on his
behalf. The Engineer will not liaise directly with any such sub-contractor, nor will he become involved in
any problems and/or disputes related to payments, programming, workmanship, etc, unless provided for in
the Conditions of Contract. Such problems and/or disputes shall remain the sole concern of the Contractor
and his sub-contractors.

The Engineer may at his discretion, upon receipt of a written and fully motivated application from the
Contractor, and where he deems the circumstances so warrant, and provided always that the Contractor
has complied fully and in all respects with provisions of the Contract pertaining to subletting to local sub-
contractors or has utilised his best endeavours to comply therewith, authorise in writing that the Contractor
may employ local residents in terms of Clause PS 20.2 with the sole intent of executing on-the-job training
of such local residents to suitable levels of skill that will enable the Contractor to sub-let appropriate portions
of the Works as specified in Clause PS 20.2 to such local residents.

Without limiting the generality of application of this sub-clause, circumstances, which may be considered
by the Engineer to warrant such authorisation, include:

(@) non-receipt of valid or acceptable BIDs/quotations from local sub-contractor;
(b)  serious default or failure of appointed local sub-contractor;

The Engineer shall not grant such authority in cases where it may reasonably be concluded on the available
evidence that the invitation of further BIDs/quotations in accordance with the terms of the Contract, is likely
to result in the successful completion of the portions of the Works concerned by local sub-contractors.

Should the Contractor, after suitable due endeavour, be unable to identify local residents suitable for and
desiring to train as sub-contractors for portions of the Works as specified in Clause PS 20.2, then the
Contractor shall be permitted to undertake the Works in question with his own workforce as provided for in
Clause PS 20.1 above.

The Engineer shall monitor progress achieved with subcontractor training, and successful completion of
this training shall be subject to his approval or instruction. The Contractor shall BID rates for the training of
sub-contractors and labour. See Clause PS 22 in this regard.

As specified in Clause PS 20, the Contractor shall approach the Labour Desk or similar arrangements which
have been established for purposes of the Contract for assistance and advice regarding conditions of
employment, minimum wages, disputes and disciplinary procedures in respect of local sub-contractors.

TRAINING
Artisan and Skills Training

When required in respect of those portions of the Works that are listed under PS 20.3 and where insufficient
skills are currently available within the identified communities via the Labour Desks or from local sub-
contractors, the Engineer may, after due consideration and subject to budget constraints, authorise, in
writing, the training of local labour in specific trades or other skills for direct employment of the Works or as
local sub-contractors. Such training shall be carried out by specialists and shall be consistent with
standards that are approved at industry level, such as training provided by CEITS or by the APEX Training
Centre, or by training organisations that are certified by these bodies. The cost of this training shall be
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PS 22.2

borne by the Employer, and the Contractor will be compensated for actual costs incurred in this regard
under the Prime Cost item that has been included for this purpose in Schedule 1.

In-house Training

Alternatively, under similar conditions and subsequent to due evaluation of all relevant factors, the Engineer
may authorise, in writing, that in-house training of local labour be executed by the Contractor utilising the
services of approved skilled key-personnel or artisans in his employ. The Contractor shall BID rates for
such training , inclusive of all training materials, construction materials (pipes, fitting, brick, sand, cent etc.)
and small tools. Payment will be made to the Contractor as provided in Schedule 23 of the Pricing
schedules.

END OF SECTION
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Section 4.2

PROJECT SPECIFICATIONS

Portion 2

Variations to Standardised Specifications

and Additional Clauses
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PORTION 2: VARIATIONS AND ADDITIONAL CLAUSES

PSA

PSA1

PSA2

PSA2.1

PSA2.1

GENERAL

SPECIFICATION DRAWINGS

Specification Drawings may be included in this document as annexures to the Project and Particular Specifications.
Where such Specification Drawings depict items and standard structures according to layouts and details differing from
those shown in the Standardised Specifications, the layouts and details shown in the annexures to the Project and
Particular Specifications shall be adopted.

QUALITY

All material used in the Works shall, where such mark has been awarded for a specific type of material, bear the SANS
mark. Alternatively, the Contractor shall furnish the Engineer with certificates of compliance of materials, which bear
the official mark of the appropriate standard.

DEFINITIONS
Definitions
Add the following:

Task
Daily task

Task remuneration (order)
Daily rate

Daily wage
Daily task remuneration

Labour-intensive construction

C3.4.2__Plant and Materials

a quantified activity or operation.
a task that is required to be completed within a working day.

remuneration as paid for a completed task or job (order).
the remuneration of a day’s work.

see daily rate
the remuneration for a completed daily task.

the economically efficient employment of as great a portion of labour as is
technically feasible to produce as high a standard of construction as demanded
by the specification and allowed by the funding available, thus the effective
substitution of labour for equipment. (Note: This definition is not Contract
specific, but applies to the project as a whole. This Contract is a part of such a
project).
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All materials shall comply with the requirements of the South African Bureau of Standards and shall
bear the official standardization mark. Where SABS standard does not exist for a certain material, or a

material does not bear the official standardization mark, the Engineers approval of such material must ke
gained before use thereof.

C3.4.3 Construction Equipment

All equipment on site shall be in a good working order and is to be in such a condition that it can achieve
production rates which are typical of the industry standards.

Should any equipment, in the opinion of the Engineer, be substandard or breaks down frequently to

such an extent that it affects the progress on the project, the Engineer may instruct the Contractor to
replace such equipment.

C3.4.4 Health & Safety

All'work is to be carried out in accordance with the Occupational Health and Safety Act and Regulations
(Act 85 of 1993) (a copy of which must be kept on site), the Explosive Material Act of (Act 26 of 1956),
the Minerals Act of 1991, and the Factories Machinery and Building Work Act (No 22 of 1941).

Two items relating to the fixed cost and time related cost of complying with these regulations have been
provided in the Schedule of Quantities (items 1.1.9 and 1.2.9).

The Contractor is to ensure that gt least the following is allowed for in his/ her rates:-

0) Provision of a full-time safety officer (and assistants if necessary) for the duration of the
contract.

(i) Provision of all safety equipment required in terms of the Act (e.g. gloves, hard hats, safety
boots, harness, masks, goggles, etc.).

(i) Provision for all other costs necessary for conforming with the Regulations (e.g. management,
risk etc.)
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] Accommodation of traffic

It is expected of the Contractor to ensure that the free flow of traffic is possible throughout the
construction period.

The Contractor is to provide all necessary barricades, signs and lighting in accordance with the
stipulations of the South African Road Signs Traffic Manual, and the Protective Services of the

O. R. Tambo District Municipality. All work is to be to the satisfaction of the Engineer.

] Inspection by engineer

No stage of construction shall be proceeded with until the Engineer or his representative has
examined and approved the previous stage. If any work is covered or hidden from view before
the Engineer has inspected same, the Contractor shall at his own cost open the covered work for
inspection. The Contractor shall also be responsible for making good any work damaged by such
uncovering.

. Employment of local labour

It is a specific criterion of this project that should as far as possible adheres to RDP principles,
and to meet these principles the following procedures will be followed:

All labour is to be sourced from the O. R. Tambo District Municipality area of jurisdiction and the
Contractor may only bring in key personnel from outside this area.

C3.4.5 Existing Services

C3.4.5.1 Treatment of Existing Services

The Contractor shall ensure that none of the existing services are damaged during the implementation of this
Contract.

C3.4.5.2 Use of Detection Equipment for the Location of Underground Services
The Contractor may use detection equipment to locate underground services prior to exposing such by hand.

C3.4.5.3 Damage To Services

The Contractor shall exercise care in the vicinity of existing services and shall take all necessary measures to
protect such services. Repairs to existing services damaged by the Contractor shall be for his own account.

C3.4.5.4 Reinstatement of Services and Structures Damaged During Construction

In the event of a service being damaged, the Contractor shall immediately notify the authority concerned, as well as
the Employer’s Agent. Where the authority concerned elects to effect the repair, the Contractor shall co-operate with
and allow such authority reasonable access and sufficient space and time to effect the repair.

C3.4.5 Site Establishment

C3.4.6.1 Services and Facilities Provided by the Employer
The O.R Tambo District Municipality is the Water Supply Authority.

No services or facilities will be provided by the Employer. The Contractor is to provide his own services and facilities, and
to make allowance for the cost thereof in Section 1 of the Schedule of Quantities.
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C3.4.6.2 Facilities Provided by the Contractor
The Contractor is to provide the facilities indicated in the Schedule of Quantities.

C3.4.6.3 Storage and Laboratory Facilities
The Contractor is to provide the facilities indicated in the Schedule of Quantities.

Storage areas are to be contained within the Contractor’s designated, fenced off construction camp(s).

C3.4.6.4 Other Facilities and Services

The Contractor is responsible for the provision of all necessary temporary facilities which are not provided by the
Employer, including power, water, telecommunications, security services, medical, fire protection, sanitation and
toilets and solid waste disposal.

The Contractor shall make his own provisions for the collection, storage and disposal of all construction waste (i.e.
whether it be in the camp or on the construction site); all in conformance with the Environmental Management Plan
and with approval of the Employer's Agent, the Local Authority and the Environmental Officer. Payment for the
clearing, loading, transport, dumping fees and any other requirement or costs incurred shall be included in the
scheduled rates.

The Contractor shall provide suitable and adequate portable chemical latrines for his employees and his sub-
contractors. Latrines shall be maintained by the Contractor in a clean and sanitary condition to the Employer’s
Agent's satisfaction. The use of latrines shall be enforced and fouling of the site will not be permitted.

The Contractor shall be permitted to house Key Personnel only within the construction camp site(s). At the
commencement of the Contract, the Contractor shall inform the Employer's Agent of his intentions regarding the
housing of Key Personnel on site, and he shall thereafter ensure that such accommodation is kept neat, hygienic,
and properly controlled at all times. At any stage of the Contract, should the Employer’'s Agent be of the opinion that
the housing of Key Personnel within the construction camp(s) is causing disturbance, or inconvenience to the land
owner or nearby residents, the authority granted in this clause for the housing of Key Personnel within the
construction camp(s) be withdrawn, either partially or entirely.

The Contractor is to comply with all requirements contained in law or local bylaws, as well as any other requirements
set by the local authority.

C3.4.6.5 Notice Boards

The Contractor is to provide notice boards as indicated in the Schedule of Quantities, the layout of which is to match
the template issued in the Tender Document.

The boards are to be erected at locations approved by the Employer's Agent. The Employer’s Agent reserves the
right (at no cost to the Employer) to have any sign, notice or advertisement moved to another location, or to have
such removed from the site entirely, should such signs, notices or advertisements prove in any way unsatisfactory,
or an inconvenience or danger to the general public.

These boards are to be maintained for the duration of the Contract. Any damage to the boards shall be repaired
within fourteen (14) days of a written instruction issued by the Employer’s Agent.

The notice boards and supporting structures are to be removed fourteen (14) days prior to the issue of the Final
Approval Certificate.

C3.4.7 Site Usage

Access to site shall be limited to the Contractor and his personnel. The Contractor shall be responsible for the control
of unauthorized entry to the site and shall inform the Employer’s Agent of any breach of such rules. The site shall be
managed and used for its intended purpose. The Contractor is required to keep a visitors log and ensure full
compliance with site safety standards.

C3.4.8 Permits and Way Leaves

While the Engineer is responsible for obtaining all the necessary wayleaves, permissions and permits applicable to
working near any existing services or other infrastructure on Site, the Contractor is responsible for abiding by the
safety and other conditions imposed by such wayleaves, permissions and permits.
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The Contractor shall ensure that all wayleaves, permissions and permits (furnished by the Engineer) are kept on
site and are available for inspection by the relevant services authorities on demand.

The Contractor shall also ensure that any wayleaves in respect of electricity services are renewed timeously every
three months.

C3.4.9 Alterations, Additions, Extensions and Modifications to Existing Works

The Contractor is to satisfy himself as to the dimensional accuracy, alignment, levels and setting out of existing
structures or components thereof to ensure compatibility with the proposed works. Any concerns are to be raised
timeously with the Employer’'s Agent.

C3.4.10 Inspection of Adjoining Properties

In the event that blasting is required on site, inspection of potentially affected buildings and properties is to be
conducted with the owners of such buildings/properties, along with representatives of the local authority. This is to
be completed before commencing with blasting.

The Contractor shall record the condition as well as photograph all adjoining structures before commencing with
blasting.

C3.4.11 Water for Construction Purposes

The Contractor is responsible for procuring, transporting, storing, distributing and applying the water needed for
construction purposes. Consultation with the local community or the local authority may be required, depending on
the proposed source of such water.

C3.4.12 Survey Control and Setting Out of the Works
Control points in the form of benchmarks and pegs have been established at critical points.

C3.4.13 Workmanship and Quality Control

The onus to produce work that conforms in quality and accuracy of detail to the requirements of the Specifications
and Drawings rests with the Contractor, and the Contractor shall, at his own expense, institute a quality control
system and provide suitably qualified and experienced Employer's Agents, foremen, surveyors, materials
technicians, other technicians and technical staff, together with all transport, instruments and equipment to ensure
adequate supervision and positive control of the Works at all times.

The cost of supervision and process control, including testing and mix designs carried out by the Contractor, will be
deemed to be included in the rates tendered for the related items of work.

The Contractor's attention is drawn to the provisions of the various Standardized Specifications regarding the
minimum frequency of testing required. The Contractor shall, at his own discretion, increase this frequency where
necessary to ensure adequate control.

On completion and submission of every part of the work to the Employer’s Agent for examination and measurement,
the Contractor shall furnish the Employer’s Agent with the results of the relevant tests, mix designs, measurements
and levels to demonstrate the achievement of compliance with the Specifications.
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C3.4.14 Features Requiring Special Attention

The onus to produce work that conforms in quality and accuracy of detail to the requirements of the Specifications
and Drawings rests with the Contractor, and the Contractor shall, at his own expense, institute a quality control
system and provide suitably qualified and experienced Employer's Agents, foremen, surveyors, materials
technicians, other technicians and technical staff, together with all transport, instruments and equipment to ensure
adequate supervision and positive control of the Works at all times.

C3.4.14.1 Supporting Documents
Refer Section PS.8.1 of this document

C3.4.14.2 Monthly Reporting
Refer Section PS.8.7 of this document

C3.4.14.4 Accommodation of Traffic

The Contractor will be required to make provision for the accommodation of traffic along all public roads for the
full duration of construction.
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C3.5 Management
C3.5.1 Management of the Works

C3.5.1.1 Applicable SANS 1921 Standards
e SANS 1921-1:2004 Part1 General Engineering and Construction Works
SANS 1921-2:2004 Part2 Accommodation of Traffic on Public Roads Occupied by the Contractor
SANS 1921-3:2004 Part 3 Structural Steelwork
SANS 1921-5:2004 Part5 Earthworks Activities which are to be Performed by Hand
SANS 1921-6:2004 Part 6 HIV/AIDS Awareness

C3.5.1.2 Particular Specifications (refer to Annex C3.6)
Refer to C3.6 — Annexures for particular (purpose written) specifications.

C3.5.1.3 Planning and Programming

The Contractor shall submit a detailed programme within fourteen (14) days of the acceptance of the tender as
stipulated in the General Conditions of Contract 2015.

The Contract period shall include all Saturdays, Sundays, non-working days (public holidays), special non-working
days, as well as an allowance for anticipated inclement weather (as per Clause Clause 5.12.2.2: Extension of Time)
during normal working hours. The programme shall be agreed between the Employer and the Contractor prior to
the implementation of the construction works.

The programme shall be updated monthly, for discussion at the monthly progress (site) meeting, to indicate planned
versus actual progress.

The Contractor shall review his progress each month and should progress lag behind the latest accepted
programme, by more than 2 weeks, he shall submit a revised programme and method statement of how he proposes
to make up the lost time. If, in the opinion of the Employer’s Agent, such revised programme will not make up the lost
time, the Employer's Agent shall have the right to request the Contractor to reorganize his work in a manner which
will ensure an acceptable programme. Claims for additional payment to meet any costs incurred due to such
reorganisation will not be accepted.

Should the Contractor wish to work outside normal working hours (as defined in the Contract Data) for any reason,
he shall first seek permission to do so from the Employer's Agent. Attending to emergency situations or making-
safe the Works are exempt from requiring prior approval, but notification shall still be sent to the Employer’s Agent.

Site handover and commencement of execution of the Contract will only take place once all the necessary
documentation (details given in Contract Data) has been submitted and approved. Before any site work is
undertaken, an introductory meeting with the local community has to be held. The latter is arranged by the
Employer’s Agent.

C3.5.1.4 Programme Format and Content

Programmes shall be submitted in Microsoft Project format in hardcopy and softcopy. The Contractor is to provide
the detailed programme such that it is legible.

The programme of construction shall be submitted to the Engineer within the time period stipulated in these
documents. The programme shall clearly show all activities related to the works and shall indicate which activities
are on the critical path.

In compiling the programme the Contractor shall take into account the following:
. The requirements and effects of employing labour intensive construction methods.
. The lead-time for training of local labour.
. The accommodation and safeguarding of public access and traffic
. Accommodation of and notification for temporary water shut down
. Establishment and de-establishment times.
. Time to obtain all permits and way-leaves.
. Appointment of Community Liaison Officer (CLO).
. All public and Contractor close down periods.
. All other activities required in terms of this document.
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The Contractor's programme shall show:
a) The various activities, related to a time scale, for each element of the Works, including those of Subcontractors,
in sufficient detail to be able to assess construction progress.
b) Water testing
¢) Critical path activities and their dependencies,
d) Key dates in respect of information to be provided by the Employer’s Agent and/or others.

C3.5.1.5 Methods and Procedures

Where requested in writing by the Employer’s Agent, the Contractor shall submit Method Statements for constructing
specific aspects of the Works. Such work shall not be started until the Contractor receives approval of the Method
Statement in writing from the Employer’'s Agent.

C3.5.1.6 Quality Plans and Control

The Contractor is required to have in place, and follow, an approved Quality Assurance System for the execution of
this Contract. To this end, the Contractor shall submit his proposed Quality Management Plan (QMP) to the
Employer's Agent for approval along with his up-front documentation required before the commencement of the
Works. The QMP shall include the Contractor’s proposed Quality Control Plan (QCP) which shows how conformance
to the QMP is to be documented.

In addition to this, the Contractor is required to follow the Employer’s Agent’s Site Quality Control procedures which
entails the following:

e Contractor’s submission of Request for Inspection of Work;

e Employer’'s Agent’s signing-off of ‘hold points’ at each stage of the work (thereby authorising the

Contractor to proceed with the next stage of the work). This may take several iterations should the Employer’'s Agent
require further work before signing-off. Work may not proceed on the next stage until the previous stage has been
signed-off.

Claims for particular items of completed work for each interim Payment Certificate will not be certified for payment
where the required sign-offs have not been obtained.

No claims for extension of time, nor any other form of compensation, will be entertained for delays in receiving the
Employer's Agent sign-offs on ‘hold points’ where, in the opinion of the Employer’s Agent, insufficient notice has
been given to inspect and approve the Works. The default notice required is 48 hours.

The Contractor shall submit copies of all his conformance documentation to the Employer’'s Agent on a monthly
basis and proof of recent calibration of all measuring devices that are to be used.

C3.5.1.7 Environment

The Contractor shall comply with the Construction Environmental Management Plan (attached in Annexures). The
Environmental Control Officer shall liaise directly with the Contractor on general environmental matters. Where such
matters affect construction works, the Environmental Control Officer will be required to address such concerns with
the Employer’s Agent.

The Contractor shall plan the work in such manner that wind-blown dust is kept to a minimum. Earthworks shall
commence immediately after a section is cleared and approved. The Contractor will have a water truck or other
means of dust suppression on standby for spraying the cleared areas. The cost of this process will be deemed to
have been included in the clearing and excavation rates entered in the Schedule of Quantities.

Burning of any materials on site will not be allowed.

The Contractor is required to progressively and systematically finish and tidy the work as it proceeds. This will be
monitored against the latest approved programme. The Employer’s Agent shall have the right to not certify full
payment of particular scheduled items where such items are largely complete, but finishing and tidying is deemed
still outstanding.

Under no circumstances shall spoil, rubble, materials or equipment be allowed to unnecessarily accumulate on Site.
If, in the opinion of the Employer’'s Agent, this is occurring, the Employer’s Agent shall have the right to make an
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allowance for the estimated cost of rectifying the above by reducing particular measured quantities from claims
being processed for payment.

C3.5.1.8 Accommodation of Traffic on Public Roads Occupied by the Contractor
All work within the road reserve is to be conducted strictly in accordance with the wayleaves issued for such work.

C3.5.1.9 Other Contractors On Site
There are no other Contractors on Site.

C3.5.1.10 Testing and Quality Control
()  Contractor to engage services of an independent laboratory

Notwithstanding the requirements of the Specifications pertaining to testing and quality control, the Contractor shall
engage the services of an approved independent laboratory to undertake all testing of materials, the results of which
are specified in, or may reasonably be inferred from, the Contract. These results will be taken into consideration by
the Employer's Agent in deciding whether the quality of materials utilised, and workmanship achieved by the
Contractor comply with the requirements of the Specifications. The foregoing shall apply irrespective of whether the
specifications indicate that the said testing is to be carried out by the Employer's Agent or by the Contractor.

The Contractor shall be responsible for arranging with the independent testing laboratory for the timeous carrying
out of all such testing specified in the Contract, at not less than the frequencies and in the manner specified. The
Contractor shall promptly provide the Employer’s Agent with copies of the results of all such testing carried out by
the independent laboratory.

For the purposes of this clause, an "independent laboratory" shall mean an "approved laboratory" (as defined in
subclause PSA 7.2) which is not under the management or control of the Contractor and in which the Contractor
has no financial interest, nor which has any control or financial interest in the Contractor.

(i)  Additional testing required by the Employer’s Agent

In addition to the provisions of subclause C3.4.2.5(b)(i): Contractor to engage services of an independent laboratory,
the Employer’s Agent shall be entitled at times during the Contract to require that the Contractor arrange with the
independent laboratory to carry out any such tests, additional to those described in subclause C3.4.2.5(b)(i), at such
times and at such locations in the Works as the Employer’s Agent shall prescribe. The Contractor shall promptly
and without delay arrange with the independent laboratory for carrying out all such additional testing as required by
the Employer’s Agent, and copies of the test results shall be promptly submitted to the Employer's Agent.

(i)  Costs of testing
(@) Tests in terms of subclause C3.4.2.5(b)(i)

The costs of all testing carried out by the independent laboratory in accordance with the requirements of subclause
C3.4.2.5(b)(i), above shall be borne by the Contractor and shall be deemed to be included in the tendered rates and
prices for the respective items of work as listed in the Bill of Quantities and which require testing in terms of the
Specifications. No separate payments will be made by the Employer to the Contractor in respect of any testing
carried out in terms of subclause C3.4.2.5(b)(i).

Where, as a result of the consistency of the materials varying or as a result of failure to meet the required
specifications for the work, it becomes necessary to carry out additional tests (e.g. re-tests on rectified work and/or
replacement materials), the costs of such additional testing shall be for the Contractor’s account.

(b) Additional tests required by the Employer’s Agent

The costs of any additional tests required by the Employer’s Agent in terms of subclause C3.4.2.5(b)(ii): Additional
testing required by the Employer's Agent, shall be reimbursed to the Contractor against substitution of the
Provisional Sum allowed therefore in the Bill of Quantities; provided always that the costs of any such additional
tests ordered by the Employer's Agent, the results of which indicate that the quality of the materials utilised and/or
the standard of workmanship achieved are/is not in accordance with the specifications, shall not be reimbursable to
the Contractor.
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C3.5.1.11

C3.5.1.12

Recording of Weather

The Contractor is to provide and correctly install a rain gauge and maximum/minimum thermometer at the
construction camp. The Contractor shall record and keep a record of the daily rainfall and maximum/minimum
temperatures and supply the data to the Employer’s Agent on a daily basis. Readings are to be recorded daily at
08:00 unless otherwise agreed to by the Employer’s Agent.

The Contractor shall take all necessary precautions to ensure that the rain gauge cannot be interfered with by
unauthorised persons.

Format of Communications

All requests for information or requests for inspections are to be recorded in writing.

All instructions are to be issued in writing as a Site Instruction.

C3.5.1.13 Key Personnel

C3.5.1.14

a)

d)

C3.5.1.15

C3.5.1.16

The Contractor is to compile and submit to the Employer’s Agent a schedule of Key Personnel, including titles,
names, designations and contact numbers of such personnel. This document is to be updated immediately in the
event of any changes.

Management Meetings

Formal project meetings will be held on site in the Employer's Agent’s office (or similar suitable office).
Representatives of the Employer, Employer’s Agent and Contractor will be required to attend. The representatives
are to have the necessary authority in respect of aspects such as planning and health and safety. The Contracts
Manager and Construction Manager (Site Agent) are required to attend all such meetings.

The Contractor shall attend the following meetings during the Contract:
An inaugural site meeting at the BM Infrastructure offices or as called by the Employer’s Agent

b) Monthly site meetings, at BM Infrastructure East London offices and on Site or as called by the Employer’s
Agent, from the commencement of the Works until the issue of the Practical Completion Certificate (or where
necessary as determined by the Employer’s Agent).

C) Monthly technical meetings called by the Employer's Agent (or where necessary as determined by the
Employer’'s Agent).
Meetings during the Defects Notification Period called by the Employer's Agent (only if warranted)

The following reports shall be submitted by the Contractor before the monthly Site Meetings:
e Progress Report
e Plant & Labour returns
e Updated Programme vs Baseline Programme
¢ Updated cashflow projection.

The cost of these requirements shall be included in the rates tendered for Time Related Items.

Forms for Contract Administration

The Employer’'s Agent’'s Representative will have a full set of contract administration forms for use on site. This
includes forms for recording test results, claims, inspections and the like. The Contractor may use such as a basis
for his documentation should he not have adequate similar templates.

Electronic Payments

The Employer will make payments by electronic means only.

C3.5.1.17 Daily Records

The Contractor is required to keep daily records of resources (people and construction equipment) as well as of
work performed on the site. A signed copy of the previous day’s record must be provided to the Employer’s Agent
on a daily basis.
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C3.5.1.18

C3.5.1.19

C3.5.1.20

C35.1.21

C35.2

Information relating to construction equipment shall be recorded in the Daily Site Diary. In addition, the Contractor
shall deliver to the Employer’s Agent, on a monthly basis, a detailed schedule of construction equipment present on
the site for that month. Full particulars are to be recorded, identifying each piece of equipment, including whether the
equipment is in working order or out-of order. This schedule is to be submitted by the first day of the month following
the month to be reported.

Bonds and Guarantees

Bonds and guarantees are to be submitted to the Employer from whom they can be collected once they are
released, in accordance with the contract.

Payment Certificates

Measurements for interim and final certificates must be agreed with the Employer’s Agent prior to the issuing of a
Tax Invoice by the Contractor.

The Contractor is to provide all invoices, vouchers and receipts in respect of payments made by him in connection
with provisional or prime cost items when he requires payment for such.

The Contractor is to provide all invoices or receipts in respect of materials purchased and delivered to the site when
he requires payment for such. Invoices or receipts are to clearly identify the material, the unit rate thereof, and the
quantity/number purchased.

It is a specific requirement of this Contract that the Contractor shall collect and record all relevant information for
the completion of end-of-month documentation to be submitted with each payment claim. The Payment Certificate
(prepared by the Employer’'s Agent) will not be accepted by the Employer unless accompanied by the following:
. Local Labour Schedule (in EPWP format, i.e. giving employee names, IDs, gender, age group and
disability status if applicable)
. Contract Participation Goal expenditure to date vs target (details of labour wages and salaries paid and
payments to Targeted Enterprises vs value of work certified to date)
. Monthly Progress Report (from Site Meeting).

Proof of Compliance with the Law

The Contractor shall insure his employees against accident in terms of the Compensation for Occupational Injuries
and Diseases Act (Act 130 of 1993), as amended. A Letter of Good Standing with the Compensation Fund, as
issued by the Department of Labour, must be submitted as part of the Tender.

Where the Letter of Good Standing expires during the contract period, the Contractor will be required to submit new,
valid documentation. Failing to do so will result in work being stopped.

Insurance Provided by the Employer
No insurance will be provided by the Employer.

Health and Safety

C3.5.2.1 Health and Safety Requirements and Procedures

The Contractor is to comply in all respects with the Occupational Health and Safety Act (Act 85 of 1993), as
amended, as well as with the Construction Regulations 2014 and the Electrical Machinery Regulations.

The Health and Safety Officer appointed by the Employer shall liaise directly with the Contractor on safety matters
but shall be required to channel safety matters affecting construction work through the Employer’s Agent.

The Contractor shall take special care of the following during construction:
Flooding of trenches or excavations

Possibility of collapse of excavations in sandy soils

Protection of deep excavations and adjacent structures

Protection of existing services

Accommodation of traffic and pedestrians

Proper storage and stacking of materials

Good housekeeping and site tidiness

Provision of welfare facilities

. Dust control
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The Contractor’s Health and Safety plan is to be approved and the Contractor’s Safety Officer is to be appointed
prior to the commencement of any construction activities. It is specifically noted that the person officially appointed
as the Contractor’s Safety Officer shall be properly qualified and experienced and be based full-time at the site while
activities are taking place.

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's failure to submit
the safety plan timeously, shall not be used as a reason to claim for extension of time or standing time and related
costs.

C3.5.2.2 Protection of the Public

Any excavations left open during the builder’s holiday or other non-working days shall be adequately safeguarded
at all times. Safe trench-crossings shall be provided where necessary. The length of trench left open at any one
time may be restricted by the Employer's Agent, should he consider such restriction to be in the interest of public
safety.

C3.5.2.3 Barricades and Lighting

The Contractor is responsible for the safety of the site and shall provide all necessary watching, barricading and
lighting. This is especially significant at excavations.

C3.5.2.4 Community Participation

Although there is very limited scope for the employment of unskilled workers from the surrounding communities,
there will be a strong expectation among the community that at least some people are employed while on-site
activities are taking place (eg providing 24h security, assisting with lifting / carrying / holding in position during
assembly etc).

Such persons are to be selected and employed via a Community Liaison Officer.

A Provisional Sum allowance has been made for the short-term employment of CLOs in accordance with the
following Terms of Reference (ToR) for the CLO (Refer Section PS.8.6)

C3.5.2.5 Employment of the Local Community

The Contractor is to limit the import of labour to skilled personnel only. Semi-skilled and unskilled labour is to be
sourced from the local community.

The human resources of the local community are generally underdeveloped, underutilised and underemployed. The
Contract Participation Goals set for Targeted (local) Labour and Targeted (local) Enterprises are to encourage both
skills and economic development by requiring a minimum level of local resources participation on all construction
work in the O. R. Tambo District Municipal (ORTDM) area of jurisdiction. Details are given in Part C1: Contract Data
and the CPG Returnable Schedules.

It is therefore a condition of Contract that the Contract Participation Goals set for Targeted Labour and Targeted
Enterprises (minimum percentages of the value of work executed) are achieved. The measure of Targeted Labour
Participation comprises the sum of wages and salaries paid to all locally-based (ORTDM) South African Citizen
residents for any work done on this Contract (irrespective of level of skills, race, gender or who they are employed
by). The measure of Targeted Enterprise Participation comprises the sum of monies paid by the Main Contractor to
all locally-based (ORTDM) enterprises irrespective of race or gender of the enterprise ownership).

It is a requirement that, at least, all unskilled labour taken-on by the Main Contractor and his sub-Contractors are
sourced from the local community and that such employment is arranged through the CLO and PSC.

Employment of all temporary labour, whether employed directly or through a Subcontractor, shall comply in all
respects with the National Government Department of Labour’s regulations; including the minimum wage applicable
to construction work in the Eastern Cape.

C3.5.2.6 Certificate of Service

An employee shall, upon termination of his services, be entitled to a Certificate of Service showing the full names
of his employer (i.e. the Contractor) and the employee, the type of work done by the employee, the date of
commencement, a record of training received and the date of termination of his services.
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C3.6  ANNEXURES

C3.6.1 Variations and Additions to the Standard SANS 1200 Specifications: General, Civil and Structural
Works
C3.6.2 Particular Specifications

C3.6.3 Health and Safety Specifications by the Employer

C3.6.4 Construction Environmental Management Plan

C3.1.19



ORTDM SCMU 29-25/26 - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT
MUNICIPALITY FOR 36 MONTHS (6CE-7CE) FOR EMERGENCY.

Variations and Additions to the Standard SANS 1200
Specifications: General, Civil and Structural Works

NOTE: Numbering in the Project Specifications corresponds with the numbering of clauses in the Standard
Specifications (SANS 1200).

Tenderers must make provision for all the relevant Project Specification requirements to be included when
calculating the prices of the various items in the schedule of quantities.

In addition, the sum tendered shall cover all initial costs incurred in complying with the requirements of C1.2 Contract Specific Data

PSA3

PSA3.1

PSA4

PSAS5

PSA5.1

PSAG6

PSA7.1

MATERIALS
Supply of Materials

The Contractor will be responsible to supply all the materials necessary for the proper execution of the
works. He shall also be fully responsible for quality of materials used and/or installed.

PLANT

Except where the use of plant is essential in order to meet the specified requirements by the Due
Completion Date, the Contractor shall use only hand tools and equipment in the construction of those
portions(s) of the Works that are required in terms of the Project Specifications to be constructed using
labour intensive construction methods.

CONSTRUCTION
Setting Out of the Works

Where labour-intensive works are specified, the Contractor shall also be responsible for the setting out of
daily tasks.

TESTING

(@)  All test results obtained by the Contractor in the course of his process control of the Works shall be
submitted to the Engineer or his Representative prior to requesting inspection of the relevant portions
of the Works. Any request for inspection shall be submitted on the prescribed forms that are
appended as annexures to the Specifications.

(b)  The Contractor shall make suitable arrangements for process control prior to commencement with
the Works. Should he intend using site personnel for this purpose he shall ensure that suitably
trained and competent personnel take charge of the necessary test work, and that the necessary
equipment is at their disposal prior to commencement of the Works. Failure to comply with these
requirements shall be just cause for the Engineer to order suspension of the Works without additional
remuneration in terms of the Conditions of Contract, or for him to recommend determination to the
Employer in terms of Clause 58 thereof.

(c)  The Contractor shall deliver to the Engineer, for his consideration, quality assurance programmes
(as obtained from all the Contractor’s proposed suppliers of pipes, valves and specials) prior to the
Contractor’s appointment of any suppliers.

Instructions by the Engineer

Site instructions by the Engineer, addressed to the Contractor at his office on the Site, will be numbered
consecutively and will be deemed to have been received by the Contractor’s Representative unless a break
in the sequence of number is brought to the notice of the Engineer in writing immediately.
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PSA7.2

Site Diary

PSA8

PSA9

PSA10

PSA11

A site diary, which will be supplied by the Engineer, must be filled in on a daily and submitted to the Engineer
on a monthly basis. No claims will be considered without the site diary’s schedule properly completed (on
a daily basis) and submitted.

SITE MEETINGS

The Contractor and his authorised representative shall attend all meetings held on the Site with Employer
and the professional team at dates and times to be determined by the Engineer. Such meetings will be
held to evaluate the progress of the Contract, and to discuss matters pertaining to the Contract, which any
of the parties represented, may wish to raise. It is not the intention to discuss day-to-day technical matters
at such meetings.

PAYMENT

Monthly Progress Payment Certificates shall be submitted to the Engineer’s Representative on Site not
later than the 15" of each month (or on the last working day prior to this date) in order to allow for checking
and reconciliation of all quantities, rates, extensions and additions in the certificate. Each progress payment
certificate shall include work executed or reasonably expected to be executed up to the 30" day of the
specific month.

The Engineer’'s Representative shall have a period of five (5) calendar days to review the draft certificate
in collaboration with the Contractor. All quantity calculations and certificates submitted by the Contractor
for checking shall be in accordance with the standard formats that are included in Section 4.4C.

Upon agreement by the Engineer’s Representative by not later than the 20™ of each month, the certificate
shall be submitted by the Contractor in a neat typed form in accordance with the prescribed format, and
with the correct spelling, to the Engineer by not later than the 25" of each month (or on the first working
day thereafter), together with four additional copies, for certification.

Where dayworks have been instructed by the Engineer, the Contractor shall submit the returns to the
Engineer for signature and approval within twenty-four (24) hours of the end of the working day on which
the work was executed. Daywork returns shall be submitted on forms following the standard format
included in Section 4.4C for this purpose. Failure to comply with the terms of this clause will result in non-
payment for such dayworks.

Commissioning forms must be attached to all invoices and submitted to the engineer for the approval of
the payment certificates.

The tax invoice submitted with the certificate shall be dated the 15t of the month following the period certified.
All costs for the preparation and submission of progress certificates shall be borne by the Contractor.

REPORTS
The submission of each monthly payment certificate shall be accompanied by a completed Report.

This report is a pre-requisite for the approval of each monthly payment certificate and shall be completed
in full to illustrate all work completed the preceding month, as well as work in progress at the time of
submission of the report.

Each of these reports must be accompanied with the relevant, completed appurtenant Schedules. Relevant
daywork reference must be attached to each Schedule.

Labour intensive activities must be reported separately.

SUMS STATED PROVISIONALLY
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PSA11.1

Contingencies

PSA11.2

PSA11.3

PSA11.4

PSA11.5

PSA12

PSA13

PSA14

No provisional sum has been included for contingencies. No percentage mark up will be applicable to any
payments made using contingency money other than those included in prices.

Acceptance Control Testing of Earthworks

A Prime Cost Item has been included in Schedule 1 for acceptance control testing of earthworks ordered
by the Engineer to be undertaken by a commercial laboratory. Payment will be based on the actual
invoicing by the laboratory to the Contractor. In addition to the above-mentioned amount, provision is made
in Schedule 1 for a mark-up on any payments made by the Contractor in this regard. The mark-up shall be
regarded as full compensation for overheads, charges and profits as provided for the Conditions of
Contract. In addition to the above amount, provision is made in Schedule 1 for a mark-up on any payments
made by the Contractor. This mark-up shall be regarded as full compensation for overheads, charges and
profits as provided for of the Conditions of Contract.

Electrical Connection Fees

A prime cost has been included in Schedule 1 for payments to Eskom in respect of electrical connection
fees. In addition to the above-mentioned amount, provision is made in Schedule 1 for a mark-up on the
connection fees paid. This mark-up shall be regarded as full compensation for overheads, charges,
administration and profits as provided for the Conditions of Contract.

Specialist Contractor

A prime cost has been included in Schedule 1 for payments made to Specialist Contractors (agent,
contractor, engineer or engineer appointed as agent for the employer). (Agent, contractor, engineer or
enginer appointed as agent for the employers). In addition to the above-mentioned amount, provision is
made in Schedule 1 for a mark-up on the Specialist Contractors paid. This mark-up shall be regarded as
full compensation for overheads, charges, administration and profits as provided for the Conditions of
Contract.

Nominated Sub-Contractors

Provision is made in Schedule 1 for a mark-up on nominated Sub-Contractors in respect of overheads,
charges and profit for assisting, training, co-ordinating and supervision of a nominated Emerging Sub-
Contractor, who is to be employed under this programme.

ADJUSTMENT OF PRELIMINARY AND GENERAL ITEMS DUE TO RAIN

Should the period for completion be automatically extended due to abnormal weather conditions occurring
during execution of the Contract as provided for in the Project Specifications, no adjustment to the total for
time-related preliminary and general items will be applicable.

ADJUSTMENT OF PRELIMINARY AND GENERAL TIME-RELATED ITEMS

An approved extension of time will qualify the Contractor to receive additional payment for each relevant
time related item at a unit rate based on the sum originally Bidded for such item, and which shall be fair
and reasonable as contemplated in Clause 40 of General Conditions of Contract.

ADJUSTMENT OF PRELIMINARY AND GENERAL ITEMS DUE TO INTERRUPTION IN WORK
SCHEDULE

Should the period of completion be automatically extended in terms of clause PS5.3 as a result of
interruption in the contractors work schedule during execution of the contract, no adjustment to the total for
time related preliminary and general items would be applicable. Time related preliminary and general items
would be paid only if the Contractor has been established on site during a specific period. Therefore, if the
Contractor was not established on site, time related P & G-items would not be paid. If he was on site for
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only a limited period during a specific month, time related P&G items would to be paid in full for such a
maonth

PSA15

PAYMENT FOR ESTABLISHMENT OF FACILITIES AND ADDITIONAL ESTABLISHMENT OF

FACILITIES ON THE CONTRACT

PSA15.1

PSA15.2

PSA15.3

PSA15.4

PSAB

PSAB4

Note: The contractor shall only be paid for site establishment by means of an official District order.
Site establishment can only be claimed once per site.

Amend clause 8.3.2 of SANS 1200 A as follows:
Change the heading of clause 8.3.2 to:

Site establishment cost and other movement cost will be deemed to from District/Subdistrict Office including
all preliminary and general costs be included in the rates Bidded for various items of work. Only transport
expenditures can be claimed for.

Important Note: Transport cost outside the borders of O.R. Tambo District cannot be claimed for except.
"Nominated Specilised services". (Refer to Section 4.2, Portion 1, paragraph PSA 11.4).

The contractor will also not be paid any additional site establishment costs in each district/subdistrict or
inter-site movements, when the contractor moves into a region or district to re-do defective or maintenance
work in that region.

Amend clause 8.3.4 of SANS 1200 A as follows:
Change the heading of clause 8.3.4 to:

"Remove Contractor's site establishment on completion of contract or interim de-establishment (on
instruction of the Engineer)" - for the contractors own cost

Include the following Clause 8.3.6:

Village Movement / Site Movement

All movements ordered by the Engineer, shall be priced as follows:
(@) Only transport cost is applicable.

(b) Other movement cost will be deemed to be included in the rates Bidded for various items of
work.

Include the following clause 8.3.6
"Establishment cost payable to the Contractor on re-establishment."

This item must cover all costs incurred by the Contractor when re-establishing after a previous de-
establishment on interaction of the Engineer.

Refer to PSA 15.3.
ENGINEER'S OFFICE
SURVEY ASSISTANT (Clause 5.5) (when required by the “Engineer”)

One suitably educated Assistant shall be made available for the sole use of the Engineer's Representative
for the duration on the Contract. The assistant may also be required to fulfil the function of Community
Liaison Officer during the Contract, should the Engineer consider this arrangement to be in the interests of
the Employer. The Survey Assistants may therefore have to be appointed from the local communities.
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PSC

PSC1

PSC2

PSC3

PSC4

PSDA

PSDA1

PSDA2

PSDA3

(@) Steel pegs, 300 mm long and 12 mm dia 120 No.
(b)  Measuring wheel 1 No
(c)  Tripod holders for ranging rods (heavy duty) 2 No.

(d)  Optical square, complete with

telescopic aluminium rod and levelling bubbe 1 No.
(e)  100m long 50 kg strength fish line 1 No.
() One metre long spirit level 1 No.
(g9 DCP 1 No.

SITE CLEARANCE
DISPOSAL OF MATERIAL (Sub-Clauses 3.1 and 8.2.1)

Materials arising from clearing and grubbing shall be disposed of as may be ordered by the Engineer. Trees
and stumps necessarily removed shall not be burnt unless authorised by the Engineer, but shall be cut and
stacked at areas designated by the Engineer.

AREAS TO BE CLEARED AND GRUBBED (Clause 5.1)

The areas to be cleared and grubbed will be indicated by the Engineer. Should a portion or the whole of
the site have been cleared and grubbed by nature or by others prior to the start of construction, then no
clearing and grubbing will be ordered or payment made with respect to the applicable portion of the site.

PRESERVATION OF TREES AND SHRUBS (Sub-Clause 5.2.3)

The penalty in respect of every individual tree and shrub designated as a tree or shrub to be preserved that
is damaged or removed unnecessarily by the Contractor, shall be

R1 000. Trees that fall within areas upon which the Works are to be constructed or within areas that the
Contractor must occupy for the proper construction of the Works will not be designated for preservation.

OVERHAUL (New Sub-Clause)

No overhaul will be payable on the disposal of material arising from clearing and grubbing.
EARTHWORKS (SMALL WORKS)

FREEHAUL AND OVERHAUL (Clause 5.2.5)

The freehaul distance for all material to be imported or spoiled shall be considered as 1 km for mechanically
driven vehicles and 200 m for wheelbarrows as agreed upon in the specified case of "wheelbarrow haul”.

BORROW PITS (Clause 5.2.2.2)
Borrow materials shall be obtained from designated borrow pits approved by the Engineer.

DISPOSAL OF SURPLUS MATERIAL
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PSDA4

PSDB

PSDB1

PSDB1.1

PSDB1.1.1

PSDB1.1.2

PSDB1.1.3

PSDB1.1.4

PSDB1.1.5

PSDB1.1.6

PSDB1.1.7

PSDB1.2

All surplus or unsuitable materials arising from excavation shall be spoiled and spread where indicated by
of the works. No additional payment will be made in this regard.
HAUL AND SPOIL ROADS

The contractor shall be responsible for the provision of all haul and spoil roads that he may require for the
construction of the works and that the engineer may approve. No additional payment will be made in this
regard.

EARTHWORKS (PIPE TRENCHES)
MATERIALS (Clause 3)
Methods of classifying (Clause 3.1)

Replace the contents of this sub-clause with the following:

Save and except in respect of those portions of the Works which are specified in Portion 1 of the Project
Specifications to be executed utilising Labour Intensive Construction Methods, the Contractor may use any
method he chooses to excavate any class material, but his chosen method of excavation shall not
determine the classification of the excavation. The Engineer will determine the classification of the
materials.

The classification will be based on the specified construction methods, inspection of the material to be
excavated and on the criteria given in PSDB1.2 below, as applicable.

Where the utilisation of Labour Intensive Construction Methods is specified in Portion 1 of the Project
Specification for certain classes of excavation only, the material for those classes of material to be
excavated using Labour Intensive Construction Methods will be classified in terms of PSDB1.2.2 and for
those classes of excavation which are not required to be executed by Labour Intensive methods,
classification will be based on the criteria given in PSDB1.2.1

(i.e. Where it is specified that the excavation of soft materials only shall be executed using Labour Intensive
Construction Methods, the classification of the soft material to be so excavated will be based on the criteria
given in PSDB1.2.2(a) and the Contractor will be required to excavate all such soft material by Labour
Intensive methods. However, when the material is classified in terms of PSDB1.2.2(b) to be "intermediate"
and is thus no longer required to be excavated by Labour Intensive methods, will be based on the criteria
given in PSDB1.2.1 (thus a material classified as "intermediate" in terms of PSDB1.2.2(b) may in terms of
PSDB1.2.1 be deemed to be "soft" and will be measured and paid as such under such circumstances.).

All tools and equipment referred to in PSDB1.2 shall be in good mechanical and operational condition.

"Efficiently" as used in PSDB1.2.2(a) - (c) shall be taken to mean "in a manner that can be reasonably
expected of a Contractor, having regard to the production achieved".

The classification of material other than "soft excavatability" shall be agreed upon before excavation may
commence.

The Contractor shall immediately inform the Engineer if and when the nature of the material being
excavated changes to such an extent that a new classification is warranted for further excavation. Failure
on the part of the Contractor to advise the Engineer in good time shall entitle the Engineer to reclassify, at
his discretion, such excavated material.

Classes of Excavation (Sub-Clause 3.1)

Add the following new sub-clause:
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PSDB1.2.1 Classes of excavation where Labour Intensive Construction Methods are NOT specified

PSDB1.2.2

The excavation of material will, in the case of work, which is NOT required in terms of the Contract to be
executed, utilising Labour Intensive Construction Methods, be classified according to SABS 1200D for the
purpose of measurement and payment. Add the following new sub-clause:

Classes of excavation where Labour Intensive Construction Methods are specified

The excavation of material will, in the case of work, which is required in terms of the Contract to be executed,
utilising Labour Intensive Construction Methods, be classified as follows for purposes of measurement and

payment:

@)

(b)

(©)

(i)

(ii)

(ii)

Soft excavation

Class 1

Soft excavation Class 1 shall be excavation, including the excavation of boulders not
exceeding 0.04 m3, in material that can be excavated and removed from the excavation by an
average able bodied labourer or group of such labourers, at a rate of not less than 2.5 m? per
9.25 hour working day per labourer, using only a suitable shovel. The average volume/task
can be accepted as 3.0 m3 per labourer per day.

Class 2

Soft excavation Class 2 shall be excavation, including the excavation of boulders not
exceeding 0.04 m3, (excluding soft excavation Class 1) in material that can be excavated and
removed from the excavation by an average able bodied labourer or group of such labourers,
at a rate of not less than 2.0 m3 and not more than 2.0 m3 per 9.25 hour working day per
labourer, using only picks, "crowbars", shovels and similar hand tools. The average
volume/task can be accepted as 2.5 m? per labourer per day.

Class 3

Soft excavation Class 3 shall be excavation, including the excavation of boulders not
exceeding 0.04 m3 (excluding soft excavation Class 2) in material that can be excavated and
removed from the excavation by an average able bodied labourer or group of such labourers,
at arate of not less than 1 m?3 and not more than 2.5 m3 per 9.25 hour working day per labourer,
using only picks, "crowbars", shovels and similar hand tools, The average volume/task can be
accepted as 2.0 m? per labourer per day.

Intermediate excavation

Intermediate excavation shall be excavation (excluding soft excavation) in material which requires
ripping or loosening by mechanical means prior to removal of the loosened material utilising the
methods as described in PSDB1.1.1(a).

Hard rock excavation

Hard rock excavation shall be excavation of boulders not yet decomposed exceeding 0.4 m3 and
excavation in solid rock occurring in bulk or in banks or ledges, which requires loosening or breaking
up by drilling, wedging, splitting or blasting or by other approved quarrying methods, prior to being
excavated and removed from the excavation utilising only picks, "crowbars", shovels and similar
hand tools.
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(NOTE: Such excavation generally includes materials such as formations of unweathered rock that
can be removed nnly after hlncting )

PSDB2

PSDB2.1

PSDB3

PSDB4

The Engineer will instruct for which portions of the Works, based on the evidence provided from trial
holes excavated at approximately 200 m spacing by the Contractor for this purpose, will be executed
utilising Labour Intensive Construction methods. The Trial hole shall be excavated to trench depth
utilising a Cat 416 Backactor or similar.

PLANT
Excavation Equipment (Sub-Clause 4.1)
Replace the contents of this sub-clause with the following:

(@) To the extent that the provisions of the Specifications permit the use of mechanical plant and
equipment in the excavation of trenches, the Contractor may use trenching plant that will excavate
to a width such that the side allowance does not exceed the appropriate value specified in 5.2 by
more than 50%, except that where in terms of the Project Specifications or of the ;Drawings, the base
width of a trench for a pipeline or a portion of a pipeline is not to exceed the maximum base width or
a stated value, the Contractor may use trenching plant which will produce the required trench width
or he shall accept the responsibility for all costs incurred in strengthening the relevant pipeline.

ACCOMMODATION OF TRAFFIC (Sub-Clause 5.1.3)

Traffic must be accommodated along the lengths of the pipelines which fall within or adjacent to any road
reserve.

The Contractor shall include in his rates for accommodating traffic during the duration of the Contract, which
shall cover all his obligations in this regard, including but not limited to temporary barricades; the erection
and re-erection of existing and/or temporary traffic signs; lights and flagmen for the guarding and protection
of the Works; and for making all necessary arrangements with the applicable traffic authorities

If crossing of the road in half widths is allowed, the road shall remain continuously open to traffic. The
Contractor shall make provision to ensure the safe passage of traffic using this public road whilst installing
the pipe through the road, and to ensure that any disruption to public is kept to a minimum providing safe
detours when so instructed by the Engineer. Each half width shall be completed in one day. No open
trenches will be allowed overnight. If the half width is not completed by 16:00 the trench shall be backfilled,
in which case the Contractor shall re-excavate the trench at a later stage to complete the work at his own
expense. All detours and signs shall be erected and maintained in accordance with the latest issue of Road
Signs Note 13 as issued by CSRA and CUTA.

EXISTING SERVICES (Sub-Clauses 5.1.4)

Where any existing service occurs within the specified trench excavation, and the presence of such service
is known before being uncovered, then the protection of the service will be scheduled and measured as
provided for in Clause 8.3.5 of 1200DB. Only known services (as defined in Clause 5.4 of 1200A) shall be
measured for payment.

Where an unknown existing service is damaged during construction, and the Engineer orders that the
Contractor should undertake the repair of such service, then such repair will either be measured and paid
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as dayworks or alternatively as a contractual variation in terms of Clause 40 of the General Conditions of
Contract

PSDB5

PSDB6
(@)
(b)

(©)

(d)

(e)

PSDB7

PSDB8

PSDB9

No construction activity which may affect the integrity of telephone or electrical poles or stays may be
carried out without the prior written approval of the Engineer, which approval shall only be given subject to
the acceptance of a modus operandi that will ensure the integrity of such structures during construction.

TRENCH WIDTHS (Sub-Clauses 4.1 and 5.2)

Trenches in general shall not exceed the widths laid down in Sub-Clause 8.2.3. If trenches exceed the
specified width the Contractor shall be liable for the cost of measures, which may be required as a result of
the additional trench width.

MINIMUM BASE WIDTH (Sub-Clause 5.2)
Side allowance for pipes of diameter 125 mm or more (Sub-clauses 5.2 and 8.2.3):

The minimum base width of trench for pipes of external diameter less than 125 mm but larger than 70 mm
laid at a depth of 1,5 m or less shall be 550 mm.

The minimum base width of trenches for pipes of external diameter less than 70 mm laid at a depth of 1,0
m or less shall be 400 mm.

The minimum base width of trenches where labour-based excavation is concerned shall be at least 150
mm on either side of the pipe's outer diameter to allow proper compaction of backfilling materials.

Agriculture Projects:

Only on instruction from the engineer external small HDPE diameter pipes will be laid at a depth of 500
mm. The minimum base width of trenches shall be at least 150 mm on either side of the pipe's outer
diameter to allow proper compaction of backfilling materials.

TRENCH BOTTOMS (Sub-Clause 5.5)

Replace the first paragraph of this sub-clause "Material that ........... compacted as directed" with the
following:-

Where a firm foundation cannot be obtained at the grade indicated due to soft or unsuitable material, the
Engineer may instruct the Contractor to remove such unsuitable material and to backfill the excess depth
with approved selected material or concrete, as directed by the Engineer in each particular case, at the
cost of the Employer. Backfill other than concrete, shall be placed in layers of 100 mm uncompacted
thickness, each layer thoroughly compacted to the entire satisfaction of the Engineer, to provide adequate
support for the pipe bedding to be placed on top of it.

Should the Contractor remove more material than is required to secure the proper grade of the pipeline,
the Contractor must, at his own cost, backfill the excess excavation with approved selected material or
concrete as directed by the Engineer in each particular case.

DISPOSAL OF EXCAVATED MATERIAL (Sub-Clauses 5.6.3 and 5.6.4)

All surplus or unsuitable materials arising from excavation shall be spoiled and spread within or adjacent to
the Site of the Works or when ordered by the Engineer be spoilt at a spoil site established by Contractor.

FREEHAUL AND OVERHAUL (Sub-Clause 5.6.8)
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No overhaul will be payable on earthworks for pipe trenches, other than specified or approved by the

PSDB10

PSDB11

PSDB12

PSDB12.1

PSDB12.2

Enaineer
)

AREAS SUBJECTED TO TRAFFIC LOADS (Clause 5.7.2)

The requirements of Clause 5.7.2 shall apply only to pipes and sleeves crossing streets or paved areas
and pipes running parallel to the road as described below.

All service trenches running parallel to the road of which the roadside edge of the trench is located less
than 1,4 m away from the edge of the travelled way, will be subject to the requirements for the above
mentioned clause.

The measurement and payment will apply to the full trench width. Pipes and sleeves crossing streets or
paved areas will be measured and paid for to a length equal to the width of road or length of pavement
crossed plus 1,4 m either side of the travelled edges.

Compaction of other pipe trenches running parallel to the roadway shall be considered areas subject to
traffic loads only where instructed by the Engineer in writing. The volume will be computed from the
minimum base width determined in accordance with Sub-Clause 5.2 and the depth from the top of the back
fill to the top of the bedding as specified in Sub-Clause 8.3.3.1.

REINSTATEMENT OF EXISTING BITUMEN SURFACED ROADS (Clause 3.6 and 5.9.4)

Pipe trenches through the existing bitumen surfaced roads shall be reinstated with a 150 mm upper selected
subgrade layer compacted to 93% mod AASHTO density, followed by a 150 mm sub base layer compacted
to 95% mod AASHTO density and a 150 mm graded crushed stone base compacted to 98% of
mod AASHTO density. The road shall be provided with a 25 mm thick asphalt seal.

The upper selected subgrade layer shall have a CBR of at least 15, a grading modulus of at leased 0,75
and a maximum PI of 12. The sub base shall conform to SABS 1200 ME and the base to SABS 1200 MF.

MEASUREMENT AND PAYMENT (Clause 8.3.2)
Basic Principles (Clause 8.1)
Insert the following heading for Clause 8.1.2:

"Trenches not required to be excavated by Labour Intensive Construction methods"

Add the following new sub-clause: (Clause 8.1.5)

"Works required to be executed utilising Labour Intensive Construction methods

Separate items will be provided for works covered by this Specification which are required to be executed
by Labour Intensive Construction methods and for works for which the utilisation of such methods is not
required.

The trench depth increments referred to in Clause 8.1.2(b) and the trench depth increment for 8.1.5 shall
be:

(& upto 1.5 mindepth
Trenches shall be measured volumetrically, irrespective of length.

Measurement and payment for works covered by this Specification and required to be executed utilising
Labour Intensive Construction (LIC) methods shall, unless otherwise stated, be mutatis mutandis in
accordance with the provisions of SABS 1200DB as amended in this Project Specification.

Excavation (Sub-Clause 8.3.2)
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Excavate, in all materials for trenches 0 - 1,0 m wide, backfill, compact and dispose of surplus material

PSDB12.3

PSDB12.4

PSGA

PSGA1

|n‘ilicing Labour Intensive Construction methods up to 15min rlppth m3

Extra over the above for

(1) Soft excavation Class 2 (refer PSDB1.2.2) m3
(2)  Soft excavation Class 3 (refer PSDB1.2.2) m3
(3) Intermediate excavation (refer PSDB1.2.2) m3
(4) Hard rock excavation (refer PSDB1.2.2) m3

Excavate, in all materials for trenches 0 - 1,0 m wide, backfill, compact and dispose of surplus material
utilising Conventional Construction methods

(@ Upto1,5indepth m3
Extra over the above for:
(1) Intermediate material m3
(2) Hard rock excavation m3
(3)  Backfill and compact by means of Labour Intensive

Construction methods m3
(4) Disposal of surplus material by means of Labour Intensive

Construction methods within 20 m from the source of spoil

material using wheel barrows m3
Backfill should be in 200 mm thick layers compacted to 90% Mod AASHTO.

Payment for the excavation and backfilling of trenches shall be made at the Bidded rates and at the
following stages of the construction:

(i)  Upon completion and approval of the trench bottom, prior to bedding: 40%
(i)  Upon completion and approval of top of selected backfill: 70% (cumulative)
(i) Upon completion and approval of the mainfill: remaining 30%.

Excavation of Trial Holes

Excavation of trial holes as described in PSDB1.2.2 will be measured by number and shall include for
backfilling after inspection.

Stone Bedding

Stone bedding will be measured per cubic metre under the appropriate item in SABS 1200LB. Type A
bedding (crushed stone wrapped in a geotextile blanket) shall be measured per linear metre along the
centreline of the trench. The provision, operation and removal of (a) de-watering pump where authorised
by the Engineer will be measured as dayworks under the appropriate item in Schedule 19.

CONCRETE (SMALL WORKS)

CEMENT (Sub-Clause 3.2.1)
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Only the use of Ordinary Portland Cement to SANS 471 will be permitted.

PSGA2

PSGAS

PSGA4

PSGAS

PSGA5.1

CONCRETE FINISHES (Sub-Clause 4.4.2)

Concrete against which earth will be backfilled shall be classified as rough. All exposed concrete surfaces
shall be classified as smooth. Degree of accuracy Il shall prevail.

STRENGTH CONCRETE (Sub-Clause 5.4.1.5)

The grade of concrete and nominal size of aggregate shall be as specified on the Drawings. The successful
Bidder will be required to submit samples of the coarse and fine aggregate, which he proposes using, to
the Engineer's Representative(s) for tests regarding the suitability of such aggregates. The Contractor shall
prepare trail mixes. These mixes shall be designed for vibration. All data and reports prepared by the
Contractor shall be submitted to the Engineer for information and approval prior to the commencement of
concreting operations.

ANCHOR AND THRUST BLOCKS

At tees, bends, terminal valves, end caps, and where otherwise directed, anchor/thrust blocks shall be
constructed to dimensions ordered, shown on the Drawings or agreed to by the Engineer. Unless otherwise
specified, anchor/thrust blocks and pedestals shall be constructed of prescribed mix 15/37,5 concrete.

The concrete shall be well punned round the pipe and, if in trenches, against the undisturbed faces and
bottom of the trench. Backfilling behind or under thrust faces will not be permitted. Excess excavation shall
be replaced with the prescribed mix concrete given above for anchor/thrust blocks at the Contractor's
expense, unless an item is scheduled to cover payment of overbreak. Care shall be taken to leave the
joints accessible. No anchor/thrust blocks and pedestals shall be concreted until the approval of the
Engineer has been obtained.

Anchor and thrust blocks will be measured by volume of concrete; the rate Bidded shall include for any
formwork required constructing the block.

Should the Contractor offer an alternative method of coupling involving flexible joints, he shall design
suitable thrust and anchor blocks in order to prevent movement of the pipeline under operating and test
conditions. The working and test pressure to be used by the Contractor for the calculation of anchor and
thrust blocks shall be in accordance with the design information that is issued together with the BID. The
earth bearing pressure to be used for the calculation of anchor and thrust blocks shall be based on field
tests. The factor of safety to be used in calculating the above shall be 2.5.

GROUTING TO MACHINE AND STRUCTURAL BED PLATES (Sub-clause 5.5.13)
Materials
(@) Water
Water for grout shall comply with the requirements given in sub-clause 3.3 of SANS 1200G.
(b)  Adggregates

Notwithstanding the requirements of Sub-clause 3.4.1 of SANS 1200G, the grading of fine aggregate
(sand) and coarse aggregate (stone or pea gravel) shall conform to the gradings given in Tables 1
and 2, respectively, below.

(c) Cement
Cement shall be ordinary Portland cement complying with SANS 471.

(d)  Admixtures
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Admixtures shall comply with the requirements of Sub-clause 3.5 of SANS 1200 G, and shall have a

*

PSGAS.2

(e)

proven record of anicfnr‘fnry

Proprietary Grouting Materials

Unless otherwise approved by the Engineer, Proprietary Grouting Materials shall be obtained ready
mixed in sealed pockets as supplied by the manufacturers.

Table 1 - Sand Table 2 - Stone or Pea Gravel
1 2 1 2

Test sieve %Passing Test sieve %Passing
Nominal (by mass) aperture (by mass)
aperture size, mm

size, mm

9,5 100 9,5 100
4,75 95-100 4,74 95-100
1,18 45-65 2,36 0,5
0,3(300) 5-15

0,15(150) 0,05

Portland cement (ordinary, rapid-hardening, and sulphate-resisting).

Preparation and Procedures

@)

(b)

(©

Before a machine or structural bedplate is placed on the concrete the following shall be carried out:

(1)  All defective concrete, laitance, dirt, oil, grease and loose material shall be removed from the
concrete foundation by bush-hammering, chipping, or other means until sound clean concrete
is obtained. The surface of the foundation shall be scabbled, but shall not be so rough as to
interfere with proper placing of the grout. All foundation bolt sleeves shall be cut out, or cut off
flush if the sleeves cannot be removed. The top of the foundation shall be reshaped if
necessary.

(2) The underside of each steel base, particularly in the bearing areas, shall be cleaned and any
burrs and ragged edges removed before the base is placed in its final location.

(3)  All holding-down bolt sleeves shall be thoroughly cleaned of any materials that may prevent
the grout from flowing freely to the bottom of the bolt sockets.

The base shall be properly aligned and levelled and shall be maintained in that position during
grouting.

After the machine or structural bedplate has been placed the following precautions shall be observed:

C3.1.32



ORTDM SCMU 29-25/26 - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT
MUNICIPALITY FOR 36 MONTHS (6CE-7CE) FOR EMERGENCY.

(1) Shimming shall be kept to a minimum. Steel plates shall be used for packing and shall be
grmmrl tothe rnquirpd thickness where necessary

PSGAS.3

PSGA4.4

PSGA4.5

(2) Before grouting is started all loosed dirt, oil, grease and other foreign matter on the surface of
the foundation, the underside of bed plates, and in the bolt holes shall be removed by means
of compressed air or other approved means. The surface of the foundation slab shall be
thoroughly saturated with clean water and free water shall be removed from the surface and
the boltholes just before the grout is placed.

(3) The grouting shall not be carried out until the alignment of all units to be grouted has been
checked and approved by the Engineer.

(4) Special care shall be taken with grouting in hot or cold weather to ensure proper setting and
gain of strength and, in the case of Proprietary Grouting Materials, by having ice or hot water
available, as the case may be, in accordance with the instructions of the manufacturer.
Enclosures shall be provided for the grout such that, until it has set, its temperature will be in
the range 15-27°C. Shields to protect the grout from the sun and from hot winds shall be
provided by the Contractor when so ordered.

Formwork

Formwork for grouting shall comply with the applicable requirements of Sub-clause 5.2 of SANS 1200 G.
Forms shall be caulked where necessary. Adequate clearance between forms and bedplates shall be
provided to enable the grout to be worked into place.

Mixing (All free-flowing grouts except epoxy grouts)

The grout shall be mixed to a homogenous uniform mixture and delivered ready for placing at a temperature
between 15°C and 25°C.

The materials and water shall be mixed in a mortar mixer for at least 3 min. or, in the case of small jobs
only, shall be thoroughly mixed by hand, the entire mass being turned over enough times to ensure even
distribution of its components.

The mixing shall be done as close as possible to the place(s) where the grout is placed. No more grout
shall be mixed at any one time than can be placed in a period of 20 min. After the grout has been mixed it
shall not be retempered by the addition of water.

Grouting (All free-flowing grouts except epoxy grouts)

The grout shall be placed quickly and continuously to avoid the undesirable effects of over-working. (These
effects are segregation, bleeding and breaking-down of initial set). The method of placement shall be
subject to approval. The means of placing the grout shall be such that the grout will completely fill the
space to be grouted, will be thoroughly compacted, will be free of air pockets and will have evenly distributed
contact over an area in excess of 80 % or, in the case of expanding grout, 95 % of the bearing area of the
item to be supported.

Wherever applicable, grout shall be placed from one side only and where this is not practicable, care shall
be taken to ensure that any entrapped air is released. After the grout has taken its initial set:

(@) the forms shall be removed;

(b) excess grout shall be so cut away as to leave a smooth and neatly finished job;
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(c) except where the grout is intended to provide resistance to side thrust, all edges shall be trimmed at

PSGA4.6

PSGAA4.7

PSGA4.8

PSGA4.9

PSHA

PSHA1

45°C to the vertical from the bottom pdgn of the hed plam; and

(d) all excess grout on or about the bed plate shall be removed.

Damage to paintwork, if any shall be repaired within 24 hours. Packing plates, shims and other levelling
devices shall remain in position.

Dry-packed grout (Standard dry sand and cement grout)

Dry-packed grout shall have a minimum compressive strength at 28d of 20 Mpa. The quantity of water
after placing shall be kept to a minimum consistent with placing conditions, and the cement, sand and,
where applicable, pea gravel proportioned by mass shall be as follows:

(@) Where the clearance between bedplate and foundation is 25 mm or less: 1 part of Portland cement,
and 2 parts of sand;

(b)  Where the clearance exceeds 25 mm: 1 part of Portland cement, 1 part of sand and 1 part of pea
gravel. Dry-packed grout shall be rammed by means of tamping rods against formwork placed along
three sides of the bedplate.

Non-shrink grout with metallic aggregate
The manufacturer instructions shall be observed when non-shrink grout with metallic aggregate is used.

Where the clearance between the bedplate and the foundation is less than 50 mm a sand-based mix shall
be used. Where the clearance exceeds 50 mm the Engineer may order a mix with a base of sand plus pea
gravel to be used.

Expanding grout with powdered aluminium additive

The manufacturer instruction shall be observed when the expanding grout powdered aluminium additive is
used.

Where the clearance between the bedplate and the foundation is less than 25 mm, a sand-based mix shall
be used. Where the clearance exceeds 25 mm the Engineer may order mix with a base of sand plus pea
gravel to be used.

Each batch shall be mixed for at least 6 minutes after the powdered aluminium has been added. Where a
ready-mixed grout is used, the powdered aluminium shall be added at the placing site and the batch mixed
as specified. Grout shall be placed within 45 minutes after the addition of the powdered aluminium. The
Contractor shall not use powdered aluminium additive when the ambient temperature is below 5°C.

Epoxy grout (epoxy mortar type only)

The manufacturer's instructions shall be observed when an epoxy grout is used.
STRUCTURAL STEEL (SMALL WORKS)

GRADE OF STEEL (Sub-Clause 3.1.1)

Structural cold-formed steelwork to be to Grade 43A or 43B with the minimum properties as tabled in Table
B-2 of SANS 10162.
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PSHAZ2

PSHA3

PSHA4

PSHA4.1

Structural hot-rolled steelwork to be to Grade 300W with the minimum properties as tabled in "Steel design

date: No. 6" of the South African Rolled Steel Producers Co-ordinating Council and the Sou

Institute of Steel Construction.

SHOP DRAWINGS (Sub-Clause 5.1.2)

The contractor is to provide shop details.

Steelwork generally of welded construction with site connections bolted:
All holes 18 dia for M16 bolts

All gussets ex 8 mm U.O.S.

All welds, 6 mm fillet

The Engineer must be notified, (at least 72 hours before hand) of the completion of the fabricated steelwork
at the contractors workshops, to enable him to make an inspection if he so desires. The fabricated
steelwork, thus to be inspected shall be in its prepared specified state immediately before the application
of prime coat painting.

WELDING (Sub-Clause 5.3.4)
Delete this clause in its entirety and add the following clause:

Welding shall be done in accordance with the relevant requirements of SANS 10162 BS5135 and
AWS.D.1/18 (American Welding Society).

Welding shall be Grade B welding.

The qualification of welders shall be in accordance with the relevant clauses of the above standards, and
specifically SABS 044 Part Il and shall be Grade 1 welders. Grade 2 welders shall be permitted only with
the Engineer's approval.

The Contractor shall provide evidence, acceptable to the Engineer, that welding procedures and welders
have been tested in accordance with the requirements of AWS D1.1.

PROTECTIVE TREATMENT (Sub-Clause 5.2.10)

Shop painting
i) Surface preparation

Steelwork shall be degreased after fabrication, using an approved degreaser immediately
followed by clean fresh water rinses, to obtain a water break-free surface.

Steelwork shall be thoroughly wire brushed to Grade ST3 of Standard SIS055900-1967 and the
dust removed after degreasing to leave a smooth finish free of rust, scale, grease, welding slag
or any substance deleterious to the final protective coating. Rough welding shall be made
smooth and all welding spatter removed.

i) Primer

All welds, edges and corners shall be stripe coated with high build zinc phosphate primer (75
microns) to a dry film thickness of 60-90 microns, prior to the full coat, within 4 hours after wire
brushing and allowed to dry according to the manufacturers specification before overcoating.
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After the stripe coating one coat of high build zinc phosphate primer (75 microns) shall be applied

PSHA4.2

PSL

PSL1

PSL2

PSL3

PSL3.1

hy hand-to Ilgm\/ir'h: a rlry film thickness bhetween 60 and 90 microns

Painting After Erection

i)

i)

Surface preparation

After erection all areas where the primer coat has been damaged shall be degreased, wire
brushed and touched up with the primer as specified in PSHA 2.1. Degreasing shall be carried
out using a sugarsoap solution followed by clean fresh water rinses and painted immediately when
the surface is dry.

Intermediate (second) coat

An intermediate coat of a universal / general purpose alkyd undercoat shall be applied to a dry
film thickness between 25 and 35 microns within the manufacturers specified overcoating time
(generally 24 hours after, but within one month after application of the primer). After this time the
surface shall be degreased and lightly abraded to a matt finish and the dust removed prior to
painting. The surface should be clean from grease and any trace of contaminants. The colour of
the undercoat shall be distinct from the colours of the primer and topcoat.

Top Coat

One coat of recoatable polyurethane acrylic enamel shall be applied according to the
manufacturers specified overcoating time (generally 24 to 96 hours after the application of the
intermediate coat) to provide a dry film thickness of 25 to 30 microns. The surface should be
clean from grease and any trace of contaminants. Degreasing shall be carried out using a
sugarsoap solution followed by clean fresh water rinses and painted immediately when the
surface is dry. When the topcoat is applied after the manufacturers maximum recommended
overcoating time (generally 96 hours) for the undercoat, the surface shall be degreased and lightly
abraded to a matt finish and the dust removed prior to painting.

MEDIUM PRESSURE PIPELINES

WATER SUPPLY MAINS

The pipes to be used for pressure mains are as follows:

1.

2.

63 mm and larger - Unplasticised Poly vinyl Chloride (uPVC), Fibre Cement (FC)

50 mm and smaller - High density Polyethylene Type IV

Couplings for uPVC pipes to be watertight and be able to withstand the relevant test pressures, unless
otherwise indicated. uPVC pipe fittings shall be cast iron or aluminium.

Couplings for HDPE pipe fittings shall be compression fittings only.

MARKING OF ROUTE AND POSITION

The route and position of major supply mains shall be marked on the surface by Pipeline route markers as
per the Drawings.

HANDLING AND RIGGING (Clause 4.1)

Transportation
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Fittings, specials and valves shall be protected during transportation and handling against damage caused

PSL3.2

PSL3.3

PSL4

PSLB

PSLB1

PSLB1.2

PSLB1.3

PSLB2

PSLB3

PSLB4

PSLB5

by impact._dropping.etc
P L T P

Off-loading and storage

Pipes, fittings and specials shall at no time be laid, stacked or rolled directly onto the ground but shall be
supported on suitable padded cradles or other approved material near each end of the pipe, fitting or
special. Particular care shall be taken where pipes with fitted couplings are handled or stacked to prevent
any pressure on the couplings.

Inspection on delivery

The Engineer's Representative will thoroughly inspect all pipes, fittings and specials delivered to the site
but his acceptance of same as being in good condition shall not relieve the Contractor of any of his
obligations or responsibilities under this contract. See also Clause PSA6.5 in this regard.

Materials rejected by the Engineer shall be removed from the site within 30 days and shall be replaced by
other approved materials by the Contractor at his own expense.

STANDARD HYDRAULIC PIPE TEST (Clause 7.3)

Field test pressures shall be 1,5 times the recommended maximum working pressure for the class of pipe
and/or valves, specials and fittings being tested.

BEDDING (PIPES)
BEDDING (Sub-Clause 3.3)
Rigid Pipes

All steel, clay and concrete pipes shall be laid on a class C bedding as shown on Drawing LB-1 of SANS
1200LB.

Flexible pipes

UPVC and polyethylene pipes will be regarded as being flexible and shall be bedded as per Drawing LB-2
of SANS 1200LB.

MATERIAL NOT AVAILABLE FROM TRENCH EXCAVATION (Clause 3.4.2)

Bedding and selected fill materials shall be obtained from trench excavation, other necessary excavations
or from borrow pits. The engineer reserves the right to designate alternative sources. He also reserves
the right to make a ruling whether special efforts must be made to construct specifically separate bedding
for pipes where the insitu material proved to be of poor quality.

CLASS A BEDDING (Sub-Clause 5.2.1)

Concrete to be used in class A bedding to pipes shall be of grade 20/19.
CONCRETE CASING TO PIPES (Sub-Clause 5.4)

Concrete to be used in the casing of pipes shall be of grade 20/19.
TOLERANCE ON COMPACTION OF BEDDING MATERIAL

Degree of accuracy Il shall prevail.
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DAYWORK SCHEDULE

Note: This "Daywork Schedule" Form Part of Price Schedule 19: "Dayworks"

This Daywork Schedule shall be used for the valuation of any additional or substituted work which cannot conveniently
be valued at the rates and prices submitted in the Schedule of Quantities.

In respect of labour and materials used in the additional or substituted work not covered in the Daywork Schedule the
Contractor shall be paid the actual cost plus the percentage allowance stated in the Appendix.

The Bidder shall quote hereunder rates which shall apply for payment purposes if the Engineer orders additional or
substituted work to be carried out on a daywork basis and shall therefore be in accordance with the requirements of the
General Conditions of Contract.

1. LABOUR AND MATERIALS
Rates and prices entered in the Schedule shall be held to allow for the gross remuneration of the labour
employed and the net cost of materials actually used and shall also include the percentage allowances stated
in the Appendix to Form of BID.
2. PLANT AND EQUIPMENT
The Bidders shall list all major items of plant and equipment to be used on the works and which may be required
for use on dayworks. The proposed hire rates for these items shall be entered against each type of machine,
such rates to include for all relevant costs of plant hire inclusive of fuels and lubricants but exclusive of labour
charges for the operators which will be paid for under sub-clause (1) above.
The rates for plant items not listed in the schedule will be the ruling plant hire rates, inclusive of fuels
and lubricants but exclusive of labour charges for the operators, inclusive of a 7,5% handling charge. It
is therefore in the Bidders interest to ensure that the list is complete.
Should there be insufficient space on the pages provided, the Bidder shall add further pages as required.
THE RATES FOR THE PLANT AND EQUIPMENT MENTIONED IN THE SCHEDULE SHALL BE FILLED IN
FOR THE ITEMS REQUESTED. SHOULD AN ITEM BE OMITTED IT SHALL BE DEEMED TO HAVE BEEN
INCLUDED IN THE OTHER DAYWORK RATES.
A. PLANT AND EQUIPMENT
ITEM DESCRIPTION NON WORKING RATE * | OPERATING RATE PER
R C R c

Excavator

Crane

Dozer

Tiptruck

Watercart

Loader

Flat truck
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ITEM DESCRIPTION NON WORKING RATE * | OPERATING RATE PER

R c R c

5ompressor and track rig

LDV

Compactor

Vibrating roller

Concrete mixer

Weldset

Test pump

Sideboom (pipelayer)

Grinder

Sewage Truck (5-15 m?)

B. LABOUR
DESIGNATION RATE
Welder per hour
Carpenters per hour
Bricklayers per hour
Steel Fixers per hour
Pipe layers per hour
Gangers per hour
Plant Operators per hour
Truck Drivers per hour
Labour per hour
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C. TRANSPORT

DESIGNATION RATE
Per cubic metre kilometre

D. MATERIALS
DESIGNATION RATE
Cement per 50kg pocket delivered

Concrete sand

per m3 delivered

Concrete Aggregate

per m3 delivered

Reinf. Steel, round,

per ton mild delivered

per ton high tenstile delivered

Reinf. Steel, fabric

per ton delivered

Bricks, stock

per 1000 delivered

Bricks, face

per 1000 delivered

* Only applicable on authority of the Engineer

SIGNATURE OF BIDDER

COMPANY NAME

NAME OF BIDDER

DATE

DayworkSchedule.doc

July 2001
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COMMISSIONING AND COMPLETION CERTIFICATE

CONTRACTOR: DATE

ORTDM ORDER NO.

ORTDM BID NO. (Equip) SK-8/3/1-38/2015/16 (Civil) (M/E)

Note: Mark with a X where applicable.

Purification Borehole Booster Pump Sewerage Works
Plant
Pipe Work Valves Diesel Engines Electrical
A. Report to Dept Head:
Name: Signature:
Office Name: Date Visited:
B. Report to Satellite Office:
Name: Signature:
Office Name: Date Visited:
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1. DETAIL:

1.1 Area Name: Village Name:

1.2 Water Source No. H Alternative No.
1.3 Maintenance No. W Serial No.
1.4 Engine/Motor Type & Model and kW Engine/Motor Type & Model and kW

15 Pump Type: Pump Model Name:
1.6 Pump Type: Pump Model Name:
1.7 Recommended Yield (I/s): Commissioning Yield (I/s):

1.8 Recommended Pumping Time (hrs/day): Rising main (pipe) pressure (kPa/Bar):
1.9 Pump/motor alignment Pump/motor vibration test

1.10  Scope of Work:

2. COMMISSIONING DONE BY: ORTDM
) Contact
Name Signature Date Fax Cell No.
Number
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3. FAULT LIST
31
3.2
3.3
4. QUALITY ASSURANCE INSPECTION
Date inspected Inspectors name Signature Telephone Cell No.
number
4.1
5. CONTRACTOR
Contractor Name Signature Date Contact Number
51

*Note: Commissioning form: Attached and submitted with the original invoice for payment
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SECTION 2: PRICING SCHEDULE

Pricing instructions:

(i) The bidder’s price offer shall be valid for 90 days from the closing date of this
tender, or for such extended period as may be requested by the municipality and accepted by the bidder.

(i) The rates and prices submitted by the bidder must be entered into the pricing schedule above.

(iii) No deviations from the pricing schedule will be permitted, except where indicated separately in the
Schedule of Variations from Goods and Services.

(iv) The bid price must be inclusive of VAT, where the bidder is a registered VAT vendor.

(v) VAT must be calculated at 15% in line with statutory amendments to the VAT rate.

(vi) The prices will be escalated as per CPI index.

(vii) Should there be a discrepancy between the total bid amount in the pricing schedule, and that in the form
of offer; the price in the form of offer will take precedence. Where there is a discrepancy between the
amount in figures and the amount in words, the amount in words will govern.
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Negotiations with successful bidders

e Where the bid price submitted by a bidder is not market related, the municipality may not award the
contract to that bidder, but may negotiate a market related price.

¢ If a market related price cannot be negotiated with the bidder scoring the highest points, a market
related price may be negotiated with the bidder scoring the second highest points, or the negotiation
team may opt to cancel the tender.

o If a market related price cannot be reached with the bidder scoring the second highest points, a
market related price may be negotiated with the bidder scoring the third highest points, or the

negotiation team may opt to cancel the tender.

o If a market related price cannot be reached with the bidder scoring the third highest points, the tender
must be cancelled.

Bidder’s stamp Date
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SECTION 1

PRICING SCHEDULES
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SCHEDULE:

SCHEDULE :

SCHEDULE :

SCHEDULE :

SCHEDULE :

SCHEDULE :

SCHEDULE :

SCHEDULE :

SCHEDULE :

SCHEDULE :

SCHEDULE :

SCHEDULE :

SCHEDULE :

SCHEDULE:

SUB SCHEDULE:

11

12

13

14

1

INDEX - PRICE SCHEDULES

GENERAL (RATE ONLY)
SMALL DIAMETER WATER SUPPLY PIPELINES
ROADS TO WATER WORKS

SEWER WORKS

FILTER DRAINS: REPLACEMENT OF FILTER MEDIA

HANDRAILING

SEPTIC TANKS

CIRCULAR CONCRETE RESERVOIR
GABIONS AND PITCHING

SEGMENTED BLOCK PAVING & KERBING

SECURITY FENCING

PUMPHOUSE INSTALLATION FOR BOREHOLES

PVC STORAGE TANK ON FLOOR, 3 METRE HIGH TANK STAND
AND 6 METRE HIGH TANK STAND

DAYWORKS (RATE ONLY) Refer to “Dayworks Schedule” section
4.3: Particular specification

PALISADE FENCING
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SCHEDULE 1 : GENERAL(As and when scope is allocated)

Schedule 1:

Item

11

111

1.1.2

1.1.3

114

111

1.16

117

1.1.8

Description

SUMS STATED PROVISIONALLY BY THE

ENGINEER

Provisional Sums

For work to be executed (upon specific instruction
of the Engineer) by the Contractor and valued in
terms of the 'valuation of variations' clause in the

conditions of contract (As and when scope is
allocated)

For work to be executed by a Nominated Sub-

Contractor

Overheads, charges and profit on item 1.1.2

For work to be executed by a Nominated Emerg-
ing Sub-Contractor which is to be employed under

this programme

Overheads, charges and profit on item 1.1.4 for
assisting, training, co-ordinating and supervision
of a Nominated Emerging Sub-Contractor which

is to be employed under this programme

For work to be executed by a nominated Engineer

Overheads, charges and profit on item 1.1.6

Payment to Eskom in respect of electrical connection
fees-

90

Unit

sum

sum

sum

sum

sum

sum

sum

sum

Qty

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

Rate

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

Amount

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A
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Item Description Unit Qty Rate Amount
1.1.9 Overheads, charges and profit on item 1.1.6 sum N/A N/A N/A
1.2 PRIME COST ITEMS
1.2.1 Prime cost of goods or materials to be supplied to

the site of the Works upon specific instruction of sum N/A N/A N/A
the Engineer sum N/A N/A N/A
1.2.2 Overheads, charges and profit on item 1.2.1 sum N/A N/A N/A
1.2.3 Specialist Contractors sum N/A N/A N/A
1.2.4 Overheads, charges and profit on item 1.2.3 sum N/A N/A N/A
TOTAL SCHEDULE 1 CARRIED FORWARD TO SUMMARY
R
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SCHEDULE 2 : SMALL DIAMETER CLEARWATER SUPPLY PIPELINES Schedule 3
Item No. Description Unit Qty Rate Amount
3. SMALL DIAMETER CLEARWATER SUPPLY

PIPELINES
3.1 EARTHWORKS (Pipe trenches)
3.1.1 SITE CLEARANCE
(a) Clear vegetation and trees of githupto 1 m m2 1 R R
(b) Clear trees of girth over 1 m no 1 R R
(c) Remove topsoil (11 mm depth) m? 1 R R
3.1.2 EXCAVATION
3.1.21 Excavation in all materials for trenches for 1 mm nominal

diameter pipes and smaller. Rates include backfill,
compact and disposal of surplus and unsuitable material.

(@) Upto 1,1 mdeep m 1 R R

(b) Over 1,1 m up to 2,1 m deep (Provisional) m 1 R R

3.1.2.2 Extra-over item for 3.1.2.1

(a) Intermediate excavation (Prov.) m3 1 R R
(b) Hard rock excavation (Prov.) m3 1 R R
3.1.23 Excavate and disposal of unsuitable material from trench | m3 1 R R

bottom (Prov.)

3.1.24 Import backfill material from designated borrow pits (Prov.) | m3 1 R R

3.1.25 Opening up and closing down of designated borrow pit ha 1 R R
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Item No. Description Unit Qty Rate Amount
3.1.2.6 Compaction in road reserve m?3 1 R R
3.1.2.7 Overhaul

(a) Limited overhaul (0,1 to 1,0 km) (Prov.) m?3 1 R R

(b) Long overhaul (Prov.) m3/km 1 R R
3.1.2.8 Shore trench opposite structure or service m 1 R R
3.1.2.9 Existing services that intersect or adjoin a pipe trench

(a) Services that intersect a trench no 1 R R

(b) Services that adjoin a trench m 1 R R
3.1.21 Reinstate road surfaces complete with all courses

(a) Gravel on shoulders m? 1 R R

(b) Asphalt of thickness 40 mm in parking area m? 1 R R

(c) Asphalt of thickness 40 mm in roadway m?2 1 R R

3.2 BEDDING (pipes)

3.21 Supply only of bedding by importation
3221 From other necessary excavations (Prov.)

(a) Selected granular material m3 1 R R
(b) Selected fill material m3 1 R R
3.2.2.2 From borrow pits (Prov.)
(a) Selected granular material m3 1 R R
(b) Selected fill material m3 1 R R
SUBTOTAL CARRIED FORWARD | R
BROUGHT FORWARD | R
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Item No. Description Unit Qty Rate Amount
3.223 From commercial sources (Prov.)
(a) Selected granular material m3 1 R R
(b) Selected fill material m3 1 R R
3.2.3 Concrete bedding cradle class 1/19 m?3 1 R R
3.24 Encasing of pipes in concrete class 1/19 m?3 1 R R
3.21 Overhaul of material for bedding cradle and selected fill | m3/km 1 R R
blanket (Prov.)
3.3 MEDIUM PRESSURE PIPELINES
3.31 uPVC Pressure Pipes
3311 Supply, lay, bed and test the following uPVC pressure
pipes (conforming with SABS 946 Part 1 specifications) in
6m lengths, each pipe fitted at one end with socket for
Mechanical jointing, in the following diameters:
€) 500 mm dia class 16 m 1 R R
(b) 500 mm dia class 12 m 1 R R
© 400 mm dia Class 16 m 1 R R
(d) 400 mm dia Class 12 m 1 R R
(e) 350 mm dia Class 16 m 1 R R
® 350 mm dia Class 12 m 1 R R
(9) 300 mm dia Class 16 m 1 R R
0] 300 mm dia Class 12 m 1 R R
(k) 200 mm dia Class 12 m 1 R R
0} 200 mm dia Class 12 m 1 R R
(m) 160 mm dia Class 16 m 1 R R
(n) 160 mm dia Class 12 m 1 R R
(o) 110 mm dia Class 12 m 1 R R
(p) 110 mm dia Class 16 m 1 R R
(@)} 90 mm dia Class 12 m 1 R R
(9] 90 mm dia Class 16 m 1 R R
(s) 75 mm dia Class 16 m 1 R R
t) 75 mm dia Class 12 m 1 R R
(u) 63 mm dia Class 16 m 1 R R




ORTDM SCMU 29-25/26 - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO

DISTRICT MUNICIPALITY FOR 36 MONTHS (6CE-7CE) FOR EMERGENCY.

Item No. Description Unit Qty Rate Amount
(v) 63 mm dia Class 16 m 1 R R
(w) 50 mm dia Class 12 m 1 R R
x) 50 mm dia Class 16 m 1 R R
) 40 mm dia Class 16 m 1 R R
(2) 40 mm dia Class 12 m 1 R R
(@a) 32 mm dia Class 16 m 1 R R
(ab) 32 mm dia Class 16 m 1 R R
(ac) 25 mm dia Class 12 m 1 R R
(ad) 25 mm dia Class 16 m 1 R R
3.3.1.2 Extra-over item 3.3.1 for the supply, laying and bedding of | no 1 R R
specials complete with couplings.
Note:  Fittings to be suitable for coupling directly
(mechanically) onto pipes. Each fitting socketed for
mechanical jointing. Fitting for PVC class 16; or cast iron
or epoxy-painted steel.
SUBTOTAL CARRIED FORWARD R
BROUGHT FORWARD R
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Item No. Description Unit Qty Rate Amount

3.3.3 HDPe PIPES

3.3.3.1 Supply, lay, bed and test the following HDPe type IV pipes
(conforming to SABS 133 - Part 2: 1982 amended 1994),
in the following diameters and class.
(c) 71 DN Class 1 m 1 R R
(d) 63 DN Class 16 m 1 R R
(e) 63 DN Class 12 m 1 R R
® 63 DN Class 1 m 1 R R
(9) 1 DN Class 16 m 1 R R
(h) 1 DN Class 12 m 1 R R
(i) 1 DN Class 1 m 1 R R
) 40 DN Class 16 m 1 R R
(k) 40 DN Class 12 m 1 R R
0] 40 DN Class 1 m 1 R R
(m) 32 DN Class 16 m 1 R R
(n) 32 DN Class 12 m 1 R R
(o) 32DNClass 1 m 1 R R
() 21 DN Class 16 m 1 R R
(@)} 21 DN Class 12 m 1 R R
n 21 DN Class 1 m 1 R R
(s) 1 DN Class 16 m 1 R R
t) 1 DN Class 12 m 1 R R
(u) 1DNClass 1 m 1 R R

3.3.3.2 Extra-over item 3.3.3.1 for supply, laying and bedding of
compression fittings for use with HDPe Type IV pipes.

3.3.3.2.1 Coupling no 1 R R
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Item No. Description Unit Qty Rate Amount
3.4 VALVES - Supply
3.4.1 Gate valves
Gate valves, waterworks pattern in compliance with SABS
664, flanged, drilled to SABS 1123 table 1600/3, with
resilient, rubberised metal gate, cap top, plan thrust collar,
non-rising spindle, clockwise closing.
@) 1DN no 1 R R
(b) 21 DN no 1 R R
(c) 1DN no 1 R R
(d) 11 DN no 1 R R
(e) 1 DN no 1 R R
4] 80 DN no 1 R R
(9) 61 DN no 1 R R
(h) 1 DN no 1 R R
3.4.2 Single orifice air valve (21 DN) installation, complete with | no 1 R R
chamber, but excluding the in-line tee-piece
3.4.3 Double purpose air valve (1 DN) installation, complete, | no 1 R R
with chamber but excluding the in-line-tee-piece
3.4.4 Single standpipe installation, complete with in-situ | no 1 R R
constructed concrete trough but excluding the mainline
saddle.
34.1 Double standpipe installation, complete with in-situ | no 1 R R
constructed concrete trough, but excluding the mainline
saddle
3.4.6 Domestic draw-off with double outlet, complete with in-situ | no 1 R R
constructed concrete trough but excluding the mainline
saddle.
SUBTOTAL CARRIED FORWARD | R
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Item No. Description Unit Qty Rate Amount
BROUGHT FORWARD | R

31 ANCHOR/THRUST BLOCKS AND PEDESTALS

3.1.1 Concrete thrust block in the following sizes:
(a) Concrete volume < 0,4 m?® no 1 R R
(b) Concrete volume 0,4 to 0,19 m3 no 1 R R
(c) Concrete volume 0,6 to 0,79 m3 no 1 R R
(d) Concrete volume 0,8 to 0,99 m3 no 1 R R
(e) Concrete volume 1,0to 1,19 m3 no 1 R R
4] Concrete volume 1,2 to 1,39 m3 no 1 R R
(9) Concrete volume 1,4 to 1,6 m® no 1 R R

3.1.2 Pipeline marker no 1 R R

3.6 SPECIAL WRAPPING
Wrapping of buried steel pipelines and connections with
petrolatum mastic and impregnated tape in an over-the-
trench operation, for the following pipe diameters:
(@ 1DN m 1 R R
(b) 21 DN m 1 R R
(0 1DN m 1 R R
(d 11DN m 1 R R
() 1DN m 1 R R
) 80 DN m 1 R R
(@ 61DN m 1 R R
(hy 1DN m 1 R R
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Item No. Description Unit Qty Rate Amount
3.7 MARK-UP RATES
3.7.1
3.7.2 @) Percentage mark-up on rates listed on term | % 1 %
contracts.
(b) Percentage mark-up on items approved by the | % 1 %
client or his representative with attached invoices
for material used.
3.8 Tip trucks
(@) 6 m? h 1 R R
(b) 1ms3 h 1 R R
3.9 Flat bed trucks
(€] 1t km 1 R R
(b) 7t km 1 R R
3.1 LDV
(®) 2 X 4WD km 1 R R
(b) 4 x 4AWD km 1 R R
TOTAL FOR SCHEDULE 3 CARRIED TO SUMMARY R
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SCHEDULE 3 : ROADS TO PURIFICATION WORKS Schedule 3
Item No Description Unit Qty Rate Amount
7. ROADS TO PURIFICATION WORKS AND THE SUPPLY
OF ALL MATERIAL
Note: Haulage up to 0.1km is considered free-haul.
7.1 SITE CLEARANCE
7.1.1 Clear and Grub ha 1 R R
7.1.2 Remove and grub large trees and stumps of girth:
a) over 1m and up to and including 2m no 1 R R
b) over 2m and up to and including 3m no 1 R R
7.1.3 Reclear surfaces (only on instructions from the
Engineer) ha 1 R R
7.1.4 Take down existing fences
a) Stockproof fence km 1 R R
b) Security fence km 1 R R
7.1.1 Transport materials and debris to unspecified sites
and dump. m3.km 1 R R
7.1.6 Remove topsoil to hominal depth of 11mm and
stockpile. m3 1 R R
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Item No Description Unit Qty Rate Amount
7.2 BULK EARTHWORKS
7.2.1 Bulk Excavation
a) Excavate in all materials and use for
embankment or backfill compacted to 90%
modified AASHTO density or dispose, as
ordered. m3 1
b) Extra-over item 7.2.1 for :
i) Intermediate excavation m3 1
i) Hard rock excavation m3 1
iii) Boulder excavation, Class A m3 1
iv) Boulder excavation, Class B m3 1
7.2.2 Importing of Materials
a) Extra-over for importation of materials from
borrow pits. m3 1
b) Opening up and closing down of designated
borrow pit (1ha) sum -
C) Dealing with overburden m3 1

SUBTOTAL CARRIED FORWARD
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Item No Description Unit Qty Rate Amount
BROUGHT FORWARD
7.2.3 Overhaul
a) Limited overhaul m3 1
b) Long overhaul m3.km 1
7.2.4 Shaping
Shape and compact to 90% modified AASHTO
density, existing 6m wide roads, complete with
side drains. km 1
7.2.1 Mitre Drains
Construct mitre drains, each 1m long and 4m
wide no 1
7.3 EARTHWORKS (Roads, Subgrade)
7.3.1 Preparation of Site
a) Stripping and removal of topsoil to 11mm
depth, stockpiling and maintaining m3 1
b) Strip and remove 11mm layer, haul and
spread topsoil in borrow pits. m3 1
7.3.2 Treatment of Roadbed
a) Road-bed preparation and compaction of
material to :
i) min of 90% MOD AASHTO density to a
depth of 11mm m3
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Item No Description Unit Qty Rate Amount
if) min. of 93% MOD AASHTO density to a
depth of 11mm m3
iii) min. of 91% MOD AASHTO density to a
depth of 11mm m3
b) In-place treatment of road-bed in interme-
diate or hard rock material by :
i) Ripping m3
i) Blasting m3
7.3.3 Cut to Fill
a) Cut to fill and compact to 90% of MOD
AASHTO density m3
b) Cut to fill and compact to 93% of MOD
AASHTO density m3
7.3.4 Borrow to Fill
a) Borrow to fill and compact to 90% of MOD
AASHTO density. m3
b) Borrow to fill and compact to 93% of MOD
AASHTO density m3
C) Borrow to fill and compact to 91% of MOD
AASHTO density m3 1
SUBTOTAL CARRIED FORWARD
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Item No Description Unit Qty Rate Amount
BROUGHT FORWARD
7.3.1 Selected Layer
a) Selected layer compacted to 93% of MOD
AASHTO density m3 1
b) Selected gravel wearing course compacted
to 91% of MOD AASHTO density. m3 1
7.3.6 Excavating and Breaking Down Material
Extra over items 7.3.3, 7.3.4 and 7.3.1 for
excavating and breaking down material in :
a) intermediate excavation m3 1
b) Hard excavation m3 1
C) Boulder excavation Class A m3 1
d) Boulder excavation Class B m3 1
7.3.7 Cut to Spoil or Stockpile From :
a) Soft excavation m3 1
b) Intermediate excavation m3 1
C) Hard excavation m3 1
d) Boulder excavation Class A m3 1
e) Boulder excavation Class B m3 1
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Item No Description Unit Qty Rate Amount
7.3.8 Removal of Oversize Material m3 1
7.3.9 Overbreak of Excavation in :

a) Intermediate excavation m3 1

b) Hard excavation m3 1

c) Boulder excavation Class A m3 1

d) Boulder excavation Class B m3 1
7.3.1 Materials Bladed to Window m3 1
7.3.11 Stockpile

Extra over items 7.3.1, 7.3.3, 7.3.4 or 7.3.1 for

temporary stockpiling of material m3 1
7.3.12 Overhaul

Extra over items 7.3.1, 7.3.3, 7.3.4, 7.3.1, 7.3.7,

7.3.8 or 7.3.11 for haulage beyond the 0.1km

freehaul distance. m3.km 1
7.3.13 Surface Finishes

a) Topsoiling m2 1
7.3.14 Mounds, Channels and Mitre Banks

Construct catchwater mounds, channels and

mitre banks. m3 1

SUBTOTAL CARRIED FORWARD
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Item No Description Unit Qty Rate Amount
BROUGHT FORWARD
7.3.11 Chemical stabilization extra over unstabilized
compacted layers :
a) Gravel sub-base course (11mm thick) m3 1
b) Gravel base course (11mm thick) m3 1
7.3.16 Chemical Stabilizing Agent :
a) Ordinary Portland Cement t 1
b) Portland blast furnace cement t 1
7.3.17 Provision and application of water for curing kl 1
7.4 DRAINS
7.4.1 Excavation for Open Drains
a) Excavate in soft material in the depth range
0 m up to 1.1m below surface level m3 1
b) Extra-over sub-item 7.4.1a) for excavation in:
i) Intermediate material m3 1
i) Hard rock m3 1
7.4.2 Excavation for Subsoil Drainage Systems
a) Excavate in soft material within the following
depth ranges below surface level :
i) Omupto1l.1m m3 1
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Item No Description Unit Qty Rate Amount
i) Exceeding 1.1m and up to 2.1m m3 1
iii) Exceeding 2.1m and up to 3.1m m3 1
b) Extra-over sub-item 7.4.2 (a) for excavation in:
i) Intermediate material m3 1
if) Hard rock m3 1
743 Permeable material in subsoil drainage systems :
a) Coarse grade sand from approved natural
sources m3 1
b) Course aggregate
i) 19mm m3 1
i) 40mm m3 1
7.4.4 Synthetic fibre filter fabric, needle punched
(231 g/ m?) m?2 1
7.1 CONCRETE CULVERTS
7.1.1 Earthworks
Restricted Excavation
a) Excavate for designated culverts in all
materials and use for fill material in depths
0-3m m3 1
b) Extra-over item 7.1.1 b) for excavation in :
i) intermediate material m3 1
i) hard rock m3 1

SUBTOTAL CARRIED FORWARD
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Item No Description Unit Qty Rate Amount
BROUGHT FORWARD
7.6 STORMWATER DRAINAGE
7.6.1 Supply and lay concrete pipe culverts on Class C
bedding
a) 600 dia 1D m 1
b) 900 dia 1D m 1
C) 101dia 1D m 1
7.6.2 Supply and lay portal culverts of dimensions
900 x 41 mm, ribbed arch, Class C m 1
7.6.3 Concrete floor to End-Structure
i) Rough vertical plane m2 1
i) High-tensile welded mesh ref 391 mz 1
iii) High-tensile steel bars t 1
iv) Strength concrete class 21/19 m3 1
7.6.4 Brickwork in end-Structure
Brickwork type NFX in the following wall thicknesses:
i) 21mm m2 1
i) 341mm m2 1
7.7 MARK-UP RATES
7.7.1 Percentage mark-up on rates listed on term contracts % 1 %
7.7.2 Percentage mark-up on items (with attached invoices)
approved by the Employer or his representative
for materials, (other than those set out in this list) used
in execution of work ordered by the Employer % 1 %
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Item No Description Unit Qty Rate Amount
7.8 Tip trucks
(@) 6md h 1
(b) 1m?d h 1
7.9 Flat bed trucks
(@ 1t km 1
(b) 7t km 1
7.1 LDV
(& 2x
4WD km 1
(b) 4x
4WD km 1
SUBTOTAL

TOTAL SCHEDULE 3 CARRIED FORWARD TO SUMMARY
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SCHEDULE 4 : SEWER WORKS Schedule 4
Item No. Description Unit Qty Rate Amount
8. SEWERS AND THE SUPPLY OF ALL MATERIAL
8.1.1 PIPELINE ROUTE CLEARANCE
8.1.11 a) Clear vegetation and trees of girth up to 1m m 1
b) Clear trees of girth over 1m up to 2m no 1
8.1.2 EXCAVATION
8.1.2.1 Excavation in all materials for trenches for 1 to
1mm DN sewer pipes, including for backfilling,
compaction and disposal of surplus or unsuitable
material, to the following depths :
a) uptol1,0m m 1
b) over 1,0mupto 2,0m m 1
c) over2,0mupto 3,0m m 1
d) over3,0mupto4,0m m 1
8.1.2.2 Extra-over item 8.1.2.1 for:
a) Intermediate excavation m3 1
b)  Hard rock excavation m3 1
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Item No. Description Unit Qty Rate Amount
8.1.2.3 Excavate unsuitable material from trench bottom and
disposal thereof m3 1 R R
8.1.24 Imported backfill materials from designated borrow pits m3 1 R R
8.1.21 Opening and closing down of borrow pits of 1ha size sum -
8.1.2.6. Compaction in road reserves m3 1 R R

8.1.2.7 Overhaul

a) Short haul: over 0,1km up to 1,0km m3 1 R R

b)  Truck haul: over 1km m3.km 1 R R
8.1.2.8 Reinstate road surfaces

Asphalt surfacing of 40mm thickness in road crossing m?2 1 R R
8.1.2.9 Existing services that:

i) intersect a trench no 1 R R

ii)  adjoin atrench m 1 R R
8.1.3 PIPE BEDDING
8.1.3.1 Provision of selected granular material for bedding

cradle class C, obtained from:

a) trench excavation m3 1 R R
b)  borrow pits m3 1 R R
SUBTOTAL CARRIED FORWARD R
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Item No. Description Unit Qty Rate Amount

BROUGHT FORWARD R

8.1.3.2 Provision of selected fill material for blanket obtained
from:

a) trench excavation m3 1 R R
b) borrow pits m3 1 R R
8.1.3.3 Overhaul of imported material for bedding cradle and
selected fill blanket m3/.km 1 R R
8.14 PIPE LAYING

8.14.1 Supply, lay, joint and test maincore multi-layer Heavy duty m 1 R R
300 Kpa sewer and drain pipes class 34 on Class C bedding
110mm

8.1.4.2 Supply, lay, joint and test maincore multi-layer Heavy duty m 1 R R
300 Kpa sewer and drain pipes class 34 on Class C bedding
160mm

8.143 Supply, lay, joint and test maincore multi-layer Heavy duty m 1 R R
200 Kpa sewer and drain pipes class 34 on Class C bedding
250mm

8.1.4.4 Supply, lay, joint and test maincore multi-layer Heavy duty m 1 R R
300 Kpa sewer and drain pipes class 34 on Class C bedding
250 mm

8.1.45 Supply, lay, joint and test maincore multi-layer Heavy duty m 1 R R
300 Kpa sewer and drain pipes class 34 on Class C bedding
315 mm

8.1.4.6 Supply, lay, joint and test maincore multi-layer Heavy duty m 1 R R
300 Kpa sewer and drain pipes class 34 on Class C bedding
355 mm

8.1.4.7 Supply, lay, joint and test maincore multi-layer Heavy duty m 1 R R
300 Kpa sewer and drain pipes class 34 on Class C bedding
400 mm

8.1.4.8 Supply, lay, joint and test maincore multi-layer Heavy duty m 1 R R
300 Kpa sewer and drain pipes class 34 on Class C bedding
500mm

8.1.4.1 Extra-over items 8.1.4.1 to 8.1.4.4 for:

Cutting and trimming pipes to form closure pieces at

manholes in accordance with manufacturer's specifica
tions:

a) 1mmdia no 1 R R
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Item No. Description Unit Qty Rate Amount
b) 11mm dia no 1
¢) 1mmdia no 1
d) 21 mmdia no 1
8.1.1 MANHOLES
8.11.1 Construction of Imm dia precast manholes including
concrete blinding layer, inlet and outlet pipes, junctions,
tapers, channel sections in floor slab and step irons.
(Manhole covers, spacer rings, benching & channel-
ling measured separately). For depths (measured
from top of cover slab to bottom of base) up to but
not exceeding:
a) 11m no 1
b) 2,0m no 1
c) 2,1m no 1
d) 3,0m no 1
e) 3,1m no 1
8.1.1.2 Extra-over item 8.1.1.1 for benching and forming channel-
ling in floors of manholes (using standard channels
in concrete) including steel float finishing (per each
complete manhole)
a) 1mm dia manholes no 1
SUBTOTAL CARRIED FORWARD
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Item No. Description Unit Qty Rate Amount
BROUGHT FORWARD
8.1.1.3 Supply and install precast concrete spacer rings no 1
8.1.14 Supply and installation of concrete reducer slab and
concrete encased cast iron manhole cover and frame,
including two final coats of bituminous paint on comple-
tion.
a) With manhole cover and frame to SABS 118-1973
Type 4 no 1
b) With manhole cover and frame to SABS 1294-
1973 Type 2A no 1
8.11.1 Supply and installation of precast concrete cover slab
with steel banded concrete lid according to SABS
1123-1981 no 1
8.1.1.6 Construction and testing of 1mm dia rodding eye
all to depths not exceeding 2,0m no 1
8.2 OXIDATION PONDS
8.2.1 SITE CLEARANCE
8.2.21 Clear and strip new oxidation pond site ha 1
8.2.2 BULK EXCAVATION
8.2.21 a) Excavate in all materials and
i) use in embankment fill compacted to 93%
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Item No. Description Unit Qty Rate Amount
of MOD AASHTO density m3 1 R
i) spoil in designated area m3 1 R
b) Extra-over item 8.2.2.1(a) for:
i) Intermediate excavation m3 1 R
if) Hard rock excavation m3 1 R
c) Preparation & compaction of in-situ material to
90% MOD AASHTO density m?3 1 R
STRUCTURES AND OXIDATION PONDS
8.2.3 RESTRICTED EXCAVATION
8.2.3.1 a) Excavate for restricted foundations, footings and
pipe trenches in all materials and use
for backfill or spoil m3 1 R
b) Excavate in all materials for apron slabs on
embankment slopes m3 1 R
8.2.3.2 Extra excavation in all materials to provide working
Space around structures m3 1 R
8.2.3.3 OVERHAUL TO ITEMS 8.2.2 AND 8.2.3
a) Short haul 1,0 - 2,0 km m3 1 R
b) Long overhaul m3.km 1 R
SUBTOTAL CARRIED FORWARD R
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Item No. Description Unit Qty Rate Amount

BROUGHT FORWARD R

8.24 CONCRETE

8.241 FORMWORK

(Mainly narrow widths from 1mm to 1mm)

8.24.11 |a) Smooth vertical formwork in inlet structure m2 1 R R
b) Smooth vertical formwork in outlet structure m2 1 R R
c) Smooth vertical formwork in spillway structures m2 1 R R
d) Smooth horizontal formwork in spillway structures m2 1 R R
e) Smooth vertical formwork in apron slab sides m2 1 R R

8.2.4.2 REINFORCEMENT

8.2.4.2.1 [High-tensile welded mesh reference 391 m2 1 R R

8.2.4.2.2 |High-tensile steel reinforcement t 1 R R

8.2.4.3 CONCRETE

8.2431 |a) Strength concrete grade 1/19 in inlet and
outlet structures. m3 1 R R

b) Strength concrete grade 1/19 in spillway
structures m?3 1 R R

116



ORTDM SCMU 29-25/26 - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO
DISTRICT MUNICIPALITY FOR 36 MONTHS (6CE-7CE) FOR EMERGENCY.

Item No. Description Unit Qty Rate Amount
C) Strength concrete grade 1/19 in apron slabs m3 1 R R
d) Strength concrete grade 11/19 in blinding
layers 1mm thick m2 1 R R

8.2.4.3.2 |Unformed surface finishes

a) Woodfloated finish on all unformed surfaces of
structures m?2 1 R R

b) Woodfloated finish on apron slabs m2 1 R R

c) Steel floated finish m2 1 R R
8.2.1 JOINTS

a) Contraction joints in apron slabs 11mm thick m 1 R R

b) Contraction joints in apron slabs 71mm thick m 1 R R
8.2.6 BUILDING WORK

8.2.6.1 Brickwork

11mm brickwork with FBS bricks including brickforce m2 1 R R
8.2.6.2 21mm brickwork with FBS bricks including brickforce m2 1 R R
8.2.6.3 21mm brickwork with FBS bricks both sides including
brickforce m? 1 R R
8.2.6.4 11mm thick plaster coat m?2 1 R R
8.2.6.1 Damp proof course
371 micron waterproof sheeting in 21mm thick walls m 1 R R
SUBTOTAL CARRIED FORWARD R
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Item No. Description Unit Qty Rate Amount
BROUGHT FORWARD R

8.2.6.6 Door and Frame

Standard 811mmx132mm single panel steel

chawl door with 21mm frame complete no 1 R R
8.2.6.7 Windows

Standard residential type NE1 window with 3mm

float glass complete no 1 R R
8.2.6.8 Roof

Fibre cement roof sheeting (Modulit Pattern) complete

with rafters, fixing bolts and bird proofing closure m? 1 R R
8.3 MARK-UP RATES
8.3.1 Percentage mark-up on rates listed on term contracts % 1 %
8.3.2 Percentage mark-up on items (with attached in-

voices) approved by the Employer or his representative

for materials, (other than those set out in this list) used

in execution of work ordered by the Employer % 1 %
8.4 Tip trucks

@ 6md h 1 R R

(b) 1md h 1 R R
8.1 Flat bed trucks

(@ 1t km 1 R R

by 7t km 1 R R
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Item No. Description Unit Qty Rate Amount
8.6 LDV
(& 2x4wWD km 1 R R
(b) 4 x4WD km 1 R R
SUBTOTAL R
TOTAL SCHEDULE 4 CARRIED FORWARD TO SUMMARY R
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SCHEDULE 1 : FILTER DRAINS (REPLACEMENT OF FILTER MEDIA) SCHEDULE 1
Item Description Unit Qty Rate Amount
9. FILTER DRAINS AND THE SUPPLY OF ALL MATERIAL

Note : haulage up to 0.1km is considered free-haul)

9.1 SITE CLEARANCE
9.1.1 Clear and grub ha 1 R R
9.1.2 Extra-over item 9.1.1 for cleaning specific sites:

a) Removal of debris and silt at inlets to

hydraulic structures and in filter beds m3 1 R R
b)  Clean out pipes with internal diameter: m3 1 R R

i) upto1llmm

i) exceeding 11mm up to Imm m3 1 R R

iii) exceeding 1mm up to 600mm m3 1 R R

iv) exceeding 600mm m3 1 R R

c) Remove unsuitable filter media from filters

and dispose within the free-haul distance m3 1 R R

d) Remove existing filter media and store each

grading (max. 4) separately m3 1 R R
9.1.3 Remove and grub large trees and stumps of girth:
a) over 1m and up to and including 2m no 1 R R
b) over2m and up to and including 3m no 1 R R
9.1.4 Reclear surfaces (only on instructions from the Engineer) ha 1 R R
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Item Description Unit Qty Rate Amount
9.1.1 Take down existing fences:
a) stockproof fence km 1 R R
b)  security fence km 3 R R
9.1.6 Dismantle and remove pipelines with internal diameter:
a) uptollmm m 1 R R
b) exceeding 11mm up to 1mm m 1 R R
c) exceeding Imm up to 600mm m 1 R R
d) exceeding 600mm up to 1mm m 1 R R
9.1.7 Demolish and remove structures and dismantle steelwork
a) Break out and remove second stage concrete
(class 1 Mpa) m3 1 R R
b)  Break out and remove defective first stage
concrete (class 21 Mpa)

i) unreinforced m3 1 R R

i) reinforced m3 1 R R

c) Break out and remove filter pipe laterals and

nozzles including concrete (1Mpa)

encasement
i) Layer thickness 1mm m3 1 R R
i) Layer thickness 1mm m3 1 R R

SUBTOTAL CARRIED FORWARD R
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Item Description Unit Qty Rate Amount

BROUGHT FORWARD R

i) Layer thickness 1mm m3 1 R R

d) Demolish concrete structures:

i) unreinforced m3 1 R R

i) reinforced m3 1 R R

e) Extra-overitems 9.1.7 (a), (b) and ( c) for

cleaning the surfaces of filter floors, walls

and collector channels of dust, grit and water m2 1 R R
9.1.8 Transport materials and debris to unspecified sites
and dump m3.km 1 R R
9.1.9 Remove topsoil to nominal depth of 11mm and
stockpile m3 1 R R
9.2 EARTHWORKS : PIPE TRENCHES

9.2.1 EXCAVATION

9.21.1 Excavation in all materials for trenches for 1mm

diameter pipes and smaller. Rates nominal include

backfill, compact and dispose of surplus material.

a) Uptol,Amdeep m 1 R R

b) Over 1,1mupto 2,1m deep m 1 R R
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Item Description Unit Qty Rate Amount

9.2.1.2 Extra-over item for 9.2.1.1

a) Intermediate excavation m3 1 R R

b)  Hard rock excavation m3 1 R R

9.2.1.3 |[Excavate and dispose of unsuitable material from

trench bottom m3 1 R R
9.2.1.4 [Import backfill material from designated borrow pits m3 1 R R
9.2.1.1 [Opening up and closing down of designated borrow pit ha 1 R R
9.2.1.6 [Compaction in road reserve m3 1 R R

9.2.1.7 |Overhaul

a) Limited overhaul (0,1 to 1,0km) m3 1 R R
b) Long overhaul m3.km 1 R R
9.2.1.8 [Shore trench opposite structure or service m 1 R R

9.2.1.9 [Existing services that intersect or adjoin a pipe trench

a) Services that intersect a trench no 1 R R

b)  Services that adjoin a trench m 1 R R

9.2.1.1 [Reinstate road surfaces complete with all courses

a) Gravel on shoulders m2 1 R R

b)  Asphalt of thickness 40mm in parking area m? 1 R R

c) Asphalt of thickness 40mm in roadway m2 1 R R
SUBTOTAL CARRIED FORWARD R
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Item Description Unit Qty Rate Amount

BROUGHT FORWARD R

9.2.2 BEDDING (Pipes)

9.2.2.1 [Provision of bedding from trench excavation:

9.2.21 |a) Selected granular material m3 1 R R

b)  Selected fill material m3 1 R R

9.2.2.2 [Supply only of bedding by importation
9.2.2.2.1 |From other necessary excavations
a) Selected granular material m3 1 R R

b)  Selected fill material m3 1 R R

9.2.2.2.2 |From borrow pits

a) Selected granular material m3 1 R R

b)  Selected fill material m3 1 R R

9.2.2.2.3 |From commercial sources

a) Selected granular material m3 1 R R
b)  Selected fill material m3 1 R R
9.2.2.2.4 |Concrete bedding cradle class 1/19 m3 1 R R
9.2.2.2.1 |Encasing of pipes in concrete class 1/19 m3 1 R R

9.2.2.2.6 [Overhaul of material for bedding cradle and

selected fill blanket m3.km 1 R R
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Item Description Unit Qty Rate Amount

9.3 MEDIUM PRESSURE PIPELINES

9.3.1 uPVC Pressure Pipes

9.3.1.1 [Supply and install uPVC pipe pieces, solvent welded

joints, in the following diameters:

a) 110mm dia Class 16 m 1 R R

b) 160mm dia Class 16 m 1 R R

c) 140mm dia Class 16 m 1 R R

d) 121mm dia Class 16 m 1 R R

e) 200mm dia Class 16 m 1 R R
9.3.2 uPVC pressure pipe fittings (class 16), solvent welded

joints:

9.3.2.1 |End caps

a) 110mm dia no 1 R R
b) 160mm dia no 1 R R
c) 140mm dia no 1 R R
d) 125mm dia no 1 R R
e) 200mm dia no 1 R R
9.3.2.2 (Tees
a) 110mm dia no 1 R R
b) 160mm dia no 1 R R
c) 140mm dia no 1 R R
d) 125mm dia no 1 R R
SUBTOTAL CARRIED FORWARD R
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Item Description Unit Qty Rate Amount

BROUGHT FORWARD R

9.4 STRUCTURAL CONCRETE

9.4.1 FORMWORK

94.1.1 Smooth vertical formwork m?2 1 R R
9.4.1.2 [Smooth horizontal formwork m?2 1 R R
9.4.1.3 [Special smooth, repaired and rubbed m2 1 R R

9.4.2 REINFORCEMENT

9.4.2.1 |Steel bars
a) mild steel t 1 R R

b)  high tensile steel t 1 R R

9.4.2.2 |High tensile welded mesh

a) ref. 391 m2 1 R R
b) ref. 241 m2 1 R R
c) ref.193 m2 1 R R

9.4.3 CONCRETE

9.4.3.1 [Prescribed mix 1:3 cementitious grout m3 1 R R
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Item Description Unit Qty Rate Amount

9.4.3.2 |Blinding layer in 1mm thick concrete class 11/19 m3 1 R R

9.4.3.3 [Strength concrete

a) Class 11/6, 7 m3 1 R R
b) Class 11/13 m3 1 R R
c) Class 11/19 m3 1 R R
d) Class 1/13 m3 1 R R
e) Class 1/19 m3 1 R R
f) Class 21/19 m3 1 R R
g) Class1/19 m3 1 R R
h)  Class 1 non-shrink cementitious grout m3 1 R R

9.4.3.4 |Extra-over item 9.4.3.3 for application to existing

concrete surface prior to concrete pour of:

a) latex bonding agent m2 1 R R

b)  epoxy wet-to-dry bonding agent m2 1 R R

9.4.3.1 Unformed surface finishes:

a) wood floated finish m2 1 R R

b) steel floated finish m2 1 R R

9.4.3.6 Manufacture and install precast elements

a) Fibre-cement cover plates 1 x 111 x 16mm

thick, installed between filter pipe laterals no 1 R R

SUBTOTAL CARRIED FORWARD R
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Item Description Unit Qty Rate Amount

BROUGHT FORWARD R

9.4.3.7 Miscellaneous metal work

Supply, deliver and install:

a) 12 dia stainless steel anchor bolts

i) 110mm long no 1 R R
if) 260mm long no 1 R R
iii) 300mm long no 1 R R

b)  Stainless steel flat bar of cross section

Imm x Imm

i) 110mm long no 1 R R

i) 200mm long no 1 R R

iii) 300mm long no 1 R R

iv) 350mm long no 1 R R
9.1 FILTER MEDIA

(Note : all materials measured nett as installed
in final position).
Supply, deliver, install and wash the following

graded filter media:

a) 6 -12mm graded stone m3 1 R R
b) 2.36 - 4.71mm graded grit m3 1 R R
c) 0.6 -1.18mm graded silica sand m3 1 R R
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Item Description Unit Qty Rate Amount
d) 1.2-2.4mm graded anthracite m3 1 R R
9.6 GEOTEXTILE
9.6.1 Supply and install non-woven, needle punched

geotextile filter fabric of the following class:

a) 21g/m? m? 1 R R
b) 270 g/m? m?2 1 R R
c) 240 g/mz m2 1 R R
9.7 CLEAN CRUSHED ROCK
9.7.1 Supply and install the following clean crushed rock

as natural permeable material in subsurface

drainage system:

a) 13.2mm m?3 1 R R
b) 19mm m3 1 R R
c) 21mm m3 1 R R
d 38mm m3 1 R R

9.8 MARK-UP RATES

9.8.1 Percentage mark-up on rates listed on term contracts % 1 %

9.8.2 Percentage mark-up on items (with attached in-

voices) approved by the Employer or his represen-
tative for materials, (other than those set out in
this list) used in execution of work ordered by the

Employer % 1 %

SUBTOTAL CARRIED FORWARD R
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Item Description Unit Qty Rate Amount
BROUGHT FORWARD R
9.9 Tip trucks
(a) 6msd h 1 R R
(b) 1msd h 1 R R
9.1 Flat bed trucks
(& 1t km 1 R R
(b) 7t km 1 R R
9.11 LDV
(& 2x4WD km 1 R R
(b) 4x4WD km 1 R R
SUBTOTAL R
TOTAL SCHEDULE 1 CARRIED FORWARD TO SUMMARY R
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SCHEDULE 6 : HANDRAILING Schedule 6
Item No Description Unit Qty Rate Amount
1. HANDRAILING AND THE SUPPLY OF ALL MATERIAL

1.1 Hot dip galvanised Mono type tubular handrailing

system according to SABS 014, for the complete

installation, comprising the following components:

a) Tubular handrailing

Min 33mm OD x 2,1mm thick x 1 Mpa

(min) yield stress steel knee and top rails m 1 R R

b)  Stanchions
Min 42mm OD x 3,0mm thick x 1 Mpa
(min) yield stress steel spaced at a max of

1,8m centres for the following types:

i) LS90 no 1 R R
i) ST90 no 1 R R
iii) SS90 no 1 R R
iv) T90 no 1 R R
v) S90 no 1 R R
vi) P90 no 1 R R
vii) SP40 no 1 R R
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Item No Description Unit Qty Rate Amount
viii) SP41 no 1 R R
ix) T40 no 1 R R
x) T41 no 1 R R
Xi) S40R no 1 R R
xii) S40L no 1 R R
xiii) S41R no 1 R R
xiv) S41L no 1 R R
xv) TA40 no 1 R R
xvi) TA41 no 1 R R
c) Bends
Min 33mm x 2,21mm thick x 1 Mpa (min) yield
stress steel tube in the following configurations:
i) Standard 90° bend no 1 R R
if) Standard 131° bend no 1 R R
iii) Straight closure bend no 1 R R
SUBTOTAL CARRIED FORWARD R
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Item No Description Unit Qty Rate Amount
BROUGHT FORWARD R
iv) 41° angle closure bend no 1 R R
v) 40° angle closure bend no 1 R R
vi) Stair return bend no 1 R R
vii) Kink bend no 1 R R
d) Ferrules no 1 R R
1.2 MARK-UP RATES
1.2.1 Percentage mark-up on rates listed on term
contracts % 1 % R71
1.2.2 Percentage mark-up on items (with attached in-
voices) approved by the Employer or his represen-
tative for materials, (other than those set out in
this list) used in execution of work ordered by the
Employer % 1 % R
1.3 Tip trucks
(a) 6msd h 1 R R
(b) 1m?d h 1 R R
1.4 Flat bed trucks
(@ 1t km 1 R R
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Item No Description Unit Qty Rate Amount
(b) 7t km 1 R R
1.1 LDV
(@ 2x4WD km 1 R R
(b) 4x4WD km 1 R R
SUBTOTAL R
TOTAL SCHEDULE 6 CARRIED FORWARD TO SUMMARY R
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SCHEDULE 7 : SEPTIC TANKS

SCHEDULE 7

Item

Description

Unit

Qty

Rate

Amount

12.

121

12.1.1

12.1.2

12.1.3

12.2

SEPTIC TANKS AND THE SUPPLY OF ALL MATERIAL

EARTHWORKS : SEPTIC TANK

Excavation (measured 0,1m beyond wall perimeter
with 1:1,1 side slopes and 0,11m below structure
invert level) and use for backfill at 90% MOD AASHTO
density, around septic tank or dispose of, as ordered

within 0,1km freehaul distance of septic tank site

Extra over item 12.1.1 for:

a) Intermediate material

b) Hard rock excavation

Importation of approved gravel material from an open
borrow pit within 0,1km freehaul distance, place in
backfill below septic tank and compact to 90% MOD

AASHTO density

EARTHWORKS : PIPE TRENCHES

Excavate in all materials for trenches, backfill and
compact, including disposal of surplus or unsuitable

material for septic tank disposal drains

Importation of crushed stone, graded 40-70mm, from
a suitable source and place in effluent disposal drain

trench

m?3

m?3

m?3

m3

m?3
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Item Description Unit Qty Rate Amount

Importation of crushed stone, graded 70-11mm, from
a suitable source and place in seepage pit at

termination of pipe drains m3 1 R R

12.3 CONCRETE WORK

12.3.1 Formwork

12.3.1.1 [Smooth off shutter : all vertical surfaces m?2 1 R R

12.3.1.2 [Smooth off shutter horizontal, underside roof slab m?2 1 R R

12.3.2 Reinforcement

a) High tensile steel reinforcement t 1 R R

12.3.3 Concrete

12.3.3.1 |a) Blinding layer - Imm thick in prescribed mix
11 concrete below septic tank m2 1 R R
b)  Strength mix 21/19 concrete in septic tank
floor, walls and roof m3 1 R R

c) Strength mix 1/19 concrete in manhole floor,

SUBTOTAL CARRIED FORWARD R
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Item Description Unit Qty Rate Amount
BROUGHT FORWARD
and roof m?3 1
d) Benching strength mix 1/19 concrete in
manhole m3 1
e) Strength mix 21/19 reinforced concrete lids
for septic tank no 1
12.3.4 Surface finish
a) Wood floated surface finish to floor, roof and
internal walls horizontal surfaces m?2 1
b) 1mm chamfer on all exposed concrete edges m 1
12.3.1 BUILDING WORK
Brickwork
a) 21mm brickwork with type FBS bricks both
sides in manhole walls m? 1
b) 111mm brickwork m? 1
12.3.6 FIBRE CEMENT SEPTIC TANK
Supply and install 131R fibre-cement septic tank.
(Note: excavation and concrete footing measured
elsewhere) no 1
12.4 PIPE LAYING
Supply, lay, joint and test 11DN corrugated radial
rib profile, drainage pipe:
a) unslotted m 1
b) slotted m 1
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Item Description Unit Qty Rate Amount

12.1 MARK-UP RATES
12.11 Percentage mark-up on rates listed on term contracts % 1 % R
12.1.2 Percentage mark-up on items (with attached invoices)

approved by the Employer or his representative for

materials, (other than those set out in this list) used

in the execution of work ordered by the Employer % 1 % R
12.6 Tip trucks

(a) 6msd h 1 R R

(b) 1m3 h 1 R R
12.7 Flat bed trucks

(@) 1t km 1 R R

(b) 7t km 1 R R
12.8 LDV

(@ 2x

4WD km 1 R R
(b) 4x
4WD km 1 R R
SUBTOTAL R
TOTAL SCHEDULE 7 CARRIED FORWARD TO SUMMARY R
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SCHEDULE 8 : CIRCULAR CONCRETE RESERVOIRS SCHEDULE 8
Item Description Unit Qty Rate Amount
13. CIRCULAR CONCRETE RESERVOIRS

Note : haulage up to 0.1km is considered free-haul)

13.1 RESERVOIR CONSTRUCTION

13.11 SITE CLEARANCE

13.1.11 Clear and grub site ha 1 R R

13.1.1.2 |Remove and grub large trees and stumps of girth:
a) over 1m and up to and including 2m no 1 R R

b) over 2m and up to and including 3m no 1 R R

13.1.1.3 Reclear surfaces (only on instructions from the

Engineer) ha 1 R R

13.1.1.4  |Take down existing fences
a) Stockproof fence km 1 R R

b) Security fence km 1 R R

13.1.1.1  [Transport materials and debris to unspecified sites

and dump m3.km 1 R R

13.1.1.6 Remove topsoil to nominal depth of 11mm and

stockpile m3 1 R R
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Item Description Unit Qty Rate Amount

13.1.2 EARTHWORKS

13.1.2.1 Bulk excavation (measured 1.0m beyond wall
perimeter with 1:1 slopes) and use for backfill at
90% MOD AASHTO density on embankments
around reservoir or dispose of, as ordered, within
0.1km freehaul distance m3 1 R R

13.1.2.2 Extra-over item 13.1.2.1 for:

a) intermediate excavation m3 1 R R
b) hard rock excavation m3 1 R R
)  boulder excavation class A m3 1 R R
d) boulder excavation class B m3 1 R R

13.1.2.3 Excavate for restricted foundations, footings and
pipe trenches in all materials and use for backfill,
embankment or dispose m3 1 R R

13.1.2.4 Extra-over item 13.1.2.3 for:

a) intermediate excavation m3 1 R R

b) hard rock excavation m3 1 R
R

c) boulder excavation class A m3 1 R R

d) boulder excavation class B m3 1 R R

13.1.2.1 Extra-over for importation of materials

R
a) from borrow pits m3 1 R
CARRIED FORWARD R
BROUGHT FORWARD R
b) from commercial sources
i) 6,7mm crushed rock m3 1 R R
ii) 13mm crushed rock m3 1 R R
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Item Description Unit Qty Rate Amount
iii) 19mm crushed rock m3 1 R R
iv) 21mm crushed rock m3 1 R R
v) 38mm crushed rock m3 1 R R

13.1.2.6 Opening up and closing down of designated borrow

pit ha 1 R R

13.1.2.7 Extra-over item 13.1.2.1 and 13.1.2.3 for:

a) limited overhaul m3 1 R R

b) long overhaul in excess of 0.1km m3.km 1 R R

13.1.3 CONCRETE WORK

13.1.31 FORMWORK

a) Rough m? 1 R R
b) Smooth
i) all vertical surfaces to be backfilled m? 1 R R
i) underside of roof slab m? 1 R R

c) Special smooth, repaired and rubbed

i) all exposed vertical surfaces m2 1 R R

d) Narrow widths

i) upto 1mm wide m2 1 R R
i) chamfered edges 1mm x 1mm m 1 R R
iii) triangular drip groove 21mm m 1 R R

e) Box-out openings (rectangular) of area up to
and including 0.1m?2 up to and including 0.1m

deep no 1 R R
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Item Description Unit Qty Rate Amount

f) Box-out openings (rectangular) of area over
0.1m2 up to and including 0.1m2 up to and

including 0.1m deep) no 1 R R

13.1.3.2 REINFORCEMENT

a) Steel bars
i) mild steel t 1 R R

ii) high tensile steel t 1 R R

b)  High tensile welded mesh

i) ref. 391 m? 1 R R
ii) ref. 241 m?2 1 R R
i) ref. 193 m? 1 R R

13.1.3.3 CONCRETE

a) Prescribed mix 1:3:6 (38) in cavities formed

by overbreak, only upon instruction of the

Engineer R R
SUBTOTAL CARRIED FORWARD R
BROUGHT FORWARD R

b)  Prescribed mix 1:6 for topping on floor and

roof screeded to fall m3 1 R R
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Item Description Unit Qty Rate Amount
c) Blinding layer - 1mm thick in class 11/19

concrete m3 1 R R

d) Strength concrete
i) Class 11/19 for filling of pockets in excavated

foundations where such over-excavations were

ordered by the Engineer m3 1 R R
ii) Class 1/19 m3 1 R R
iii) Class 21/19 m3 1 R R
iv) Class 1/19 m?3 1 R R

e) Surface finish

i) wood floated surface finish to floor, roof and

screeds m? 1 R R
ii) steel floated m2 1 R R
iii) power floated m? 1 R R

13.1.3.1  |JOINTS

13.1.3.1.1 |Forming of new expansion and contraction joints m 1 R R

13.1.3.1.2 |Extra-over item 13.1.3.1.1 for cleaning, priming and

sealing of 1mm square contraction joints with

Jacolastic or equivalent m 1 R
R
13.1.3.1.3 |Waterbars (Expandible)
a) Expandible preformed hydrophilic elastomer
joint sealing waterstop as Sika Water Swebber
WS 11 or equivalent m 1 R R
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Item Description Unit Qty Rate Amount
13.1.3.1.4 |Waterbars (Moulded)
Precision moulded rubber or PVC waterbars in the
following profiles:

a) Centre bulb (in expansion joints) of width:

i) 190mm m 1 R R
i) 21mm m 1 R R
i) 21mm m 1 R R
iv) 1mm m 1 R R

b) Dumb-bell (in contraction and construction

joints) of width:

i) 11mm m 1 R R
i) 190mm m 1 R R
iii) 21mm m 1 R R

Lay-flat external type (in contraction joints in
walls and slabs) of width:

i) 21mm m 1 R R
i) 21mm m 1 R R

iii) 21mm with centre bulb for expansion

joints m 1 R R
13.2.1.1 Prescribed mix 1:3 cementitious grout m3 1 R R
13.2.1.2 Class 1 non-shrink cementitious grout m3 1 R R

13.2.1.3 Extra-over items 13.1.3.3, 13.2.1.1 and 13.2.1.2 for

application to existing concrete surface (prior to

concrete pour) of:

a) latex on agent m2 1 R R

b) epoxy wet-to-dry bonding agent m2 1 R R
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Item Description Unit Qty Rate Amount
13.3 MARK-UP RATES
13.3.1 Percentage mark-up on rates listed on term
contracts % 1
%
13.3.2 Percentage mark-up on items (with attached

invoices) approved by the Employer or his
representative for materials, (other than those set

out in this list) used in the execution of work

ordered by the Employer % 1
%
134 Tip trucks
(@ 6md h 1 R R
(b) 1m?d h 1 R R
13.1 Flat bed trucks
(@ 1t km 1 R R
(b) 7t km 1 R R
13.6 LDV
(& 2x
4WD km 1 R R
(b) 4x
4WD km 1 R R

TOTAL SCHEDULE 8 CARRIED FORWARD TO SUMMARY
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SCHEDULE 9 : GABIONS AND PITCHING SCHEDULE 9
Item Description Unit Qty Rate Amount
14. GABIONS AND PITCHING
14.1 SITE CLEARANCE
14.1.1 Clear and grub ha 2 R
14.1.2 Remove and grub large trees and stumps of girth:
a) over 1m and up to and including 2m no 1 R
b) over 2m and up to and including 3m no 1 R
14.1.3 Reclear surfaces (only on instructions from the
Engineer) ha 2 R
14.1.4 Take down existing fences
a) Stockproof fence km 2 R
b) Security fence km 1 R
14.1.1 Dismantle and remove pipelines with internal diameter:
a) uptolmm m 1 R
b) exceeding 1mm up to 600mm m 1 R
c) exceeding 600mm up to 11mm m 1 R
14.1.6 Demolish and remove structures:
a) brickwork m3 1 R
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Item Description Unit Qty Rate Amount

b) concrete structures

i) unreinforced m3 1 R R

i) reinforced m3 1 R R

14.1.7 Transport materials and debris to unspecified sites

and dump m3.km 1 R R

14.1.8 Remove topsoil to nominal depth of 140mm and

stockpile m3 1 R R

14.2 EARTHWORKS

14.2.1 a) Excavate in all materials and use for embank-

ment or backfill compacted to 91% modified

m3 1 R R

AASHTO density, or dispose, as ordered

b) Extra-over item 14.2.1a for:

i) intermediate excavation m3 1 R R
i) hard rock excavation m3 1 R R
iii) boulder excavation class A m3 1 R R
iv) boulder excavation class B m3 1 R R
CARRIED FORWARD R
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Item Description Unit Qty Rate Amount

BROUGHT FORWARD R

14.2.2 Restricted Excavation

a) Excavate for restricted foundations and footings
in all materials and use for embankment or

backfill compacted to 91% modified AASHTO

density, or dispose, as ordered m3 1 R R
b) Extra-over item 14.2.2a for:
i) intermediate excavation m3 1 R R
i) hard rock excavation m3 1 R R
iii) boulder excavation class A m?3 1 R R
iv) boulder excavation class B m3 1 R R
14.2.3 Importing of materials
a) Extra-over items 14.2.1 and 14.2.2 for

importation of materials
i) from borrow pits m3 1 R R

if) 19mm crushed rock from commercial

sources m?3 1 R R
b) Opening up and closing down of designated
borrow pit ha 1

14.2.4 Extra excavation in all materials to provide working

space around structure m3 1 R R

14.2.1 Overhaul

a) Limited overhaul m3 1 R R
b) Long overhaul m3.km 1 R R
14.2.6 Topsoiling m3 1 R R
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Item Description Unit Qty Rate Amount
14.3 GABIONS
14.3.1 Surface preparation for bedding of gabions:
a) Cauvities filled with approved excavated
material or rock to max. depth of 140mm m2 1
b) Cauvities filled with class 14/19 strength
concrete, to max. thickness of 60mm m?2 1
C) Cauvities filled with class 14/19 strength
concrete, irrespective of depth m3 1
14.3.2 Construct gabions to SABS 1480 (1993) using
galvanised wire
Notes : Each gabion to be fitted with a corrosion
resistant metal tag containing manufacturer's
information.
Mesh to be hexagonally woven 3 %2 turns, R =1,
b = 80 mesh wire 2,7mm min. and selvedge 3,4mm min.
Diaphragms at 1,0m centres.
Binding wire 2,2mm min.
In the following sizes:
a) L=1m W=1m H=1m Cell 1 m3 1
b) L=1,2m W=1m H=1m Cell 1 m3 11
C) L=2m W=1m H=1m Cell 2 m3 1
d) L=3m W =1m H=1m Cell 3 m3 1
e) L=4m W=1m H=1m Cell4 m3 1
f) L=2m W=0,Im H=0,Im Cell2 m3 1

CARRIED FORWARD
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Item Description Unit Qty Rate Amount
BROUGHT FORWARD
Q) L=2m W=1m H=0,1m Cell2 m3 1
h) L=3m W=1m H=0,1m Cell3 m3 1
i) L=4m W=1m H=0,1m Cell4 m3 1
14.3.3 Ditto item 14.3.2 with all wires PVC coated:
a) L=1m W=1m H=1m Cell 1 m3 1
b) L=11m W=1m H=1m Cell 1 m3 1
C) L=2m W=1m H=1m Cell 2 m3 1
d) L=3m W=1m H=1m Cell 3 m3 1
e) L=4m W=1m H=1m Cell4 m3 1
f) L=2m W=0,Im H=0,Im Cell2 m3 1
Q) L=2m W=1m H=0,Am Cell2 m3 1
h) L=3m W=1m H=0,1m Cell 3 m3 1
i) L =4m W=1m H=0,1dm Cell4 m3 1
14.3.4 Construct wired mattresses to SABS 1480 (1993)
using galvanised wire.
Notes : Each mattress to be fitted with a corrosion
resistant metal tag containing manufacturer's
information.
Mesh to be hexagonally woven 3% turns, R = 1,
b = 80 mesh wire 2,2mm min and selvedge 3,1mm min.
Diaphragms at 1,0 m centres.
Binding wire 2,2mm min.
In the following sizes:
a) L=2m W=1m H=0,3m Cell 2 m3 1
b) L=3m W=1m H=0,3m Cell 3 m3 1
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Item Description Unit Qty Rate Amount

c) L =6m W=1m H=0,3m Cell 6 m3 1 R R

14.3.1 Ditto item 14.3.4 with all wires PVC coated:

a) L=2m W =1m H=0,3m Cell 2 m3 1 R R
b) L=3m W =1m H=0,3m Cell 3 m3 1 R R
c) L =6m W=1m H=0,3m Cell 6 m3 1 R R

14.3.6 Extra-over items 14.3.2, 14.3.3, 14.3.4 and 14.3.1

for packing selected stone for exposed face m2 1 R R

14.3.7 Extra-over items 14.3.2, 14.3.3, 14.3.4 and 14.3.1
for installation of the following upon instruction of

the Engineer:

a) galvanised binding and lacing wire of min.
thickness 2,2mm (Measured per roll of 1kg) no 1 R R
b) closing wire rings (41 DN open and approx.

1 DN closed) as SPENAX or equivalent.
(Measured per box containing 1600 rings)
i) galvanised no 1 R R

i) stainless steel no 1 R R

14.3.8 Geotextile

Non-woven, continuous filament geotextile:

a) Grade U34 (270g/m2) m2 1 R R
b) Grade U44 (340 g/m?) m2 1 R R
SUBTOTAL CARRIED FORWARD R

14.4
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Item Description Unit Qty Rate Amount

PITCHING

BROUGHT FORWARD R

14.4.1 Plain stone pitching to a minimum final layer
thickness of:
a) 1mm m2 1 R R

b) 1mm m2 1 R R

14.4.2 Grouted stone pitching in freshly laid cement mortar
of 1:6 mix proportion, to a minimum final layer

thickness of 1mm m2 1 R R

14.4.3 Grouted stone pitching of 1mm pitching thickness,
laid on a fresh class 14/19 concrete bed of 71mm

thickness m2 1 R R

141 MARK-UP RATES

14.1.1 Percentage mark-up on rates listed on term
contracts % 1 R
%
14.1.2 Percentage mark-up on items (with attached
invoices) approved by the Employer or his

representative for materials, (other than those set

out in this list) used in the execution of work

ordered by the Employer % 1 R
%
14.6 Tip trucks
(a) 6ms3 h 1 R R
(b) 1m3 h 1 R R
14.7 Flat bed trucks
(@ 1t km 1 R R
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Item Description Unit Qty Rate Amount
(b) Tt km 1
14.8 LDV
(@ 2x4WD km 1
(b) 4 x4WD km 1

TOTAL SCHEDULE 9 CARRIED FORWARD TO SUMMARY
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SCHEDULE 1 : SEGMENTED BLOCK PAVING, KERBING AND CHANNELING
Item Description Unit Qty Rate Amount

11. SEGMENTED BLOCK PAVING, KERBING AND

CHANNELING
11.1 SITE CLEARING
1111 Clear and grub ha 1 R R
11.1.2 Remove and grub large trees and stumps of girth

Jover 1m and up to and including 2m no 1 R R

I

Jover 2m and up to and including 3m no 1 R R
11.1.3 Reclear surfaces (only on instructions from the Engineer) ha 1 R R
11.1.4 Take down existing fences stockproof fence km 1 R R

I

)Security fence km 1 R R
1111 Transport materials and debris to unspecified sites and dump m3.km 1 R R
11.1.6 Remove topsoil to nominal depth of 11mm and stockpile m3 1 R R
11.2 BULK EARTHWORKS
6.2.1 Bulk Excavation

|Excavate in all materials and use for embankment or

backfill compacted to 90% modified AASHTO density or

dispose, as ordered m3 1 R R
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Item Description Unit Qty Rate Amount

I
\Extra-over item 11.2.1 for:

i) Intermediate material m3 1 R R
ii) hard rock excavation m3 1 R R
iii) boulder excavation, Class A m3 1 R R
iv) boulder excavation, Class B m3 1 R R

11.2.2 Importing of Materials

¢

)Extra-over for importation of materials from borrow pits m?3 1 R R
I
)Opening up and closing down of designated borrow pit ha 1 R R
(
)Dealing with overburden m?3 1 R R

11.2.3 Overhaul

a) Limited overhaul m3 1 R
R
b) Long overhaul m3.km 1 R R
11.3 EARTHWORKS (Roads, Subgrade)
11.3.1 Preparation of site
a) Stripping and removal of topsoil to 11mm
depth, stockpiling and maintaining m3 1 R R
SUBTOTAL CARRIED FORWARD R
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Item Description Unit Qty Rate Amount

BROUGHT FORWARD R

b) Strip and remove 11mm layer, haul and

spread topsoil in borrow pits m3 1 R R

11.3.2 Treatment of Pavement area

a) Pavement area preparation and compaction of
material to:
i) min. of 90% MOD AASHTO density to a
depth of 11mm m?3 1 R R
i) min. of 93% MOD AASHTO density to a
depth of 11mm m?3 1 R R
iii) min of 91% MOD AASHTO density to a
depth of 11mm m3 1 R R
b) In-place treatment of pavement area in
intermediate or hard rock material by:
i) Ripping m?3 1 R R

i) Blasting m3 1 R R

11.3.3 Cut to fill

a) Cut to fill and compact to 90% of MOD
AASHTO density m3 1 R R

b) Cut to fill and compact to 93% of MOD

AASHTO density m3 1 R R

11.3.4 Borrow to fill

a) Borrow to fill and compact to 90% of MOD
AASHTO density m3 1 R R

b) Borrow to fill and compact to 93% of MOD
AASHTO density m3 1 R R

C) Borrow to fill and compact to 91% MOD AASHTO
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Item Description Unit Qty Rate Amount

density m3 1 R R

11.3.1 Selected layer

a) Selected layer compacted to 93% of MOD
AASHTO density m3 1 R R
b) Selected gravel course compacted to 91%
of MOD AASHTO density m3 1 R R

11.3.6 Excavating and breaking down material

Extra-over items 11.3.3, 11.3.4 and 11.3.1 for

excavating and breaking down material in:

a) Intermediate excavation m3 1 R R
b) Hard excavation m3 1 R R
C) Boulder excavation, Class A m3 1 R R
d) Boulder excavation, Class B m3 1 R R

11.3.7 Cut to spoil or stockpile from

a) Soft excavation m3 1 R R
b) Intermediate excavation m3 1 R R
c) Hard excavation m3 1 R R
d) Boulder excavation, Class A m3 1 R R
SUBTOTAL CARRIED FORWARD R

R
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Item Description Unit Qty Rate Amount

BROUGHT FROWARD

e) Boulder excavation, Class B m3 1 R R

11.3.8 Removal of oversize material m3 1 R R

11.3.9 Overbreak of excavation in:

a) Intermediate excavation m3 1 R R
b) Hard excavation m3 1 R R
C) Boulder excavation, Class A m3 1 R R
d) Boulder excavation, Class B m3 1 R R
11.3.1 Materials bladed to windrow m?3 1 R R

11.3.11  |Stockpile
Extra-over items 11.3.1, 11.3.3, 11.3.4 or 11.3.1 for

temporary stockpiling of material m3 1 R R

11.3.12 |Overhaul
Extra-over items 11.3.1, 11.3.3, 11.3.4, 11.3.1, 11.3.7,
11.3.8 or 11.3.11 for haulage beyond the 0,1 km

freehaul distance m3.km 1 R R

11.3.1.3 [Surface finishes

a) Topsoiling m2 1 R R

11.3.14 |Mounds, channels and mitre banks

Construct catchwater mounds, channels and

mitre banks m3 1 R R
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Item Description Unit Qty Rate Amount

11.3.11 |Chemical stabilization extra over unstabilized

compacted layers :

a) Gravel sub-base course (11mm thick) m3 1 R R

b) Gravel base course (11mm thick) m3 1 R R

11.3.11 |Chemical Stabilizing Agent :

a) Ordinary Portland Cement t 1 R R

b) Portland blast furnace cement t 1 R R
11.3.17 |Provision and application of water for curing ki 1 R R
11.4 DRAINS

11.4.1 Excavation for Open Drains

a) Excavate in soft material in the depth range

0 m up to 1,1m below surface level m3 1 R R

b) Extra-over item 11.4.1a for excavation in:

i) Intermediate material m3 1 R R
m3 1 R R

i) Hard rock
SUBTOTAL CARRIED FORWARD R
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Item Description Unit Qty Rate Amount

BROUGHT FORWARD R

11.4.2 Excavation for Subsoil Drainage Systems

a) Excavate in soft material within the following

depth ranges below surface level:

i) Omupto1,1m m3 1 R R
i) Exceeding 1,1m and up to 2,1m m3 1 R R
iii) Exceeding 2,1m and up to 3,1m m3 1 R R

b) Extra-over sub-item 11.4.2a for excavation in:
i) Intermediate material m3 1 R R

if) Hard rock m3 1 R R

11.4.3 Permeable material in subsoil drainage systems:

a) Coarse grade sand from approved natural
sources m?3 1 R R
b) Course aggregate
i) 19mm m3 1 R R
i) 40mm m3 1 R R

11.4.4 Synthetic fibre filter fabric, needle punched

a) 231 g/m2 m2 1 R R
b) 270 g/m2 m2 1 R R
11.1 SEGMENTED PAVING

11.1.1 Provision of edge restraints in class 1/19 concrete,
in the following cross sections:

a) 11 x 71mm m 1 R R

160




ORTDM SCMU 29-25/26 - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO
DISTRICT MUNICIPALITY FOR 36 MONTHS (6CE-7CE) FOR EMERGENCY.

Item Description Unit Qty Rate Amount
b) 1x71 mm m 1 R R
c) 21 x 71mm m 1 R R

11.1.2 Construction of grey coloured paving to SABS

118 - 1981 in the following type, class and sizes:

11.1.21 |TypeS-A

a) Class 21 and thickness:

i) 60mm m2 1 R R
i) 80mm m2 1 R R
iii) 1mm m2 1 R R

b) Class 31 and thickness:

i) 60mm m2 1 R R
i) 80mm m2 1 R R
iii) 1mm m2 1 R R

11.1.2.2 (TypeS-B

a) Class 21 and thickness:

i) 60mm m2 1 R R
i) 80mm m2 1 R R
iii) 1mm m2 1 R R

b) Class 31 and thickness:

i) 60mm m2 1 R
R
if) 80mm m2 1 R R
iii) 1mm m2 1 R R
SUBTOTAL CARRIED FORWARD R
R
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Item Description Unit Qty Rate Amount

BROUGHT FORWARD

11.1.2.3 |TypeS-C

a) Class 21 and thickness:

i) 60mm m2 1 R R
i) 80mm m2 1 R R
iii) Imm m2 1 R R

11.1.3 Cutting units to fit edge restraints:

a) straight m 1 R R
b) raked m 1 R R
c) curved m 1 R R

11.1.4 Extra-over item 11.1.2.1, 11.1.2.2 and 11.1.2.3 for

rolling to locked-up condition m2 1 R R

11.6 KERBING

11.6.1 Supply, bed, lay and joint precast concrete sections,

in conformity with SABS 927-1969:

11.6.1.1 [Kerb of 1m length on straights

a) half-battered

i) fig 3 m 1 R R
ii) fig 4 m 1 R R
b) battered fig 6 m 1 R R
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Item Description Unit Qty Rate Amount

c) mountable

ii) fig 7 m 1 R R
i) fig8 m 1 R R
iii) fig 9 m 1 R R

11.6.1.2 |Kerb of 31mm length on curves:

a) half-battered

i) fig 3 m 1 R R
ii) fig 4 m 1 R R
b) battered fig 6 m 1 R R

C) mountable

i) fig7 m 1 R R
i) fig 8 m 1 R R
iii) fig 9 m 1 R R

11.6.1.3 |Edqings of 1m length on straights:

a) rectangular fig 1 m 1 R R
b) half-round fig 11 m 1 R R
c) rectangular fig 12 m 1 R R

11.6.1.4 |Edqings of 31mm length on curves:

a) rectangular fig 1 m 1 R R
b) half-round fig 11 m 1 R R
c) rectangular fig 12 m 1 R R
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Item Description Unit Qty Rate Amount

11.6.1.1 |Channels of 1m length on straights :

a) rectangular fig 13 m 1 R R

b) tapered fig 14 m 1 R R

11.6.1.6 |Channels of 31mm length on curves:

a) rectangular fig 13 m 1 R R

b) tapered fig 14 m 1 R R

11.6.2 Concrete kerbing and channeling combined

a) Cast in-situ class 21/19 of cross sectional area
up to 0,08 mz/m
i) straight m 1 R R
i) curved m 1 R R
b) Cast in-situ class 21/19 of cross sectional area
exceeding 0,08 m2/m up to 0,1 m?/m
i) straight m 1 R R
i) curved m 1 R R
c) Cast in-situ class 21/19 of cross sectional area
exceeding 0,1 m?/m up to 0,12 m?/m
i) straight m 1 R R
i) curved m 1 R R
d) Cast in-situ class 21/19 of cross sectional area

exceeding 0,12 m2/m up to 0,11 m2/m

i) straight m 1 R R
i) curved m 1 R R
11.7 MARK-UP RATES
11.7.1 Percentage mark-up on rates listed on term contracts % R R

Percentage mark-up on items (with attached invoices)
11.7.2 approved by the Employer or his representative for materials
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Item

Description

(other than those set out in this list) used in the execution

Of work ordered by the employer

Unit

%

Qty

Rate

Amount

ESTABLISHMENT OF FACILITIES

Tip trucks

(@) 6 m3

(b) 1m3
Flat bed trucks
€) 1t

(b) Tt

LDV

(a) 2 X 4WD

(b) 4 x 4WD

km

km

km

km

TOTAL SCHEDULE 1 CARRIED FORWARD TO SUMMARY

SCHEDULE 11 :

SECURITY FENCING

SCHEDULE 11

Item

16.

16.1

16.1.1

16.1.2

Description

SECURITY FENCING AND THE SUPPLY OF ALL

MATERIAL

SITE CLEARING

b) security fence

a) stockproof fence

Clear and grub the fence line, a 2m wide strip

Take down existing fences
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km

Qty

Rate

Amount
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Item Description Unit Qty Rate Amount

16.1.3 Transport materials and debris to unspecified sites

and dump m3.km 1 R R
a) 2mm dia mild steel km 1 R R
b) 4mm dia mild steel km 1 R R
c) 2mm dia high tensile steel km 1 R R

16.3.3 Zinc coated diamond mesh (to SABS CKS 229);
2,1mm dia mild steel with 1 mesh and 1,8m width

with bottom end barbed and top end open km 1 R R

16.3.4 Corner and gate posts in 88mm diameter pipe section

having a 3mm wall thickness

a) hot dip galvanised no 1 R R
b) painted no 1 R R
SUBTOTAL CARRIED FORWARD R

BROUGHT FORWARD R

16.1.2 Zinc coated smooth wire to SABS 671

a) 2mm dia mild steel km 1 R R
b) 4mm dia mild steel km 1 R R
c) 2mm dia high tensile steel km 1 R R

16.1.3 Zinc coated diamond mesh (to SABS CKS 229);
2,1mm dia mild steel with 1 mesh and 1,8m width

with bottom end barbed and top end open km 1 R R
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Item Description Unit Qty Rate Amount
16.1.4 Corner and gate posts in 114mm diameter pipe section
having a 3,6mm wall thickness

a) hot dip galvanised no 1 R R

b) painted no 1 R R

16.1.1 Straining posts in 114mm diameter pipe section

having a 3,6mm wall thickness

a) hot dip galvanised no 1 R R

b) painted no 1 R R

16.1.6 Intermediate posts in 88mm diameter pipe section

having a 3,21mm wall thickness

a) hot dip galvanised no 1 R R
b) painted no 1 R R
SUBTOTAL R
TOTAL SCHEDULE 11 CARRIED FORWARD TO SUMMARY R
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SCHEDULE 12 : PUMPHOUSE INSTALLATION FOR BOREHOLES SCHEDULE 12
Item No Description Unit Qty Rate | Amount
17. PUMPHOUSE INSTALALTION FOR BOREHOLES
171 SITE CLEARANCE
1711 Clear and grub site m? 1 R R
17.1.2 Remove and grub large trees and stumps of girth:

(@) Over 1 m and up to and including 2 m no 1 R R
(b) Over 2 m and up to and including 3 m no 1 R R
17.1.3 Reclear surfaces (only on instructions from the Engineer) m?2 1 R R
17.1.4 Take down existing fences
(a) Stockproof fence m 1 R R
(b) Security fence m 1 R R
17.11 Dismantle and remove pipelines with internal diameterup to 11 mm | m 1 R R
17.1.6 Demolish and remove concrete structures:
(a) Unreinforced m?3 1 R R
(b) Reinforced m?3 1 R R
17.1.7 Transport materials and debris to unspecified sites and dump m3/k 1 R R
m
17.2 EARTHWORKS (SMALL WORKS)
17.21 Restricted excavation
(a) Excavate for restricted foundations, footings and trenches inall | m?3 1 R R
materials and use for backfill or dispose.
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Item No Description Unit Qty Rate | Amount

(b) Extra-over item 18.2.1a for:

(i) intermediate excavation m3 1 R R
(i) bhard rock excavation m3 1 R R
17.2.2 Overhaul
(a) Limited overhaul mdk |1 R R
m
(b) Long overhaul mdk |1 R R
m
17.2.3 Importing of materials from borrow pits m3 1 R R
17.2.4 Topsoiling m? 1 R R
17.3 CONCRETE (ORDINARY BUILDINGS)
17.3.1 Formwork

17.3.11 (&) Rough

(i) Horizontal m? 1 R R

(i) Vertical m? 1 R R
(b) Normal

(i) Horizontal m? 1 R R

(i) Vertical m? 1 R R

(c) Special smooth, rubbed
(i) Horizontal m? 1 R R

(i) Vertical m? 1 R R

17.3.1.2 Narrow widths

(& Uptolmm m 1 R R
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Item No Description Unit Qty Rate | Amount
(b) Exceeding 1 mm up to and including 600 mm m 1 R R
17.3.2 Reinforcement
(2) Mild steel bars t 1 R R
(b) High tensile steel bars t 1 R R

(c) Welded mesh

(i) ref. 193 m? 1 R R
@iy ref. 241 m?2 1 R R
(iii) ref. 391 m?2 1 R R
17.3.3 Concrete
17.3.3.1 Prescribed mix 1:3:6 (38) m?3 1 R R

17.3.3.2 Strength mix (general works)

(a) Class 11/19 m?3 1 R R
(b) Class 1/19 m?3 1 R R
(c) Class 21/19 m?3 1 R R
(d) Class 1/19 m?3 1 R R

17.3.3.3 Strength mix Class 21/19 to pumphouse floor, pump and engine
foundations

(a) Concrete floor 1 x 1 x 11 mm no 1 R R

(b) Diesel engine foundation block (including formwork and anchor

bolts)

(i) Size 21 x1x600mm no 1 R R
(i)  (Upto 1 kW max.) no 1 R R
(i) (From 6 kW to 21 kW) no 1 R R

(c) Electric motor foundation block (including formwork and anchor
bolts)

(i) Size 600 x 600 x 600 mm (up to 7 kW max.) no 1 R R
(anchor bolts dia. M12 x 1 mm long)
(i) Size 1 x1x 600 mm (from 8 kW to 22 no 1 R R

kW (1 anchor bolts dia M16 x 211 mm long)
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Item No Description Unit Qty Rate | Amount

17.3.3.4 Blinding layer in class 11/19 concrete and 1 mm thick m? 1 R R

17.3.3.1 Unformed concrete surface finishes

(&) Wood-floated finish m2 1 R R
(b) Steel-floated finish m2 1 R R
(c) Power-floated finish m2 1 R R
17.4 BRICKWORK (strecherbond)
174.1 Foundation walling with clay bricks type NFX to SABS 227-1986 in:
(@) 21 mm walls m? 1 R R
(b) 341 mm walls m? 1 R R
17.4.2 Walling with clay stock bricks type NFP to SABS 227-1986 in:
(a) 111 mm walls m? 1 R R
(b) 21 mm walls m?2 1 R R
(c) 341 mm walls m? 1 R R
17.4.3 Walling with clay face bricks to SABS 227-1986 in:

(&) Type FBA
(i) 111 mm walls m? 1 R R
(i) 21 mm walls m? 1 R R
(b) Type FBX
(i) 111 mm walls m? 1 R R
(i) 21 mm walls m? 1 R R

(c) Type FBS

(i) 111 mm walls m? 1 R R
(i) 21 mm walls m? 1 R R
17.4.4 Extra-over items 18.4.1, 18.4.2 and 18.4.3 for building in of

miscellaneous walling materials
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Item No Description Unit Qty Rate | Amount

17.4.4.1 Brickforce in the following widths

(& 71 mm m 1 R R
(b) 11 mm m 1 R R
(c) 221 mm m 1 R R

17.4.4.2 Wire ties
(a) Butterfly type wire tie no 1 R R
(b) Modified PWD type wire tie no 1 R R
17.4.4.3 Mild steel (non-coiled) round bars
(&) 6 mm dia m 1 R R
(b) 8 mm dia m 1 R R

17.4.4.4 Precast concrete lintels

(@) 11 mm wide m 1 R R
(b) 221 x 1 mm cross section m 1 R R
(c) 221 x 71 mm cross section m 1 R R

17.44.1 Damp proof sheeting to SABS 912-1981

(&) 371 micron polyolefin water proof sheeting under floor slabs | m2 1 R R
and other positions instructed by the Engineer

(b) 371 micron polyolefin water proof sheeting in walls and window

cills:

@ 11 mwide m 1 R R
(i) 221 mm wide m 1 R R
(i) 371 mm wide m 1 R R

17.4.4.6 Soft board

(a) Plain
(i) 1 mm thick m? 1 R R
(i) 13 mm thick m? 1 R R

(b) Bitumen impregnated
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Item No Description Unit Qty Rate | Amount
(i) 1 mm thick m? 1 R R
17.4.4.7 Galvanised hoop iron m 1 R R

17.4.4.8 Galvanised wire

(&) 4 mmdiain 1 kg rolls no 2 R R

(b) 3,11 mmdiain 1 kg rolls no 2 R R
174.1 Extra-over items 18.4.1, 18.4.2 and 18.4.3 for forming of wall joints

(a) 1 mm square raked joint, measured per square metre of walling | m? 1 R R

(b) 1 mm square raked and tooled joint, measured per square | m?2 1 R R

metre of walling

17.1 MODULAR PUMPHOUSE

17.11 Remove old pumphouse and store temporarily for re-installation no 1 R R
17.1.2 Install removal pump house no 1 R R
17.1.3 Supply and install complete new modular pumphouse in | no 1 R R

compliance with plan nos. 121 811/97 ME and 121 816/97 ME

17.1.4 Supply 1 mm padlock wit set of 3 keys set 1 R R
(a) Small diesel engine - frame size 1 x 21 x 31 mm set 1 R R
(b) Medium engines - frame size 600 x 21 x 31 mm set 1 R R
(c) Large engines - frame size 1 x 21 x 61 mm set 1 R R
17.6 TAP STANDS
(a) Stand pipes - single type to Drawing No. 121 836/97 ME no 1 R R
(b) Stand pipes - double type to Drawing No. 121 836/97 ME no 1 R R
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SCHEDULE 13 :

PVC STORAGE TANK INSTALLATIONS

SCHEDULE 13

Item No. Description Unit Qty Rate Amount
18. PVC STORAGE TANK INSTALLATIONS
18.1 SITE CLEARANCE
18.1.1 Clear and grub site m? 1 R R
18.1.2 Remove and grub large trees and stumps of girth:
(&) Over 1 m and up to and including 2 m no 1 R R
(b) Over 2 m and up to and including 3 m no 1 R R
18.1.3 Reclear surfaces (only on instructions from the | m? 1 R R
Engineer)
18.1.4 Dismantle and remove pipelines with internal diameter | m 1 R R
up to 11 mm
18.1.1 Demolish and remove concrete structures:
(a) Unreinforced m?3 1 R R
(b) Reinforced m?3 1 R R
18.1.6 Transport materials and debris to unspecified sites and | m3/km 1 R R
dumps
18.2 EARTHWORKS (SMALL WORKS)
18.2.1 Restricted excavation 1 R R
(a) Excavate for restricted foundations, footings, slabs | m3 1 R R
and trenches in all materials and use for backfill or
dispose
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Item No. Description Unit Qty Rate Amount
(b) Extra-over item 1.2.1a for:
(i) Intermediate excavation m3 1 R R
(i) Hard rock excavation m3 1 R R
18.2.2 Overhaul
(a) Limited overhaul m3 1 R R
(b) Long overhaul m3/km 1 R R
18.2.3 Importing of materials from borrow pits m3 1 R R
18.2.4 Topsoiling m? 1 R R
18.3 CONCRETE (ORDINARY BUILDINGS)
18.3.1 Formwork
18.3.1.1 (a) Rough
(i) Horizontal m? 1 R R
(i) Vertical m?2 1 R R
(b) Normal
(i) Horizontal m? 1 R R
(i) Vertical m? 1 R R
(c) Special smooth, rubbed
(i) Horizontal m? 1 R R
(i) Vertical m? 1 R R
SUBTOTAL CARRIED FORWARD R
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Item No. Description Unit Qty Rate Amount
BROUGHT FORWARD R
18.3.1.2 Narrow widths
(@) Upto1lmm m 1 R R
(b) Exceeding 1 mm up to and including 600 mm m 1 R R
18.3.2 Reinforcement
(@) Mild steel bars t 1 R R
(b) High tensile steel bars t 1 R R
(c) Welded mesh
(i) ref. 193 m? 1 R R
(i) ref. 241 m? 1 R R
(i) ref. 391 m? 1 R R
18.3.3 Concrete
18.3.3.1 Prescribed mix 1:3:6 (38) m?3 1 R R
18.3.3.2 Strength mix (general works)
(a) Class 11/19 m?3 1 R R
(b) Class 1/19 m?3 1 R R
(c) Class 21/19 m?3 1 R R
(d) Class 1/19 m?3 1 R R
18.3.3.3 Strength mix Class 21/19, including formwork, floated
surface finish and mesh reinforcement and mild steel
anchors mm thick concrete slab for:
(@) One tank (2900 x 1) no 1 R R
(b) two tank (2900 x 11) no 1 R R
(c) three tank (2900 x 1) no 1 R R
(d) four tank (2900 x 11) no 1 R R
18.3.3.4 Blinding layer in class 11/19 concrete and 1 mm thick | m? 1 R R
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Item No. Description Unit Qty Rate Amount
18.3.3.1 Unformed concrete surface finishes
(a) Wood-floated finish m?2 1 R R
(b) Steel-floated finish m?2 1 R R
18.3.3.6 Brickwork (stretcherbond)
Foundation walling with clay bricks type NFX to SABS
227-1986 in:
(a) 21 mm walls m? 1 R R
(b) 341 mm walls m? 1 R R
18.3.6 Extra-over item 1.3.1 for building in of miscellaneous
walling materials:
18.3.6.1 Brickforce in the following widths:
(& 11 mm m 1 R R
(b) 221 mm m 1 R R
18.4 Water tank (ground level installation)
1 000 ¢ polyethylene water tank (2980 mm high x | no 1 R R
2 1 mm diameter) detailed as fitting "H" on plan 121
821/97 ME, supplied, installed and anchored
18.1 PIPES AND FITTINGS (ground level installation)
Supply, install and test the pipework and fittings
installation arrangements:
(@) One tank set 1 R R
(b) Two tank set 1 R R
(c) Three tank set 1 R R
(d) Four tank set 1 R R
SUBTOTAL CARRIED FORWARD R
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Item No.

Description

Unit

Qty

Rate

Amount

BROUGHT FORWARD

R

18.6

18.7

18.8

18.8.1

18.8.2

18.9

18.9.1

18.9.2

WATER TANK (elevated installation)

1 000 ¢ polyethylene water tank (2980 mm high x 21
mm diameter) detailed as fitting "W" on plan 121
821/97 ME, supplied, erected and anchored.

STEEL TANK STAND

Supply and erect elevated tank stand in accordance
with plan nos.:

121 823/97 ME, 121 924/97 ME, 121 821/97 ME, 121
826/97 ME

(a) Painted
(b) Hot dip galvanised
PIPES AND FITTINGS (elevated tank installation)

Supply, install and test the pipework and fittings for the
single tank installation

Supply, install and test the pipework and fittings for the
multiple tank installation:

(a) Two tank arrangement

(b) Three tank arrangement

MARK-UP RATES

(@) Percentage mark-up on rates listed on term
contracts

(b) Percentage mark-up on items approved by the
client or his representative with attached invoices
for material used.

no

set

set

set

set

set

%

%

%

%
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Item No. Description Unit Qty Rate Amount
ESTABLISHMENT OF FACILITIES
18.1
Tip trucks
h 1 R R
€) 6 m3
h 1 R R
(b) 1m3
18.11
Flat bed trucks
km 1 R R
(@) 1t
km 1 R R
(b) 7t
18.12 LDV
km 1 R R
(a) 2 X AWD
km 1 R R
(b) 4 x 4WD
SUBTOTAL R
TOTAL SCHEDULE 13 CARRIED FORWARD TO SUMMARY R

Mark up rates:

11%
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DAYWORKS LABOUR

SCHEDULE 14

Iltems No Description Unit Qty Rate Amount
19.1 DAYWORKS LABOUR
(a) Contractor's Representative h 1 R R
(b) Surveyor h 1 R R
(c) Qualified Artisan
(i) Plumber h 1 R R
(i) Boilermaker h 1 R R
(iii) Bricklayer h 1 R R
(iv) Plasterer h 1 R R
(v) Welder with API 114 Certificate h 1 R R
(vi) Electrician h 1 R R
(d) Foreman, leader-hand h 1 R R
(e) Semi-skilled labourer h 1 R R
(f) Labourer h 1 R R
(g) Other
() e h 1 R Rate only
() e h 1 R Rate only
(1) e h 1 R Rate only
(V) e h 1 R Rate only
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Items No Description Unit Qty Rate Amount
19.2 PLANTHIRE: WORK RATES ON SITE
19.2.1 Crane 61t - 80 t capacity h 1 R R
19.2.2 TLB 60 kW - 70 kW h 1 R R
19.2.3 Crawler Excavator 140 kW - 11 kW h 1 R R
19.2.4 Bulldozer 160 kW - 170 kW h 1 R R
19.2.1 Wheel loader 140 kW - 11 kW h 1 R R
19.2.6 Motor graders 11 kW - 160 kW h 1 R R
19.2.7 Wheel excavators 0,4 - 1,21 m3 bucket size h 1 R R
19.2.8 Wheel tractor scrapers 11,0 - 16 m3 h 1 R R
19.2.9 Tow tractors 1 kW - 21 kW h 1 R R
19.2.1 (a) Water tankers 1 000 litre h 1 R R

(b) Water tankers 1 000 litre h 1 R R
19.2.11 Dump trucks 1 - 11 m® h 1 R R
19.2.12 Tip trucks

(a) 6 md h 1 R R

(b) 1 md h 1 R R
19.2.13 Flat bed trucks

(@) 1t km 1 R R
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Items No Description Unit Qty Rate Amount

(b) 7t km 1 R R
19.2.14 LDV

(&) 2x4WD km 1 R R

(b) 4 x 4AWD km 1 R R
19.2.11 Lowbed 1 ton km 1 R R
19.2.16 Plate compactors & tampers h 1 R R
19.2.17 Grid rollers. Ballasted mass 14 600 kg h 1 R R
19.2.18 Pneumatic tyred rollers 4 000 load/wheel kg h 1 R R
19.2.19 Self propelled vibrating roller (smooth)

7000-111Kg h 1 R R
19.2.1 Self propelled vibrating roller (padfoot)

1900 - 12 000 kg h 1 R R
19.2.21 Walk-behind vibrating rollers

(& 1-61kg h 1 R R

(b) 980 -1 31kg h 1 R R
19.2.22 Towed vibrating roller h 1 R R
19.2.23 Portable compressors - Diesel (9,0 - 1,0 m3/min.) h 1 R R
19.2.24 Concrete mixer (31 ¢: diesel driven) h 1 R R
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Items No Description Unit Qty Rate Amount
19.2.21 Concrete saw (self propelled) 1 - 11 kW h 1 R R
19.2.26 Concrete vibrators (31 - 60 mm DN) h 1 R R
19.2.27 Dumpers 0,1 m3 (Hydraulic tip) h 1 R R
19.2.28 Water pump with 80 mm DN outlet (diesel driven) h 1 R R
19.2.29 Arc-welding unit (1 A) h 1 R R
19.2.1 Generating sets
(&) 1,1 kVA (petrol) 21V h 1 R R
(b) 1 kVA (petrol) 21V h 1 R R
(c) 1 kVA (diesel) 380V - 3ph h 1 R R
(d) 1 kVA (diesel) 380V - 3ph h 1 R R
(e) 1 kVA (diesel) 380V - 3ph h 1 R R
19.3 LABOUR BASED TOOLS
(a) Pick day 1 R R
(b) Shovel day 1 R R
(c) Crowbar day 1 R R
(d) Bucket (17) day 1 R R
(e) Wheelbarrow day 1 R R
19.4 Percentage mark-up on items approved by the clientor | % R1 000 11% R
representative with attached invoices for material used.
SUBTOTAL R
TOTAL SCHEDULE 19 CARRIED FORWARD TO SUMMARY R

183




ORTDM SCMU 29-25/26 - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO
DISTRICT MUNICIPALITY FOR 36 MONTHS (6CE-7CE) FOR EMERGENCY.

Please Note: All Bid amount should include VAT
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SUMMARY OF PRICE SCHEDULES 2-13 TO BE CARRIED FORWARD TO FORM OF BID

SCHEDULE : 1 GENERAL (RATE ONLY) COMPULSORY R
SCHEDULE 2 SMALL DIAMETER WATER SUPPLY PIPELINES R
SCHEDULE : 3 ROADS TO WATER WORKS R

TOTAL SCHEDULES 2-3 R
SCHEDULE : 4 SEWER WORKS R
SCHEDULE : 1 FILTER DRAINS: REPLACEMENT OF FILTER MEDIA R
SCHEDULE : 6 HANDRAILING R
SCHEDULE : 7 SEPTIC TANKS R
SCHEDULE : 8 CIRCULAR CONCRETE RESERVOIR R
SCHEDULE : 9 GABIONS AND PITCHING R
SCHEDULE : 1 SEGMENTED BLOCK PAVING & KERBING R
SCHEDULE : 12 PUMPHOUSE INSTALLATION FOR BOREHOLES R

PVC STORAGE TANK ON FLOOR, 3 METRE HIGH TANK
SCHEDULE : 13 STAND AND 6 METRE HIGH TANK STAND R

TOTAL SCHEDULES (4-13) R

DAYWORKS (RATE ONLY) Refer to “Dayworks Schedule” section

SCHEDULE: 14 4.3: Particular specification
SUB-SCHEDULE 1 R
TOTAL SCHEDULES 2-13 R
COMPANY NAME:
BIDDER NAME: SIGNATURE:

DATE:
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SECTION 3: FORM OF OFFER AND ACCEPTANCE

PART 1 (OFFER TO BE COMPLETED BY THE BIDDER)
1. O.R. Tambo District Municipality has solicited offers to enter into the following contract:

ORTDM SCMU ---25/26: APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL
WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT MUNICIPALITY FOR 36 MONTHS (3 YEARS)

2. 1, the Bidder, hereby undertake to supply and deliver all or any of the goods and/or works described in
the attached bidding documents to O.R. Tambo District Municipality in accordance with the requirements
and specifications stipulated in bid number ORTDM SCMU -- -25/26, at the price/s quoted. My offer/s
shall remain binding upon me and open for acceptance by the Municipality during the validity period
indicated and calculated from the closing time of bid.

3. The following documents shall be deemed to form and be read and construed as part of this Agreement:

0] This Bid document, namely -
- The Scope of Work;
- The Pricing Schedule;
- This Form of Offer & Acceptance;
(i)  Bidder’s Tender Proposal;
(i)  The General Conditions of Contract;
(iv)  The Special Conditions of Contract (if any);
(V) Service Level Agreement concluded by the appointed bidder and the Municipality (if any).

4. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and
rate(s) quoted cover all the goods and/or works specified in the bidding documents; that the price(s) and
rate(s) cover all my obligations and | accept that any mistakes regarding price(s) and rate(s) and
calculations will be at my own risk.

5. | accept full responsibility for the proper execution and fulfilment of all obligations and conditions
devolving on me under this agreement as the principal liable for the due fulfilment of this contract.

6. | declare that | have no participation in any collusive practices with any bidder or any other person
regarding this or any other bid.

7. I confirm that | am duly authorized to sign this contract.

The TOTAL BID PRICE inclusive of value-added tax (where applicable) is
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This offer may be accepted by the authorized O.R. Tambo District Municipality representative signing the
acceptance part of this form of offer and acceptance, and returning one copy of this document to the
tenderer before the end of the period of validity stated in the tender conditions, whereupon the tenderer
becomes the party named as the appointed service provider in terms of the conditions of contract.

NAME (PRINT) ool

WITNESSES.:
CAPACITY oo 1
SIGNATURE oo 5
NAME OF FIRM  .oooooovioioioiieeeeeeee)

DATE........ccooiiiiiii,
DATE ]

FAILURE BY THE BIDDER TO COMPLETE THIS FORM IN ITS ENTIRETY INCLUDING SIGNING THE FORM,
SHALL DISQUALIFY ITS BID.
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PART 2 (ACCEPTANCE TO BE COMPLETED BY O.R. TAMBO DISTRICT MUNICIPALITY)

By signing this part of the form of offer and acceptance, the Municipality accepts the bidder’s offer.
In consideration thereof, the Municipality shall pay the appointed supplier the amount due in
accordance with PART 1 of this offer and acceptance. Acceptance of the bidder’s offer shall form
an agreement between O.R. Tambo District Municipality and the bidder upon the terms and
conditions contained in this agreement and in the contract that is the subject of this agreement.

L IN MY CAPACILY @S....eueeeniein e
............................................................... accept your bid under reference number
........................................................... dated.......cccoooeieeeiiiiiee .40 O the supply of

the goods and/or works indicated hereunder and/or further specified in the annexure(s).
2. An official order indicating delivery instructions is forthcoming.

3. lundertake to make payment for the services rendered in accordance with the terms and conditions
of the contract, within 30 (thirty) days after receipt of an invoice.
4. I confirm that | am duly authorised to sign this contract.

SIGNED AT oo ON

NAME (PRINT)

SIGNATURE

L
2 e
DATE: ..o
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SECTION 4: SCHEDULE OF VARIATIONS TO THE BID

Should the Bidder wish to make any departure from or modification to the conditions of contract,
specifications, pricing schedule, quantities, drawings or to qualify the bid in any way, he/she shall indicate
the proposals clearly hereunder.

SECTION PAGE VARIATION: CLAUSE OR ITEM

SIGNATURE OF BIDDER: .cuiuiiiieiiiiiii s s s s e
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SECTION 5: GENERAL CONDITIONS OF CONTRACT

The contract between the Municipality and the appointed bidder will be administered in terms of the
General Conditions of Contract 2010 (National Treasury).

GOVERNMENT PROCUREMENT:
GENERAL CONDITIONS OF CONTRACT
July 2010

NOTES
The purpose of this document is to:

(i) Draw special attention to certain general conditions applicable to government bids, contracts and
orders; and

(i) To ensure that clients be familiar with regard to the rights and obligations of all parties involved in
doing business with government.

In this document words in the singular also mean in the plural and vice versa and words in the masculine
also mean in the feminine and neuter.

General Conditions of Contract

1. Definitions
The following terms shall be interpreted as indicated:

1.1 “Closing time” means the date and hour specified in the bidding documents for the receipt of
bids.

1.2 “Contract” means the written agreement entered into between the purchaser and the supplier,
as recorded in the contract form signed by the parties, including all attachments and appendices
thereto and all documents incorporated by reference therein.

1.3 “Contract price” means the price payable to the supplier under the contract for the full and proper
performance of his contractual obligations.

1.4 “Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value to
influence the action of a public official in the procurement process or in contract execution.

1.5 "Countervailing duties" are imposed in cases where an enterprise abroad is subsidized by its
government and encouraged to market its products internationally.

1.6 “Country of origin” means the place where the goods were mined, grown or produced or from
which the services are supplied. Goods are produced when, through manufacturing, processing
or substantial and major assembly of components, a commercially recognized new product results that
is substantially different in basic characteristics or in purpose or utility from its components.

1.7 “Day” means calendar day.

1.8 “Delivery” means delivery in compliance of the conditions of the contract or order.

1.9 “Delivery ex stock” means immediate delivery directly from stock actually on hand.

1.10 “Delivery into consignees store or to his site” means delivered and unloaded in the specified
store or depot or on the specified site in compliance with the conditions of the contract or order,
the supplier bearing all risks and charges involved until the supplies are so delivered and a valid
receipt is obtained.

1.11 "Dumping" occurs when a private enterprise abroad market its goods on own initiative in the RSA
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at lower prices than that of the country of origin and which have the potential to harm the local
industries in the RSA.

1.12 ”Force majeure” means an event beyond the control of the supplier and not involving the
supplier’s fault or negligence and not foreseeable. Such events may include, but is not restricted
to, acts of the purchaser in its sovereign capacity, wars or revolutions, fires, floods, epidemics,
quarantine restrictions and freight embargoes.

1.13 “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of any bidder, and includes collusive
practice among bidders (prior to or after bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the bidder of the benefits of free and open
competition.

1.14 “GCC” means the General Conditions of Contract.

1.15 “Goods” means all of the equipment, machinery, and/or other materials that the supplier is
required to supply to the purchaser under the contract.

1.16 “Imported content” means that portion of the bidding price represented by the cost of
components, parts or materials which have been or are still to be imported (whether by the supplier
or his subcontractors) and which costs are inclusive of the costs abroad, plus freight and other
direct importation costs such as landing costs, dock dues, import duty, sales duty or other similar
tax or duty at the South African place of entry as well as transportation and handling charges to
the factory in the Republic where the supplies covered by the bid will be manufactured.

1.17 “Local content” means that portion of the bidding price which is not included in the imported
content provided that local manufacture does take place.

1.18 “Manufacture” means the production of products in a factory using labour, materials, components and
machinery and includes other related value-adding activities.

1.19 “Order” means an official written order issued for the supply of goods or works or the rendering
of a service.

1.20 “Project site,” where applicable, means the place indicated in bidding documents.

1.21 “Purchaser” means the organization purchasing the goods.

1.22 “Republic” means the Republic of South Africa.

1.23 “SCC” means the Special Conditions of Contract.

1.24 “Services” means those functional services ancillary to the supply of the goods, such as
transportation and any other incidental services, such as installation, commissioning, provision of
technical assistance, training, catering, gardening, security, maintenance and other such
obligations of the supplier covered under the contract.

1.25 “Written” or “in writing” means handwritten in ink or any form of electronic or mechanical writing.

2.  Application

2.1 These general conditions are applicable to all bids, contracts and orders including bids for functional and
professional services, sales, hiring, letting and the granting or acquiring of rights, but excluding
immovable property, unless otherwise indicated in the bidding documents.

2.2 Where applicable, special conditions of contract are also laid down to cover specific supplies,
services or works.

2.3 Where such special conditions of contract are in conflict with these general conditions, the special
conditions shall apply.

3. General

3.1 Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any
expense incurred in the preparation and submission of a bid. Where applicable a non-refundable
fee for documents may be charged.

3.2 With certain exceptions, invitations to bid are only published in the Government Tender Bulletin.
The Government Tender Bulletin may be obtained directly from the Government Printer, Private
Bag X85, Pretoria 0001, or accessed electronically from www.treasury.gov.za
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4. Standards

4.1 The goods supplied shall conform to the standards mentioned in the bidding documents and
specifications.

5. Useof Contract Documents and information; inspection.

5.1 The supplier shall not, without the purchaser’s prior written consent disclose the contract, or any
provision thereof, or any specification, plan, drawing, pattern, sample, or information furnished by
or on behalf of the purchaser in connection therewith, to any person other than a person employed
by the supplier in the performance of the contract. Disclosure to any such employed person shall
be made in confidence and shall extend only so far as may be necessary for purposes of such
performance.

5.2 The supplier shall not, without the purchaser’s prior written consent, make use of any document or
information mentioned in GCC clause 5.1 except for purposes of performing the contract.

5.3 Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the property
of the purchaser and shall be returned (all copies) to the purchaser on completion of the supplier's
performance under the contract if so required by the purchaser.

5.4 The supplier shall permit the purchaser to inspect the supplier’s records relating to the performance
of the supplier and to have them audited by auditors appointed by the purchaser, if so required by
the purchaser.

6. Patentrights

6.1 The supplier shall indemnify the purchaser against all third-party claims of infringement of patent,
trademark, or industrial design rights arising from use of the goods or any part thereof by the
purchaser.

7.  Performance Security

7.1 Within thirty (30) days of receipt of the notification of contract award, the successful bidder shall
furnish to the purchaser the performance security of the amount specified in SCC.

7.2 The proceeds of the performance security shall be payable to the purchaser as compensation for
any loss resulting from the supplier’s failure to complete his obligations under the contract.

7.3 The performance security shall be denominated in the currency of the contract, or in a freely
convertible currency acceptable to the purchaser and shall be in one of the following forms:

(a) a bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the
purchaser’s country or abroad, acceptable to the purchaser, in the form provided in the bidding
documents or another form acceptable to the purchaser; or

(b) acashier’s or certified cheque.

7.4 The performance security will be discharged by the purchaser and returned to the supplier not later
than thirty (30) days following the date of completion of the supplier’s performance obligations under
the contract, including any warranty obligations, unless otherwise specified in SCC.

8. Inspections, tests and analyses

8.1 All pre-bidding testing will be for the account of the bidder.

8.2 If it is a bid condition that supplies to be produced or services to be rendered should at any stage
during production or execution or on completion be subject to inspection, the premises of the bidder
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or contractor shall be open, at all reasonable hours, for inspection by a representative of the Department
or an organization acting on behalf of the Department.

8.3 If there are no inspection requirements indicated in the bidding documents and no mention is made
in the contract, but during the contract period it is decided that inspections shall be carried out, the
purchaser shall itself make the necessary arrangements, including payment arrangements with the
testing authority concerned.

8.4 If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the supplies to be in
accordance with the contract requirements, the cost of the inspections, tests and analyses shall be
defrayed by the purchaser.

8.5 Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the contract
requirements, irrespective of whether such supplies or services are accepted or not, the cost in
connection with these inspections, tests or analyses shall be defrayed by the supplier.

8.6 Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply with
the contract requirements may be rejected.

8.7 Any contract supplies may on or after delivery be inspected, tested or analyzed and may be rejected
if found not to comply with the requirements of the contract. Such rejected supplies shall be held at
the cost and risk of the supplier who shall, when called upon, remove them immediately at his own
cost and forthwith substitute them with supplies which do comply with the requirements of the
contract. Failing such removal the rejected supplies shall be returned at the suppliers cost and risk.
Should the supplier fail to provide the substitute supplies forthwith, the purchaser may, without giving
the supplier further opportunity to substitute the rejected supplies, purchase such supplies as may
be necessary at the expense of the supplier.

8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the
contract on account of a breach of the conditions thereof, or to act in terms of Clause 23 of GCC.

9. Packing

9.1 The supplier shall provide such packing of the goods as is required to prevent their damage or
deterioration during transit to their final destination, as indicated in the contract. The packing shall
be sufficient to withstand, without limitation, rough handling during transit and exposure to extreme
temperatures, salt and precipitation during transit, and open storage. Packing, case size and
weights shall take into consideration, where appropriate, the remoteness of the goods’ final
destination and the absence of heavy handling facilities at all points in transit.

9.2 The packing, marking, and documentation within and outside the packages shall comply strictly with such
special requirements as shall be expressly provided for in the contract, including additional
requirements, if any, specified in SCC, and in any subsequent instructions ordered by the purchaser.

10. Delivery and documents

10.1 Delivery of the goods shall be made by the supplier in accordance with the terms specified in the
contract. The details of shipping and/or other documents to be furnished by the supplier are
specified in SCC.

10.2 Documents to be submitted by the supplier are specified in SCC.

11. Insurance

11.1 The goods supplied under the contract shall be fully insured in a freely convertible currency against

loss or damage incidental to manufacture or acquisition, transportation, storage and delivery in the
manner specified in the SCC.
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12. Transportation

12.1 Should a price other than an all-inclusive delivered price be required, this shall be specified in the
SCC.

13. Incidental Services

13.1 The supplier may be required to provide any or all of the following services, including additional
services, if any, specified in SCC:

(a) performance or supervision of on-site assembly and/or commissioning of the supplied goods;
(b) furnishing of tools required for assembly and/or maintenance of the supplied goods;

(c) furnishing of a detailed operations and maintenance manual for each appropriate unit of the
supplied goods;

(d) performance or supervision or maintenance and/or repair of the supplied goods, for a period
of time agreed by the parties, provided that this service shall not relieve the supplier of any
warranty obligations under this contract; and

(e) training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in assembly, start-
up, operation, maintenance, and/or repair of the supplied goods.

13.2 Prices charged by the supplier for incidental services, if not included in the contract price for the
goods, shall be agreed upon in advance by the parties and shall not exceed the prevailing rates
charged to other parties by the supplier for similar services.

14. Spare parts

14.1 As specified in SCC, the supplier may be required to provide any or all of the following materials,
notifications, and information pertaining to spare parts manufactured or distributed by the supplier:

(&) such spare parts as the purchaser may elect to purchase from the supplier, provided that this
election shall not relieve the supplier of any warranty obligations under the contract; and

(b) inthe event of termination of production of the spare parts:

(i) Advance notification to the purchaser of the pending termination, in sufficient time to permit
the purchaser to procure needed requirements; and

(ii) following such termination, furnishing at no cost to the purchaser, the blueprints, drawings,
and specifications of the spare parts, if requested.

15. Warranty

15.1 The supplier warrants that the goods supplied under the contract are new, unused, of the most
recent or current models, and that they incorporate all recent improvements in design and
materials unless provided otherwise in the contract. The supplier further warrants that all goods
supplied under this contract shall have no defect, arising from design, materials, or workmanship
(except when the design and/or material is required by the purchaser’s specifications) or from any
act or omission of the supplier, that may develop under normal use of the supplied goods in the
conditions prevailing in the country of final destination.

15.2 This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as
the case may be, have been delivered to and accepted at the final destination indicated in the
contract, or for eighteen (18) months after the date of shipment from the port or place of loading
in the source country, whichever period concludes earlier, unless specified otherwise in SCC.
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15.3 The purchaser shall promptly notify the supplier in writing of any claims arising under this warranty.

15.4 Upon receipt of such notice, the supplier shall, within the period specified in SCC and with all
reasonable speed, repair or replace the defective goods or parts thereof, without costs to the
purchaser.

15.5 If the supplier, having been notified, fails to remedy the defect(s) within the period specified in
SCC, the purchaser may proceed to take such remedial action as may be necessary, at the
supplier’s risk and expense and without prejudice to any other rights which the purchaser may
have against the supplier under the contract.

16. Payment

16.1 The method and conditions of payment to be made to the supplier under this contract shall be
specified in SCC.

16.2 The supplier shall furnish the purchaser with an invoice accompanied by a copy of the delivery
note and upon fulfillment of other obligations stipulated in the contract.

16.3 Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days after
submission of an invoice or claim by the supplier.

16.4 Payment will be made in Rand unless otherwise stipulated in SCC.
17.  Prices

17.1 Prices charged by the supplier for goods delivered and services performed under the contract
shall not vary from the prices quoted by the supplier in his bid, with the exception of any price
adjustments authorized in SCC or in the purchaser’s request for bid validity extension, as the case
may be.

18. Contract Amendments

18.1 No variation in or modification of the terms of the contract shall be made except by written
amendment signed by the parties concerned.

19. Assighment

19.1 The supplier shall not assign, in whole or in part, its obligations to perform under the contract,
except with the purchaser’s prior written consent.

20. Subcontracts

20.1 The supplier shall notify the purchaser in writing of all subcontracts awarded under this contracts
if not already specified in the bid. Such notification, in the original bid or later, shall not relieve the
supplier from any liability or obligation under the contract.

21. Delays in the supplier’s performance

21.1 Delivery of the goods and performance of services shall be made by the supplier in accordance
with the time schedule prescribed by the purchaser in the contract.

21.2 If at any time during performance of the contract, the supplier or its subcontractor(s) should
encounter conditions impeding timely delivery of the goods and performance of services, the
supplier shall promptly notify the purchaser in writing of the fact of the delay, its likely duration and
its cause(s). As soon as practicable after receipt of the supplier's notice, the purchaser shall
evaluate the situation and may at his discretion extend the supplier’s time for performance, with
or without the imposition of penalties, in which case the extension shall be ratified by the parties
by amendment of contract.

- 196



ORTDM SCMU 29-25/26 - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT
MUNICIPALITY FOR 36 MONTHS (6CE-7CE) FOR EMERGENCY.

21.3 No provision in a contract shall be deemed to prohibit the obtaining of supplies or services from a
national department, provincial department, or a local authority.

21.4 The right is reserved to procure outside of the contract small quantities or to have minor essential
services executed if an emergency arises, the supplier’s point of supply is not situated at or near
the place where the supplies are required, or the supplier’s services are not readily available.

21.5 Except as provided under GCC Clause 25, a delay by the supplier in the performance of its delivery
obligations shall render the supplier liable to the imposition of penalties, pursuant to GCC Clause
22, unless an extension of time is agreed upon pursuant to GCC Clause 21.2 without the
application of penalties.

21.6 Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser shall,
without canceling the contract, be entitled to purchase supplies of a similar quality and up to the
same quantity in substitution of the goods not supplied in conformity with the contract and to return
any goods delivered later at the supplier's expense and risk, or to cancel the contract and buy
such goods as may be required to complete the contract and without prejudice to his other rights,
be entitled to claim damages from the supplier.

22. Penalties

22.1 Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform the
services within the period(s) specified in the contract, the purchaser shall, without prejudice to its
other remedies under the contract, deduct from the contract price, as a penalty, a sum calculated
on the delivered price of the delayed goods or unperformed services using the current prime
interest rate calculated for each day of the delay until actual delivery or performance. The
purchaser may also consider termination of the contract pursuant to GCC Clause 23.

23. Termination for default

23.1 The purchaser, without prejudice to any other remedy for breach of contract, by written notice of
default sent to the supplier, may terminate this contract in whole or in part:

(a) if the supplier fails to deliver any or all of the goods within the period(s) specified in the
contract, or within any extension thereof granted by the purchaser pursuant to GCC Clause
21.2;

(b) if the Supplier fails to perform any other obligation(s) under the contract; or

(c) if the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent
practices in competing for or in executing the contract.

23.2 Inthe event the purchaser terminates the contract in whole or in part, the purchaser may procure,
upon such terms and in such manner as it deems appropriate, goods, works or services similar to
those undelivered, and the supplier shall be liable to the purchaser for any excess costs for such
similar goods, works or services. However, the supplier shall continue performance of the contract
to the extent not terminated.

23.3 Where the purchaser terminates the contract in whole or in part, the purchaser may decide to
impose a restriction penalty on the supplier by prohibiting such supplier from doing business with
the public sector for a period not exceeding 10 years.

23.4 If a purchaser intends imposing a restriction on a supplier or any person associated with the
supplier, the supplier will be allowed a time period of not more than fourteen (14) days to provide
reasons why the envisaged restriction should not be imposed. Should the supplier fail to respond
within the stipulated fourteen (14) days the purchaser may regard the intended penalty as not
objected against and may impose it on the supplier.

23.5 Any restriction imposed on any person by the Accounting Officer / Authority will, at the discretion
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of the Accounting Officer / Authority, also be applicable to any other enterprise or any partner,
manager, director or other person who wholly or partly exercises or exercised or may exercise
control over the enterprise of the first-mentioned person, and with which enterprise or person the
first-mentioned person, is or was in the opinion of the Accounting Officer / Authority actively
associated.

23.6 If a restriction is imposed, the purchaser must, within five (5) working days of such imposition,
furnish the National Treasury, with the following information:

() the name and address of the supplier and / or person restricted by the purchaser;
(i) the date of commencement of the restriction;

(iii) the period of restriction; and

(iv) thereasons for the restriction.

These details will be loaded in the National Treasury’s central database of suppliers or persons
prohibited from doing business with the public sector.

23.7 If a court of law convicts a person of an offence as contemplated in sections 12 or 13 of the
Prevention and Combating of Corrupt Activities Act, No. 12 of 2004, the court may also rule that
such person’s name be endorsed on the Register for Tender Defaulters. When a person’s name
has been endorsed on the Register, the person will be prohibited from doing business with the
public sector for a period not less than five years and not more than 10 years. The National
Treasury is empowered to determine the period of restriction and each case will be dealt with on
its own merits. According to section 32 of the Act the Register must be open to the public. The
Register can be perused on the National Treasury website.

24. Anti-dumping and countervailing duties and rights

24.1 When, after the date of bid, provisional payments are required, or antidumping or countervailing
duties are imposed, or the amount of a provisional payment or anti-dumping or countervailing right
is increased in respect of any dumped or subsidized import, the State is not liable for any amount
so required or imposed, or for the amount of any such increase. When, after the said date, such
a provisional payment is no longer required or any such anti-dumping or countervailing right is
abolished, or where the amount of such provisional payment or any such right is reduced, any
such favourable difference shall on demand be paid forthwith by the contractor to the State or the
State may deduct such amounts from moneys (if any) which may otherwise be due to the
contractor in regard to supplies or services which he delivered or rendered, or is to deliver or
render in terms of the contract or any other contract or any other amount which may be due to
him.

25. Force Majeure

25.1 Notwithstanding the provisions of GCC Clauses 22 and 23, the damages, or termination for default
if and to the extent that his delay in performance or other failure to perform his obligations under
the contract is the result of an event of force majeure.

25.2 If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing of
such condition and the cause thereof. Unless otherwise directed by the purchaser in writing, the
supplier shall continue to perform its obligations under the contract as far as is reasonably
practical, and shall seek all reasonable alternative means for performance not prevented by the
force majeure event.

26.  Termination for insolvency
26.1 The purchaser may at any time terminate the contract by giving written notice  to the supplierif
the supplier becomes bankrupt or otherwise insolvent. In this event, termination will be without

compensation to the supplier, provided that such termination will not prejudice or affect any right
of action or remedy which has accrued or will accrue thereafter to the purchaser.
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27. Settlement of Disputes

27.1 If any dispute or difference of any kind whatsoever arises between the purchaser and the supplier
in connection with or arising out of the contract, the parties shall make every effort to resolve
amicably such dispute or difference by mutual consultation.

27.2 If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual
consultation, then either the purchaser or the supplier may give notice to the other party of his
intention to commence with mediation. No mediation in respect of this matter may be commenced
unless such notice is given to the other party.

27.3 Should it not be possible to settle a dispute by means of mediation, it may be settled in a South
African court of law.

30.4 Mediation proceedings shall be conducted in accordance with the rules of procedure specified in
the SCC.

30.5 Notwithstanding any reference to mediation and/or court proceedings herein,

(a) the parties shall continue to perform their respective obligations under the contract unless
they otherwise agree; and

(b) the purchaser shall pay the supplier any monies
28. Limitation of liability

28.1 Exceptin cases of criminal negligence or willful misconduct, and in the case infringement pursuant
to Clause 6;

(a) the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any
indirect or consequential loss or damage, loss of use, loss of production, or loss of profitsor
interest costs, provided that this exclusion shall not apply to any obligation of the supplierto
pay penalties and/or damages to the purchaser; and

(b) the aggregate liability of the supplier to the purchaser, whether under the contract, in tort or
otherwise, shall not exceed the total contract price, provided that this limitation shall not apply
to the cost of repairing or replacing defective equipment.

29. Governing Language

29.1 The contract shall be written in English. All correspondence and other documents pertaining to
the contract that is exchanged by the parties shall also be written in English.

30. Applicable Law

30.1 The contract shall be interpreted in accordance with South African laws, unless otherwise specified
in SCC.

31. Notices

31.1 Every written acceptance of a bid shall be posted to the supplier concerned by registered or
certified mail and any other notice to him shall be posted by ordinary mail to the address furnished
in his bid or to the address natified later by him in writing and such posting shall be deemed to be
proper service of such notice.

31.2 The time mentioned in the contract documents for performing any act after such aforesaid notice
has been given, shall be reckoned from the date of posting of such notice.
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32. Taxes and duties

32.1 A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and other
such levies imposed outside the purchaser’s country.

32.2 Alocal supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred until
delivery of the contracted goods to the purchaser.

32.3 No contract shall be concluded with any bidder whose tax matters are not in order. Prior to the
award of a bid the Department must be in possession of a tax clearance certificate, submitted by
the bidder. This certificate must be an original issued by the South African Revenue Services.

33. National Industrial Participation (NIP) Programme

33.1 The NIP Programme administered by the Department of Trade and Industry shall be applicable to
all contracts that are subject to the NIP obligation.

34  Prohibition of Restrictive practices

34.1 Interms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, an agreement
between, or concerted practice by, firms, or a decision by an association of firms, is prohibited if it
is between parties in a horizontal relationship and if a bidder (s) is / are or a contractor(s) was /
were involved in collusive bidding (or bid rigging).

34.2 If a bidder(s) or contractor(s), based on reasonable grounds or evidence obtained by the
purchaser, has / have engaged in the restrictive practice referred to above, the purchaser may
refer the matter to the Competition Commission for investigation and possible imposition of
administrative penalties as contemplated in the Competition Act No. 89 of 1998.

34.3 If a bidder(s) or contractor(s), has / have been found guilty by the Competition Commission of the
restrictive practice referred to above, the purchaser may, in addition and without prejudice to any
other remedy provided for, invalidate the bid(s) for such item(s) offered, and / or terminate the
contract in whole or part, and / or restrict the bidder(s) or contractor(s) from conducting business
with the public sector for a period not exceeding ten (10) years and / or claim damages from the
bidder(s) or contractor(s) concerned.

-End-
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