
 

 

                             O. R. TAMBO DISTRICT MUNICIPALITY 
 

 

 

TENDER NO.: ORTDM SCMU 29-25/26 

DESCRIPTION: RE-ADVERT - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF 
CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT MUNICIPALITY FOR 36 
MONTHS (6CE-7CE)  

 
MAY 2026 

 

 

Issued by: Prepared by: 

The Municipal Manager Infrastructure & Water Services 

O. R. Tambo District Municipality O. R. Tambo District Municipality 

Private Bag x 6043 Private Bag x 6043 

MTHATHA MTHATHA 

5100 5100 

Tel. No.: (047) 501 6400 Tel. No.: (047) 501 6400 

 

 
NAME OF BIDDER:   

 
 

CSD SUPPLIER NUMBER:   
 
 

SARS TAX COMPLIANCE STATUS PIN:   
 
 

EMAIL ADDRESS:   
 
 

TENDER AMOUNT/RATES:   



ORTDM SCMU 29-25/26: RE-ADVERT - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT 
MUNICIPALITY FOR 36 MONTHS (6CE-7CE)  

- 2 - 

 

 

 

 
O.R. TAMBO DISTRICT MUNICIPALITY TENDER 

NO. ORTDM SCMU 29-25/26 

RE-ADVERT - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN 
WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT MUNICIPALITY FOR 36 MONTHS (6CE-7CE). 

 
PLEASE CHECK x / √ 

 

1. That you have read all the pages of the tender document. ………. 

 

2. That you have completed ALL the forms required to be completed .……… 

in NON-ERASEABLE INK. 

 

3. That your arithmetic calculation in the pricing schedule is correct. ………. 

 

4. That you have attached ALL necessary documentation relating to the 

composition of the tendering entity, i.e. ……….. 

 

(a) Company registration documents naming the shareholders and 

directors / members of the company, close corporation etc 

 

(b) Joint venture agreement, if tendering entity is a joint venture. 

 

5. That the COMPLETE tender document is submitted. ……….. 

 

6. That the FORM OF OFFER is completed in full and signed. ……….. 

 

7. That ALL returnable documents are submitted. .………. 

 

8. That ALL returnable schedules are completed and signed. ……….. 

 

9. Ensure that your tender is submitted by 12H00PM on the closing date of the tender. 
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O.R. Tambo District Municipality hereby invites bids for the project listed below: 

 
TENDER NUMBER NAME AND DESCRIPTION CIDB GRADE BRIEFING SESSION 

ORTDM SCMU 
29-25/26 

RE-ADVERT - APPOINTMENT OF A PANEL 
OF SERVICE PROVIDERS FOR 
IMPLEMENTATION OF CIVIL WORKS IN 
WATER SERVICES SCHEMES IN O.R. 
TAMBO DISTRICT MUNICIPALITY FOR 36 
MONTHS (6CE-7CE). 

6CE AND 7CE Date:  19 JUNE 2026 

Time:10:00AM 

Venue: Ground Floor open foyer, 
O.R Tambo Offices, Myezo Park, 
Mthatha 

A compulsory briefing/clarification meeting with representatives of the Municipality will take place on the aforementioned 
date(s), time(s) and venue(s). 

 
THE MUNICIPALITY WILL NOT REPEAT ANY MATTERS ALREADY COVERED IN THE COMPULSORY BRIEFING 
MEETING TO BIDDERS WHO ARRIVE MORE THAN 10 MINUTES LATE TO THE MEETING, NOR WILL IT ALLOW 
SUCH BIDDERS TO COMPLETE THE ATTENDANCE REGISTER. 

 
Bid documents should be downloaded on the e-Tender website (www.etenders.gov.za) alternatively on the OR Tambo 
website (www.ortambodm.gov.za ). 

Bids must be completed in black ink, enclosed in a sealed envelope clearly marked with the “Tender number, tender 
name and description”, and deposited in the Tender Box, Ground Floor, O. R. Tambo District Municipality Building, 
Nelson Mandela Drive, Myezo Park, Mthatha, Eastern Cape, not later than 12H00pm on 15 JULY 2 0 2 6. 

 
It must be expressly understood that the Municipality accepts no responsibility for ensuring that bid submissions sent 
by courier or post, or delivered in any other way, are deposited in the Tender Box. It is therefore preferable for the 
bidder to ensure that its bid submission is placed in the Tender Box by its own staff or representative(s). 

 
The Municipality reserves the right not to accept the only or lowest priced tender or any tender at all, or to accept the 
whole or part of any tender. 

 
In terms of the O.R. Tambo District Municipality SCM Policy Section 91, the Municipality will apply Fair Distribution 
of Municipal Resources on Capital Infrastructure Projects, Objective criteria on the evaluation and award of bids. 

 
RETURNABLE DOCUMENTS TO BE SUBMITTED WITH BID:  

 

• Copy of business registration documents, as issued by CIPC. 

• Certified copy of identity documents of directors/ shareholders/ partners / members, as the case may be. 

• Original Valid Tax Clearance Certificate or a Confirmation of Tax Validity with the pin issued by SARS 

 
NB: CERTIFICATION OF DOCUMENTS MUST NOT BE MORE THAN SIX (6) MONTHS FROM DATE CERTIFIED 

BY COMMISSIONER OF OATHS. 

SECTION 1: TENDER NOTICE AND INVITATION TO TENDER 

http://www.etenders.gov.za/
http://www.ortambodm.gov.za/
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THE BID WILL BE REJECTED IF THE BIDDER FAILS TO: 
 

• Complete fully the bid document or to provide the information requested, or to sign the bid at the appropriate spaces provided or 
next to errors. 

• Fill and properly sign the form of offer. 

• Attach proof of registration with CSD. 

• Proof of Registration with CIDB 

• Attach latest audited annual financial statements of the bidding entity (for projects in excess of R10 million). 

• Attach latest unaudited annual financial statements for close corporations and companies if the public interest score is below 350 
in line with the companies act of 2008. 

• Proof of latest municipal rates and taxes statement of the bidder indicating that rates and taxes are not in arrears for more 
than 3 months. 

• Proof of latest municipal rates and taxes statement of each company director indicating that rates and taxes are not in arrears for 
more than 3 months. 

• Proof of latest municipal water and sanitation charges statement of the bidder indicating that rates and taxes are not in 
arrears for more than 3 months. 

• Proof of latest municipal water and sanitation charges statement of each company director indicating that rates and taxes are not 
in arrears for more than 3 months. 

• Confirmation of address from a ward councilor where the bidder and company directors operate and reside in a peri-urban 
area where no rates and taxes and service charges are not billed. 

• A copy of a valid lease agreement where the bidder does not own the property they are operating from. 

• Attach joint Venture Agreement or Consortium Agreement signed and initialed on each page (if applicable). 

• NOTE: Joint Ventures and Consortiums will only be considered provided they submit consolidated company registration 
documents and on award will be required to submit a joint venture or consortium bank account and a joint venture or consortium 
SARS Tax PIN. 

EVALUATION OF BIDS IN TERMS OF THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK 
REGULATIONS,2022: 

Bids will be evaluated in three stages, namely: 

• Stage 1- Mandatory Requirements 
• Stage 2- Minimum conditions of tender 

• Stage 3 - Price and specific goals 

Bidders who fail to comply with the requirements in Stage 1 will not be evaluated further in Stages 2. Only Bidders who 
score a minimum of 70 points in Stage 2 will not proceed to be evaluated further in Stage 3. 

 

Item Weight 

Stage 2- Minimum Conditions of Tender 100 

• Company Experience with respect to similar projects 60 

• Qualifications and Experience of key staff assigned to the contract 40 

Stage 3 of Evaluation- Price & Specific Goals 100 

• Specific Goal Points 20 OR 10 

• Price 80 OR 90 

 
Tenders may only be submitted on tender documentation issued. No alterations may be made to the tender 
documentation. No late, faxed, e-mailed, telephonic or other electronically transmitted submissions will be
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accepted. Should a bidder commit any corrupt or fraudulent act during the bidding process, its tender shall      be 
disqualified. 

 

 
The Municipality reserves the right to extend the tender advert period at its own discretion, by notice published in the 
Daily Dispatch Newspaper; the e-Tender Publication Portal, and by notice sent to all parties who attend the non-
compulsory briefing session, if any. 

 
ENQUIRIES: 

 
TECHNICAL : Mr. L. Mashiya Email: mashiyal@ortambodm.gov.za : Tel : 047 501 6492 

SUPPLY CHAIN MANAGEMENT : Mr. S. Hopa Email: sakhiwoh@ortambodm.org.za, Tel: 047 501 6449 

 
Enquiries can be made from Monday to Friday between 08H00-13H00 and 13H30-16H30 and such enquiries will 
not be entertained five days before the tender closes. 

 
Tenders will be evaluated in terms of the Supply Chain Management policy of the O. R. Tambo District 
Municipality. The Municipality reserves the right to accept the whole or part of any tender or not to consider any tender 
not suitably endorsed. Joint Ventures and Consortium will only be considered provided they submit consolidated company 
registration documents, bank account, SARS Tax pin, CSD is prepared for every separate tender. An 80/20-point 
system shall apply where 80 points is allocated for price and 20 points allocated for specific goals as follows 
  
OR 

An 80/20-point system shall apply where 90 points is allocated for price and 10 points allocated for specific goals as 
follows: 

 
The specific goals allocated points in terms of this tender 

Number of 

points Allocated 

on 

80/20 system 

Number of 

points Allocated 

on 

90/10 system 

The promotion of enterprises located in a specific region (O.R Tambo District): The 

Tenderer and Directors are based in the ORTDM region and pay their municipal rates 

and taxes 

05 04 

Promotion of 51% Black-owned enterprises 05 02 

Promotion of 100% Women-owned enterprises 05 02 

Promotion of 100% Youth-owned enterprises 05 02 

 
Tenderers must submit copies of all supporting documents necessary to prove conformance with Specific Goal 
criteria listed above in order to be eligible for Specific Goal points. 

 
B. Mase 
Municipal Manager 

mailto:mashiyal@ortambodm.gov.za
mailto:sakhiwoh@ortambodm.org.za
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BIDDERS ARE REQUIRED TO FAMILIARIZE THEMSELVES WITH THE TENDERING CONDITIONSAND 

PROCEDURES DETAILED IN THIS SECTION. 

 
1. No tender will be considered unless it is submitted on this O.R. Tambo bid document. Under no 

circumstances whatsoever may this bid document be retyped or redrafted. 

 
2. The whole, original bid document as issued by O.R. Tambo District Municipality must be completed. A 

tender will be considered invalid and will not be accepted, if any part of this bid document is not submitted. 

 
3. The bidder is advised to check the number of pages and to satisfy him/herself that none are missing 

or duplicated. 

 
4. Bids submitted must be complete in all respects. 

 
5. Telephonic, telegraphic, telex, facsimile or emailed tender offers will not be accepted, unless stated 

otherwise in these tender conditions. 

 
6. Bid submissions must be properly deposited, on or before the closing date and time of the tender, in the Tender 

Box located at the Ground Floor, O.R.Tambo House, Myezo, Mthatha. 

 
7. Each bid shall be lodged in a separate sealed envelope, with the name and address of the bidder, the 

bid number and closing date indicated on the envelope. The envelope shall not contain documents 

relating to any bid other than that shown on the envelope. If this provision is not complied with, such 

bids may be rejected as being invalid. 

 
8. O.R. Tambo Municipality accepts no responsibility for ensuring that tenders are placed in the correct tender 

box, and should a tender be placed in the incorrect tender box, it will be not be accepted. 

 
9. No bid sent through the post will be considered if it is received after the closing date and time stipulated in 

the bid documentation, and proof of posting will not be accepted as proof of delivery. 

 
10. Bids received after the closing time and/or date shall not be considered. 

 
11. Bidders will be responsible for all costs associated with the preparation and submissions of their bids. 

 
12. The bid must be signed by a person duly authorized to do so. 

 
13. Any alterations made to the bid document must be initialed by the person or persons authorized to sign the 

bid document. The use of correcting fluid is prohibited. 

 
SECTION 2: STANDARD CONDITIONS OF TENDER 
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14. Bids will be opened in public, as soon as possible after the closing time of the bid. Where practical, bid 

prices will be read out at the time of opening bids. 

15. National Treasury Central Supplier Database 

 
15.1 Bidders must be registered on the National Treasury Central Supplier Database (‘CSD’), and must 

provide their CSD supplier number in their bid submission. 

 
15.2 The municipality will verify on the CSD, the following information relating to bidders – 

 
15.2.1 business registration, including details of directorship and membership; 

 
15.2.2 bank account information; 

 
15.2.3 tax compliance status; 

 
15.2.4 identity documents of directors, members or trustees, as the case may be; 

 
15.2.5 tender defaulters and restrictions status; 

 
15.2.6 whether the bidder has any directors, managers, principal shareholders or stakeholders in the 

service of the state. 

 
15.3 Bidders must ensure that their information on the CSD is up to date and correct. 

 
16. Tax compliance status 

16.1 Bidders must ensure that their tax matters are in order. No award will be made to any bidder whose tax 

matters have been declared to be in order by the South African Revenue Services (SARS). 

 
16.2 Each party to a joint venture, consortium or partnership must comply with the above requirement. 

 
17. Bid validity period 

17.1 The validity period for the bid is ninety (90) days from the close of the bid. 

 
17.2 All bids submitted shall remain valid, irrevocable and open for acceptance by the Municipality within the 

validity period, or such extended period as may be applicable. 

 
17.3 If the bid validity period expires on a Saturday, Sunday or public holiday, the bid offer shall remain valid 

and open for acceptance until the closure of business on the following working day. 

 
17.4 The bid offer may not be amended during the aforesaid bid validity period. 

 
17.5 Where required, the Municipality may request all bidders to agree to the extension of the validity period on 

the same terms and conditions as the original bid, or such amended terms and conditions as may be 

allowed by the Municipality. 



ORTDM SCMU 29-25/26: RE-ADVERT - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT 
MUNICIPALITY FOR 36 MONTHS (6CE-7CE)  

- 10 - 

 

 

 
17.6 A request for a bid validity extension request will be done in writing, before the expiry of the original 

validity period. 

 
18. Withdrawal or modification of a tender prior to closing time 

18.1 Tenderers may withdraw their tender before the tender closes. 

 
18.2 Insofar as a modification will affect the information that will be made available at the public opening, the 

Municipality shall have the authority to make such information from the submissions available to the 

other tenderers. 

 
19. Withdrawal of a tender after the closing time 

Tenderers may withdraw their tender submission before the tender is awarded provided that they do so in 

writing, and ensure that such withdrawal reaches the Municipality and the Municipality confirms receipt in writing 

before the tender is awarded. The tender as modified will be considered as the tenderer’s offer. 

 
20. Prequalification criteria 

20.1 Prequalification criteria may be applied to the tender to advance designated groups. 

 
20.2 Should prequalification criteria be applicable to this tender, the basis of such criteria will be detailed in 

Section 4 of this document. 

 
21. Tender evaluation 

21.1 Tenders will be evaluated in accordance with the tender evaluation criteria stipulated in this document. 

 
21.2 Tenders will be evaluated for price and preference using the 80/20 preference points system. 

 
21.3 Unless otherwise stated in this document, a contract will be concluded with the bidder who complies 

with the tender evaluation criteria, and scores the highest total price and preferences. 

 
22. Test for tender responsiveness 

 
22.1 Invalid tenders 

Tenders shall be invalid if – 

(a) The tender document is completed in non-erasable ink; 

(b) The form of offer is not completed and signed by the bidder; 

(c) In a two-envelope system, a bidder fails to submit both a technical proposal and a separate, sealed 

financial offer; 

(d) The bidder has been listed on the National Treasury’s Register for Tender Defaulters in terms of 

the Prevention and Combating of Corrupt Activities Act, No. 12 of 2004, or has been listed on the 

National Treasury’s List of Restricted Suppliers and who is therefore prohibited from doing 

business with the public sector; 

(e) The bidder is /has been restricted from doing business with the Municipality Clause 38A of the O.R. 

Tambo Municipality Supply Chain Management Policy. 
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22.2 Non-responsive tenders 

Tenders will be held to be non-responsive and eliminated from further consideration in the following 

circumstances – 

 
(a) The tender does not comply with the tendering procedures, where such procedures have been 

indicated as mandatory. 

 
(b) The tender does not comply with the prequalification criteria for the tender, if any, or the tender 

evaluation criteria, including any minimum conditions of tender criteria. 

 
(c) Where there are material deviations from, or qualifications to the tender, which in the Municipality’s 

opinion would – 

 
(i) detrimentally affect the scope, quality or performance of the services or supply identified in 

the scope of services; 

 
(ii) significantly change the Municipality’s or the bidder’s risks and responsibilities under the 

contract, or 

 
(iii) affect the competitive position of the bidder, or other bidders presenting responsive tenders, 

if it were to be rectified. 

 
(d) The bid will be declared non-responsive in the event that the bidder’s tax matters, as verified on 

the government Central Supplier Database, are shown not be in order, and the bidder fails to 

ensure that its tax matters are in order within such timeframe as maybe required by O.R Tambo 

District Municipality in writing. 

 
23. Clarification of the tender offer after submission 

The bidder must provide clarification of its tender offer in response to a request to do so from the Municipality 

during the bid evaluation or adjudication stages. This may include providing a breakdown of rates or prices 

and correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No change in 

the competitive position of bidders or substance of the tender offer may be sought, offered, or permitted. 

 
24. Inspections, tests and analyses 

The bidder shall, at the request of the Municipality, provide access during working hours to its business 

premises, or any other specified premises, for any inspections, tests and analyses as required in this 

document. 

 
25. Samples 

Where applicable, samples shall be provided strictly in accordance with the instructions stipulated in this bid 

document. 

 
26. Pricing the tender offer 

Bidders must – 

 
26.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes 

(including Value Added Tax (VAT), and other levies applicable. 
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26.2 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment 

except as specified in this tender document. 

 
26.3 State the rates and prices in Rand unless instructed otherwise. 

 
27. Imbalance in tendered rates or prices 

If the Municipality declares any rate or price to be unacceptably high or low, the tenderer shall be requested 

to provide evidence to support the tendered rate or price. If the Municipality remains unsatisfied with the rate 

or price, it may propose to the tenderer an amended rate or price together with counterbalancing change(s) 

elsewhere in the Pricing Schedule such that the tender sum remains unchanged. Should the tenderer refuse 

to amend his / her tender as proposed by the Municipality, his / her tender may be regarded as non- 

responsive. 

 
28. Inducements, gifts, rewards and other abuses of the supply chain management system 

28.1 No bidder may directly or indirectly commit any fraudulent act during the tender process or abuse the 

supply chain management system of the Municipality. 

 
28.2 Should a bidder be found to have committed fraud or abused the supply chain management system, 

its bid will be rejected, any existing contract between it and the Municipality will be cancelled, and any 

other remedies available to the Municipality as provided for in the Supply Chain Management 

Regulations or other relevant legislation shall be imposed, including blacklisting. 

29. Alternative offers 

Alternative offers may be considered, provided that a bid free of qualifications and strictly in accordance with 

the tender document is also submitted. The Municipality shall not be bound to consider alternative bid offers. 

 
30. Objections, complaints, queries and disputes / Appeals in terms of Section 62 of the Municipal 

Systems Act 

 
30.1 Objections, complaints, queries and disputes 

Persons aggrieved by decisions or actions taken by the Municipality in the implementation of the supply 

chain management system, or any matter arising from a contract awarded in terms of the supply chain 

management system may, within 14 days of the decision or action, lodge a written objection or complaint 

or query or dispute against the decision or action. 

 
30.2 Section 62 appeals 

 
(a) In terms of section 62 of the Systems Act, a person whose rights are affected by a decision taken 

by a political structure, political office bearer, councilor or staff member of a municipality in terms 

of a power or duty delegated or sub-delegated by a delegating authority, may appeal against that 

decision by giving written notice of the appeal and reasons to the Accounting Officer within 21 

days of the date of notification of the decision. 

 
(b) An appeal shall contain the following: 

 
(i) The reasons and/or grounds for the appeal; 
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(ii) The manner in which the appellant’s rights have been affected; 

 
(iii) The remedy sought by the appellant. 

 
30.3 Lodging of appeals, objections, complaints, queries and disputes relating to this tender 

Appeals, objections, complaints, requests for information, queries and disputes must be submitted in 

writing to the Office of the Municipal Manager, O.R. Tambo House, Myezo,Mthatha. 
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1. In terms of National Treasury MFMA Circular No. 81, Accounting Officers of Municipalities are 

required to encourage their prospective suppliers to register on the Central Supplier Database 

(‘CSD’). 

 
2. Bidders may apply for online registration, using the following website link: www.csd.gov.za. 

 
3. Bidders must register on CSD. FAILURE TO REGISTER BEFORE THE CLOSE OF THIS TENDER 

WILL RESULT IN THE DISQUALIFICATION OF THE BIDDER’S TENDER. 

SECTION 3: REGISTRATION ON THE NATIONAL TREASURY CENTRAL SUPPLIER DATABASE 

(CSD) 

http://www.csd.gov.za/
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Only bidders that meet the requirements indicated as applicable below, may respond to this tender - 

 

No. Criteria Applicable / Not 

applicable 

Indicate compliance 

(Yes / No) 

 TO BE SPECIFIED BY 
THE TO BE COMPLETED BY 

THE BIDDER MUNICIPALITY 

1. Bidders must have a stipulated minimum Not applicable  

BBBEE status level to prequalify for this bid 

1.1 The stipulated BBBEE level required to Not applicable 

prequalify for this bid is ………………………. 

2. Bidders must  be  an  Exempted  Micro Not applicable 

Enterprise (EME)  or  a  Qualified Small 

Enterprise (QSE) 

3. Bidders must subcontract a minimum of 30 percent of the value of the contract to: 

3.1 an EME or QSE Not applicable  

3.2 an EME or QSE which is at least 51% owned Not applicable 

by black people 

3.3 an EME or QSE which is at least 51% owned Not applicable 

by black people who are youth 

3.4 an EME or QSE which is at least 51% owned Not applicable 

by black people who are women 

3.5 an EME or QSE which is at least 51% owned Not applicable 

by black people with disabilities 

3.6 an EME or QSE which is at least 51% owned Not applicable 

by black people living in rural or 

underdeveloped areas or townships 

3.7 A cooperative which is at least 51% owned Not applicable 

by black people 

3.8 an EME or QSE which is at least 51% owned Not applicable 

by black people who are military veterans 

 
A TENDER THAT FAILS TO MEET THE APPLICABLE PREQUALIFICATION CRITERIA INDICATED 

ABOVE WILL BE HELD TO BE NON-RESPONSIVE. 

 
SECTION 4: PREQUALIFICATION CRITERIA 
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This section applies only to tenders which exceed the value of R30 million. 

 

No. Criteria Yes / No / Not 

applicable 

(Indicate) 

Agree / Do Not 

Agree 

TO BE 

SPECIFIED BY

 TH

E 

MUNICIPALITY 

TO BE 

COMPLETED BY 

BIDDER 

1. The estimated value of this contract exceeds R30 

million 

NO  

2. If the estimated value of the contract exceeds R30 

million, is it feasible for this contract to be sub- 

contracted? 

Not applicable 

3. If sub-contracting is feasible, bidders MUST agree to 

subcontract the contract to one, or more of the 

following designated groups - 

Not applicable 

3.1 an EME or QSE Not applicable 

3.2 an EME or QSE which is at least 51 percent owned 

by black people 

Not applicable 

3.3 an EME or QSE which is at least 51 percent owned 

by black people who are youth 

Not applicable 

3.4 an EME or QSE which is at least 51 percent owned 

by black people who are women 

Not applicable 

3.5 an EME or QSE which is at least 51 percent owned 

by black people with disabilities 

Not applicable 

3.6 an EME or QSE which is at least 51 percent owned 

by black people living in rural or underdeveloped 

areas or townships 

Not applicable 

3.7 a cooperative which is at least 51 percent owned by 

black people 

Not applicable 

3.8 an EME or QSE which is at least 51 percent owned 

by black people who are military veterans 

Not applicable 

 
FAILURE OF A BIDDER TO AGREE TO SUBCONTRACT AS SPECIFIED ABOVE WILL RESULT IN 

ITS BID BEING HELD TO BE NON-RESPONSIVE.

 
SECTION 5: SUBCONTRACTING AS COMPULSORY BIDDING CRITERIA 
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Bids will be evaluated in three stages, namely: 

• Stage 1- Mandatory requirements. 

• Stage 2 – Minimum Conditions of Tender 

• Stage 3 - Price and Specific Goals 

 
STAGE 1- MANDATORY REQUIREMENTS 

          Only bidders who meet all the requirements of stage 1 will proceed to be evaluated further in stage 2 

  STAGE 2 - MINIMUM CONDITIONS OF TENDER. 

Only bidders who score a minimum of 70 points on minimum conditions of tender will be evaluated further on Price 
and Specific Goals. The maximum score for minimum conditions of tender shall be 100, distributed as follows: 

 

Minimum Conditions of Tender 

  Minimum Conditions of Tender Weight 

B1.1 Experience on similar projects 60 

 Experience on similar projects: Proven experience in the 60 

construction and refurbishment of Water Supply pipelines,  

concrete reservoirs,  or Waterborne Sewer pipelines contracts.  

Copies of Certificate of Completion MUST be submitted with  

the bid. No points will be awarded where Certificates of  

Completion have not been submitted with the Bid. If the value  

of completed project is not reflected on the certificate, provide  

contractor’s appointment or letter from the client with values.  

 The Contractor has successfully completed at least Three (03) projects that satisfies 
the sub-criteria and provided evidence whose Total Sum is at least R60 Million. 

60 

 The Contractor has successfully completed at least Two (02) projects 40 
that satisfies the sub-criteria and provided evidence whose Total Sum is  

at least R40 Million.  

 The Contractor has successfully completed at least One (01) project that satisfies the 
sub-criteria and provided evidence whose Total Sum is 

20 

at least R20 Million.  

 Contractor failed to provide evidence of experience. 00 
   

B1.2 Qualifications and Experience of key personnel (NB no key personnel member may 

be assigned more than one duty on the Contract, i.e. different personnel must be 

assigned for each of the following key positions) Contracts Manager = 

Minimum B S C  o r  B - T e c h  i n  Civil Engineering/ NQF level 7 Registered as a 

Professional in terms of Engineering Council of South Africa as Pr Tech or Pr Eng or 

SACPCMP as a Pr CPM or Pr CM, Site Agent = Minimum ND in Civil Engineering 

NQF Level 6, Registered as a Professional in terms of the Engineering Council of South Africa as a 

Pr Techni or Registered as Professional in terms of SACPCMP as a Pr CPM and Pr CM and 

Foreman = Minimum Grade 12/ N3 Civil Engineering/ Plumbing. Bidders must submit 

40 

 
SECTION 6: TENDER EVALUATION CRITERIA 
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CV’s and contactable references. 

 
Contracts Manager, Site Agent, Foreman 

 

 Favourable previous experience in the Civil Engineering field with a 20 
minimum of 5 years; Contracts Manager = 20 points, 3-4 years = 15  

points & 1-2 years = 10 points.  

 Favourable previous experience in the Civil Engineering field with a 12 
minimum of 5 years; Site Agent = 12 points, 3-4 years = 10 points &  

1-2 years = 8 points.  

 Favourable previous experience in the Civil Engineering field with a 08 
minimum of 5 years; Foreman = 8 points, 3-4 years = 6 points & 1-2  

years = 4 points.  

 Contractor failed to provide evidence of qualification and experience. 00 
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STAGE 3– PRICE AND SPECIFIC GOALS  

 
The procedure for Stage 3 of evaluation will be as follows: 

a) PRICE .............................................................................................................. 80 or 90 

b) SPECIFIC GOALS .......................................................................................... 20 or 10 

Points Awarded for Price (Ps) 

A total of 80 points will be awarded to the Tenderer on the following basis: 

 

OR 

 

 

Where  

Ps = Points scored for price of tender under consideration 

Pt = Price of tender under consideration 

Pmin = Price of lowest acceptable tender 

Points awarded for specific goals 

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be 

awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points 

based on the goals stated in the table below as may be supported by proof/ documentation stated in the conditions of 

this tender. Specific goals for the tender and points claimed are indicated per the table below:

 
𝑷𝒕 − 𝑷 𝒎𝒊𝒏 

𝑷𝒎𝒊𝒏 
 

 
𝑷𝒕 − 𝑷 𝒎𝒊𝒏 

𝑷𝒎𝒊𝒏 
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An 80/20-point system shall apply where 80 points is allocated for price and 20 points allocated for specific goals. 
OR  
An 90/10-point system shall apply where 90 points is allocated for price and 10 points allocated for specific goals as follows: 

 

 

 
 

Tenderers must submit copies of all supporting documents necessary to prove conformance with Specific Goal 

criteria listed above in order to be eligible for Specific Goal points. 

 

Note that the objective Criteria as per the SCM Policy Paragraph 91 will be applied:  
 

91. Objective criteria on the evaluation and award of bids 
 

91.1 As way of achieving fair distribution of municipal resources on capital infrastructure projects, a bidder will not be awarded 

the same commodity of work more than once within a period of six (6) months. 

91.2 If the highest scoring bidder has been previously awarded for the same commodity tender within six (6) months, then the 

next highest scoring bidder will be considered for recommendation and award. 

91.3 If the highest scoring bidder has been previously recommended for award in the same sitting for a tender of the same 

commodity, the next highest scoring bidder will be considered for recommendation and award. 

91.4 Where the bid price offer is ten percent (10%) below the engineer’s estimate, that bid will be rejected as it will pose a risk 

to the municipality of non-completion of the project to be implemented thus leading to underspending, severe impact on 

service delivery and delays in completion of projects within projected time period. 

91.5 Further in line with CIDB practice note 5, paragraph 3.4 (3), the municipality will judge the reasonableness of financial offers 

and reject all tender offers with unrealistic financial offers. 

The specific goals allocated points in terms of this 

tender 

Number of points 

Allocated on 

90/10 system 

Number of 

points 

Allocated on 

80/20 system 

51% Black-owned enterprises 04 05 

100% Women-owned enterprises 02 05 

100% Youth-owned enterprises 02 05 

Where the enterprise head office or primary place of 
business is located within O.R. Tambo District.   

02 05 
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RETURNABLE DOCUMENTS 

 
Bidders must submit the following documentation with their tenders: 

 

No. Returnable document Compulsory (Yes / 

No) 

Non-submission will 

render Tender non- 

responsive (Yes / No) 

1. Business registration documents YES YES (if proof of its 

business status and 

registration cannot be 

verified on CSD), non- 

submission will forfeit 

specific goals points 

2. Municipal account statement not older than 

90 days OR proof that bidder leases its 

business premises (Both business premises 

and individual directors) 

YES YES 

3. Certified copy of identity documents of 

directors / shareholders / partners / 

members, as the case may be 

YES YES (if cannot be 
verified on CSD), 

4. Signed joint venture or consortium 

agreement 

YES (if applicable) YES (if applicable) 

7. Company Profile Yes NO (However non- 
submission  will  affect 
minimum conditions of 
tender) 

 
 
 

 

 
SECTION 7: RETURNABLE DOCUMENTS AND SCHEDULES 
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RETURNABLE SCHEDULES 

 
All returnable schedules below must be completed by the bidding entity, save for those schedules which 

are not applicable to it in which case the bidding entity must indicate which schedules are not applicable. 

 
Bidders must complete the following returnable schedules: 

 

No. Returnable schedule Compulsory (Yes / 

No) 

Non-submission will 

render Tender non- 

responsive (Yes / No) 

1. Confirmation of registration on the National 

Treasury Central Supplier Database 

(Schedule A) 

YES YES 

2. Authority of bid signatory (Schedule B) YES YES 

3. Briefing session / site inspection certificate 

(Schedule C) 

YES (if applicable) YES (if applicable) 

4. Municipal Bidding Documents (Schedule D)   

4.1 MBD 1 – Invitation to bid YES NO 

4.2 MBD 4 - Declaration form confirming the 

bidder is not in the service of the state 

YES YES 

4.3 MBD 5 - Declaration for procurement above 

R10 million 

YES (if applicable) YES (if applicable) 

4.4 MBD 6.1 - Preference points claim form YES YES 

4.5 MBD 8 - Declaration of bidders’ past supply 

chain management practices 

YES YES 

4.6 MBD 9 - Declaration of independent bid 

determination 

YES YES 

5. Form of offer (The Contract: Section 3) YES YES 
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SCHEDULE A – CONFIRMATION OF REGISTRATION OF BIDDER ON CENTRAL SUPPLIER 

DATABASE (CSD) 

 

 

BIDDER NAME REGISTERED ON CSD? 

(YES/NO) 

CSD SUPPLIER NUMBER 

   

 

 
Bidders are required to register as suppliers on the National Treasury Central Supplier Database (CSD) 

prior to submission of this bid, and provide their CSD supplier number in the table above. 

 
It is the responsibility of bidders to ensure that this requirement is complied with. In the case of Joint 

Ventures and Consortia, this requirement will apply to each party to the Joint Venture or Consortium. 

 
 
 

 
BIDDER’S SIGNATURE: ……………………………………………………………………… 
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SCHEDULE B: AUTHORITY OF BID SIGNATORY 

 
Indicate the status of the bidder by ticking the appropriate box hereunder with an x. 

 
COMPANY CLOSE 

CORPORATION 

PARTNERSHIP SOLE 

PROPRIETORSHIP 

    

 
JOINT VENTURE CONSORTIUM CO-OPERATIVE 

   

 
 

 

NOTE: 

BIDDERS MUST ATTACH A LETTER OF AUTHORITY TO THIS PAGE, AUTHORIZING THE 

SIGNATORY TO THIS BID TO SIGN ALL DOCUMENTS IN CONNECTION THEREWITH ON 

BEHALF OF THE BIDDING ENTITY, AS WELL AS SIGN ANY CONTRACT ARISING 

THEREFROM ON BEHALF OF THE BIDDING ENTITY. 
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ATTACH LETTER OF AUTHORITY HERE 
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SCHEDULE C: TENDER BRIEFING / SITE INSPECTION CERTIFICATE 

 
Note: This certificate is only to be completed if applicable to the tender. 

 

CERTIFICATE OF ATTENDANCE 

 
THIS IS TO CERTIFY THAT …………………………………… (NAME) ON BEHALF OF …………………… 

 
………………………………………………… (BIDDING ENTITY), ATTENDED THE OFFICIAL TENDER 

BRIEFING SESSION AND / OR SITE INSPECTION ON ……………………………… (DATE) AT …………. 

……………………………………………………………………………………………………………………….. 

 
… ................................................................................................................................................... (VENUE). 

 
I FURTHER CERTIFY THAT I AM SATISFIED WITH THE DESCRIPTION OF THE SERVICES TO BE 

PERFORMED AND THE EXPLANATIONS (IF ANY) GIVEN TO ME BY THE MUNICIPALITY’S 

REPRESENTATIVES. I AM ALSO FAMILIAR WITH THE MANNER IN WHICH THE SERVICES ARE TO BE 

PERFORMED UNDER THE INTENDED CONTRACT. 

………………………………………………………. 

BIDDER / AUTHORISED REPRESENTATIVE 

(PRINT NAME) 

SIGNATURE 

……………………………………………………… 

DATE 

……………………………………………………… 

MUNICIPAL REPRESENTATIVE 

(PRINT NAME) 

SIGNATURE 

……………………………………………………… 

DATE 
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SCHEDULE D: MUNICIPAL BIDDING DOCUMENTS (MBDs) 

MBD 1 

PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF O.R. TAMBO DISTRICT MUNICIPALITY 

BID NUMBER: ORTDM SCMU 29-
25/26 

CLOSING DATE: 15 JULY 2026 CLOSING TIME: 12.00PM 

DESCRIPTION: RE-ADVERT - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION 
OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT MUNICIPALITY 
FOR 36 MONTHS (6CE-7CE) 

 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT: 

 
TENDER BOX, GROUND FLOOR, O.R. TAMBO DISTRICT MUNICIPALITY BUILDING 

 
NELSON MANDELA DRIVE 

 
MYEZO PARK 

 
MTHATHA 

 
EASTERN CAPE 
SUPPLIER INFORMATION 

NAME OF BIDDER 
 

POSTAL ADDRESS 
 

STREET ADDRESS 
 

TELEPHONE NUMBER CODE 
 

NUMBER 
 

CELLPHONE NUMBER 
 

FACSIMILE NUMBER CODE 
 

NUMBER 
 

E-MAIL ADDRESS 
 

VAT REGISTRATION NUMBER 
 

TAX COMPLIANCE STATUS TCS PIN: 
  

CSD No: 
 

BUSINESS REGISTRATION 
DOCUMENTS Ye

s 

No 

STATEMENT 
OF RATES 
AND TAXES 

Ye

s 

No 
[BUSINESS REGISTRATION DOCUMENTS AND STATEMENT OF RATES AND TAXES) MUST BE 

SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR PREFERENCES] 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes No 

[IF YES ENCLOSE 
PROOF] 

ARE YOU A 
FOREIGN BASED 
SUPPLIER FOR 
THE GOODS 
/SERVICES 
/WORKS OFFERED? 

Yes No 

[IF YES, ANSWER 
PART B:3 

 

 
TOTAL NUMBER OF ITEMS 
OFFERED 

  

 
TOTAL BID PRICE 

 

 
R 
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SIGNATURE OF BIDDER 

 

 
……………………………… 

 

 
DATE 

 

CAPACITY UNDER WHICH THIS 
BID IS SIGNED 

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED 
TO: 

TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT SCM DEPARTMENT CONTACT PERSON LUTHANDO MASHIYA 

CONTACT PERSON SAKHIWO HOPA TELEPHONE NUMBER 047 501 6492 

TELEPHONE NUMBER 047 501 6449 FACSIMILE NUMBER N/A 

FACSIMILE NUMBER N/A E-MAIL ADDRESS mashiyal@ortambodm.gov.z
a 

EMAIL ADDRESS sakhiwoh@ortambodm.o
rg.za 

 

mailto:mashiyal@ortambodm.gov.za
mailto:mashiyal@ortambodm.gov.za
mailto:sakhiwoh@ortambodm.org.za
mailto:sakhiwoh@ortambodm.org.za
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PART B 

TERMS AND CONDITIONS FOR BIDDING 
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS 
WILL NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED). 

 
1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT 
(GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

 
2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) 

ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX 
STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA 
E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS 
E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3. 
 

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY 
MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? YES NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? YES NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? YES NO 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR 
A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE 
(SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

 
 

SIGNATURE OF BIDDER: …………………………………………… 

CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 

DATE: …………………………………………... 

http://www.sars.gov.za/


ORTDM SCMU 29-25/26 APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT MUNICIPALITY 
FOR 36 MONTHS (6CE-7CE). 

 

 

- 30 - 

 

 

 
MBD 4 

DECLARATION OF INTEREST 

 
1. No bid will be accepted from persons in the service of the state¹. 

 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, 

may make an offer or offers in terms of this invitation to bid. In view of possible allegations of 
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or 
related to persons in service of the state, it is required that the bidder or their authorised 
representative declare their position in relation to the evaluating/adjudicating authority. 

3. In order to give effect to the above, the following questionnaire must be completed and submitted 
with the bid. 

 
3.1 Full Name of bidder or his or her representative:………………………………………………… 

 
3.2 Identity Number: …………………………………………………………………………………….. 

3.3 Position occupied in the Company (director, trustee, shareholder²): 
 

………………………………………………………………………………………………............... 
 

3.4 Company Registration Number: …………………………………………………………………… 

3.5 Tax Reference Number: ……………………………………………………………………………. 
 

3.6 VAT Registration Number: ………………………………………………………………………… 
 

3.7 The names of all directors / trustees / shareholders members, their individual identity 
numbers and state employee numbers must be indicated in paragraph 4 below. 

3.8 Are you presently in the service of the state? ........................................................... YES / NO 

 
3.8.1 If yes, furnish particulars….……………………………………………………………........... 

……………………………………………………………………………………………………. 

 
1 MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

 
(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity 

or constitutional institution within the meaning of the Public Finance Management Act, 
1999 (Act No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 
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3.9 Have you been in the service of the state for the past twelve months? .................. YES / NO 

 

 
3.9.1 If yes, furnish particulars………………………...……………………………………………. 

……………………………………………………………………………………………………... 
 
 

3.10 Do you have any relationship (family, friend, other) with persons in the service of the state 
and who may be involved with the evaluation and or adjudication of this bid?   YES / NO 

 
 

3.10.1 If yes, furnish particulars …………………………………………………………………… 
 

…………………………………………………………………………………………………… 
 
 

3.11 Are you, aware of any relationship (family, friend, other) between any other bidder and any 
persons in the service of the state who may be involved with the evaluation and or 
adjudication of this bid? ............................................................................................ YES / NO 

 
3.11.1 If yes, furnish particulars…………………………………………………………………… 

……………………………….……............................................................................................. 
 

 
3.12 Are any of the company’s directors, trustees, managers, principle shareholders or 

stakeholders in service of the state? ..........................................................................YES / NO 
 

3.12.1 If yes, furnish particulars …………………………………………………………………... 
 

……………………………………………………………………………………………………. 

 
3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, principle 

shareholders or stakeholders in service of the state? ................................................YES / NO 
 

3.13.1 If yes, furnish particulars……………………………………………………………........... 
 

…………………………………………………………………………………………………… 

 
3.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders 

of this company have any interest in any other related companies or business whether or 
not they are bidding for this contract?. ..................................................................... YES / NO 

 
3.14.1 If yes, furnish particulars …………………………………………………………………… 

 
……………………………………………………………………………………………………. 
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4. Full details of directors / trustees / members / shareholders. 

 

 
Full name Identity number State employee 

number 

   

   

   

   

   

   

   

   

   

 
 

 
…………………………………… ……………………………………… 

Signature Date 

 
 
 
 

....………………………………… …………………………………….. 
Capacity Name of Bidder
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MBD 5 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXESINCLUDED) 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete 
the following questionnaire: 

 
NO. QUESTION ANSWER (TICK WHICH RESPONSE IS 

APPLICABLE) 

YES NO 

1. Are you by law required to prepare annual 
financial statements? 

  

1.1 If yes, submit audited annual financial statements for the past three years or since the dateof 
establishment if established during the last 3 years. 

 
NO. QUESTION ANSWER (TICK WHICH RESPONSE IS 

APPLICABLE) 

YES NO 

2. Do you have any outstanding undisputed 
commitments for municipal services towards 
any municipality for more than 3 months or any 
other service provider in respect of which 
payment is overdue for more than 30 days? 

  

2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal 
services towards any municipality for more than 3 months or other service 
provider in respect of which payment is overdue for more than 30 days. 

2.2 If yes, provide details: 
 
……………………………………………………………………………………………………….. 

……………………………………………………………………………………………………….. 
 
……………………………………………………………………………………………………….. 

 
NO. QUESTION ANSWER (TICK WHICH RESPONSE IS 

APPLICABLE) 

YES NO 

3. Has any contract been awarded to you by an 
organ of state during the past five years, 
including particulars of any material non- 
compliance or dispute concerning the 
execution of such contract? 

  

3.1 If yes, provide details: 

 
…………………………………………………………………………………………………………. 

…………………………………………………………………………………………………………. 

………………………………………………………………………………………………………….. 
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NO. QUESTION ANSWER (TICK WHICH RESPONSE IS 

APPLICABLE) 

YES NO 

4. Will any portion of the goods of services be 
sourced from outside the Republic, and if so, 
what portion, and whether any portion of 
payment from the municipality is expected to 
be transferred outside of the Republic? 

  

4.1 If yes, provide details: 
 
…………………………………………………………………………………………………………. 

 
…………………………………………………………………………………………………………. 

…………………………………………………………………………………………………………. 

 
CERTIFICATION 

I, THE UNDERSIGNED (NAME) …………………………………………………………… 

CERIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 

 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS THIS DECLARATION PROVE TOBE 

FALSE. 

 
 

 
………………………………………… ………………………………………. 

Signature Date 
 
 
 
 
 

………………………………………… ……………………………………….. 

Position Name of Bidder 
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MBD 6.1 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS 2022 
 
 

This preference form must form part of all tenders invited. It contains general information and serves as a claim form for 
preference points for specific goals. 

NB:  BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS 
AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 

1.2 To be completed by the organ of state 

a) The applicable preference point system for this tender is the 80/20 preference point system. 

 

b) The 80/20 preference point system will be applicable in this tender. The lowest acceptable tender will be used to 
determine the accurate system once tenders are received. 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for: 

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 

 POINTS POINTS 

PRICE 80 90 

SPECIFIC GOALS 20 10 

Total points for Price and SPECIFIC GOALS 100 100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points for 
specific goals with the tender, will be interpreted to mean that preference points for specific goals are not claimed. 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time 
subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state. 
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2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation to provide 
goods or services through price quotations, competitive tendering process or any other method envisaged in 
legislation; 

(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes less 
all unconditional discounts; 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and 
includes all applicable taxes; 

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of state in 
response to an invitation for the origination of income-generating contracts through any method envisaged in 
legislation that will result in a legal agreement between the organ of state and a third party that produces revenue for 
the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession contracts, 
excluding direct sales and disposal of assets through public auctions; and 

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000). 

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 

 

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis: 

80/20 or 90/10 
 

𝑷𝒔 = 𝟖𝟎 (𝟏 − 
𝑷𝒕−𝑷 𝒎𝒊𝒏

 
𝑷 𝒎𝒊𝒏 

) or 𝑷𝒔 = 𝟗𝟎 (𝟏 − 
𝑷𝒕−𝑷 𝒎𝒊𝒏 

) 
𝑷 𝒎𝒊𝒏 

Where  

Ps = Points scored for price of tender under consideration 

Pt = Price of tender under consideration 

Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 

3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

80/20 or 90/10 
 

𝑷𝒔 = 𝟖𝟎 (𝟏 + 
𝑷𝒕−𝑷 𝒎𝒂𝒙

 
𝑷 𝒎𝒂𝒙 

) or 𝑷𝒔 = 𝟗𝟎 (𝟏 + 
𝑷𝒕−𝑷 𝒎𝒂𝒙 

) 
𝑷𝒎𝒂𝒙 
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Where 

Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS 

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must 
be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points 
based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the conditions of 
this tender: 

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear 
whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, stipulate 
in the case of— 

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point 
system will apply and that the highest acceptable tender will be used to determine the applicable preference 
point system; or 

 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the 
lowest acceptable tender will be used to determine the applicable preference point system, 

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference 
point system. 

Table 1: Specific goals for the tender and points claimed are indicated per the table below. 

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such. 

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.) 

 

The specific goals allocated points in terms of this 

tender 

Number of points 

Allocated on 

90/10 system 

Number of 

points 

Allocated on 

80/20 system 

51% Black-owned enterprises 04 05 

100% Women-owned enterprises 02 05 

100% Youth-owned enterprises 02 05 

Where the enterprise head office or primary place of 
business is located within O.R. Tambo District.   

02 05 

 
DECLARATION WITH REGARD TO COMPANY/FIRM 

 

4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 
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forward the matter for criminal prosecution, if deemed necessary. 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited 

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 

4.6. I, the undersigned, who is duly authorized to do so on behalf of the company/firm, certify that the points claimed, 

based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown and I 

acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of 
this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the 
contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the claims 
are correct; 

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract 
have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 

 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having to make 
less favorable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted from obtaining 
business from any organ of state for a period not exceeding 10 years, after the audi alteram 
partem (hear the other side) rule has been applied; and 

(e)  

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 
SURNAME AND NAME: ………………………………………………………. 
DATE: ……………………………………………………… 

ADDRESS: ……………………………………………………… 

……………………………………………………… 

……………………………………………………… 
……………………………………………………… 
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MBD 8 

 
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

1 This Municipal Bidding Document must form part of all bids invited. 

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of the 

supply chain management system. 

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the municipality’s / municipal entity’s supply chain management system or committed 

any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, municipal or other 

public sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 

 
4 In order to give effect to the above, the following questionnaire must be completed and submitted 

with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database 
of Restricted Suppliers as companies or persons prohibited from doing 
business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 

The Database of Restricted Suppliers now resides on the National 
Treasury’s website(www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page. 

Yes No 

4.1.1 If so, furnish particulars: 

4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004)? 
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page. 

Yes No 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.2.1 If so, furnish particulars: 

4.3 Was the bidder or any of its directors convicted by a court of law (includinga 
court of law outside the Republic of South Africa) for fraud or corruption 
during the past five years? 

Yes No 

4.3.1 If so, furnish particulars: 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes 
or municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three 
months? 

Yes No 

4.4.1 If so, furnish particulars: 

4.5 Was any contract between the bidder and the municipality / municipal entity 
or any other organ of state terminated during the past five years on account 
of failure to perform on or comply with the contract? 

Yes No 

4.7.1 If so, furnish particulars: 

 
CERTIFICATION 

 
 

I, THE UNDERSIGNED (FULL NAME) .......................................................................... CERTIFY THAT 
THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE ANDCORRECT. 

 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 
 

………………………………………… ……………………………………... 
Signature Date 

 
 

 
…………………………………………. ……………………………………… 

Position  Name of Bidder 
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MBD 9 

 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

 
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of firms, 
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid 
rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified under 
any grounds. 

 
3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 

provide measures for the combating of abuse of the supply chain management system, and 
must enable the accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused the 
supply chain management system of the municipality or municipal entity or has 
committed any improper conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure 

that, when bids are considered, reasonable steps are taken to prevent any form of bid- 

rigging. 

 
5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) 

must be completed and submitted with the bid: 

 

 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to 

compete, secretly conspire to raise prices or lower the quality of goods and / or services for 

purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, 

therefore, an agreement between competitors not to compete. 
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MBD 9 

 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

 
I, the undersigned, in submitting the accompanying bid: 
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O.R. Tambo District Municipality 

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of: that: 

(Name of Bidder) 

 
1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true 

and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 

behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the 

bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or not 

affiliated with the bidder, who: 

(a) has been requested to submit a bid in response to this bid invitation; 

(b) could potentially submit a bid in response to this invitation, based on their qualifications, 

abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of business 

as the bidder 
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MBD 9 

 

 
6. The bidder has arrived at the accompanying quotation independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 

communication between partners in a joint venture or consortium³ will not be construed as 

collusive bidding. 

 
7. In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices; 

(b) geographical area where product or service will be rendered (market allocation) 

(c) methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid; 

(e) the submission of a bid, which does not meet the specifications and conditions of this 

invitation; or 

(f) submitting a bid with the intention not to win the bid. 
 
 

8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 

 
9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of 

the awarding of the bid. 

 
 

 
³ Joint venture or Consortium means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a 
contract. 
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MBD 9 

 
 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in 

terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 

Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of the 

Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable 

legislation. 

 

 
…………………………………………… ……………………………………… 

Signature  Date 

 
 
 

……………………………………………. ………………………………………. 

Position Name of Bidder 
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SCHEDULE F – SCHEDULE OF PREVIOUS EXPERIENCE 

Provide the following information on relevant previous experience (indicate specifically projects of similar or larger size 

and/or which is similar with regard to type of work). 

 

 
Description 

Value (R) 

VAT 

excluded 

Year(s) 

work 

executed 

Reference 

Name Organization Tel no 

      

      

      

      

      

      

      

      

      

      

      

      

 
 
 

Name of Tenderer…………………………………………………. Date: ……………………………………….. 
 
 

 
Signature: ……………………………………………........... 

 
 

 
Full name of signatory: ……………………………………………… 
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This form must be completed by the authorized persons of the bidder’s current or previous clients. The form must 

be fully completed, signed and stamped. Forms which are neither complete, nor signed nor stamped will not be 

considered for evaluation. 

 
1. REFERENCE FOR THE BIDDER 

 

Name of Institution (Client)  

Contract/ Tender Number  

Contract Description  

Name of Service Provider 

(Bidder) 

 

Value of Project  

Commencement Date  

Contractual Completion Date  

Bidder’s Completion Date  
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1.1 Please score the performance of the above-mentioned company by marking the relevant box 

 

Performance Rating Comments 

Work performed in compliance with contract term Excellent 5  

Good 4 

Fair 3 

Poor 2 

Timelines of work are met Excellent 5  

Good 4 

Fair 3 

Poor 2 

Quality of service Excellent 5  

Good 4 

Fair 3 

Poor 2 

Communication and accessibility Excellent 5  

Good 4 

Fair 3 

Poor 2 

Would you recommend using this service provider in 

future 

Yes No If no, please provide reasons: 

  

OVERALL PERFORMANCE 

 
Excellent  Good  Fair  Poor  

 

 
Name of the Authorized Person   Designation   

 
 
Signature   Date   

Official Stamp 
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SCHEDULE G – SCHEDULE OF CURRENT PROJECTS 

 
 

Provide the following information on current projects. This information is material to the award of the Contract. 

 

 
Description 

Value (R) 

VAT 

excluded 

Date 

Appointed 

Reference 

Name Organisation Tel no 

      

      

      

      

      

      

      

      

      

      

      

      

 

 
Name of Tenderer: …………………………………………………… Date: …………………………………….. 

 
 

 
Signature: ……………………………………………... 

 
 

 
Full name of signatory: ……………………………………………… 



C 1.1.1 
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THE CONTRACT 
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C1.1 Form of Offer and Acceptance 

C1.2 Contract Data 

C1.3 Special Conditions 
 

C1.4 Occupational Health and Safety Agreement 

C1.5 Supply Chain Management Policy 

C1 AGREEMENTS AND CONTRACT DATA 
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OFFER 
 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect of the 
following works: PROJECT NO.: ORTDM SCMU 29-25/26: APPOINTMENT OF A PANEL OF SERVICE PROVIDERS 

FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT 
MUNICIPALITY FOR 36 MONTHS (6CE-7CE). 

 

 

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 

Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 

Conditions of Tender. 

 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 

Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the Contract 

including compliance with all its terms and conditions according to their true intent and meaning for an amount to 

be determined in accordance with the Conditions of Contract identified in the Contract Data. 

 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 

 
……………………………………………………………………………………………………………………................... 

 
……………………………………………………………………………………………………………………................... 

 
……………………………………….............……. Rand (in words); R ....................................................... (in figures). 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 

returning one copy of this document to the Tenderer before the end of the period of validity stated in the Tender 

Data, whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified 

in the Contract Data. 

 

 
   

 

 
      

 

 
   

 
 

 
For the tenderer   

(Name and address of organisation) 

 
Name & Signature  

Of Witness      

Name Date 

FORM C1.1 FORM OF OFFER AND ACCEPTANCE 

Signature(s) 

 
Name(s) 

 
Capacity 
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ACCEPTANCE 

 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 

Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 

Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s Offer shall form an agreement 

between the Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the 

Contract that is the subject of this Agreement. 

 
The terms of the contract are contained in: 

Part 1 Agreements and Contract Data (which includes this Agreement) 

Part 2 Pricing Data 

Part 3 Scope of Work 

Part 4 Site information 

Part 5 Additional Relevant Documentation 

Part 6 Contract Drawings 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 6 above. 

 
Deviations from and amendments to the documents listed in the Tender Data, including the proposed key 

personnel and any addenda thereto listed in the Tender Schedules as well as any changes to the terms of the 

Offer agreed by the Tenderer and the Employer during this process of offer and acceptance, are contained in the 

Schedule of Deviations attached to and forming part of this Agreement. No amendments to or deviations from 

said documents are valid unless contained in this Schedule, which must be duly signed by the authorised 

representative(s) of both parties. 

 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule 

of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the 

delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the 

Conditions of Contract identified in the Contract Data at or just after the date this Agreement comes into effect. 

Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this 

Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 

receives one fully completed original copy of this document, including the Schedule of Deviations (if any). Unless 

the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in writing of any 

reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding contract 

between the parties. 

 
Signature(s)   

 
Name(s)   

 
Capacity   

 
For the tenderer   

(Name and address of organisation) 

 
Name & Signature 

Of Witness     

Name Date 
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SCHEDULE OF DEVIATIONS 

Notes: 

1. The extent of deviations from the tender documents issued by the Employer prior to the tender 

closing date is limited to those permitted in terms of the Conditions of Tender. 

 
2. A Tenderer’s covering letter shall not be included in the final contract document. Should any 

matter in such letter, which constitutes a deviation as aforesaid becomes the subject of 

agreements reached during the process of Offer and Acceptance; the outcome of such 

agreement shall be recorded here. 

 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to the tender documents and which it is agreed by the Parties becomes an 

obligation of the contract, shall also be recorded here. 

 
4. Any change or addition to the tender documents arising from the above agreements and recorded 

here shall also be incorporated into the final draft of the Contract. 

 

 
1 Subject   

 
Details   

 
2 Subject _ 

 
Details   

 
3 Subject   

 
Details   

 
4 Subject   

 
Details   

 
5 Subject  

 
Details   

 
6 Subject   

 
Details   
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree 

to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents 

listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any confirmation, 

clarification or change to the terms of the Offer agreed by the Tenderer and the Employer during this process of 

Offer and Acceptance. It is expressly agreed that no other matter whether in writing, oral communication or implied 

during the period between the issue of the tender documents and the receipt by the Tenderer of a completed 

signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 

this Agreement. 

 

 
FOR THE TENDERER:  

Signatures (s) 
 

 
Name(s) 

 

 
Capacity 

 

 

 
 

 

(Name and address of Organisation) 

 
Name & Signature 

Of Witness  Date   
 
 
 
 
 
 

 
FOR THE EMPLOYER 

 

 
      

 
      

 
      

 
 

 

(Name and address of Organisation) 
 

 
Name & Signature 

Of Witness  Date   

Signatures (s) 

Name(s) 

Capacity 
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FORM C1.2 CONTRACT DATA 

PART C1.2 DATA PROVIDED BY THE EMPLOYER  

Notes to Tenderer: 

1. The Tenderer is not required to complete this data in full. 

2. Please read both the General Conditions of Contract for Construction Works, Third Edition, 2015. 

(GCC 2015) and the relevant parts of its Guidance Notes to understand the implications of this Data 

which the tenderer is required to complete. 

3. Copies of these conditions of contract may be obtained from the South African Institution of Civil 

Engineering www.saice.org.za 

4. The number of the clause which requires the data is shown in the left-hand column for each 

statement; however, other clauses may also use the same data 

5. Each item of data given below is cross-referenced to the clause in the General Conditions of Contract 

for Construction Works to which it mainly applies. 

6. The General Conditions of Contract for Construction Works make several references to the Contract 

Data for specific data, which together with these conditions collectively describe the risks, liabilities, 

and obligations of the contracting parties and the procedures for the administration of the Contract. 

The Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency 

between it and the general conditions of contract. 

7. The General Conditions of Contract shall be read in conjunction with the variations, amendments and 

additions set out in the Contract Data below. Each item of data given below is cross – referenced to the 

clause in the General Conditions of Contract to which it mainly applies 

8. The following contract specific data are applicable to this Contract: 

 

Clause Statement Data  

 The conditions of contract are The General Conditions of Contract for Construction 
Works, Third Edition, 2015. (GCC 2015) 

 

1  General  

1.1.1.13 Defects Liability Period is 12 months after the Completion Date  

1.1.1.14 Due Completion Date is 5 months from the access date (as described in 
clause 5.4.1) 

 

1.1.1.15 The Employer is O. R. Tambo District Municipality  

1.1.1.16 The Employer’s Agent To which this Contract relates shall be the delegated 
individual specified in writing by the Employer within 
seven days of the commencement date. 

 

1.1.1.17 The Employer’s Agent Representative To which this Contract relates shall be the delegated 
individual specified in writing by the Employer’s Agent 
within seven (7) days of the commencement date. 

 

1.1.1.26 The Pricing Strategy is A re-measurement contract  

1.1.1.29 The Site is All Areas within the boundaries of  

1.1.1.30 The Site Information is Specified in Part C4: Site Information of this document  

1.1.1.33 The Works are Specified in Part C3: Employer’s Works Information of 
this document 

 

http://www.saice.org.za/
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1.2.1 The Employer’s delivery address is O. R. Tambo District Municipality 

 Physical Address O. R. Tambo House 

Nelson Mandela Drive 

Mthatha 

5100 

 Postal Address Private Bag X 6043 

Mthatha 

5100 

 Email Address Shall be specified by the Employer within 
Seven days of the commencement date. 

1.2.1 The Employer’s Agent’s delivery address 
JTN Consulting 
25 Indwe Street 

Southernwood 

Mthatha, 510 

E-mail: admin@jtnconsulting.co.za 

Telephone: (033) 342 3278 

1.3.2 The law of the contract is the law of the Republic of South Africa that applies to 
agreements executed and wholly performed within 
the Republic of South Africa 

1.3.3 The language of this Contract is English 

3  Employer’s Agent 

3.2.3 The Employer’s Agent shall first consult 
and obtain specific approval 

from the delegated Employer’s Agent: JTN 
Consulting, prior to executing any of its functions 
or duties, with respect to following clauses: 

1. All the Employer Agent’s actions as 
contemplated in Clause 3.3.1 

2. All the Employer Agent’s actions as 
contemplated in Clause 3.3.4 

3. All the Employer Agent’s actions as 
contemplated in Clause 5.11.1 

4. All the Employer Agent’s actions as 
contemplated in Clause 5.12.4 

5. All the Employer Agent’s actions as 
contemplated in Clause 6.4.1 

6. All the Employer Agent’s actions as 
contemplated in Clause 10.1.5 

7. All the Employer Agent’s actions as 
contemplated in Clause 10.2.3 

3.2.4 The Employer’s Agent for Health 
and Safety 

To which this Contract relates shall be the 
delegated individual specified in writing by the 
Employer’s Agent within seven days of the 
commencement date. 

3.2.4 The Employer’s Agent for 
Social Facilitation 

To which this Contract relates shall be the 
delegated individual specified in writing by the 
Employer’s Agent within seven days of the 
commencement date. 

5 
 

Time and Related Matters 

mailto:admin@jtnconsulting.co.za
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5.1.1 The special non-working days set out in 
the Contract are 

the following: 

1. South African Public Holidays, and 

2. Annual builders' holiday traditionally starts on or 
around 15 December and ends in the second 
week of January. 

5.3.1 The Engineer’s Agent shall issue an 
instruction to the Contractor to 
commence with the Work 

On approval of the following documentation: 

1. Health and Safety Plan 

2. OHS Agreement 

3. Department of Labour (DoL) 

notification of construction work 

4. Initial Programme 

5. Letter of Good Standing 

6. Performance Guarantee 

7. Insurance for the Works 

8. Contractor’s Key Personnel 

Which will be within 07 days after the approval 
of the Documentation required from the 
Contractor 

5.3.2 The Contractor is to Submit the 
documentation stipulated in clause 5.3.1 

Within 07 days of the Commencement Date 

5.4.1 Access to and possession to the Site is granted on the date of the site handover 
meeting which should occur no later than Seven 
(07) days after Employer’s Agent’s instruction to 
commence carrying out the Works referred to in 
Clause 5.3.1. 

5.8.1 The non-working days set out in 
the Contract are 

The special non-working days set out in 
the Contract are 

weekends 

 
the following: 

1. all South African gazetted public holidays, 
and 

2. Annual builders' holiday traditionally starts 
on / or around 15 December and ends in the 
second week of January. The year-end 
builders' holiday does not exceed 15 
Working days in duration 

5.12.1 Extension of time for practical 

completion due to abnormal climatic 

conditions shall be calculated according 

to the requirements of the following 

equation. 

V = (Nw - Nn) + (Rw – Rn ) 
X 

Where: 

V = Extension of time in calendar days in 
respect of the calendar month under 
consideration. 

Nw = Actual number of days during the calendar 
month on which rainfall of 10mm or more has 
been recorded. 

Nn = Average number of days in the relevant 
calendar month, as derived from existing rainfall 
records, as stated below, on which rainfall of 10 
mm or more has been recorded for the calendar 
month; 

Rw = Actual rainfall in mm recorded for the 
calendar month under consideration; and 

Rn = Average rainfall in mm for the calendar 
month as derived from existing rainfall records as 
stated in the Site Information. 
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X = The number of days per month on which 
work is expected not to be possible as a result of 
abnormal rainfall are as per the table below. 

 

MONTH EXPECTED NUMBER OF 

WORKING DAYS LOST AS A 

RESULT OF ABNORMAL 

RAINFALL 

January 7 

February 5 

March 4 

April 3 

May 2 

June 2 

July 2 

August 2 

September 4 

October 5 

November 5 

December 6 

5.13.1 The penalty for delay or late completion is If the Contractor fails by the Due Completion 
Date to complete the Works, or any specific 
portion thereof that is identified in the Scope of 
Works to the extent which entitles him in terms of 
Clause 5.14.2 to receive a Certificate of Practical 
Completion for the Works, then the Contractor 
shall be liable to the Employer for the sum(s) 
stated below as (a) penalty/ies for every day 
which shall elapse between the Due Completion 
Date for the Works or the specific portion of the 
Works and the actual Date of Practical 
Completion of the Works or of the specific 
portion. The penalty for delay shall be R5 000 or 
0.02% of the Contract Value (excluding VAT) 
per day; whichever is the higher value.” 

6  
Payment and related matters 

6.2.1 The performance guarantee for liability of 

the Contractor for claims made against the 

Contractor arising out of the Contractor's 

failure to deliver the requested Works per 

the standards, practices, methods and 

procedures conforming to applicable laws 

and exercising that degree of skill, care, 

diligence, prudence and foresight that 

would reasonably and ordinarily be 

expected from a skilled and experienced 

person  engaged  in a   similar  type  of 

undertaking under similar circumstance is 

10% of the Contract Price 

6.2.2 The security of ten percent retention of the 

value of the Works 
Shall be deducted from the Contractor’s first 
three payment certificates in equal increments as 
per the SCM Policy. 

  

  

  

  

  

  

  

  

  

  

  

  

  

 



C 1.2.11 

ORTDM SCMU 29-25/26 - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT MUNICIPALITY 
FOR 36 MONTHS (6CE-7CE). 

 

 

 

 

 

6.8.2 Contract Price Adjustment Factor is not applicable for this contract 

6.10.1.5 The advance payment percentage limit for 
plant and materials delivered to Site but not yet 
built into the Permanent Works is 

80% of the value of the materials. 

6.10.1.5 The advance payment percentage limit for 
plant and materials not yet supplied to Site 

is not applicable for this contract 

6.10.3 The percentage retention is 10% of the value of the Works 

6.10.3 The limit of retention money is 10% of the value of the Works 

8  Risks and related matters 

8.6.1.1.2 The value of plant and materials supplied by the 
Employer to be included in the insurance sum 
is 

NIL 

8.6.1.3 The minimum limit of indemnity for insurance in 
respect of loss of or property damage (except 
for the Works, Plant and Materials and 
Equipment) and liability for bodily injury to or 
death of a person (not an employee of the 
Contractor) caused by activity in connection 
with this Contract for any one event is: 

R5,000,000 

8.6.1 .5 a) The minimum limit of indemnity for insurance 
in respect of loss or damage to the Works, 
Plant and Materials 

The replacement cost thereof. 

 b) The minimum limit of indemnity for insurance 
in respect of the death of or bodily injury to 
employees of the Contractor arising out of 
and in the course of their employment in 
connection with this Contract for any one 
event is 

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act 
No. 130 of 1993 and the Contractor's 
common-law liability for people falling 
outside the scope of the Act with a limit of 
indemnity of not less than R1 000 000 
(One Million South African Rand). 

10  Claims and disputes 

10.5.3 The Adjudication Board shall consist of one (1) member 

10.7.1 The determination of disputes shall be by arbitration 

10.7.2 The arbitration procedure is the latest edition of Rules for the Conduct 
of Arbitrations published by the 
Association o f   Arbitrators  (Southern 
Africa) or its successor body. 

 The place where arbitration is to be heldis Mthatha 

 The person who shall choose anarbitrator the Chairman of the Association of 

Arbitrators(www.arbitrators.co.za) or its 
successor body. 

http://www.arbitrators.co.za/
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PART C1.2.3 DATA PROVIDED BY THE CONTRACTOR 

Notes to Tenderer: 

9. The Tenderer is required to complete this data in full. 

10. Please read both the General Conditions of Contract for Construction Works, Third Edition, 2015.(GCC 

2015) and the relevant parts of its Guidance Notes to understand the implications of this Data which 

the tenderer is required to complete. 

11. The number of the clause which requires the data is shown in the left-hand column for each statement; 

however, other clauses may also use the same data 

CLAUSE STATEMENT DATA 

 The conditions of contract are The General Conditions of Contract for Construction Works, 
Third Edition, 2015. (GCC 2015) 

1  General 

1.1.1.9 The Contractor is 
 

 

1.2.1 The Contractor’s delivery 
address is 

 

 Physical Address 
 

 

  

 
Postal Address 

 
 

 
 

  
Email Address  

 

4.4.2 The Contractor must Sub-Contract 
any parts of the Contract. 

To which this Contract relates that a portion of the Value of 
the Works must be Sub-Contracted to a Local SMME or the 
Designated Groups as agreed during the Procurement of the 
Sub-Contractors is 10%. 

4  Contractor’s General Obligations 

4.10.2 Contractor shall provide 
monthly reports outlining 
compliance with 

Site progress and Employer’s CPG and EPWP objectives at 
intervals specified in Part C3: Employer’s Works Information of 
this document. 

4.11.1 Contractor's Competent 
Employees are: 

 

 
Title Construction Manager 

 
Name 

 

  
Qualifications 

 

  
Tel No 

 

  
Email  
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Title 
 

Site Agent 

 
Name 

 

 
Qualifications 

 

 
Tel No 

 

 

Email  
 

 
Title Construction Site Foreman 

 
Name 

 

  
Qualifications 

 

 
Tel No 

 

  
Email  

 

 
Title Safety Officer 

 
Name 

 

 

Qualifications 

 

 
Tel No 

 

 

Email  
 

  
SACPMP Registration Number 

 

4.12.2 Contractor's Superintendence: The Contractor’s Site Agent, Site Foreman and Safety 
Officer MUST be on site at all times when work is being 
performed. No work may be performed without these persons 
being on site. 

Should the Contractor decide to use other Personnel rather than the one’s listed above, must do it in 
writing, and the proposed Personnel must have the same or very similar Qualifications and 
experience 

Security 

6.2.1 The security to be provided by the Contractor shall be one of the following: 

 
Type of security 

 
Select 
(Tick) 

 1. Cash Deposit of 10% of the Contract Sum plus retention of 10% of the value of Works  

 2. Fixed Performance Guarantee of 10% of the Contract Sum plus retention of 10% of 

the value of Works 

 

  

 Note A 

The Performance Guarantee shall be of an Insurance Company listed on the Johannesburg 
Stock Exchange or owned by such a company, a Registered South African Bank or a recognised 
government sponsored, provincial or national development agency 
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PART C1.4 SPECIAL CONDITIONS OF CONTRACT 

Notes to Tenderer: 

1. Particular Conditions of the Contract defines conditions that are specific to a Project. 

2. The Particular Conditions of the Contract are used for addition/ omission and change of 

General Conditions of the Contract. 

3. The number of the clause which requires the data is shown in the left-hand column for 

each statement; however, other clauses may also use the same data 

Clause Statement Data 

  Amendment of GCC 2015 Clauses 

 Employer’s SCM Policy  

 Insertion of additional clause The parties agree that this contract shall be subject to the 
Employer’s Supply Chain Management Policy (SCM Policy’) that 
was applicable on the date the bid was advertised. 

Abuse of the supply chain management system is not permitted 
and may result in cancellation of the contract, restriction of the 
supplier, and/or the exercise by the Employer of any other rights 
and remedies available to it as described in the SCM Policy 

 Ambiguity and discrepancy  

 Insertion of additional wording: All parts of the Contract should be read together and that their 
original purpose is to be mutually explanatory. However, if there 
is a discrepancy between the information provided, the order of 
priority of contract documents is as stated below: 

1. the Contract Agreement 

2. the Letter of Acceptance (this is the formal acceptance of the 

contractor’s tender and usually presents the point in time when 

Contractual Parties enter the Contract), 

3. the Contract Data, 

4. the Particular Conditions of the Contract 

5. the General Conditions of the Contract, 

6. the Specification, 

7. the Drawings, and 

8. the Schedules and any other document forming part of 

the Contract 

In the event of a discrepancy or ambiguity, the document of 
higher priority takes precedence. 

 Assignment  

 Delete wording and replace with 
the following: 

The Employer will, at all times, be entitled to cede its rights 
and/or delegate its obligations under this Contract and/or assign 
this Contract to any financier and/or nominee of any financier of 
the Employer for purposes of the programme. Any cession 
and/or delegation and/or assignment by the Employer to any 
such financier or nominee of any financier is expressly 
permitted. The Contractor shall, if requested thereto by the 
Employer and/or any such financier, sign a separate authority 
giving effect to the aforementioned in such form as the Employer 
and/or any financier of the Employer may reasonably require 
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 The Employer will, at all times, be entitled to cede its rights and/or 
delegate its obligations under this Contract and/or assign this 
Contract to any financier and/or nominee of any financier of the 
Employer for purposes of the programme. Any cession and/or 
delegation and/or assignment by the Employer to any such 
financier or nominee of any financier is expressly permitted. The 
Contractor shall, if requested thereto by the Employer and/or 
any such financier, sign a separate authority giving effect to the 
aforementioned in such form as the Employer and/or any 
financier of the Employer may reasonably require 

 The Contractor shall not be entitled to cede any of its rights and/or 
delegate any of its obligations under this Contract to any person 
without the prior written consent of the Employer. 

Access to and possession of Site  

Insertion of additional wording: The Employer allows access to, possession and use of each 
part of the Site to the Contractor which is necessary for the work 
included in this contract. The Employer shall grant access and 
use of the Site no later than seven days after Employer’s Agent’s 
instruction to commence with the Works. 

If the Employer does not give the Contractor access to, 
possession and use of the Site within seven days of the 
Employer’s Agent instruction to commence with the Works, 
access to, possession and use of the Site shall be as the date 
when Employer’s Agent instructed the Contractor to commence 
with the Works. 

Some reasons for extension of time 

Insertion of additional wording: No extension of time will be granted in respect of any delays 
attributed to normal climatic conditions. Normal climatic 
conditions shall be deemed to include normal rainfall and 
associated wet conditions and materials, strong winds and 
extremes of temperature. However, in the event that delays to 
critical activities exceed the number of working dates listed 
below for each month, then abnormal climatic conditions shall be 
deemed to exist, and an extension of time may be claimed in 
accordance with the provisions of clause 5.12 

 
The number of days quoted below shall be regarded as fair 
estimate of the delays to be anticipated and allowed for under 
normal climatic conditions where inclement weather prevents or 
disrupts critical work 
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MONTH EXPECTED NUMBER OF WORKING DAYS 

LOST AS ARESULT OF ABNORMAL RAINFALL 

JANUARY 7 

FEBRUARY 5 

MARCH 4 

APRIL 3 

MAY 2 

JUNE 2 

JULY 2 

AUGUST 2 

SEPTEMBER 4 

OCTOBER 5 

NOVEMBER 5 

DECEMBER 6 

TOTAL 47 

 

 
 
 
 
 
 
 

 
Termination by the Employer 

Claims for delays for abnormal climatic conditions shall be 
accompanied by substantiating facts and evidence, which 
shall be submitted timeously as each day or half-day is 
experienced. 

It shall be noted that where the critical path is not affected, 
no extension of time for abnormal climatic conditions or for 
any other reason will be considered 

 
Insertion of additional wording 

9.2.1.3.9 Has substantially broken a health or safety regulation. 

9.2.1.3.10 

 
9.2.1.3.11 

Failure to obtain access to Site due to non-compliant 
documentation as stated in clause 5.3.1 

Has failed to provide or update the required insurances 
within the prescribed time 

 
9.2.1.4 Where the Works are no longer required 

9.2.1.5 Where the funding for the Works is no longer available 

9.2.1.6 An event occurs that stops the Contractor from 
completing the works by the date shown on the 
Accepted Programme and is forecast to delay 
Completion by more than13 weeks 

9.2.1.7 The Service Provider becomes insolvent or Liquidated 

9.2.1.8 If as a result of Force Majeure, the Service provider is 
unable to perform part or the whole service for a period 
of thirty 30 days. 

 
Right of Retention 

The Contractor hereby waives and abandons any and all lien and/or any other right of retention that the 
Contractor now has or in future may have, in terms of the Contract, the common law or otherwise, in 
respect of the works, the Site or any property belonging to the Employer and shall under no 
circumstances be entitled to withhold delivery of the same to the Employer. The Contractor warrants that 
all Subcontractors shall, mutatis mutandis, waive and abandon any such Subcontractor’s lien or any 
other right of retention, in favour of the Employer. 
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Joint Ventures 

Suppose the Contractor constitutes a joint venture, consortium, or other unincorporated 
groupings of two or more persons or organizations. In that case, these persons or organisations 
are deemed to be jointly and severally liable to the Employer for the performance of this 
Contract. 

Unless already notified to the Employer, the persons or organisations notify the Employer’s 
Agent within two weeks of the date of acceptance of the Contract of the key person who has the 
Authority to bind the Contractor on their behalf. 

The Contractor does not alter the composition of the joint venture, consortium, or other 
unincorporated groupings of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

Nothing in this Contract shall be deemed to create any joint venture, partnership or principal- 
agent relationship between the Parties and neither Party shall hold itself out in its advertising or 
otherwise in any manner which would indicate or imply such relationship with the other Party 
according to this Contract 

The dissolution of the Joint Venture shall be deemed as a separation and that constitutes the 
Contract to be Terminated 

Illegal or Corrupt Practices 

Any offer, payment, consideration, or benefit of any kind made by the Contractor, which constitutes 
or could be construed either directly or indirectly as an illegal or corrupt practice, an inducement 
or reward for the award or in the execution of this Contract constitutes grounds for terminating 
the Contractor’s obligation to Provide the Works or taking any other action as appropriate against 
the Contractor (including civil or criminal action). 

The Employer may terminate the Contractor's obligation to provide the Works if the Contractor (or 

 any member of the Contractor where the Contractor constitutes a joint venture, consortium or 
other unincorporated groupings of two or more persons or organisations), or a director of any 
such entity, is found guilty by a competent court, administrative or regulatory body of 
participating in illegal or corrupt practices. 

SCC4.3 
Such practices include, but are not limited to, the making of offers, payments, considerations, 
or benefits of any kind or otherwise, whether in connection with any procurement process or 
contract with the Employer or other people or organisations and including in circumstances 
where the Contractor or any such member is removed from the approved vendor database of 
the Employer as a consequence of such practice. 

 Confidentiality 

 The Contractor does not disclose or make any information arising from or in connection with 
this Contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time). Should the Contractor 
disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions 
of this clause are complied with by the recipient. 

 Any information communicated by the Employer to the Contractor in connection with the 
Contract and any secret and/or confidential information of the Employer otherwise acquired by 
the Contractor shall be regarded by the Contractor as strictly confidential and shall not, without 
the prior written consent of the Employer in each instance, be published or disclosed to any 
other party or be used for any purpose whatsoever other than to execute the Works. 

 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded 
as such until notified otherwise in writing by the Employer’s Agent. 

 Suppose the Contractor is, at any time, required by law to disclose any such information which 
is required to be kept confidential. In that case, the Contractor, to the extent permitted by law 
before disclosure, notifies the Employer so that an appropriate protective order and/or any other 
action can be taken if possible, before any disclosure. If such protective order is not, or cannot, 
be obtained, then the Contractor may only disclose that portion of the information which it is 
required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential 
treatment shall be afforded to the information so disclosed. 
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 The taking of images (whether photographs, video footage or otherwise) of the works or any 
portion thereof, in the course of Providing the Works and after Completion, requires the prior 
written consent of the Employer’s Agent. All rights in and to all such images vests exclusively 
in the Employer. 

 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

 Existing Services and Housekeeping 

 The Site may be in continuous operation and, accordingly, the Contractor shall assume 
that existing services and access ways shall be in continuous use and fully operational at all 
times. 

The Contractor shall be held responsible for repair or making good of existing installations that 
may be required due to any act or omission of whatever nature by the Contractor and for any 
costs to the Employer which may arise, due to the Contractor preventing in any manner whatever 
the normal operation and use of such services and access ways. 

During the execution of the Works, the Contractor shall keep the Site reasonably free from all 
unnecessary obstructions and shall store or dispose of any Contractor's Equipment and surplus 
materials and without delay clear away and remove from the Site any wreckage, rubbish or 
temporary works no longer required. 

The Contractor must use and/or attend to all areas of the Site which are used by it or under its 
control from time to time in a safe, professional and responsible manner. 

The Contractor shall be responsible for all areas of the Site which are used by it or under its control 
from the time the area in question is made available to the Contractor until the time the Employer 
requires the Site to be returned to it or otherwise when the Contractor demobilises from the area 
of the Site in question and returns to the Employer all of the Employer's property. 

The Contractor must ensure that all such areas of the Site are kept at all times in a safe, clean 
and hygienic condition and in good working order and repair and the Contractor shall promptly 
repair, at its cost, any damage to the Site which is attributable to the Contractor or its employees 
of sub-contractors, failing which the Employer shall be entitled to repair the Site and recover the 
cost of such repairs from the Contractor. 

Any damages suffered by the Employer as aforesaid shall be paid by the Contractor within ten 
business days or shall be set off against any amounts owing to the Contractor by the Employer. 

The Contractor shall not unnecessarily interfere with the operations of the Employer or Others 
at the Site. The Employer has the right to refuse access to the Site to any of the Contractor's 
employees, representatives and/or subcontractors whom it suspects of being a health and 
safety or other risk. 

The Contractor shall not have any lien or right of retention in respect of the Site, the works and/or 
any other property belonging to the Employer. 

Indemnity against Contractor’s Design 

The Contractor indemnifies and keeps indemnified the Employer against any losses and costs, 
including legal costs between attorney and client, and all other expenses whatsoever that the 
Employer may incur as a result of any action, proceeding or claim made against the Employer 
arising from the use of a design constituting an infringement of patent rights, design registration, 
registered trademarks or other exclusive rights in respect thereof. This indemnity does not apply to 
any infringement which is solely due to the Contractor having followed in its entirety instructions 
stipulated by the Employer. 

The Employer shall give the Contractor prompt notice of any such action, proceeding, claim 
or threat instituted or made against it or both of them. Promptly after the giving of such 
notice the Parties are to consult together about the subject of the notice and the Employer 
may at its option decide to a) permit the Contractor at the Contractor's own expense to 
conduct any litigation that may ensue and all negotiations for a settlement of such litigation or 
claim with the proviso that the Contractor keeps the Employer informed of all steps that are 
taken and of the outcome; or b) conduct any litigation that may ensue and all negotiations for 
a 
settlement, in which event the Employer shall act in consultation with the Contractor and shall 
keep the Contractor informed of all aspects that are taken and of the outcome. 
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The Contractor hereby cedes and agrees to cede all intellectual property, excluding intellectual 
property in respect of which the Contractor can demonstrate proprietorship prior to the date of 
signature hereof, but including intellectual property specifically developed by the Contractor on behalf 
of the Employer under instruction and payment by the Employer and including all current and future 
technical information relating to the works; technical concepts; know-how; specifications; data; 
formulae; computer programs; design; patent and / or applications in respect thereof; copyrighted 
works; memoranda; scripts; reports; manuals; diagrams; drawings; including engineering drawings; 
prototypes; drafts in performing the works, whether completed or not and whether accepted, amended 
or rejected, and the like relating to the works, whether patented or not, and includes all intellectual 
property relating to the works developed by or on behalf of the Employer, to the Employer, its 
successors, assigns or legal representatives locally and / or internationally, together with the right to 
apply for Letters Patent in respect thereof. 

 

It is further agreed that the Employer may apply in its name and its own cost for Letters Patent in 
respect of such inventions and registration of such designs locally and/or internationally. 

 

The Contractor hereby agrees that when requested, he shall without any charges to the Employer, but 
at the latter’s expense, sign all papers, take all rightful oaths, and do all acts which may be necessary, 
desirable or convenient for securing and maintaining patents relating to the works and/or the patent 
applications in any and all countries and for vesting titled thereto in the Employer, its successors, assign 
or legal representatives and the Contractor confirms and agrees that he shall assist the Employer to 
ensure that total and complete cession and transfer of all right, title and interest in the intellectual 
property takes place. 

 

Time  

The Contractor acknowledges that time is of the essence to the performance of its obligations in terms 
of this Contract. 

 

Discovery/Reproduction of Documentation  

The Contractor hereby authorises the Employer to reproduce all documentation made available by the 
Contractor to the Employer in connection with this Contract. In so far as the Contractor has any 
copyright protection in the items that are so reproduced by the Employer, the Contractor hereby grants 
a right and license to the Employer to reproduce the same for the purposes specified in this Contract. 
The Contractor keeps the Employer informed of any threats or claims made against it in respect of 
infringement of patent or other exclusive rights by virtue of the provision of the works. 

 

Damages  

The Employer shall be entitled, in its sole discretion, to claim and recover from the Contractor 
damages in lieu of any penalty agreed upon in terms of this Contract. 

Accrual 

Unless otherwise provided herein, rights which accrue to a Party in terms of this Contract shall 
survive its termination. 

Commitments and Undertakings 

Neither Party shall be bound by any express, tacit or implied term, representation, warranty, promise 
nor the like not recorded herein. This Contract supersedes and replaces all prior 
commitments,undertakings or representations, whether oral or written, between the Parties in respect 
of the subject matter hereof. 

Validity and Enforceability of Contract 

If any provision of this Contract is found to be invalid, unlawful or unenforceable, that provision shall be 
severable from the remaining provisions of this Contract, which shall continue to be valid and 
enforceable. 

Strategic Socio-Economic Objectives 

in terms of which the Contractor gives unconditional warranties and undertakings committing itself to the 
promotion of the strategic socio-economic objectives stipulated herein, including, but not limited to, 
warranties and undertakings to the effect that – 

the Specific Goal Points information disclosed to the Employer in the bid response to the Tender 
Invitation 



C 1.2.20 

ORTDM SCMU 29-25/26 - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT MUNICIPALITY 
FOR 36 MONTHS (6CE-7CE). 

 

 

 

 

 

 

 

 pursuant to which it was appointed, as supplemented subsequently in writing, is accurate and complete 
and that it shall maintain at least those levels of Specific Goal Points for the duration of the 
contract; 

 it shall only subcontract aspects of the Works to Subcontractors with which it has concluded Subcontracts 
and actively take steps towards achieving the Employer's CPG requirements for the empowerment of 
Subcontractor/s 

 it shall ensure that the execution of the Works and the expenditure of the project costs results in the 
achievement of the general socio-economic and empowerment objectives 

 it shall keep detailed records of – 

its equity ownership and control and, where applicable, that of its duly appointed Subcontractors and/or 
suppliers. 

a) its total spends on targeted enterprises used to fulfil its obligations in terms of the contract. 

b) any transformation programmes and/or initiatives relating to skills development and transfer, 

employment equity and enterprise development of the Subcontractors and Target Individuals; and 

any public benefits and/or job opportunities created according to the fulfilment of its obligations in terms 
of the contract and provide monthly reports outlining compliance with such objectives to the Employer; 

 Contractor Obligations 

 in terms of which the Contractor unconditionally warrants and undertakes that, in its performance of its 
obligations under the Contract, it shall, at all times, - 

 owe a duty of care to the ORTDM and comply with the reasonable directions issued to it by the 
Employer, Employer’s Agent and/or Employer’s Agent Representative; 

 not do anything that constitutes, or is reasonably likely to constitute, a corrupt act or that is otherwise 
intended or is likely to harm the reputation of the ORTDM, the Contract; and 

 
Undertake the Works in accordance with the standards, practices, methods and procedures conforming to 
applicable law, and exercising that degree of skill, care, diligence, prudence and foresight that would 
reasonably and ordinarily be expected from a skilled and experienced person engaged in a similar type of 
undertaking under similar circumstances. 
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FORM OF GUARANTEE 
 
 

PERFORMANCE GUARANTEE 

 
For use with the General Conditions of Contract for Construction Works, Third Edition (2015). 

 
GUARANTOR DETAILS AND DEFINITIONS 

 
“Guarantor” means:……………………………………………………………………………………………………. 

Physical Address……………………………………………………………………………………………………… 

“Employer” means…………………………………………………………………………………………………….. 

“Contractor” means:…………………………………………………………………………………………………… 

“Employer’s Agent” means: 

……………………………………………………………………………………………………..…………………….. 

“Works” means:………………………………………………………………………………………………………... 

“Site” means:…………………………………………………………………………………………………………… 

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such 
amendments or additions to the Contract as may be agreed in writing between the parties. 

 
“Contract Sum” means: The accepted amount inclusive of tax of R…………………………………………….. 

Amount in words:………………………………………………………………………………………………………. 

“Guaranteed Sum” means: The maximum aggregate amount of R……………………………………………… 

Amount in words:………………………………………………………………………………………………………. 

Type of Performance Guarantee ............................................................................(Insert Variable or Fixed) 

“Expiry Date” means ........................................................................... (Give date) or any other later date set 

by the Contractor and/or Employer provided such instruction is received prior to the Expiry Date as indicated 
here. 

CONTRACT DETAILS 

 
Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate, and the Certificate 
Completion of the Works as defined in the Contract. 
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Signed at ………………………………………………………………………………………………………………. 

Date ……………………………………………………………………………………………………………………. 

Guarantor’s signatory (1) …………………………………………………………………………………………….. 
 

 
Capacity ……………………………………………………………………………………………………………….. 

 

 
Guarantor’s signatory (2) …………………………………………………………………………………………….. 

Capacity ……………………………………………………………………………………………………………….. 

Witness signatory (1) …………………………………………………………………………………………….. 

Witness signatory (2) …………………………………………………………………………………………….. 
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Payment for the labor-intensive component of the Works 
 

Payment for works identified in the Scope of Work as being labor-intensive shall only be made in accordance 
with the provisions of the Contract if the works are constructed strictly in accordance with the provisions of the 
Scope of Work. Any non-payment for such works shall not relieve the Contractor in any way from his obligations 
either in contract or in delict. 

Applicable labour laws 
 

The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic Conditions of 
Employment Act of 1997 by the Minister of Labour in Government Notice N° R63 of 25 January 2002, as 
reproduced below, shall apply to works described in the scope of work as being labour intensive and which are 
undertaken by unskilled or semi-skilled workers. 

1 Introduction 
 

1.1 This document contains the standard terms and conditions for workers employed in elementary 
occupations on a Special Public Works Programme (SPWP). These terms and conditions do NOT apply 
to persons employed in the supervision and management of a SPWP. 

1.2 In this document – 

(a) "Department" means any department of the State, implementing agent or contractor; 
 

(b) "Employer" means any department, implementing agency or contractor that hires workers to work in 
elementary occupations on a SPWP; 

(c) "Worker" means any person working in an elementary occupation on a SPWP; 

(d) "Elementary occupation" means any occupation involving unskilled or semi-skilled work; 

(e) "Management" means any person employed by a department or implementing agency to administer 
or execute an SPWP; 

(f) "Task" means a fixed quantity of work; 

(g) "task-based work" means work in which a worker is paid a fixed rate for performing a task; 

(h) "task-rated worker" means a worker paid on the basis of the number of tasks completed; 
 

(i) "time-rated worker" means a worker paid on the basis of the length of time worked. 
 

(j) “Task rate or daily rate” = As per Government Gazette 
 

2 Terms of Work 

2.1 Workers on a SPWP are employed on a temporary basis. 
2.2 A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP. 

2.3 Employment on a SPWP does not qualify as employment as a contributor for the purposes of 
the Unemployment Insurance Act 30 of 1966. 

 
3 Normal Hours of Work 

 
3.1 An employer may not set tasks or hours of work that require a worker to work– 
3.2 

(a) More than forty hours in any week 
(b) On more than five days in any week; and 
(c) For more than eight hours on any day. 

3.3 An employer and worker may agree that a worker will work four days per week. The worker 
may then work up to ten hours per day. 
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3.4 A task-rated worker may not work more than a total of 55 hours in any week to complete the 
tasks allocated (based on a 40-hour week) to that worker. 

4 Meal Breaks 
 

4.1 A worker may not work for more than five hours without taking a meal break of at least thirty 
minutes duration. 

 
4.2 An employer and worker may agree on longer meal breaks. 

 
4.3 A worker may not work during a meal break. However, an employer may require a worker to 

perform duties during a meal break if those duties cannot be left unattended and cannot be 
performed by another worker. An employer must take reasonable steps to ensure that a worker 
is relieved of his or her duties during the meal break. 

4.4 A worker is not entitled to payment for the period of a meal break. However, a worker who is 
paid on the basis of time worked must be paid if the worker is required to work or to be 
available for work during the meal break. 

 
5 Special Conditions for Security Guards 

 
5.1 A security guard may work up to 55 hours per week and up to eleven hours per day. 

5.2 A security guard who works more than ten hours per day must have a meal break of at least 
one hour or two breaks of at least 30 minutes each. 

6 Daily Rest Period 
 

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest period is 
measured from the time the worker ends work on one day until the time the worker starts work on the 
next day. 

 
7 Weekly Rest Period 

 
Every worker must have two days off every week. A worker may only work on their day off to perform 
work which must be done without delay and cannot be performed by workers during their ordinary hours 
of work ("emergency work"). 

8 Work on Sundays and Public Holidays 
 

8.1 A worker may only work on a Sunday or public holiday to perform emergency or security work. 
 

8.2 Work on Sundays is paid at the ordinary rate of pay. 

8.3 A task-rated worker who works on a public holiday must be paid – 

(a) The worker’s daily task rate, if the worker works for less than four hours; 
(b) Double the worker’s daily task rate, if the worker works for more than four hours. 

 
8.4 A time-rated worker who works on a public holiday must be paid – 

(a) The worker’s daily rate of pay, if the worker works for less than four hours on the public 
holiday; 

 
(b) Double the worker’s daily rate of pay, if the worker works for more than four hours on 

the public holiday. 

 
9 Sick Leave 

 
9.1 Only workers who work four or more days per week have the right to claim sick-pay in terms of 

this clause. 

9.2 A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid 
sick leave for every full month that the worker has worked in terms of a contract. 
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9.3 A worker may accumulate a maximum of twelve days’ sick leave in a year. 

9.4 Accumulated sick leave may not be transferred from one contract to another contract. 
 

9.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 

9.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave. 
 

9.7 An employer must pay a worker sick pay on the worker’s usual payday. 
 

9.8 Before paying sick-pay, an employer may require a worker to produce a certificate stating that 
the worker was unable to work on account of sickness or injury if the worker is – 

(a) Absent from work for more than two consecutive days: or 
(b) Absent from work on more than two occasions in any eight-week period. 

 
9.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a 

clinic staff member authorised to issue medical certificates indicating the duration and reason 
for incapacity. 

 
9.10 A worker is not entitled to paid sick leave for a work-related injury or occupational disease for 

which the worker can claim compensation under the Compensation for Occupational Injuries 
and Diseases Act. 

10 Maternity Leave 
 

10.1 A worker may take up to four consecutive months’ unpaid maternity leave. 
 

10.2 A worker is not entitled to any payment or employment-related benefits during maternity leave. 

10.3 A worker must give her employer reasonable notice of when she will start maternity leave and 
when she will return to work. 

10.4 A worker is not required to take the full period of maternity leave. However, a worker may not 
work for four weeks before the expected date of birth of her child or for six weeks after the birth 
of her child, unless a medical practitioner, midwife, or qualified nurse certifies that she is fit to 
do so. 

 
10.5 A worker may begin maternity leave – 

 
(a) four weeks before the expected date of birth; or 
(b) On an earlier date – 

(i) If a medical practitioner, midwife or certified nurse certifies that it is necessary 
for the health of the worker or that of her unborn child; or 

(ii) if agreed to between employer and worker; or 

(c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the 
worker is able to continue to work without endangering her health. 

10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child 
may take maternity leave for up to six weeks after the miscarriage or still birth. 

 
10.7 A worker who returns to work after maternity leave has the right to start a new cycle of twenty- 

four months employment, unless the SPWP on which she was employed has ended. 

11 Family responsibility leave 
 

11.1 Workers, who work for at least four days per week, are entitled to three days paid family 
responsibility leave each year in the following circumstances - 
(a) When the employee’s child is born; 
(b) When the employee’s child is sick; 

(c) In the event of a death of – 
(i) The employee’s spouse or life partner. 
(ii) The employee’s parent, adoptive parent, grandparent, child, adopted child, 

grandchild, or sibling. 
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12 Statement of Conditions 
 

12.1 An employer must give a worker a statement containing the following details at the start of 
employment – 

(a) The employer’s name and address and the name of the SPWP; 
(b) The tasks or job that the worker is to perform; and 

(c) the period for which the worker is hired or, if this is not certain, the expected duration 

of the contract; 
(d) The worker’s rate of pay and how this is to be calculated; 
(e) The training that the worker will receive during the SPWP. 

12.2 An employer must ensure that these terms are explained in a suitable language to any 
employee who is unable to read the statement. 

 
12.3 An employer must supply each worker with a copy of these conditions of employment. 

13 Keeping Records 
 

13.1 Every employer must keep a written record of at least the following – 

(a) The worker’s name and position; 
(b) In the case of a task-rated worker, the number of tasks completed by the worker; 

(c) In the case of a time-rated worker, the time worked by the worker; 
(d) Payments made to each worker. 

 
13.2 The employer must keep this record for a period of at least three years after the completion of 
the SPWP. 

14 Payment 
 

14.1 An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 
 

14.2 A task-rated worker will only be paid for tasks that have been completed. 

14.3 An employer must pay a task-rated worker within five weeks of the work being completed and 
the work having been approved by the manager or the contractor having submitted an invoice 
to the employer. 

 
14.4 A time-rated worker will be paid at the end of each month. 

14.5 Payment must be made in cash, by cheque or by direct deposit into a bank account designated 
by the worker. 

14.6 Payment in cash or by cheque must take place – 
(a) At the workplace or at a place agreed to by the worker. 
(b) during the worker’s working hours or within fifteen minutes of the start or finish of work; 

(c) In a sealed envelope which becomes the property of the worker. 
 

14.7 An employer must give a worker the following information in writing – 

(a) The period for which payment is made; 
(b) The numbers of tasks completed or hours worked; 

(c) The worker’s earnings; 
(d) Any money deducted from the payment; 
(e) The actual amount paid to the worker. 

 
14.8 If the worker is paid in cash or by cheque, this information must be recorded on the envelope 

and the worker must acknowledge receipt of payment by signing for it 
 

14.9 If a worker’s employment is terminated, the employer must pay all monies owing to that worker 
within one month of the termination of employment. 
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15 Deductions 

15.1 An employer may not deduct money from a worker’s payment unless the deduction is required 
in terms of a law. 

15.2 An employer must deduct and pay to the SA Revenue Services any income tax that the worker 
is required to pay. 

 
15.3 An employer who deducts money from a worker’s pay for payment to another person must pay 

the money to that person within the time period and other requirements specified in the 
agreement law, court order, or arbitration award concerned. 

15.4 An employer may not require or allow a worker to – 

(a) Repay any payment except an overpayment previously made by the employer by 
mistake; 

(b) State that the worker received a greater amount of money than the employer actually 
paid to the worker; or 

(c) Pay the employer or any other person for having been employed. 

16 Health and Safety 
 

16.1 Employers must take all reasonable steps to ensure that the working environment is healthy 
and safe. 

 
16.2 A worker must – 

(a) Work in a way that does not endanger his/her health and safety or that of any other person; 
(b) Obey any health and safety instruction; 
(c) Obey all health and safety rules of the SPWP; 
(d) Use any personal protective equipment or clothing issued by the employer; 

(e) Report any accident, near-miss incident, or dangerous behaviour by another person to their 
employer or manager. 

 
17 Compensation for Injuries and Diseases 

 
17.1 It is the responsibility of the employers (other than a contractor) to arrange for all persons 

employed on a SPWP to be covered in terms of the Compensation for Occupational Injuries 
and Diseases Act, 130 of 1993. 

17.2 A worker must report any work-related injury or occupational disease to their employer or 
manager. 

 
17.3 The employer must report the accident or disease to the Compensation Commissioner. 

17.4 An employer must pay a worker who is unable to work because of an injury caused by an 
accident at work 75% of their earnings for up to three months. The employer will be refunded 
this amount by the Compensation Commissioner. This does NOT apply to injuries caused by 
accidents outside the workplace such as road accidents or accidents at home. 

 
18 Termination 

 
18.1 The employer may terminate the employment of a worker for good cause after following a fair 

procedure. 
 

18.2 A worker will not receive severance pay on termination. 
 

18.3 A worker is not required to give notice to terminate employment. However, a worker who 
wishes to resign should advise the employer in advance to allow the employer to find a 
replacement. 

 
18.4 A worker who is absent for more than three consecutive days without informing the employer of 

an intention to return to work will have terminated the contract. However, the worker may be re- 
engaged if a position becomes available for the balance of the 24-month period. 
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18.5 A worker who does not attend required training events, without good reason, will have terminated 
the contract. However, the worker may be re-engaged if a position becomes available for the 
balance of the 24-month period. 

19 Certificate of Service 

19.1 On termination of employment, a worker is entitled to a certificate stating – 

(a) The worker’s full name; 
(b) The name and address of the employer; 

(c) The SPWP on which the worker worked; 

(d) The work performed by the worker; 
(e) Any training received by the worker as part of the SPWP; 
(f) The period for which the worker worked on the SPWP; 
(g) Any other information agreed on by the employer and worker 
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HEALTH AND SAFETY SPECIFICATION 

THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993 
CONSTRUCTION REGULATIONS 2003 

 

SECTION 1 

 
INTRODUCTION 

This document was construed in order to comply with the provisions of the OCCUPATIONAL HEALTH AND SAFETY ACT NO 85 
OF 1993, CONSTRUCTION REGULATIONS 2014 and COVID-19 Occupational Health and Safety Measures in Workplace 2020. 

 
Definitions of words are those described in the Act and the Construction Regulations of 2003. 

 
This document formulates the specification of the O. R. Tambo District Municipality in terms of the above act and forms part of the 
constitution of the organisation. 

 
This document forms part of the employment contract of all employees and is as such accepted in writing by each employee. It 
also forms part of the agreement between the O. R. Tambo District Municipality and all service providers. 

No clause in this document shall be amended in any contract document construed by agents, designers or anyone else except 
so ordered or sanctioned by the O. R. Tambo District Municipality in writing. 

 
SCHEDULE 

1.1 Definitions 

1. In these Policy any word or expression to which a meaning has been assigned in the Act shall have the meaning so assigned 

and, unless the context otherwise indicates⎯ 

“Agent” means any person who acts as a representative for a client in the managing the overall construction work. 
 

“angle of repose” means the steepest angle of a surface at which a mass of loose or fragmented 

material will remain stationary in a pile on a surface, rather than sliding or crumbling away; 

 

“Batch plant” means machinery, appliances or other similar devices that are assembled in such a manner so as 

to be able to mix materials in bulk for the purposes of using the mixed product for construction work; 

 

“Client” means O. R. Tambo District Municipality; 

 
“competent person” in relation to construction work, means any person having the knowledge, training and experience 
specific to the work or task being performed: Provided that where appropriate qualifications and training are registered in terms of 
the provisions of the South African Qualifications Authority Act, 1995 (Act No. 58 of 1995), these qualifications and training shall 
be deemed to be the required qualifications and training; 

“Construction work” means any work in connection with⎯ 

(a) The erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a building or any 
similar structure; 

 
(b) The installation, erection, dismantling or maintenance of a fixed plant where such work includes the risk of a person 

falling; 

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway, sewer or 
water reticulation system or any similar civil engineering structure; or 

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work; 
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“construction vehicle” means a vehicle used for means of conveyance for transporting persons or material or 
both such persons and material, as the case may be, both on and off the construction site for the purposes of 
performing construction work; 

“Contractor” mean an employer, as defined in section 1 of the Act, who performs construction work and includes 
principal contractors; 

“Design” in relation to any structure includes drawings, calculations, design details and specifications; 

 

“Designer” means any person who⎯ 

(a) prepares a design; 

(b) checks and approves a design; 
(c) arranges for any person at work under his control (including an employee of his, where he is the employer) 

to prepare a design, as well as; 
 

(d) Architects and engineers contributing to, or having overall responsibility for the design; 

(e) Build services engineers designing details for fixed plant; 
 

(f) Surveyors specifying articles or drawing up specifications; 

(g) Contractors carrying out design work as part of a design and build project; 
 

(h) Temporary works engineer designing formwork and false work; and 

(i) Interior designers, shop-fitters and landscape architects. 

“ergonomics” means the application of scientific information concerning humans to the design of objects, systems and 
the environment for human use in order to optimise human well-being and overall system performance; 

“Excavation work” means the making of any man-made cavity, trench, pit or depression formed by cutting, digging or 
scooping; 

“explosive powered tool” means a tool that is activated by an explosive charge and that is used for driving bolts, nails 

and similar objects for the purpose of providing fixing; 

“fall prevention equipment” means equipment used to prevent persons from falling from an elevated position, including 
personal equipment, body harness, body belts, lanyards, lifelines or physical equipment, guardrails, screens, barricades, 
anchorages or similar equipment; 

“fall arrest equipment” means equipment used to arrest the person in a fall from an elevated position, including personal 
equipment, body harness, lanyards, deceleration devices, lifelines or similar equipment, but excludes body belts; 

 

“fall protection plan” means a documented plan, of all risks relating to working from an elevated position, considering the 
nature of work undertaken, and setting out the procedures and methods to be applied in order to eliminate the risk; 

“Hazard identification” means the identification and documenting of existing or expected hazards to the health and safety 
of persons, which are normally associated with the type of construction work being executed or to be executed; 

“Health and safety file” means a file, or other record in permanent form, containing the information required as contemplated 
in these regulations; 
“Health and safety plan” means a documented plan which addresses hazards identified and includes safe work procedures 
to mitigate, reduce or control the hazards identified; 
“Health and safety specification” means a documented specification of all health and safety requirements pertaining to 
the associated works on a construction site, so as to ensure the health and safety of persons; 
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“material hoist” means a hoist used to lower or raise material and equipment, and includes cantilevered 
platform hoists, mobile hoists, friction drive hoists, scaffold hoists, rack and pinion hoists and combination hoists; 

“Medical certificate of fitness” means a certificate valid for one year issued by an occupational health practitioner, issued in 
terms of these regulations, whom shall be registered with the Health Professions Council of South Africa; 

 

“Method statement” means a written document detailing the key activities to be performed in order to reduce as 
reasonably as practicable the hazards identified in any risk assessment. 

 

“Mobile plant” means machinery, appliances or other similar devices that is able to move independently, for the purpose 
of performing construction work on the construction site. 

“National Building Regulations" means the National Building Regulations made under section 17(1) of the National 
Building Regulations and Building Standards Act, 1977 (Act No.103 of 1977), and published under Government Notice No. R.1081 of 10 
June 1988, as amended; 

“Person day” means one individual carrying out construction work on a construction site for one normal working shift; 

 

“principal contractor” means an employer, as defined in section 1 of the Act who performs construction work and is 

appointed by the client to be in overall control and management of a part of or the whole of a construction site; 

“professional engineer or professional certificated engineer” means any person holding registration as either a 
Professional Engineer or Professional Certificated Engineer under the Engineering Profession Act, 2000 (Act No. 46 of 2000). 

“Professional technologist” means any person holding registration as a Professional Technologist under the Engineering 
Profession Act, 2000 (Act No. 46 of 2000); 

“Provincial director” means the provincial director as defined in regulation 1 of the General Administrative Regulations under the 
Act; 

“risk assessment” means a programme to determine any risk associated with any hazard at a construction site, in order to 
identify the steps needed to be taken to remove, reduce or control such hazard. 

“Roof apex height” means the dimensional height in metres measured from the lowest ground level abutting any part of a 
building to the highest point of the roof; 

 

“SABS 085” means the South African Bureau of Standards’ Code of Practice entitled “The Design, Erection, 
Use and Inspection of Access Scaffolding”. 

“SABS 0400” means the South African Bureau of Standards, Code of Practice for the application of the 
National Building Regulations; 

 
“SABS EN 1808” means the South African Bureau of Standards’ Standard Specification entitled: “Safety 
requirements on suspended access equipment – Design calculations, stability criteria, construction-tests”; 

 
“SABS 1903” means the South African Bureau of Standards’ Standard Front-end Specification entitled: 
“Safety requirements on suspended access equipment – Design calculations, stability criteria, construction-tests”; 

"Scaffold" means any temporary elevated platform and supporting structure used for providing access to and supporting 
workmen or materials or both; 

“shoring” means a structure such as a hydraulic, mechanical or timber/steel shoring system that supports the sides of an 
excavation and which is intended to prevent the cave-in or the collapse of the sides of an excavation, and “shoring system” has a 
corresponding meaning; 

 

“Structure” means⎯ 
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(a) any building, steel or reinforced concrete structure (not being a building), railway line or siding, bridge, waterworks, 
reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road, drainage works, earthworks, dam, wall, mast, tower, 
tower crane, batching plants, pylon, surface and underground tanks, earth retaining structure or any structure designed to 
preserve or alter any natural feature, and any other similar structure; 

(b) any formwork, false work, scaffold or other structure designed or used to provide support or means of access during 
construction work; or 

 
(c) any fixed plant in respect of work which includes the installation, commissioning, decommissioning or dismantling and 
where any such work involves a risk of a person falling two metres or more; 

“Suspended platform” means a working platform suspended from supports by means of one or more separate ropes from 
each support; 

“The Act” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993). 
 

“Tunnelling” means the construction of any tunnel beneath the natural surface of the earth for a purpose other than the 
searching for or winning of a mineral 
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1. All wording shall have the meaning as defined by the H&S Regulations 2003. 

2. This specification is in terms of the H&S act 1993 and the regulations of 2003. 

3. All work performed and procedures followed by designers shall be done according to the H&S regulations of 2003. 
 

4. The client is aware of the fact that the appointment of a designer does not implicate that the designer becomes the agent of the 
client for the particular project. The appointment of an agent is done separately in writing and should be accepted by the designer as 
such. 

5. The client is ultimately responsible for all safety issues regarding the project for which a designer is appointed and cannot 
contract out of his obligations in terms of the law. 

 
6. The client shall not employ a designer should he have reasonable doubts that the designer is not able to execute work in a safe 

manner. 

7. All designers shall have adequate insurance cover to indemnify the client for their acts and omissions in terms of profession al conduct 
the H&S act in particular to indemnify the client against penalties imposed for acts or omissions. The client is aware of the fact that 
additional insurance over and above PI insurance is necessary to have himself indemnified by the designers for acts and omissions 
in terms of the H&S regulations. The professional indemnity insurance has a “negligent acts and omissions” wording only and 
therefore additional insurance is necessary to cover the client against penalties imposed in terms of the regulations. 

 
8. Designers shall not accept work from the client if they are not capable of executing such work professionally and if such work cannot 

be executed in a safe manner, according to the provisions of the H&S regulations. 

9. Designers shall execute all designs in terms of the relevant SABS and other acceptable codes and procedures and shall place 
great emphasis on safety issues including the maintenance procedures after inaugurations of such systems or projects. 

10. Ergonomic parameters shall have high priority in all designs. 
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O. R. TAMBO DISTRICT MUNICIPALITY 

HEALTH AND SAFETY SPECIFICATION 
THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993 

CONSTRUCTION REGULATIONS 2003 

SECTION 3: PRINCIPAL CONTRACTORS (PC) 

 

1. All work by the P C shall be done in compliance with the provisions of the H&S regulations.  

2. The Employer recognises the right of each employee to work safely in a healthy environment under decent human conditions. Each employee 
has the right to return home safely and healthy to his home and family after each day’s work.  

3. Work shall not be done at the expense of human safety or health. 

4. Work shall be executed under humane conditions, especially with reference to hours and H&S issues in mind.  

5. The P C shall appoint a fulltime H&S Manager should he have more than 50 employees on site. 

6. The PC shall conduct monthly safety meetings on site. All foremen, gang leaders and other employees shall participate and all incidents 
with relation to unsafe practices shall be discussed. Minutes of such meetings shall be kept in the H&S file. 

7. Foremen and gang leaders shall, under the supervision of the H&S manager, conduct meetings with all staff and people under their 
direct supervision on a frequent basis. Minutes of such meetings shall be kept in the H&S file. 

8. New personnel (temporary or full time employees) shall attend safety induction courses under the supervision of the H&S manager. 

9. The P C shall install and maintain a box in which proposals for improvement of H&S procedures could be placed. All such 
proposals shall be considered, recorded and placed in the H&S file. 

 
10. An adequate first aid facility shall be placed maintained on site and shall be adequately indicated by means of signs. All 

personnel shall be made aware of its existence and only trained first aid assistants shall be authorized to treat injuries. 

11. The P C shall see that work is only executed by people trained for the particular task. 

12. All safety equipment shall be SABS approved and under no circumstance shall any safety equipment be non-
certified homemade equipment. Specifications and order details shall be kept in the H&S file. 

13. Workers and personnel shall be attending safety courses on a regular basis and all information regarding such 
training shall be kept in the H&S file. 

 
14. All employees shall be trained in safe working procedures and shall be trained on safety consciousness in particular. Employees 

in position of leadership shall be trained through accredited training processes in H&S matters. 
 

15. The contractor shall prepare and maintain a safety plan for the particular project and shall train his personnel to work acco rding to such plan. 

16. Personnel and workers will be made aware of any natural hazards existing on site. They will also be made aware of items 
defined by the designer in his risk assessment. 

17. No horseplay between employees will be tolerated on site. Neither will aggressive or threatening behaviour by anybody be 
allowed. 
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18. Workers shall wear appropriate protective clothing for the applicable task which shall include special safety equipment like 
protective eyewear, gloves, boots, ear protection, etc. Workers shall be issued with these items and copy of such issuing shall be 
kept in the H&S file. 

19. Workers shall not be allowed to wear loose clothes and footwear. 

20. Workers shall have the opportunity and right to prescribed rest, eating and toilet breaks. 

21. Workers on nightshift shall be protected against inclement weather and shall have access to adequate food and drinks. 

22. In cases where work is executed in remote or in security restricted areas, the P C will make provision for food to be supplied to his 
employees. 

23. Potable water shall be made available free of charge to all workers on site. 
 

24. Adequate toilet and washing facilities shall be made available to workers. 

25. In the event of chemicals being present or used on site, the P C will allow for adequate shower facilities on site. All chemicals shall be 
stored according to specification and shall be clearly identified and marked in prescribed containers. 

 
26. Workers under instruction to execute inherently unsafe procedures shall report such incidences to the H&S manager, designer of 

client immediately. 

27. Unauthorised or unlawful instructions from foremen, gang leaders or colleagues shall be reported by the H&S manager 
immediately. 

28. The P C shall stop his contractors if they work unsafely. 
 

29. All specialist work shall be executed by registered artisans only. 
 

30. Workers shall not be required to lift equipment or material heavier than 25kg or carry a load of more than 50 kg for more than 
10 metres. 

31. Workers shall not be exposed to conditions of heat where the temperature is above 40° Celsius and the humidity more than 75%. Likewise, 
will personnel not be exposed to temperatures lower than –5° Celsius? Should the designer and the P C decide that the work is 
urgent, workers will be issued with proper protective clothing. 

32. All workers shall have access to a shaded eating and resting place on site. 
 

33. Workers executing tasks in rivers, trenches and other natural or artificial water ways shall be made aware of the hazard off  flash floods 
and special precautions shall be made by the P C to implement an effective flood warning system. 

34. Workers executing tasks in manholes for sewer or stormwater systems, shall be made aware of the existence of hazardous gasses in 
closed areas and shall be issued with gas masks in any event, even after tests conducted by the H&S manager has proven that no gasses 
are existent. Only specialists shall work in gas-filled chambers. 

35. Personnel executing work during rainy weather or under other wet conditions shall be equipped with proper gumboots and proper 
rain suits. 

 
36. No personnel will be allowed to work in water unless gumboots are worn. Should the water be deeper than 300mm watertight suits shall 

be worn. 

37. All ladders shall be fixed against scaffolding or other permanent structures. 

38. Welding on site shall only be done by trained personnel behind adequate eye protecting shields and all welders shall wear proper 
protective gear. 

39. Personnel operating grinders, saws or any other hand tools of similar description shall be equipped with the necessary eyewear 
and ear protection. 
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40. All personnel working under potentially dusty conditions shall wear nose and mouth filters. 

41. Workers operating rock drilling equipment shall wear ear, nose and eye protection. 
 

42. All scaffolding will comply with the H&S regulations. 

43. Blasting will be done by specialists under the regulations of the Explosives Act. 

44. Workers shall wear protective clothing when exposed to chemicals like cement, lime, detergents, tar, fumes, etc. Should work be 
executed in the presence of such material, adequate protective clothing and equipment shall be issued after permission is granted 
by the H&S manager. 

45. Workers will not be allowed to make open fires on any part of the site unless it is made in designated areas approved by the H&S manager. 
 

46. Fuel storage will only be allowed on certified areas on site. 

47. Workers and other personnel will be trained for fire procedures and will practise such fire drill on a regular basis. 

48. Assembly areas for emergency evacuations will be indicated by adequate signage. 

49. The P C will have an attendance register for the purposes of identifying people before, during and after potential hazardous 
situations. 

50. All transport supplied by the P C shall be on road worthy vehicles only and all transport shall be conducted in terms of the 
transport act. 

51. Drivers of vehicles shall be responsible for the roadworthiness of vehicles and will report any dysfunctional vehicles to the P C. 

52. All drivers will be responsible to handle vehicles in such a way to comply with the transport act. 
 

53. Passengers of vehicles shall report any unsafe conduct to the P C immediately. Such report shall be forwarded to the H&S manager and 
shall be investigated. Copy of such procedure shall be entered into the H&S file. 

54. Only trained personnel shall be permitted and required to operate construction machinery. All such machinery shall be 
maintained in safe working condition. 

55. All vehicles operating on site shall have audible warning signals if driven backwards. 
 

56. No vehicle shall be kept on site if it is leaking oil or other substances. 
 

57. No vehicle or equipment shall be operated on site if it produces noise above 90 decibel measured within a distance of 10,0 m from the 
unit. 

58. Equipment producing serious dusty conditions shall only be operated under the supervision of the P C and the H&S manager with the 
necessary protection to workers. 

59. All excavations on site shall be adequately protected and not only indicated. 
 

60. Exploratory excavation to reveal services shall be done in a specific way. 

All areas to be explored shall first be inspected by the landowner or local authority. 
Position of services identified shall then be verified by opening by hand, not by machine. 
Particular care shall be taken not to damage these services. 
Electrical services are inherently dangerous and shall be opened by skilled people only. 

These excavations shall not be left open without supervision. If necessary the excavation shall be backfilled temporarily with 
approved material until the specified modifications to the services can be made. 

61. Access to excavations shall only be by means of ladders or stairs with handrails. 



C 1.4.

40 

ORTDM SCMU 29-25/26 - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT MUNICIPALITY 
FOR 36 MONTHS (6CE-7CE). 

 

 

 

 
 

62. All refuse, unsafe material, potential hazardous material and rubbish shall be placed in designated areas to be removed on a 
regular basis. 

63. Rainwater shall be contained in trenches or pipes in such a way that it will not cause contamination of material in these refuse 
areas. 

 
64. All electrical sources or cables or overhead power lines should be regarded as live at all times and all workers on site shall be made 

aware of its existence during H&S meetings and as many times as necessary. 
 

65. Adequate signage shall be used on site to indicate 

• Nonsmoking areas on site 

• Safety exits / Emergency exits from buildings under construction 

• Stairs (temporary and permanent works) 

• Toilets 

• Firefighting equipment 

• Workmen busy with equipment overhead 

• Fire assembly points 

• Fire escapes 

• Areas where members of the public are not allowed. 

• First aid room 

66. All visitors to the site shall be granted permission to the site only upon application through a predetermined procedure and records of 
these visitors shall be kept in the H&S file. Visitors shall attend safety induction training before entering the site. Areas out of 
bounds to all visitors shall be indicated clearly by means of adequate signs. 

67. Work performed in public servitudes like the construction of streets or roads shall be done according to the specifications of the 
local or national authority and adequate signage shall be implemented. 

 
68. People complaining about their health or people displaying symptoms of illness or disease, shall be allowed to go to the first aid 

facility or to visit a doctor or a clinic. Permission shall not be withheld unreasonably. In remote areas the P C is required to 
have reasonable ways of transporting people to a doctor or clinic whether the person is ill or injured on site. 

69. Personnel must be informed about the location of the nearest doctor or clinic for casualty purposes, and the P C shall provide such transport 
for injured workers and injured members of the public (within the limits of the site) free of charge. 

 

70 A principal contractor who intends to carry out any construction work shall⎯ 

(a) before carrying out that work, notify the provincial director in writing of the construction work if it includes⎯ 

(i) The demolition of a structure exceeding a height of 3 metres; or 
 

(ii) The use of explosives to perform construction work; or 

(iii) The dismantling of fixed plant at a height greater than 3m. 

 

(b) before carrying out that work, notify the provincial director in writing when the construction work⎯ 

(i) Exceeds 30 days or will involve more than 300 person days of construction work; and 

(ii) Includes excavation work deeper than 1m; or 

(iii) Includes working at a height greater than 3 metres above ground or a landing. 
 

(2) The notification to the provincial director must be done on the form similar to Annexure A to this Policy. 

(3) A principal contractor shall ensure that a copy of the completed form is kept on site for inspection by an 
inspector, client, client’s agent or employee. 
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O. R. TAMBO DISTRICT MUNICIPALITY 

HEALTH AND SAFETY SPECIFICATION 
THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993 

CONSTRUCTION REGULATIONS 2003 

 
SECTION 4: CLIENT 

 
 

(1) A client shall be responsible for the following in order to ensure compliance with the provisions of the Act: 
 

(a) to prepare a documented health and safety specification for the construction work, and provide 
any principal contractor who is making a bid or appointed to perform construction work for the 
client with the same; 

(b) To promptly provide the principal contractor and his or her agent with any information which might 
affect the health and safety of any person at work carrying out construction work; 

 
(c) To appoint each principal contractor in writing for the project or part thereof on a construction site; 

(d) To take reasonable steps to ensure that each principal contractor’s health and safety plan is 
implemented and maintained on the construction site: Provided that the steps taken, shall 
include periodic audits at intervals mutually agreed upon between the client and principal 

contractor, but at least once every month; 
 

(e) to stop any contractor from executing construction work which is not in accordance with the 
principal contractor’s health and safety plan for the site or which poses to be a threat to the 
health and safety of persons; 

 
(f) to ensure that where changes are brought about, sufficient health and safety information and 

appropriate resources are made available to the principal contractor to execute the work safely; 
 

(g) to ensure that every principal contractor is registered and in good standing with the compensation 
fund or with a licensed compensation insurer prior to work commencing on site; and 

 
(h) To ensure that potential principal contractors submitting tenders, have made provision for the cost 

of health and safety measures during the construction process. 

(2) A client shall discuss and negotiate with the principal contractor the contents of the health and safety plan 
and thereafter finally approve the health and safety plan for implementation. 

 
(3) A client shall ensure that a copy of the principal contractor’s health and safety plan is available on request 

to an employee, inspector or contractor. 
 

(4) (4) O. R. Tambo District Municipality shall not appoint a principal contractor to perform construction work, 
unless O. R. Tambo District Municipality is reasonably satisfied that the principal contractor that he or she 
intends to appoint has the necessary competencies and resources to carry out the work safely. 

 
(5) A client may appoint an agent in writing to act as his or her representative and where such an appointment 

is made, the responsibilities as are imposed by these regulations upon a client, shall as far as reasonably 
practicable apply to the person so appointed. 

(6) No client shall appoint any person as his agent, unless the client is reasonably satisfied that the person 
he or she intends to appoint has the necessary competencies and resources to perform the duties 
imposed on a client by these regulations. 
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ANNEXURE A 
 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 
Regulation 3 of the Construction Regulations, 2003 

 
NOTIFICATION OF CONSTRUCTION WORK 

 

 

 
1.(a) Name and postal address of principal contractor: 

 

(b) Name and tel. no of principal contractor’s contact person: 

 

 
2. Principal contractor’s compensation registration number:   

 
3.(a) Name and postal address of client: 

 

(b) Name and tel. no. of client’s contact person or agent: 

 

 
4.(a) Name and postal address of designer(s) for the project: 

 

(b) Name and tel. no. of designer(s) contact person: 

 

 
5. Name and telephone number of principal contractor’s construction supervisor on site appointed in terms 

of regulation 6. (1).   

 
6. Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of regulation 6. (2). 

 

7. Exact physical address of the construction site or site office: 

 

 
8. Nature of the construction work: 

 

 

 

9. Expected commencement date:   

10. Expected completion date:   

11. Estimated maximum number of persons on the construction site. 
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12. Planned number of contractors on the construction site accountable to principal contractor: 

 

13. Name(s) of contractors already chosen. 

 

 

 

 

 
 
 
 

 

Principal Contractor Date 
 

 

Client Date 

 

• THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF 
LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 
• ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF 

ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO 
THE COMMENCEMENT OF WORK. 
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O. R. TAMBO DISTRICT MUNICIPALITY 

GUIDELINES FOR CONTRACT ADMINISTRATION 
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 

HEALTH & SAFETY ACT 1993 
 

SECTION 1 AND 2 

 
1. PURPOSE OF THIS DOCUMENT 

 
This document describes the procedures to be followed in the execution of Engineering Projects for O. R. Tambo District 
Municipality. 

 
The role of all parties to the development project is described. 

The document is in terms of the Construction Regulation 2003 of the Health and Safety Act 1993. 
 
 

2. BACKGROUND 
 

The Minister of Labour has on 18 July 2003 under section 43 of the Occupational Health and Safety Act 1993 (Act No. 85 of 1993) 

published new regulations in the Government Gazette 7721, Vol. 456. They have immediate effect and are applicable to the Construction 

Environment. 

These regulations inter alia identify the different role players and their responsibilities, particularly the role of the client, the 
contractor and that of the designer. 

 
The Construction Regulations endeavor to ensure that: 

 

i) Hazards or potential hazards to a healthy working environment are identified. 

 
ii) These hazards or potential hazards are removed or minimised. 

 
iii) Employers and Workers are made aware of the value of safe working procedures and train themselves to 

work safely in potential hazardous environments or under potentially unsafe conditions. 
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O. R. TAMBO DISTRICT MUNICIPALITY 

GUIDELINES FOR CONTRACT ADMINISTRATION 
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 

HEALTH & SAFETY ACT 1993 

SECTION 3 

3. THE CLIENT 

 
In terms of the law the client is ultimately responsible for all acts and omissions as far as health and safety is 
concerned on site. It should be noted that the client will be held legally responsible for every trespass of the 
regulations, not the designer or the contractor. The law makes provision for fines to be levied and unless the client 
has been indemnified by the designer or the contractor, such fines will have to be paid by the client. 

Clients cannot contract out of their statutory obligations except where the law allows for it. Therefore any liability 
imposed upon them for statutory non-compliance, cannot be passed on to designers (consultants) or contractors. 

 
In particular the client’s responsibilities are defined as follows: 

 
.1 To prepare a health and safety (H&S) specification for the work. This should 

cover the spectrum of activities handled by the client as part of his normal 
duties. 

Clause 4(1)(a) 

.2 To provide a risk assessment to the principal contractor. Clause 4(1)(b) 

.3 To appoint the principal contractor in writing. Clause 4(1)(c) 

.4 To ensure that the H&S plan is implemented. Clause 4(1)(d) 

.5 To stop any contractor executing work in an unsafe manner. Clause 4(1)(e) 

.6 To provide additional H&S information to the contractor should changes be 
made to the work? 

Clause 4(1)(f) 

.7 To ensure that the principal contractor is registered and in good standing with 
the workmen’s compensation fund. 

Clause 4(1)(h) 

.8 To make sure tenderers have made provision in their offers for H&S 
measures. 

Clause 4(1)(h) 

.9 To discuss and approve the H&S plan with the principal contractor. Clause 4(2) 

.10 To keep a copy of the H&S plan of the principal contractor. Clause 4(3) 

.11 To not employ a contractor unless the client is reasonably satisfied that the 
principal contractor who is earmarked for an appointment has the necessary 
skills, competencies and resources to carry out the work safely. 

Clause 4(4) 

.12 The client can appoint an agent to handle his duties. The client can obviously 
also delegate some of his duties but this does not make the person 
responsible for such particular responsibilities as agent. 

The client should make sure whether such responsibilities are not already part 
of the designer in terms of the regulations clause 9(2). 

Clause 4(5) 

.13 The client shall only appoint someone as his agent if he is reasonably satisfied 
that such person can handle such responsibilities. 

Clause 4(6) 
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O. R. TAMBO DISTRICT MUNICIPALITY 

GUIDELINES FOR CONTRACT ADMINISTRATION 
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 

HEALTH & SAFETY ACT 1993 
 
 

SECTION 4 

4. THE DESIGNER 
 

The regulations do not use names like engineer, architect, etc. Instead the term 
designer has been introduced. The responsibilities of the designer are given in a 

sub-paragraph under the obligations of the Principal Contractor. 
 

 
4.1 The regulations has a comprehensive definition of the designer and this 

includes: 

Definitions “designer” 

a) A person preparing a design. Definitions 
b) A person checking a design. “structure” 
c) A firm preparing a design.  

d) An architect or engineer contributing to or having responsibility for a design.  

e) A building services engineer designing details of fixed plant (scaffolding or 
cranes). 

 

f) A surveyor specifying articles or drawing up specification (Quantity 
Surveyor). 

 

g) A contractor in design & build contract.  

h) A contractor designing temporary work.  

i) A interior designer, shop fitter and landscape architect.  

 
The regulation also talks of “an engineer designing a structure”. “Structure” 
is a wide concept and is given in paragraph 3.2.5.1(a) underneath. 

 

4.2 The designer does not automatically through an appointment become the 
agent of the client in terms of the regulations unless he is appointed in 
writing to that effect and he accepts such appointment in writing. 

Clause 4(5) 

 
4.3 

 
The SAACE model agreement between the client and Engineer has a 
different meaning of the word “agent”. 

According to the model agreement of SAACE the Engineer acts as the 
“agent” of the client in a conventional contractual context. “Agent” in terms of 
the Health & Safety regulations has a totally different meaning. 

 

4.4 It can be derived from the regulations that the client can appoint a designer to 
perform certain tasks of the client on his behalf. This still does not mean that 
these designers become his agent in terms of clause 4(5). 

Clause 4(5) 
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4.5 The regulations are fairly quiet regarding the functions and responsibilities of 
the designer except when designing of a structure. It is again assumed that 
the client will identify certain functions to be done by the designer on his 
behalf. 

 
4.5.1 “Structure” in terms of the regulations means: Definitions 

(a) • any building 

• steel or reinforced concrete structure 

• railway line 

• railway siding 

• bridge 

• waterworks 

• reservoir 

• pipe or pipeline 

• cable 

• sewer 

• sewage works 

• fixed vessels 

• road 

• drainage works 

• earthworks 

• dam 

• wall 

• mast 

• tower 

• tower crane 

• batching plants 

• pylon 

• surface and underground tanks 

• earth retaining structure 

or any structure designed to preserve or alter any natural feature and 
any other similar structure. 

 

(b) Any formwork, false work, scaffold or other structure designed or used to 
provide support or access during construction (structural engineering sector). 

 

(c) Fixed plant to prevent people from falling 2 meters or more.  

4.5.2 The designer is in fact regarded as a person delivering designs only and 
unless his role is defined by the client, his role is quite limited. 

Clause 9(2) 

4.5.3 The designer should inform the client and the principal contractor about 
anticipated dangers relating to the construction work. This is in fact a Risk 
Assessment. 

Clause 9(2)(b) 

4.5.4 The designer (in the structural engineering context) shall further furnish to 
the contractor in writing: 

Clause 9(2) 

i) A geo-technical report. 
 

ii) The loading of the structure.  

iii) The method and sequence of the construction process.  

iv) He should exclude inherently dangerous methods of construction in his 
design. 

 

v) The maintenance of the structure shall be through safe procedures.  

vi) He should carry out inspections.  

vii) And stop the contractor from executing work dangerously.  
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viii) A final inspection is necessary to ensure safety of the structure.  

ix) Great emphasis should be given to the ergonomic design of the structure.  

x) The engineer should also give input in the design of temporary work e.g. 
scaffolding. 

Clause 10(c) 



 

                                                                      O. R. TAMBO DISTRICT MUNICIPALITY 

GUIDELINES FOR CONTRACT ADMINISTRATION 
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 

HEALTH & SAFETY ACT 1993 
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SECTION 5 

5. THE PRINCIPAL CONTRACTOR (P C) AND CONTRACTOR 

The responsibilities of these parties are comprehensively stipulated in the regulations. 
 

5.1 In general it can be seen that the responsibilities of the PC (Principal 
Contractor) towards his contractors is Mutatis Mutandis to the responsibilities 
of the Client towards the PC. 

 

5.2 The PC is responsible for the collecting of these contractors’ safety plans and 
to hold them to it. 

Clause 5(1) and (2) 

i) He should also stop his contractors should they work unsafely. Clause 5(3)(d) 
ii) He should appoint safety officers should the size of the work warrant it. Clause 6(6) 
iii) He should cause a risk assessment to be executed by a competent person. Clause 7(1) 
iv) Visitors to his site should undergo induction pertaining to H&S issues. Clause 7(8) 

v) He shall see to his employees induction and H&S training. Clause 7(7) 

vi) The employees of the PC and his contractors shall wear visible proof of their 
induction training. 

Clause 7(9)(a) 

5.3 The regulations also covers the detail of: 
 

 • Fall protection 

• Structures (under this heading the responsibilities of the designer of 
a structure is found) 

• Formwork and support work 

• Excavation work 

• Demolition work 

• Tunnelling 

• Scaffolding 

• Suspended platforms 

• Boatswain’s chairs 

• Material hoists 

• Batch plants 

• Explosive powered tools 

• Cranes 

• Construction vehicles and mobile plant 

• Electrical installation and machinery on construction sites 

• Use and storage of flammable liquids on construction sites 

• Water environment 

• Housekeeping on construction sites 

• Stacking and storage on construction sites 

• Fire precautions on construction sites 

• Construction welfare facilities 

Clause 8 
Clause 9 

 
Clause 10 

 Clause 11 
Clause 12 
Clause 13 
Clause 14 
Clause 15 
Clause 16 
Clause 17 
Clause 18 

Clause 19 
Clause 20 
Clause 21 

 

Clause 22 

 
Clause 23 
Clause 24 
Clause 25 
Clause 26 
Clause 27 
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O. R. TAMBO DISTRICT MUNICIPALITY 

GUIDELINES FOR CONTRACT ADMINISTRATION 
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 

HEALTH & SAFETY ACT 1993 
 
 

SECTION 6 

 
6. APPOINTMENT OF THE DESIGNER Clause 4(5) 

 
6.1 The client appoints the consultant or designer as agent only for the 

particular project and also for the duration of the project. 

 

6.2 It is further important to distinguish between “agent” in terms of the SAACE 
model agreement between client and engineer and “agent” in terms of the 
H&S regulations. 

 

6.3 The responsibilities and duties of a designer in the H&S context are those 
that are dictated by law and/or those respectively given to him by the client, 
except when he is a structural engineer and designs a “structure” in which 
case clause 9(2) applies automatically. 

 

6.4 The client should only add to the responsibilities of the designer those which 
is not automatically in his hand in terms of clause 9(1) of the regulations. 

 

6.5 The following duties are not regarded as normal work of the designer of a 
“structure” and will therefore require an additional appointment. 

 

.1 To ensure the H&S plan of the PC is implemented on site. Clause 4(1)(d) 

.2 To ensure that changes to the design are also incorporated in the H&S plan. Clause 4(1)(e) 

.3 To ensure that the principal contractor is registered and in good standing 
with the workmens’ compensation fund. 

Clause 4(1)(f) 

.4 To see that the contractor registers the site as a construction site at the 
Department of Labour. 

Clause 4(1)(g) 

.5 To discuss with the contractor the H&S plan and then recommend to the 
client the approval thereof. 

Clause 4(2) 

.6 To keep a copy of the H&S plan of the contractor in his possession and see 
that a copy is forwarded to the client. 

Clause 4(4) 

.7 Control the following on site:  

 

a) To see that the principal contractor keeps the H&S file up to date and 
that it is given to the client upon completion of the contract. 

 
Clause 5(7) 

 b) To see that the principal contractor keeps a data base of all contractors 
involved with the project. 

Clause 5(9) 

 c) To see that the principal contractor appoints one or more construction 
supervisors. 

 

 d) To see that this person is dedicated to the particular project only. Clause 6(4) 
 e) To receive from the contractor his risk assessment and keep a copy of 

that for his and the clients records. 
Clause 7(1) 
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O. R. TAMBO DISTRICT MUNICIPALITY 

GUIDELINES FOR CONTRACT ADMINISTRATION 
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 

HEALTH & SAFETY ACT 1993 
 

 

SECTION 7 

 
7. THE ROLE OF THE CLIENT 

 
7.1 The client shall still prepare the H&S specification in terms of clause 4(1)(a) 

for its global activities. The H&S specification for the particular project is 
assigned to the designer. 

Clause 4(1)(a) 

7.2 The client shall approve of the H&S plan of the contractor, but on the 
recommendation of the consultant/ designer. 

Clause 4(2) 

7.3 The client employs the Principal Contractor. Clause 4(1)(c) 

7.4 The client can appoint an agent in which case all the responsibilities of the 
agent in the regulations are transferred to the agent. 

Clause 4(5) 

7.5 The client should only appoint an agent should he have made reasonably 
sure that the agent can handle the responsibility. 

Clause 4(6) 

7.6 The client shall not appoint a contractor if he is not reasonably sure that the 
contractor can execute such work in a safe manner. 

Clause 4(4) 



C 1.4.53 

ORTDM SCMU 29-25/26 - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT MUNICIPALITY 
FOR 36 MONTHS (6CE-7CE). 

 

 

 

 

 

O. R. TAMBO DISTRICT MUNICIPALITY 

GUIDELINES FOR CONTRACT ADMINISTRATION 
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 

HEALTH & SAFETY ACT 1993 
 
 

SECTION 8 

 
8. THE ROLE OF THE PRINCIPAL CONTRACTOR 

 
The principal contractor should execute the following duties: 

.1 Provide a health and safety plan. 5(1) 

.2 See that his contractors comply with the regulations. 5(2) 

.3 He should discuss the particular H&S plan. 5(5) 

.4 He should have his H&S plan available. 5(6) 

.5 He should have an H&S file available on site and hand it over to the client 
upon completion. 

 

 5(7) 
.6 He should not employ contractors who are not capable. 5(10) 
.7 He should have full time supervision on site. 6(1) to 6(8) 
.8 He should produce a risk assessment of the work. 7(1) 
.9 He should train his employees. 7(4) 

.10 He should introduce induction training on site. 7(7)/ 7(8) 

.11 All physical aspects of the regulations as in terms of the regulations.  
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IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 

HEALTH & SAFETY ACT 1993 
 

 

SECTION 9 

 
9. THE PROCEDURE 

 
9.1 The Client decides to execute work and appoints a designer to administer 

the work. 

 

9.2 The scope of works and the exact duties of the designer are identified and 
given to him in writing. 

 

 
The designer should affect insurance by which the client is indemnified (by 
the designer) for acts and omissions of the designer. This type of 
insurance does not form part of the normal PI insurance provided by the 
designer. 

 

 
The designer prepares a contract document and ensures that this 
document states clearly the following: 

 

.1 A risk assessment of the project and the H&S specification of the client. 
 

.2 All relevant information to enable the pricing of the contract. 9(2)(a) 

.3 Items in the bill to enable the tenderer to price for the risk including 
insurance indemnifying the client. The document should state whether a 
full time safety officer is required on site. 

9(2)(b) 

.4 (i) Geotechnical information 9(2)(c)(i) to (iii) 
 (ii) Loading of the structure – in other words all relevant technical data 

taking the definition of “structure” into account. 

 

 (iii) The method and sequence of the process. This should identify the 
priorities of the client. 

 

.5 Inherently dangerous procedures should be avoided in the design. 9(2)(d) 

.6 The maintenance of the structure should be considered also so that this 
aspect would be safe and ergonomic too. 

9(2)(e) 

9.3 The tenderers then respond by each giving a H&S plan based on the risk 
assessment of the designer. 

 

9.4 The client then chooses the contractor according to his procurement policy 
(taking into account his ability to do the work safely) and appoints him in 
writing via the designer. 

 

9.5 The chosen principal contractor then affects a detailed risk assessment 
and a risk management plan, based on the H&S specification. 
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9.7 Once on site the principal contractor should register the site by means of 
the prescribed form and have it approved by the client/designer. 

9.8 He should open and then maintain his H&S file through the duration of the 
contract. 

9.9 He should then further adhere to the provisions of the H&S regulations. 

9.10 He should hand over the H&S file (recommend to do that with the 
designer’s as-built drawings). 

9.11 The designer should stop the work if he has reason to belief that the 
contractor is executing work in an unsafe manner. 

9.12 Likewise should the principal contractor stop the work of his contractor(s) 
should he have reason to belief that such contractor is not working safely. 
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SECTION 10 

 
10. CONTRACT DOCUMENTATION 

 
The contract documentation needs to emphasize the following points in order to comply with the Health and Safety Act 1993 
and the Construction Regulations 2003. 

A. In the Specification section 

1. Health and Safety Specification 
 

The Client shall issue the Designer with his Health and Safety specification and it shall be included as such 
in the document. 

Should the Designer be of the opinion that variations and additions be made to the specification, due to the 
nature of the particular project, he shall forward the proposed variation or addition to the NDM who will 
authorize this in writing. 

2. Risk Assessment 

This can form part of the contract specifications. 

It is necessary to identify to the contractor: 

i) The situation on site as it is with all the potential hazards and dangers involved. 

ii) The nature of the work and the situations that the average contractor would encounter during the 
execution of the work. The nature of the work and the expected risks should be described in 
particular as well as the method and the sequence of the work. 

 
iii) The basic safety precautions that he should take. 

 
iv) The Safety and Health specification of the client. 

v) To allow sufficient items in the bill of quantities for the tenderer to price for the specified H&S 
precautions. 

3. Insurance 
 

The contractor shall affect insurance indemnifying the client against penalties levied upon the client due to the acts 
or omissions of the contractor in failing to comply with the provisions of the H&S regulations 2003. 

The contractor shall prove to the Engineer that such insurance has been affected and maintained during the 
construction. 

 
B. The Tender Rules 

 
The tender rules shall contain a clause requiring the contractor to submit a H&S plan based on the risk assessment 
given in the contract document. It should also state that the client is bound by law not to appoint a contractor 
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should he be reasonably sure that the contractor would not be able to execute the work safely should he be appointed. 

The following example is recommended. 
 

Compliance with the Regulations of the H&S Act 2003 
 

Tenderers are required to study the published risk assessment and provide Annexure Y his Health and Safety Plan. 
Generic document will be disregarded. Such H&S plan should give details regarding the tenderers intention of dealing with 
the risks. 

Failure to submit such H&S plan will result in disqualification of the tender. 

Tenderers are informed that the client is bound by law not to accept a tender should he be reasonable sure that the 
tenderer will not be able to execute the work safely. 
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O. R. TAMBO DISTRICT MUNICIPALITY 

GUIDELINES FOR CONTRACT ADMINISTRATION 
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 

HEALTH & SAFETY ACT 1993 
 
 

SECTION 11 

 
11. CONCLUSION 

 
The Construction Regulations 2003 was long overdue in the South African Civil Engineering Construction Industry. Role 
players will now be forced to implement them and an awareness of safe working environments will be cultivated. 

Clients might initially detect a contemptuous attitude particularly from contractors and even designers or consultants. 
This should not deter clients since acts and omissions from these parties will bring clients in confrontation with the law. 

Contract cost will certainly escalate due to the additional specifications but this should be weighed against the value 
of human lives improved and saved. 

The construction industry, particularly the Civil Engineering Sector, will have to accept and embrace these regulations 
and then seriously look at its productivity to kerb the cost of the implementation process. 

1.0 SCOPE 
 

This part of the specification has the objective to assist principal contractors entering into contracts with The 
Employer that they comply with the Occupational Health and Safety (OH&S) Act, No 85 of 1993.Compliance with this 
document does not absolve the principal contractor from complying with minimum legal requirements, and the principal 
contractor remains responsible for the health and safety of his employees and those of his Mandataries. Principal and 
other contractors should therefore insist that this part of the specification from part of any contract that he may have with 
other contractors and/or suppliers. 

This section covers the development of a health and safety specification that addresses all aspects of occupational 
health and safety as affected by this contract. It provides the requirements that the principal contractors and other 
contractors shall comply with in order to reduce the risks associated with this contract that may lead to incidents causing injury 
and/or ill health. 

2.0 GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS 
 

2.1 Hazard Identification and Risk Assessment (Construction Regulation 7) 
 

2.1.1 Risk Assessments 

Paragraph 4 contains a generic list of risk assessment headings that have been identified by The Employer as 
possibly applicable to this contract. It is, by no means, exhaustive and is offered as assistance to contractors 
intending to bid. 

2.1.2 Development of Risk Assessment 
 

Every principal contractor performing construction work shall, before the commencement of any construction work or 
work associated with the aforesaid construction work and during such work, cause a risk assessment to be 
performed by a competent person, appointed in writing, and the risk assessment shall form part of the OH&S plan and 
be implemented and maintained as contemplated in Construction Regulation 5(1). 
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The risk assessment shall include at least: 

▪ the identification of the risks and hazards to which persons may be exposed 
▪ the analysis and evaluation of the risks and hazards identifies 

▪ a documented plan of safe work procedures to mitigate, reduce or control the risks and hazards that have been 
identified. 

▪ a monitoring plan and 
▪ a review plan 

 
Based on the risk assessment, the principal contractor shall develop set site-specific OH&S rules that shall be applied 
to regulate the OH&S aspects of the construction. The risk assessment, together with the site-specific OH&S rules shall be 
submitted to The Employer before construction on site commences. 
Despite the risk assessment listed in paragraph 4, the principal contractor shall conduct a baseline risk assessment, and 
the aforesaid listed risk assessment shall be incorporated into the baseline risk assessment. The baseline 
assessment shall further include the standard working procedures and the applicable method statements based on the risk 
assessments. 

All variations to the scope of work shall similarly be subjected to a risk assessment process. 

2.1.3 Review of Risk Assessment 

The principal contractor shall review the hazard identification, risk assessments and standard working procedures at each 
production planning and progress report meetings as the contract work develops and progresses and each time changes are 
made to the designs, plans and construction methods and processes. The principal contractor shall provide The 
Employer, other contractors and all other concerned parties with copies of any changes, alterations or 
amendments as contemplated in paragraph 2.1.3. 

2.2 Legal Requirements 
 

A principal contractor shall, as minimum, comply with: 

The Occupational Health and Safety Act and Regulations (Act 85 of 1993), an up to date copy of which shall be 
available on site at all times. 

 
The Compensation or Occupational Injuries and Diseases Act (Act 130 of 1993), an up to date copy of which shall be 
available on site at all times. 

Where work is being carried out on a “mine”, the contractor shall comply with the Mines Health and Safety Act and 
Regulations (Act 29 of 1960) and any other OH&S requirements that the mine may specify. An up-to-date copy of the Mine’s 
Health and Safety Act and Regulations shall be available on site at all times. 

2.3 Structure and Responsibilities 
 

It is a requirement that the principal contractor, when he appoints contractors (Sub-contractors) in terms of 
Construction Regulations 5(3), 5(5), 5(10), and 5(12) includes in his agreement with such contractors the following: 

▪ OH& S Act (85 of 1993), Section 37(2) agreement: “Agreement with Mandatory” 
▪ OH&S Act (85 of 1993), Section 16(2) appointee/s as detailed in his / her/ their respective appointment forms. 

 
2.2.3 Further (Specific) Supervision Responsibilities for OH & S 

 
The contractor shall appoint designated competent employees and/or other competent persons as required by the Act 
and Regulations. Below is a generic list of identified appointments and may be used to select the appropriate 
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appointments for this contract. The contractor shall note it is a generic list only and is intended for use as a guideline. 

 
Ref. Section/ Regulation in OHS Act 
Batch Plant Supervisor  (Construction Regulation 6(1) 
Construction Vehicles/ Mobile Plant/ Machinery Supervisor (Construction Regulation 21) 
Demolition Supervisor (Construction Regulation 12) 
Drivers/Operators of Construction Vehicles/ Plant  (Construction Regulation 21) 
Electrical Installation and Appliances Inspector  (Construction Regulation 22) 
Emergency/Security/Fire Control  (Construction Regulation 27) 
Excavation Supervisor (Construction Regulation 11) 
Explosive powered Tool Supervisor (Construction Regulation 19) 
Fall Protection Supervisor (Construction Regulation 8) 
First Aider (Construction Regulation 3) 
Fire Equipment Inspector (Construction Regulation 27) 
Formwork & Support work Supervisor (Construction Regulation 10) 
Hazardous Chemical Substances Supervisor (HCS Regulations) 
Incident Investigator (General Admin Regulation 29) 
Ladder Inspector (General Safety Regulation 13A) 
Lifting Equipment Inspector (Construction Regulation 20) 
Material Hoist Inspector (Construction Regulation 17) 
OH&S Committee (OH&S Section 19) 
OH&S Officer (Construction Regulation 6(6) 
OH&S Representatives (OHS Act Section 17) 
Person Responsible for Machinery (General Machinery Regulation 2) 
Scaffolding Supervisor (Construction Regulation 14) 
Stacking & Storage Supervisor (Construction Regulation 26) 
Structures Supervisor (Construction Regulation 9) 
Suspended Platform Supervisor (Construction Regulation 15) 
Tunneling under Pressure Supervisor (Construction Regulation 13) 
Vessel under Pressure Supervisor (Vessel under Pressure Regulations) 
Working on/next to Water Supervisor (Construction Regulation 24) 
Welding Supervisor (General Safety Regulation 9) 

 
In addition, The Employer requires that a Traffic Safety Officer be appointed (see COLTO Section 1500). The above 
appointments shall be in writing and the responsibilities clearly stated together with the period for which the 
appointment is made. This information shall be communicated and agreed with the appointees. Notice of 
appointments shall be submitted to The Employer. All changes shall also be communicated to the Employer. 

The principal contractor or shall, furthermore, provide The Employer with an organogram of all contractors that he/she has 
appointed or intends to appoint and keep this list updated and prominently displayed on site. 
Where necessary, or when instructed by an inspector of the Department of Labour, the principal contractor shall 
appoint a component safety officer. 

2.3.3 Designation of OH&S Representatives (Section 17 of the OH&S Act) 

Where the principal contractor employs more than 20 persons (including the employees of other contractors (sub- 
contractors) he has to appoint one OH&S representatives for every 5 employees or part thereof. General Administrative 
Regulation 6 requires that the appointment or election and subsequent designation of the OH&S representatives be 
conducted in consultation with employee representatives or employees. (Section 17 of the Act and General 
Administrative Regulation 6 & 7). OH&S representatives shall be designated in writing and the designation shall include the 
area of responsibility of the person and term of the designation. 
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2.3.4 Duties and Functions of the OH&S representatives (Section 18 of the OH&S Act) 

The principal contractor shall ensure that the designated OH&S representatives conduct continuous monitoring and 
regular inspections of their respective areas of responsibility using a checklist and report thereon to the principal 
contractor. OH&S representatives shall be included in accident or incident investigations. OH&S representatives shall 
attend all OH&S committee meetings. 

2.3.5 Appointment: of OH&S Committee (Section 19 and 20 of the OH&S Act) 
 

The principal contractor shall establish an OH&S committee, which shall meet as specified in the Regulations. 

2.4 Administrative Controls and the Occupational Health & Safety File 
 

2.4.1 The OH&S File (Construction Regulation 5(7) 

As required by the Construction Regulation 5(7), the principal contractor and other contractors shall each keep an 
OH&S file on site. The following list is not exhaustive and shall only be used as a guide: 

▪ Notification of construction work (Construction Regulation 3) 
▪ Latest copy of OH&S Act (General Administrative Regulation 4) 
▪ Proof of registration and good standing with COID Insurer (Construction Regulation 4(g) 

▪ OH&S plan agreed with the client including the underpinning risk assessment/s and method 
statements (Construction Regulation 5(1) 

▪ Copies of OH&S committee and other relevant minutes 
▪ Designs/Drawings (Construction Regulation 5(8) 

▪ A list of contractors (sub-contractors) including copies of the agreements between the parties and the type of 
work being done by each contractor (Construction Regulation 9) 

▪ Appointment/designation forms as per paragraphs 2.1.1 and 2.1.2 
▪ Registered as follows: 

- Accident/incident register (Annexure 1 of the General Administrative Regulations) 
- OH&S representatives’ inspection register 
- Asbestos demolition and stripping register 
- Batch plant inspections 
- Construction vehicles and mobile plant inspections by controller 
- Daily inspection of vehicles, plant and other equipment by the operator/driver/user 
- Demolition inspection register 
- Designer’s inspection of structures record 
- Electrical installations, equipment and appliances including portable electrical tools) 

- Excavations inspector 
- Explosive powered tool inspection, maintenance, issue and returns register (incl. Cartridges and nails 
- Fall protection inspection register 
- First aid box contents 
- Fine equipment inspection and maintenance 
- Formwork and support work inspections 
- Hazardous chemical substances record 
- Ladder inspections 
- Lifting equipment register 
- Materials hoist inspection register 
- Machinery safety inspection register (incl. Machine guards, lock-outs etc.) 
- Scaffolding inspections 
- Stacking and storage inspection 
- Inspection of structures 
- Inspection of suspended platforms 
- Inspection of tunnelling operations 

- Inspection of vessels under pressure 
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- Welding equipment inspections 
- Inspection of work conducted near water 

- All other applicable records including traffic safety officer reports. 
 

The Employer will conduct an audit on the OH&S file of the principal constructor from time-to time. 

2.5 Notification of Construction Work (Construction Regulation 3) 
 

The principal constructor shall, where the contract meets the requirements laid down in Construction work and use the 
form (Annexure A in the Construction Regulations) for the purpose. A copy shall be kept on the OH&S file and a copy 
shall be forwarded to The Employer for record keeping purposes. 

2.6 Training and Competence 

The contents of all training required by the Act and Regulations shall be included in the principal contractor’s OH&S plan. 
The principal contractor shall be responsible for ensuring that all relevant training is undertaken. 

 
Only accredited service providers shall be used for OH&S training. The principal contractor shall ensure that his and other 
contractor’s personnel appointed are competent and that all training required to do the work safely and without risk to health, 
has been completed before work commences. The principal contractor shall ensure that follow-up and refresher training 
is conducted as the contract progresses and the work situation changes. Records of all training must be kept on the OH&D 
file for auditing purposes. 

2.7 Consultations, Communication and Liaison 

OH&S liaison between the client, the principal contractor, the other contractors, the designer and other concerned parties will 
be through the OH&S committee as contemplated in paragraph 2.3.5.In addition to the above, communication may be 
directly to the client or his appointed agent, verbally or in writing, as and when the need arises. 

Consultation with the workforce on OH&S matters will be through their supervisions, OH&S representatives and the OH&S 
committee. The principal contractor shall be responsible for the dissemination of all relevant OH&S information to the 
other contractors e.g. design changes agreed with the client and the designer, instructions by the client 
and/or/his/her agent, exchange of information between contractors, the reporting of hazardous/dangerous 
conditions/situations etc. The principal contractor’s most senior manager on site shall be required to attend all OH&S 
meetings. 

2.8 Checking Reporting and Corrective Actions 
 

2.8.1 Monthly Audit by Client (Construction Regulation 4(1) (d) 

The Employer will conduct monthly audits to comply with Construction Regulation 4(1)(d) to ensure that the principal 
contractor has implemented and is maintaining the agreed and approved OH&S plan. 

 
2.8.2 Other Audits and Inspections by The Employer 

The Employer reserves the right to conduct other hoc audits and inspections as deemed necessary. This will include site safety 
walks. 

 
2.8.3 Contractor’s Audits and Inspections 

The principal contractor is to conduct his own monthly internal audits to verify compliances with his own OH&S 
management system as well as this specification. 
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2.8.4 Inspections by OH&S Representatives and other Appointees 

OH&S representatives shall conduct weekly inspections of their areas of responsibility and report thereon to their foreman or 
supervisor whilst other appointees shall conduct inspections and report thereon as specified in their appointments 
e.g. vehicle and machinery drivers, operators and users must conduct daily inspections before start-up. 

2.8.5 Recording and Review of Inspection Results 
 

All the results of the above mentioned inspections shall be in writing at OH&S committee meetings, endorsed by the 
chairman of the meeting and placed on the OH&S File. 

 
2.9 Accidents and Incident Investigation (General Administrative Regulation 9) 

The principal contractor shall be responsible for the investigation of all accidents/incidents where employees and non- 
employees were injured to the extent that he/she/they had to be referred for medical treatment by a doctor, hospital or 
clinic. The results of the investigations shall be entered into an accident/incident register listed in paragraph2.4.1 

The principal contractor shall be responsible for the investigation of all minor and non-injury incidents as described in 
Section24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including the steps taken 
to prevent similar accidents in future. 

2.10 Reporting 
 

The principal contractor shall provide the Employer with copies of all statutory reports required in terms of the Act within 
7 days of the incident occurring. 

 
3.0 OPERATIONAL CONTROL 

 
3.1 Operational Procedures 

Each construction activity shall be assessed by the principal contractor so as to identify operational procedures that will 
mitigate against the occurrence of an incident during the execution of each activity. This specification requires the 
principal contractor: 

- to be conversant with Regulations 8 to 29 (inclusive) 
- to comply with their provisions 
- to include them in his OH&S plan where relevant 

 
3.2 Emergency Procedure 

Simultaneous with the identification of operational procedures (per paragraph 3.1 above), the principal contractor shall 
similarly identify and formulate emergency procedures in the event an incident does occur. The emergency procedures thus 
identified shall also be included in the principal contractor’s OH&S plan. 

 
3.3 Personal & Other Protective Equipment (Section 8/ 15/ 23 of the OH&S Act) 

The contractor shall identify the hazards in the workplace and deal with them. He must either remove them or, where 
impracticable, take steps to protect workers and make it possible for them to work safely and without risk to health under the 
hazardous conditions. 

Personal protective equipment (PPE) should, however, be the last resort and there should always first be an attempt 
to apply engineering and other solutions to mitigating hazardous situations before the issuing of PPE is considered. 
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Where it is not possible to create an absolutely safe and healthy workplace the contractor shall inform employees 
regarding this and issue, free of charge, suitable equipment to protect them from any hazards being present and that 
allows them to work safely and without risk to health in the hazardous environment. 

It is a further requirement that the contractor maintain the said equipment, that he instructs and trains the employees in the 
use of the equipment and ensures that the prescribed equipment is used by the employee/s. 

 
Employees do not have the right to refuse to use/wear the equipment prescribed by the employer and, if it is impossible for 
an employee to use or wear prescribed protective equipment through health or any other reason, the employee cannot 
be allowed to continue working under the hazardous condition/s for which the equipment was prescribed butan 
alternative solution has to be found that may include relocating or discharging the employee. 

The principal contractor shall include in his OH&S plan the PPE he intends issuing to his employees for use during 
construction and the sanctions he intends to apply in cases of non-conformance by his employees. Conformance to the wearing of 
PPE shall be discussed at the weekly inspection meetings. 

 
3.4 Other Regulations 

Wherever in the Construction Regulations or this specification there is reference to other regulations (e.g. Construction 
Regulation 22: Electrical and Machinery on Construction Sites) the principal contractor shall be conversant with and shall comply with 
these regulations. 

3.5 Public Health and Safety (Section 9 of the OH&S Act) 

The principal contractor shall be responsible for ensuring that non-employees affected by the construction work are aware of 
the dangers likely to arise from said construction work as well as the precautionary measures to be observed to avoid or 
minimize those dangers. This includes: 

▪ Non-employees entering the site for whatever reason 
▪ The surrounding community 
▪ Passers by to the site 

 
4.0 PROJECT/S SPECIC REQUIREMENTS 

4.1 List of Risk Assessments 
 

▪ Clearing and Grubbing of the areas/site 
▪ Site establishment including: 

- Offices 
- Secure/safe storage for materials and equipment 
- Ablutions 
- Sheltered eating area 
- Maintenance workshop 
- Vehicle access to the site 

▪ Dealing with existing structures 
▪ Location of existing services 
▪ Installation and maintenance of temporary construction electrical supply, lightning and equipment 
▪ Adjacent land uses/surrounding property exposures 

▪ Boundary and access control/public liability exposures (NB: the employer is also responsible for the OH&S of the 
non-employees affected by his/her work activities) 

▪ Health risks arising from neighbouring as well as own activities and from the environment e.g. threats by dogs, 
bees, snakes and lightning etc. 

▪ Exposure to noise 
▪ Exposure to vibration 
▪ Protection against dehydration and heat exhaustion 
▪ Protection from wet and cold conditions 
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▪ Dealing with HIV/AIDS and other diseases 
▪ Use of portable electrical equipment including 

- Angle grinder 
- Electrical drilling machine 
- Still saw 

▪ Excavation including 
- Ground/soil conditions 
- Trenching 
- Shoring 
- Drainage of trench 

▪ Welding including 
- Arc welding 
- Gas welding 
- Flame cutting 
- Flame cutting 
- Use of LP gas torches and appliances 

▪ Loading and offloading of truck 
▪ Aggregate/sand and other materials delivery 
▪ Manual and mechanical handling 
▪ Lifting and powering operators 
▪ Driving and operation of construction vehicles and mobile plant including. 

- Trenching machine 
▪ Use and storage of flammable liquids and other hazardous substances 
▪ Layering and bedding 
▪ Installation of pipes in pipelines 
▪ Backfilling trenches 
▪ Protection against flooding 
▪ Gabion work 
▪ Use of explosive 
▪ Protection form overhead power lines 

▪ As discovered by the principal contractor’s hazard identification exercise 
▪ As discovered from any inspection and audits conducted by the client of by the principal contractor or any other contractor 

on site 
▪ As discovered from any accident/incident investigation 
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Please refer to O. R. TAMBO District Municipality’s Procurement Policy. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORM C1.5 SUPPLY CHAIN MANAGEMENT POLICY 
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SPECIAL CONDITIONS OF CONTRACT 

The Contract shall be governed by the “General Conditions of Contract for Works of Civil Engineering Construction, First Edit ion 
(2004)”.  The only variations from these General Conditions of Contract shall be as given in the Special Conditions of Contract 
below. 
 
The Government Procurement “General Conditions of Contract” shall apply except in so far as they are in conflict with the above 

conditions and the Special Conditions. 

The following additions to and variations from the General Conditions of Contract for Works of Civil Engineering Construction (First 

edition- 2004) apply to the Contract.  Certain pro-formas that are contained in the General Conditions of Contract 1990 are also 

replaced by the corresponding pro-formas that are bound into this document. 

1(1) Definitions 

1.1.4 Commencement Date 

 Replace the entire contents of Clause 1(1)(c) with the following: 

 "Commencement Date" means the date of receipt by the Contractor of an official Districtal order. 

1.1.13 Due Completion Date 

 Add the following to the end of this definition: 

 This clause shall apply mutatis mutandis to any portion or phase of the Works that may be 

described in the Project Specification or in the Appendix to the BID, or agreed subsequently 

between the Contractor and the Employer, and committed to writing. 

1.1.14 "Employer" means O.R. Tambo District Municipality, Department of Infrastructure & Water 

Services and shall include the Employer's duly authorised representative. 

1.1.15 "Engineer" means any DIRECTOR, associate or professional engineer appointed generally or 

specifically by O.R. Tambo District, to fulfil the functions of the Engineer in terms of the Conditions 

of Contract. 

4.2 Contractor's Liability for his own Design Errors 

 Add the following to the end of Clause 4.2 

 The successful Bidder will be required to provide the following to the Engineer for retention by the 

Employer or his assignee in respect of all works designed by the Contractor. 

 (a) A Certificate of Stability of the Works signed by a registered Professional Engineer 

confirming that all such works have been designed in accordance with the appropriate 

codes of practice. 

 (b) Proof of registration and of adequate and current professional indemnity insurance cover 

held by the designer(s). 

 (c) Design calculations should the Engineer request a copy thereof. 

 (d) Engineering drawings and workshop details (both signed by the relevant professional 

engineer), in order to allow the Engineer to compare the design with the specified 

requirements and to record any comments he may have with respect thereto. 
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(e) "As-Built" drawings in DXF electronic format after completion of the Works. 

6. Subcontracting 

 Replace the entire contents of Clause 6 with the following: 

6.1 The Contractor shall not sub-let the whole of Contract 

6.2 Where it is so required in terms of the Project Specifications, the Contractor shall sub-let portions 

of the Works to local sub-contractors with a view to maximising labour intensive construction, all 

in accordance with the various provisions of the Contract;  provided always that unless stated to 

the contrary elsewhere in the Contract, the Contractor shall be entitled to sub-let further portions 

of the Works, additional to those which he is required to sub-let in terms of this sub-clause. 

6.3 Except where otherwise provided in the Contract, the Contractor shall not sub-let any part of the 

Contract without the prior written consent of the Engineer, which consent shall not be 

unreasonably withheld. 

6.4 The Contractor shall obtain the Engineer's prior written consent in respect of any particular 

subcontractor to whom he intends sub-letting any portion of the Works and such consent shall not 

be unreasonably withheld;  provided always that any such consent when given, shall not be 

deemed to constitute any form of approval by the Engineer, of the competence or suitability of any 

particular subcontractor in respect of whom such consent is given. 

6.5 Any consent given by the Engineer in terms of Sub-clauses 6.3 or 6.4 shall not relieve the 

Contractor of any liability or obligations under the Contract, and he shall be fully liable for the acts, 

defaults and neglects of any subcontractor (whether locally contracted or otherwise) as well as for 

the acts, defaults and neglects of such subcontractor's agents or employees, as fully as if they 

were the acts, defaults or neglects of the Contractor, his agent or employees. 

6.6 The Engineer's consent in respect of any particular subcontractor may be withdrawn at any time 

should reasonable grounds be given therefor in writing to the Contractor by the Engineer, in which 

event the Contractor shall forthwith terminate the engagement of that subcontractor on the Works. 

 The withdrawal (in terms of Sub-Clause 6.6 above) by the Engineer of his consent in respect of 

any particular sub-contractor that is engaged in the execution of any portion of the Works, 

including any portions of the Works which are required in terms of Sub-Clause 6.2 above to be 

sub-let by the Contractor to local subcontractors, shall not relieve the Contractor of any of his 

obligations under the Contract, nor of any of his obligations to sub-let the particular portions of the 

Works concerned. 

 Unless otherwise stipulated in the Contract: 

 (a) the provision of labour, whether locally employed or not;  or 

 (b) the purchase of materials which are in accordance with the Contract;  or  

 (c) the purchase or hire of Constructional Plant; 

shall not be regarded as sub-letting, as contemplated in this clause, for which the Contractor is 

required to obtain the Engineer's consent in terms of Sub-Clauses (6.3 and 6.4". 
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14. Notices and Fees 

14.1.2 Add the following paragraph to Sub-Clause 14: 

 Proof of insurance shall be submitted to the Employer prior to Commencement of the Works 

(Clause 12), and copies of the policies and proof of due payment of all premiums shall be 

presented to the Employer within twenty eight (28) days of the Date of Commencement. 

 Workmen's Compensation 

 Amend  to read as follows: 

 The Contractor shall provide proof that he has paid all contributions that are required in terms of 

the provisions of the Compensation for Occupational Injuries and Diseases Act (Act No. 130 of 

1993), within 30 days of the Commencement Date. 

 Rate of Progress 

 Add the following: 

 No such instruction by the Engineer to expedite progress shall be the subject of additional 

compensation to the Contractor unless the instruction explicitly states that the Contractor is 

entitled to additional compensation, and cites the amount of such compensation or the basis upon 

which is to be determined. 

  Time for Completion 

 Amend this clause to read as follows: 

 The various portions or phases of the Works, as well as the whole of the Works, shall be completed 

by the Due Completion Dates (as defined in Clause 1.1.13 of these Conditions. 

 If before the issue of a Certificate of Practical Completion for the whole of the Works, or for any 

specific portion thereof that is identified in the Project Specifications and in the Appendix to BID, 

any further part of the Works has been: 

 (i) certified as complete in terms of a Certificate of Practical Completion;  or 

 (ii) occupied or used by the Employer, his agents, employees or other contractors (not being 

employed by the Contractor);   

 then the appropriate penalty for delay referred to in Sub-Clause 46(1)(a) above shall be reduced 

by the amount which is determined by the Engineer to be appropriate under the circumstances. 

 If the Contractor shall, without the prior written permission of the Engineer, in respect of any 

portions of the Works which are prescribed in the Project Specifications to be executed using 

labour intensive construction methods, or for which the maximum size and capacity of mechanical 

plant and equipment is restricted in terms of the Contract: 

 (a) fail to execute such portions of the Works, or any parts thereof, utilising labour intensive 

construction methods strictly in accordance with the provisions of the Contract;  or 

 (b) utilise in the execution of such portions of the Works, or any parts thereof, mechanical plant 

or equipment which is in conflict with the terms of the Contract;  or 
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(c) utilise in the execution of such portions of the Work, workers drawn from sources other 

than those allowed in terms of the Contract; 

 then the Contractor shall be liable to the Employer for the percentage that is stated in the Appendix 

of the value of the Works so executed in conflict with the provisions of the relevant Project 

Specification, as a penalty for non-compliance. 

 The imposition of penalties in terms of Sub-Clauses 14.1.2 shall not relieve the Contractor from 

his obligation to complete the Works, nor from any of his obligations and liabilities under the 

Contract. 

 All penalties for which the Contractor becomes liable in terms of Sub-Clauses 14.1.2 shall be 

accumulative.  The Employer may, without prejudice to any other method of recovery, deduct the 

amounts of all such penalties from any monies in his possession that are or may become due to 

the Contractor. 

  The imposition of any penalties in terms of Sub-Clauses 14.1.2 shall not limit the right of the 

Engineer or the Employer to act. 
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SCOPE OF WORKS 
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All definitions, interpretations and general provisions for the General Conditions of Contract for Construction Work, 

Third Edition (2015) are applicable. 

 

C 3.1 INTRODUCTION 

O.R. Tambo District Municipality is a Water Service Authority and a Water Service Provider as mandated by the legislation. One 

of its responsibility is to ensure safe and reliable drinking water supply to all its communities. Henceforth O.R. Tambo District 

Municipality invites A Panel of Professional Service Providers for the Implementation of Civil Works in it water services schemes 

that will include construction, refurbishment, rehabilitation, repairs and maintenance for a period of 36 months. 

O.R. Tambo District Municipality is responsible for the supply of drinking water to the following local municipalities: 

• King Sabatha Dalindyebo LM 

• Mhlontlo LM 

• Nyandeni LM 

• Port St John LM 

• Ingquza Hill LM 

•  

C 3.2. Scope of work 
 

1. Employer’s objectives  
 

     The primary objective of O.R. Tambo District Municipality is to be able to provide access to water services for its consumers within 

its Jurisdiction by construction, refurbishment, rehabilitation, repairs and maintenance of its water services infrastructure to ensure 

full operations of water and wastewater schemes so that it supplies potable drinking water consistently to its communities using 

it internal staff.  The contractor shall use the reasonable resources. These resources include local labour, sub-contractors, and 

plant hire. The specification of the material should be specified by the engineer. 

 

It is a specific goal of this project that the labour component where possible be maximized where it is economically feasible, and     

that the use of this labour goes hand in hand with on the job training of the labour force. The project is thus process and product 

orientated, and it is expected that the contractor will pursue these goals in the execution of the project. 

 

 

 

 

 

 

 

 

 
SECTION 1: THE SCOPE OF WORK 
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C3.1.2 Overview of the Works 
 

       Service Providers are expected to Implement Civil works related activities which are inclusive of Construction Works, 

Refurbishments, Upgrading, Rehabilitation, Repairs and Maintenance work for 36 months within O.R. Tambo District Municipality 

various sites s as per official Instructions issued as and when necessary. These services will be provided in line with the Municipal 

Procurement Policy and Guidelines on a rotational basis and in a manner that will serve the interest of the municipality i.e no 

supplier will be entitled to a specific area for the entire contract.  

       Actual required quantities will be indicated by means of official Instructions from O.R. Tambo DM and Only upon receipt 

of our official instructions, works can commence. The scope includes the following but not limited: 

1. Small diameter water supply pipelines 

2. Roads to water works 

3. Sewer works 

4. Filter drains: replacement of filter media 

5. Handrailing 

6. Septic tanks 

7. Circular concrete and Steel reservoirs 

8. Gabions and pitching 

9. Segmented block paving & kerbing 

10. Security fencing 

11. Pump house installation for boreholes 

12. Pvc storage tank on floor, 3 metre high tank stand and 6 metre high tank stand 

13. Valves 

14. For scope not yet identified, contractors will be required to quote and clearly show mark-up percentage on items to be 

provided. 

      

      

C4:   Site Information 

The contract is applicable to the following areas: 

 

• King Sabata Dalindyebo Municipality 

• Nyandeni Municipality 

• Mhlontlo Municipality 

• Port St John’s Municipality 

• Ngquza Hill Municipality 
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FORM C2.3 SPECIFICATIONS 
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                                                                                   SECTION 4 

SPECIFICATIONS 

INDEX TO SPECIFICATIONS 

Item            Description   

SECTION 4.1 STANDARD SPECIFICATIONS 

SECTION 4.2 PROJECT SPECIFICATIONS 

Portion 1:           General Items 

PS 1 General description of the Works  

PS 2 Description of Site and access  

PS 3 Nature of ground and subsoil conditions  

PS 4 Details of the Contract  

PS 5 Construction programme  

PS 6 Site facilities available  

PS 7 Site facilities required  

PS 8 Statutory regulations  

PS 9 Community liaison and community relations  

PS 10 Workmanship and quality control  

PS 11 Features requiring special attention  

PS 12 Drawings, operation and maintenance manuals  

PS 13 Samples  

PS 14 Notices, signs, barricades and advertisements  

PS 15 Open trenches  

PS 16 Spoil material  

PS 17 Information in respect of Plant  

PS 18 Information in respect of Employees  

PS 19 Abnormal rainfall  

PS 20 Labour and personnel  

PS 21 Subcontracting  

PS 22 Training  
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Section 4.2:  Portion 2:  Variations to Standardised Specifications and Additional Clauses 

PSA General  

PSAB Engineers office  

PSC Site clearance  

PSD Earthworks (small works)  

PSDB Earthworks (Pipe Trenches)  

PSDK Gabions and pitching  

PSGA Concrete (small works)  

PSHA Structural steelwork (sundry item)  

PSL Medium pressure pipelines  

PSLB Bedding (pipes)  

SECTION 4.3:  LOCALITY PLANS 

SECTION 4.4:  SPECIFICATION DRAWINGS 

SECTION 4.5:  COMMISSIONING AND COMPLETION CERTIFICATE  
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Notes Application  

1. The various documents listed in Section 1 shall be treated as mutually explanatory.  However, should any 

requirement of the Project Specifications (Section 4.2) conflict with any requirement of the Standardised 

Specifications (Section 4.1) or with any requirement of the Particular Specifications (Section 4.3), then the 

requirement of the Project Specification shall prevail. 

2. The Project Specifications consists of two portions, viz. 

 Portion 1, contains a description of the Contract, the Works to be constructed under the Contract, and other 

information of a general nature pertaining to the Contract. 

 Portion 2, contains references, amendments and additions to the Standard Specifications that are 

applicable to the Contract. 

3. Clauses in the Project Specifications are prefixed with the letters PS.  Portion 1 of the Project Specifications 

contains clauses numbered sequentially, but prefixed with the letters PS.  Portion 2 of the Project 

Specifications contains clauses numbered sequentially (with reference to the actual Standard Specification 

clauses being referred to, amended or added to) also prefixed with the letters PS and letter applicable to 

the relevant Project Specification. 

4. Particular Specifications are, in application, additional sections of the Standard Specifications.  Particular 

specifications are numbered alphabetically in accordance with the standard system used in the Engineers' 

office.  Individual clauses are numbered sequentially. 

 

END OF SECTION 
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SECTION 4.1 

 

 

 

STANDARD SPECIFICATIONS 
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STANDARD SPECIFICATIONS 

 

4.1.1 SANS 1200 Standardised Specifications for Civil Engineering Construction 

 The applicable SANS 1200 Standardised Specification for this Contract shall be the following: 

 A - General 

 AB - Engineers office 

 D - Earthworks 

 C - Site clearance 

 DA - Earthworks (Small Works) 

 DB - Earthworks (Pipe Trenches) 

 DE - Earthworks (Small Earth Dams) 

 DK - Earthworks:  Gabions and pitching 

 DM - Earthworks:  Roads, Subgrade 

 G - Concrete (Structural) 

 GA - Concrete (small works) 

 GB - Concrete (ordinary buildings) 

 H - Structural Steelwork 

 HA - Structural steelwork (sundry items) 

 HB - Cladding and sheeting 

 HC - Corrosion Protection of Structural Steelwork 

 L - Medium pressure pipelines 

 LB - Bedding (pipes) 

 LD - Sewers 

 LE - Stormwater Drainage 

 M - Roads 

 MJ - Segmented Paving 

 MK - Kerbing and channelling  
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PROJECT SPECIFICATION INDEX 

PS PORTION 1:  THE WORKS 

PSA PROJECT SPECIFICATION 

PSAE ENGINEERS OFFICE 

PSC SITE CLEARANCE 

PSDA EARTHWORKS (SMALL WORKS) 

PSDB EARTHWORKS (PIPE TRENCHES) 

PSDK GABIONS AND PITCHING 

PSGA CONCRETE (SMALL WORKS) 

PSHA STRUCTURAL STEEL (SMALL WORKS) 

PSL MEDIUM PRESSURE PIPELINES 

 

 

END OF SECTION 
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Section 4.2 

 

PROJECT SPECIFICATIONS 

 

 

Portion 1: The Works 
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PROJECT SPECIFICATIONS 

PORTION 1:  THE WORKS 

 

PS 1 GENERAL DESCRIPTION OF THE WORKS 

 BIDs are invited for civil engineering works associated with Water Services and Water Resource 

Management in O.R. Tambo District. 

Works are to be executed in O.R. Tambo District. 

The operation area is in the Locality Plans of O.R. Tambo District.  Prospective Bidders must take note of 

the fact that the contract will be executed on the basis of a "Bill of Quantities" contract.  BID prices must 

include site establisment cost (see PSA 15). 

The quantities indicated in the Schedule of Quantities are for adjudication purposes only and shall not be 

regard as an indication of the eventual value of the work to be done.  

 This contract comprises Civil engineering work in five local municipalities in the District, viz. King Sabatha 

Dalindyebo, Mhlontlo, Nyandeni, Port St Johns and Ingquza Hill. 

 The works to be executed under this contract comprise the following: 

1.1 General 

  1.2. Small diameter clear water supply pipelines 

  1.3 Roads to Waterworks 

1.4 Sewer Works 

1.5 Filter drains (Cleaning or replacement of filter media) 

1.6 Handrailing 

1.7 Septic tanks 

1.8 Circular concrete reservoir 

1.9 Gabions and pitching 

1.10Segmented block paving & kerbing 

1.11Security fencing 

1.12Palisade Fencing 

1.13Complete pumphouse installation for boreholes & small installations 

1.1410 kl PVC storage tank on floor – 3 metre high tank stand and 6 metre high tank stand 

1.15Dayworks 

1.16Training 

1.17Appointment of Small Contractors 

 

 

Execution of the work will be done by one of the following methods, or as a combination of  
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the methods: 

(i) Main contractor to employ people from the vicinity where work is to be executed. 

 (ii) Nominated emerging sub-contractors, which are also to be formally contracted and trained by the 

established contractor. 

 (iii) Established and emerging contractor which have entered into a joint venture agreement. 

 The Bidders must take note of the fact that it will be expected of the successful Bidder to enter into a formal 

agreement with the Nominated Emerging Contractor (=NEC) and/or the "normal" Emerging Contractor 

(=EG).  The established/main Contractor (=MC) will be responsible for the quality of the work of the NEC 

and/or EC.  Provision has been made in Schedule 1 of the Schedule of Rates for a % mark-up on the 

amount payable to the NEC by the MC. 

The various local municipalities in O.R. Tambo District are indicated on the map.  Although not foreseen at 

this stage, it may happen that it will be expected of the Contractor to execute some work outside the existing 

borders of the area of jurisdiction.  If the Bidders have any objection to it, it must be clearly indicated in 

Section 7.1, i.e. Alterations by Bidder, in this document. 

 The contract will consist of one main type of activity namely Civil Engineering Works.  The work to be 

carried out during the currency of the contract may be given as separate tasks.  Each task to be undertaken 

will be issued as a written instruction by the Engineer and will consist of a detailed scope of work and 

relevant drawings for each particular task. 

 The main activities are set out in the Pricing Schedules. 

PS2 DESCRIPTION OF SITE AND ACCESS 

 The work to be undertaken is generally in or near existing Works in the local municipalities mentioned 

above.  The access to the individual sites is generally very poor and it could be expected that four-wheel 

drive vehicles might be required at times. 

It is of critical importance that Contractors should under all circumstances; liaise with O.R. Tambo District 

Authority’s representative prior to going on site to ensure that the District could inform people of work to 

be carried out by the Contractor.  If the representative cannot be contacted, the Contractor should then not 

enter a site for working purposes. 

PS3 NATURE OF GROUND AND SUBSOIL CONDITIONS 

 The nature of ground and sub-soil conditions may vary from site to site.  The Contractor must familiarise 

himself as far as is practically possible with soil conditions in the region. 

PS4 DETAILS OF THE CONTRACT 

(i) The work required to be done entails that listed in PS1, measured in the Pricing Schedules as work 

of generalised nature.  Specific details will be supplied by the Engineer, based on the Pricing 

Schedules, for each specific project. 

(ii) All sections of the Works shall be subject to a respective maintenance period (Defects Liability 

Period) of 12 months. 

 

 

 

 

PS5 CONSTRUCTION PROGRAMME 
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PS5.1 Information to be made available 

 The Engineer will provide the Contractor with a list of specifications regarding the relevant part of the Works.  

It is envisaged that the information will be made available not less than four weeks prior to the installation 

date, to enable the contractor to order the materials and programme the works. 

PS5.2 Labour Intensive Construction 

 The principle of labour intensive construction for certain portions of the works to be executed is to be 

introduced.  See clause PS20.3 for details regarding the above-mentioned. 

PS5.3 Phasing of the Works 

(a) The works will be scheduled, as far, as is practically possible, so that the Contractor can work uninterrupted 

for the duration of the contract order. 

 Note:  All other movement cost will be deemed to be included in the rates Bidded for various items of the 

work. 

(b) The Contractor must take note of the fact that only inter-construction site movements will be paid for.  It is 

also important to take note of the fact that such payment will be made only for the Contractor's first 

equipment team (if more than one team are fielded) to move to a specific site.  Inter-construction site move 

payments shall be made only for transport expenditures. 

 (Refer to the applicable transport rates, Bidded in the pricing schedules). 

(c) Should the Contractor be requested by the Engineer to do work not included in his above-mentioned 

programme, he will then be paid for the movement according to rates included in the Pricing Schedules for 

transport expenditures only.  These movements are those, which would infringe any programme 

predetermined and agreed to between the Contractor and the Engineer. 

 (Refer to the applicable transport rates). 

(d) Note:  Transport rates outside the borders of O.R. Tambo District can not be claimed, except for "nominated 

specialised work". 

 Example:  When the District require the services of a specialised agent.  All transport costs and mark-up 

rates for material can be claimed from the District. 

PS5.4 Interruption in Work Schedule 

 If information or particulars as mentioned in Clause PS4 are not available from the Employer regarding the 

works for any period of time, the Contractor will be ordered in writing to discontinue work.  The Contractor 

will then be granted an extension of time.  When the Contractor is requested to resume work, the 

establishment cost will be paid as if the Contractor moved in from another site as per the BID.  No 

adjustment will be made in any of the rates in the Pricing Schedules. 

PS5.5 Format and Approval 

 As soon as information is available with regard to a specific Works, the Contractor shall supply, within 14 

days, a suitable and realistic construction programme for the consideration of the Engineer.  This 

programme shall show the proposed scheduling and  

 

 

methods of execution of the Works and the resources to be allocated to each item or phase of execution of 

the Works and the resources to be allocated to each item or phase of the work.  Quantities proposed for 

execution for a specific Works and the anticipated 
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cash flow based upon these quantities should be shown, due allowance being made for price escalations 

and retention moneys. 

The Contractor will be expected to progress with the Works in accordance with the approved programme 

and shall not deviate from the order of execution shown in the programme without the prior approval of the 

Engineer or his Representative.  Should such approval be given, an adjusted programme shall be produced 

within 7 days and submitted to the Engineer for evaluation.  Progress in advance of the programme or 

certain phase of the Works shall not be considered adequate reason for poor progress on another portion 

or phase. 

 

PS5.6 Partial Completion and Monthly Take Over 

 Specific completed Works will be taken over within two weeks after completion for which a Certificate of 

Completion will be issued.  The maintenance period on the work completed will commence with the issuing 

of the Certificate of Completion.  

PS 5.7 Penalties 

 The penalties for late completion are indicated in the Appendix to BID. 

 The penalty in respect of each Works shall remain in force until the work for that Works has been completed.  

The penalties for the Works will be applied independently and are accumulative. 

PS 6 SITE FACILITIES AVAILABLE 

PS 6.1 Contractor's Camp 

 An area will be made available by the Employer for the Contractor's camp and depot, where materials can 

be stored and from which the administration of the contract will be undertaken by the Contractor.  However, 

the Contractor will be responsible to arrange with the necessary authorities at each Works site to store 

equipment and material. 

PS 6.2 Source of Water Supply 

 Water supply will not necessarily be available at the camp or depot nor each construction site. 

The Contractor shall be responsible under the Contract for the supply and distribution at his cost of all water 

that he may require for purposes of constructing the Works.  Accordingly, the Contractor shall pay all 

connection fees and consumption charges, and at his cost provide all connections, consumption meters, 

pipework, storage tanks, transport and other items associated with the supply of water for the Works. 

Water for filling, testing and disinfecting the pipelines and structures will be made available by the Employer 

at no cost to the Contractor.  However, should the pipelines and/or structures have to be drained and refilled 

due to defective materials or workmanship by the Contractor or by his subcontractors, then the water 

required for refilling will be for the account of the Contractor. 

PS 6.3 Source of Power Supply 

 Power supply will not necessarily be available at the camp or depot nor at each construction site 

 

 

 

PS 6.4 Housing 

 The Contractor will be permitted to house Key Personnel only within his camp site(s).  At the 

commencement of the Contract, the Contractor shall inform the Engineer of his intentions regarding the 
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housing of Key Personnel on Site, and he shall thereafter ensure that all such accommodation is kept neat 

and tidy, hygienic and properly controlled at all times.  Should at any stage of the Contract the Employer 

and/or the Engineer be of the opinion that the housing of Key Personnel within the camp site(s) of the 

Contractor is causing disturbance or inconvenience to the landowner or to nearby residents, then the 

authority granted by this clause for the Contractor to house Key Personnel on Site may be withdrawn, either 

partially or entirely. 

 

 The Contractor shall at all times conform with all requirements contained in law or bylaws, as well any other 

requirements set by the controlling local authority. 

PS 6.5 Ablution Facilities 

 No ablution facilities are available at the camps and depots or construction sites. 

PS 7 SITE FACILITIES REQUIRED 

PS 7.1 For the Contractor 

 Whatever may be required for the satisfactory execution of the Contract. 

PS 7.2 For the Engineer 

 As specified under Section PSAB (Portion 2 of the Project Specifications). 

PS 7.3 Sanitary facilities 

 Water borne sewerage is not available on site.  Chemical or flush toilets with on-site disposal shall be 

provided and maintained for the use of the Contractor's personnel, the Engineer and representatives of the 

Employer at all camp sites that the Contractor may establish for construction of the Works.  In addition, the 

Contractor shall at all times during construction of the Works provide adequate sanitary facilities on the 

construction site so that all employees are at all times within easy reach of sanitary facilities. 

PS 8 STATUTORY REGULATIONS 

 The Occupational Health and Safety Act, Act 85 of 1993 (referred to as "the Act" below), and all regulations 

promulgated thereunder must be adhered to by the Contractor, with specific reference to the safety of all 

employees and the public, irrespective of whether such employees are employed by the Contractor or by 

his subcontractors (including local subcontractors).  The Contractor, in entering into this Contract, hereby 

agrees with the Employer in terms of Section 37(2) of the Act, that the Contractor as an employer in its own 

right and in its capacity as Contractor for the execution of the Works, shall have certain obligations and that 

the following arrangement shall at all times for the duration of the Contract apply between the Contractor 

and the Employer to ensure compliance by the Contractor with the provisions of the Act, namely:- 

 (i) The Contractor undertakes to acquaint the appropriate officials and the employees of the Contractor with 

all relevant provisions of the Act, and the regulations promulgated in terms of the Act; 

 (ii) The Contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms of the Act 

and regulations will be fully complied with;  and 

 

 

 (iii) The Contractor hereby accepts sole liability for such due compliance with the relevant duties, obligations 

and prohibitions imposed by the Act and regulations, and expressly absolves the Employer and the 

Engineer from being obliged to comply with any of the aforesaid duties, obligations and prohibitions in 

respect of the Works;  and 
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(iii) The Contractor shall be obliged to report forthwith to the Employer and the Engineer any 

investigation, complaint, or criminal charge which may arise as a consequence of the provisions of 

the Act and regulations pursuant to work performed on behalf of the Employer, and shall, on written 

demand, provide full details in writing of such investigation, complaint or criminal charge. 

 

PS9 COMMUNICATION LIAISON AND COMMUNITY RELATIONS 
 

 In all dealings with communities through which the Works are to be constructed, and in all dealings with 

workers employed from within such communities, the Contractor shall take due cognisance of the character, 

culture and circumstances of the specific community, and shall at all times use his best endeavours to avoid 

the development of disputes and rather to foster a spirit of co-operation and harmony towards the project. 

 The Contractor shall at all times, keep the Engineer fully informed regarding all matters affecting or 

negotiated between the Contractor and the community, and he shall attend all liaison meetings as may be 

arranged by the Engineer and/or the Employer.  All matters concerning the community shall be discussed 

and where possible, resolved at such meetings. 

 Where any resolution during such negotiations or at such meetings shall be contrary to the terms and 

provisions of the Contract, the Contractor shall not give effect thereto without a prior written instruction from 

the Engineer.  Where the Contractor is of the opinion that any instruction of the Engineer issued in terms 

of this clause will result in the incurring of additional costs which were not provided for in his Bidded rates 

and prices and/or that a delay in the progress of the Works will result, he shall be entitled to submit a claim 

in terms of  the Conditions of Contract, provided always that the period of fourteen (14) days referred to  be 

reduced to three (3) normal working days in respect of all claims submitted in terms of this clause. 

PS10 WORKMANSHIP AND QUALITY CONTROL 

 The onus to produce work that conforms in quality and accuracy of detail to the requirements of the 

Specifications and of the Drawings rests with the Contractor, and the Contractor shall, at his own expense, 

institute a quality-control system and provide experienced engineers, foremen, surveyors, 

materials technicians, other technicians and technical staff, together with all transport, instruments 

and equipment to ensure adequate supervision and positive control of the quality of the Works at 

all stages of the Contract. 

 The costs of the Contractor’s supervision and process control, including all testing carried out by 

the Contractor, will be deemed to be included in the rates Bidded for the various items of work.  The 

Contractor’s attention is drawn to the provision of the various Standardised Specifications regarding the 

minimum frequency of process control testing that is to be executed.  The Contractor shall, at his own 

discretion, increase this frequency where necessary to ensure adequate control of the quality of the Works 

at all times.  Upon completion submission of each portion of the Works to the Engineer for examination, the 

Contractor shall furnish the Engineer with the results of relevant tests, measurements and levels, thereby 

indicating compliance with the Specifications.  The Engineer will not examine or inspect any portion of 

work submitted for approval unless the request for inspection and approval is accompanied by 

relevant tests, measurements and levels indicating compliance. 

 

 

 

PS11 FEATURES REQUIRING SPECIAL ATTENTION 

PS 11.1 Other Contractors 

 Other works as well as normal maintenance contracts may be under way at any site.  No additional 

payments will be made in this regard to the Contractor. 
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PS11.2 Construction within Built-up Areas 

 The bulk of the work is situated in inhabited residential areas.  Meticulous care is required to ensure: 

 (a) convenient access provided for the public to their property during all stages of construction; 

 (b) ensuring the safety of the public during all stages of construction; 

 (c) extended liaison with concerned parties, including the local Tribal Authority, District Councils, traffic 

Districts, residents and management of business, imperative. 

 This will include notification in advance of the commencement of proposed works, etc. 

VERY IMPORTANT: 

 THE CONTRACTOR WILL BE REQUIRED TO APPOINT A PUBLIC RELATIONS OFFICER (PRO), WHO 
WILL FORM PART OF THE FULL-TIME STAFF COMPLEMENT.  NO SEPARATE PAYMENT WILL BE 
MADE FOR SUCH A PRO. 

 
PS11.3 Trenches in Narrow Road Reserves 

 Prospective Bidders must take note of the fact that at some places trench excavation will take place in fairly 

narrow road reserves/alleys.  The difficulty to overcome this obstacle must be incorporated in the Bidded 

rates.  No separate and/or additional payment will be made in this regard. 

PS11.4 Reinstatement of Fences 
 
 The Contractor shall give all land owners and residents a minimum of 48 hours notice of his intent to 

dismantle fences to properties, where indicated on the Drawings or so ordered by the Engineer.  The 

Contractor shall note all aspects relevant to the condition of existing fencing and shall take photographs 

thereof prior to dismantling, and shall acquire the signature of the owner/occupant agreeing to such 

conditions. 

 After reinstatement, both the Contractor and the owner/occupant shall sign the form confirming that the 

condition of the fence is at least equivalent to its condition before dismantling. 

PS11.5 Protection of Buildings and Structures 

 The Contractor shall give all residents or other parties owning a building or structure within an appropriate 

radius (not less than 100 m) from any point of blasting, a minimum of 48 hours notice of his intent to execute 

any blasting work.  The Contractor shall note all aspects relevant to the condition of the affected buildings 

and/or structures prior to blasting.  In the event of damage to existing buildings/or structures as a result of 

blasting, remedial work shall be done to the satisfaction of the owner/occupants at the Contractor’s 

expense. 

 Compliance with this clause will not relieve the Contractor of any of his responsibilities in terms of the 

Contract, or in terms of sub-clause 5.1.1.3 of SANS 1200D. 

 

 

PS11.6 Care of the Site 

 At all times during construction of the Works and upon completion thereof, the Site of the Works shall be 

kept and left in a clean and orderly condition.  The Contractor shall store all material s and equipment for 

which he is responsible in an orderly manner, and shall keep the Site free from debris and obstructions. 

PS11.7 Control of Water 
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 The Contractor shall at all times and in all respects be responsible for the handling of stormwater from 

higher-laying areas above the Works, and for the handling of any subsurface water that may affect Works.  

No separate payment shall be made in this regard, as all costs related thereto should be deemed to be 

included in the rates Bidded  

for the various items of work that are included in the Pricing schedules.  Refer also to  SANS 1200 A, clause 

5.5, in this regard. 

 

PS12 DRAWINGS, OPERATION AND MAINTENANCE MANUALS 

 All information in the possession of the Contractor that is required by the Engineer’s Representative in order 

to complete the As-Built drawings and prepare a completion report for the Employer must be submitted to 

the Engineer’s Representative before a Certificate of Practical Completion will be issued for the Works.  

Similarly, the Contractor will be required to submit full details of all pipes, valves, meters and specials in a 

suitable loose bound format, including any special operational and maintenance procedure related thereto 

for incorporation in the overall operation and maintenance manual for the Scheme prior to the issue of a 

Certificate of Completion for the Works. 

 Only figure dimensions on the Drawings may be used in the interpretation thereof, and the Drawings shall 

not be scaled unless the Contractor is so instructed by the Engineer in writing.  The Engineer will upon 

written request provide any dimensions that may have been omitted from the Drawings. 

 
PS13 SAMPLES 

 Materials or work that do not conform to the approved samples submitted in terms of  the Conditions of 

Contract, will rejected.  The Engineer reserves the right to submit samples for testing to ensure that the 

material represented by the sample meets the specified requirements. 

 

PS14 NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS 

 Notice signs and barricades (required in terms of the Conditions of Contract) as well as advertisements 

may only be erected where approved by the Engineer.  The Contractor shall be responsible for their supply, 

erection, maintenance and ultimate removal and shall make provision for this in his Bidded rates.  The 

Engineer shall have the right to have any sign, notice or advertisement moved to another location, or to 

have it removed form the Site of the Works, should it in any way prove to be unsatisfactory, inconvenient 

or dangerous to the general public. 

 

PS15 OPEN TRENCHES  

 Trenches may not be left open during the builder’s holidays, and shall be safeguarded at all times from 

danger to the public.  Safe trench-crossings shall be provided at all intersections with accesses to properties 

and with public roads and paths.  The length of trench left open at any one time may be restricted by the 

Engineer, should he consider such restriction to be in the interest of public safety. 

 

PS16 SPOIL MATERIAL 

 No indiscriminate spoiling of materials will be permitted.  Surplus or unsuitable materials shall be spoiled at 

sites designated by the Engineer for this purpose.  All spoiling shall comply with the applicable statutory 

and municipal regulations of the local or rural authority in whose area it is located. 

PS17 INFORMATION IN RESPECT OF PLANT 
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 Information relating to plant on Site shall be recorded in the Daily diary.  In addition, the Contractor shall 

deliver to the Engineer, on a monthly basis, a detailed summary of construction plant kept on the Site, full 

particulars given for each day of the month.  Distinction shall be made between plant in working order and 

plant out-of-order.  Such inventory shall be submitted by the first day of the month following the month to 

be reported. 

 

PS18 INFORMATION IN RESPECT OF EMPLOYEES 

 Information relating to labour and management on Site shall be recorded in the Daily Diary.  In addition, 

the Contractor shall deliver to the Engineer, on a monthly basis, a detailed summary of supervisory staff, 

labour employed (own and local labour) by category, and sub-contractors (both local and imported) for each 

day of the month.  Such return shall be submitted by the first day of the month following the month to be 

reported. 

PS19 ABNORMAL RAINFALL 

 Extension of time for completion of the Contract shall be allowed in the event of abnormal rainfall in 

accordance with the following formula: 

 V = (Nw - Nn) + (Rw – Rn)/20 

 Where 

                    V      = Extension of time in calendar days for the calendar month under onsideration 
 Nw =  Actual number of days the calendar month under consideration on which a rainfall of 10 mm 

and more is recovered 

 Rw =  Actual total rainfall in mm recorded during the calendar month under consideration. 

 Nn =  Average number of days, derived from rainfall records, on which a rainfall of 10 mm and more 

was recorded during the relevant calendar month as per the data tabulated hereinafter 

 Rn =  Average total rainfall in mm for the relevant calendar month, derived from rainfall records, as 

tabulated hereinafter. 

 Where the extension of time due to abnormal rainfall has to be calculated for portion of a calendar month, 

pro rata values shall be used.  Should V be negative for any particular month, and should its absolute value 

exceed the corresponding value of Nn, then V shall be taken as being equal to minus Nn.  The total extension 

of time to be granted shall be the algebraic sum of all the monthly extensions, provided that if this total is 

negative then the time for completion shall not be reduced due to subnormal rainfall. 

 Rainfall records for the period of construction shall be taken on Site.  The Contractor shall provide and 

install all the necessary equipment for accurately measuring the rainfall per site.  The Contractor shall also 

provide, erect and maintain a security fence plus gate, padlock and keys at each measuring station, all at 

his own cost.  The Engineer or his Representative shall take and record the daily rainfall readings.  The 

Contractor shall be permitted to attend these readings, in the company of the Engineer’s Representative.  

Access to the measuring gauge(s) shall at all times be under the Engineer’s control. 

 The rainfall records applicable to this Contract (unless more appropriate records for the site are made 

available by the Weather Bureau) are those recorded at Polokwane from 1898-1989.  The following values 

of Nn and Rn shall apply: 

MONTH Nn (days) 

 

Rn (mm) 

January 91 3 
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MONTH Nn (days) 

 

Rn (mm) 

February 
March 
April 
May 

June 

July 

August 

September 

October 

November  

December 

72 

61 

31 

11 

4 

5 

4 

14 

41 

80 

91 

2 

2 

1 

0 

0 

0 

0 

1 

1 

3 

3 

TOTAL 505 16 

 

PS20 LABOUR AND PERSONNEL 

PS20.1 Contractors Personnel 

 The Contractor shall limit the utilisation of his permanently employed personnel to that of key personnel 

only on the Works, as defined below, and shall execute and complete the Works utilising a temporary 

workforce employed directly by the Contractor and/or by his sub-contractors, using the assistance of the 

Labour Desk(s), or similar arrangements which have been established for this purpose from the local 

community which is established in proximity to the Works or which will be consumers from the Scheme. 

 Without derogating from the Contractor’s obligations to complete the Works within the specified time for 

completion in terms of Clause 45(1) of GCC 1990, the numbers in each category of the Contractor’s key 

personnel, as stated by the Contractor in Section 7 of his BID, will be strictly controlled during the contract 

period and any increase in numbers will be subjected to the prior approval of the Employer. 

 Key personnel means all contracts managers, site agents, site clerks, materials and survey technicians, 

quantity surveyors, trainers, supervisors, foremen, skilled plant operators, brick layers, welders, shutter 

hands and the like, and all other personnel in the permanent employ of the Contractor or his sub-contractors 

who possess special skills, and/or who play key roles within the Contractor’s or his subcontractor’s 

operations. 

 

 

 The Engineer may at his discretion, upon receipt of a written and fully motivated application from the 

Contractor, and where he deems the circumstances so warrant, authorise in writing that the Contractor may 

utilise in the execution of the Works, workers not being his key personnel but who are in his permanent 

employ.  Without limiting the generality of application of this sub-clause, circumstance which may be 

considered by the Engineer to warrant authorisation of the use of the Contractor’s permanent employees 

other than key personnel, include: 
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 (a) The unavailability from local sources of sufficient numbers of temporary workers and/or sub-
contractors to execute the Works, provided always that the Contractor has satisfied the Engineer 
that he has exercised his best endeavours and taken all reasonable actions to recruit sufficient 
temporary workers and sub-contractors from local sources. 

 
 (b) The unavailability within the temporary worker pool and/or from subcontractor sources available to 

the Contractor in terms of Contract, of sufficient skills necessary to execute the Works or specific 

portions thereof, in situations where the completion period allowed in the Contract is insufficient to 

facilitate the creation of the necessary skills through the provision of suitable training, as 

contemplated in the Contract; 

 (c) Any other circumstances which the Engineer may deem as constituting a warrant. 

PS20.2 Temporary Workforce 

 The Contractor shall draw labour from the local communities through the Labour Desk(s), or similar 

arrangements, which have been established for this purpose.  Accordingly, the workforce that is employed 

on Site shall consist of local residents, except for approved key staff in the permanent employ of the 

Contractor, to the maximum extent that is compatible with the requirements of  the Conditions of Contract. 

 The Labour Desk(s), or similar arrangements which have been established for this purpose shall assist in 

identifying available local labour and, where available, semiskilled labour as well as local subcontractors.  

The Labour Desks shall also assist and advise regarding conditions of employment, minimum wages, 

disputes and disciplinary procedures.  The function of the Labour Desk(s) shall however in no way diminish 

the responsibilities of the Contractor in terms of  the Conditions of Contract. Although the Contractor shall 

adhere to the statutory minimum wage rates  of the Conditions of Contract), he is however at liberty to 

negotiate additional incentive payments based on performance. 

 A contract of employment or subcontract should be signed between the Contractor and each of his 

employees or sub-contractors, as the case may be.  Likewise contracts of employment must be entered 

into between each such sub-contractor, and each of the specific subcontractor’s employees.  Employment 

and subcontract agreements shall make clear reference to at least the following conditions: 

 • The minimum agreed wage rate per hour in respect of labourers; 

 • The agreed pay rate per unit production where applicable; 

 • UIF and WCA payments; 

 • Minimum working hours per day; 

 • Start and end times of a daily shift; 

 • Lunch break times; 

 

 

 

 

 

 • Company Policy regarding: 

- Rain time 

- Sickness and absenteeism 

- Disciplinary matters 
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- Grievances 

 • Method and frequency of payment; 

 • Work clothes and safety equipment to be issued. 

PS20.3 Labour Intensive Construction 
 

 The Northern Province has decided that labour intensive construction methods are to be introduced and 
practised in some of the equipment activities of this project. 

 
 Labour Intensive Construction shall mean the economically efficient employment of as great a portion of 

labour as is technically feasible to produce a standard of construction demanded by the Specifications with 
completion by Due Completion Date, thus the effective substitution of labour for equipment. 

 

Appropriate portions included in the Contract shall be executed using labour intensive construction 

methods.  These portions of the Works shall be constructed utilising only locally employed labour and/or 

the labour of local sub-contractors, supplemented to the extent necessary and unavoidable by the 

Contractor’s key personnel as provided for in sub-clause PS20.1, unless otherwise instructed by the 

Engineer and in accordance with the further provisions of the relevant sections of Portion 2 of the Project 

Specifications.  The portions of the Works to be executed using labour intensive construction methods 

(where feasible) are: 

 • clearing and grubbing of the Site; 

 • bedding, selected fill, backfilling and compaction of all pipe trenches irrespective of depth, but 

assisted by mechanical compaction equipment in order to achieve the specified densities; 

 • excavation of pipe trenches where the soil conditions and trench depths permit economic production; 

 • transportation and spoiling of all trench materials, where the disposal site in located within 20 metres 

of source; 

 • removal of oversized materials to the edge of the roadway during the construction of roads and 

streets; 

 • laying and testing of all pipelines, including all fittings, valves and house/erf connections; 

 • construction of all manholes, valve chambers, thrust blocks pipeline markers and the like (earth-, 

concrete-, brick- and metal works); 

 • construction of the rudimentary draw-off assemblies; 

 • mixing, transporting, placing and finishing of all concrete; 

 • dismantling and re-erection of fences;  and 

 • cleaning and tidying up of the Site. 

 

 In respect of those portions of works which are not listed above, the construction methods adopted and 
plant utilised shall be at the discretion of the Contractor, provided always that the construction methods 
adopted and plant utilised by the Contractor are appropriate in respect of the nature of the Works to be 
executed and the standards to be achieved in terms of the Contract. 

 

PS 21 SUBCONTRACTING 

PS 21.1 The Contractor shall appoint specialist subcontractors nominated by the Employer or the Engineer for 

those portions of the Works that are described in Section PSA in Portion 2 of the Project Specification. 
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PS 21.2 The Contractor shall sub-let to local small sub-contractors appropriate portions of the works that are 

designated in Clause PS 20.3 as being reserved for labour intensive construction methods. 

PS 21.3 As required by Clause 6.4 of the Conditions of Contract, the Contractor shall be responsible for all work 

carried out by sub-contractors (whether nominated by the Employer or selected by the Contractor)  on his 

behalf.  The Engineer will not liaise directly with any such sub-contractor, nor will he become involved in 

any problems and/or disputes related to payments, programming, workmanship, etc, unless provided for in 

the Conditions of Contract.  Such problems and/or disputes shall remain the sole concern of the Contractor 

and his sub-contractors. 

 

PS 21.4 The Engineer may at his discretion, upon receipt of a written and fully motivated application from the 

Contractor, and where he deems the circumstances so warrant, and provided always that the Contractor 

has complied fully and in all respects with provisions of the Contract pertaining to subletting to local sub-

contractors or has utilised his best endeavours to comply therewith, authorise in writing that the Contractor 

may employ local residents in terms of Clause PS 20.2 with the sole intent of executing on-the-job training 

of such local residents to suitable levels of skill that will enable the Contractor to sub-let appropriate portions 

of the Works as specified in Clause PS 20.2 to such local residents. 

 Without limiting the generality of application of this sub-clause, circumstances, which may be considered 

by the Engineer to warrant such authorisation, include: 

 (a) non-receipt of valid or acceptable BIDs/quotations from local sub-contractor; 

 (b) serious default or failure of appointed local sub-contractor; 

 The Engineer shall not grant such authority in cases where it may reasonably be concluded on the available 

evidence that the invitation of further BIDs/quotations in accordance with the terms of the Contract, is likely 

to result in the successful completion of the portions of the Works concerned by local sub-contractors. 

 Should the Contractor, after suitable due endeavour, be unable to identify local residents suitable for and 

desiring to train as sub-contractors for portions of the Works as specified in Clause PS 20.2, then the 

Contractor shall be permitted to undertake the Works in question with his own workforce as provided for in 

Clause PS 20.1 above. 

 The Engineer shall monitor progress achieved with subcontractor training, and successful completion of 

this training shall be subject to his approval or instruction.  The Contractor shall BID rates for the training of 

sub-contractors and labour.  See Clause PS 22 in this regard. 

PS 21.5 As specified in Clause PS 20, the Contractor shall approach the Labour Desk or similar arrangements which 

have been established for purposes of the Contract for assistance and advice regarding conditions of 

employment, minimum wages, disputes and disciplinary procedures in respect of local sub-contractors. 

 

 

 

PS 22 TRAINING 

PS 22.1 Artisan and Skills Training 

 When required in respect of those portions of the Works that are listed under PS 20.3 and where insufficient 

skills are currently available within the identified communities via the Labour Desks or from local sub-

contractors, the Engineer may, after due consideration and subject to budget constraints, authorise, in 

writing, the training of local labour in specific trades or other skills for direct employment of the Works or as 

local sub-contractors.  Such training shall be carried out by specialists and shall be consistent with 

standards that are approved at industry level, such as training provided by CEITS or by the APEX Training 

Centre, or by training organisations that are certified by these bodies.  The cost of this training shall be 
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borne by the Employer, and the Contractor will be compensated for actual costs incurred in this regard 

under the Prime Cost item that has been included for this purpose in Schedule 1. 

PS 22.2 In-house Training 

 Alternatively, under similar conditions and subsequent to due evaluation of all relevant factors, the Engineer 

may authorise, in writing, that in-house training of local labour be executed by the Contractor utilising the 

services of approved skilled key-personnel or artisans in his employ.  The Contractor shall BID rates for 

such training , inclusive of all training materials, construction materials (pipes, fitting, brick, sand, cent etc.)  

and small tools.  Payment will be made to the Contractor as provided in Schedule 23 of the Pricing 

schedules. 

 

END OF SECTION 
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PORTION 2:  VARIATIONS AND ADDITIONAL CLAUSES 
 
PSA GENERAL 

PSA1 SPECIFICATION DRAWINGS  

 Specification Drawings may be included in this document as annexures to the Project and Particular Specifications.  

Where such Specification Drawings depict items and standard structures according to layouts and details differing from 

those shown in the Standardised Specifications, the layouts and details shown in the annexures to the Project and 

Particular Specifications shall be adopted. 

PSA2 QUALITY  

 All material used in the Works shall, where such mark has been awarded for a specific type of material, bear the SANS 

mark.  Alternatively, the Contractor shall furnish the Engineer with certificates of compliance of materials, which bear 

the official mark of the appropriate standard. 

PSA2.1 DEFINITIONS 

PSA2.1 Definitions 
 
 Add the following: 

 Task - a quantified activity or operation. 
 Daily task - a task that is required to be completed within a working day. 

 Task remuneration (order) - remuneration as paid for a completed task or job (order). 
 Daily rate - the remuneration of a day’s work. 

 Daily wage - see daily rate 

 Daily task remuneration - the remuneration for a completed daily task. 

 Labour-intensive construction - the economically efficient employment of as great a portion of labour as is 

technically feasible to produce as high a standard of construction as demanded 

by the specification and allowed by the funding available, thus the effective 

substitution of labour for equipment.  (Note:  This definition is not Contract 

specific, but applies to the project as a whole.  This Contract is a part of such a 

project). 

 

 

 

 

 

 

 

 

 

 

 

C3.4.2 Plant and Materials 
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All materials shall comply with the requirements of the South African Bureau of Standards and shall 

bear the official standardization mark. Where SABS standard does not exist for a certain material, or a 

material does not bear the official standardization mark, the Engineers approval of such material must be 

gained before use thereof. 

 
C3.4.3 Construction Equipment 

 
All equipment on site shall be in a good working order and is to be in such a condition that it can achieve 

production rates which are typical of the industry standards. 

 
Should any equipment, in the opinion of the Engineer, be substandard or breaks down frequently to 

such an extent that it affects the progress on the project, the Engineer may instruct the Contractor to 

replace such equipment. 

 
C3.4.4 Health & Safety 

 
All work is to be carried out in accordance with the Occupational Health and Safety Act and Regulations 

(Act 85 of 1993) (a copy of which must be kept on site), the Explosive Material Act of (Act 26 of 1956), 

the Minerals Act of 1991, and the Factories Machinery and Building Work Act (No 22 of 1941). 

 
Two items relating to the fixed cost and time related cost of complying with these regulations have been 

provided in the Schedule of Quantities (items 1.1.9 and 1.2.9). 

 
The Contractor is to ensure that at least the following is allowed for in his/ her rates:- 

 
(i) Provision of a full-time safety officer (and assistants if necessary) for the duration of the 

contract. 

(ii) Provision of all safety equipment required in terms of the Act (e.g. gloves, hard hats, safety 

boots, harness, masks, goggles, etc.). 

(iii) Provision for all other costs necessary for conforming with the Regulations (e.g. management, 
risk etc.) 



C3.1.
101 

ORTDM SCMU --- APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT MUNICIPALITY FOR 36 
MONTHS (3 YEARS) 

  

 

 
 

▪ Accommodation of traffic 

 
It is expected of the Contractor to ensure that the free flow of traffic is possible throughout the 

construction period. 

 
The Contractor is to provide all necessary barricades, signs and lighting in accordance with the 

stipulations of the South African Road Signs Traffic Manual, and the Protective Services of the 

O. R. Tambo District Municipality. All work is to be to the satisfaction of the Engineer. 

 
▪ Inspection by engineer 

 
No stage of construction shall be proceeded with until the Engineer or his representative has 

examined and approved the previous stage. If any work is covered or hidden from view before 

the Engineer has inspected same, the Contractor shall at his own cost open the covered work for 

inspection. The Contractor shall also be responsible for making good any work damaged by such 

uncovering. 

 
▪ Employment of local labour 

 
It is a specific criterion of this project that should as far as possible adheres to RDP principles, 

and to meet these principles the following procedures will be followed: 

 
All labour is to be sourced from the O. R. Tambo District Municipality area of jurisdiction and the 

Contractor may only bring in key personnel from outside this area. 

 
C3.4.5 Existing Services 

 
C3.4.5.1 Treatment of Existing Services 

The Contractor shall ensure that none of the existing services are damaged during the implementation of this 
Contract. 

 
C3.4.5.2 Use of Detection Equipment for the Location of Underground Services 

The Contractor may use detection equipment to locate underground services prior to exposing such by hand. 

 
C3.4.5.3 Damage To Services 

The Contractor shall exercise care in the vicinity of existing services and shall take all necessary measures to 
protect such services. Repairs to existing services damaged by the Contractor shall be for his own account. 

 
C3.4.5.4 Reinstatement of Services and Structures Damaged During Construction 

In the event of a service being damaged, the Contractor shall immediately notify the authority concerned, as well as 
the Employer’s Agent. Where the authority concerned elects to effect the repair, the Contractor shall co-operate with 
and allow such authority reasonable access and sufficient space and time to effect the repair. 

 

C3.4.5 Site Establishment 

 
C3.4.6.1 Services and Facilities Provided by the Employer 

The O.R Tambo District Municipality is the Water Supply Authority. 

No services or facilities will be provided by the Employer. The Contractor is to provide his own services and facilities, and 
to make allowance for the cost thereof in Section 1 of the Schedule of Quantities. 
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C3.4.6.2 Facilities Provided by the Contractor 

The Contractor is to provide the facilities indicated in the Schedule of Quantities. 

 
C3.4.6.3 Storage and Laboratory Facilities 

The Contractor is to provide the facilities indicated in the Schedule of Quantities. 

 
Storage areas are to be contained within the Contractor’s designated, fenced off construction camp(s). 

 
C3.4.6.4 Other Facilities and Services 

The Contractor is responsible for the provision of all necessary temporary facilities which are not provided by the 
Employer, including power, water, telecommunications, security services, medical, fire protection, sanitation and 
toilets and solid waste disposal. 

 
The Contractor shall make his own provisions for the collection, storage and disposal of all construction waste (i.e. 
whether it be in the camp or on the construction site); all in conformance with the Environmental Management Plan 
and with approval of the Employer’s Agent, the Local Authority and the Environmental Officer. Payment for the 
clearing, loading, transport, dumping fees and any other requirement or costs incurred shall be included in the 
scheduled rates. 

 
The Contractor shall provide suitable and adequate portable chemical latrines for his employees and his sub- 
contractors. Latrines shall be maintained by the Contractor in a clean and sanitary condition to the Employer’s 
Agent's satisfaction. The use of latrines shall be enforced and fouling of the site will not be permitted. 

 
The Contractor shall be permitted to house Key Personnel only within the construction camp site(s). At the 
commencement of the Contract, the Contractor shall inform the Employer’s Agent of his intentions regarding the 
housing of Key Personnel on site, and he shall thereafter ensure that such accommodation is kept neat, hygienic, 
and properly controlled at all times. At any stage of the Contract, should the Employer’s Agent be of the opinion that 
the housing of Key Personnel within the construction camp(s) is causing disturbance, or inconvenience to the land 
owner or nearby residents, the authority granted in this clause for the housing of Key Personnel within the 
construction camp(s) be withdrawn, either partially or entirely. 

 
The Contractor is to comply with all requirements contained in law or local bylaws, as well as any other requirements 
set by the local authority. 

 
C3.4.6.5 Notice Boards 

The Contractor is to provide notice boards as indicated in the Schedule of Quantities, the layout of which is to match 
the template issued in the Tender Document. 

 
The boards are to be erected at locations approved by the Employer’s Agent. The Employer’s Agent reserves the 
right (at no cost to the Employer) to have any sign, notice or advertisement moved to another location, or to have 
such removed from the site entirely, should such signs, notices or advertisements prove in any way unsatisfactory, 
or an inconvenience or danger to the general public. 

 
These boards are to be maintained for the duration of the Contract. Any damage to the boards shall be repaired 
within fourteen (14) days of a written instruction issued by the Employer’s Agent. 

 
The notice boards and supporting structures are to be removed fourteen (14) days prior to the issue of the Final 
Approval Certificate. 

 

C3.4.7 Site Usage 

 
Access to site shall be limited to the Contractor and his personnel. The Contractor shall be responsible for the control 
of unauthorized entry to the site and shall inform the Employer’s Agent of any breach of such rules. The site shall be 
managed and used for its intended purpose. The Contractor is required to keep a visitors log and ensure full 
compliance with site safety standards. 

 

C3.4.8 Permits and Way Leaves 

 
While the Engineer is responsible for obtaining all the necessary wayleaves, permissions and permits applicable to 
working near any existing services or other infrastructure on Site, the Contractor is responsible for abiding by the 
safety and other conditions imposed by such wayleaves, permissions and permits. 
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The Contractor shall ensure that all wayleaves, permissions and permits (furnished by the Engineer) are kept on 
site and are available for inspection by the relevant services authorities on demand. 

 
The Contractor shall also ensure that any wayleaves in respect of electricity services are renewed timeously every 
three months. 

 

C3.4.9 Alterations, Additions, Extensions and Modifications to Existing Works 

The Contractor is to satisfy himself as to the dimensional accuracy, alignment, levels and setting out of existing 
structures or components thereof to ensure compatibility with the proposed works. Any concerns are to be raised 
timeously with the Employer’s Agent. 

 

C3.4.10 Inspection of Adjoining Properties 

In the event that blasting is required on site, inspection of potentially affected buildings and properties is to be 
conducted with the owners of such buildings/properties, along with representatives of the local authority. This is to 
be completed before commencing with blasting. 

 
The Contractor shall record the condition as well as photograph all adjoining structures before commencing with 
blasting. 

 

C3.4.11 Water for Construction Purposes 

The Contractor is responsible for procuring, transporting, storing, distributing and applying the water needed for 
construction purposes. Consultation with the local community or the local authority may be required, depending on 
the proposed source of such water. 

 

C3.4.12 Survey Control and Setting Out of the Works 

Control points in the form of benchmarks and pegs have been established at critical points. 

 

C3.4.13 Workmanship and Quality Control 

The onus to produce work that conforms in quality and accuracy of detail to the requirements of the Specifications 
and Drawings rests with the Contractor, and the Contractor shall, at his own expense, institute a quality control 
system and provide suitably qualified and experienced Employer’s Agents, foremen, surveyors, materials 
technicians, other technicians and technical staff, together with all transport, instruments and equipment to ensure 
adequate supervision and positive control of the Works at all times. 

 
The cost of supervision and process control, including testing and mix designs carried out by the Contractor, will be 
deemed to be included in the rates tendered for the related items of work. 

 
The Contractor's attention is drawn to the provisions of the various Standardized Specifications regarding the 
minimum frequency of testing required. The Contractor shall, at his own discretion, increase this frequency where 
necessary to ensure adequate control. 

 
On completion and submission of every part of the work to the Employer’s Agent for examination and measurement, 
the Contractor shall furnish the Employer’s Agent with the results of the relevant tests, mix designs, measurements 
and levels to demonstrate the achievement of compliance with the Specifications. 
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C3.4.14 Features Requiring Special Attention 

The onus to produce work that conforms in quality and accuracy of detail to the requirements of the Specifications 
and Drawings rests with the Contractor, and the Contractor shall, at his own expense, institute a quality control 
system and provide suitably qualified and experienced Employer’s Agents, foremen, surveyors, materials 
technicians, other technicians and technical staff, together with all transport, instruments and equipment to ensure 
adequate supervision and positive control of the Works at all times. 

 
C3.4.14.1 Supporting Documents 

Refer Section PS.8.1 of this document 

 
C3.4.14.2 Monthly Reporting 

Refer Section PS.8.7 of this document 

 
C3.4.14.4 Accommodation of Traffic 

 
The Contractor will be required to make provision for the accommodation of traffic along all public roads for the 
full duration of construction. 
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C3.5 Management 

C3.5.1 Management of the Works 

 
C3.5.1.1 Applicable SANS 1921 Standards 

• SANS 1921-1:2004 Part 1 General Engineering and Construction Works 

• SANS 1921-2:2004 Part 2 Accommodation of Traffic on Public Roads Occupied by the Contractor 

• SANS 1921-3:2004 Part 3 Structural Steelwork 

• SANS 1921-5:2004 Part 5 Earthworks Activities which are to be Performed by Hand 

• SANS 1921-6:2004 Part 6 HIV/AIDS Awareness 

 
C3.5.1.2 Particular Specifications (refer to Annex C3.6) 

Refer to C3.6 – Annexures for particular (purpose written) specifications. 

 
C3.5.1.3 Planning and Programming 

The Contractor shall submit a detailed programme within fourteen (14) days of the acceptance of the tender as 
stipulated in the General Conditions of Contract 2015. 

 
The Contract period shall include all Saturdays, Sundays, non-working days (public holidays), special non-working 
days, as well as an allowance for anticipated inclement weather (as per Clause Clause 5.12.2.2: Extension of Time) 
during normal working hours. The programme shall be agreed between the Employer and the Contractor prior to 
the implementation of the construction works. 

 
The programme shall be updated monthly, for discussion at the monthly progress (site) meeting, to indicate planned 
versus actual progress. 

 
The Contractor shall review his progress each month and should progress lag behind the latest accepted 
programme, by more than 2 weeks, he shall submit a revised programme and method statement of how he proposes 
to make up the lost time. If, in the opinion of the Employer’s Agent, such revised programme will not make up the lost 
time, the Employer’s Agent shall have the right to request the Contractor to reorganize his work in a manner which 
will ensure an acceptable programme. Claims for additional payment to meet any costs incurred due to such 
reorganisation will not be accepted. 

 
Should the Contractor wish to work outside normal working hours (as defined in the Contract Data) for any reason, 
he shall first seek permission to do so from the Employer’s Agent. Attending to emergency situations or making- 
safe the Works are exempt from requiring prior approval, but notification shall still be sent to the Employer’s Agent. 

 
Site handover and commencement of execution of the Contract will only take place once all the necessary 
documentation (details given in Contract Data) has been submitted and approved. Before any site work is 
undertaken, an introductory meeting with the local community has to be held. The latter is arranged by the 
Employer’s Agent. 

 
C3.5.1.4 Programme Format and Content 

Programmes shall be submitted in Microsoft Project format in hardcopy and softcopy. The Contractor is to provide 
the detailed programme such that it is legible. 

 
The programme of construction shall be submitted to the Engineer within the time period stipulated in these 
documents. The programme shall clearly show all activities related to the works and shall indicate which activities 
are on the critical path. 

 
In compiling the programme the Contractor shall take into account the following: 

• The requirements and effects of employing labour intensive construction methods. 
• The lead-time for training of local labour. 
• The accommodation and safeguarding of public access and traffic 
• Accommodation of and notification for temporary water shut down 

• Establishment and de-establishment times. 
• Time to obtain all permits and way-leaves. 
• Appointment of Community Liaison Officer (CLO). 
• All public and Contractor close down periods. 

• All other activities required in terms of this document. 
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The Contractor's programme shall show: 

a) The various activities, related to a time scale, for each element of the Works, including those of Subcontractors, 
in sufficient detail to be able to assess construction progress. 

b) Water testing 
c) Critical path activities and their dependencies, 
d) Key dates in respect of information to be provided by the Employer’s Agent and/or others. 

 
C3.5.1.5 Methods and Procedures 

Where requested in writing by the Employer’s Agent, the Contractor shall submit Method Statements for constructing 
specific aspects of the Works. Such work shall not be started until the Contractor receives approval of the Method 
Statement in writing from the Employer’s Agent. 

 
C3.5.1.6 Quality Plans and Control 

The Contractor is required to have in place, and follow, an approved Quality Assurance System for the execution of 
this Contract. To this end, the Contractor shall submit his proposed Quality Management Plan (QMP) to the 
Employer’s Agent for approval along with his up-front documentation required before the commencement of the 
Works. The QMP shall include the Contractor’s proposed Quality Control Plan (QCP) which shows how conformance 
to the QMP is to be documented. 

 
In addition to this, the Contractor is required to follow the Employer’s Agent’s Site Quality Control procedures which 
entails the following: 
• Contractor’s submission of Request for Inspection of Work; 

• Employer’s Agent’s signing-off of ‘hold points’ at each stage of the work (thereby authorising the 

 
Contractor to proceed with the next stage of the work). This may take several iterations should the Employer’s Agent 
require further work before signing-off. Work may not proceed on the next stage until the previous stage has been 
signed-off. 

 
Claims for particular items of completed work for each interim Payment Certificate will not be certified for payment 
where the required sign-offs have not been obtained. 

 
No claims for extension of time, nor any other form of compensation, will be entertained for delays in receiving the 
Employer’s Agent sign-offs on ‘hold points’ where, in the opinion of the Employer’s Agent, insufficient notice has 
been given to inspect and approve the Works. The default notice required is 48 hours. 

 
The Contractor shall submit copies of all his conformance documentation to the Employer’s Agent on a monthly 
basis and proof of recent calibration of all measuring devices that are to be used. 

 
C3.5.1.7 Environment 

 
The Contractor shall comply with the Construction Environmental Management Plan (attached in Annexures). The 
Environmental Control Officer shall liaise directly with the Contractor on general environmental matters. Where such 
matters affect construction works, the Environmental Control Officer will be required to address such concerns with 
the Employer’s Agent. 

 
The Contractor shall plan the work in such manner that wind-blown dust is kept to a minimum. Earthworks shall 
commence immediately after a section is cleared and approved. The Contractor will have a water truck or other 
means of dust suppression on standby for spraying the cleared areas. The cost of this process will be deemed to 
have been included in the clearing and excavation rates entered in the Schedule of Quantities. 

 
Burning of any materials on site will not be allowed. 

 
The Contractor is required to progressively and systematically finish and tidy the work as it proceeds. This will be 
monitored against the latest approved programme. The Employer’s Agent shall have the right to not certify full 
payment of particular scheduled items where such items are largely complete, but finishing and tidying is deemed 
still outstanding. 

Under no circumstances shall spoil, rubble, materials or equipment be allowed to unnecessarily accumulate on Site. 
If, in the opinion of the Employer’s Agent, this is occurring, the Employer’s Agent shall have the right to make an 
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allowance for the estimated cost of rectifying the above by reducing particular measured quantities from claims 
being processed for payment. 

 
C3.5.1.8 Accommodation of Traffic on Public Roads Occupied by the Contractor 

All work within the road reserve is to be conducted strictly in accordance with the wayleaves issued for such work. 

 
C3.5.1.9 Other Contractors On Site 

There are no other Contractors on Site. 

 
C3.5.1.10 Testing and Quality Control 

(i) Contractor to engage services of an independent laboratory 

 
Notwithstanding the requirements of the Specifications pertaining to testing and quality control, the Contractor shall 
engage the services of an approved independent laboratory to undertake all testing of materials, the results of which 
are specified in, or may reasonably be inferred from, the Contract. These results will be taken into consideration by 
the Employer’s Agent in deciding whether the quality of materials utilised, and workmanship achieved by the 
Contractor comply with the requirements of the Specifications. The foregoing shall apply irrespective of whether the 
specifications indicate that the said testing is to be carried out by the Employer’s Agent or by the Contractor. 

 
The Contractor shall be responsible for arranging with the independent testing laboratory for the timeous carrying 
out of all such testing specified in the Contract, at not less than the frequencies and in the manner specified. The 
Contractor shall promptly provide the Employer’s Agent with copies of the results of all such testing carried out by 
the independent laboratory. 

 
For the purposes of this clause, an "independent laboratory" shall mean an "approved laboratory" (as defined in 
subclause PSA 7.2) which is not under the management or control of the Contractor and in which the Contractor 
has no financial interest, nor which has any control or financial interest in the Contractor. 

 
(ii) Additional testing required by the Employer’s Agent 

 
In addition to the provisions of subclause C3.4.2.5(b)(i): Contractor to engage services of an independent laboratory, 
the Employer’s Agent shall be entitled at times during the Contract to require that the Contractor arrange with the 
independent laboratory to carry out any such tests, additional to those described in subclause C3.4.2.5(b)(i), at such 
times and at such locations in the Works as the Employer’s Agent shall prescribe. The Contractor shall promptly 
and without delay arrange with the independent laboratory for carrying out all such additional testing as required by 
the Employer’s Agent, and copies of the test results shall be promptly submitted to the Employer’s Agent. 

 
(iii) Costs of testing 

 
(a) Tests in terms of subclause C3.4.2.5(b)(i) 

 
The costs of all testing carried out by the independent laboratory in accordance with the requirements of subclause 
C3.4.2.5(b)(i), above shall be borne by the Contractor and shall be deemed to be included in the tendered rates and 
prices for the respective items of work as listed in the Bill of Quantities and which require testing in terms of the 
Specifications. No separate payments will be made by the Employer to the Contractor in respect of any testing 
carried out in terms of subclause C3.4.2.5(b)(i). 

 
Where, as a result of the consistency of the materials varying or as a result of failure to meet the required 
specifications for the work, it becomes necessary to carry out additional tests (e.g. re-tests on rectified work and/or 
replacement materials), the costs of such additional testing shall be for the Contractor’s account. 

 
(b) Additional tests required by the Employer’s Agent 

 
The costs of any additional tests required by the Employer’s Agent in terms of subclause C3.4.2.5(b)(ii): Additional 
testing required by the Employer’s Agent, shall be reimbursed to the Contractor against substitution of the 
Provisional Sum allowed therefore in the Bill of Quantities; provided always that the costs of any such additional 
tests ordered by the Employer’s Agent, the results of which indicate that the quality of the materials utilised and/or 
the standard of workmanship achieved are/is not in accordance with the specifications, shall not be reimbursable to 
the Contractor. 
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C3.5.1.11 Recording of Weather 

 
The Contractor is to provide and correctly install a rain gauge and maximum/minimum thermometer at the 
construction camp. The Contractor shall record and keep a record of the daily rainfall and maximum/minimum 
temperatures and supply the data to the Employer’s Agent on a daily basis. Readings are to be recorded daily at 
08:00 unless otherwise agreed to by the Employer’s Agent. 

 
The Contractor shall take all necessary precautions to ensure that the rain gauge cannot be interfered with by 
unauthorised persons. 

 
C3.5.1.12 Format of Communications 

All requests for information or requests for inspections are to be recorded in writing. 

All instructions are to be issued in writing as a Site Instruction. 

 
C3.5.1.13 Key Personnel 

 
The Contractor is to compile and submit to the Employer’s Agent a schedule of Key Personnel, including titles, 
names, designations and contact numbers of such personnel. This document is to be updated immediately in the 
event of any changes. 

 
C3.5.1.14 Management Meetings 

 
Formal project meetings will be held on site in the Employer’s Agent’s office (or similar suitable office). 
Representatives of the Employer, Employer’s Agent and Contractor will be required to attend. The representatives 
are to have the necessary authority in respect of aspects such as planning and health and safety. The Contracts 
Manager and Construction Manager (Site Agent) are required to attend all such meetings. 

 
The Contractor shall attend the following meetings during the Contract: 

a) An inaugural site meeting at the BM Infrastructure offices or as called by the Employer’s Agent 

b) Monthly site meetings, at BM Infrastructure East London offices and on Site or as called by the Employer’s 
Agent, from the commencement of the Works until the issue of the Practical Completion Certificate (or where 
necessary as determined by the Employer’s Agent). 

c) Monthly technical meetings called by the Employer’s Agent (or where necessary as determined by the 
Employer’s Agent). 

d) Meetings during the Defects Notification Period called by the Employer’s Agent (only if warranted) 

e) The following reports shall be submitted by the Contractor before the monthly Site Meetings: 

• Progress Report 

• Plant & Labour returns 

• Updated Programme vs Baseline Programme 

• Updated cashflow projection. 

The cost of these requirements shall be included in the rates tendered for Time Related Items. 

 
C3.5.1.15 Forms for Contract Administration 

 
The Employer’s Agent’s Representative will have a full set of contract administration forms for use on site. This 
includes forms for recording test results, claims, inspections and the like. The Contractor may use such as a basis 
for his documentation should he not have adequate similar templates. 

 
C3.5.1.16 Electronic Payments 

 
The Employer will make payments by electronic means only. 

 
C3.5.1.17 Daily Records 

 
The Contractor is required to keep daily records of resources (people and construction equipment) as well as of 
work performed on the site. A signed copy of the previous day’s record must be provided to the Employer’s Agent 
on a daily basis. 
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Information relating to construction equipment shall be recorded in the Daily Site Diary. In addition, the Contractor 
shall deliver to the Employer’s Agent, on a monthly basis, a detailed schedule of construction equipment present on 
the site for that month. Full particulars are to be recorded, identifying each piece of equipment, including whether the 
equipment is in working order or out-of order. This schedule is to be submitted by the first day of the month following 
the month to be reported. 

 
C3.5.1.18 Bonds and Guarantees 

Bonds and guarantees are to be submitted to the Employer from whom they can be collected once they are 
released, in accordance with the contract. 

 
C3.5.1.19 Payment Certificates 

 
Measurements for interim and final certificates must be agreed with the Employer’s Agent prior to the issuing of a 
Tax Invoice by the Contractor. 

 
The Contractor is to provide all invoices, vouchers and receipts in respect of payments made by him in connection 
with provisional or prime cost items when he requires payment for such. 

 
The Contractor is to provide all invoices or receipts in respect of materials purchased and delivered to the site when 
he requires payment for such. Invoices or receipts are to clearly identify the material, the unit rate thereof, and the 
quantity/number purchased. 

 
It is a specific requirement of this Contract that the Contractor shall collect and record all relevant information for 
the completion of end-of-month documentation to be submitted with each payment claim. The Payment Certificate 
(prepared by the Employer’s Agent) will not be accepted by the Employer unless accompanied by the following: 

• Local Labour Schedule (in EPWP format, i.e. giving employee names, IDs, gender, age group and 
disability status if applicable) 

• Contract Participation Goal expenditure to date vs target (details of labour wages and salaries paid and 
payments to Targeted Enterprises vs value of work certified to date) 

• Monthly Progress Report (from Site Meeting). 

 
C3.5.1.20 Proof of Compliance with the Law 

 
The Contractor shall insure his employees against accident in terms of the Compensation for Occupational Injuries 
and Diseases Act (Act 130 of 1993), as amended. A Letter of Good Standing with the Compensation Fund, as 
issued by the Department of Labour, must be submitted as part of the Tender. 

 
Where the Letter of Good Standing expires during the contract period, the Contractor will be required to submit new, 
valid documentation. Failing to do so will result in work being stopped. 

 
C3.5.1.21 Insurance Provided by the Employer 

No insurance will be provided by the Employer. 

 

C3.5.2 Health and Safety 

 
C3.5.2.1 Health and Safety Requirements and Procedures 

The Contractor is to comply in all respects with the Occupational Health and Safety Act (Act 85 of 1993), as 
amended, as well as with the Construction Regulations 2014 and the Electrical Machinery Regulations. 

 
The Health and Safety Officer appointed by the Employer shall liaise directly with the Contractor on safety matters 
but shall be required to channel safety matters affecting construction work through the Employer’s Agent. 

 
The Contractor shall take special care of the following during construction: 

• Flooding of trenches or excavations 

• Possibility of collapse of excavations in sandy soils 

• Protection of deep excavations and adjacent structures 

• Protection of existing services 

• Accommodation of traffic and pedestrians 

• Proper storage and stacking of materials 

• Good housekeeping and site tidiness 

• Provision of welfare facilities 

• Dust control 
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The Contractor’s Health and Safety plan is to be approved and the Contractor’s Safety Officer is to be appointed 
prior to the commencement of any construction activities. It is specifically noted that the person officially appointed 
as the Contractor’s Safety Officer shall be properly qualified and experienced and be based full-time at the site while 
activities are taking place. 

 
Time lost due to delayed commencement or suspension of the work as a result of the Contractor's failure to submit 
the safety plan timeously, shall not be used as a reason to claim for extension of time or standing time and related 
costs. 

 
C3.5.2.2 Protection of the Public 

Any excavations left open during the builder’s holiday or other non-working days shall be adequately safeguarded 
at all times. Safe trench-crossings shall be provided where necessary. The length of trench left open at any one 
time may be restricted by the Employer’s Agent, should he consider such restriction to be in the interest of public 
safety. 

 
C3.5.2.3 Barricades and Lighting 

The Contractor is responsible for the safety of the site and shall provide all necessary watching, barricading and 
lighting. This is especially significant at excavations. 

 
C3.5.2.4 Community Participation 

Although there is very limited scope for the employment of unskilled workers from the surrounding communities, 
there will be a strong expectation among the community that at least some people are employed while on-site 
activities are taking place (eg providing 24h security, assisting with lifting / carrying / holding in position during 
assembly etc). 

 
Such persons are to be selected and employed via a Community Liaison Officer. 

 
A Provisional Sum allowance has been made for the short-term employment of CLOs in accordance with the 
following Terms of Reference (ToR) for the CLO (Refer Section PS.8.6) 

 
C3.5.2.5 Employment of the Local Community 

 
The Contractor is to limit the import of labour to skilled personnel only. Semi-skilled and unskilled labour is to be 
sourced from the local community. 

 
The human resources of the local community are generally underdeveloped, underutilised and underemployed. The 
Contract Participation Goals set for Targeted (local) Labour and Targeted (local) Enterprises are to encourage both 
skills and economic development by requiring a minimum level of local resources participation on all construction 
work in the O. R. Tambo District Municipal (ORTDM) area of jurisdiction. Details are given in Part C1: Contract Data 
and the CPG Returnable Schedules. 

 
It is therefore a condition of Contract that the Contract Participation Goals set for Targeted Labour and Targeted 
Enterprises (minimum percentages of the value of work executed) are achieved. The measure of Targeted Labour 
Participation comprises the sum of wages and salaries paid to all locally-based (ORTDM) South African Citizen 
residents for any work done on this Contract (irrespective of level of skills, race, gender or who they are employed 
by). The measure of Targeted Enterprise Participation comprises the sum of monies paid by the Main Contractor to 
all locally-based (ORTDM) enterprises irrespective of race or gender of the enterprise ownership). 

 
It is a requirement that, at least, all unskilled labour taken-on by the Main Contractor and his sub-Contractors are 
sourced from the local community and that such employment is arranged through the CLO and PSC. 

 
Employment of all temporary labour, whether employed directly or through a Subcontractor, shall comply in all 
respects with the National Government Department of Labour’s regulations; including the minimum wage applicable 
to construction work in the Eastern Cape. 

 
C3.5.2.6 Certificate of Service 

 
An employee shall, upon termination of his services, be entitled to a Certificate of Service showing the full names 
of his employer (i.e. the Contractor) and the employee, the type of work done by the employee, the date of 
commencement, a record of training received and the date of termination of his services. 
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C3.6 ANNEXURES 

 
C3.6.1 Variations and Additions to the Standard SANS 1200 Specifications: General, Civil and Structural 

Works 

C3.6.2 Particular Specifications 
 

C3.6.3 Health and Safety Specifications by the Employer 

C3.6.4 Construction Environmental Management Plan 
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Variations and Additions to the Standard SANS 1200 

Specifications: General, Civil and Structural Works 

 
NOTE: Numbering in the Project Specifications corresponds with the numbering of clauses in the Standard 
Specifications (SANS 1200). 

 
Tenderers must make provision for all the relevant Project Specification requirements to be included when 
calculating the prices of the various items in the schedule of quantities. 

 
In addition, the sum tendered shall cover all initial costs incurred in complying with the requirements of C1.2 Contract Specific Data 

PSA3 MATERIALS 

PSA3.1 Supply of Materials 

 The Contractor will be responsible to supply all the materials necessary for the proper execution of the 

works.  He shall also be fully responsible for quality of materials used and/or installed. 

PSA4 PLANT  

 Except where the use of plant is essential in order to meet the specified requirements by the Due 

Completion Date, the Contractor shall use only hand tools and equipment in the construction of those 

portions(s) of the Works that are required in terms of the Project Specifications to be constructed using 

labour intensive construction methods. 

 

PSA5 CONSTRUCTION 

PSA5.1 Setting Out of the Works 

 Where labour-intensive works are specified, the Contractor shall also be responsible for the setting out of 

daily tasks. 

PSA6 TESTING  

 (a) All test results obtained by the Contractor in the course of his process control of the Works shall be 

submitted to the Engineer or his Representative prior to requesting inspection of the relevant portions 

of the Works.  Any request for inspection shall be submitted on the prescribed forms that are 

appended as annexures to the Specifications. 

 (b) The Contractor shall make suitable arrangements for process control prior to commencement with 
the Works.  Should he intend using site personnel for this purpose he shall ensure that suitably 
trained and competent personnel take charge of the necessary test work, and that the necessary 
equipment is at their disposal prior to commencement of the Works.  Failure to comply with these 
requirements shall be just cause for the Engineer to order suspension of the Works without additional 
remuneration in terms of the Conditions of Contract, or for him to recommend determination to the 
Employer in terms of Clause 58 thereof. 

 
 (c) The Contractor shall deliver to the Engineer, for his consideration, quality assurance programmes 

(as obtained from all the Contractor’s proposed suppliers of pipes, valves and specials) prior to the 

Contractor’s appointment of any suppliers. 

PSA7.1 Instructions by the Engineer 
 
 Site instructions by the Engineer, addressed to the Contractor at his office on the Site, will be numbered 

consecutively and will be deemed to have been received by the Contractor’s Representative unless a break 

in the sequence of number is brought to the notice of the Engineer in writing immediately. 
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PSA7.2 Site Diary 
 

 A site diary, which will be supplied by the Engineer, must be filled in on a daily and submitted to the Engineer 

on a monthly basis.  No claims will be considered without the site diary’s schedule properly completed (on 

a daily basis) and submitted. 

PSA8 SITE MEETINGS 
 
 The Contractor and his authorised representative shall attend all meetings held on the Site with Employer 

and the professional team at dates and times to be determined by the Engineer.  Such meetings will be 

held to evaluate the progress of the Contract, and to discuss matters pertaining to the Contract, which any 

of the parties represented, may wish to raise.  It is not the intention to discuss day-to-day technical matters 

at such meetings. 

PSA9 PAYMENT  

 Monthly Progress Payment Certificates shall be submitted to the Engineer’s Representative on Site not 

later than the 15th of each month (or on the last working day prior to this date) in order to allow for checking 

and reconciliation of all quantities, rates, extensions and additions in the certificate.  Each progress payment 

certificate shall include work executed or reasonably expected to be executed up to the 30th day of the 

specific month.   

 

The Engineer’s Representative shall have a period of five (5) calendar days to review the draft certificate 

in collaboration with the Contractor.  All quantity calculations and certificates submitted by the Contractor 

for checking shall be in accordance with the standard formats that are included in Section 4.4C. 

 Upon agreement by the Engineer’s Representative by not later than the 20th of each month, the certificate 

shall be submitted by the Contractor in a neat typed form in accordance with the prescribed format, and 

with the correct spelling, to the Engineer by not later than the 25th of each month (or on the first working 

day thereafter), together with four additional copies, for certification. 

 Where dayworks have been instructed by the Engineer, the Contractor shall submit the returns to the 

Engineer for signature and approval within twenty-four (24) hours of the end of the working day on which 

the work was executed.  Daywork returns shall be submitted on forms following the standard format 

included in Section 4.4C for this purpose.  Failure to comply with the terms of this clause will result in non-

payment for such dayworks. 

 Commissioning forms must be attached to all invoices and submitted to the engineer for the approval of 

the payment certificates. 

 The tax invoice submitted with the certificate shall be dated the 1st of the month following the period certified.  

All costs for the preparation and submission of progress certificates shall be borne by the Contractor. 

PSA10 REPORTS 
 
 The submission of each monthly payment certificate shall be accompanied by a completed Report. 

 This report is a pre-requisite for the approval of each monthly payment certificate and shall be completed 

in full to illustrate all work completed the preceding month, as well as work in progress at the time of 

submission of the report. 

 Each of these reports must be accompanied with the relevant, completed appurtenant Schedules.  Relevant 

daywork reference must be attached to each Schedule. 

 Labour intensive activities must be reported separately. 

PSA11 SUMS STATED PROVISIONALLY 
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PSA11.1 Contingencies 

 No provisional sum has been included for contingencies.  No percentage mark up will be applicable to any 

payments made using contingency money other than those included in prices. 

PSA11.2 Acceptance Control Testing of Earthworks 

 A Prime Cost Item has been included in Schedule 1 for acceptance control testing of earthworks ordered 

by the Engineer to be undertaken by a commercial laboratory.  Payment will be based on the actual 

invoicing by the laboratory to the Contractor.  In addition to the above-mentioned amount, provision is made 

in Schedule 1 for a mark-up on any payments made by the Contractor in this regard.  The mark-up shall be 

regarded as full compensation for overheads, charges and profits as provided for the Conditions of 

Contract.  In addition to the above amount, provision is made in Schedule 1 for a mark-up on any payments 

made by the Contractor.  This mark-up shall be regarded as full compensation for overheads, charges and 

profits as provided for  of the Conditions of Contract. 

PSA11.3 Electrical Connection Fees 
 
 A prime cost has been included in Schedule 1 for payments to Eskom in respect of electrical connection 

fees.  In addition to the above-mentioned amount, provision is made in Schedule 1 for a mark-up on the 

connection fees paid.  This mark-up shall be regarded as full compensation for overheads, charges, 

administration and profits as provided for  the Conditions of Contract. 

 

PSA11.4 Specialist Contractor 
 
 A prime cost has been included in Schedule 1 for payments made to Specialist Contractors (agent, 

contractor, engineer or engineer appointed as agent for the employer).  (Agent, contractor, engineer or 

enginer appointed as agent for the employers).  In addition to the above-mentioned amount, provision is 

made in Schedule 1 for a mark-up on the Specialist Contractors paid.  This mark-up shall be regarded as 

full compensation for overheads, charges, administration and profits as provided for the Conditions of 

Contract. 

PSA11.5 Nominated Sub-Contractors 

 Provision is made in Schedule 1 for a mark-up on nominated Sub-Contractors in respect of overheads, 

charges and profit for assisting, training, co-ordinating and supervision of a nominated Emerging Sub-

Contractor, who is to be employed under this programme. 

PSA12 ADJUSTMENT OF PRELIMINARY AND GENERAL ITEMS DUE TO RAIN 

 Should the period for completion be automatically extended due to abnormal weather conditions occurring 

during execution of the Contract as provided for in the Project Specifications, no adjustment to the total for 

time-related preliminary and general items will be applicable. 

PSA13 ADJUSTMENT OF PRELIMINARY AND GENERAL TIME-RELATED ITEMS 

 An approved extension of time will qualify the Contractor to receive additional payment for each relevant 

time related item at a unit rate based on the sum originally Bidded for such item, and which shall be fair 

and reasonable as contemplated in Clause 40 of General Conditions of Contract. 

PSA14 ADJUSTMENT OF PRELIMINARY AND GENERAL ITEMS DUE TO INTERRUPTION IN WORK 

SCHEDULE 

 Should the period of completion be automatically extended in terms of clause PS5.3 as a result of 

interruption in the contractors work schedule during execution of the contract, no adjustment to the total for 

time related preliminary and general items would be applicable.  Time related preliminary and general items 

would be paid only if the Contractor has been established on site during a specific period.  Therefore, if the 

Contractor was not established on site, time related P & G-items would not be paid.  If he was on site for 
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only a limited period during a specific month, time related P&G items would to be paid in full for such a 

month. 

PSA15 PAYMENT FOR ESTABLISHMENT OF FACILITIES AND ADDITIONAL ESTABLISHMENT OF  

FACILITIES ON THE CONTRACT 

 Note:   The contractor shall only be paid for site establishment by means of an official District order.  

Site establishment can only be claimed once per site. 

PSA15.1 Amend clause 8.3.2 of SANS 1200 A as follows: 

 Change the heading of clause 8.3.2 to: 

 Site establishment cost and other movement cost will be deemed to from District/Subdistrict Office including 

all preliminary and general costs be included in the rates Bidded for various items of work.  Only transport 

expenditures can be claimed for. 

 Important Note:  Transport cost outside the borders of O.R. Tambo District cannot be claimed for except.  

"Nominated Specilised services".  (Refer to Section 4.2, Portion 1, paragraph PSA 11.4). 

 

 The contractor will also not be paid any additional site establishment costs in each district/subdistrict or 

inter-site movements, when the contractor moves into a region or district to re-do defective or maintenance 

work in that region. 

PSA15.2 Amend clause 8.3.4 of SANS 1200 A as follows: 

 Change the heading of clause 8.3.4 to: 

 "Remove Contractor's site establishment on completion of contract or interim de-establishment (on 

instruction of the Engineer)" - for the contractors own cost 

PSA15.3 Include the following Clause 8.3.6: 

 Village Movement / Site Movement 

 All movements ordered by the Engineer, shall be priced as follows: 

 (a) Only transport cost is applicable. 

(b) Other movement cost will be deemed to be included in the rates Bidded for various items of 

work. 

PSA15.4 Include the following clause 8.3.6 

 "Establishment cost payable to the Contractor on re-establishment." 

 This item must cover all costs incurred by the Contractor when re-establishing after a previous de-

establishment on interaction of the Engineer.   

 Refer to PSA 15.3. 

PSAB ENGINEER'S OFFICE 

PSAB4 SURVEY ASSISTANT (Clause 5.5)  (when required by the “Engineer”) 

 One suitably educated Assistant shall be made available for the sole use of the Engineer's Representative 

for the duration on the Contract.  The assistant may also be required to fulfil the function of Community 

Liaison Officer during the Contract, should the Engineer consider this arrangement to be in the interests of 

the Employer.  The Survey Assistants may therefore have to be appointed from the local communities. 
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 (a) Steel pegs, 300 mm long and 12 mm dia      120 No. 

 (b) Measuring wheel         1 No 

 (c) Tripod holders for ranging rods (heavy duty)          2 No. 

 (d) Optical square, complete with  

  telescopic aluminium rod and levelling bubbe      1 No. 

 (e) 100m long 50 kg strength fish line       1 No. 

 (f) One metre long spirit level        1 No. 

 (g) DCP           1 No. 

 

 

 

PSC SITE CLEARANCE 

PSC1 DISPOSAL OF MATERIAL (Sub-Clauses 3.1 and 8.2.1) 

 Materials arising from clearing and grubbing shall be disposed of as may be ordered by the Engineer.  Trees 

and stumps necessarily removed shall not be burnt unless authorised by the Engineer, but shall be cut and 

stacked at areas designated by the Engineer. 

PSC2 AREAS TO BE CLEARED AND GRUBBED (Clause 5.1) 

 The areas to be cleared and grubbed will be indicated by the Engineer.  Should a portion or the whole of 

the site have been cleared and grubbed by nature or by others prior to the start of construction, then no 

clearing and grubbing will be ordered or payment made with respect to the applicable portion of the site. 

PSC3 PRESERVATION OF TREES AND SHRUBS (Sub-Clause 5.2.3) 

 The penalty in respect of every individual tree and shrub designated as a tree or shrub to be preserved that 

is damaged or removed unnecessarily by the Contractor, shall be  

 R1 000.  Trees that fall within areas upon which the Works are to be constructed or within areas that the 

Contractor must occupy for the proper construction of the Works will not be designated for preservation. 

PSC4 OVERHAUL (New Sub-Clause) 

 No overhaul will be payable on the disposal of material arising from clearing and grubbing. 

PSDA EARTHWORKS (SMALL WORKS) 

PSDA1 FREEHAUL AND OVERHAUL (Clause 5.2.5) 

 The freehaul distance for all material to be imported or spoiled shall be considered as 1 km for mechanically 

driven vehicles and 200 m for wheelbarrows as agreed upon in the specified case of "wheelbarrow haul". 

PSDA2 BORROW PITS (Clause 5.2.2.2) 

 Borrow materials shall be obtained from designated borrow pits approved by the Engineer. 

PSDA3 DISPOSAL OF SURPLUS MATERIAL 
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 All surplus or unsuitable materials arising from excavation shall be spoiled and spread where indicated by 

the Engineer.  The Engineer shall determine the point of spoil roads that he may require for the construction 

of the works. No additional payment will be made in this regard. 

PSDA4 HAUL AND SPOIL ROADS 

 The contractor shall be responsible for the provision of all haul and spoil roads that he may require for the 

construction of the works and that the engineer may approve.  No additional payment will be made in this 

regard. 

PSDB EARTHWORKS (PIPE TRENCHES) 

PSDB1 MATERIALS (Clause 3) 

PSDB1.1 Methods of classifying (Clause 3.1) 

 Replace the contents of this sub-clause with the following: 

 

 

PSDB1.1.1 Save and except in respect of those portions of the Works which are specified in Portion 1 of the Project 

Specifications to be executed utilising Labour Intensive Construction Methods, the Contractor may use any 

method he chooses to excavate any class material, but his chosen method of excavation shall not 

determine the classification of the excavation.  The Engineer will determine the classification of the 

materials. 

PSDB1.1.2 The classification will be based on the specified construction methods, inspection of the material to be 

excavated and on the criteria given in PSDB1.2 below, as applicable. 

PSDB1.1.3 Where the utilisation of Labour Intensive Construction Methods is specified in Portion 1 of the Project 

Specification for certain classes of excavation only, the material for those classes of material to be 

excavated using Labour Intensive Construction Methods will be classified in terms of PSDB1.2.2 and for 

those classes of excavation which are not required to be executed by Labour Intensive methods, 

classification will be based on the criteria given in PSDB1.2.1 

 (i.e. Where it is specified that the excavation of soft materials only shall be executed using Labour Intensive 

Construction Methods, the classification of the soft material to be so excavated will be based on the criteria 

given in PSDB1.2.2(a) and the Contractor will be required to excavate all such soft material by Labour 

Intensive methods.  However, when the material is classified in terms of PSDB1.2.2(b) to be "intermediate" 

and is thus no longer required to be excavated by Labour Intensive methods, will be based on the criteria 

given in PSDB1.2.1 (thus a material classified as "intermediate" in terms of PSDB1.2.2(b) may in terms of 

PSDB1.2.1 be deemed to be "soft" and will be measured and paid as such under such circumstances.). 

PSDB1.1.4 All tools and equipment referred to in PSDB1.2 shall be in good mechanical and operational condition. 

PSDB1.1.5 "Efficiently" as used in PSDB1.2.2(a) - (c) shall be taken to mean "in a manner that can be reasonably 

expected of a Contractor, having regard to the production achieved". 

PSDB1.1.6 The classification of material other than "soft excavatability" shall be agreed upon before excavation may 

commence. 

PSDB1.1.7 The Contractor shall immediately inform the Engineer if and when the nature of the material being 

excavated changes to such an extent that a new classification is warranted for further excavation.  Failure 

on the part of the Contractor to advise the Engineer in good time shall entitle the Engineer to reclassify, at 

his discretion, such excavated material. 

PSDB1.2 Classes of Excavation (Sub-Clause 3.1) 

 Add the following new sub-clause: 
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PSDB1.2.1 Classes of excavation where Labour Intensive Construction Methods are NOT specified 

 The excavation of material will, in the case of work, which is NOT required in terms of the Contract to be 

executed, utilising Labour Intensive Construction Methods, be classified according to SABS 1200D for the 

purpose of measurement and payment.  Add the following new sub-clause: 

PSDB1.2.2 Classes of excavation where Labour Intensive Construction Methods are specified 

 The excavation of material will, in the case of work, which is required in terms of the Contract to be executed, 

utilising Labour Intensive Construction Methods, be classified as follows for purposes of measurement and 

payment: 

 

 

 

 

 (a) Soft excavation 

 (i) Class 1 

 Soft excavation Class 1 shall be excavation, including the excavation of boulders not 

exceeding 0.04 m3, in material that can be excavated and removed from the excavation by an 

average able bodied labourer or group of such labourers, at a rate of not less than 2.5 m3 per 

9.25 hour working day per labourer, using only a suitable shovel.  The average volume/task 

can be accepted as 3.0 m3 per labourer per day. 

 (ii) Class 2 

  Soft excavation Class 2 shall be excavation, including the excavation of boulders not 

exceeding 0.04 m3, (excluding soft excavation Class 1) in material that can be excavated and 

removed from the excavation by an average able bodied labourer or group of such labourers, 

at a rate of not less than 2.0 m3 and not more than 2.0 m3 per 9.25 hour working day per 

labourer, using only picks, "crowbars", shovels and similar hand tools.  The average 

volume/task can be accepted as 2.5 m3 per labourer per day. 

 (ii) Class 3 

  Soft excavation Class 3 shall be excavation, including the excavation of boulders not 

exceeding 0.04 m3 (excluding soft excavation Class 2) in material that can be excavated and 

removed from the excavation by an average able bodied labourer or group of such labourers, 

at a rate of not less than 1 m3 and not more than 2.5 m3 per 9.25 hour working day per labourer, 

using only picks, "crowbars", shovels and similar hand tools, The average volume/task can be 

accepted as 2.0 m3 per labourer per day. 

 (b) Intermediate excavation 

  Intermediate excavation shall be excavation (excluding soft excavation) in material which requires 

ripping or loosening by mechanical means prior to removal of the loosened material utilising the 

methods as described in PSDB1.1.1(a). 

 (c) Hard rock excavation 

  Hard rock excavation shall be excavation of boulders not yet decomposed exceeding 0.4 m3 and 

excavation in solid rock occurring in bulk or in banks or ledges, which requires loosening or breaking 

up by drilling, wedging, splitting or blasting or by other approved quarrying methods, prior to being 

excavated and removed from the excavation utilising only picks, "crowbars", shovels and similar 

hand tools. 
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 (NOTE:  Such excavation generally includes materials such as formations of unweathered rock that 

can be removed only after blasting.) 

The Engineer will instruct for which portions of the Works, based on the evidence provided from trial 

holes excavated at approximately 200 m spacing by the Contractor for this purpose, will be executed 

utilising Labour Intensive Construction methods.  The Trial hole shall be excavated to trench depth 

utilising a Cat 416 Backactor or similar. 

 

 

 

 

 

PSDB2 PLANT 

PSDB2.1 Excavation Equipment (Sub-Clause 4.1) 

 Replace the contents of this sub-clause with the following: 

 (a) To the extent that the provisions of the Specifications permit the use of mechanical plant and 

equipment in the excavation of trenches, the Contractor may use trenching plant that will excavate 

to a width such that the side allowance does not exceed the appropriate value specified in 5.2 by 

more than 50%, except that where in terms of the Project Specifications or of the ;Drawings, the base 

width of a trench for a pipeline or a portion of a pipeline is not to exceed the maximum base width or 

a stated value, the Contractor may use trenching plant which will produce the required trench width 

or he shall accept the responsibility for all costs incurred in strengthening the relevant pipeline. 

PSDB3 ACCOMMODATION OF TRAFFIC (Sub-Clause 5.1.3) 

 Traffic must be accommodated along the lengths of the pipelines which fall within or adjacent to any road 

reserve. 

 The Contractor shall include in his rates for accommodating traffic during the duration of the Contract, which 

shall cover all his obligations in this regard, including but not limited to temporary barricades;  the erection 

and re-erection of existing and/or temporary traffic signs;  lights and flagmen for the guarding and protection 

of the Works;  and for making all necessary arrangements with the applicable traffic authorities 

 If crossing of the road in half widths is allowed, the road shall remain continuously open to traffic.  The 

Contractor shall make provision to ensure the safe passage of traffic using this public road whilst installing 

the pipe through the road, and to ensure that any disruption to public is kept to a minimum providing safe 

detours when so instructed by the Engineer.  Each half width shall be completed in one day.  No open 

trenches will be allowed overnight.  If the half width is not completed by 16:00 the trench shall be backfilled, 

in which case the Contractor shall re-excavate the trench at a later stage to complete the work at his own 

expense.  All detours and signs shall be erected and maintained in accordance with the latest issue of Road 

Signs Note 13 as issued by CSRA and CUTA. 

PSDB4 EXISTING SERVICES (Sub-Clauses 5.1.4) 

 Where any existing service occurs within the specified trench excavation, and the presence of such service 

is known before being uncovered, then the protection of the service will be scheduled and measured as 

provided for in Clause 8.3.5 of 1200DB.  Only known services (as defined in Clause 5.4 of 1200A) shall be 

measured for payment. 

 Where an unknown existing service is damaged during construction, and the Engineer orders that the 

Contractor should undertake the repair of such service, then such repair will either be measured and paid 
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as dayworks or alternatively as a contractual variation in terms of Clause 40 of the General Conditions of 

Contract. 

 No construction activity which may affect the integrity of telephone or electrical poles or stays may be 

carried out without the prior written approval of the Engineer, which approval shall only be given subject to 

the acceptance of a modus operandi that will ensure the integrity of such structures during construction. 

PSDB5 TRENCH WIDTHS (Sub-Clauses 4.1 and 5.2) 

 Trenches in general shall not exceed the widths laid down in Sub-Clause 8.2.3.  If trenches exceed the 

specified width the Contractor shall be liable for the cost of measures, which may be required as a result of 

the additional trench width. 

 

 

 

PSDB6 MINIMUM BASE WIDTH (Sub-Clause 5.2) 

(a) Side allowance for pipes of diameter 125 mm or more (Sub-clauses 5.2 and 8.2.3): 

(b) The minimum base width of trench for pipes of external diameter less than 125 mm but larger than 70 mm 

laid at a depth of 1,5 m or less shall be 550 mm. 

(c) The minimum base width of trenches for pipes of external diameter less than 70 mm laid at a depth of 1,0 

m or less shall be 400 mm. 

(d) The minimum base width of trenches where labour-based excavation is concerned shall be at least 150 

mm on either side of the pipe's outer diameter to allow proper compaction of backfilling materials. 

(e) Agriculture Projects: 

 Only on instruction from the engineer external small HDPE diameter pipes will be laid at a depth of 500 

mm.  The minimum base width of trenches shall be at least 150 mm on either side of the pipe's outer 

diameter to allow proper compaction of backfilling materials. 

PSDB7 TRENCH BOTTOMS (Sub-Clause 5.5) 

 Replace the first paragraph of this sub-clause "Material that ………..compacted as directed" with the 

following:- 

 Where a firm foundation cannot be obtained at the grade indicated due to soft or unsuitable material, the 

Engineer may instruct the Contractor to remove such unsuitable material and to backfill the excess depth 

with approved selected material or concrete, as directed by the Engineer in each particular case, at the 

cost of the Employer.  Backfill other than concrete, shall be placed in layers of 100 mm uncompacted 

thickness, each layer thoroughly compacted to the entire satisfaction of the Engineer, to provide adequate 

support for the pipe bedding to be placed on top of it. 

 Should the Contractor remove more material than is required to secure the proper grade of the pipeline, 

the Contractor must, at his own cost, backfill the excess excavation with approved selected material or 

concrete as directed by the Engineer in each particular case. 

PSDB8 DISPOSAL OF EXCAVATED MATERIAL (Sub-Clauses 5.6.3 and 5.6.4) 

 All surplus or unsuitable materials arising from excavation shall be spoiled and spread within or adjacent to 

the Site of the Works or when ordered by the Engineer be spoilt at a spoil site established by Contractor. 

PSDB9  FREEHAUL AND OVERHAUL (Sub-Clause 5.6.8) 
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 No overhaul will be payable on earthworks for pipe trenches, other than specified or approved by the 

Engineer. 

PSDB10 AREAS SUBJECTED TO TRAFFIC LOADS (Clause 5.7.2) 

 The requirements of Clause 5.7.2 shall apply only to pipes and sleeves crossing streets or paved areas 

and pipes running parallel to the road as described below. 

 All service trenches running parallel to the road of which the roadside edge of the trench is located less 

than 1,4 m away from the edge of the travelled way, will be subject to the requirements for the above 

mentioned clause. 

 The measurement and payment will apply to the full trench width.  Pipes and sleeves crossing streets or 

paved areas will be measured and paid for to a length equal to the width of road or length of pavement 

crossed plus 1,4 m either side of the travelled edges. 

 

 Compaction of other pipe trenches running parallel to the roadway shall be considered areas subject to 

traffic loads only where instructed by the Engineer in writing.  The volume will be computed from the 

minimum base width determined in accordance with Sub-Clause 5.2 and the depth from the top of the back 

fill to the top of the bedding as specified in Sub-Clause 8.3.3.1. 

PSDB11 REINSTATEMENT OF EXISTING BITUMEN SURFACED ROADS (Clause 3.6 and 5.9.4) 

 Pipe trenches through the existing bitumen surfaced roads shall be reinstated with a 150 mm upper selected 

subgrade layer compacted to 93% mod AASHTO density, followed by a 150 mm sub base layer compacted 

to 95% mod AASHTO density and a 150 mm graded crushed stone base compacted to 98% of 

mod AASHTO density.  The road shall be provided with a 25 mm thick asphalt seal. 

 The upper selected subgrade layer shall have a CBR of at least 15, a grading modulus of at leased 0,75 

and a maximum PI of 12.  The sub base shall conform to SABS 1200 ME and the base to SABS 1200 MF. 

PSDB12 MEASUREMENT AND PAYMENT (Clause 8.3.2) 

PSDB12.1 Basic Principles (Clause 8.1) 

 Insert the following heading for Clause 8.1.2: 

 "Trenches not required to be excavated by Labour Intensive Construction methods" 

 Add the following new sub-clause:  (Clause 8.1.5) 

 "Works required to be executed utilising Labour Intensive Construction methods 

 Separate items will be provided for works covered by this Specification which are required to be executed 

by Labour Intensive Construction methods and for works for which the utilisation of such methods is not 

required. 

 The trench depth increments referred to in Clause 8.1.2(b) and the trench depth increment for 8.1.5 shall 

be: 

 (a) up to 1.5 m in depth  

 Trenches shall be measured volumetrically, irrespective of length. 

 Measurement and payment for works covered by this Specification and required to be executed utilising 

Labour Intensive Construction (LIC) methods shall, unless otherwise stated, be mutatis mutandis in 

accordance with the provisions of SABS 1200DB as amended in this Project Specification. 

PSDB12.2 Excavation (Sub-Clause 8.3.2) 
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 Excavate, in all materials for trenches 0 - 1,0 m wide, backfill, compact and dispose of surplus material 

utilising Labour Intensive Construction methods up to 1,5 m in depth  m3 

 Extra over the above for  

 (1) Soft excavation Class 2 (refer PSDB1.2.2) m3 

 (2) Soft excavation Class 3 (refer PSDB1.2.2) m3 

 (3) Intermediate excavation (refer PSDB1.2.2) m3 

 (4) Hard rock excavation  (refer PSDB1.2.2) m3 

 

 

 Excavate, in all materials for trenches 0 - 1,0 m wide, backfill, compact and dispose of surplus material 

utilising Conventional Construction methods 

 (a) Up to 1,5 in depth  m3 

 Extra over the above for: 

 (1) Intermediate material  m3 

 (2) Hard rock excavation  m3 

 (3) Backfill and compact by means of Labour Intensive  

  Construction methods  m3 

 (4) Disposal of surplus material by means of Labour Intensive 

  Construction methods within 20 m from the source of spoil  

  material using wheel barrows  m3 

 Backfill should be in 200 mm thick layers compacted to 90% Mod AASHTO. 

 Payment for the excavation and backfilling of trenches shall be made at the Bidded rates and at the 

following stages of the construction: 

 (i) Upon completion and approval of the trench bottom, prior to bedding:  40% 

 (ii) Upon completion and approval of top of selected backfill:  70% (cumulative) 

 (iii) Upon completion and approval of the mainfill:  remaining 30%. 

PSDB12.3 Excavation of Trial Holes 

 Excavation of trial holes as described in PSDB1.2.2 will be measured by number and shall include for 

backfilling after inspection. 

PSDB12.4 Stone Bedding 

 Stone bedding will be measured per cubic metre under the appropriate item in SABS 1200LB.  Type A 

bedding (crushed stone wrapped in a geotextile blanket) shall be measured per linear metre along the 

centreline of the trench.  The provision, operation and removal of (a) de-watering pump where authorised 

by the Engineer will be measured as dayworks under the appropriate item in Schedule 19. 

PSGA CONCRETE (SMALL WORKS) 

PSGA1 CEMENT (Sub-Clause 3.2.1) 
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 Only the use of Ordinary Portland Cement to SANS 471 will be permitted. 

PSGA2 CONCRETE FINISHES (Sub-Clause 4.4.2) 

 Concrete against which earth will be backfilled shall be classified as rough.  All exposed concrete surfaces 

shall be classified as smooth.  Degree of accuracy II shall prevail. 

PSGA3 STRENGTH CONCRETE (Sub-Clause 5.4.1.5) 

 

 

 The grade of concrete and nominal size of aggregate shall be as specified on the Drawings.  The successful 

Bidder will be required to submit samples of the coarse and fine aggregate, which he proposes using, to 

the Engineer's Representative(s) for tests regarding the suitability of such aggregates.  The Contractor shall 

prepare trail mixes.  These mixes shall be designed for vibration.  All data and reports prepared by the 

Contractor shall be submitted to the Engineer for information and approval prior to the commencement of 

concreting operations. 

PSGA4 ANCHOR AND THRUST BLOCKS 

 At tees, bends, terminal valves, end caps, and where otherwise directed, anchor/thrust blocks shall be 

constructed to dimensions ordered, shown on the Drawings or agreed to by the Engineer.  Unless otherwise 

specified, anchor/thrust blocks and pedestals shall be constructed of prescribed mix 15/37,5 concrete. 

 The concrete shall be well punned round the pipe and, if in trenches, against the undisturbed faces and 

bottom of the trench.  Backfilling behind or under thrust faces will not be permitted.  Excess excavation shall 

be replaced with the prescribed mix concrete given above for anchor/thrust blocks at the Contractor's 

expense, unless an item is scheduled to cover payment of overbreak.  Care shall be taken to leave the 

joints accessible.  No anchor/thrust blocks and pedestals shall be concreted until the approval of the 

Engineer has been obtained. 

 Anchor and thrust blocks will be measured by volume of concrete; the rate Bidded shall include for any 

formwork required constructing the block. 

 Should the Contractor offer an alternative method of coupling involving flexible joints, he shall design 

suitable thrust and anchor blocks in order to prevent movement of the pipeline under operating and test 

conditions.  The working and test pressure to be used by the Contractor for the calculation of anchor and 

thrust blocks shall be in accordance with the design information that is issued together with the BID.  The 

earth bearing pressure to be used for the calculation of anchor and thrust blocks shall be based on field 

tests.  The factor of safety to be used in calculating the above shall be 2.5. 

PSGA5 GROUTING TO MACHINE AND STRUCTURAL BED PLATES (Sub-clause 5.5.13) 

PSGA5.1 Materials 

 (a) Water 

  Water for grout shall comply with the requirements given in sub-clause 3.3 of SANS 1200G. 

 (b) Aggregates 

  Notwithstanding the requirements of Sub-clause 3.4.1 of SANS 1200G, the grading of fine aggregate 

(sand) and coarse aggregate (stone or pea gravel) shall conform to the gradings given in Tables 1 

and 2, respectively, below. 

 (c) Cement 

  Cement shall be ordinary Portland cement complying with SANS 471. 

 (d) Admixtures 
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  Admixtures shall comply with the requirements of Sub-clause 3.5 of SANS 1200 G, and shall have a 

proven record of satisfactory. 

(e) Proprietary Grouting Materials 

  Unless otherwise approved by  the Engineer, Proprietary Grouting Materials shall be obtained ready 

mixed in sealed pockets as supplied by the manufacturers. 

 

Table 1 - Sand 

 

Table 2 - Stone or Pea Gravel 

1                     2 

 

1                            2 

Test sieve         %Passing 

Nominal            (by mass) 

aperture  

size, mm 

Test sieve            %Passing 

aperture                (by mass) 

size, mm 

 

9,5                       100 

4,75                    95-100 

1,18                    45-65 

0,3(300)               5-15 

0,15(150)              0,05 

9,5                           100 

4,74                         95-100 

2,36                           0,5 

 

* Portland cement (ordinary, rapid-hardening, and sulphate-resisting). 

PSGA5.2 Preparation and Procedures 

 (a) Before a machine or structural bedplate is placed on the concrete the following shall be carried out: 

 (1) All defective concrete, laitance, dirt, oil, grease and loose material shall be removed from the 

concrete foundation by bush-hammering, chipping, or other means until sound clean concrete 

is obtained.  The surface of the foundation shall be scabbled, but shall not be so rough as to 

interfere with proper placing of the grout.  All foundation bolt sleeves shall be cut out, or cut off 

flush if the sleeves cannot be removed.  The top of the foundation shall be reshaped if 

necessary. 

 (2) The underside of each steel base, particularly in the bearing areas, shall be cleaned and any 

burrs and ragged edges removed before the base is placed in its final location. 

 (3) All holding-down bolt sleeves shall be thoroughly cleaned of any materials that may prevent 

the grout from flowing freely to the bottom of the bolt sockets. 

 (b) The base shall be properly aligned and levelled and shall be maintained in that position during 

grouting. 

 (c) After the machine or structural bedplate has been placed the following precautions shall be observed: 
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 (1) Shimming shall be kept to a minimum.  Steel plates shall be used for packing and shall be 

ground to the required thickness, where necessary. 

 

 

 

 (2) Before grouting is started all loosed dirt, oil, grease and other foreign matter on the surface of 

the foundation, the underside of bed plates, and in the bolt holes shall be removed by means 

of compressed air or other approved means.  The surface of the foundation slab shall be 

thoroughly saturated with clean water and free water shall be removed from the surface and 

the boltholes just before the grout is placed. 

 (3) The grouting shall not be carried out until the alignment of all units to be grouted has been 

checked and approved by the Engineer. 

 (4) Special care shall be taken with grouting in hot or cold weather to ensure proper setting and 

gain of strength and, in the case of Proprietary Grouting Materials, by having ice or hot water 

available, as the case may be, in accordance with the instructions of the manufacturer.  

Enclosures shall be provided for the grout such that, until it has set, its temperature will be in 

the range 15-27°C.  Shields to protect the grout from the sun and from hot winds shall be 

provided by the Contractor when so ordered. 

PSGA5.3 Formwork 

 Formwork for grouting shall comply with the applicable requirements of Sub-clause 5.2 of SANS 1200 G.  

Forms shall be caulked where necessary.  Adequate clearance between forms and bedplates shall be 

provided to enable the grout to be worked into place. 

PSGA4.4 Mixing (All free-flowing grouts except epoxy grouts) 

 The grout shall be mixed to a homogenous uniform mixture and delivered ready for placing at a temperature 

between 15°C and 25°C. 

 The materials and water shall be mixed in a mortar mixer for at least 3 min. or, in the case of small jobs 

only, shall be thoroughly mixed by hand, the entire mass being turned over enough times to ensure even 

distribution of its components. 

 The mixing shall be done as close as possible to the place(s) where the grout is placed.  No more grout 

shall be mixed at any one time than can be placed in a period of 20 min.  After the grout has been mixed it 

shall not be retempered by the addition of water. 

PSGA4.5 Grouting (All free-flowing grouts except epoxy grouts) 

 The grout shall be placed quickly and continuously to avoid the undesirable effects of over-working.  (These 

effects are segregation, bleeding and breaking-down of initial set).  The method of placement shall be 

subject to approval.  The means of placing the grout shall be such that the grout will completely fill the 

space to be grouted, will be thoroughly compacted, will be free of air pockets and will have evenly distributed 

contact over an area in excess of 80 % or, in the case of expanding grout, 95 % of the bearing area of the 

item to be supported. 

 Wherever applicable, grout shall be placed from one side only and where this is not practicable, care shall 

be taken to ensure that any entrapped air is released.  After the grout has taken its initial set: 

 (a) the forms shall be removed; 

 (b) excess grout shall be so cut away as to leave a smooth and neatly finished job; 
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 (c) except where the grout is intended to provide resistance to side thrust, all edges shall be trimmed at 

45°C to the vertical, from the bottom edge of the bed plate;  and 

 

 

 

 (d) all excess grout on or about the bed plate shall be removed. 

 Damage to paintwork, if any shall be repaired within 24 hours.  Packing plates, shims and other levelling 

devices shall remain in position. 

PSGA4.6 Dry-packed grout (Standard dry sand and cement grout) 

 Dry-packed grout shall have a minimum compressive strength at 28d of 20 Mpa.  The quantity of water 

after placing shall be kept to a minimum consistent with placing conditions, and the cement, sand and, 

where applicable, pea gravel proportioned by mass shall be as follows: 

 (a) Where the clearance between bedplate and foundation is 25 mm or less:  1 part of Portland cement, 

and 2 parts of sand; 

 (b) Where the clearance exceeds 25 mm:  1 part of Portland cement, 1 part of sand and 1 part of pea 

gravel.  Dry-packed grout shall be rammed by means of tamping rods against formwork placed along 

three sides of the bedplate. 

PSGA4.7 Non-shrink grout with metallic aggregate 

 The manufacturer instructions shall be observed when non-shrink grout with metallic aggregate is used. 

 Where the clearance between the bedplate and the foundation is less than 50 mm a sand-based mix shall 

be used.  Where the clearance exceeds 50 mm the Engineer may order a mix with a base of sand plus pea 

gravel to be used. 

PSGA4.8 Expanding grout with powdered aluminium additive 

 The manufacturer instruction shall be observed when the expanding grout powdered aluminium additive is 

used. 

 Where the clearance between the bedplate and the foundation is less than 25 mm, a sand-based mix shall 

be used.  Where the clearance exceeds 25 mm the Engineer may order mix with a base of sand plus pea 

gravel to be used. 

 Each batch shall be mixed for at least 6 minutes after the powdered aluminium has been added.  Where a 

ready-mixed grout is used, the powdered aluminium shall be added at the placing site and the batch mixed 

as specified.  Grout shall be placed within 45 minutes after the addition of the powdered aluminium.  The 

Contractor shall not use powdered aluminium additive when the ambient temperature is below 5°C. 

PSGA4.9 Epoxy grout (epoxy mortar type only) 

 The manufacturer's instructions shall be observed when an epoxy grout is used. 

PSHA STRUCTURAL STEEL (SMALL WORKS) 

PSHA1 GRADE OF STEEL (Sub-Clause 3.1.1) 

 Structural cold-formed steelwork to be to Grade 43A or 43B with the minimum properties as tabled in Table 

B-2 of SANS 10162. 
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 Structural hot-rolled steelwork to be to Grade 300W with the minimum properties as tabled in "Steel design 

date:  No. 6" of the South African Rolled Steel Producers Co-ordinating Council and the South African 

Institute of Steel Construction. 

 

 

 

PSHA2 SHOP DRAWINGS (Sub-Clause 5.1.2) 

 The contractor is to provide shop details. 

 Steelwork generally of welded construction with site connections bolted: 

 All holes 18 dia for M16 bolts 

 All gussets ex 8 mm U.O.S. 

 All welds, 6 mm fillet 

 The Engineer must be notified, (at least 72 hours before hand) of the completion of the fabricated steelwork 

at the contractors workshops, to enable him to make an inspection if he so desires.  The fabricated 

steelwork, thus to be inspected shall be in its prepared specified state immediately before the application 

of prime coat painting. 

PSHA3 WELDING (Sub-Clause 5.3.4) 

 Delete this clause in its entirety and add the following clause: 

 Welding shall be done in accordance with the relevant requirements of SANS 10162 BS5135 and 

AWS.D.1/18 (American Welding Society). 

 Welding shall be Grade B welding. 

 The qualification of welders shall be in accordance with the relevant clauses of the above standards, and 

specifically SABS 044 Part III and shall be Grade 1 welders.  Grade 2 welders shall be permitted only with 

the Engineer's approval. 

 The Contractor shall provide evidence, acceptable to the Engineer, that welding procedures and welders 

have been tested in accordance with the requirements of AWS D1.1. 

PSHA4 PROTECTIVE TREATMENT (Sub-Clause 5.2.10) 

PSHA4.1 Shop painting 

i) Surface preparation 

   Steelwork shall be degreased after fabrication, using an approved degreaser immediately 

followed by clean fresh water rinses, to obtain a water break-free surface.  

   Steelwork shall be thoroughly wire brushed to Grade ST3 of Standard SIS055900-1967 and the 

dust removed after degreasing to leave a smooth finish free of rust, scale, grease, welding slag 

or any substance deleterious to the final protective coating.  Rough welding shall be made 

smooth and all welding spatter removed. 

  ii) Primer 

   All welds, edges and corners shall be stripe coated with high build zinc phosphate primer (75 

microns) to a dry film thickness of 60-90 microns, prior to the full coat, within 4 hours after wire 

brushing and allowed to dry according to the manufacturers specification before overcoating. 
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   After the stripe coating one coat of high build zinc phosphate primer (75 microns) shall be applied 

by hand to provide a dry film thickness between 60 and 90 microns.   

 

 

 

PSHA4.2 Painting After Erection 

  i) Surface preparation 

   After erection all areas where the primer coat has been damaged shall be degreased, wire 

brushed and touched up with the primer as specified in PSHA 2.1.  Degreasing shall be carried 

out using a sugarsoap solution followed by clean fresh water rinses and painted immediately when 

the surface is dry. 

  ii) Intermediate (second) coat 

   An intermediate coat of a universal / general purpose alkyd undercoat shall be applied to a dry 

film thickness between 25 and 35 microns within the manufacturers specified overcoating time 

(generally 24 hours after, but within one month after application of the primer).  After this time the 

surface shall be degreased and lightly abraded to a matt finish and the dust removed prior to 

painting.  The surface should be clean from grease and any trace of contaminants.  The colour of 

the undercoat shall be distinct from the colours of the primer and topcoat. 

  iii) Top Coat 

   One coat of recoatable polyurethane acrylic enamel shall be applied according to the 

manufacturers specified overcoating time (generally 24 to 96 hours after the application of the 

intermediate coat) to provide a dry film thickness of 25 to 30 microns.  The surface should be 

clean from grease and any trace of contaminants.  Degreasing shall be carried out using a 

sugarsoap solution followed by clean fresh water rinses and painted immediately when the 

surface is dry.  When the topcoat is applied after the manufacturers maximum recommended 

overcoating time (generally 96 hours) for the undercoat, the surface shall be degreased and lightly 

abraded to a matt finish and the dust removed prior to painting. 

PSL MEDIUM PRESSURE PIPELINES 

PSL1 WATER SUPPLY MAINS 

 The pipes to be used for pressure mains are as follows: 

 1. 63 mm and larger - Unplasticised Poly vinyl Chloride (uPVC), Fibre Cement (FC) 

 2. 50 mm and smaller - High density Polyethylene Type IV 

 Couplings for uPVC pipes to be watertight and be able to withstand the relevant test pressures, unless 

otherwise indicated.  uPVC pipe fittings shall be cast iron or aluminium. 

 Couplings for HDPE pipe fittings shall be compression fittings only. 

PSL2 MARKING OF ROUTE AND POSITION 

 The route and position of major supply mains shall be marked on the surface by Pipeline route markers as 

per the Drawings. 

PSL3 HANDLING AND RIGGING (Clause 4.1) 

PSL3.1 Transportation 
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 Fittings, specials and valves shall be protected during transportation and handling against damage caused 

by impact, dropping, etc. 

 

 

 

PSL3.2 Off-loading and storage 

 Pipes, fittings and specials shall at no time be laid, stacked or rolled directly onto the ground but shall be 

supported on suitable padded cradles or other approved material near each end of the pipe, fitting or 

special.  Particular care shall be taken where pipes with fitted couplings are handled or stacked to prevent 

any pressure on the couplings. 

PSL3.3 Inspection on delivery 

 The Engineer's Representative will thoroughly inspect all pipes, fittings and specials delivered to the site 

but his acceptance of same as being in good condition shall not relieve the Contractor of any of his 

obligations or responsibilities under this contract.  See also Clause PSA6.5 in this regard. 

 Materials rejected by the Engineer shall be removed from the site within 30 days and shall be replaced by 

other approved materials by the Contractor at his own expense. 

PSL4 STANDARD HYDRAULIC PIPE TEST (Clause 7.3) 

 Field test pressures shall be 1,5 times the recommended maximum working pressure for the class of pipe 

and/or valves, specials and fittings being tested. 

PSLB BEDDING (PIPES) 

PSLB1 BEDDING (Sub-Clause 3.3) 

PSLB1.2 Rigid Pipes 

 All steel, clay and concrete pipes shall be laid on a class C bedding as shown on Drawing LB-1 of SANS 

1200LB. 

PSLB1.3 Flexible pipes 

 UPVC and polyethylene pipes will be regarded as being flexible and shall be bedded as per Drawing LB-2 

of SANS 1200LB. 

PSLB2 MATERIAL NOT AVAILABLE FROM TRENCH EXCAVATION (Clause 3.4.2) 

 Bedding and selected fill materials shall be obtained from trench excavation, other necessary excavations 

or from borrow pits.  The engineer reserves the right to designate alternative sources.  He also reserves 

the right to make a ruling whether special efforts must be made to construct specifically separate bedding 

for pipes where the insitu material proved to be of poor quality. 

PSLB3 CLASS A BEDDING (Sub-Clause 5.2.1) 

 Concrete to be used in class A bedding to pipes shall be of grade 20/19. 

PSLB4 CONCRETE CASING TO PIPES (Sub-Clause 5.4) 

 Concrete to be used in the casing of pipes shall be of grade 20/19. 

PSLB5 TOLERANCE ON COMPACTION OF BEDDING MATERIAL 

 Degree of accuracy II shall prevail. 
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END OF SECTION 
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PARTICULAR SPECIFICATIONS 
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DAYWORK SCHEDULE 

Note:  This "Daywork Schedule" Form Part of Price Schedule 19:  "Dayworks" 

This Daywork Schedule shall be used for the valuation of any additional or substituted work which cannot conveniently 

be valued at the rates and prices submitted in the Schedule of Quantities. 

In respect of labour and materials used in the additional or substituted work not covered in the Daywork Schedule the 

Contractor shall be paid the actual cost plus the percentage allowance stated in the Appendix. 

The Bidder shall quote hereunder rates which shall apply for payment purposes if the Engineer orders additional or 

substituted work to be carried out on a daywork basis and shall therefore be in accordance with the requirements of  the 

General Conditions of Contract. 

1. LABOUR AND MATERIALS 

 Rates and prices entered in the Schedule shall be held to allow for the gross remuneration of the labour 
employed and the net cost of materials actually used and shall also include the percentage allowances stated 
in the Appendix to Form of BID. 

 

2. PLANT AND EQUIPMENT 

 The Bidders shall list all major items of plant and equipment to be used on the works and which may be required 

for use on dayworks.  The proposed hire rates for these items shall be entered against each type of machine, 

such rates to include for all relevant costs of plant hire inclusive of fuels and lubricants but exclusive of labour 

charges for the operators which will be paid for under sub-clause (1) above. 

 The rates for plant items not listed in the schedule will be the ruling plant hire rates, inclusive of fuels 

and lubricants but exclusive of labour charges for the operators, inclusive of a 7,5% handling charge.  It 

is therefore in the Bidders interest to ensure that the list is complete. 

 Should there be insufficient space on the pages provided, the Bidder shall add further pages as required. 

 THE RATES FOR THE PLANT AND EQUIPMENT MENTIONED IN THE SCHEDULE SHALL BE FILLED IN 

FOR THE ITEMS REQUESTED.  SHOULD AN ITEM BE OMITTED IT SHALL BE DEEMED TO HAVE BEEN 

INCLUDED IN THE OTHER DAYWORK RATES. 

A. PLANT AND EQUIPMENT 

 

ITEM DESCRIPTION NON WORKING RATE * OPERATING RATE PER 

  R c R c  

 Excavator      

 Crane      

 Dozer      

 Tiptruck      

 Watercart      

 Loader      
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ITEM DESCRIPTION NON WORKING RATE * OPERATING RATE PER 

  R c R c  

 Flat truck      

 Compressor and track rig      

 LDV      

 Compactor      

 Vibrating roller      

 Concrete mixer      

 Weldset      

 Test pump      

 Sideboom (pipelayer)      

 Grinder      

 Sewage Truck (5-15 m3)      

       

       

 

B. LABOUR 

DESIGNATION RATE 

Welder per hour   

Carpenters per hour   

Bricklayers per hour   

Steel Fixers per hour   

Pipe layers per hour   

Gangers per hour   

Plant Operators per hour   

Truck Drivers per hour   

Labour per hour   
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C. TRANSPORT 

DESIGNATION RATE 

Per cubic metre kilometre    

 

D. MATERIALS 

 

DESIGNATION RATE 

Cement per 50kg pocket delivered   

Concrete sand per m3 delivered   

Concrete Aggregate per m3 delivered   

Reinf. Steel, round, per ton mild delivered   

 per ton high tenstile delivered   

Reinf. Steel, fabric per ton delivered   

Bricks, stock per 1000 delivered   

Bricks, face per 1000 delivered   

 

* Only applicable on authority of the Engineer 

 

 

_________________________   __________________________  ______________ 

SIGNATURE OF BIDDER   NAME OF BIDDER    DATE 

 

 

________________________ 

COMPANY NAME 

 

DayworkSchedule.doc 

July 2001 
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SECTION 4.5 

 

 

 

COMMISSIONING AND COMPLETION CERTIFICATE 
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COMMISSIONING AND COMPLETION CERTIFICATE 
 

CONTRACTOR:  ____________________________________________ DATE ________________________ 

 

ORTDM ORDER NO. ______________________________________ 

 

ORTDM BID NO.   (Equip)  SK-8/3/1-38/2015/16 (Civil)   (M/E) 

 

Note:  Mark with a X where applicable. 

 

 
Purification 

Plant 
 Borehole  Booster Pump  Sewerage Works 

 Pipe Work  Valves  Diesel Engines  Electrical 

 

A. Report to Dept Head: 

 

 Name:  _______________________________  Signature:  _______________________ 

 

 Office Name:  _________________________  Date Visited: _______________________ 

 

B. Report to Satellite Office: 

 

 Name:  _______________________________  Signature:  _______________________ 

 

 Office Name:  _________________________  Date Visited: _______________________ 
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1. DETAIL: 

 

1.1 Area Name: _________________________ Village Name: _______________________________ 

1.2 Water Source No. H_______________________ Alternative No.

 _______________________________ 

1.3 Maintenance No. W_______________________ Serial No.

 _______________________________ 

1.4 Engine/Motor Type & Model and kW ________  Engine/Motor Type & Model and kW ______________ 

1.5 Pump Type:  ____________________________  Pump Model Name:  

____________________________ 

1.6 Pump Type:  ____________________________  Pump Model Name:  

____________________________ 

1.7 Recommended Yield (l/s):  _________________  Commissioning Yield (l/s):  ______________________ 

1.8 Recommended Pumping Time (hrs/day):  ______  Rising main (pipe) pressure (kPa/Bar):  

_____________ 

1.9 Pump/motor alignment ____________________  Pump/motor vibration test 

________________________ 

1.10 Scope of Work:  ___________________________________________________________________________ 

 _________________________________________________________________________________________ 

 

2. COMMISSIONING DONE BY:  ORTDM 

 Name Signature Date 
Contact 

Number 
Fax Cell No. 
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3. FAULT LIST 

3.1 _________________________________________________________________________________________ 

3.2 _________________________________________________________________________________________ 

3.3 _________________________________________________________________________________________ 

 

4. QUALITY ASSURANCE INSPECTION 

 Date inspected Inspectors name Signature 
Telephone 

number 
Cell No. 

4.1      

 

5. CONTRACTOR 

 Contractor Name Signature Date Contact Number 

5.1      

*Note:  Commissioning form:  Attached and submitted with the original invoice for payment 
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SECTION 2: PRICING SCHEDULE 

Pricing instructions: 
The bidder’s price offer shall be valid for 90 days from the closing date of this 

tender, or for such extended period as may be requested by the municipality and accepted by the bidder. 
The rates and prices submitted by the bidder must be entered into the pricing schedule above. 
No deviations from the pricing schedule will be permitted, except where indicated separately in the 
Schedule of Variations from Goods and Services. 
The bid price must be inclusive of VAT, where the bidder is a registered VAT vendor. 
VAT must be calculated at 15% in line with statutory amendments to the VAT rate. 
The prices will be escalated as per CPI index. 
Should there be a discrepancy between the total bid amount in the pricing schedule, and that in the form 
of offer; the price in the form of offer will take precedence. Where there is a discrepancy between the 
amount in figures and the amount in words, the amount in words will govern. 
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……………………………  ……………………… 

Name of bidder  Signature 

 
…………………………….            ……………………….. 

Bidder’s stamp                                                                                           Date 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Negotiations with successful bidders 
 

• Where the bid price submitted by a bidder is not market related, the municipality may not award the 

contract to that bidder, but may negotiate a market related price. 

• If a market related price cannot be negotiated with the bidder scoring the highest points, a market 

related price may be negotiated with the bidder scoring the second highest points, or the negotiation 

team may opt to cancel the tender. 

• If a market related price cannot be reached with the bidder scoring the second highest points, a 

market related price may be negotiated with the bidder scoring the third highest points, or the 

negotiation team may opt to cancel the tender. 

• If a market related price cannot be reached with the bidder scoring the third highest points, the tender 

must be cancelled. 
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SECTION 1 

 

 

 

PRICING SCHEDULES 
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INDEX – PRICE SCHEDULES 

SCHEDULE: 1 GENERAL (RATE ONLY)   

SCHEDULE : 2 SMALL DIAMETER WATER SUPPLY PIPELINES  

SCHEDULE : 3 ROADS TO WATER WORKS   

SCHEDULE : 4 SEWER WORKS   

SCHEDULE : 1 FILTER DRAINS: REPLACEMENT OF FILTER MEDIA   

SCHEDULE : 6 HANDRAILING   

SCHEDULE : 7 SEPTIC TANKS   

SCHEDULE : 8 CIRCULAR CONCRETE RESERVOIR   

SCHEDULE : 9 GABIONS AND PITCHING   

SCHEDULE : 1 SEGMENTED BLOCK PAVING & KERBING   

SCHEDULE : 11 SECURITY FENCING   

SCHEDULE : 12 PUMPHOUSE INSTALLATION FOR BOREHOLES   

SCHEDULE : 13 
PVC STORAGE TANK ON FLOOR, 3 METRE HIGH TANK STAND 

AND 6 METRE HIGH TANK STAND 
  

SCHEDULE: 14 
DAYWORKS (RATE ONLY) Refer to “Dayworks Schedule” section 

4.3:  Particular specification 
  

SUB SCHEDULE: 1 PALISADE FENCING   
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SCHEDULE 1   :   GENERAL(As and when scope is allocated)    Schedule 1:  

 

Item Description Unit Qty Rate Amount 

1.1 SUMS STATED PROVISIONALLY BY THE      

  ENGINEER     

  Provisional Sums     

1.1.1 For work to be executed (upon specific instruction     

  of the Engineer) by the Contractor and valued in     

  terms of the 'valuation of variations' clause in the     

  

conditions of contract (As and when scope is 

allocated) sum N/A N/A            N/A    

         

1.1.2 For work to be executed by a Nominated Sub-     

  Contractor sum N/A N/A            N/A    

         

1.1.3 Overheads, charges and profit on item 1.1.2 sum N/A N/A            N/A    

         

1.1.4 For work to be executed by a Nominated Emerg-     

  ing Sub-Contractor which is to be employed under     

  this programme sum N/A N/A            N/A    

         

1.1.1 Overheads, charges and profit on item 1.1.4 for     

  assisting, training, co-ordinating and supervision     

 of a Nominated Emerging Sub-Contractor which     

 is to be employed under this programme sum N/A N/A            N/A    

    

 

 

1.1.6 For work to be executed by a nominated Engineer sum N/A N/A            N/A    

   

    

1.1.7 Overheads, charges and profit on item 1.1.6  sum N/A N/A            N/A    

       

1.1.8 

Payment to Eskom in respect of electrical connection 

fees- sum N/A N/A            N/A    
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Item Description Unit Qty Rate Amount 

       

1.1.9 Overheads, charges and profit on item 1.1.6 sum N/A N/A            N/A    

         

1.2 PRIME COST ITEMS     

1.2.1 Prime cost of goods or materials to be supplied to     

  the site of the Works upon specific instruction of sum N/A N/A            N/A    

  the Engineer sum N/A N/A            N/A    

1.2.2 Overheads, charges and profit on item 1.2.1 sum N/A N/A            N/A    

         

         

1.2.3 Specialist Contractors sum N/A N/A            N/A    

         

1.2.4 Overheads, charges and profit on item 1.2.3 sum N/A N/A            N/A    

  TOTAL SCHEDULE 1 CARRIED FORWARD TO SUMMARY  

R 
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SCHEDULE 2   :   SMALL DIAMETER CLEARWATER SUPPLY PIPELINES   Schedule 3 

 

Item No. Description Unit Qty Rate Amount 

      

3. SMALL DIAMETER CLEARWATER SUPPLY 

PIPELINES 

    

      

3.1 EARTHWORKS (Pipe trenches)     

      

3.1.1 SITE CLEARANCE     

 (a) Clear vegetation and trees of girth up to 1 m m2 1 R R 

 (b) Clear trees of girth over 1 m no 1 R R 

 (c) Remove topsoil (11 mm depth) m2 1 R R 

      

      

3.1.2 EXCAVATION     

      

3.1.2.1 Excavation in all materials for trenches for 1 mm nominal 

diameter pipes and smaller.  Rates include backfill, 

compact and disposal of surplus and unsuitable material. 

    

 (a) Up to 1,1 m deep m 1 R R 

 (b) Over 1,1 m up to 2,1 m deep (Provisional) m 1 R R 

      

3.1.2.2 Extra-over item for 3.1.2.1     

 (a) Intermediate excavation (Prov.) m3 1 R R 

 (b) Hard rock excavation (Prov.) m3 1 R R 

      

3.1.2.3 Excavate and disposal of unsuitable material from trench 

bottom (Prov.) 

m3 1 R R 

      

3.1.2.4 Import backfill material from designated borrow pits (Prov.) m3 1 R R 

      

3.1.2.5 Opening up and closing down of designated borrow pit ha 1 R R 
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Item No. Description Unit Qty Rate Amount 

      

3.1.2.6 Compaction in road reserve m3 1 R R 

      

3.1.2.7 Overhaul     

 (a) Limited overhaul (0,1 to 1,0 km) (Prov.) m3 1 R R 

 (b) Long overhaul (Prov.) m3/km 1 R R 

      

3.1.2.8 Shore trench opposite structure or service m 1 R R 

      

3.1.2.9 Existing services that intersect or adjoin a pipe trench     

 (a) Services that intersect a trench no 1 R R 

 (b) Services that adjoin a trench m 1 R R 

      

3.1.2.1 Reinstate road surfaces complete with all courses     

 (a) Gravel on shoulders m2 1 R R 

 (b) Asphalt of thickness 40 mm in parking area m2 1 R R 

 (c) Asphalt of thickness 40 mm in roadway m2 1 R R 

3.2 BEDDING (pipes)     

3.2.1 Supply only of bedding by importation     

3.2.2.1 From other necessary excavations (Prov.)     

 (a) Selected granular material m3 1 R R 

 (b) Selected fill material m3 1 R R 

3.2.2.2 From borrow pits (Prov.)     

 (a) Selected granular material m3 1 R R 

 (b) Selected fill material m3 1 R R 

 

 

 

 

                                                                                SUBTOTAL CARRIED FORWARD R 

                                                                                                  BROUGHT FORWARD R 
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Item No. Description Unit Qty Rate Amount 

      

3.2.2.3 From commercial sources (Prov.)     

 (a) Selected granular material m3 1 R R 

 (b) Selected fill material m3 1 R R 

3.2.3 Concrete bedding cradle class 1/19 m3 1 R R 

3.2.4 Encasing of pipes in concrete class 1/19 m3 1 R R 

3.2.1 Overhaul of material for bedding cradle and selected fill 

blanket (Prov.) 

m3/km 1 R R 

3.3 MEDIUM PRESSURE PIPELINES     

3.3.1 uPVC Pressure Pipes     

3.3.1.1 Supply, lay, bed and test the following uPVC pressure 

pipes (conforming with SABS 946 Part 1 specifications) in 

6m lengths, each pipe fitted at one end with socket for 

Mechanical jointing, in the following diameters: 

    

 (a)    500 mm dia class 16 m 1 R R 

 (b) 500 mm dia class 12 m 1 R R 

 ©        400 mm dia Class 16 m 1 R R 

 (d) 400 mm dia Class 12 m 1 R R 

 (e) 350 mm dia Class 16 m 1 R R 

 (f) 350 mm dia Class 12 m 1 R R 

 (g) 300 mm dia Class 16 m 1 R R 

 (j) 300 mm dia Class 12 m 1 R R 

 (k) 200 mm dia Class 12 m 1 R R 

 (l) 200 mm dia Class 12 m 1 R R 

 (m) 160 mm dia Class 16 m 1 R R 

 (n) 160 mm dia Class 12 m 1 R R 

 (o) 110 mm dia Class 12 m 1 R R 

 (p) 110 mm dia Class 16 m 1 R R 

 (q) 90 mm dia Class 12 m 1 R R 

 (r) 90 mm dia Class 16 m 1 R R 

 (s) 75 mm dia Class 16 m 1 R R 

 (t) 75 mm dia Class 12 m 1 R R 

 (u) 63 mm dia Class 16 m 1 R R 
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Item No. Description Unit Qty Rate Amount 

 (v) 63 mm dia Class 16 m 1 R R 

 (w) 50 mm dia Class 12 m 1 R R 

 (x) 50 mm dia Class 16 m 1 R R 

 (y) 40 mm dia Class 16 m 1 R R 

 (z) 40 mm dia Class 12 m 1 R R 

 (aa) 32 mm dia Class 16 m 1 R R 

 (ab) 32 mm dia Class 16 m 1 R R 

 (ac) 25 mm dia Class 12 m 1 R R 

 (ad) 25 mm dia Class 16 m 1 R R 

3.3.1.2 Extra-over item 3.3.1 for the supply, laying and bedding of 

specials complete with couplings.   

no 1 R R 

 Note:  Fittings to be suitable for coupling directly 

(mechanically) onto pipes.  Each fitting socketed for 

mechanical jointing.  Fitting for PVC class 16; or cast iron 

or epoxy-painted steel. 

    

 

 

 

 

 

 

 

 

 

 

 

 

     

  

 

 

    

      

 SUBTOTAL CARRIED FORWARD R 

 BROUGHT FORWARD R 
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Item No. Description Unit Qty Rate Amount 

      

3.3.3 HDPe PIPES     

3.3.3.1 Supply, lay, bed and test the following HDPe type IV pipes 

(conforming to SABS 133 - Part 2:  1982 amended 1994), 

in the following diameters and class. 

    

 (c) 71 DN Class 1 m 1 R R 

 (d) 63 DN Class 16 m 1 R R 

 (e) 63 DN Class 12 m 1 R R 

 (f) 63 DN Class 1 m 1 R R 

 (g) 1 DN Class 16 m 1 R R 

 (h) 1 DN Class 12 m 1 R R 

 (i) 1 DN Class 1 m 1 R R 

 (j) 40 DN Class 16 m 1 R R 

 (k) 40 DN Class 12 m 1 R R 

 (l) 40 DN Class 1 m 1 R R 

 (m) 32 DN Class 16 m 1 R R 

 (n) 32 DN Class 12 m 1 R R 

 (o) 32 DN Class 1 m 1 R R 

 (p) 21 DN Class 16 m 1 R R 

 (q) 21 DN Class 12 m 1 R R 

 (r) 21 DN Class 1 m 1 R R 

 (s) 1 DN Class 16 m 1 R R 

 (t) 1 DN Class 12 m 1 R R 

 (u) 1 DN Class 1 m 1 R R 

      

3.3.3.2 Extra-over item 3.3.3.1 for supply, laying and bedding of 

compression fittings for use with HDPe Type IV pipes. 

    

      

3.3.3.2.1 Coupling no 1 R R 
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Item No. Description Unit Qty Rate Amount 

3.4 VALVES - Supply     

3.4.1 Gate valves     

 Gate valves, waterworks pattern in compliance with SABS 

664, flanged, drilled to SABS 1123 table 1600/3, with 

resilient, rubberised metal gate, cap top, plan thrust collar, 

non-rising spindle, clockwise closing. 

    

 (a) 1 DN no 1 R R 

 (b) 21 DN no 1 R R 

 (c) 1 DN no 1 R R 

 (d) 11 DN no 1 R R 

 (e) 1 DN no 1 R R 

 (f) 80 DN no 1 R R 

 (g) 61 DN no 1 R R 

 (h) 1 DN no 1 R R 

      

3.4.2 Single orifice air valve (21 DN) installation, complete with 

chamber, but excluding the in-line tee-piece 

no 1 R R 

3.4.3 Double purpose air valve (1 DN) installation, complete, 

with chamber but excluding the in-line-tee-piece 

no 1 R R 

3.4.4 Single standpipe installation, complete with in-situ 

constructed concrete trough but excluding the mainline 

saddle. 

no 1 R R 

3.4.1 Double standpipe installation, complete with in-situ 

constructed concrete trough, but excluding the mainline 

saddle 

no 1 R R 

      

3.4.6 Domestic draw-off with double outlet, complete with in-situ 

constructed concrete trough but excluding the mainline 

saddle. 

no 1 R R 

 

 

 

 

 

 

 

                                                                               SUBTOTAL CARRIED FORWARD R 
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Item No. Description Unit Qty Rate Amount 

                                                                                                 BROUGHT FORWARD R 

3.1 ANCHOR/THRUST BLOCKS AND PEDESTALS     

      

3.1.1 Concrete thrust block in the following sizes:     

 (a) Concrete volume < 0,4 m3 no 1 R R 

 (b) Concrete volume 0,4 to 0,19 m3 no 1 R R 

 (c) Concrete volume 0,6 to 0,79 m3 no 1 R R 

 (d) Concrete volume 0,8 to 0,99 m3 no 1 R R 

 (e) Concrete volume 1,0 to 1,19 m3 no 1 R R 

 (f) Concrete volume 1,2 to 1,39 m3 no 1 R R 

 (g) Concrete volume 1,4 to 1,6 m3 no 1 R R 

      

3.1.2 Pipeline marker  no 1 R R 

      

3.6 SPECIAL WRAPPING     

      

 Wrapping of buried steel pipelines and connections with 

petrolatum mastic and impregnated tape in an over-the-

trench operation, for the following pipe diameters: 

    

      

 (a) 1 DN m 1 R R 

 (b) 21 DN m 1 R R 

 (c) 1 DN m 1 R R 

 (d) 11 DN m 1 R R 

 (e) 1 DN m 1 R R 

 (f) 80 DN m 1 R R 

 (g) 61 DN m 1 R R 

 (h) 1 DN m 1 R R 
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Item No. Description Unit Qty Rate Amount 

      

3.7 MARK-UP RATES     

3.7.1      

      

3.7.2 (a) Percentage mark-up on rates listed on term 

contracts. 

% 1 %  

 (b) Percentage mark-up on items approved by the 

client or his representative with attached invoices 

for material used. 

% 1 %  

      

3.8 Tip trucks     

 (a) 6 m3 h 1 R R 

 (b) 1 m3 h 1 R R 

      

3.9 Flat bed trucks     

 (a)  1t km 1 R R 

 (b)  7t km 1 R R 

      

3.1 LDV     

 (a)  2 x 4WD km 1 R R 

 (b)  4 x 4WD km 1 R R 

      

 TOTAL FOR SCHEDULE 3 CARRIED TO SUMMARY  R 
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SCHEDULE 3   :   ROADS TO PURIFICATION WORKS 

   

Schedule 3 

 

Item No Description Unit Qty Rate Amount 

       

7. ROADS TO PURIFICATION WORKS AND THE SUPPLY 

OF ALL MATERIAL 

    

 Note: Haulage up to 0.1km is considered free-haul.     

       

7.1 SITE CLEARANCE     

      

7.1.1 Clear and Grub ha 1 R R 

       

7.1.2 Remove and grub large trees and stumps of girth:     

       

 a) over 1m and up to and including 2m no 1 R R 

       

 b) over 2m and up to and including 3m no 1 R R 

       

7.1.3 Reclear surfaces (only on instructions from the     

 Engineer) ha 1 R R 

       

7.1.4 Take down existing fences     

 a) Stockproof fence km 1 R R 

       

 b) Security fence km 1 R R 

       

7.1.1 Transport materials and debris to unspecified sites     

 and dump. m³.km 1 R R 

       

       

7.1.6 Remove topsoil to nominal depth of 11mm and     

 stockpile. m³ 1 R R 
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Item No Description Unit Qty Rate Amount 

       

       

7.2 BULK EARTHWORKS     

      

7.2.1 Bulk Excavation     

 a) Excavate in all materials and use for      

  embankment or backfill compacted to 90%     

  modified AASHTO density or dispose, as     

  ordered. m³ 1 R R 

       

 b) Extra-over item 7.2.1 for :     

  i)  Intermediate excavation m³ 1 R R 

       

  ii)  Hard rock excavation m³ 1 R R 

       

  iii) Boulder excavation, Class A m³ 1 R R 

       

  iv)  Boulder excavation, Class B m³ 1 R R 

       

7.2.2 Importing of Materials     

 a) Extra-over for importation of materials from     

  borrow pits. m³ 1 R R 

       

 b) Opening up and closing down of designated     

  borrow pit (1ha) sum - R R 

       

 c) Dealing with overburden m³ 1 R R 

      

 SUBTOTAL CARRIED FORWARD     R 
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Item No Description Unit Qty Rate Amount 

 BROUGHT FORWARD    R 

      

7.2.3 Overhaul     

 a) Limited overhaul m³ 1 R R 

       

 b) Long overhaul m³.km 1 R R 

       

7.2.4 Shaping     

 Shape and compact to 90% modified AASHTO     

 density, existing 6m wide roads, complete with     

 side drains. km 1 R R 

       

7.2.1 Mitre Drains     

 Construct mitre drains, each 1m long and 4m     

 wide no 1 R R 

       

       

7.3 EARTHWORKS (Roads, Subgrade)     

      

7.3.1 Preparation of Site     

 a) Stripping and removal of topsoil to 11mm      

  depth, stockpiling and maintaining m³ 1 R R 

       

 b) Strip and remove 11mm layer, haul and     

  spread topsoil in borrow pits. m³ 1 R R 

       

7.3.2 Treatment of Roadbed     

 a) Road-bed preparation and compaction of     

  material to :     

  i)  min of 90% MOD AASHTO density to a     

  depth of 11mm m³ 1 R R 
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Item No Description Unit Qty Rate Amount 

       

  ii)  min. of 93% MOD AASHTO density to a     

  depth of 11mm m³ 1 R R 

       

  iii)  min. of 91% MOD AASHTO density to a     

  depth of 11mm  m³ 1 R R 

       

 b) In-place treatment of road-bed in interme-     

  diate or hard rock material by :     

  i)  Ripping m³ 1 R R 

       

  ii)  Blasting m³ 1 R R 

       

7.3.3 Cut to Fill     

 a) Cut to fill and compact to 90% of MOD     

  AASHTO density m³ 1 R R 

       

 b) Cut to fill and compact to 93% of MOD     

  AASHTO density m³ 1 R R 

7.3.4 Borrow to Fill     

 a) Borrow to fill and compact to 90% of MOD     

  AASHTO density. m³ 1 R R 

 b) Borrow to fill and compact to 93% of MOD     

  AASHTO density m³ 1 R R 

 c) Borrow to fill and compact to 91% of MOD     

  AASHTO density m³ 1 R R 

 

       

  SUBTOTAL CARRIED FORWARD    R 
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Item No Description Unit Qty Rate Amount 

      

 BROUGHT FORWARD    R 

      

7.3.1 Selected Layer     

 a) Selected layer compacted to 93% of MOD     

  AASHTO density m³ 1 R R 

       

 b) Selected gravel wearing course compacted     

  to 91% of MOD AASHTO density. m³ 1 R R 

       

7.3.6 Excavating and Breaking Down Material     

 Extra over items 7.3.3, 7.3.4 and 7.3.1 for      

 excavating and breaking down material in :     

 a) intermediate excavation m³ 1 R R 

       

 b) Hard excavation m³ 1 R R 

       

 c) Boulder excavation Class A m³ 1 R R 

       

 d) Boulder excavation Class B m³ 1 R R 

       

7.3.7 Cut to Spoil or Stockpile From :     

 a) Soft excavation m³ 1 R R 

       

 b) Intermediate excavation m³ 1 R R 

       

 c) Hard excavation m³ 1 R R 

       

 d) Boulder excavation Class A m³ 1 R R 

       

 e) Boulder excavation  Class B m³ 1 R R 
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Item No Description Unit Qty Rate Amount 

       

7.3.8 Removal of Oversize Material m³ 1 R R 

       

7.3.9 Overbreak of Excavation in :     

 a) Intermediate excavation m³ 1 R R 

       

 b) Hard excavation m³ 1 R R 

       

 c) Boulder excavation Class A m³ 1 R R 

       

 d) Boulder excavation Class B m³ 1 R R 

       

7.3.1 Materials Bladed to Window m³ 1 R R 

       

7.3.11 Stockpile     

 Extra over items 7.3.1, 7.3.3, 7.3.4 or 7.3.1 for     

 temporary stockpiling of material m³ 1 R R 

      

7.3.12 Overhaul     

 Extra over items 7.3.1, 7.3.3, 7.3.4, 7.3.1, 7.3.7,     

 7.3.8 or 7.3.11 for haulage beyond the 0.1km     

 freehaul distance. m³.km 1 R R 

       

7.3.13 Surface Finishes     

 a) Topsoiling m² 1 R R 

       

7.3.14 Mounds, Channels and Mitre Banks     

 Construct catchwater mounds, channels and      

 mitre banks. m³ 1 R R 

       

 

SUBTOTAL CARRIED FORWARD 

   R 
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Item No Description Unit Qty Rate Amount 

       

 BROUGHT FORWARD    R 

      

7.3.11 Chemical stabilization extra over unstabilized     

 compacted layers :     

 a) Gravel sub-base course (11mm thick) m³ 1 R R 

       

 b) Gravel base course (11mm thick) m³ 1 R R 

       

7.3.16 Chemical Stabilizing Agent :     

 a) Ordinary Portland Cement t 1 R R 

       

 b) Portland blast furnace cement t 1 R R 

       

7.3.17 Provision and application of water for curing kl 1 R R 

       

7.4 DRAINS     

      

7.4.1 Excavation for Open Drains     

 a) Excavate in soft material in the depth range     

  0 m up to 1.1m below surface level m³ 1 R R 

       

 b) Extra-over sub-item 7.4.1a) for excavation in:     

  i)  Intermediate material m³ 1 R R 

       

  ii)  Hard rock m³ 1 R R 

       

7.4.2 Excavation for Subsoil Drainage Systems     

 a) Excavate in soft material within the following     

  depth ranges below surface level :     

  i)  0m up to 1.1m m³ 1 R R 
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  ii)  Exceeding 1.1m and up to 2.1m m³ 1 R R 

       

  iii)  Exceeding 2.1m and up to 3.1m m³ 1 R R 

       

 b) Extra-over sub-item 7.4.2 (a) for excavation in:     

  i)  Intermediate material m³ 1 R R 

       

  ii)  Hard rock m³ 1 R R 

7.4.3 Permeable material in subsoil drainage systems :     

 a) Coarse grade sand from approved natural     

  sources m³ 1 R R 

       

 b) Course aggregate     

  i)  19mm m³ 1 R R 

       

  ii) 40mm m³ 1 R R 

       

7.4.4 Synthetic fibre filter fabric, needle punched      

 (231 g / m²) m² 1 R R 

       

7.1 CONCRETE CULVERTS     

      

7.1.1 Earthworks     

 Restricted Excavation     

 a) Excavate for designated culverts in all      

  materials and use for fill material in depths     

  0 - 3m m³ 1 R R 

       

 b) Extra-over item 7.1.1 b) for excavation in :     

  i)  intermediate material m³ 1 R R 

  ii)  hard rock m³ 1 R R 

  SUBTOTAL CARRIED FORWARD    R 



ORTDM SCMU 29-25/26 - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO 
DISTRICT MUNICIPALITY FOR 36 MONTHS (6CE-7CE). 

 

108 
 

Item No Description Unit Qty Rate Amount 

      

 BROUGHT FORWARD    R 

      

7.6 STORMWATER DRAINAGE     

      

7.6.1 Supply and lay concrete pipe culverts on Class C     

 bedding     

 a) 600 dia 1D m 1 R R 

 b) 900 dia 1D m 1 R R 

 c) 1 01 dia 1D m 1 R R 

       

7.6.2 Supply and lay portal culverts of dimensions     

 900 x 41 mm, ribbed arch, Class C m 1 R R 

7.6.3 Concrete floor to End-Structure     

 i) Rough vertical plane m² 1 R R 

       

 ii) High-tensile welded mesh ref 391 m² 1 R R 

       

 iii) High-tensile steel bars t 1 R R 

       

 iv) Strength concrete class 21/19 m³ 1 R R 

       

7.6.4 Brickwork in end-Structure     

 Brickwork type NFX in the following wall thicknesses:    

 i) 21mm m² 1 R R 

 ii) 341mm m² 1 R R 

7.7 MARK-UP RATES     

7.7.1 Percentage mark-up on rates listed on term contracts % 1 %  

7.7.2 Percentage mark-up on items (with attached invoices)     

 approved by the Employer or his representative     

 for materials, (other than those set out in this list) used      

 in execution of work ordered by the Employer % 1              %  
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7.8 Tip trucks     

 (a) 6 m3  h 1 R R 

 (b) 1 m3  h 1 R R 

       

7.9 Flat bed trucks     

 (a) 1t  km 1 R R 

 (b) 7t  km 1 R R 

       

7.1 LDV      

 

(a) 2 x 

4WD  km 1 R R 

  

(b) 4 x 

4WD   km 1 R R 

       

 SUBTOTAL  R  

 TOTAL SCHEDULE 3 CARRIED FORWARD TO SUMMARY  R  
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SCHEDULE 4  :  SEWER WORKS    Schedule 4 

 

Item No. Description Unit Qty Rate Amount 

       

8. SEWERS AND THE SUPPLY OF ALL MATERIAL     

      

8.1.1 PIPELINE ROUTE CLEARANCE     

       

8.1.1.1 a) Clear vegetation and trees of girth up to 1m m 1 R R 

       

 b) Clear trees of girth over 1m up to 2m  no 1 R R 

       

        

8.1.2 EXCAVATION     

      

8.1.2.1 Excavation in all materials for trenches for 1 to     

 1mm DN sewer pipes, including for backfilling,     

 compaction and disposal of surplus or unsuitable     

 material, to the following depths :     

 a) up to 1,0m m 1 R R 

       

 b) over 1,0m up to 2,0m m 1 R R 

       

 c) over 2,0m up to 3,0m m 1 R R 

       

 d) over 3,0m up to 4,0m m 1 R R 

       

8.1.2.2 Extra-over item 8.1.2.1 for:     

 a) Intermediate excavation m3 1 R R 

       

 b) Hard rock excavation m3 1 R R 
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Item No. Description Unit Qty Rate Amount 

8.1.2.3 Excavate unsuitable material from trench bottom and     

 disposal thereof m3 1 R R 

       

8.1.2.4 Imported backfill materials from designated borrow pits m3 1 R R 

       

8.1.2.1 Opening and closing down of borrow pits of 1ha size sum -   

       

8.1.2.6. Compaction in road reserves m3 1 R R 

       

8.1.2.7 Overhaul     

 a) Short haul:  over 0,1km up to 1,0km m3 1 R R 

       

 b) Truck haul:  over 1km m3.km 1 R R 

       

8.1.2.8 Reinstate road surfaces     

 Asphalt surfacing of 40mm thickness in road crossing m2 1 R R 

       

8.1.2.9 Existing services that:     

 i) intersect a trench no 1 R R 

 ii) adjoin a trench m 1 R R 

        

8.1.3 PIPE BEDDING     

      

8.1.3.1 Provision of selected granular material for bedding     

 cradle class C, obtained from:     

 a) trench excavation m3 1 R R 

       

 b) borrow pits m3 1 R R 

  SUBTOTAL CARRIED FORWARD      R 
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  BROUGHT FORWARD      R 

8.1.3.2 Provision of selected fill material for blanket obtained     

 from:     

 a) trench excavation m3 1 R R 

 b) borrow pits  m3 1 R R 

8.1.3.3 Overhaul of imported material for bedding cradle and     

 selected fill blanket m3/.km 1 R R 

8.1.4 PIPE LAYING     

8.1.4.1 Supply, lay, joint and test maincore multi-layer Heavy duty 

300 Kpa sewer and drain pipes class 34 on Class C bedding 

110mm 

m 1 R R 

8.1.4.2 Supply, lay, joint and test maincore multi-layer Heavy duty 

300 Kpa sewer and drain pipes class 34 on Class C bedding 

160mm 

m 1 R R 

8.1.4.3 Supply, lay, joint and test maincore multi-layer Heavy duty 

200 Kpa sewer and drain pipes class 34 on Class C bedding 

250mm 

m 1 R R 

8.1.4.4 Supply, lay, joint and test maincore multi-layer Heavy duty 

300 Kpa sewer and drain pipes class 34 on Class C bedding 

250 mm 

m 1 R R 

8.1.4.5 Supply, lay, joint and test maincore multi-layer Heavy duty 

300 Kpa sewer and drain pipes class 34 on Class C bedding 

315 mm 

m 1 R R 

8.1.4.6 Supply, lay, joint and test maincore multi-layer Heavy duty 

300 Kpa sewer and drain pipes class 34 on Class C bedding 

355 mm 

m 1 R R 

8.1.4.7 Supply, lay, joint and test maincore multi-layer Heavy duty 

300 Kpa sewer and drain pipes class 34 on Class C bedding 

400 mm 

m 1 R R 

8.1.4.8 Supply, lay, joint and test maincore multi-layer Heavy duty 

300 Kpa sewer and drain pipes class 34 on Class C bedding 

500mm 

m 1 R R 

       

8.1.4.1 Extra-over items 8.1.4.1 to 8.1.4.4 for:     

 Cutting and trimming pipes to form closure pieces at     

 manholes in accordance with manufacturer's specifica    

 tions:     

 a) 1mm dia no 1 R R 
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Item No. Description Unit Qty Rate Amount 

       

 b) 11mm dia no 1 R R 

       

 c) 1 mm dia no 1 R R 

       

 d) 21 mm dia no 1 R R 

       

        

8.1.1 MANHOLES     

     

8.1.1.1 Construction of 1mm dia precast manholes including    

 concrete blinding layer, inlet and outlet pipes,  junctions,    

 tapers, channel sections in floor slab and step irons.     

 (Manhole covers, spacer rings, benching & channel-     

 ling measured separately).  For depths (measured     

 from top of cover slab to bottom of base) up to but     

 not exceeding:     

 a) 1,1m no 1 R R 

 b) 2,0m no 1 R R 

 c) 2,1m no 1 R R 

 d) 3,0m no 1 R R 

 e) 3,1m no 1 R R 

     

8.1.1.2 Extra-over item 8.1.1.1 for benching and forming channel-    

 ling in floors of manholes (using standard channels      

 in concrete) including steel float finishing (per each     

 complete manhole)     

 a) 1mm dia manholes no 1 R R 

       

 

  SUBTOTAL CARRIED FORWARD      R 
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  BROUGHT FORWARD      R 

      

8.1.1.3 Supply and install precast concrete spacer rings no 1 R R 

       

8.1.1.4 Supply and installation of concrete reducer slab and     

 concrete encased cast iron manhole cover and frame,    

 including two final coats of bituminous paint on comple-    

 tion.      

 a) With manhole cover and frame to SABS 118-1973    

  Type 4 no 1 R R 

       

 b) With manhole cover and frame to SABS 1294-     

  1973 Type 2A no 1 R R 

       

8.1.1.1 Supply and installation of precast concrete cover slab     

 with steel banded concrete lid according to SABS     

 1123-1981 no 1 R R 

       

8.1.1.6 Construction and testing of 1mm dia rodding eye     

 all to depths not exceeding 2,0m no 1 R R 

       

8.2 OXIDATION PONDS     

      

8.2.1 SITE CLEARANCE     

      

8.2.2.1 Clear and strip new oxidation pond site ha 1 R R 

8.2.2 BULK EXCAVATION     

       

8.2.2.1 a) Excavate in all materials and     

       

  i)  use in embankment fill compacted to 93%     
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       of MOD AASHTO density m³ 1 R R 

  ii)  spoil in designated area m³ 1 R R 

       

 b) Extra-over item 8.2.2.1(a) for:     

  i)  Intermediate excavation m³ 1 R R 

  ii)  Hard rock excavation m³ 1 R R 

       

 c) Preparation & compaction of in-situ material to     

  90% MOD AASHTO density m³ 1 R R 

       

 STRUCTURES AND OXIDATION PONDS     

8.2.3 RESTRICTED EXCAVATION     

       

8.2.3.1 a) Excavate for restricted foundations, footings and 

pipe trenches in all materials and use 

    

  for backfill or spoil m³ 1 R R 

 b) Excavate in all materials for apron slabs on     

  embankment slopes m³ 1 R R 

      

8.2.3.2 Extra excavation in all materials to provide working     

 Space around structures m³ 1 R R 

       

8.2.3.3 OVERHAUL TO ITEMS 8.2.2 AND 8.2.3     

       

 a) Short haul 1,0 - 2,0 km m³ 1 R R 

       

 b) Long overhaul m³.km 1 R R 

       

 

 

 

  SUBTOTAL CARRIED FORWARD      R 
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  BROUGHT FORWARD      R 

       

8.2.4 CONCRETE     

      

8.2.4.1 FORMWORK     

 (Mainly narrow widths from 1mm to 1mm)     

       

8.2.4.1.1 a) Smooth vertical formwork in inlet structure m² 1 R R 

       

 b) Smooth vertical formwork in outlet structure m² 1 R R 

       

 c) Smooth vertical formwork in spillway structures m² 1 R R 

       

 d) Smooth horizontal formwork in spillway structures m² 1 R R 

       

 e) Smooth vertical formwork in apron slab sides m² 1 R R 

       

8.2.4.2 REINFORCEMENT     

      

8.2.4.2.1 High-tensile welded mesh reference 391 m² 1 R R 

       

8.2.4.2.2 High-tensile steel reinforcement t 1 R R 

       

8.2.4.3 CONCRETE     

       

8.2.4.3.1 a) Strength concrete grade 1/19 in inlet and      

   outlet structures. m³ 1 R R 

       

 b) Strength concrete grade 1/19 in spillway      

  structures m³ 1 R R 
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 c) Strength concrete grade 1/19 in apron slabs m³ 1 R R 

       

 d) Strength concrete grade 11/19 in blinding      

   layers 1mm thick m² 1 R R 

       

8.2.4.3.2 Unformed surface finishes     

 a) Woodfloated finish on all unformed surfaces of      

  structures m² 1 R R 

       

 b) Woodfloated finish on apron slabs m² 1 R R 

 c) Steel floated finish m² 1 R R 

       

8.2.1 JOINTS     

 a) Contraction joints in apron slabs 11mm thick m 1 R R 

 b) Contraction joints in apron slabs 71mm thick m 1 R R 

       

8.2.6 BUILDING WORK     

      

8.2.6.1 Brickwork     

 11mm brickwork with FBS bricks including brickforce m² 1 R R 

8.2.6.2 21mm brickwork with FBS bricks including brickforce m² 1 R R 

       

8.2.6.3 21mm brickwork with FBS bricks both sides including    

 brickforce m² 1 R R 

       

8.2.6.4 11mm thick plaster coat m² 1 R R 

       

8.2.6.1 Damp proof course     

 371 micron waterproof sheeting in 21mm thick walls m 1 R R 

       

  SUBTOTAL CARRIED FORWARD      R 
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  BROUGHT FORWARD      R 

      

8.2.6.6 Door and Frame     

 Standard 811mmx132mm single panel steel     

 chawl door with 21mm frame complete no 1 R R 

       

8.2.6.7 Windows     

 Standard residential type NE1 window with 3mm      

 float glass complete no 1 R R 

       

8.2.6.8 Roof      

 Fibre cement roof sheeting (Modulit Pattern) complete     

 with rafters, fixing bolts and bird proofing closure m² 1 R R 

       

8.3 MARK-UP RATES     

      

8.3.1 Percentage mark-up on rates listed on term contracts %          1         %  

      

8.3.2 Percentage mark-up on items (with attached in-     

 voices) approved by the Employer or his representative     

 for materials, (other than those set out in this list) used     

 in execution of work ordered by the Employer %  1 %  

      

8.4 Tip trucks     

 (a) 6 m3  h 1 R R 

 (b) 1 m3  h 1 R R 

       

8.1 Flat bed trucks     

 (a) 1t  km 1 R R 

 (b) 7t  km 1 R R 
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8.6 LDV      

 (a) 2 x 4WD  km 1 R R 

  (b) 4 x 4WD   km 1 R R 

       

 SUBTOTAL  R  

 TOTAL SCHEDULE 4 CARRIED FORWARD TO SUMMARY  R  
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SCHEDULE 1   :   FILTER DRAINS (REPLACEMENT OF FILTER MEDIA)   SCHEDULE 1 

 

Item Description Unit Qty Rate Amount 

       

9. FILTER DRAINS AND THE SUPPLY OF ALL MATERIAL     

 Note : haulage up to 0.1km is considered free-haul)    

       

9.1 SITE CLEARANCE     

      

9.1.1 Clear and grub ha 1 R R 

       

9.1.2 Extra-over item 9.1.1 for cleaning specific sites:     

 a) Removal of debris and silt at inlets to     

  hydraulic structures and in filter beds m³ 1 R R 

       

 b) Clean out pipes with internal diameter: m³ 1 R R 

  i)  up to 11mm     

  ii)  exceeding 11mm up to 1mm m³ 1 R R 

  iii)  exceeding 1mm up to 600mm m³ 1 R R 

  iv)  exceeding 600mm  m³ 1 R R 

       

 c) Remove unsuitable filter media from filters     

  and dispose within the free-haul distance m³ 1 R R 

       

 d) Remove existing filter media and store each     

  grading (max. 4) separately m³ 1 R R 

       

9.1.3 Remove and grub large trees and stumps of girth:     

 a) over 1m and up to and including 2m no 1 R R 

 b) over 2m and up to and including 3m no 1 R R 

       

9.1.4 Reclear surfaces (only on instructions from the Engineer) ha 1 R R 
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9.1.1 Take down existing fences:     

 a) stockproof fence km 1 R R 

 b) security fence km 3 R R 

       

9.1.6 Dismantle and remove pipelines with internal diameter:     

 a) up to 11mm m 1 R R 

       

 b) exceeding 11mm up to 1mm m 1 R R 

       

 c) exceeding 1mm up to 600mm m 1 R R 

       

 d) exceeding 600mm up to 1mm m 1 R R 

       

9.1.7 Demolish and remove structures and dismantle steelwork     

 a) Break out and remove second stage concrete    

  (class 1 Mpa) m³ 1 R R 

 b) Break out and remove defective first stage     

   concrete (class 21 Mpa)     

  i)  unreinforced m³ 1 R R 

       

  ii)  reinforced m³ 1 R R 

       

 c) Break out and remove filter pipe laterals and     

  nozzles including concrete (1Mpa)     

  encasement     

       

  i)  Layer thickness 1mm m³ 1 R R 

  ii)  Layer thickness 1mm m³ 1 R R 

       

 SUBTOTAL CARRIED FORWARD      R 
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 BROUGHT FORWARD      R 

      

  ii)  Layer thickness 1mm m³ 1 R R 

       

 d) Demolish concrete structures:     

  i)  unreinforced m³ 1 R R 

       

  ii)  reinforced m³ 1 R R 

       

 e) Extra-over items 9.1.7 (a), (b) and ( c) for     

  cleaning the surfaces of filter floors, walls     

  and collector channels of dust, grit and water m² 1 R R 

       

9.1.8 Transport materials and debris to unspecified sites    

 and dump m³.km 1 R R 

       

9.1.9 Remove topsoil to nominal depth of 11mm and     

 stockpile m³ 1 R R 

       

9.2 EARTHWORKS : PIPE TRENCHES     

       

9.2.1 EXCAVATION     

      

9.2.1.1 Excavation in all materials for trenches for 1mm     

 diameter pipes and smaller.  Rates nominal include     

 backfill, compact and dispose of surplus material.     

       

 a) Up to 1,1m deep m 1 R R 

       

 b) Over 1,1m up to 2,1m deep  m 1 R R 
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9.2.1.2 Extra-over item for 9.2.1.1     

 a) Intermediate excavation m³ 1 R R 

 b) Hard rock excavation m³ 1 R R 

       

9.2.1.3 Excavate and dispose of unsuitable material from     

 trench bottom m³ 1 R R 

       

9.2.1.4 Import backfill material from designated borrow pits m³ 1 R R 

       

9.2.1.1 Opening up and closing down of designated borrow pit ha 1 R R 

      

9.2.1.6 Compaction in road reserve m³ 1 R R 

      

9.2.1.7 Overhaul     

 a) Limited overhaul (0,1 to 1,0km)  m³ 1 R R 

 b) Long overhaul m³.km 1 R R 

       

9.2.1.8 Shore trench opposite structure or service m 1 R R 

       

9.2.1.9 Existing services that intersect or adjoin a pipe trench     

      

 a) Services that intersect a trench no 1 R R 

 b) Services that adjoin a trench m 1 R R 

       

9.2.1.1 Reinstate road surfaces complete with all courses     

       

 a) Gravel on shoulders m² 1 R R 

 b) Asphalt of thickness 40mm in parking area m² 1 R R 

 c) Asphalt of thickness 40mm in roadway m² 1 R R 

       

 SUBTOTAL CARRIED FORWARD     R  
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Item Description Unit Qty Rate Amount 

      

 BROUGHT FORWARD      R 

       

9.2.2 BEDDING  (Pipes)     

      

9.2.2.1 Provision of bedding from trench excavation:     

       

9.2.2.1 a) Selected granular material m³ 1 R R 

 b) Selected fill material m³ 1 R R 

       

9.2.2.2 Supply only of bedding by importation     

9.2.2.2.1 From other necessary excavations      

 a) Selected granular material m³ 1 R R 

 b) Selected fill material m³ 1 R R 

       

9.2.2.2.2 From borrow pits     

 a) Selected granular material m³ 1 R R 

 b) Selected fill material m³ 1 R R 

       

9.2.2.2.3 From commercial sources      

 a) Selected granular material m³ 1 R R 

 b) Selected fill material m³ 1 R R 

       

9.2.2.2.4 Concrete bedding cradle class 1/19 m³ 1 R R 

       

9.2.2.2.1 Encasing of pipes in concrete class 1/19 m³ 1 R R 

       

9.2.2.2.6 Overhaul of material for bedding cradle and     

 selected fill blanket m³.km 1 R R 
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Item Description Unit Qty Rate Amount 

9.3 MEDIUM PRESSURE PIPELINES     

      

9.3.1 uPVC Pressure Pipes     

      

9.3.1.1 Supply and install uPVC pipe pieces, solvent welded      

 joints, in the following diameters:     

       

 a) 110mm dia Class 16 m 1 R R 

 b) 160mm dia Class 16 m 1 R R 

 c) 140mm dia Class 16 m 1 R R 

 d) 121mm dia Class 16 m 1 R R 

 e) 200mm dia Class 16 m 1 R R 

       

9.3.2 uPVC pressure pipe fittings (class 16), solvent welded     

 joints:     

       

9.3.2.1 End caps     

 a) 110mm dia no 1 R R 

 b) 160mm dia no 1 R R 

 c) 140mm dia no 1 R R 

 d) 125mm dia no 1 R R 

 e) 200mm dia no 1 R R 

9.3.2.2 Tees     

 a) 110mm dia no 1 R R 

 b) 160mm dia no 1 R R 

 c) 140mm dia no 1 R R 

 d) 125mm dia no 1 R R 

      

 

 

 SUBTOTAL CARRIED FORWARD     R  
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Item Description Unit Qty Rate Amount 

      

 BROUGHT FORWARD      R 

       

9.4 STRUCTURAL CONCRETE     

      

9.4.1 FORMWORK     

      

9.4.1.1 Smooth vertical formwork m² 1 R R 

       

9.4.1.2 Smooth horizontal formwork m² 1 R R 

       

9.4.1.3 Special smooth, repaired and rubbed m² 1 R R 

       

9.4.2 REINFORCEMENT     

      

9.4.2.1 Steel bars     

 a) mild steel t 1 R R 

 b) high tensile steel t 1 R R 

       

9.4.2.2 High tensile welded mesh     

 a) ref. 391 m² 1 R R 

       

 b) ref. 241 m² 1 R R 

       

 c) ref.193 m² 1 R R 

       

9.4.3 CONCRETE     

      

9.4.3.1 Prescribed mix 1:3 cementitious grout m³ 1 R R 
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9.4.3.2 Blinding layer in 1mm thick concrete class 11/19 m³ 1 R R 

       

9.4.3.3 Strength concrete     

       

 a) Class 11/6, 7 m³ 1 R R 

 b) Class 11/13 m³ 1 R R 

 c) Class 11/19 m³ 1 R R 

 d) Class 1/13 m³ 1 R R 

 e) Class 1/19 m³ 1 R R 

 f) Class 21/19 m³ 1 R R 

 g) Class 1/19 m³ 1 R R 

 h) Class 1 non-shrink cementitious grout m³ 1 R R 

       

9.4.3.4 Extra-over item 9.4.3.3 for application to existing     

 concrete surface prior to concrete pour of:     

       

 a) latex bonding agent m² 1 R R 

 b) epoxy wet-to-dry bonding agent m² 1 R R 

       

9.4.3.1 Unformed surface finishes:     

       

 a) wood floated finish m² 1 R R 

 b) steel floated finish m² 1 R R 

       

9.4.3.6 Manufacture and install precast elements     

      

 a) Fibre-cement cover plates 1 x 111 x 16mm    

  thick, installed between filter pipe laterals no 1 R R 

      

 

 SUBTOTAL CARRIED FORWARD     R  
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Item Description Unit Qty Rate Amount 

      

 BROUGHT FORWARD      R 

       

9.4.3.7 Miscellaneous metal work     

 Supply, deliver and install:     

 a) 12 dia stainless steel anchor bolts     

  i)  110mm long no 1 R R 

  ii)  260mm long no 1 R R 

  iii)  300mm long no 1 R R 

 b) Stainless steel flat bar of cross section      

  1mm x 1mm     

       

  i)  110mm long no 1 R R 

       

  ii)  200mm long no 1 R R 

       

  iii)  300mm long no 1 R R 

       

  iv)  350mm long no 1 R R 

       

9.1 FILTER MEDIA     

 (Note : all materials measured nett as installed     

 in final position).     

 Supply, deliver, install and wash the following     

 graded filter media:     

 a) 6 - 12mm graded stone m³ 1 R R 

       

 b) 2.36 - 4.71mm graded grit m³ 1 R R 

       

 c) 0.6 - 1.18mm graded silica sand m³ 1 R R 
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 d) 1.2 - 2.4mm graded anthracite m³ 1 R R 

9.6 GEOTEXTILE     

9.6.1 Supply and install non-woven, needle punched     

 geotextile filter fabric of the following class:     

 a) 21 g/m² m² 1 R R 

 b) 270 g/m² m² 1 R R 

 c) 240 g/m² m² 1 R R 

       

9.7 CLEAN CRUSHED ROCK     

9.7.1 Supply and install the following clean crushed rock     

 as natural permeable material in subsurface      

 drainage system:     

 a) 13.2mm m³ 1 R R 

       

 b) 19mm m³ 1 R R 

       

 c) 21mm m³ 1 R R 

       

 d) 38mm m³ 1 R R 

       

9.8 MARK-UP RATES     

9.8.1 Percentage mark-up on rates listed on term contracts % 1         %  

       

9.8.2 Percentage mark-up on items (with attached in-     

 voices) approved by the Employer or his represen-     

 tative for materials, (other than those set out in     

 this list) used in execution of work ordered by the     

 Employer % 1 %  

      

 SUBTOTAL CARRIED FORWARD     R  
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 BROUGHT FORWARD      R 

      

9.9 Tip trucks     

 (a) 6 m3  h 1 R R 

 (b) 1 m3  h 1 R R 

       

9.1 Flat bed trucks     

 (a) 1t  km 1 R R 

 (b) 7t  km 1 R R 

       

9.11 LDV      

 (a) 2 x 4WD  km 1 R R 

  (b) 4 x 4WD   km 1 R R 

       

       

 SUBTOTAL  R  

 TOTAL SCHEDULE 1 CARRIED FORWARD TO SUMMARY  R  
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SCHEDULE 6   :   HANDRAILING    Schedule 6 

 

Item No Description Unit Qty Rate Amount 

       

1. HANDRAILING AND THE SUPPLY OF ALL MATERIAL     

      

1.1 Hot dip galvanised Mono type tubular handrailing     

 system according to SABS 014, for the complete     

 installation, comprising the following components:     

       

 a) Tubular handrailing     

  Min 33mm OD x 2,1mm thick x 1 Mpa     

  (min) yield stress steel knee and top rails m 1 R R 

       

 b) Stanchions     

  Min 42mm OD x 3,0mm thick x 1 Mpa     

  (min) yield stress steel spaced at a max of      

  1,8m centres for the following types:     

       

  i)   LS90 no 1 R R 

       

  ii)   ST90 no 1 R R 

       

  iii)  SS90 no 1 R R 

       

  iv)  T90 no 1 R R 

       

  v)   S90 no 1 R R 

       

  vi)   P90 no 1 R R 

       

  vii)  SP40 no 1 R R 
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  viii)  SP41 no 1 R R 

       

  ix)   T40 no 1 R R 

       

  x)   T41 no 1 R R 

       

  xi)   S40R no 1 R R 

       

  xii)   S40L no 1 R R 

       

  xiii)  S41R no 1 R R 

       

  xiv)  S41L no 1 R R 

       

  xv)  TA40 no 1 R R 

       

  xvi)  TA41 no 1 R R 

       

 c) Bends     

  Min 33mm x 2,1mm thick x 1 Mpa (min) yield     

  stress steel tube in the following configurations:    

       

  i)  Standard 90° bend no 1 R R 

       

  ii)  Standard 131° bend no 1 R R 

       

  iii)  Straight closure bend no 1 R R 

       

  SUBTOTAL CARRIED FORWARD      R 
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  BROUGHT FORWARD      R 

       

  iv)  41° angle closure bend no 1 R R 

       

  v)  40° angle closure bend no 1 R R 

       

  vi)  Stair return bend no 1 R R 

       

  vii)  Kink bend no 1 R R 

       

 d) Ferrules no 1 R R 

       

1.2 MARK-UP RATES     

      

1.2.1 Percentage mark-up on rates listed on term     

 contracts % 1 % R 71 

       

1.2.2 Percentage mark-up on items (with attached in-     

 voices) approved by the Employer or his represen-     

 tative for materials, (other than those set out in     

 this list) used in execution of work ordered by the     

 Employer % 1 % R  

      

1.3 Tip trucks     

       

 (a) 6 m3  h 1 R R 

 (b) 1 m3  h 1 R R 

  

 

    

1.4 Flat bed trucks     

 (a) 1t  km 1 R R 
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 (b) 7t  km 1 R R 

       

1.1 LDV      

 (a) 2 x 4WD  km 1 R R 

  (b) 4 x 4WD   km 1 R R 

       

 SUBTOTAL    R 

     

 TOTAL SCHEDULE 6 CARRIED FORWARD TO SUMMARY   R 
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SCHEDULE 7  :   SEPTIC TANKS SCHEDULE 7  

 

 

Item  Description Unit Qty Rate Amount 

       

12. SEPTIC TANKS AND THE SUPPLY OF ALL MATERIAL     

12.1 EARTHWORKS : SEPTIC TANK     

      

12.1.1 Excavation (measured 0,1m beyond wall perimeter     

 with 1:1,1 side slopes and 0,11m below structure     

 invert level) and use for backfill at 90% MOD AASHTO    

 density, around septic tank or dispose of, as ordered    

 within 0,1km freehaul distance of septic tank site m³ 1 R R 

       

12.1.2 Extra over item 12.1.1 for:     

 a) Intermediate material m³ 1 R R 

 b) Hard rock excavation m³ 1 R R 

       

12.1.3 Importation of approved gravel material from an open    

 borrow pit within 0,1km freehaul distance, place in     

 backfill below septic tank and compact to 90% MOD     

 AASHTO density m³ 1 R R 

       

12.2 EARTHWORKS : PIPE TRENCHES     

 Excavate in all materials for trenches, backfill and      

 compact, including disposal of surplus or unsuitable     

 material for septic tank disposal drains m 1 R R 

      

 Importation of crushed stone, graded 40-70mm, from     

 a suitable source and place in effluent disposal drain     

 trench m³ 1 R R 
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 Importation of crushed stone, graded 70-11mm, from     

 a suitable source and place in seepage pit at      

 termination of pipe drains m³ 1 R R 

       

12.3 CONCRETE WORK     

      

12.3.1 Formwork     

      

12.3.1.1 Smooth off shutter : all vertical surfaces m² 1 R R 

      

12.3.1.2 Smooth off shutter horizontal, underside roof slab m² 1 R R 

       

12.3.2 Reinforcement     

 a) High tensile steel reinforcement t 1 R R 

       

12.3.3 Concrete     

       

12.3.3.1 a) Blinding layer - 1mm thick in prescribed mix     

  11 concrete below septic tank m² 1 R R 

 b) Strength mix 21/19 concrete in septic tank      

  floor, walls and roof m³ 1 R R 

 c) Strength mix 1/19 concrete in manhole floor,     

       

 

 

 

 

 

 

  SUBTOTAL CARRIED FORWARD      R 



ORTDM SCMU 29-25/26 - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO 
DISTRICT MUNICIPALITY FOR 36 MONTHS (6CE-7CE). 

 

137 
 

Item  Description Unit Qty Rate Amount 

  BROUGHT FORWARD      R 

       

  and roof m³ 1 R R 

 d) Benching strength mix 1/19 concrete in      

  manhole m³ 1 R R 

 e) Strength mix 21/19 reinforced concrete lids      

  for septic tank no 1 R R 

12.3.4 Surface finish     

 a) Wood floated surface finish to floor, roof and     

  internal walls horizontal surfaces m² 1 R R 

 b) 1mm chamfer on all exposed concrete edges m 1 R R 

       

12.3.1 BUILDING WORK     

 Brickwork     

 a) 21mm brickwork with type FBS bricks both      

  sides in manhole walls m² 1 R R 

 b) 111mm brickwork m² 1 R R 

       

12.3.6 FIBRE CEMENT SEPTIC TANK     

 Supply and install 131R fibre-cement septic tank.     

 (Note:  excavation and concrete footing measured     

 elsewhere) no 1 R R 

       

12.4 PIPE LAYING     

 Supply, lay, joint and test 11DN corrugated radial     

 rib profile, drainage pipe:     

 a) unslotted m 1 R R 

 b) slotted m 1 R R 
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12.1 MARK-UP RATES     

12.1.1 Percentage mark-up on rates listed on term contracts % 1  % R  

12.1.2 Percentage mark-up on items (with attached invoices)     

 approved by the Employer or his representative for     

 materials, (other than those set out in this list) used     

 in the execution of work ordered by the Employer % 1  % R  

       

12.6 Tip trucks     

 (a) 6 m3  h 1 R R 

 (b) 1 m3  h 1 R R 

  

 

    

12.7 Flat bed trucks     

 (a) 1t  km 1 R R 

 (b) 7t  km 1 R R 

       

12.8 LDV      

 

(a) 2 x 

4WD  km 1 R R 

  

(b) 4 x 

4WD   km 1 R R 

 SUBTOTAL   R 

 TOTAL SCHEDULE 7 CARRIED FORWARD TO SUMMARY   R 
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SCHEDULE 8  :   CIRCULAR CONCRETE RESERVOIRS SCHEDULE 8  

 

Item  Description Unit Qty Rate Amount 

      

13. CIRCULAR CONCRETE RESERVOIRS         

  Note : haulage up to 0.1km is considered free-haul)         

            

13.1 RESERVOIR CONSTRUCTION         

            

13.1.1 SITE CLEARANCE         

            

13.1.1.1 Clear and grub site ha  1  R R 

            

13.1.1.2 Remove and grub large trees and stumps of girth:         

  a) over 1m and up to and including 2m no 1  R R 

  b) over 2m and up to and including 3m no 1  R R 

             

13.1.1.3 Reclear surfaces (only on instructions from the         

  Engineer) ha 1  R R 

            

13.1.1.4 Take down existing fences         

  a) Stockproof fence km 1  R R 

  b) Security fence km 1  R R 

             

13.1.1.1 Transport materials and debris to unspecified sites         

  and dump m³.km 1  R R 

             

13.1.1.6 Remove topsoil to nominal depth of 11mm and         

  stockpile m³ 1  R R 
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13.1.2 EARTHWORKS         

13.1.2.1 Bulk excavation (measured 1.0m beyond wall         

  perimeter with 1:1 slopes) and use for backfill at         

  90% MOD AASHTO density on embankments         

  around reservoir or dispose of, as ordered, within         

  0.1km freehaul distance m³ 1  R R 

13.1.2.2 Extra-over item 13.1.2.1 for:         

  a) intermediate excavation m³ 1  R R 

  b) hard rock excavation m³ 1  R R 

  ) boulder excavation class A m³ 1  R R 

  d) boulder excavation class B m³ 1  R R 

13.1.2.3 Excavate for restricted foundations, footings and         

  pipe trenches in all materials and use for backfill,         

  embankment or dispose m³ 1  R R 

13.1.2.4 Extra-over item 13.1.2.3 for:         

  a) intermediate excavation m³ 1  R R 

  b) hard rock excavation m³ 1  

R 

R 

  c) boulder excavation class A m³ 1  R R 

  d) boulder excavation class B m³ 1  R R 

13.1.2.1 Extra-over for importation of materials         

  a) from borrow pits m³ 1  R 

R 

 

 

 

  CARRIED FORWARD       

  

 R 

    

 

 

 BROUGHT FORWARD       

  

 R 

  b) from commercial sources         

   i)  6,7mm crushed rock m³ 1  R R 

   ii)  13mm crushed rock m³ 1  R R 
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   iii)  19mm crushed rock m³ 1  R R 

   iv)  21mm crushed rock m³ 1  R R 

   v)  38mm crushed rock m³ 1  R R 

             

13.1.2.6 Opening up and closing down of designated borrow         

  pit   ha 1  R R 

             

13.1.2.7 Extra-over item 13.1.2.1 and 13.1.2.3 for:         

  a) limited overhaul m³ 1  R R 

  b) long overhaul in excess of 0.1km m³.km 1  R R 

             

13.1.3 CONCRETE WORK         

      

13.1.3.1 FORMWORK         

  a) Rough m² 1  R R 

             

  b) Smooth         

   i)  all vertical surfaces to be backfilled m² 1  R R 

   ii)  underside of roof slab m² 1  R R 

             

  c) Special smooth, repaired and rubbed         

   i)  all exposed vertical surfaces m² 1  R R 

             

  d) Narrow widths         

   i)  up to 1mm wide m² 1  R R 

   ii)  chamfered edges 1mm x 1mm m 1  R R 

   iii)  triangular drip groove 21mm m 1  R R 

             

  e) Box-out openings (rectangular) of area up to          

   and including 0.1m² up to and including 0.1m       

  

   deep no 1  R R 
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  f) Box-out openings (rectangular) of area over         

   0.1m² up to and including 0.1m² up to and          

   including 0.1m deep) no 1  R R 

             

13.1.3.2 REINFORCEMENT         

  a) Steel bars         

   i)  mild steel t 1  R R 

   ii)  high tensile steel t 1  R R 

             

  b) High tensile welded mesh         

   i)  ref. 391 m² 1  R R 

   ii)  ref. 241 m² 1  R R 

   iii)  ref. 193 m² 1  R R 

             

13.1.3.3 CONCRETE         

       

  a) Prescribed mix 1:3:6 (38) in cavities formed         

   by overbreak, only upon instruction of the          

   Engineer    R R 

           

 

 

 

 

 

  SUBTOTAL CARRIED FORWARD       

  

 R 

 BROUGHT FORWARD       

  

 R 

       

  b) Prescribed mix 1:6 for topping on floor and          

   roof screeded to fall m³ 1  R R 
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  c) Blinding layer - 1mm thick in class 11/19         

   concrete m³ 1  R R 

             

  d) Strength concrete         

   i)  Class 11/19 for filling of pockets in excavated         

   foundations where such over-excavations were         

   ordered by the Engineer m³ 1  R R 

   ii)  Class 1/19 m³ 1  R R 

   iii)  Class 21/19 m³ 1  R R 

   iv)  Class 1/19 m³ 1  R R 

             

  e) Surface finish         

   i)  wood floated surface finish to floor, roof and         

        screeds m² 1  R R 

   ii)  steel floated m² 1  R R 

   iii) power floated m² 1  R R 

             

13.1.3.1 JOINTS         

      

13.1.3.1.1 Forming of new expansion and contraction joints m 1  R R 

      

13.1.3.1.2 Extra-over item 13.1.3.1.1 for cleaning, priming and          

  sealing of 1mm square contraction joints with          

  Jacolastic or equivalent  m 1  R 

R 

     

 

 

13.1.3.1.3 Waterbars (Expandible)          

  a) Expandible preformed hydrophilic elastomer         

   joint sealing waterstop as Sika Water Swebber         

   WS 11 or equivalent m 1  R R 
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13.1.3.1.4 Waterbars (Moulded)         

  Precision moulded rubber or PVC waterbars in the         

  following profiles:         

  a)   Centre bulb (in expansion joints) of width:         

  i)  190mm m 1  R R 

  ii)  21mm m 1  R R 

  iii)  21mm m 1  R R 

  iv)  1mm m 1  R R 

            

  b)   Dumb-bell (in contraction and construction         

  joints) of width:         

  i)  11mm m 1  R R 

  ii)  190mm m 1  R R 

  iii)  21mm m 1  R R 

            

  Lay-flat external type (in contraction joints in         

  walls and slabs) of width:         

 i)  21mm m 1  R R 

  ii)  21mm m 1  R R 

  iii)  21mm with centre bulb for expansion            

         joints m 1  R R 

13.2.1.1 Prescribed mix 1:3 cementitious grout m³ 1  R R 

13.2.1.2 Class 1 non-shrink cementitious grout m³ 1  R R 

             

13.2.1.3 Extra-over items 13.1.3.3, 13.2.1.1 and 13.2.1.2 for         

  application to existing concrete surface (prior to          

  concrete pour) of:         

  a) latex on agent m² 1  R R 

  b) epoxy wet-to-dry bonding agent m² 1  R R 
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Item  Description Unit Qty Rate Amount 

 

13.3 MARK-UP RATES         

13.3.1 Percentage mark-up on rates listed on term        

  contracts % 1  

% 

 

             

13.3.2 Percentage mark-up on items (with attached         

  invoices) approved by the Employer or his         

  representative for materials, (other than those set         

  out in this list) used in the execution of work          

  ordered by the Employer % 1  

% 

  

             

13.4 Tip trucks     

 (a) 6 m3  h 1 R R 

 (b) 1 m3  h 1 R R 

      

13.1 Flat bed trucks     

 (a) 1t  km 1 R R 

 (b) 7t  km 1 R R 

       

13.6 LDV      

 

(a) 2 x 

4WD  km 1 R R 

  

(b) 4 x 

4WD   km 1 R R 

       

    TOTAL SCHEDULE 8 CARRIED FORWARD TO SUMMARY   

 

  

    

 

  



ORTDM SCMU 29-25/26 - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO 
DISTRICT MUNICIPALITY FOR 36 MONTHS (6CE-7CE). 

 

146 
 

SCHEDULE 9  :   GABIONS AND PITCHING SCHEDULE 9  

 

 

Item   Description Unit Qty Rate Amount 

14. GABIONS AND PITCHING         

14.1 SITE CLEARANCE         

14.1.1 Clear and grub ha  2  R R 

             

14.1.2 Remove and grub large trees and stumps of girth:         

  a) over 1m and up to and including 2m no 1  R R 

             

  b) over 2m and up to and including 3m no 1  R R 

             

14.1.3 Reclear surfaces (only on instructions from the         

  Engineer) ha 2  R R 

             

14.1.4 Take down existing fences         

  a) Stockproof fence km 2  R R 

             

  b) Security fence km 1  R R 

             

14.1.1 Dismantle and remove pipelines with internal diameter:         

  a) up to 1mm m 1  R R 

             

  b) exceeding 1mm up to 600mm m 1  R R 

             

  c) exceeding 600mm up to 11mm m 1  R R 

             

14.1.6 Demolish and remove structures:         

  a) brickwork m³ 1  R R 
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Item   Description Unit Qty Rate Amount 

  b) concrete structures         

   i)  unreinforced m³ 1  R R 

       

   ii)  reinforced m³ 1  R R 

             

14.1.7 Transport materials and debris to unspecified sites         

  and dump m³.km 1  R R 

             

14.1.8 Remove topsoil to nominal depth of 140mm and          

  stockpile m³ 1  R R 

              

14.2 EARTHWORKS         

       

14.2.1 a) Excavate in all materials and use for embank-         

    ment or backfill compacted to 91% modified         

    

AASHTO density, or dispose, as ordered 

m³ 1  R R 

       

  b) Extra-over item 14.2.1a for:         

    i)  intermediate excavation m³ 1  R R 

   ii)  hard rock excavation m³ 1  R R 

   iii)  boulder excavation class A m³ 1  R R 

   iv)  boulder excavation class B m³ 1  R R 

    

 

 

  CARRIED FORWARD       

  

 

 

 

 

 

 

 

 R 
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Item   Description Unit Qty Rate Amount 

 BROUGHT FORWARD       

  

 R 

14.2.2 Restricted Excavation         

  a) Excavate for restricted foundations and footings         

   in all materials and use for embankment or         

   backfill compacted to 91% modified AASHTO         

   density, or dispose, as ordered m³ 1  R R 

             

  b) Extra-over item 14.2.2a for:         

   i)  intermediate excavation m³ 1  R R 

   ii)  hard rock excavation m³ 1  R R 

   iii)  boulder excavation class A m³ 1  R R 

   iv)  boulder excavation class B m³ 1  R R 

             

14.2.3 Importing of materials         

  a) Extra-over items 14.2.1 and 14.2.2 for          

   importation of materials         

   i)  from borrow pits m³ 1  R R 

   ii)  19mm crushed rock from commercial         

        sources m³ 1  R R 

  b) Opening up and closing down of designated         

   borrow pit ha 1      

             

14.2.4 Extra excavation in all materials to provide working         

  space around structure m³ 1  R R 

             

14.2.1 Overhaul         

  a) Limited overhaul m³ 1  R R 

  b) Long overhaul m³.km 1  R R 

             

14.2.6 Topsoiling m³ 1  R R 
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Item   Description Unit Qty Rate Amount 

14.3 GABIONS         

      

14.3.1 Surface preparation for bedding of gabions:         

  a) Cavities filled with approved excavated         

   material or rock to max. depth of 140mm m² 1  R R 

  b) Cavities filled with class 14/19 strength         

   concrete, to max. thickness of 60mm m² 1  R R 

  c) Cavities filled with class 14/19 strength         

   concrete, irrespective of depth m³ 1  R R 

             

14.3.2 Construct gabions to SABS 1480 (1993) using         

  galvanised wire         

  Notes : Each gabion to be fitted with a corrosion         

  

resistant metal tag containing manufacturer's 

        

  information.         

  Mesh to be hexagonally woven 3 ½ turns, R = 1,         

  b = 80 mesh wire 2,7mm min. and selvedge 3,4mm min.         

  Diaphragms at 1,0m centres.         

  Binding wire 2,2mm min.         

  In the following sizes:         

  a) L = 1m       W = 1m       H = 1m        Cell 1 m³ 1  R R 

  b) L = 1,1m    W = 1m       H = 1m        Cell 1 m³ 11  R R 

  c) L = 2m       W = 1m        H = 1m       Cell 2 m³ 1  R R 

  d) L = 3m       W = 1m        H = 1m       Cell 3 m³ 1  R R 

  e) L = 4m       W = 1m        H = 1m       Cell4 m³ 1  R R 

  f) L = 2m       W = 0,1m     H = 0,1m    Cell 2 m³ 1  R R 

       

  CARRIED FORWARD    R 
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Item   Description Unit Qty Rate Amount 

 

  BROUGHT FORWARD    R 

       

  g) L = 2m       W = 1m        H = 0,1m     Cell 2 m³ 1  R R 

  h) L = 3m       W = 1m        H = 0,1m     Cell 3 m³ 1  R R 

  i) L = 4m       W = 1m        H = 0,1m     Cell 4 m³ 1  R R 

             

14.3.3 Ditto item 14.3.2 with all wires PVC coated:         

  a) L = 1m       W = 1m       H = 1m        Cell 1 m³ 1  R R 

  b) L = 1,1m    W = 1m       H = 1m        Cell 1 m³ 1  R R 

  c) L = 2m       W = 1m        H = 1m       Cell 2 m³ 1  R R 

  d) L = 3m       W = 1m        H = 1m       Cell 3 m³ 1  R R 

  e) L = 4m       W = 1m        H = 1m       Cell4 m³ 1  R R 

  f) L = 2m       W = 0,1m     H = 0,1m    Cell 2 m³ 1  R R 

  g) L = 2m       W = 1m        H = 0,1m     Cell 2 m³ 1 R R 

  h) L = 3m       W = 1m        H = 0,1m     Cell 3 m³ 1  R R 

  i) L = 4m       W = 1m        H = 0,1m     Cell 4 m³ 1  R R 

             

14.3.4 Construct wired mattresses to SABS 1480 (1993)         

  using galvanised wire.         

  Notes : Each mattress to be fitted with a corrosion         

  resistant metal tag containing manufacturer's         

  information.         

  Mesh to be hexagonally woven 3½ turns, R = 1,         

  b = 80 mesh wire 2,1mm min and selvedge 3,1mm min.         

  Diaphragms at 1,0 m centres.         

  Binding wire 2,2mm min.         

  In the following sizes:         

  a) L = 2m       W = 1m        H = 0,3m       Cell 2 m³ 1  R R 

  b) L = 3m       W = 1m        H = 0,3m       Cell 3 m³ 1  R R 
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Item   Description Unit Qty Rate Amount 

  c) L = 6m       W = 1m        H = 0,3m       Cell 6 m³ 1  R R 

             

14.3.1 Ditto item 14.3.4 with all wires PVC coated:         

  a) L = 2m       W = 1m        H = 0,3m       Cell 2 m³ 1 R R 

  b) L = 3m       W = 1m        H = 0,3m       Cell 3 m³ 1 R R 

  c) L = 6m       W = 1m        H = 0,3m       Cell 6 m³ 1  R R 

             

14.3.6 Extra-over items 14.3.2, 14.3.3, 14.3.4 and 14.3.1         

  for packing selected stone for exposed face m² 1  R R 

             

14.3.7 Extra-over items 14.3.2, 14.3.3, 14.3.4 and 14.3.1         

  for installation of the following upon instruction of         

  the Engineer:         

  a) galvanised binding and lacing wire of min.         

   thickness 2,2mm (Measured per roll of 1kg) no 1  R R 

  b) closing wire rings (41 DN open and approx.         

   1 DN closed) as SPENAX or equivalent.         

   (Measured per box containing 1600 rings)         

   ii)  galvanised no 1  R R 

   ii)  stainless steel no 1  R R 

             

14.3.8 Geotextile         

  Non-woven, continuous filament geotextile:         

  a) Grade U34 (270g/m²) m² 1  R R 

  b) Grade U44 (340 g/m²) m² 1  R R 

            

  SUBTOTAL CARRIED FORWARD    R 

14.4 
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Item   Description Unit Qty Rate Amount 

PITCHING  

 BROUGHT FORWARD    R 

      

14.4.1 Plain stone pitching to a minimum final layer          

  thickness of:         

  a) 1mm m² 1  R R 

  b) 1mm m² 1  R R 

             

14.4.2 Grouted stone pitching in freshly laid cement mortar         

  of 1:6 mix proportion, to a minimum final layer         

  thickness of 1mm m² 1  R R 

             

14.4.3 Grouted stone pitching of 1mm pitching thickness,         

  laid on a fresh class 14/19 concrete bed of 71mm         

  thickness m² 1  R R 

             

14.1 MARK-UP RATES         

14.1.1 Percentage mark-up on rates listed on term         

  contracts % 1  

% 

R  

14.1.2 Percentage mark-up on items (with attached         

  invoices) approved by the Employer or his         

  representative for materials, (other than those set         

  out in this list) used in the execution of work          

  ordered by the Employer % 1  

        % 

R  

      

14.6 Tip trucks     

 (a) 6 m3  h 1 R R 

 (b) 1 m3  h 1 R R 

  

 

    

14.7 Flat bed trucks     

 (a) 1t  km 1 R R 
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Item   Description Unit Qty Rate Amount 

 (b) 7t  km 1 R R 

       

14.8 LDV      

 (a) 2 x 4WD  km 1 R R 

  (b) 4 x 4WD   km 1 R R 

       

              

  TOTAL SCHEDULE 9 CARRIED FORWARD TO SUMMARY   

 

 R 
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SCHEDULE 1  :   SEGMENTED BLOCK PAVING, KERBING AND CHANNELING  

 

Item   Description Unit Qty Rate Amount 

11. SEGMENTED BLOCK PAVING, KERBING AND         

  CHANNELING         

             

11.1 SITE CLEARING         

      

11.1.1 Clear and grub ha 1 R R 

      

11.1.2 Remove and grub large trees and stumps of girth         

  

a

) over 1m and up to and including 2m no 1 R R 

  

b

) over 2m and up to and including 3m no 1 R R 

             

11.1.3 Reclear surfaces (only on instructions from the  Engineer) ha 1 R R 

             

11.1.4 Take down existing fences stockproof fence  km 1   R  R 

  

b

) Security fence km 1 R R 

             

11.1.1 Transport materials and debris to unspecified sites and dump m³.km  1 R R 

             

11.1.6 Remove topsoil to nominal depth of 11mm and stockpile m³ 1 R R 

             

11.2 BULK EARTHWORKS         

      

6.2.1 Bulk Excavation         

  

a

) Excavate in all materials and use for embankment or          

   backfill compacted to 90% modified AASHTO density or          

   dispose, as ordered m3   1  R R  
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Item   Description Unit Qty Rate Amount 

  

b

) Extra-over item 11.2.1 for:         

   i)   Intermediate material m³ 1 R R 

   ii)  hard rock excavation m³ 1 R R 

   iii)  boulder excavation, Class A m³ 1 R R 

   iv)  boulder excavation, Class B m³ 1 R R 

             

11.2.2 Importing of Materials         

  

a

) Extra-over for importation of materials from borrow pits  m3  1  R  R 

  

b

) Opening up and closing down of designated borrow pit  ha 1  R  R 

  

c

) Dealing with overburden m³ 1 R R 

             

11.2.3 Overhaul         

  a) Limited overhaul m³ 1 R 

R 

  b) Long overhaul m³.km 1 R R 

             

11.3 EARTHWORKS  (Roads, Subgrade)         

      

11.3.1 Preparation of site         

  a) Stripping and removal of topsoil to 11mm         

   depth, stockpiling and maintaining m³ 1 R R 

       

  SUBTOTAL CARRIED FORWARD    R 
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Item   Description Unit Qty Rate Amount 

  BROUGHT FORWARD    R 

  b) Strip and remove 11mm layer, haul and         

   spread topsoil in borrow pits m³ 1 R R 

             

11.3.2 Treatment of Pavement area         

  a) Pavement area preparation and compaction of         

   material to:         

   i)   min. of 90% MOD AASHTO density to a         

        depth of 11mm m³ 1 R R 

   ii)   min. of 93% MOD AASHTO density to a         

        depth of 11mm m³ 1 R R 

   iii)  min of 91% MOD AASHTO density to a         

          depth of 11mm m³ 1 R R 

  b) In-place treatment of pavement area in         

   intermediate or hard rock material by:         

   i)   Ripping m³ 1 R R 

   ii)  Blasting m³ 1 R R 

             

11.3.3 Cut to fill         

  a) Cut to fill and compact to 90% of MOD         

   AASHTO density m³ 1 R R 

  b) Cut to fill and compact to 93% of MOD         

   AASHTO density m³ 1 R R 

             

11.3.4 Borrow to fill         

  a) Borrow to fill and compact to 90% of MOD         

   AASHTO density m³ 1 R R 

  b) Borrow to fill and compact to 93% of MOD         

   AASHTO density m³ 1 R R 

  c) Borrow to fill and compact to 91% MOD AASHTO         
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Item   Description Unit Qty Rate Amount 

   density m³ 1 R R 

             

11.3.1 Selected layer         

  a) Selected layer compacted to 93% of MOD       

  

   AASHTO density m³ 1 R R 

  b) Selected gravel course compacted to 91%         

   of MOD AASHTO density m³ 1 R R 

11.3.6 Excavating and breaking down material         

  Extra-over items 11.3.3, 11.3.4 and 11.3.1 for          

  excavating and breaking down material in:         

  a) Intermediate excavation m³ 1 R R 

  b) Hard excavation m³ 1 R R 

  c) Boulder excavation, Class A m³ 1 R R 

  d) Boulder excavation, Class B m³ 1 R R 

             

11.3.7 Cut to spoil or stockpile from         

  a) Soft excavation m³ 1 R R 

             

  b) Intermediate excavation m³ 1 R R 

  c) Hard excavation m³ 1 R R 

             

  d) Boulder excavation, Class A m³ 1 R R 

             

  SUBTOTAL CARRIED FORWARD    R 

  

 

 

 

 

 

 

    R 
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Item   Description Unit Qty Rate Amount 

BROUGHT FROWARD 

  e) Boulder excavation, Class B m³ 1 R R 

11.3.8 Removal of oversize material m³ 1 R R 

             

11.3.9 Overbreak of excavation in:         

  a) Intermediate excavation m³ 1 R R 

  b) Hard excavation m³ 1 R R 

  c) Boulder excavation, Class A m³ 1 R R 

  d) Boulder excavation, Class B m³ 1 R R 

             

11.3.1 Materials bladed to windrow m³ 1 R R 

             

11.3.11 Stockpile         

  Extra-over items 11.3.1, 11.3.3, 11.3.4 or 11.3.1 for         

  temporary stockpiling of material m³ 1 R R 

             

11.3.12 Overhaul         

  Extra-over items 11.3.1, 11.3.3, 11.3.4, 11.3.1, 11.3.7,         

  11.3.8 or 11.3.11 for haulage beyond the 0,1 km         

  freehaul distance m³.km 1 R R 

             

11.3.1.3 Surface finishes       

  

  a) Topsoiling m² 1 R R 

             

11.3.14 Mounds, channels and mitre banks         

  Construct catchwater mounds, channels and         

  mitre banks m³ 1 R R 
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Item   Description Unit Qty Rate Amount 

 

11.3.11 Chemical stabilization extra over unstabilized          

  compacted layers :         

  a) Gravel sub-base course (11mm thick) m³ 1 R R 

  b) Gravel base course (11mm thick) m³ 1 R R 

             

11.3.11 Chemical Stabilizing Agent :         

  a) Ordinary Portland Cement t 1 R R 

             

  b) Portland blast furnace cement t 1 R R 

             

11.3.17 Provision and application of water for curing kl 1 R R 

             

11.4 DRAINS         

             

11.4.1 Excavation for Open Drains         

  a) Excavate in soft material in the depth range         

   0 m up to 1,1m below surface level m³ 1 R R 

             

  b) Extra-over item 11.4.1a for excavation in:         

   i)  Intermediate material m³ 1 R R 

   

ii)  Hard rock 

m³ 1 R R 

             

       

       

  SUBTOTAL CARRIED FORWARD    R 
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Item   Description Unit Qty Rate Amount 

 

 

  BROUGHT FORWARD    R 

       

11.4.2 Excavation for Subsoil Drainage Systems         

  a) Excavate in soft material within the following         

   depth ranges below surface level:         

   i)  0m up to 1,1m m³ 1 R R 

   ii)  Exceeding 1,1m and up to 2,1m m³ 1 R R 

   iii)  Exceeding 2,1m and up to 3,1m m³ 1 R R 

             

  b) Extra-over sub-item 11.4.2a for excavation in:         

   i) Intermediate material m³ 1 R R 

   ii)  Hard rock m³ 1 R R 

             

11.4.3 Permeable material in subsoil drainage systems:         

  a) Coarse grade sand from approved natural         

   sources m³ 1 R R 

  b) Course aggregate       

  

   i) 19mm m³ 1 R R 

   ii)  40mm m³ 1 R R 

11.4.4 Synthetic fibre filter fabric, needle punched         

  a) 231 g/m² m² 1 R R 

  b) 270 g/m² m² 1 R R 

             

11.1 SEGMENTED PAVING         

      

11.1.1 Provision of edge restraints in class 1/19 concrete,         

  in the following cross sections:         

  a) 11 x 71mm m 1 R R 
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Item   Description Unit Qty Rate Amount 

  b) 1 x 71 mm m 1 R R 

  c) 21 x 71mm m 1 R R 

             

11.1.2 Construction of grey coloured paving to SABS          

  118 - 1981 in the following type, class and sizes:         

             

11.1.2.1 Type S - A         

  a) Class 21 and thickness:         

   i)  60mm m² 1 R R 

   ii)  80mm m² 1 R R 

   iii)  1mm m² 1 R R 

             

  b) Class 31 and thickness:         

   i)  60mm m² 1 R R 

   ii)  80mm m² 1 R R 

   iii)  1mm m² 1 R R 

             

11.1.2.2 Type S - B         

  a) Class 21 and thickness:         

   i)  60mm m² 1 R R 

   ii)  80mm m² 1 R R 

   iii)  1mm m² 1 R R 

       

  b) Class 31 and thickness:         

   i)  60mm m² 1 R 

R 

   ii)  80mm m² 1 R R 

   iii)  1mm m² 1 R R 

             

  SUBTOTAL CARRIED FORWARD    R 

     R 
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Item   Description Unit Qty Rate Amount 

 

 

 

BROUGHT FORWARD 

      

11.1.2.3 Type S - C         

  a) Class 21 and thickness:         

   i)  60mm m² 1 R R 

   ii)  80mm m² 1 R R 

   iii)  1mm m² 1 R R 

             

11.1.3 Cutting units to fit edge restraints:         

  a) straight m 1 R R 

  b) raked m 1 R R 

  c) curved m 1 R R 

             

11.1.4 Extra-over item 11.1.2.1, 11.1.2.2 and 11.1.2.3 for         

  rolling to locked-up condition m² 1 R R 

             

11.6 KERBING         

      

11.6.1 Supply, bed, lay and joint precast concrete sections,         

  in conformity with SABS 927-1969:         

             

11.6.1.1 Kerb of 1m length on straights         

  a) half-battered         

   i) fig 3 m 1 R R 

   ii) fig 4 m 1 R R 

             

  b) battered fig 6 m 1 R R 
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  c) mountable         

   ii) fig 7 m 1 R R 

   ii)  fig 8 m 1 R R 

   iii) fig 9 m 1 R R 

             

11.6.1.2 Kerb of 31mm length on curves:         

  a) half-battered         

   i) fig 3 m 1 R R 

   ii) fig 4 m 1 R R 

             

  b) battered fig 6 m 1 R R 

             

  c) mountable         

   i) fig 7 m 1 R R 

   ii)  fig 8 m 1 R R 

   iii) fig 9 m 1 R R 

             

11.6.1.3 Edgings of 1m length on straights:         

  a) rectangular fig 1 m 1 R R 

  b) half-round fig 11 m 1 R R 

  c) rectangular fig 12 m 1 R R 

      

11.6.1.4 Edgings of 31mm length on curves:         

  a) rectangular fig 1 m 1 R R 

  b) half-round fig 11 m 1 R R 

  c) rectangular fig 12 m 1  R R 
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Item   Description Unit Qty Rate Amount 

11.6.1.1 Channels of 1m length on straights :         

  a) rectangular fig 13 m 1  R R 

  b) tapered fig 14 m 1  R R 

             

11.6.1.6 Channels of 31mm length on curves:         

  a) rectangular fig 13 m 1  R R 

  b) tapered fig 14 m 1  R R 

             

11.6.2 Concrete kerbing and channeling combined         

  a) Cast in-situ class 21/19 of cross sectional area         

   up to 0,08 m²/m         

   i)  straight m 1  R R 

   ii)  curved m 1  R R 

  b) Cast in-situ class 21/19 of cross sectional area         

   exceeding 0,08 m²/m up to 0,1 m²/m         

   i)  straight m 1  R R 

   ii)  curved m 1  R R 

  c) Cast in-situ class 21/19 of cross sectional area         

   exceeding 0,1 m²/m up to 0,12 m²/m         

   i)  straight m 1  R R 

   ii)  curved m 1  R R 

  d) Cast in-situ class 21/19 of cross sectional area         

   exceeding 0,12 m²/m up to 0,11 m²/m         

   i)  straight m 1  R R 

   ii)  curved m 1  R R 

             

11.7 MARK-UP RATES         

      

11.7.1 Percentage mark-up on rates listed on term contracts %    R R 

11.7.2 

Percentage mark-up on items (with attached invoices) 

approved  by the Employer or his representative for materials         
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Item   Description Unit Qty Rate Amount 

  (other than those set out in this list) used in the execution         

  Of work ordered by the employer %    R R 

       

 ESTABLISHMENT OF FACILITIES         

 

Tip trucks 

    

 

(a) 6 m3 

h 1 R R 

 

(b) 1 m3 

h 1 R R 

 

Flat bed trucks 

    

 

(a) 1t 

km 1 R R 

 

(b) 7t 

km 1 R R 

 

LDV 

    

 

(a) 2 x 4WD 

km 1 R R 

 

(b) 4 x 4WD 

km 1 R R 

              

  TOTAL SCHEDULE 1 CARRIED FORWARD TO SUMMARY   

 R 

  

 

SCHEDULE 11  :   SECURITY FENCING SCHEDULE 11  

 

Item  Description Unit Qty Rate Amount 

16. SECURITY FENCING AND THE SUPPLY OF ALL 

MATERIAL 

    

       

16.1 SITE CLEARING     

      

16.1.1 Clear and grub the fence line, a 2m wide strip km 1 R R 

       

16.1.2 Take down existing fences     

 a) stockproof fence km 1 R R 

       

 b) security fence km 1 R R 
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Item  Description Unit Qty Rate Amount 

16.1.3 Transport materials and debris to unspecified sites     

 and dump m³.km 1 R R 

 a) 2mm dia mild steel km 1 R R 

 b) 4mm dia mild steel km 1 R R 

 c) 2mm dia high tensile steel km 1 R R 

       

16.3.3 Zinc coated diamond mesh (to SABS CKS 229);      

 2,1mm dia mild steel with 1 mesh and 1,8m width      

 with bottom end barbed and top end open km 1 R R 

       

16.3.4 Corner and gate posts in 88mm diameter pipe section    

 having a 3mm wall thickness     

 a) hot dip galvanised no 1 R R 

       

 b) painted no 1 R R 

       

  SUBTOTAL CARRIED FORWARD    R 

       

 BROUGHT FORWARD    R 

      

16.1.2 Zinc coated smooth wire to SABS 671     

 a) 2mm dia mild steel km 1 R R 

       

 b) 4mm dia mild steel km 1 R R 

       

 c) 2mm dia high tensile steel km 1 R R 

       

16.1.3 Zinc coated diamond mesh (to SABS CKS 229);      

 2,1mm dia mild steel with 1 mesh and 1,8m width      

 with bottom end barbed and top end open km 1 R R 
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Item  Description Unit Qty Rate Amount 

16.1.4 Corner and gate posts in 114mm diameter pipe section    

 having a 3,6mm wall thickness     

 a) hot dip galvanised no 1 R R 

       

 b) painted no 1 R R 

       

16.1.1 Straining posts in 114mm diameter pipe section     

 having a 3,6mm wall thickness     

       

 a) hot dip galvanised no 1 R R 

 b) painted no 1 R R 

       

16.1.6 Intermediate posts in 88mm diameter pipe section     

 having a 3,21mm wall thickness     

 a) hot dip galvanised no 1 R R 

 b) painted no 1 R R 

       

 SUBTOTAL    R 

 TOTAL SCHEDULE 11 CARRIED FORWARD TO SUMMARY   R 
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SCHEDULE 12  :  PUMPHOUSE INSTALLATION FOR BOREHOLES SCHEDULE 12  

 

Item No  Description Unit Qty Rate Amount 

      

17. PUMPHOUSE INSTALALTION FOR BOREHOLES     

      

17.1 SITE CLEARANCE     

      

17.1.1 Clear and grub site m2 1 R R 

      

17.1.2 Remove and grub large trees and stumps of girth:     

 (a) Over 1 m and up to and including 2 m no 1 R R 

 (b) Over 2 m and up to and including 3 m no 1 R R 

      

17.1.3 Reclear surfaces (only on instructions from the Engineer) m2 1 R R 

      

17.1.4 Take down existing fences     

 (a) Stockproof fence m 1 R R 

 (b) Security fence m 1 R R 

      

17.1.1 Dismantle and remove pipelines with internal diameter up to 11 mm m 1 R R 

      

17.1.6 Demolish and remove concrete structures:     

 (a) Unreinforced m3 1 R R 

 (b) Reinforced m3 1 R R 

      

17.1.7 Transport materials and debris to unspecified sites and dump m3/k

m 

1 R R 

17.2 EARTHWORKS (SMALL WORKS)     

      

17.2.1 Restricted excavation     

 (a) Excavate for restricted foundations, footings and trenches in all 

materials and use for backfill or dispose. 

m3 1 R R 
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Item No  Description Unit Qty Rate Amount 

 (b) Extra-over item 18.2.1a for:     

  (i) intermediate excavation m3 1 R R 

  (ii) hard rock excavation m3 1 R R 

      

17.2.2 Overhaul     

 (a) Limited overhaul m3/k

m 

1 R R 

 (b) Long overhaul m3/k

m 

1 R R 

      

17.2.3 Importing of materials from borrow pits m3 1 R R 

      

17.2.4 Topsoiling m2 1 R R 

      

17.3 CONCRETE (ORDINARY BUILDINGS)     

      

17.3.1 Formwork     

      

17.3.1.1 (a) Rough     

  (i) Horizontal m2 1 R R 

  (ii) Vertical m2 1 R R 

      

 (b) Normal     

  (i) Horizontal m2 1 R R 

  (ii) Vertical m2 1 R R 

      

 (c) Special smooth, rubbed     

  (i) Horizontal m2 1 R R 

  (ii) Vertical m2 1 R R 

      

17.3.1.2 Narrow widths     

 (a) Up to 1 mm m 1 R R 
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Item No  Description Unit Qty Rate Amount 

 (b) Exceeding 1 mm up to and including 600 mm m 1 R R 

17.3.2 Reinforcement     

 (a) Mild steel bars t 1 R R 

 (b) High tensile steel bars t 1 R R 

 (c) Welded mesh     

  (i) ref. 193 m2 1 R R 

  (ii) ref. 241 m2 1 R R 

  (iii) ref. 391 m2 1 R R 

      

17.3.3 Concrete     

      

17.3.3.1 Prescribed mix 1:3:6 (38) m3 1 R R 

      

17.3.3.2 Strength mix (general works)     

 (a) Class 11/19 m3 1 R R 

 (b) Class 1/19 m3 1 R R 

 (c) Class 21/19 m3 1 R R 

 (d) Class 1/19 m3 1 R R 

      

17.3.3.3 Strength mix Class 21/19 to pumphouse floor, pump and engine 

foundations 

    

 (a) Concrete floor 1 x 1 x 11 mm no 1 R R 

 (b) Diesel engine foundation block (including formwork and anchor 

bolts) 

    

  (i) Size 21 x 1 x 600 mm 

 (ii) (Up to 1 kW max.) 

 (iii) (From 6 kW to 21 kW) 

no 

no 

no 

1 

1 

1 

R 

R 

R 

R 

R 

R 

 (c) Electric motor foundation block (including formwork and anchor 

bolts) 

    

  (i) Size 600 x 600 x 600 mm (up to 7 kW max.) 

  (anchor bolts dia. M12 x 1 mm long) 

 (ii) Size 1 x 1 x 600 mm (from 8 kW to 22 

  kW (1 anchor bolts dia M16 x 211 mm long) 

no 

 

no 

1 

 

1 

R 

 

R 

R 

 

R 
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Item No  Description Unit Qty Rate Amount 

      

17.3.3.4 Blinding layer in class 11/19 concrete and 1 mm thick m2 1 R R 

      

17.3.3.1 Unformed concrete surface finishes     

 (a) Wood-floated finish m2 1 R R 

 (b) Steel-floated finish m2 1 R R 

 (c) Power-floated finish m2 1 R R 

      

17.4 BRICKWORK (strecherbond)     

      

17.4.1 Foundation walling with clay bricks type NFX to SABS 227-1986 in:     

 (a) 21 mm walls m2 1 R R 

 (b) 341 mm walls m2 1 R R 

      

17.4.2 Walling with clay stock bricks type NFP to SABS 227-1986 in:     

 (a) 111 mm walls m2 1 R R 

 (b) 21 mm walls m2 1 R R 

 (c) 341 mm walls m2 1 R R 

      

17.4.3 Walling with clay face bricks to SABS 227-1986 in:     

 (a) Type FBA     

  (i) 111 mm walls m2 1 R R 

  (ii) 21 mm walls m2 1 R R 

 (b) Type FBX     

  (i) 111 mm walls m2 1 R R 

  (ii) 21 mm walls m2 1 R R 

 (c) Type FBS     

  (i) 111 mm walls m2 1 R R 

  (ii) 21 mm walls m2 1 R R 

      

17.4.4 Extra-over items 18.4.1, 18.4.2 and 18.4.3 for building in of 

miscellaneous walling materials 
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Item No  Description Unit Qty Rate Amount 

17.4.4.1 Brickforce in the following widths     

 (a) 71 mm m 1 R R 

 (b) 11 mm m 1 R R 

 (c) 221 mm m 1 R R 

17.4.4.2 Wire ties     

 (a) Butterfly type wire tie no 1 R R 

 (b) Modified PWD type wire tie no 1 R R 

17.4.4.3 Mild steel (non-coiled) round bars     

 (a) 6 mm dia m 1 R R 

 (b) 8 mm dia m 1 R R 

17.4.4.4 Precast concrete lintels     

 (a) 11 mm wide m 1 R R 

 (b) 221 x 1 mm cross section m 1 R R 

 (c) 221 x 71 mm cross section m 1 R R 

      

17.4.4.1 Damp proof sheeting to SABS 912-1981     

 (a) 371 micron polyolefin water proof sheeting under floor slabs 

and other positions instructed by the Engineer 

m2 1 R R 

      

 (b) 371 micron polyolefin water proof sheeting in walls and window 

cills: 

    

  (i) 11 m wide m 1 R R 

  (ii) 221 mm wide m 1 R R 

  (iii) 371 mm wide m 1 R R 

      

17.4.4.6 Soft board     

 (a) Plain     

  (i) 1 mm thick m2 1 R R 

  (ii) 13 mm thick m2 1 R R 

      

 

 (b) Bitumen impregnated     
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Item No  Description Unit Qty Rate Amount 

  (i) 1 mm thick m2 1 R R 

      

17.4.4.7 Galvanised hoop iron m 1 R R 

      

17.4.4.8 Galvanised wire     

 (a) 4 mm dia in 1 kg rolls no 2 R R 

 (b) 3,11 mm dia in 1 kg rolls no 2 R R 

      

17.4.1 Extra-over items 18.4.1, 18.4.2 and 18.4.3 for forming of wall joints     

 (a) 1 mm square raked joint, measured per square metre of walling m2 1 R R 

      

 (b) 1 mm square raked and tooled joint, measured per square 

metre of walling 

m2 1 R R 

      

17.1 MODULAR PUMPHOUSE     

      

17.1.1 Remove old pumphouse and store temporarily for re-installation no 1 R R 

      

17.1.2 Install removal pump house no 1 R R 

      

17.1.3 Supply and install complete new modular pumphouse in 

compliance with plan nos. 121 811/97 ME and 121 816/97 ME 

no 1 R R 

    /  

17.1.4 Supply 1 mm padlock wit set of 3 keys set 1 R R 

 (a) Small diesel engine - frame size 1 x 21 x 31 mm set 1 R R 

 (b) Medium engines - frame size 600 x 21 x 31 mm set  1 R R 

 (c) Large engines - frame size 1 x 21 x 61 mm set 1 R R 

      

17.6 TAP STANDS     

 (a) Stand pipes - single type to Drawing No. 121 836/97 ME no 1 R R 

 (b) Stand pipes - double type to Drawing No. 121 836/97 ME no 1 R R 
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SCHEDULE 13  :  PVC STORAGE TANK INSTALLATIONS SCHEDULE 13  

                  

Item No. Description Unit Qty Rate Amount 

      

18. PVC STORAGE TANK INSTALLATIONS      

      

      

18.1 SITE CLEARANCE     

      

18.1.1 Clear and grub site m2 1 R R 

      

18.1.2 Remove and grub large trees and stumps of girth:     

 (a) Over 1 m and up to and including 2 m no 1 R R 

 (b) Over 2 m and up to and including 3 m no 1 R R 

      

18.1.3 Reclear surfaces (only on instructions from the 

Engineer) 

m2 1 R R 

      

18.1.4 Dismantle and remove pipelines with internal diameter 

up to 11 mm 

m 1 R R 

      

18.1.1 Demolish and remove concrete structures:     

 (a) Unreinforced m3 1 R R 

 (b) Reinforced m3 1 R R 

      

18.1.6 Transport materials and debris to unspecified sites and 

dumps 

m3/km 1 R R 

18.2 EARTHWORKS (SMALL WORKS)     

18.2.1 Restricted excavation  1 R R 

 (a) Excavate for restricted foundations, footings, slabs 

and trenches in all materials and use for backfill or 

dispose 

m3 1 R R 
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Item No. Description Unit Qty Rate Amount 

 (b) Extra-over item 1.2.1a for:     

  (i) Intermediate excavation m3 1 R R 

  (ii) Hard rock excavation m3 1 R R 

      

18.2.2 Overhaul     

 (a) Limited overhaul m3 1 R R 

 (b) Long overhaul m3/km 1 R R 

      

18.2.3 Importing of materials from borrow pits m3 1 R R 

      

18.2.4 Topsoiling m2 1 R R 

      

      

18.3 CONCRETE (ORDINARY BUILDINGS)     

      

18.3.1 Formwork     

      

18.3.1.1 (a) Rough     

  (i) Horizontal m2 1 R R 

  (ii) Vertical m2 1 R R 

      

 (b) Normal     

  (i) Horizontal m2 1 R R 

  (ii) Vertical m2 1 R R 

      

 (c) Special smooth, rubbed     

  (i) Horizontal m2 1 R R 

  (ii) Vertical m2 1 R R 

      

      

 SUBTOTAL CARRIED FORWARD    R 
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Item No. Description Unit Qty Rate Amount 

 BROUGHT FORWARD    R 

18.3.1.2 Narrow widths     

 (a) Up to 1 mm m 1 R R 

 (b) Exceeding 1 mm up to and including 600 mm m 1 R R 

      

18.3.2 Reinforcement     

 (a) Mild steel bars t 1 R R 

 (b) High tensile steel bars t 1 R R 

 (c) Welded mesh     

  (i) ref. 193 m2 1 R R 

  (ii) ref. 241 m2 1 R R 

  (iii) ref. 391 m2 1 R R 

      

18.3.3 Concrete     

      

18.3.3.1 Prescribed mix 1:3:6 (38) m3 1 R R 

      

18.3.3.2 Strength mix (general works)     

 (a) Class 11/19 m3 1 R R 

 (b) Class 1/19 m3 1 R R 

 (c) Class 21/19 m3 1 R R 

 (d) Class 1/19 m3 1 R R 

      

18.3.3.3 Strength mix Class 21/19, including formwork, floated 

surface finish and mesh reinforcement and mild steel 

anchors mm thick concrete slab for: 

    

 (a) One tank (2900 x 1) no 1 R R 

 (b) two tank (2900 x 11) no 1 R R 

 (c) three tank (2900 x 1) no 1 R R 

 (d) four tank (2900 x 11) no 1 R R 

      

18.3.3.4 Blinding layer in class 11/19 concrete and 1 mm thick m2 1 R R 



ORTDM SCMU 29-25/26 - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO 
DISTRICT MUNICIPALITY FOR 36 MONTHS (6CE-7CE). 

 

177 
 

Item No. Description Unit Qty Rate Amount 

      

18.3.3.1 Unformed concrete surface finishes     

 (a) Wood-floated finish m2 1 R R 

 (b) Steel-floated finish m2  1 R R 

      

18.3.3.6 Brickwork (stretcherbond)     

 Foundation walling with clay bricks type NFX to SABS 

227-1986 in: 

    

 (a) 21 mm walls m2 1 R R 

 (b) 341 mm walls m2 1 R R 

      

18.3.6 Extra-over item 1.3.1 for building in of miscellaneous 

walling materials: 

    

      

18.3.6.1 Brickforce in the following widths:     

 (a) 11 mm m 1 R R 

 (b) 221 mm m 1 R R 

      

18.4 Water tank (ground level installation)     

 1 000  polyethylene water tank (2980 mm high x 

2 1 mm diameter) detailed as fitting "H" on plan 121 

821/97 ME, supplied, installed and anchored 

no 1 R R 

      

18.1 PIPES AND FITTINGS (ground level installation)     

 Supply, install and test the pipework and fittings 

installation arrangements: 

    

      

 (a) One tank set 1 R R 

 (b) Two tank set 1 R R 

 (c) Three tank set 1 R R 

 (d) Four tank set 1 R R 

      

 SUBTOTAL CARRIED FORWARD    R 
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Item No. Description Unit Qty Rate Amount 

 BROUGHT FORWARD    R 

      

18.6 WATER TANK (elevated installation)     

 1 000   polyethylene water tank (2980 mm high x 21 

mm diameter) detailed as fitting "W" on plan 121 

821/97 ME, supplied, erected and anchored. 

no 1 R R 

18.7 STEEL TANK STAND     

 Supply and erect elevated tank stand in accordance 

with plan nos.: 

    

 121 823/97 ME, 121 924/97 ME, 121 821/97 ME, 121 

826/97 ME 

    

 (a) Painted set 1 R R 

 (b) Hot dip galvanised set 1 R R 

18.8 PIPES AND FITTINGS (elevated tank installation)     

18.8.1 Supply, install and test the pipework and fittings for the 

single tank installation 

set 1 R R 

      

18.8.2 Supply, install and test the pipework and fittings for the 

multiple tank installation: 

    

 (a) Two tank arrangement set 1 R R 

 (b) Three tank arrangement set 1 R R 

      

18.9 MARK-UP RATES     

18.9.1 (a) Percentage mark-up on rates listed on term 

contracts 

% 1 % R  

      

18.9.2 (b) Percentage mark-up on items approved by the 

client or his representative with attached invoices 

for material used. 

% 1 % R 
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Item No. Description Unit Qty Rate Amount 

 ESTABLISHMENT OF FACILITIES     

      

18.1 

Tip trucks 

    

 

(a) 6 m3 

h 1 R R 

 

(b) 1 m3 

h 1 R R 

 

 

    

18.11 

Flat bed trucks 

    

 

(a) 1t 

km 1 R R 

 

(b) 7t 

km 1 R R 

 

 

    

18.12 LDV     

 

(a) 2 x 4WD 

km 1 R R 

 

(b) 4 x 4WD 

km 1 R R 

      

 SUBTOTAL    R 

    

 TOTAL SCHEDULE 13 CARRIED FORWARD TO SUMMARY  R 

 

Mark up rates: 11%  
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SCHEDULE 14  :  DAYWORKS LABOUR SCHEDULE 14  

                   

Items No Description Unit Qty Rate Amount 

19.1 DAYWORKS LABOUR     

      

 (a) Contractor's Representative h 1 R R 

      

 (b) Surveyor h 1 R R 

      

 (c) Qualified Artisan     

  (i) Plumber h 1 R R 

  (ii) Boilermaker h 1 R R 

  (iii) Bricklayer h 1 R R 

  (iv) Plasterer h 1 R R 

  (v) Welder with API 114 Certificate h 1 R R 

  (vi) Electrician h 1 R R 

      

 (d) Foreman, leader-hand h 1 R R 

      

 (e) Semi-skilled labourer h 1 R R 

      

 (f) Labourer h 1 R R 

      

 (g) Other     

  (i) ……………………………………… h 1 R Rate only 

      

  (ii) ……………………………………… h 1 R Rate only 

      

  (iii) ……………………………………… h 1 R Rate only 

      

  (iv) ……………………………………… h 1 R Rate only 
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Items No Description Unit Qty Rate Amount 

19.2 PLANTHIRE:  WORK RATES ON SITE     

      

19.2.1 Crane 61 t - 80 t capacity h 1 R R 

      

19.2.2 TLB 60 kW - 70 kW h 1 R R 

      

19.2.3 Crawler Excavator 140 kW - 11 kW h 1 R R 

      

19.2.4 Bulldozer 160 kW - 170 kW h 1 R R 

      

19.2.1 Wheel loader 140 kW - 11 kW h 1 R R 

      

19.2.6 Motor graders 11 kW - 160 kW h 1 R R 

      

19.2.7 Wheel excavators 0,4 - 1,21 m3 bucket size h 1 R R 

      

19.2.8 Wheel tractor scrapers 11,0 - 16 m3 h 1 R R 

      

19.2.9 Tow tractors 1 kW - 21 kW h 1 R R 

      

19.2.1 (a) Water tankers 1 000 litre h 1 R R 

 (b) Water tankers 1 000 litre h 1 R R 

      

19.2.11 Dump trucks 1 - 11 m3 h 1 R R 

      

19.2.12 Tip trucks     

 (a) 6 m3 h 1 R R 

 (b) 1 m3 h 1 R R 

      

19.2.13 Flat bed trucks     

 (a) 1t km 1 R R 
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Items No Description Unit Qty Rate Amount 

 (b) 7t km 1 R R 

      

19.2.14 LDV     

 (a) 2 x 4WD km 1 R R 

      

 (b) 4 x 4WD km 1 R R 

      

19.2.11 Lowbed 1 ton km 1 R R 

      

19.2.16 Plate compactors & tampers h 1 R R 

      

19.2.17 Grid rollers.  Ballasted mass 14 600 kg h 1 R R 

      

19.2.18 Pneumatic tyred rollers 4 000 load/wheel kg h 1 R R 

      

19.2.19 Self propelled vibrating roller (smooth)     

 7 000 - 11 1 kg h 1 R R 

      

19.2.1 Self propelled vibrating roller (padfoot)     

 1 900 - 12 000 kg h 1 R R 

      

19.2.21 Walk-behind vibrating rollers     

 (a) 1 - 61 kg h 1 R R 

 (b) 980 - 1 31 kg h 1 R R 

      

19.2.22 Towed vibrating roller h 1 R R 

      

19.2.23 Portable compressors - Diesel (9,0 - 1,0 m3/min.) h 1 R R 

      

19.2.24 Concrete mixer (31 :  diesel driven) h 1 R R 
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Items No Description Unit Qty Rate Amount 

19.2.21 Concrete saw (self propelled) 1 - 11 kW h 1 R R 

      

19.2.26 Concrete vibrators (31 - 60 mm DN) h 1 R R 

      

19.2.27 Dumpers 0,1 m3 (Hydraulic tip) h 1 R R 

      

19.2.28 Water pump with 80 mm DN outlet (diesel driven) h 1 R R 

      

19.2.29 Arc-welding unit (1 A) h 1 R R 

      

19.2.1 Generating sets     

 (a) 1,1 kVA (petrol) 21V h 1 R R 

 (b) 1 kVA (petrol) 21V h 1 R R 

 (c) 1 kVA (diesel) 380V - 3ph h 1 R R 

 (d) 1 kVA (diesel) 380V - 3ph h 1 R R 

 (e) 1 kVA (diesel) 380V - 3ph h 1 R R 

      

19.3 LABOUR BASED TOOLS     

 (a) Pick day 1 R R 

 (b) Shovel day 1 R R 

 (c) Crowbar day 1 R R 

 (d) Bucket (1 ) day 1 R R 

 (e) Wheelbarrow day 1 R R 

      

19.4 Percentage mark-up on items approved by the client or 

representative with attached invoices for material used. 

% R1 000 11% R  

      

 SUBTOTAL    R 

 TOTAL SCHEDULE 19 CARRIED FORWARD TO SUMMARY   R 
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Please Note: All Bid amount should include VAT 
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SUMMARY OF PRICE SCHEDULES 2-13 TO BE CARRIED FORWARD TO FORM OF BID 

SCHEDULE : 1 GENERAL (RATE ONLY) COMPULSORY  R 

SCHEDULE 2 SMALL DIAMETER WATER SUPPLY PIPELINES  R 

SCHEDULE : 3 ROADS TO WATER WORKS  R 

  TOTAL SCHEDULES 2-3  R 

SCHEDULE : 4 SEWER WORKS  R 

SCHEDULE : 1 FILTER DRAINS: REPLACEMENT OF FILTER MEDIA  R 

SCHEDULE : 6 HANDRAILING  R 

SCHEDULE : 7 SEPTIC TANKS  R 

SCHEDULE : 8 CIRCULAR CONCRETE RESERVOIR  R 

SCHEDULE : 9 GABIONS AND PITCHING  R 

SCHEDULE : 1 SEGMENTED BLOCK PAVING & KERBING  R 

SCHEDULE : 12 PUMPHOUSE INSTALLATION FOR BOREHOLES  R 

SCHEDULE : 13 
PVC STORAGE TANK ON FLOOR, 3 METRE HIGH TANK 

STAND AND 6 METRE HIGH TANK STAND 
 R 

  TOTAL SCHEDULES (4-13)  R 

SCHEDULE: 14 
DAYWORKS (RATE ONLY) Refer to “Dayworks Schedule” section 

4.3:  Particular specification 
 R 

  SUB-SCHEDULE 1  R 

  TOTAL SCHEDULES 2-13  R 

     

 

COMPANY NAME:  ______________________________________________________________ 

BIDDER NAME:  _________________________ SIGNATURE:  _________________________ 

 

DATE:  ___________________ 
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PART 1 (OFFER TO BE COMPLETED BY THE BIDDER) 

 
1. O.R. Tambo District Municipality has solicited offers to enter into the following contract: 

 
ORTDM SCMU ---25/26: APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL 
WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT MUNICIPALITY FOR 36 MONTHS (3 YEARS) 
 

2. I, the Bidder, hereby undertake to supply and deliver all or any of the goods and/or works described in 
the attached bidding documents to O.R. Tambo District Municipality in accordance with the requirements 
and specifications stipulated in bid number ORTDM SCMU -- -25/26, at the price/s quoted. My offer/s 
shall remain binding upon me and open for acceptance by the Municipality during the validity period 
indicated and calculated from the closing time of bid. 

 
3. The following documents shall be deemed to form and be read and construed as part of this Agreement: 

(i) This Bid document, namely - 
- The Scope of Work; 
- The Pricing Schedule; 
- This Form of Offer & Acceptance; 

(ii) Bidder’s Tender Proposal; 
(iii) The General Conditions of Contract; 
(iv) The Special Conditions of Contract (if any); 
(v) Service Level Agreement concluded by the appointed bidder and the Municipality (if any). 

 
4. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and 

rate(s) quoted cover all the goods and/or works specified in the bidding documents; that the price(s) and 
rate(s) cover all my obligations and I accept that any mistakes regarding price(s) and rate(s) and 
calculations will be at my own risk. 

 
5. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions 

devolving on me under this agreement as the principal liable for the due fulfilment of this contract. 
 

6. I declare that I have no participation in any collusive practices with any bidder or any other person 
regarding this or any other bid. 

 
7. I confirm that I am duly authorized to sign this contract. 

 
The TOTAL BID PRICE inclusive of value-added tax (where applicable) is 

 
………………………………………………………………………………………………………………………….. 

 
........................................................................................................................................................................ 

 
 

… ........................................................................................................................................................... Rand 
 
 

(in words); R .................................................................................. (in figures) 

 
SECTION 3: FORM OF OFFER AND ACCEPTANCE 
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This offer may be accepted by the authorized O.R. Tambo District Municipality representative signing the 
acceptance part of this form of offer and acceptance, and returning one copy of this document to the 
tenderer before the end of the period of validity stated in the tender conditions, whereupon the tenderer 
becomes the party named as the appointed service provider in terms of the conditions of contract. 

 

 
NAME (PRINT) ……………………………. 

CAPACITY ……………………………. 

SIGNATURE ……………………………. 

NAME OF FIRM ……………………………. 

DATE ……………………………. 

 

 
FAILURE BY THE BIDDER TO COMPLETE THIS FORM IN ITS ENTIRETY INCLUDING SIGNING THE FORM, 
SHALL DISQUALIFY ITS BID. 

WITNESSES: 

1 …….……………………… 

 

2 ……….…………………… 

DATE………………………… 
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PART 2 (ACCEPTANCE TO BE COMPLETED BY O.R. TAMBO DISTRICT MUNICIPALITY) 

By signing this part of the form of offer and acceptance, the Municipality accepts the bidder’s offer. 
In consideration thereof, the Municipality shall pay the appointed supplier the amount due in 
accordance with PART 1 of this offer and acceptance. Acceptance of the bidder’s offer shall form 
an agreement between O.R. Tambo District Municipality and the bidder upon the terms and 
conditions contained in this agreement and in the contract that is the subject of this agreement. 

 
1. I……………………………………………………..in my capacity as………………………………………...… 

………………………………………………………accept your bid under reference number 
………………………………………………….. dated ...................................................... for the supply of 
the goods and/or works indicated hereunder and/or further specified in the annexure(s). 

2. An official order indicating delivery instructions is forthcoming. 
 

3. I undertake to make payment for the services rendered in accordance with the terms and conditions 
of the contract, within 30 (thirty) days after receipt of an invoice. 

 
4. I confirm that I am duly authorised to sign this contract. 

 
 

SIGNED AT ……………………………………… ON ……………………………….. 

NAME (PRINT) …………………………………………. 

SIGNATURE …………………………………………. 

OFFICIAL STAMP 
WITNESSES 

1 ….………………………… 

 

2 …..………………………… 

 

DATE:……………………….. 
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Should the Bidder wish to make any departure from or modification to the conditions of contract, 
specifications, pricing schedule, quantities, drawings or to qualify the bid in any way, he/she shall indicate 
the proposals clearly hereunder. 

 

SECTION PAGE VARIATION: CLAUSE OR ITEM 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 

 
SIGNATURE OF BIDDER: …………………………………………………………… 

DATE: ……………………………………… 

 
SECTION 4: SCHEDULE OF VARIATIONS TO THE BID 
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The contract between the Municipality and the appointed bidder will be administered in terms of the 
General Conditions of Contract 2010 (National Treasury). 

 
GOVERNMENT PROCUREMENT: 

GENERAL CONDITIONS OF CONTRACT 
July 2010 

 

 
NOTES 

 
The purpose of this document is to: 

 
(i) Draw special attention to certain general conditions applicable to government bids, contracts and 

orders; and 
(ii) To ensure that clients be familiar with regard to the rights and obligations of all parties involved in 

doing business with government. 

In this document words in the singular also mean in the plural and vice versa and words in the masculine 
also mean in the feminine and neuter. 

 
General Conditions of Contract 

 
 

1. Definitions 
 

The following terms shall be interpreted as indicated: 

1.1 “Closing time” means the date and hour specified in the bidding documents for the receipt of 
bids. 

1.2 “Contract” means the written agreement entered into between the purchaser and the supplier, 
as recorded in the contract form signed by the parties, including all attachments and appendices 
thereto and all documents incorporated by reference therein. 

1.3 “Contract price” means the price payable to the supplier under the contract for the full and proper 
performance of his contractual obligations. 

1.4 “Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value to 
influence the action of a public official in the procurement process or in contract execution. 

1.5 "Countervailing duties" are imposed in cases where an enterprise abroad is subsidized by its 

government and encouraged to market its products internationally. 
1.6 “Country of origin” means the place where the goods were mined, grown or produced or from 

which the services are supplied. Goods are produced when, through manufacturing, processing 
or substantial and major assembly of components, a commercially recognized new product results that 
is substantially different in basic characteristics or in purpose or utility from its components. 

1.7 “Day” means calendar day. 
1.8 “Delivery” means delivery in compliance of the conditions of the contract or order. 
1.9 “Delivery ex stock” means immediate delivery directly from stock actually on hand. 
1.10 “Delivery into consignees store or to his site” means delivered and unloaded in the specified 

store or depot or on the specified site in compliance with the conditions of the contract or order, 
the supplier bearing all risks and charges involved until the supplies are so delivered and a valid 
receipt is obtained. 

1.11 "Dumping" occurs when a private enterprise abroad market its goods on own initiative in the RSA 

 
SECTION 5: GENERAL CONDITIONS OF CONTRACT 
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at lower prices than that of the country of origin and which have the potential to harm the local 
industries in the RSA. 

1.12 ”Force majeure” means an event beyond the control of the supplier and not involving the 
supplier’s fault or negligence and not foreseeable. Such events may include, but is not restricted 
to, acts of the purchaser in its sovereign capacity, wars or revolutions, fires, floods, epidemics, 
quarantine restrictions and freight embargoes. 

1.13 “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of any bidder, and includes collusive 
practice among bidders (prior to or after bid submission) designed to establish bid prices at 
artificial non-competitive levels and to deprive the bidder of the benefits of free and open 
competition. 

1.14 “GCC” means the General Conditions of Contract. 
1.15 “Goods” means all of the equipment, machinery, and/or other materials that the supplier is 

required to supply to the purchaser under the contract. 
1.16 “Imported content” means that portion of the bidding price represented by the cost of 

components, parts or materials which have been or are still to be imported (whether by the supplier 
or his subcontractors) and which costs are inclusive of the costs abroad, plus freight and other 
direct importation costs such as landing costs, dock dues, import duty, sales duty or other similar 
tax or duty at the South African place of entry as well as transportation and handling charges to 
the factory in the Republic where the supplies covered by the bid will be manufactured. 

1.17 “Local content” means that portion of the bidding price which is not included in the imported 
content provided that local manufacture does take place. 

1.18 “Manufacture” means the production of products in a factory using labour, materials, components and 
machinery and includes other related value-adding activities. 

1.19 “Order” means an official written order issued for the supply of goods or works or the rendering 
of a service. 

1.20 “Project site,” where applicable, means the place indicated in bidding documents. 
1.21 “Purchaser” means the organization purchasing the goods. 
1.22 “Republic” means the Republic of South Africa. 
1.23 “SCC” means the Special Conditions of Contract. 

1.24 “Services” means those functional services ancillary to the supply of the goods, such as 
transportation and any other incidental services, such as installation, commissioning, provision of 
technical assistance, training, catering, gardening, security, maintenance and other such 
obligations of the supplier covered under the contract. 

1.25 “Written” or “in writing” means handwritten in ink or any form of electronic or mechanical writing. 

2. Application 

 
2.1 These general conditions are applicable to all bids, contracts and orders including bids for functional and 

professional services, sales, hiring, letting and the granting or acquiring of rights, but excluding 
immovable property, unless otherwise indicated in the bidding documents. 

2.2 Where applicable, special conditions of contract are also laid down to cover specific supplies, 
services or works. 

 
2.3 Where such special conditions of contract are in conflict with these general conditions, the special 

conditions shall apply. 

3. General 
 

3.1 Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any 
expense incurred in the preparation and submission of a bid. Where applicable a non-refundable 
fee for documents may be charged. 

3.2 With certain exceptions, invitations to bid are only published in the Government Tender Bulletin. 
The Government Tender Bulletin may be obtained directly from the Government Printer, Private 
Bag X85, Pretoria 0001, or accessed electronically from www.treasury.gov.za 

http://www.treasury.gov.za/
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4. Standards 

 
4.1 The goods supplied shall conform to the standards mentioned in the bidding documents and 

specifications. 

5. Use of Contract Documents and information; inspection. 
 

5.1 The supplier shall not, without the purchaser’s prior written consent disclose the contract, or any 
provision thereof, or any specification, plan, drawing, pattern, sample, or information furnished by 
or on behalf of the purchaser in connection therewith, to any person other than a person employed 
by the supplier in the performance of the contract. Disclosure to any such employed person shall 
be made in confidence and shall extend only so far as may be necessary for purposes of such 
performance. 

5.2 The supplier shall not, without the purchaser’s prior written consent, make use of any document or 
information mentioned in GCC clause 5.1 except for purposes of performing the contract. 

 
5.3 Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the property 

of the purchaser and shall be returned (all copies) to the purchaser on completion of the supplier’s 
performance under the contract if so required by the purchaser. 

5.4 The supplier shall permit the purchaser to inspect the supplier’s records relating to the performance 
of the supplier and to have them audited by auditors appointed by the purchaser, if so required by 
the purchaser. 

6. Patent rights 

 
6.1 The supplier shall indemnify the purchaser against all third-party claims of infringement of patent, 

trademark, or industrial design rights arising from use of the goods or any part thereof by the 
purchaser. 

7. Performance Security 

 
7.1 Within thirty (30) days of receipt of the notification of contract award, the successful bidder shall 

furnish to the purchaser the performance security of the amount specified in SCC. 

7.2 The proceeds of the performance security shall be payable to the purchaser as compensation for 
any loss resulting from the supplier’s failure to complete his obligations under the contract. 

 
7.3 The performance security shall be denominated in the currency of the contract, or in a freely 

convertible currency acceptable to the purchaser and shall be in one of the following forms: 
 

(a) a bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the 
purchaser’s country or abroad, acceptable to the purchaser, in the form provided in the bidding 
documents or another form acceptable to the purchaser; or 

 
(b) a cashier’s or certified cheque. 

7.4 The performance security will be discharged by the purchaser and returned to the supplier not later 
than thirty (30) days following the date of completion of the supplier’s performance obligations under 
the contract, including any warranty obligations, unless otherwise specified in SCC. 

8. Inspections, tests and analyses 
 

8.1 All pre-bidding testing will be for the account of the bidder. 
 

8.2 If it is a bid condition that supplies to be produced or services to be rendered should at any stage 
during production or execution or on completion be subject to inspection, the premises of the bidder 
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or contractor shall be open, at all reasonable hours, for inspection by a representative of the Department 
or an organization acting on behalf of the Department. 

8.3 If there are no inspection requirements indicated in the bidding documents and no mention is made 
in the contract, but during the contract period it is decided that inspections shall be carried out, the 
purchaser shall itself make the necessary arrangements, including payment arrangements with the 
testing authority concerned. 

 
8.4 If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the supplies to be in 

accordance with the contract requirements, the cost of the inspections, tests and analyses shall be 
defrayed by the purchaser. 

8.5 Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the contract 
requirements, irrespective of whether such supplies or services are accepted or not, the cost in 
connection with these inspections, tests or analyses shall be defrayed by the supplier. 

8.6 Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply with 
the contract requirements may be rejected. 

 
8.7 Any contract supplies may on or after delivery be inspected, tested or analyzed and may be rejected 

if found not to comply with the requirements of the contract. Such rejected supplies shall be held at 
the cost and risk of the supplier who shall, when called upon, remove them immediately at his own 
cost and forthwith substitute them with supplies which do comply with the requirements of the 
contract. Failing such removal the rejected supplies shall be returned at the suppliers cost and risk. 
Should the supplier fail to provide the substitute supplies forthwith, the purchaser may, without giving 
the supplier further opportunity to substitute the rejected supplies, purchase such supplies as may 
be necessary at the expense of the supplier. 

8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the 
contract on account of a breach of the conditions thereof, or to act in terms of Clause 23 of GCC. 

9. Packing 
 

9.1 The supplier shall provide such packing of the goods as is required to prevent their damage or 
deterioration during transit to their final destination, as indicated in the contract. The packing shall 
be sufficient to withstand, without limitation, rough handling during transit and exposure to extreme 
temperatures, salt and precipitation during transit, and open storage. Packing, case size and 
weights shall take into consideration, where appropriate, the remoteness of the goods’ final 
destination and the absence of heavy handling facilities at all points in transit. 

 
9.2 The packing, marking, and documentation within and outside the packages shall comply strictly with such 

special requirements as shall be expressly provided for in the contract, including additional 
requirements, if any, specified in SCC, and in any subsequent instructions ordered by the purchaser. 

10. Delivery and documents 

 
10.1 Delivery of the goods shall be made by the supplier in accordance with the terms specified in the 

contract. The details of shipping and/or other documents to be furnished by the supplier are 
specified in SCC. 

10.2 Documents to be submitted by the supplier are specified in SCC. 

11. Insurance 

 
11.1 The goods supplied under the contract shall be fully insured in a freely convertible currency against 

loss or damage incidental to manufacture or acquisition, transportation, storage and delivery in the 
manner specified in the SCC. 
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12. Transportation 

 
12.1 Should a price other than an all-inclusive delivered price be required, this shall be specified in the 

SCC. 

13. Incidental Services 
 

13.1 The supplier may be required to provide any or all of the following services, including additional 
services, if any, specified in SCC: 

(a) performance or supervision of on-site assembly and/or commissioning of the supplied goods; 
 

(b) furnishing of tools required for assembly and/or maintenance of the supplied goods; 

(c) furnishing of a detailed operations and maintenance manual for each appropriate unit of the 
supplied goods; 

 
(d) performance or supervision or maintenance and/or repair of the supplied goods, for a period 

of time agreed by the parties, provided that this service shall not relieve the supplier of any 
warranty obligations under this contract; and 

 
(e) training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in assembly, start- 

up, operation, maintenance, and/or repair of the supplied goods. 

13.2 Prices charged by the supplier for incidental services, if not included in the contract price for the 
goods, shall be agreed upon in advance by the parties and shall not exceed the prevailing rates 
charged to other parties by the supplier for similar services. 

14. Spare parts 
 

14.1 As specified in SCC, the supplier may be required to provide any or all of the following materials, 
notifications, and information pertaining to spare parts manufactured or distributed by the supplier: 

 
(a) such spare parts as the purchaser may elect to purchase from the supplier, provided that this 

election shall not relieve the supplier of any warranty obligations under the contract; and 

(b) in the event of termination of production of the spare parts: 
 

(i) Advance notification to the purchaser of the pending termination, in sufficient time to permit 
the purchaser to procure needed requirements; and 

 
(ii) following such termination, furnishing at no cost to the purchaser, the blueprints, drawings, 

and specifications of the spare parts, if requested. 

15. Warranty 

 
15.1 The supplier warrants that the goods supplied under the contract are new, unused, of the most 

recent or current models, and that they incorporate all recent improvements in design and 
materials unless provided otherwise in the contract. The supplier further warrants that all goods 
supplied under this contract shall have no defect, arising from design, materials, or workmanship 
(except when the design and/or material is required by the purchaser’s specifications) or from any 
act or omission of the supplier, that may develop under normal use of the supplied goods in the 
conditions prevailing in the country of final destination. 

15.2 This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as 
the case may be, have been delivered to and accepted at the final destination indicated in the 
contract, or for eighteen (18) months after the date of shipment from the port or place of loading 
in the source country, whichever period concludes earlier, unless specified otherwise in SCC. 
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15.3 The purchaser shall promptly notify the supplier in writing of any claims arising under this warranty. 
 

15.4 Upon receipt of such notice, the supplier shall, within the period specified in SCC and with all 
reasonable speed, repair or replace the defective goods or parts thereof, without costs to the 
purchaser. 

15.5 If the supplier, having been notified, fails to remedy the defect(s) within the period specified in 
SCC, the purchaser may proceed to take such remedial action as may be necessary, at the 
supplier’s risk and expense and without prejudice to any other rights which the purchaser may 
have against the supplier under the contract. 

16. Payment 

 
16.1 The method and conditions of payment to be made to the supplier under this contract shall be 

specified in SCC. 

16.2 The supplier shall furnish the purchaser with an invoice accompanied by a copy of the delivery 
note and upon fulfillment of other obligations stipulated in the contract. 

 
16.3 Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days after 

submission of an invoice or claim by the supplier. 

16.4 Payment will be made in Rand unless otherwise stipulated in SCC. 

17. Prices 
 

17.1 Prices charged by the supplier for goods delivered and services performed under the contract 
shall not vary from the prices quoted by the supplier in his bid, with the exception of any price 
adjustments authorized in SCC or in the purchaser’s request for bid validity extension, as the case 
may be. 

18. Contract Amendments 

 
18.1 No variation in or modification of the terms of the contract shall be made except by written 

amendment signed by the parties concerned. 
. 
19. Assignment 

 
19.1 The supplier shall not assign, in whole or in part, its obligations to perform under the contract, 

except with the purchaser’s prior written consent. 

20. Subcontracts 
 

20.1 The supplier shall notify the purchaser in writing of all subcontracts awarded under this contracts 
if not already specified in the bid. Such notification, in the original bid or later, shall not relieve the 
supplier from any liability or obligation under the contract. 

21. Delays in the supplier’s performance 
 

21.1 Delivery of the goods and performance of services shall be made by the supplier in accordance 
with the time schedule prescribed by the purchaser in the contract. 

 
21.2 If at any time during performance of the contract, the supplier or its subcontractor(s) should 

encounter conditions impeding timely delivery of the goods and performance of services, the 
supplier shall promptly notify the purchaser in writing of the fact of the delay, its likely duration and 
its cause(s). As soon as practicable after receipt of the supplier’s notice, the purchaser shall 
evaluate the situation and may at his discretion extend the supplier’s time for performance, with 
or without the imposition of penalties, in which case the extension shall be ratified by the parties 
by amendment of contract. 



ORTDM SCMU 29-25/26 - APPOINTMENT OF A PANEL OF SERVICE PROVIDERS FOR IMPLEMENTATION OF CIVIL WORKS IN WATER SERVICES SCHEMES IN O.R. TAMBO DISTRICT 
MUNICIPALITY FOR 36 MONTHS (6CE-7CE). 

 

- 197 
- 

 

 

21.3 No provision in a contract shall be deemed to prohibit the obtaining of supplies or services from a 
national department, provincial department, or a local authority. 

21.4 The right is reserved to procure outside of the contract small quantities or to have minor essential 
services executed if an emergency arises, the supplier’s point of supply is not situated at or near 
the place where the supplies are required, or the supplier’s services are not readily available. 

 
21.5 Except as provided under GCC Clause 25, a delay by the supplier in the performance of its delivery 

obligations shall render the supplier liable to the imposition of penalties, pursuant to GCC Clause 
22, unless an extension of time is agreed upon pursuant to GCC Clause 21.2 without the 
application of penalties. 

 
21.6 Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser shall, 

without canceling the contract, be entitled to purchase supplies of a similar quality and up to the 
same quantity in substitution of the goods not supplied in conformity with the contract and to return 
any goods delivered later at the supplier’s expense and risk, or to cancel the contract and buy 
such goods as may be required to complete the contract and without prejudice to his other rights, 
be entitled to claim damages from the supplier. 

22. Penalties 
 

22.1 Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform the 
services within the period(s) specified in the contract, the purchaser shall, without prejudice to its 
other remedies under the contract, deduct from the contract price, as a penalty, a sum calculated 
on the delivered price of the delayed goods or unperformed services using the current prime 
interest rate calculated for each day of the delay until actual delivery or performance. The 
purchaser may also consider termination of the contract pursuant to GCC Clause 23. 

23. Termination for default 

 
23.1 The purchaser, without prejudice to any other remedy for breach of contract, by written notice of 

default sent to the supplier, may terminate this contract in whole or in part: 

(a) if the supplier fails to deliver any or all of the goods within the period(s) specified in the 
contract, or within any extension thereof granted by the purchaser pursuant to GCC Clause 
21.2; 

 
(b) if the Supplier fails to perform any other obligation(s) under the contract; or 

(c) if the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent 
practices in competing for or in executing the contract. 

 
23.2 In the event the purchaser terminates the contract in whole or in part, the purchaser may procure, 

upon such terms and in such manner as it deems appropriate, goods, works or services similar to 
those undelivered, and the supplier shall be liable to the purchaser for any excess costs for such 
similar goods, works or services. However, the supplier shall continue performance of the contract 
to the extent not terminated. 

23.3 Where the purchaser terminates the contract in whole or in part, the purchaser may decide to 
impose a restriction penalty on the supplier by prohibiting such supplier from doing business with 
the public sector for a period not exceeding 10 years. 

 
23.4 If a purchaser intends imposing a restriction on a supplier or any person associated with the 

supplier, the supplier will be allowed a time period of not more than fourteen (14) days to provide 
reasons why the envisaged restriction should not be imposed. Should the supplier fail to respond 
within the stipulated fourteen (14) days the purchaser may regard the intended penalty as not 
objected against and may impose it on the supplier. 

23.5 Any restriction imposed on any person by the Accounting Officer / Authority will, at the discretion 
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of the Accounting Officer / Authority, also be applicable to any other enterprise or any partner, 
manager, director or other person who wholly or partly exercises or exercised or may exercise 
control over the enterprise of the first-mentioned person, and with which enterprise or person the 
first-mentioned person, is or was in the opinion of the Accounting Officer / Authority actively 
associated. 

 
23.6 If a restriction is imposed, the purchaser must, within five (5) working days of such imposition, 

furnish the National Treasury, with the following information: 

(i) the name and address of the supplier and / or person restricted by the purchaser; 
(ii) the date of commencement of the restriction; 
(iii) the period of restriction; and 

(iv) the reasons for the restriction. 

These details will be loaded in the National Treasury’s central database of suppliers or persons 
prohibited from doing business with the public sector. 

 
23.7 If a court of law convicts a person of an offence as contemplated in sections 12 or 13 of the 

Prevention and Combating of Corrupt Activities Act, No. 12 of 2004, the court may also rule that 
such person’s name be endorsed on the Register for Tender Defaulters. When a person’s name 
has been endorsed on the Register, the person will be prohibited from doing business with the 
public sector for a period not less than five years and not more than 10 years. The National 
Treasury is empowered to determine the period of restriction and each case will be dealt with on 
its own merits. According to section 32 of the Act the Register must be open to the public. The 
Register can be perused on the National Treasury website. 

24. Anti-dumping and countervailing duties and rights 

 
24.1 When, after the date of bid, provisional payments are required, or antidumping or countervailing 

duties are imposed, or the amount of a provisional payment or anti-dumping or countervailing right 
is increased in respect of any dumped or subsidized import, the State is not liable for any amount 
so required or imposed, or for the amount of any such increase. When, after the said date, such 
a provisional payment is no longer required or any such anti-dumping or countervailing right is 
abolished, or where the amount of such provisional payment or any such right is reduced, any 
such favourable difference shall on demand be paid forthwith by the contractor to the State or the 
State may deduct such amounts from moneys (if any) which may otherwise be due to the 
contractor in regard to supplies or services which he delivered or rendered, or is to deliver or 
render in terms of the contract or any other contract or any other amount which may be due to 
him. 

25. Force Majeure 

 
25.1 Notwithstanding the provisions of GCC Clauses 22 and 23, the damages, or termination for default 

if and to the extent that his delay in performance or other failure to perform his obligations under 
the contract is the result of an event of force majeure. 

25.2 If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing of 
such condition and the cause thereof. Unless otherwise directed by the purchaser in writing, the 
supplier shall continue to perform its obligations under the contract as far as is reasonably 
practical, and shall seek all reasonable alternative means for performance not prevented by the 
force majeure event. 

26. Termination for insolvency 

 
26.1 The purchaser may at any time terminate the contract by giving written notice  to the supplierif 

the supplier becomes bankrupt or otherwise insolvent. In this event, termination will be without 
compensation to the supplier, provided that such termination will not prejudice or affect any right 
of action or remedy which has accrued or will accrue thereafter to the purchaser. 
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27. Settlement of Disputes 

 
27.1 If any dispute or difference of any kind whatsoever arises between the purchaser and the supplier 

in connection with or arising out of the contract, the parties shall make every effort to resolve 
amicably such dispute or difference by mutual consultation. 

27.2 If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual 
consultation, then either the purchaser or the supplier may give notice to the other party of his 
intention to commence with mediation. No mediation in respect of this matter may be commenced 
unless such notice is given to the other party. 

27.3 Should it not be possible to settle a dispute by means of mediation, it may be settled in a South 
African court of law. 

30.4 Mediation proceedings shall be conducted in accordance with the rules of procedure specified in 
the SCC. 

 
30.5 Notwithstanding any reference to mediation and/or court proceedings herein, 

 
(a) the parties shall continue to perform their respective obligations under the contract unless 

they otherwise agree; and 
 

(b) the purchaser shall pay the supplier any monies 

28. Limitation of liability 
 

28.1 Except in cases of criminal negligence or willful misconduct, and in the case infringement pursuant 
to Clause 6; 

 
(a) the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any 

indirect or consequential loss or damage, loss of use, loss of production, or loss of profitsor 
interest costs, provided that this exclusion shall not apply to any obligation of the supplierto 
pay penalties and/or damages to the purchaser; and 

(b) the aggregate liability of the supplier to the purchaser, whether under the contract, in tort or 
otherwise, shall not exceed the total contract price, provided that this limitation shall not apply 
to the cost of repairing or replacing defective equipment. 

29. Governing Language 
 

29.1 The contract shall be written in English. All correspondence and other documents pertaining to 
the contract that is exchanged by the parties shall also be written in English. 

30. Applicable Law 

 
30.1 The contract shall be interpreted in accordance with South African laws, unless otherwise specified 

in SCC. 
 

31. Notices 
 

31.1 Every written acceptance of a bid shall be posted to the supplier concerned by registered or 
certified mail and any other notice to him shall be posted by ordinary mail to the address furnished 
in his bid or to the address notified later by him in writing and such posting shall be deemed to be 
proper service of such notice. 

31.2 The time mentioned in the contract documents for performing any act after such aforesaid notice 
has been given, shall be reckoned from the date of posting of such notice. 
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32. Taxes and duties 

 
32.1 A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and other 

such levies imposed outside the purchaser’s country. 
 

32.2 A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred until 
delivery of the contracted goods to the purchaser. 

32.3 No contract shall be concluded with any bidder whose tax matters are not in order. Prior to the 
award of a bid the Department must be in possession of a tax clearance certificate, submitted by 
the bidder. This certificate must be an original issued by the South African Revenue Services. 

33. National Industrial Participation (NIP) Programme 

 
33.1 The NIP Programme administered by the Department of Trade and Industry shall be applicable to 

all contracts that are subject to the NIP obligation. 

34 Prohibition of Restrictive practices 

 
34.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, is prohibited if it 
is between parties in a horizontal relationship and if a bidder (s) is / are or a contractor(s) was / 
were involved in collusive bidding (or bid rigging). 

 
34.2 If a bidder(s) or contractor(s), based on reasonable grounds or evidence obtained by the 

purchaser, has / have engaged in the restrictive practice referred to above, the purchaser may 
refer the matter to the Competition Commission for investigation and possible imposition of 
administrative penalties as contemplated in the Competition Act No. 89 of 1998. 

34.3 If a bidder(s) or contractor(s), has / have been found guilty by the Competition Commission of the 
restrictive practice referred to above, the purchaser may, in addition and without prejudice to any 
other remedy provided for, invalidate the bid(s) for such item(s) offered, and / or terminate the 
contract in whole or part, and / or restrict the bidder(s) or contractor(s) from conducting business 
with the public sector for a period not exceeding ten (10) years and / or claim damages from the 
bidder(s) or contractor(s) concerned. 

 
 

 
-End- 


