

NO.	NAME OF BIDDER	TENDER PRICE
1.	Mfing developments	R36 647 584,11
2.	Murgan Construction Pty Ltd	R38 351 528,76
3.	Kuyangangwa construction	R54 805 077,07
4.	Mondelo/Amayela JV	R42 855 662,32
5.	Ruuronan Pty Ltd	R37 502 807,75
6.	Hydro Africa	R39 973 281,34
7.	RFB engineering & Ruuronan & Pothoep	R57 595 193,30
8.	Ngqika Trading JV	R29 711 809,70
9.	T and Tede Teaching etc.	R34 817 393,72
10.	Core construction JV David curdson	R34 189 852,52
11.	Amura construction group	R36 967 799,07
12.	Meyers Plant and curb Pty Ltd	R44 283 947,50
13.	Mediana curb and plant Jute	R31 312 631,25
14.	Siphix optical JV Noyanya	R33 867 842,67
15.	NSI/Arthur JV	R37 265 858,42
16.	Green engineering CC	R39 900 000,00
17.	SLS curb IV 35 piping	R52 520 294,37
18.	Retailer construction services	R35 197 902,52
19.	SSR security & T/H Mchlin transport	R33 185 568,03

TENDER NO.:	ORTDM SCMU: 29-20/21
TENDER DESCRIPTION:	MQANDULI SECONDARY BULK WATER SCHEME PHASE 2 CONTRACT 7
ADVERT DATE:	18 JANUARY 2021
CLOSING DATE:	19 FEBRUARY 2021
TENDER VALIDITY PERIOD:	90 DAYS

**TENDER CLOSING REGISTER**





20	R36 500 504,00	Magdalena construction services
21	R46 304 249,77	
22	R36 954 085,69	Patricia Trading services
23	R33 139 572,80	Ngabumba Trading services
24	R42 853 349,35	Leas building and civil contractor
25	R36 954 085,69	Trade circle
26	R34 986 954,90	Bhadungama Trading
27	R34 369 785,21	Muradi circle cc
28	R30 094 359,11	Set civil & building contractor
29	R35 953 605,34	Devarma const. Pty Ltd
30	R37 882 153,07	Margareta construction
31	R40 799 362,67	Kora SA Pty Ltd
32	R45 768 859	Moraka Rose development cc
33	R41 075 277,46	Q #1 holding Pty Ltd
34	R35 950 292,88	Onix construction 129 cc
35	R39 330 682,10	Colonati construction
36	R37 849 267,71	Malagala trading and catering
37	R38 111 489,43	Simmie developed cc
38	R39 484 112,30	Mageni circle cc
39	R42 970 229,31	Suzalanka const cc / The Likon project
40	R35 946 923,88	Mhamba trading cc
41	R41 906 394,61	Kaunah & Joyce business catering
42	R45 154 106,21	Sumaplanu trading cc
43	R41 712 019,93	Kayalulu Trading/Roberto JV
44	R45 219 225,00	Gofala construction & layout
45	R39 654 357,60	Thomato business catering
46	R49 303 268,36	Intolloc construction
47	R34 436 721,23	Khuvalo's construction
48	R38 662 101,31	P.K. Ndlovu cc
49	R37 129 687,85	L.S construction
50	R42 0475 50,93	Englebe 570 JV Murak investment
51	R34 975 413,00	Emutsho



TENDERS CLOSED BY:

52.	R26 690 548,79	Koedoeboe centr. t. cleaning services
53.	R29 046 279,46	Gene service overview
54.	R36 152 003,09	Local civil and project
55.	R34 974 080,57	Bature SA 1060 cc
56.	R34 955 660,62	Yemmarau project
57.	R58 631 551,78	Excellent 281 cc
58.	R37 888 906,19	Managers civil & project manager
59.	R30 189 359,10	Frankie Afrika TV magic
60.	R38 684 447,73	Solo and Mura feeding and haul
61.	R37 157 279,64	Grifa const. Kest die Vlamingdorp
62.	R41 849 873,84	Grilde construction

REPRESENTATIVE:	NAME:	SIGNATURE:
Supply chain management		
Supply chain management		
Supply chain management		
Supply chain management		
User department		

NO.	NAME OF BIDDER	TENDER PRICE
1.	Suetti Construction Pty Ltd	R43 237 336,59
2.	High End general construction	R42 264 111,18
3.	C2HR Oyo	R33 033 648,79
4.	Magnacorp 485 cc T/A KDS const	R50 160 713,00
5.	ISF construction services Pty Ltd	R40 972 021,78
6.	Eyethu Projects & Plant Hire	R41 810 811,00
7.		
8.		
9.		
10.		
11.		
12.		
13.		
14.		
15.		
16.		
17.		
18.		
19.		

TENDER NO.:	ORTDM SCMU: 29-20/21
TENDER DESCRIPTION:	MANDULI SECONDARY BULK WATER SCHEME PHASE 2 CONTRACT 7
ADVERT DATE:	18 JANUARY 2021
CLOSING DATE:	19 FEBRUARY 2021
TENDER VALIDITY PERIOD:	90 DAYS

**TENDER CLOSING REGISTER**

O.R. TAMBO  
DISTRICT MUNICIPALITY





20.	
21.	
22.	
23.	
24.	
25.	
26.	
27.	
28.	
29.	
30.	
31.	
32.	
33.	
34.	
35.	
36.	
37.	
38.	
39.	
40.	
41.	
42.	
43.	
44.	
45.	
46.	
47.	
48.	
49.	
50.	
51.	

		REPRESENTATIVE:	NAME:	SIGNATURE:
Supply chain management	M. M. S. S. S.			
Supply chain management	S. S. S. S. S.			
Supply chain management				
User department	A. M. I. N. G. O. N. G. E. N. O.			

TENDERS CLOSED BY:

52.			
53.			
54.			
55.			
56.			
57.			
58.			
59.			
60.			
61.			
62.			