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PROJECT: ORTDM SCMU 55 - 20/21: Construction of Lukhalane Water Supply WSIG Programme
T2.1 List of Returnable Documents

TENDER ARE HEREBY INVITED FOR:

To ensure that your Tender is not exposed to invalidation, documents are to be completed in
accordance with the conditions and Tender rules contained in the Tender documents.
Supporting documents must be sealed and externally endorsed CONTRACT: ORTDM
SCMU 55 — 20/21: CONSTRUCTION OF LUKHALANE WATER SUPPLY and be submitted
in the tender box, Second Floor, OR Tambo District Municipality, Nelson Mandela Drive, OR

Tambo House, Myezo, Mthatha, not later than the closing date and time as stated.

The lowest or any Bid will not necessarily be accepted and the OR Tambo District
Municipality reserves the right not to consider any tender not suitably endorsed or
comprehensively completed as well as the right to accept a Tender in whole or part. Tenders
will be adjudicated in accordance with the Supply Chain Management Policy of the OR
Tambo District Municipality.

The following documents must be completed, signed (where applicable) and
submitted as a complete set:

Document
: Colour of pages
Number | Heading

T1.1 Tender Notice and Invitation to Tender White
T1.2 Tender Data Pink
T2.1 List of Returnable Documents Yellow
T2.2 Returnable Documents for tender evaluation purposes Yellow
Cl1 Form of Offer and Acceptance Yellow
C1.2 Contract Data Yellow
C13 Operational Health & Safety Specification Yellow
Cil4 ORTDM Supply Chain Management Policy Yellow
c2.1 Pricing Instructions Yellow
Cc2.2 Activity Schedule Yellow

C3 Scope of Work Blue

Cc4 Site Information Green

C5 Additional Relevant Documents White
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PROJECT: ORTDM SCMU 55 - 20/21: Construction of Lukhalane Water Supply WSIG Programme
T2.1 List of Returnable Documents

T1.1 TENDER NOTICE AND INVITATION TO TENDER

Tenders are hereby invited from suitably qualified and experienced contractors who are

registered with CIDB for the Construction of Lukhalane water supply.

Project Name and Description CIDB Grading Contract
Number period
ORTDM SCMU Construction of Lukhalane | 4CE PE OR 5CE or 6 months
55 —20/21 Water Supply higher

A compulsory clarification meeting with representatives of the client will take place at 10HO0
on Wednesday, 05" May 2021, at the Mhlontlo Local Municipal Offices, Tsolo, before

proceeding to site.

The municipality will not repeat any matters already covered in the compulsory briefing
meeting to the bidders who arrive more than 10 minutes late to the meeting, nor will it allow
such bidders to complete the attendance register. Any bid received from a bidder who did
not attend the briefing meeting and sign the attendance register will not be considered and

will be returned to the bidder unopened.

Bid documents may be downloaded on the e-Tender website (www.etenders.gov.za), alternatively

on the O.R Tambo District Municipality website (www.ortambodm.gov.za) at no Cost.

Bids must be completed tenders in black ink, enclosed in a sealed envelope and clearly
marked with the “Project number, project name and description” must be placed in the
tender box, Second Floor, O. R. Tambo District Municipality Building, Nelson Mandela Drive,
Myezo Park, Mthatha, Eastern Cape, not later than 12H00,Tuesday the 18" of May 2021.

It must be expressly understood that the Municipality does not accepts no responsibility for ensuring
that bid submissions sent by courier or post, or delivered in any other way, are deposited in the
Tender Box. It is therefore preferable for the bidder to ensure that its bid submission is placed in the

Tender Box by its own staff or representative(s).

Bids will be opened at the Ground Floor, O.R. Tambo House, Myezo, Mthatha. The
Municipality reserves the right not to accept the only or lowest priced tender or any tender at

all, or to accept the whole or part of any tender.
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PROJECT: ORTDM SCMU 55 - 20/21: Construction of Lukhalane Water Supply WSIG Programme
T2.1 List of Returnable Documents

RETURNABLE DOCUMENTS TO BE SUBMITTED WITH THE BID:

e Original or certified copy of BBBEE certificate, or sworn affidavit confirming annual
total revenue and level of black ownership, if bidder is an Exempted Micro Enterprise
(EME) or Qualified Small Enterprise (QSE);

o Certified copies of business registration documents, as issued by CIPC;

o Certified copy of identity documents of directors/ shareholders/ partners/ members,
as the case may be.

INVALID OR NON-SUBMISSION OF THE FOLLOWING RETURNABLE DOCUMENTS
WILL DISQUALIFY A BID SUBMISSION:

e (CSD supplier number;

e Proof of latest municipal rates and taxes statement indicating that rates and taxes
are not in arrears for more than 3 months;

e Proof of registration with CIDB

¢ Audited annual financial statements of the bidding entity (for projects in excess of
R10 million);

e Joint Venture agreement or consortium (in CIDB format), signed and initialled in

each page (where applicable).

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT NO 5, 2000 (PPPFA) POINTS WILL BE AWARDED
AS FOLLOWS:-

THE BIDS WILL BE EVALUATED IN TWO STAGES, NAMELY:
e Stage 1- Functionality
« Stage 2- Price and BBBEE Points

Item Weight
Stage 1 of Evaluation-Functionality 100

e Company Experience with respect to similar projects 40

e Experience of key staff assigned to the contract 30

e Methodology 15

e Availability of key plant and equipment 15
Stage 2 of Evaluation- Price & B-BBEE 100

e B-BBEE 20

e Price 80

T2.2.4

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



PROJECT: ORTDM SCMU 55 - 20/21: Construction of Lukhalane Water Supply WSIG Programme
T2.1 List of Returnable Documents

Only bidders who score a minimum of 60 points in stage 1 will proceed to be evaluated
further in stage 2.

Tenders may only be submitted on tender documentation issued. No late, faxed, e-mailed, or
other form of tender will be accepted.

Technical enquiries: Mr M Mtengwane 047501 6400 / 6503, or email:
mawethum@ortambodm.gov.za. All Supply Chain Management enquiries may be directed to Mr.
S. Hopa, telephone number 047 501 6449 or email: sakhiwoh@ortambodm.gov.za during office
hours: Monday to Friday 08H00-13H00 and 13H30-16H30.

Tenders will be evaluated in terms of the Supply Chain Management policy of the O. R. Tambo
District Municipality and the lowest tender will not necessarily be and the right to accept the whole or
part of any tender or not to consider any tender not suitably endorsed is fully accepted reserved by
the O. R. Tambo District Municipality. A 80/20 point system shall apply where 80 points is for the price
and 20 points is in terms of B-BBEE status level of contributor as follows:

B-BBEE status level of contributor Number of points
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-compliant contributor 0

Joint Ventures will qualify for points for their BBBEE status level as an unincorporated entity, provided
that the entity submits their consolidated B-BBEE scorecard as if they were a group structure and that

such BBBEE scorecard is prepared for every separate tender.

P.A.X. Dunywa
Acting Municipal Manager
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PROJECT: ORTDM SCMU 55 - 20/21: Construction of Lukhalane Water Supply WSIG Programme
T2.1 List of Returnable Documents

T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annexure
F of the 30January 2009 edition of the CIDB Standard for Uniformity in Construction
Procurement. The Standard Conditions of Tender Procurements make several references
to the Tender Data for details that apply specifically to the Tender. The Tender Data shall
have precedence in the interpretation of any ambiguity or inconsistency between it and the
standard conditions of Tender. Each item of data given below is cross-referenced to the
clause in the Standard Conditions of Tender to which it mainly applies.

Please note that the word "Client” is used in this document and referred to as "Employer” in

the Standard Conditions of Tender document.

Clause
Number
F.1 General
F.1.1 | The Client is:

O. R. Tambo District Municipality
Private Bag x 6043

Mthatha

5100

F.1.2 | The Tender documents issued by the Client comprise:

Tender

T1.1 Tender Notice and invitation to tender

T1.2 Tender Data

T2.1 List of Returnable Documents

T2.2 Returnable Documents for tender evaluation purposes

T2.3 Returnable Documents to be incorporated into the contract

Contract

Part 1 : Agreements and Contract data

Cl1.1 Forms of Offer and Acceptance

C1.2 Contract Data

C1.3 Occupational health and safety specification

Cl1.4 O.R. Tambo District Municipality’s Health and Safety Specification
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PROJECT: ORTDM SCMU 55 - 20/21: Construction of Lukhalane Water Supply WSIG Programme

T2.1 List of Returnable Documents

Part 2 : Pricing Data
C2.1 Pricing Instructions
C2.2 Bill of Quantities

Part 3 : Scope of Work

C3.1 Description of the Works

C3.2 Applicable Standardised Specifications

C3.3 Variations and Additions to the Standardised and Particular Specifications
C3.5 Particular Specification Health and Safety

C3.6 Particular Specification Environmental Management Plan
C3.7 HIV/AIDS Specification

C3.8 Contractors Report

Part 4: Site Information

C4 Site information

Part 5: Additional Relevant Documents

Part 6: Contract Drawings

F1.3 Interpretation

The tender data and additional requirements contained in the tender schedules that are
included in the returnable documents are deemed to be part of these tender conditions.

F.1.4 | Communication:
Communication with all stakeholders shall be through the O. R. Tambo Municipality’s District
Engineer. ccommunication’s shall be in the English language. The Employer shall not take
any responsibility for non-receipt of communications from or by a tenderer
Contact person: Mr. Mawethu Mtengwane
Tel: 047 501 6400 / 6503

F.1.5 | The employer’s right to accept or reject any tender offer

F.1.5.1 | Reject or accept
The employer may accept or reject any variation, deviation, tender offer, or alternative
tender offer, and may cancel the tender process and reject all tender offers at any time
before the formation of a contract. The employer shall not accept or incur any liability to a
tenderer for such a cancellation and rejection, but will give written reasons for such action
upon written request to do so.

F.1.6 | Procurement procedures

T2.2.7
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PROJECT: ORTDM SCMU 55 - 20/21: Construction of Lukhalane Water Supply WSIG Programme

T2.1 List of Returnable Documents

F.1.6.1 | a contract will, subject to F.3.13, be concluded with the tenderer who in terms of F.3.11 is
the highest ranked or the tenderer scoring the highest number of tender evaluation points,
as relevant, based on the tender submissions that are received at the closing time for
tenders.

F.2 Tenderer’s obligations

F.2.1.1 | Eligibility
Only those tenders who are registered with CIDB and have in their employ management and
supervisory staff satisfying the requirement of the scope of work for labour intensive
competencies for supervisory and management staff are eligible to submit tenders.

F.2.1.2 | CIDB Grading
The required CIDB grading for this project is 4CE PE OR 5CE or higher.

F.2.2 | Cost of tendering
Accept that the Employer will not compensate the tenderers for any costs incurred in the
preparation and submission of a tender offer, including the costs of any testing necessary to
demonstrate that aspects of the offer satisfy requirements.

F.2.3 | Check documents
Check the tender documents on receipt for completeness and notify the employer of any
discrepancy or omission.

F.2.4 | Confidentiality and copyright
Treat as confidential all matters arising in connection with the tender. Use and copy the
documents issued by the employer only for the purpose of preparing and submitting a
tender offer in response to the invitation.

F.2.5 | Reference documents
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but
which are incorporated into the tender documents by reference.

F2.6 Acknowledge Addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue,

and if necessary apply for an extension of the closing time stated in the tender data, in order
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Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2




PROJECT: ORTDM SCMU 55 - 20/21: Construction of Lukhalane Water Supply WSIG Programme

T2.1 List of Returnable Documents

to take the addenda into account.

F.2.7 | The arrangements for a compulsory clarification meeting are:
Date: XXXXXX Location: Mhlontlo Local Municipal Offices, Tsolo.
Starting time:10h00
F.2.8 | Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least
five working days before the closing time stated in the tender data.
F2.10 | Pricing the tender
F.2.10.1 | Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes
(except Value Added Tax (VAT), and other levies payable by the successful tenderer, such
duties, taxes and levies being those applicable 14 days before the closing time stated in the
tender data.
F.2.10.2 | Show VAT payable by the employer separately as an addition to the tendered total of the
prices.
F.2.10.3 | Provide rates and prices that are fixed for the duration of the Contract, and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data.
F.2.10.4 | State the rates and prices in South African Rand
F2.11 | Alterations to documents
Not make any alterations or additions to the tender documents, except to comply with
instructions issued by the employer, or necessary to correct errors made by the tenderer. All
signatories to the tender offer shall initial all such alterations. Erasures and the use of
masking fluid are prohibited.
F.2.12 | Alternative tender offers
Alternative offers may be submitted only if a main tender offer, strictly in accordance with all
the requirements of the tender documents, is also submitted. The alternative tender offer is
to be submitted with the main tender offer together with a schedule that compares the
requirements of the tender documents with the alternative requirements the tenderer
proposes.
F.2.13.5 | The Client’'s address for delivery of Tender offers and identification details to be shown on

each Tender offer package are:

T2.2.9
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PROJECT: ORTDM SCMU 55 - 20/21: Construction of Lukhalane Water Supply WSIG Programme
T2.1 List of Returnable Documents

Location of Tender box: Tender Box, Ground Floor, O. R. Tambo District Municipality
Building, Nelson Mandela Drive, Myezo Park, Mthatha, Eastern Cape.

Physical address: O. R. Tambo House, Nelson Mandela Drive, Mthatha

F.2.14 | Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested

completely and in the form required, may be regarded by the employer as non-responsive.

F.2.15 | Closing time
The closing times for submission of Tenders are 12H00 on Tuesday, 18 May 2021

F.2.15 | Telephonic, telegraphic, telex, facsimile or e-mailed Bid offers will not be accepted.

F.2.16 | Tender offer validity

The Tender offer validity period is 90 Days as stated in the tender data.

F.2.17 | Clarification of tender offer after submission

The tenderer shall provide clarification of a tender offer in response to a request to do so
from the employer during the evaluation of tender offers. This may include providing a
breakdown of rates or prices and correction of arithmetical errors by the adjustment of certain
rates or item prices (or both). No change in the competitive position of tenderers or

substance of the tender offer is sought, offered, or permitted.

F.2.18 | Provide other material

The tenderer shall, when requested by the Employer to do so, Provide, on request by the
employer, any other material that has a bearing on the tender offer, the tenderer's
commercial position (including notarized joint venture agreements), preferencing
arrangements, or samples of materials, considered necessary by the employer for the
purpose of a full and fair risk assessment.

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be
provided, by the time for submission stated in the employer’s request, the employer may

regard the tender offer as non-responsive.

F2.20 | Submit securities, bonds, policies
Submit to the employer before formation of the contract, certificates of insurance required in
terms of the conditions of contract identified in the contract data.

F.2.23 | The tenderer is required to submit with his tender:

T2.2.10

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2




PROJECT: ORTDM SCMU 55 - 20/21: Construction of Lukhalane Water Supply WSIG Programme

T2.1 List of Returnable Documents

(1)an original Tax Verification Pin issued by the South African Revenue Services; and

(2) Certified copy of the original of all the Companies / CC Registration documents.

(3) Joint Venture Agreement where applicable in CIDB format (signed and initialed on each
page).

(4) Proof of registration with CIDB

(5) Certified copies of the original green bar-coded ID copies of Members of the companies.

F.3

The employer’s undertakings

F.3.1

Respond to requests from the tenderer

F.3.1.1

Respond to a request for clarification received up to five working days before the tender
closing time stated in the Tender Data and notify all tenderers who drew procurement

documents.

F.3.2

Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each
tenderer during the period from the date that tender documents are available until seven
days before the tender closing time stated in the Tender Data. If, as a result a tenderer
applies for an extension to the closing time stated in the Tender Data, the Employer may

grant such extension and, shall then notify all tenderers who drew documents.

F.3.4

Opening of tender submissions

F.3.4.1

The employer shall open valid tender submissions in the presence of tenderers’ agents who
choose to attend at the time and place stated in the tender data. Tender submissions for

which acceptable reasons for withdrawal have been submitted will not be opened.

F.3.4.2

Announce at the meeting held immediately after the opening of tender submissions, at a
venue indicated in the tender data, the name of each tenderer whose tender offer is opened
and, where applicable, the total of his prices, preferences claimed and time for completion

for the main tender offer only.

F.3.4.3

The client shall not be obliged to make available the record outlined in F.3.4.2 to any

tenderer who fail to attend the tender opening.

F.3.6

Non-disclosure

The client shall not disclose to tenderers, or to any other person not officially concerned with
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PROJECT: ORTDM SCMU 55 - 20/21: Construction of Lukhalane Water Supply WSIG Programme
T2.1 List of Returnable Documents

such processes, information relating to the evaluation and comparison of tender offers, the
final evaluation price and recommendations for the award of a contract, until after the award

of the contract to the successful tenderer.

F.3.7 | Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of
tender offers and instantly disqualify a tenderer (and his tender offer) if it is established that
he engaged in corrupt or fraudulent practices.

F3.9 Arithmetical errors, omissions and discrepancies

F.3.9.1 | Check responsive tenders for discrepancies between amounts in words and amounts in
figures. Where there is a discrepancy between the amounts in figures and the amount in

words, the amount in words shall govern.

F.3.9.2 | Check the highest ranked tender or tenderer with the highest number of tender evaluation
points after the evaluation of tender offers in accordance with F.3.11 for:
a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
) arithmetic errors in:
i) line item totals resulting from the product of a unit rate and a quantity in bills of
quantities or schedules of prices; or

ii)  The summation of the prices.

F.3.9.3 | Notify the tenderer of all errors or omissions that are identified in the tender offer and invite
the tenderer to either confirm the tender offer as tendered or accept the corrected total of

prices.

F.3.9.4 | Where the tenderer elects to confirm the tender offer as tendered, correct the errors as
follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item
total resulting from the product of the unit rate and the quantity, the line item total
shall govern and the rate shall be corrected. Where there is an obviously gross
misplacement of the decimal point in the unit rate, the line item total as quoted shall
govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections
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PROJECT: ORTDM SCMU 55 - 20/21: Construction of Lukhalane Water Supply WSIG Programme
T2.1 List of Returnable Documents

required by this checking process or in the tenderer’s addition of prices, the total of the
prices shall govern and the tenderer will be asked to revise selected item prices (and
their rates if bills of quantities apply) to achieve the tendered total of the prices.

F.3.10 | Clarification of a tender offer
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a
contract arising from the tender offer.

F3.11 Evaluation of tender offers

Replace the contents of the entire sub-clause with the following:

The procedure for evaluation of responsive tender offers will be method 2 of table F.1 of
SANS 294: 2004. Financial offer & Preferences. The bid will be awarded to the bidder who
has scored the highest points for price and preferences combined BUT the prerequisite will
be to obtain at least 60 points for quality (functionality), which will be explained in Stage 1

below.
Nevertheless, O. R. Tambo District Municipality retains the right to accept any bid.

C. First stage in evaluation: Compliance with Bid Rules and other Requirements
The bids will be checked to ensure that they comply with the bid rules and all other
requirements of the project document. In particular the following documentation must be
completed and/or included within the bid.

e The form of Offer and acceptance

¢ Audited financial statements for any tender price over R10million

e Certified company registration documents and ID of members

e Form C: Compulsory Enterprise Questionnaire

e Form D: Certificate of Authority for Signature

e Form E: Amendments, Qualifications and Alternatives

e Form H: Certificate of Good Standing

e Form I: Relevant experience

e Form J: Details of key staff and CVs

e Form M: Preference Points Claim Form in Terms of the Preferential Procurement Regulations

2011
Note:
o All information supporting the above forms such as Curricula Vitae of staff who will

work on the project and their functions, details of ownership, relevant experience etc.
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PROJECT: ORTDM SCMU 55 - 20/21: Construction of Lukhalane Water Supply WSIG Programme
T2.1 List of Returnable Documents

e Addenda issued during the bid period, if any.
e The pricing schedule

Failure to supply the required information will compromise the bid

D. Next Stage in Evaluation: Pre-qualification; Quality / Functionality; Price & BBBEE Status
Level

The next state in the evaluation process will consist of three stages, as follows:

STAGE 1: FUNCTIONALITY/QUALITY EVALUATION

ITEM WEIGHT
Functionality (see detailed criteria below) 100
e Experience with respect to similar projects 40
e Experience of key staff assigned to the contract 30
e Methodology 15
e Availability of key plant and equipment 15

Only bidders who score 60 points or more on stage 2 will be evaluated further and
therefore eligible for award.

The maximum score for functionality shall be 100, distributed as follows:

Tender functionality / quality claimed

Category of Quality / Functionality Maximum
tender
evaluation
points

provided

B1.1 | Experience on similar projects 40

Tenderer has completed at least Four (4) Waterborne Sewer
contracts or Water Supply whose individual contract value is at least
R4 Million. Copies of Certificate of Completion MUST be
submitted with the bid. No points will be awarded where 40
Certificates of Completion have not been submitted with the
Bid.

Tenderer has completed at least Three (3) Water Supply or
Waterborne Sewer contracts whose individual contract value is at 20
least R3 Million. Copies of Certificate of Completion MUST be
submitted with the bid. No points will be awarded where

T2.2.14
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Certificates of Completion have not been submitted with the
Bid.

Tenderer has completed at least two (2) Water Supply or Waterborne 10
Sewer contracts whose individual contract value is at least R2 Million.
Copies of Certificate of Completion MUST be submitted with
the bid. No points will be awarded where Certificates of

Completion have not been submitted with the Bid.

No previous water projects completed, or completed projects 0

B1.2 | Experience of key personnel (NB no key personnel member may be 30
assigned more than one duty on the Contract, i.e. different personnel
must be assigned for each of the following key positions) Contracts
Manager = ND Civil Engineering / Equivalent Qualification in
Built Environment, Site Agent / Foreman = N6 Civil
Engineering / Equivalent Qualification in Built Environment,
Health & Safety Officer = N6 + OHS Course / Certificate

Previous experience in the Built Environment with a minimum of 5 12
years; Contracts Manager = 12 points, 3-4 years = 10 points & 0-

2 years = 8 points.

Previous experience in the Built Environment with a minimum of 5 10
years; Site Agent / Foreman = 10 points, 3-4 years = 8 points &
0-2 years = 6 points.

Previous experience in the Construction Environment with a minimum 8
of 3 years; Health & Safety Officer = 8 points, 2 years = 6 points & 1
year = 4 points.

Contractor failed to provide evidence of qualification and

experience.be attached).

B1.3 | Methodology 15

Presentative methodology approach with works programme and 15

Cash flow projections

Presentative method approach with works programme 10
Presentative method approach 5
Bidder has submitted no method statement or cash flows and works 0
programme

B1.4 | Availability of key machinery and equipment 15

Points will be only be awarded for the mentioned machinery,

proof of registration with the traffic authority to be
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submitted. Note irrelevant machinery to the project will not
be considered. For hire, a signed confirmation letter from

service provider to be submitted.

Bidders who own 3 (three) of the machinery required for the 15
execution of the contract or have a written agreement with the plant
hire to supply all the required machinery; namely, Excavator / TLB,
Tipper Truck, and compaction equipment) made available for the

project..

Bidders who own 2(two) of the machinery required for the execution 10
of the contract or have a written agreement with the plant hire to
supply two(2) of the required machinery; namely, Excavator / TLB,
Tipper Truck and compaction equipment) made available for the
project. machinery; namely, Excavator, TLB, Tipper Truck or

compaction equipment) made available for the project.

Bidders who own 1 (one) of the machinery required for the execution 5
of the contract or have a written agreement with the plant hire to
supply one (1) of the required machinery; namely, Excavator / TLB,
Tipper Truck or compaction equipment) made available for the

project.

STAGE 2: EVALUATION FOR PRICE AND PREFERENCE (80/20)
The procedure for Stage 2 of evaluation of responsive tenders is Method 2

Points Awarded for Price (Ps)

A total of 90 points will be awarded to the Tenderer with the lowest balanced price. The

other tenders will be awarded points on the ratio to bench mark price as follows:

ps 80[1— Pt - P-min j
P min
Where
Ps = Points scored for price of bid under consideration
Pt = Rand value of bid under consideration
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Pmin = Rand value of lowest acceptable bid

b) Points awarded for B-BBEE Status Level of Contribution
In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations,
preference points must be awarded to a bidder for attaining the B-BBEE status level of

contribution in accordance with the table below:

B-BBEE Status Level of Number of points(80/20 system)

Contributor
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2

Non-compliant Contributor 0

The total calculated points will be rounded to the second decimal place.

F.3.13

Acceptance of tender offer

F3.13.1

Accept the tender offer, if in the opinion of the employer, it does not present any

unacceptable

commercial risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing
participating in the employer’s procurement,

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she
possesses the professional and technical qualifications, professional and technical
competence, financial resources, equipment and other physical facilities, managerial
capability, reliability, experience and reputation, expertise and the personnel, to perform
the contract,

c) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered
by a court or a judicial officer, has suspended his business activities, or is subject to legal
proceedings in respect of any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and

f) Is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

T2.2.17
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PROJECT: ORTDM SCMU 55 - 20/21: Construction of Lukhalane Water Supply WSIG Programme
T2.1 List of Returnable Documents

Notify the successful tenderer of the employer's acceptance of his tender offer by completing
and returning one copy of the form of offer and acceptance before the expiry of the validity
period stated in the tender data, or agreed additional period. Providing the form of offer and
acceptance does not contain any qualifying statements, it will constitute the formation of a
contract between the employer and the successful tenderer as described in the form of offer

and acceptance.

F.3.14 | Notice to unsuccessful tenderers
After the successful tenderer has acknowledged the employer’s notice of acceptance, after
written request, the employer will notify the tenderers that their tender offers have not been

accepted in O.R Tambo District Municipality’s website: www.ortambodm.org.za by listing the

successful tender.

F.3.15 | Prepare contract documents
If necessary, revise documents that shall form part of the contract and that were issued by
the employer as part of the tender documents to take account of:

a) addenda issued during the tender period,

b) inclusion of some of the returnable documents,

c) other revisions agreed between the employer and the successful tenderer, and

d) The schedule of deviations attached to the form of offer and acceptance, if any.

F.3.16 | Issue final contract

Prepare and issue the final draft of the contract to the successful tenderer for acceptance as
soon as possible after the date of the employer's signing of the form of offer and acceptance
(including the schedule of deviations, if any).

T2.2.18
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T2.1 LIST OF RETURNABLE DOCUMENTS

The Tenderer must complete the following returnable documents:

T2.2 Returnable Documents required for Tender evaluation purposes
1 |Formz2.2.1 General Information of the Tenderer

2 | Form2.2.2 Authority for Signatory

3 | Form 2.2.3 Schedule of Previous Experience

4 | Form2.2.4 Schedule of Current Projects

5 | Form 2.2.5 Declaration of good standing regarding tax
6 | Form 2.2.6 Certificate of Attendance at Site Meeting

7 | Form 2.2.7 Proposed Key Personnel

8 | Form 2.2.8 Schedule Equipment to be used

9 | Form2.2.9 Schedule of Proposed Sub-Contractors

10 | Form 2.2.10 | Financial References

T2.3 Returnable Documents that will be incorporated into the contract
1 | Form 2.3.1 | Record of Addenda to Tender Documents
2 | Form 2.3.2 | Procurement Form
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T2.2 RETURNABLE DOCUMENTS

RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Form 2.2.1 General Information of Tenderer

Form 2.2.2 Authority of Signatory

Form 2.2.3 Schedule of Previous Experience

Form 2.2.4 Schedule of Current Projects

Form 2.2.5 Declaration of good standing regarding tax
Form 2.2.6 Registration on the Central Supplier Database
Form 2.2.7 Certificate of Attendance at Site Meeting
Form 2.2.8 Proposed Key Personnel

Form 2.2.9 Schedule of Proposed Sub-consultants
Form 2.2.10  Financial References

Form 2.2.11  Declaration of interest
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T2.1 List of Returnable Documents

FORM 2.2.1 GENERAL INFORMATION OF TENDERER

1. N E= Y0 L0 N =T 10 =T <Y S

2. Contact details
OIS & e
Tl N0 . e
FaX N0 I
el MO I

E-mail AdOrES S, o

3. Legal entity: Mark with an X.

Sole proprietor

Partnership

Close corporation

Company (Pty) Ltd

Joint venture

In the case of a Joint venture, provide details on joint venture members:

Joint venture member Type of entity (as defined above)

4, Income tax reference number:

(in case of a joint venture, provide for all joint venture members)

5. Municipal services area where the enterprise is registered:

(in case of a joint venture, provide for all joint venture members)

6. Company / close corporation Registration Number:

(in case of a joint venture, provide for all joint venture members)

T2.2.21
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T2.1 List of Returnable Documents

7. VAT Registration number:

(in case of a joint venture, provide for all joint venture members)

8. CIDB registration number:

(in case of a joint venture, provide for all joint venture members)
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ATTACH THE FOLLOWING DOCUMENTS HERETO

1. For Closed Corporations

Certified copies of CK1 or CK2 as applicable (Founding Statement)

2. For Companies

Certified copies of Shareholders register

3. ID copies

Certified ID Copies for members

4, CIDB registration

Proof of registration with CIDB

5. CSD reqistration

Proof of registration with Central Supplier Database

6. For Joint Venture Agreements

Copy of the Joint Venture Agreement between all the parties, as well as the

certified documents in (1), and or (2) and (4) and (4) of each Joint Venture

member.
7. Copy of the latest municipal service account where enterprise is reqistered
8. Central Supplier Database Summary Report
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FORM 2.2.2 AUTHORITY OF SIGNATORY

Details of person responsible for tender process:

Name :

Contact number :

Office address :

Signatories for close corporations and companies shall confirm their authority by attaching to
this form a duly signed and dated original or certified copy of the relevant resolution of
their members or their board of directors, as the case may be.

"By resolution of the board of directors passed on (date) .........ccooeveeeeeieeieeeeeeee e,

has been duly authorized to sign all documents in connection with the Tender for Contract

NUMDEE .o and any Contract which may arise
there fromon behalf of ... ...
(BLOCK CAPTIALS)

SIGNED ON BEHALF OF THE COMPANY .o
IN HIS CAPACITY AS et
DA T E e
FULL NAMES OF SIGNATORY e
AS WITNESSES: L PP

2
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T2.1 List of Returnable Documents

FORM 2.2.2 CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise

in the capacity of lead partner, to sign all documents in connection with the tender offer and
any contract resulting from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED
SIGNATORY

Lead partner

CIDB registration no

CIDB registration no Name .....cooooevvniiiiiiiiiin.,

CIDB registration no NamMe ..o

T2.2.25
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ATTACH HERETO THE DULY SIGNED AND DATED
ORIGINAL OR CERTIFIED COPY OF AUTHORITY OF
SIGNATORY ON COMPANY LETTERHEAD
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FORM 2.2.3 SCHEDULE OF PREVIOUS EXPERIENCE

Provide the following information on relevant previous experience (indicate specifically
projects of similar or larger size and/or which is similar with regard to type of work).
(OPERATION AND MAINTENANCE PROJECTS).

Year(s) Reference
Value (R)
Description work
VAT excluded Name Organisation Tel no

executed
Name of Tenderer: ..., Date: ..o
SIgNAtUre © e
Full name of signatory: ...........oooiiiiii e
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FORM 2.2.4 SCHEDULE OF CURRENT PROJECTS

Provide the following information on current relevant projects. This information is material
to the award of the Contract.

Value (R) Date Reference
Description ]
VAT excluded | Appointed Name Organisation Tel no
Name of Tenderer: ... Date: ..o
SIgNAtUre © e

Full name of signatory: ..........cooooiiiiiiiii e
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FORM 2.2.5 DECLARATION OF GOOD STANDING REGARDING TAX

Tender NO: ..o,
SOUTH AFRICAN REVENUE SERVICES Closing Date: ..............cc.ce..l.

DECLARATION OF GOOD STANDING REGARDING TAX

PARTICULARS

1. Name Of TaXpayer/ TENAEIEI: ......i i e e e et e e e e e e eraaaas

D I = Yo (<Y V= T 1T

3. ldentification Number: (If applicable)

4. Company / Close Corporation registration number:

5. Income Tax reference number:

6. VAT registration number: (If applicable)

7. PAYE employer’s registration number: (If applicable)

8. Monetary value of Bid:

DECLARATION

T the undersigned, the above taxpayer/Bidder, hereby declare
that my Income Tax, Pay-As-You-Earn (PAYE) and Value-Added-Tax (VAT) obligations of the
above-mentioned taxpayer, which include the rendition of returns and payment of the relevant
taxes:

(i) Have been satisfied in terms of the relevant Acts; or

(i) That suitable arrangements have been made with the Receiver of

REVENUE, ... to satisfy them.*
SIGNATURE CAPACITY DATE
PLEASE NOTE:* The declaration (ii) cannot be made unless formal arrangements have been

made with the Receiver of Revenue with regard to any outstanding

revenue/outstanding tax returns.
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ATTACH ORIGINAL

VALID TAXVERIFICATION PIN
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FORM 2.2.6 REGISTRATION ON THE CENTRAL SUPPLIER DATABASE

Attach proof of registration with the Central Supplier Database. This information is
material to the award of the Contract.

ATTACHED CERTIFICATE PROOF OF REGISTRATION ON THE
NATIONAL CENTRAL SUPPLIER DATABASE
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FORM 2.2.7 CERTIFICATE OF ATTENDANCE AT SITE MEETING

This is to certify that I, ... (Name) duly
authorised representative of ..., (Tenderer)
AQArES S .

Date: ..o Visited the siteon ...l (date) in the
presence of ........cooeeiiiiiiiiiiiiins (Engineer)

| have made myself familiar with the sites and all the local conditions likely to
influence the work and the cost thereof.

| further certify that | am satisfied with the description of the work and explanations given by
the said Engineer and that | understand perfectly the work to be done, as specified and
implied, in the execution of this contract.

REPRESENTATIVE OF EMPLOYER REPRESENTATIVE OF TENDERER
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WSIG Programme

FORM 2.2.8 PROPOSED KEY PERSONNEL

The Tenderer shall list below the key personnel (including first nominee and the second

choice alternate) including CV’s, whom he proposes to employ on the project should his

Tender be accepted, both at his headquarters and on the Site, to direct and for the execution

of the work, together with their qualifications, experience, positions held and their

nationalities.

No | Name Qualification Designation YEARS WITH
CURRENT
COMPANY

NAME Of TONU OO e e e,

Date: ..o SIgNAatUNe ©.. .

FUll Nname Of SIgNatOrY: ... .o e

T2.2.33
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FORM 2.2.9 SCHEDULE OF PROPOSED SUB-CONTRACTORS

NAME OF SUB-CONTRACTOR FULL DESCRIPTION OF WORK TO BE
PERFORMED BY SUB- CONTRACTORS

NB: It /s a Condition of Contract that a minimum of 30% of the construction work shall be
subcontracted to QSEs and EMEs as contemplated in the 'The Broad-Based Black Economic
Empowerment Act (No. 53 of 2003) as amended by B-BBEE Act 46 of 2013 (The Act). The
Contractor shall take all reasonable and practical measures to support, mentor, train, upskill
and supervise such subcontractors as envisaged in the Strategic Objectives of the Amended

Construction Sector Code.

Acceptance of this tender shall not be construed as approval of all or any of the listed
subcontractors. Should any of the subcontractors not be approved subsequent to acceptance
of the tender, this shall in no way invalidate this tender, and the tendered unit rates for the
various items of work shall remain final and binding, even in the event of a subcontractor not

listed above being approved by the Engineer.

Name of Tenderer:  ...ooeerrii e Date: ....ooovveeeie

SIGNAUIE ©

Full name of signatory: ............ccooiiiiiiiiii
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FORM 2.2.10 FINANCIAL REFERENCES

FINANCIAL STATEMENTS

I/We agree to furnish an audited copy of the latest set of financial statements together with
my/our Directors' and Auditors' report for consideration by the Client.

DETAILS OF TENDERERS BANKING INFORMATION

I/We hereby authorise the Client/Engineer to approach all or any of the following banks for the
purposes of obtaining a financial reference:

BANK NAME:

ACCOUNT NAME: (e.g. ABC Civil Construction cc)

ACCOUNT TYPE: (e.g. Savings, Cheque etc)

ACCOUNT NO:

ADDRESS OF BANK:

CONTACT PERSON:

TEL. NO. OF BANK / CONTACT:

How long has this account been in

existence: 0-6 months (Tick which is
7-12 months
13-24 months

appropriate)

More than 24 months

Name of Tenderer: oo Date: ...oooo

Signature :

FUIl NAME Of SIgNAtOIY: ... e e e et ettt et eeaaas
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ATTACH AUDITED
FINANCIAL STATEMENTS
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FORM 2.2.11 MUNICIPAL BIDDING DOCUMENTS
MBD 1
PART A
INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF O.R. TAMBO DISTRICT MUNICIPALITY
BID NUMBER: | ORTDM SCMU 55-20/21 | CLOSING DATE: 18 MAY 2021 CLOSING TIME: 12.00PM
DESCRIPTION: | CONSTRUCTION OF LUKHALANE WATER SUPPLY

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT:

TENDER BOX, GROUND FLOOR, O.R. TAMBO DISTRICT MUNICIPALITY BUILDING

NELSON MANDELA DRIVE , MYEZO PARK , MTHATHA, EASTERN CAPE

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE ‘ ‘ NUMBER ’
CELLPHONE NUMBER

FACSIMILE NUMBER CODE ‘ ‘ NUMBER |
E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TAX COMPLIANCE STATUS TCS PIN: ‘ ‘ CSD No:

B-BBEE STATUS LEVEL O Yes B-BBEE STATUS | [] Yes
VERIFICATION CERTIFICATE LEVEL SWORN

[TICK APPLICABLE BOX] I No AFFIDAVIT ] No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO

QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]
ARE YOU A FOREIGN
ARE YOU THE BASED SUPPLIER FOR
ACCREDITED REPRESENTATIVE IN | [JYes [ONo THE GOODS [yes [ONo

SOUTH AFRICA FOR THE GOODS
/SERVICES /WORKS OFFERED?

[IF YES ENCLOSE PROOF]

OFFERED?

/SERVICES /WORKS

[IF YES, ANSWER PART B:3]

TOTAL NUMBER OF ITEMS
OFFERED

TOTAL BID PRICE

SIGNATURE OF BIDDER

DATE

CAPACITY UNDER WHICH THIS BID
IS SIGNED

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO:

TECHNICAL INFORMATION MAY BE DIRECTED TO:

DEPARTMENT

SCM DEPARTMENT

CONTACT PERSON

MR. M. MTENGWANA

CONTACT PERSON

MR. SAKHIWO HOPA

TELEPHONE NUMBER

047 501 6425

TELEPHONE NUMBER

047 501 6449

FACSIMILE NUMBER

N/A

FACSIMILE NUMBER

N/A

E-MAIL ADDRESS

mawethum@ortambodm.gov.za

E-MAIL ADDRESS

sakhiwoh@ortambodm.qov.za
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PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

1.2.
1.3.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT
BE ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED—-(NOT TO BE RE-TYPED).

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC)
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

TAX COMPLIANCE REQUIREMENTS

21
2.2

2.3

2.4

25

2.6

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED
BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS.
APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA
E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-
FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY
MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN/ CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ] YES [JNO
3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? J YES [JNO
3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES [JNO
3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? J YES [JNO
3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ] YES NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT
REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER: e

CAPACITY UNDER WHICH THIS BID IS SIGNED: .....viiiiii e

DATE:
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MBD 4

DECLARATION OF INTEREST

3.1

3.2

3.3

3.4

3.5

3.6

3.7

3.8

No bid will be accepted from persons in the service of the statel.

Any person, having a kinship with persons in the service of the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid. In view of
possible allegations of favouritism, should the resulting bid, or part thereof, be awarded
to persons connected with or related to persons in service of the state, it is required that
the bidder or their authorised representative declare their position in relation to the

evaluating/adjudicating authority.

In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

Full Name of bidder or his or her representative: .............cccooiiiiiiiiiiiiieeen

0 L= 115V N 10T 4] o=

Position occupied in the Company (director, trustee, shareholder?):

Company Registration NUMbDer: ...

Tax ReferencCe NUM DI . ... e e,

VAT Registration NUMDET: .. ... e e e e e

The names of all directors / trustees / shareholders members, their individual identity

numbers and state employee numbers must be indicated in paragraph 4 below.

Are you presently in the service of the state?..................cccoc e, YES /NO

3.8.11fyes, furnish artiCular. ... ..o i
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1 MSCM Regulations: “in the service of the state” means to be —
(@) a member of —
l. any municipal council;
Il. any provincial legislature; or

M. the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;
(c) an official of any municipality or municipal entity;
(d) an employee of any national or provincial department, national or provincial public entity

or constitutional institution within the meaning of the Public Finance Management Act,
1999 (Act No.1 of 1999);
(e) a member of the accounting authority of any national or provincial public entity; or

)] an employee of Parliament or a provincial legislature.
2 Shareholder” means a person who owns shares in the company and is actively involved in the

management of the company or business and exercises control over the company.

3.9 Have you been in the service of the state for the past twelve months? ............. YES /NO

3.9.1 If yes, furnish particulars

3.10 Do you have any relationship (family, friend, other) with persons in the service of the state

and who may be involved with the evaluation and or adjudication of this bid? .....YES / NO

3.10.1 If yes, furnish PartiCUlars ...........oooiii i e

3.11 Are you, aware of any relationship (family, friend, other) between any other bidder and
any persons in the service of the state who may be involved with the evaluation and or
adjudication Of thisS DId?.........cooiiiiiiiii e YES / NO

3.11.1 If yes, furnish partiCulars.............ooo oo
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3.12 Are any of the company’s directors, trustees, managers, principle shareholders or

stakeholders in SErviCe Of the STALE ......c.veeiii et eean YES / NO

3.12.1 If yes, furnish PartiCUIAr ....... ..o e

3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, principle
shareholders or stakeholders in service of the
] €= L= PP PPRPRPPR YES / NO

3.13.1 If yes, furnish partiCulars. ....... ...

3.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders
of this company have any interest in any other related companies or business whether or
not they are bidding for this
(o]0 11 = T PRSP PPPPPPSPRR YES / NO

3.14.1 If yes, furnish partiCulars. ......... ..o

T2.2.41

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



PROJECT: ORTDM SCMU 55 - 20/21: Construction of Lukhalane Water Supply WSIG Programme
T2.1 List of Returnable Documents

4, Full details of directors / trustees / members / shareholders.
Full name Identity number State employee number
Signature Date
Capacity Name of Bidder
T2.2.42
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MBD 5

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES
INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders

must complete the following questionnaire:

NO. | QUESTION ANSWER (TICK WHICH RESPONSE
IS APPLICABLE)
YES NO
1. Are you by law required to prepare annual
financial statements?

1.1 If yes, submit audited annual financial statements for the past three years or since

the date of establishment if established during the last 3 years.

NO. | QUESTION ANSWER (TICK WHICH

RESPONSE IS APPLICABLE)
YES NO

2. Do you have any outstanding undisputed
commitments for municipal services
towards any municipality for more than 3
months or any other service provider in
respect of which payment is overdue for
more than 30 days?

2.1 If no, this serves to certify that the bidder has no undisputed commitments for
municipal services towards any municipality for more than 3 months or other
service provider in respect of which payment is overdue for more than 30 days.

2.2 | If yes, provide details:
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WSIG Programme

NO.

QUESTION

ANSWER (TICK WHICH RESPONSE
IS APPLICABLE)

YES NO

Has any contract been awarded to you
by an organ of state during the past five
years, including particulars of any
material non-compliance or dispute
concerning the execution of such

contract?

3.1

If yes, provide details:

NO.

QUESTION

ANSWER (TICK WHICH RESPONSE
IS APPLICABLE)

YES NO

Will any portion of the goods of services
be sourced from outside the Republic,
and if so, what portion, and whether any
portion of payment from the municipality
is expected to be transferred outside of
the Republic?

4.1

If yes, provide details:
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CERTIFICATION

[, THE UNDERSIGNED (NAME) ....iiiiiiii et
CERIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS
CORRECT.

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS THIS
DECLARATION PROVE TO BE FALSE.

Signature Date

Position Name of Bidder
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MBD 8

DECLARATION OF BIDDER'’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1

4

This Municipal Bidding Document must form part of all bids invited.

It serves as a declaration to be used by municipalities and municipal entities in
ensuring that when goods and services are being procured, all reasonable steps are
taken to combat the abuse of the supply chain management system.

The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or
committed any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal
or other public

d. sector contract during the past five years; or

e. been listed in the Register for Tender Defaulters in terms of section 29 of the
Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

Item Question Yes No

4.1

Is the bidder or any of its directors listed on the National Treasury’s Database of Yes No

O | O

Restricted Suppliers as companies or persons prohibited from doing business

with the public sector?

(Companies or persons who are listed on this Database were informed
in writing of this restriction by the Accounting Officer/Authority of the
institution that imposed the restriction after the audi alteram partem

rule was applied).

The Database of Restricted Suppliers now resides on the National

Treasury’s website (www.treasury.gov.za) and can be accessed by

clicking on its link at the bottom of the home page.
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4.1.1 | If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Yes | No
Defaulters in terms of section 29 of the Prevention and Combating of ] ]
Corrupt Activities Act (No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National

Treasury’s website (www.treasury.gov.za) by clicking on its link at the

bottom of the home page.

4.2.1 | If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law Yes | No
(including a court of law outside the Republic of South Africa) for fraud ] ]

or corruption during the past five years?

4.3.1 | If so, furnish particulars:

Question

Does the bidder or any of its directors owe any municipal rates and taxes or
municipal charges to the municipality / municipal entity, or to any other |:| |:|
municipality / municipal entity, that is in arrears for more than three

months?

4.4.1 | If so, furnish particulars:
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4.5 Was any contract between the bidder and the municipality / municipal Yes | No
entity or any other organ of state terminated during the past five years on ] ]

account of failure to perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ... CERTIFY
THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND
CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

1. 1This Municipal Bidding Document (MBD) must form part of all bids? invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding
(or bid rigging).2 Collusive bidding is a pe se prohibition meaning that it cannot be justified
under any grounds.

3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy
must provide measures for the combating of abuse of the supply chain management
system, and must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the
supply chain management system of the municipality or municipal entity or has
committed any improper conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.

4. This MBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form of
bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9)

must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be
expected to compete, secretly conspire to raise prices or lower the quality of goods and /
or services for purchasers who wish to acquire goods and / or services through a bidding

process. Bid rigging is, therefore, an agreement between competitors not to compete.
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid: PROJECT NO.: ORTDM SCMU 54 — 19/20:

CONSTRUCTION OF LUKHALANE WATER SUPPLY in response to the invitation for the bid made by:

O.R. TAMBO DISTRICT MUNICIPALITY do hereby make the following statements that | certify to be

true and complete in every respect:

| certify, on behalf of: that:

1.
2.

(Name of Bidder)
| have read and | understand the contents of this Certificate;
| understand that the accompanying bid will be disqualified if this Certificate is found not
to be true and complete in every respect;
| am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder;
Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;
For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,

whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on
their qualifications, abilities or experience; and

(© provides the same goods and services as the bidder and/or is in the

same line of business as the bidder

The bidder has arrived at the accompanying bid independently from, and without

consultation, communication, agreement or arrangement with any competitor. However

communication between partners in a joint venture or consortium?® will not be construed

as collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
(@) prices;
(b) geographical area where product or service will be rendered (market

allocation)
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(© methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening
or of the awarding of the contract.

% Joint venture or Consortium means an association of persons for the purpose of combining their

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be
reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and
or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act

No 12 of 2004 or any other applicable legislation.

Position Name of Bidder
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T2.3 RETURNABLE DOCUMENTS

RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

Form 2.3.1 Record of Addenda to Tender Documents
Form 2.3.2 Procurement Form
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FORM 2.3.1 RECORD OF ADDENDA TO TENDER DOCUMENTS

(Addenda received from Engineer for amendments on Tender Documentation)

Date Title or Details

10

Name of TeNAErer: ..o, Date: ..o

SIgNature ©

Full name of signatory: ..........coooiiiiiiii e
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FORM 2.3.2 PROCUREMENT FORM

Acceptable Tenders will be evaluated using a system that awards points on the basis of Tender
price and the meeting of specific goals.

DEFINITIONS

“Acceptable Tender” means any Tender which, in all respects, complies with the conditions of
Tender and specifications as set out in the Tender document, including conditions as specified
in the Preferential Procurement Policy Framework Act (Act 5 of 2000) and the Supply Chain
Management of Council.

“Council” refers to the OR TAMBO DISTRICT Municipality.

“Equity ownership” refers to the percentage ownership and control, exercised by individuals
within an enterprise and they are involved in the day to day running of the Company.

“HDI equity ownership” refers to the percentage of an enterprise, which is owned by
individuals, or in the case of a company, the percentage shares that are owned by individuals
meeting the requirements of the definition of a HDI.

“Historically disadvantaged individuals (HDIs)” means all South African citizens —

()  Who had no franchise in national elections prior to the introduction of the 1983 and
1993 constitutions (Referred to as Previously Disadvantaged Individuals (PDIs) in
this document)

(i)  Women

(i)  Disabled persons.

“SMME’s” (small, medium and micro enterprises) refers to separate and distinct business
entities, including co-operative enterprises and NGOs, managed by one owner or more, as
defined in the National Small Business (Act 102 of 1996). Refer to the attached addendum for a
definition of SMME’s for different economic sectors.

Tenders are adjudicated in terms of NDM Procurement Policy, and the following framework is
provided as a guideline in this regard.
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1. Technical adjudication and General Criteria

Tenders will be adjudicated in terms of inter alia:
Compliance with Tender conditions
Technical specifications

If the Tender does not comply with the Tender conditions, the Tender will be rejected. If
technical specifications are not met, the Tender may also be rejected.

With regard to the above, certain actions or errors are unacceptable, and warrants

REJECTION OF THE TENDER, for example:

A Tax Verification Pin. (Only valid tax verification pin must be attached to the
Tender document).

Pages to be completed, removed from the Tender document, and have therefore
not been submitted.

Failure to complete the schedule of quantities as required

Scratching out without initialling next to the amended rates or information.

Writing over / painting out rates / the use of tippex or any erasable ink, eg. Pencil.
Failure to attend compulsory site inspections

The Tender has not been properly signed by a party having the authority to do so,
according to the Form 2.2.2 — “Authority for Signatory”

No authority for signatory submitted.

Form of Offer not completed.

Particulars required in respect of the Tender have not been provided — non-
compliance of Tender requirements and/or specifications.

The Tenderer’'s attempts to influence, or has in fact influenced the evaluation
and/or awarding of the contract.

The Tender has been submitted after the relevant closing date and time

Each page of the Contract portion of this Tender document (Part C1 — C4) must be
initialled by the authorised person in order for the document to constitute a proper
Contract between the Employer (ORTDM) and the undersigned.

If any municipal rates and taxes or municipal service charges owed by that
Tenderer or any of its directors to the municipality, or to any other municipality or
municipal entity, are in arrears for more than three months.

If any Tenderer who during the last five years has failed to perform satisfactorily on
a previous contract with the municipality or any other organ of state after written
notice was given to that Tenderer that performance was unsatisfactory.

2. Size of enterprise and current workload

Evaluation of the Tenderer’s position in terms of:
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= Previous and expected current annual turnover
= Current contractual obligations
= Capacity to execute the contract

3. Staffing profile

Evaluation of the Tenderer’s position in terms of:

= Staff available for this contract being Tendered for
= Qualifications and experience of key staff to be utilised on this contract

4.Financial ability to execute the contract:

Evaluation of the Tenderer’s financial ability to execute the contract. Emphasis will be placed on
the following:

= Contact the Tender's bank manager to assess the Tenderer’s financial ability to execute the
contract and the Tenderer hereby grants his consent for this purpose.

5.Good standing with SA Revenue Services

= Determine whether an original valid tax verification pin has been submitted.
= The Tenderer must affix an original valid Tax Verification Pin to page T2.2.9 of the
Tender document.

6.Penalties

The O.R. Tambo District Municipality will if upon investigation it is found that a preference
in terms of the Contract has been obtained on a fraudulent basis, or any specified goals
are not attained in the performance of the contract, on discretion of the Municipal
Manager, one or more of the following penalties will be imposed:

= Cancel the contract and recover all losses or damages incurred or sustained from the
Tenderer.

= Impose a financial penalty of twice the theoretical financial preference associated with
the claim, which was made in the Tender.

= Restrict the suppliers, its shareholders and directors on obtaining any business from
the O.R. Tambo District Municipality for a period of 5 years.
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DECLARATION

I/We the undersigned, who warrants that he/she is duly authorised to do so on behalf of the
firm, certifies that the items mentioned in part of the foregoing procurement form and returnable
documents qualifies/qualify for the preference(s) shown and acknowledge(s) that:

The information furnished is true and correct.

The contractor may be required to furnish documentary proof to the satisfaction of the OR
Tambo District Municipality that the claims are correct.

If the claims are found to be inflated, the OR Tambo District Municipality may, in addition to any other
remedy it may have, recover from the contractor all cost, losses or damages incurred or sustained by the
OR Tambo District Municipality as a result of the award of the contract and/or cancel the contract and
claim any damages which the OR Tambo District Municipality may suffer by having to make less
favourable arrangements after such cancellation.

Signature of Tenderer

Signed at on day of 2019

For the tenderer

WITNESSES:
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WSIG Programme

C1 AGREEMENTS AND CONTRACT DATA
Cl1.1 Form of Offer and Acceptance
Cl1.2 Contract Data
C1.3 Special Condition
Cl1.4 Occupational Health and Safety Specification
Cl1.5 Supply Chain Management Policy
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WSIG Programme

FORM C1.1

FORM OF OFFER AND ACCEPTANCE
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FORM OF OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a
contract in respect of the following works: PROJECT: ORTDM SCMU 55 — 20/21: CONSTRUCTION
OF LUKHALANE WATER SUPPLY.

The Tenderer, identified in the Offer signature block below, has examined the documents listed
in the Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting
this Offer has accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this
Form of Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities
of the Contractor under the Contract including compliance with all its terms and conditions
according to their true intent and meaning for an amount to be determined in accordance with
the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

R e (in figures).

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of
Offer and Acceptance and returning one copy of this document to the Tenderer before the end
of the period of validity stated in the Tender Data, whereupon the Tenderer becomes the party
named as the Contractor in the Conditions of Contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the tenderer

(Name and address of organisation)

Name & Signature
Of Witness

Name Date
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ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts
the Tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the
amount due in accordance with the Conditions of Contract identified in the Contract Data.
Acceptance of the Tenderer’'s Offer shall form an agreement between the Employer and the
Tenderer upon the terms and conditions contained in this Agreement and in the Contract that is
the subject of this Agreement.

The terms of the contract are contained in:

Part 1 Agreements and Contract Data (which includes this Agreement)

Part 2 Pricing Data

Part 3 Scope of Work

Part 4 Site information

Part 5 Additional Relevant Documentation

Part 6 Contract Drawings
and drawings and documents or parts thereof, which may be incorporated by reference into
Parts 1 to 6 above.

Deviations from and amendments to the documents listed in the Tender Data, including the
proposed key personnel and any addenda thereto listed in the Tender Schedules as well as any
changes to the terms of the Offer agreed by the Tenderer and the Employer during this process
of offer and acceptance, are contained in the Schedule of Deviations attached to and forming
part of this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorised representative(s) of
both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement,
including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are
given in the Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance
and any other documentation to be provided in terms of the Conditions of Contract identified in
the Contract Data at or just after the date this Agreement comes into effect. Failure to fulfil any
of these obligations in accordance with those terms shall constitute a repudiation of this
Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when
the Tenderer receives one fully completed original copy of this document, including the
Schedule of Deviations (if any). Unless the Tenderer (now Contractor) within five days of the

date of such receipt notifies the Employer in writing of any reason why he cannot accept the
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contents of this Agreement, this Agreement shall constitute a binding contract between the

parties.

Signature(s)

Name(s)

Capacity

For the tenderer

(Name and address of organisation)
Name & Signature
Of Witness

Name Date
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SCHEDULE OF DEVIATIONS

Notes:

1. The extent of deviations from the tender documents issued by the Employer prior
to the tender closing date is limited to those permitted in terms of the Conditions
of Tender.

2. A Tenderer’s covering letter shall not be included in the final contract document.
Should any matter in such letter, which constitutes a deviation as aforesaid
becomes the subject of agreements reached during the process of Offer and
Acceptance; the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a
confirmation, clarification or change to the tender documents and which it is
agreed by the Parties becomes an obligation of the contract, shall also be
recorded here.

4. Any change or addition to the tender documents arising from the above
agreements and recorded here shall also be incorporated into the final draft of
the Contract.

1 Subject

Details

2 Subject
Details

3 Subject
Details

4 Subject
Details
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5 Subject
Details

6 Subject
Details

By the duly authorised representatives signing this Schedule of Deviations, the Employer and
the Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations
from and amendments to the documents listed in the Tender Data and addenda thereto as
listed in the Tender Schedules, as well as any confirmation, clarification or change to the terms
of the Offer agreed by the Tenderer and the Employer during this process of Offer and
Acceptance. It is expressly agreed that no other matter whether in writing, oral communication
or implied during the period between the issue of the tender documents and the receipt by the
Tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the
contract between the parties arising from this Agreement.

FOR THE TENDERER:

Signatures (s)

Name(s)

Capacity

(Name and address of Organisation)

Name & Signature
Of Witness Date
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WSIG Programme

FOR THE EMPLOYER

Signatures (s)

Name(s)

Capacity

Name & Signature
Of Witness

(Name and address of Organisation)

Date
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WSIG Programme

FORM C1.2 CONTRACT DATA

PART 1: DATA PROVIDED BY THE EMPLOYER

The contract data of this contract are:
C1.2.1 Conditions of Contract

C1.2.2 Data provided by the Employer
C1.2.3 Data provided by the Contractor
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C1.2.1 Conditions of Contract

The General Conditions of Contract for Construction Works 3™ Edition (2015) published by the South
African Institution of Civil Engineering, is applicable to this contract. Copies of these conditions of contract

may be obtained from the South African Institution of Civil Engineering www.saice.org.za

The General Conditions of Contract for Construction Works make several references to the
Contract Data for specific data, which together with these conditions collectively describe the
risks, liabilities, and obligations of the contracting parties and the procedures for the
administration of the Contract. The Contract Data shall have precedence in the interpretation of

any ambiguity or inconsistency between it and the general conditions of contract.
C1.2.2 Data provided by the employer

Each item of data given below is cross-referenced to the clause in the General Conditions of

Contract for Construction Works to which it mainly applies.

The following contract specific data are applicable to this Contract:

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for

Construction Works, Third Edition, 2015, are applicable to this Contract:

Clause 1.1.1.13:
The Defects Liability Period is 12 months.

Clause 1.1.1.14:

The time for achieving Practical Completion is 6 Months.

Clause 1.1.1.15:
The name of the Employer is O. R. Tambo District Municipality

Clause 1.1.1.26:

The Pricing Strategy is a Re-measurement

Clause 1.2.1.2:
The address of the Employer is: Postal: Private Bag x 6043, Mthatha 5100.
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Physical: O.R. Tambo House, Nelson Mandela Drive, Mthatha 5100.

Tel: [047] 501 6400 Fax: [047] 532 4166

Clause 1.1.1.16:
The name of the client is O. R. Tambo District Municipality-District Engineering Services

Clause 1.2.1.2:
The address of the client is Postal: Private Bag x 6043, Mthatha 5100
Clause 4.4.2:
A successful tenderer must subcontract at least 30% (minimum) of the total contract value
excluding VAT, to EME’s or QSE's that are 51% owner by the following enterprises:
(i) Black people;
(ii) Black people who are youth;
(iii) Black people who are women;
(iv) Black people with disabilities;
(v) Black people living in rural or underdeveloped areas or townships;
(vi) Cooperatives which is at least 51% owned by black people;
(vii) Black people who are military veterans.
Clause 5.3.1:

The documentation required before commencement with Works execution are:
Approved Health and Safety Plan (Refer to Clause 4.3)
Initial programme (Refer to Clause 5.6)
Accepted security (Refer to Clause 6.2)
Insurance (Refer to Clause 8.6)

Clause 5.3.2:
The time to submit the documentation required before commencement with Works execution is
14 days.

Clause 5.7.1:

Where the Rate of Progress falls behind the approved Programme of Works by three months,
the Employer may terminate the contract giving a five days’ notice

Clause 5.8.1:

The non-working days are Sundays and Saturdays

The special non-working days are:

(1) public holidays

(2) The year-end break commencing on December 2021 and ending on January 2022.
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Clause 5.11.1
In the event that the performance of the services has to be suspended on the grounds of Force
Majeure, the period of performance shall be extended by the extent of the delay at no extra

cost.

Clause 5.11.2
During the period of his inability to perform services as a result of an event of Force Majeure,

the service provider shall not be entitled to any payment in terms of the contract.

Clause 5.12.1 (5.12.2.2)
Extension of time for practical completion due to abnormal climatic conditions shall be
calculated according to the requirements of the following equation.

V=(Nw-Nn)+ (Rw—Rn)
X
The number of days per month on which work is expected not to be possible as a result of

abnormal rainfall are as per the table below;

MONTH EXPECTED NUMBER OF WORKING DAYS LOST AS A RESULT OF ABNORMAL
RAINFALL

JANUARY

FEBRUARY

MARCH

APRIL

MAY

JUNE

JULY

AUGUST

SEPTEMBER

OCTOBER

NOVEMBER

W[l Wl N N| = = =] =] N W W Ww

DECEMBER

TOTAL

N
(¢,

Clause 5.13.1:
The penalty for failing to complete the Works is R 1 000.00 per calendar per day.

Clause 5.16.3:

The latent defect period is 12 months.
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Clause 6.8.2

There is no contract price adjustment

Clause 6.10.1.5:
The percentage advance on materials not yet built into the Permanent Works is 80%

Clause 6.10.3:
The limit of retention money is 05%

Clause 8.6.1.1.2:
The value of Plant and materials supplied by the Employer to be included in the insurance sum
is NIL

Clause 8.6.1.1.3:
The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum is 15% of the value.

Clause 8.6.1.3:
The limit of indemnity for liability insurance is R5 million.
Clause 9.2.1
The Employer may terminate the contract:
a) Where the services are no longer required
b) Where the funding for the services is no longer available
c) If the service provider does not remedy a failure in the performance of his obligations
under the Contract within 7 days after having been notified thereof by the employer.
d) If the service provider becomes insolvent or liquidated; or
e) If as a result of Force Majeure, the Service Provider is unable to perform part or the
whole service for a period of thirty (30) days.
f) Where the Rate of Progress falls behind the approved Programme of Works by three

months, the Employer may terminate the contract giving a five days’ notice.

Clause 10.5.3

The number of Adjudication Board Members to be appointed is one.
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WSIG Programme

C1.2.3 Datato be provided by the contractor

Clause 1.1.1.9 The name of the contractor is: (insert legal name)

Clause 1.2.1.2 The address of the contractor is:

Physical
address

Postal
Address

Telephone

Fax

Email
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Clause 6.2.1 The security to be provided by the contractor shall be one of the following

Type of security: Note VAT is included in the contract sum and Value | Contractor’s choice.

of works for calculating percentages Indicate “Yes” or “no”

(1) Cash deposit of 10% of the Contract Sum plus retention of 10%
of the value of the works.

(2 ) Performance guarantee (note A) of 10% of the Contract Sum

plus retention of 10% of the value of the works.

Tenderer’s signature
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Note A
The Performance Guarantee shall be of an Insurance Company listed on the Johannesburg Stock
Exchange or owned by such a company, a Registered South African Bank or a recognised government

sponsored, provincial or national development agency.

C1.3 FORM OF GUARANTEE

PERFORMANCE GUARANTEE

For use with the General Conditions of Contract for Construction Works, Third Edition, 2015.

GUARANTOR DETAILS AND DEFINITIONS

“Guarantor”
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“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and

such amendments or additions to the Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive of tax of R................c.l.

Amount in

“Guaranteed Sum” means: The maximum aggregate amountof R..................conts

Amount in

CONTRACT DETAILS
Engineer issues: Interim Payment Certificates, Final Payment Certificate, and the Certificate

Completion of the Works as defined in the Contract.

PERFORMANCE GUARANTEE

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

2.  The Guarantor’'s period of liability shall be from and including the date of issue of this
Performance
Guarantee and up to and including the Expiry Date or the date of issue by the Engineer
of the Certificate of Completion of the Works or the date of payment in full of the
Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall
advise the Guarantor in writing of the date on which the Certificate of Completion of the
Works has been issued.

3. The Guarantor hereby acknowledges that:

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an

accessory obligation or any intention whatsoever to create a suretyship;
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3.2

4.1

4.2

4.3

5.1

5.2

53

its obligation under this Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby
undertakes to pay the Employer the sum certified upon receipt of the documents
identified in 4.1 to 4.3:

A copy of a first written demand issued by the Employer to the Contractor stating that
payment of a sum certified by the Engineer in an Interim or Final Payment Certificate
has not been made in terms of the Contract and failing such payment within seven (7)
calendar days, the Employer intends to call upon the Guarantor to make payment in
terms of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor’s
physical address with a copy to the Contractor stating that a period of seven (7) days
has elapsed since the first written demand in terms of 4.1 and the sum certified has still

not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive

payment in terms of the Contract of the sum certified in 4.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes
to pay to the Employer the Guaranteed Sum of the full outstanding balance upon receipt
of a first written demand from the Employer to the Guarantor at the Guarantor’s physical

address calling up this Performance Guarantee, such demand stating that:

the Contract has been terminated due to the Contractor's default and that this

Performance Guarantee is called up in terms of 5; or

a provisional or final sequestration of liquidation court order has been granted against

the Contractor and that the Performance Guarantee is called up in terms of 5; and

the aforesaid written demand is accompanied by a copy of the notice of termination

and/or the provisional/final sequestration and/or the provisional liquidation court order.
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10.

11.

12.

13.

14.

It is recorded that the aggregate amount of payments required to be made by the
Guarantor in terms of 4 and 5 shall not exceed the Guarantor's maximum liability in

terms of 1.

Where the Guarantor has made payment in terms of 5, the Employer shall upon the date
of issue of the Final Payment Certificate submit an expense account to the Guarantor
showing how all monies received in terms of this Performance Guarantee have been
expended and shall refund to the Guarantor any resulting surplus. All monies refunded
to the Guarantor in terms of this Performance Guarantee shall bear interest at the prime
overdraft rate of the Employer’s bank compounded monthly and calculated from the date

payment was made by the Guarantor to the Employer until the date of refund.

Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar
days upon receipt of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 5 will only be made against the return of the

original Performance Guarantee by the Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor in
any manner which the Employer may deem fit and the Guarantor shall not have the right
to claim his release from this Performance Guarantee on account of any conduct alleged

to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all

notices for all purposes in connection herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in
terms of 2, where after no claims will be considered by the Guarantor. The original of

this Guarantee shall be returned to the Guarantor after it has expired.

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall

be regarded as a liquid document for the purposes of obtaining a court order.

Where this Performance Guarantee is issued in the Republic of South Africa the
Guarantor hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32

of 1944, as amended, to the jurisdiction of the Magistrate’s Court of any district having
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jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the

claim may exceed the jurisdiction of the Magistrate’s Court.

SIgNEA Al ..o

GUArantor's SIGNATOTY (L) ... .eueueueet ettt ettt et ettt et
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FORM C1.3 SPECIAL CONDITION

Payment for the labour-intensive component of the works

Payment for works identified in the Scope of Work as being labour-intensive shall only be made
in accordance with the provisions of the Contract if the works are constructed strictly in
accordance with the provisions of the Scope of Work. Any non-payment for such works shall not

relieve the Contractor in any way from his obligations either in contract or in delict.
Applicable labour laws

The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice N° R63
of 25 January 2002, as reproduced below, shall apply to works described in the scope of work
as being labour intensive and which are undertaken by unskilled or semi-skilled workers.

1 Introduction

1.1 This document contains the standard terms and conditions for workers employed in
elementary occupations on a Special Public Works Programme (SPWP). These terms
and conditions do NOT apply to persons employed in the supervision and management
of a SPWP.

1.2 In this document —
(a) "Department" means any department of the State, implementing agent or contractor;

(b) "Employer" means any department, implementing agency or contractor that hires

workers to work in elementary occupations on a SPWP;
(c) "Worker" means any person working in an elementary occupation on a SPWP;

(d) "Elementary occupation" means any occupation involving unskilled or semi-skilled

work;

(e) "Management" means any person employed by a department or implementing

agency to administer or execute an SPWP;

(f) "Task" means a fixed quantity of work;
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(9) "task-based work" means work in which a worker is paid a fixed rate for performing

a task;

(h) "task-rated worker" means a worker paid on the basis of the number of tasks

completed;

() "time-rated worker" means a worker paid on the basis of the length of time worked.

() “Task rate or daily rate” As per Government Gazette of 24 February 2020 is

R20.00/hour or R180.00/day.

2 Terms of Work

2.1 Workers on a SPWP are employed on a temporary basis.
2.2 A worker may NOT be employed for longer than 24 months in any five-year cycle
on a SPWP.
2.3 Employment on a SPWP does not qualify as employment as a contributor for the
purposes of the Unemployment Insurance Act 30 of 1966.
3 Normal Hours of Work
3.1 An employer may not set tasks or hours of work that require a worker to work—
(a) More than forty hours in any week
(b) On more than five days in any week; and
(© For more than eight hours on any day.
3.2 An employer and worker may agree that a worker will work four days per week.
The worker may then work up to ten hours per day.
3.3 A task-rated worker may not work more than a total of 55 hours in any week to
complete the tasks allocated (based on a 40-hour week) to that worker.
4 Meal Breaks
4.1 A worker may not work for more than five hours without taking a meal break of at
least thirty minutes duration.
4.2 An employer and worker may agree on longer meal breaks.
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4.3 A worker may not work during a meal break. However, an employer may require
a worker to perform duties during a meal break if those duties cannot be left
unattended and cannot be performed by another worker. An employer must take
reasonable steps to ensure that a worker is relieved of his or her duties during
the meal break.

4.4 A worker is not entitled to payment for the period of a meal break. However, a
worker who is paid on the basis of time worked must be paid if the worker is
required to work or to be available for work during the meal break.

; Special Conditions for Security Guards
5.1 A security guard may work up to 55 hours per week and up to eleven hours per
day.
5.2 A security guard who works more than ten hours per day must have a meal
break of at least one hour or two breaks of at least 30 minutes each.
6 Daily Rest Period
Every worker is entitled to a daily rest period of at least eight consecutive hours. The
daily rest period is measured from the time the worker ends work on one day until the
time the worker starts work on the next day.
7 Weekly Rest Period
Every worker must have two days off every week. A worker may only work on their day
off to perform work which must be done without delay and cannot be performed by
workers during their ordinary hours of work ("emergency work").
8 Work on Sundays and Public Holidays

8.1 A worker may only work on a Sunday or public holiday to perform emergency or

security work.
8.2 Work on Sundays is paid at the ordinary rate of pay.
8.3 A task-rated worker who works on a public holiday must be paid —

(a) The worker’s daily task rate, if the worker works for less than four hours;
(b) Double the worker’s daily task rate, if the worker works for more than four

hours.

8.4 A time-rated worker who works on a public holiday must be paid —
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@) The worker’s daily rate of pay, if the worker works for less than four hours
on the public holiday;
(b) Double the worker’s daily rate of pay, if the worker works for more than

four hours on the public holiday.

9 Sick Leave

9.1

9.2

9.3

9.4

9.5

9.6

9.7

9.8

9.9

Only workers who work four or more days per week have the right to claim sick-

pay in terms of this clause.

A worker who is unable to work on account of illness or injury is entitled to claim
one day’s paid sick leave for every full month that the worker has worked in

terms of a contract.

A worker may accumulate a maximum of twelve days’ sick leave in a year.

Accumulated sick-leave may not be transferred from one contract to another

contract.

An employer must pay a task-rated worker the worker’s daily task rate for a day’s

sick leave.

An employer must pay a time-rated worker the worker’s daily rate of pay for a

day’s sick leave.

An employer must pay a worker sick pay on the worker’s usual payday.

Before paying sick-pay, an employer may require a worker to produce a
certificate stating that the worker was unable to work on account of sickness or

injury if the worker is —

(a) Absent from work for more than two consecutive days; or

(b) Absent from work on more than two occasions in any eight-week period.

A medical certificate must be issued and signed by a medical practitioner, a
qualified nurse or a clinic staff member authorised to issue medical certificates

indicating the duration and reason for incapacity.
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10

11

9.10

A worker is not entitled to paid sick-leave for a work-related injury or
occupational disease for which the worker can claim compensation under the

Compensation for Occupational Injuries and Diseases Act.

Maternity Leave

10.1
10.2

10.3

10.4

10.5

10.6

10.7

A worker may take up to four consecutive months’ unpaid maternity leave.

A worker is not entitled to any payment or employment-related benefits during
maternity leave.

A worker must give her employer reasonable notice of when she will start
maternity leave and when she will return to work.

A worker is not required to take the full period of maternity leave. However, a
worker may not work for four weeks before the expected date of birth of her child
or for six weeks after the birth of her child, unless a medical practitioner, midwife,
or qualified nurse certifies that she is fit to do so.

A worker may begin maternity leave —

(a) four weeks before the expected date of birth; or
(b) On an earlier date —
0] If a medical practitioner, midwife or certified nurse certifies that it

is necessary for the health of the worker or that of her unborn
child; or

(i) if agreed to between employer and worker; or

(© on a later date, if a medical practitioner, midwife or certified nurse has
certified that the worker is able to continue to work without endangering
her health.

A worker who has a miscarriage during the third trimester of pregnancy or bears

a stillborn child may take maternity leave for up to six weeks after the

miscarriage or stillbirth.

A worker who returns to work after maternity leave has the right to start a new

cycle of twenty-four months employment, unless the SPWP on which she was

employed has ended.

Family responsibility leave

111

Workers, who work for at least four days per week, are entitled to three days

paid family responsibility leave each year in the following circumstances -
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@) When the employee’s child is born;
(b) When the employee’s child is sick;

(© In the event of a death of —

() The employee’s spouse or life partner;
(ii) The employee’s parent, adoptive parent, grandparent, child,

adopted child, grandchild, or sibling.

12 Statement of Conditions

12.1  An employer must give a worker a statement containing the following details at
the start of employment —

@) The employer’'s name and address and the name of the SPWP;

(b) The tasks or job that the worker is to perform; and
(©) the period for which the worker is hired or, if this is not

certain, the expected duration of the contract;
(d) The worker’s rate of pay and how this is to be calculated;

(e) The training that the worker will receive during the SPWP.

12.2  An employer must ensure that these terms are explained in a suitable language

to any employee who is unable to read the statement.

12.3  An employer must supply each worker with a copy of these conditions of

employment.

13 Keeping Records

13.1 Every employer must keep a written record of at least the following —

(a) The worker’s name and position;

(b) In the case of a task-rated worker, the number of tasks completed by the
worker;

(©) In the case of a time-rated worker, the time worked by the worker;

(d) Payments made to each worker.
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13.2

The employer must keep this record for a period of at least three years after the
completion of the SPWP.

14 Payment

14.1

14.2

14.3

14.4

14.5

14.6

14.7

14.8

14.9

An employer must pay all wages at least monthly in cash or by cheque or into a

bank account.

A task-rated worker will only be paid for tasks that have been completed.

An employer must pay a task-rated worker within five weeks of the work being
completed and the work having been approved by the manager or the contractor

having submitted an invoice to the employer.

A time-rated worker will be paid at the end of each month.

Payment must be made in cash, by cheque or by direct deposit into a bank
account designated by the worker.

Payment in cash or by cheque must take place —

(a) At the workplace or at a place agreed to by the worker;

(b) during the worker’s working hours or within fifteen minutes of the start or
finish of work;

(c) In a sealed envelope which becomes the property of the worker.

An employer must give a worker the following information in writing —

(a) The period for which payment is made;

(b) The numbers of tasks completed or hours worked;
(© The worker’s earnings;

(d) Any money deducted from the payment;

(e) The actual amount paid to the worker.

If the worker is paid in cash or by cheque, this information must be recorded on
the envelope and the worker must acknowledge receipt of payment by signing

for it

If a worker’'s employment is terminated, the employer must pay all monies owing

to that worker within one month of the termination of employment.
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15 Deductions

15.1

15.2

15.3

15.4

An employer may not deduct money from a worker’s payment unless the

deduction is required in terms of a law.

An employer must deduct and pay to the SA Revenue Services any income tax

that the worker is required to pay.

An employer who deducts money from a worker’s pay for payment to another
person must pay the money to that person within the time period and other
requirements specified in the agreement law, court order, or arbitration award

concerned.

An employer may not require or allow a worker to —

(a) Repay any payment except an overpayment previously made by the
employer by mistake;

(b) State that the worker received a greater amount of money than the
employer actually paid to the worker; or

(© Pay the employer or any other person for having been employed.

16 Health and Safety

16.1

Employers must take all reasonable steps to ensure that the working

environment is healthy and safe.

16.2 A worker must —

(@) Work in a way that does not endanger his/her health and safety or that of any
other person;

(b) Obey any health and safety instruction;

(©) Obey all health and safety rules of the SPWP;

(d) Use any personal protective equipment or clothing issued by the employer;

(e) Report any accident, near-miss incident, or dangerous behaviour by another
person to their employer or manager.

17 Compensation for Injuries and Diseases
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18

19

17.1 Itis the responsibility of the employers (other than a contractor) to arrange for all
persons employed on a SPWP to be covered in terms of the Compensation for

Occupational Injuries and Diseases Act, 130 of 1993.

17.2 A worker must report any work-related injury or occupational disease to their

employer or manager.

17.3 The employer must report the accident or disease to the Compensation

Commissioner.

17.4  An employer must pay a worker who is unable to work because of an injury
caused by an accident at work 75% of their earnings for up to three months. The
employer will be refunded this amount by the Compensation Commissioner. This
does NOT apply to injuries caused by accidents outside the workplace such as
road accidents or accidents at home.

Termination

18.1 The employer may terminate the employment of a worker for good cause after

following a fair procedure.

18.2 A worker will not receive severance pay on termination.

18.3 A worker is not required to give notice to terminate employment. However, a
worker who wishes to resign should advise the employer in advance to allow the

employer to find a replacement.

18.4 A worker who is absent for more than three consecutive days without informing
the employer of an intention to return to work will have terminated the contract.
However, the worker may be re-engaged if a position becomes available for the

balance of the 24-month period.

18.5 A worker who does not attend required training events, without good reason, will
have terminated the contract. However, the worker may be re-engaged if a

position becomes available for the balance of the 24-month period.

Certificate of Service

19.1 On termination of employment, a worker is entitled to a certificate stating —
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WSIG Programme

(@)
(b)
(c)
(d)
(e)
(f)
(9)

The worker’s full name;

The name and address of the employer;

The SPWP on which the worker worked;

The work performed by the worker;

Any training received by the worker as part of the SPWP;
The period for which the worker worked on the SPWP;

Any other information agreed on by the employer and worker
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MONTHLY REPORTING

The successful bidder will be expected to assist with monthly reporting. These will include
progress reports, labour reports, etc, submitted to the Project Manager on the dates to be
stipulated.
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FORM C1.4 HEALTH AND SAFETY SPECIFICATION
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HEALTH AND SAFETY SPECIFICATION
THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993
CONSTRUCTION REGULATIONS 2014

SECTION 1

1. INTRODUCTION

This document was construed in order to comply with the provisions of the
OCCUPATIONAL HEALTH AND SAFETY ACT NO 85 OF 1993, CONSTRUCTION
REGULATIONS 2014 and COVID-19 Occupational Health And Safety Measures in
Workplace 2020

Definitions of words are those described in the Act and the Construction Regulations of
2014. As well COVID-19 Occupational Health And Safety Measures in Workplace 2020

This document formulates the specification of the OR Tambo District Municipality in
terms of the above act and forms part of the constitution of the organisation.

This document forms part of the employment contract of all employees and is as such
accepted in writing by each employee. It also forms part of the agreement between the

OR Tambo District Municipality and all service providers.

No clause in this document shall be amended in any contract document construed by
agents, designers or anyone else except so ordered or sanctioned by the OR Tambo

District Municipality in writing.

SCHEDULE
1.1 Definitions

1. In these Policy any word or expression to which a meaning has been assigned in the Act shall have the

meaning so assigned and, unless the context otherwise indicates—

“Agent” means any person who acts as a representative for a client in the managing the overall

construction work.

“ ” .
angle of repose” means the steepest angle of a surface at which a mass of loose or fragmented

material will remain stationary in a pile on a surface, rather than sliding or crumbling away;
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“Batch plant” means machinery, appliances or other similar devices that are assembled in such a
manner So as to be able to mix materials in bulk for the purposes of using the mixed product for construction

work;
“Client” means OR Tambo District Municipality;

“competent person” in relation to construction work, means any person having the knowledge,
training and experience specific to the work or task being performed: Provided that where appropriate
qualifications and training are registered in terms of the provisions of the South African Qualifications
Authority Act, 1995 (Act No. 58 of 1995), these qualifications and training shall be deemed to be the required

qualifications and training;
“Construction work” means any work in connection with—

(a) The erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to
a building or any similar structure;

(b) The installation, erection, dismantling or maintenance of a fixed plant where such work includes the
risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway,
runway, sewer or water reticulation system or any similar civil engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of

work;

“construction vehicle” means a vehicle used for means of conveyance for transporting persons or
material or both such persons and material, as the case may be, both on and off the construction site for the

purposes of performing construction work;

“Contractor™ mean an employer, as defined in section 1 of the Act, who performs construction work and

includes principal contractors;
“Design” in relation to any structure includes drawings, calculations, design details and specifications;

“Designer” means any person who—

(a) prepares a design;
(b) checks and approves a design;
(c) arranges for any person at work under his control (including an employee of his, where he is the

employer) to prepare a design, as well as;

(d) Architects and engineers contributing to, or having overall responsibility for the design;
(e) Build services engineers designing details for fixed plant;
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() Surveyors specifying articles or drawing up specifications;

(9) Contractors carrying out design work as part of a design and build project;
(h) Temporary works engineer designing formwork and false work; and

(i) Interior designers, shop-fitters and landscape architects.

“ergonomics” means the application of scientific information concerning humans to the design of objects,
systems and the environment for human use in order to optimise human well-being and overall system
performance;

“Excavation work” means the making of any man-made cavity, trench, pit or depression formed by
cutting, digging or scooping;

“explosive powered tool” means a tool that is activated by an explosive charge and that is used for driving bolts,
nails and similar objects for the purpose of providing fixing;

“fall prevention equipment” means equipment used to prevent persons from falling from an elevated
position, including personal equipment, body harness, body belts, lanyards, lifelines or physical equipment,
guardrails, screens, barricades, anchorages or similar equipment;

“fall arrest equipment” means equipment used to arrest the person in a fall from an elevated position,
including personal equipment, body harness, lanyards, deceleration devices, lifelines or similar equipment,
but excludes body belts;

“fall protection plan” means a documented plan, of all risks relating to working from an elevated position,

considering the nature of work undertaken, and setting out the procedures and methods to be applied in order to

eliminate the risk;

“Hazard identification” means the identification and documenting of existing or expected hazards to
the health and safety of persons, which are normally associated with the type of construction work being
executed or to be executed;

“Health and safety file” means a file, or other record in permanent form, containing the information
required as contemplated in these regulations;

“Health and safety plan” means a documented plan which addresses hazards identified and includes
safe work procedures to mitigate, reduce or control the hazards identified;

“Health and safety specification” means a documented specification of all health and safety
requirements pertaining to the associated works on a construction site, so as to ensure the health and safety

of persons;
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“material hoist” means a hoist used to lower or raise material and equipment, and includes cantilevered
platform hoists, mobile hoists, friction drive hoists, scaffold hoists, rack and pinion hoists and combination
hoists;

“Medical certificate of fithess” means a certificate valid for one year issued by an occupational
health practitioner, issued in terms of these regulations, whom shall be registered with the Health Professions
Council of South Africa;

“Method statement” means a written document detailing the key activities to be performed in order to reduce as

reasonably as practicable the hazards identified in any risk assessment;

“Mobile plant’” means machinery, appliances or other similar devices that is able to move independently,
for the purpose of performing construction work on the construction site;

“National Building Regulations™ means the National Building Regulations made under section 17(1)
of the National Building Regulations and Building Standards Act, 1977 (Act No.103 of 1977), and published
under Government Notice No. R.1081 of 10 June 1988, as amended;

“Person day” means one individual carrying out construction work on a construction site for one normal
working shift;

“principal contractor” means an employer, as defined in section 1 of the Act who performs construction work and
is appointed by the client to be in overall control and management of a part of or the whole of a construction site;
“professional engineer or professional certificated engineer” means any person holding
registration as either a Professional Engineer or Professional Certificated Engineer under the Engineering
Profession Act, 2000 (Act No. 46 of 2000);

“Professional technologist” means any person holding registration as a Professional Technologist
under the Engineering Profession Act, 2000 (Act No. 46 of 2000);

“Provincial director” means the provincial director as defined in regulation 1 of the General
Administrative Regulations under the Act;

“risk assessment” means a programme to determine any risk associated with any hazard at a
construction site , in order to identify the steps needed to be taken to remove, reduce or control such hazard;
“Roof apex height” means the dimensional height in metres measured from the lowest ground level
abutting any part of a building to the highest point of the roof;

“SABS 085” means the South African Bureau of Standards’ Code of Practice entitled “The Design,
Erection, Use and Inspection of Access Scaffolding”;

“SABS 0400” means the South African Bureau of Standards, Code of Practice for the application of the
National Building Regulations;

“SABS EN 1808” means the South African Bureau of Standards’ Standard Specification entitled:

“Safety requirements on suspended access equipment — Design calculations, stability criteria,

construction-tests”;
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“SABS 1903” means the South African Bureau of Standards’ Standard Front-end Specification entitled:
“Safety requirements on suspended access equipment — Design calculations, stability criteria,
construction-tests”;

"Scaffold" means any temporary elevated platform and supporting structure used for providing access to
and supporting workmen or materials or both;

“shoring” means a structure such as a hydraulic, mechanical or timber/steel shoring system that supports
the sides of an excavation and which is intended to prevent the cave-in or the collapse of the sides of an

excavation, and “shoring system” has a corresponding meaning;

“Structure” means—

(a) any building, steel or reinforced concrete structure (not being a building), railway line or siding,
bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road,
drainage works, earthworks, dam, wall, mast, tower, tower crane, batching plants, pylon, surface
and underground tanks, earth retaining structure or any structure designed to preserve or alter any
natural feature, and any other similar structure;

(b) any formwork, false work, scaffold or other structure designed or used to provide support or means
of access during construction work; or

(c) any fixed plant in respect of work which includes the installation, commissioning, decommissioning

or dismantling and where any such work involves a risk of a person falling two metres or more;

“Suspended platform” means a working platform suspended from supports by means of one or more
separate ropes from each support;

“The Act” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993);

“Tunnelling” means the construction of any tunnel beneath the natural surface of the earth for a

purpose other than the searching for or winning of a mineral
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10.

SECTION 2: DESIGNERS

All wording shall have the meaning as defined by the H&S Regulations 2014.

This specification is in terms of the H&S act 1993 and the regulations of 2014.

All work performed and procedures followed by designers shall be done according to the H&S regulations of
2014.

The client is aware of the fact that the appointment of a designer does not implicate that the designer
becomes the agent of the client for the particular project. The appointment of an agent is done separately
in writing and should be accepted by the designer as such.

The client is ultimately responsible for all safety issues regarding the project for which a designer is

appointed and cannot contract out of his obligations in terms of the law.

The client shall not employ a designer should he have reasonable doubts that the designer is not able to
execute work in a safe manner.

All designers shall have adequate insurance cover to indemnify the client for their acts
and omissions in terms of professional conduct the H&S act in particular to indemnify
the client against penalties imposed for acts or omissions. The client is aware of the fact
that additional insurance over and above PI insurance is necessary to have himself
indemnified by the designers for acts and omissions in terms of the H&S regulations.
The professional indemnity insurance has a “negligent acts and omissions” wording only
and therefore additional insurance is necessary to cover the client against penalties

imposed in terms of the regulations.

Designers shall not accept work from the client if they are not capable of executing such work professionally
and if such work cannot be executed in a safe manner, according to the provisions of the H&S regulations.
Designers shall execute all designs in terms of the relevant SABS and other acceptable codes and
procedures and shall place great emphasis on safety issues including the maintenance procedures after
inaugurations of such systems or projects.

Ergonomic parameters shall have high priority in all designs.
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10.

1.
12.

13.

14.

SECTION 3: PRINCIPAL CONTRACTORS (P C)

All work by the P C shall be done in compliance with the provisions of the H&S regulations. As well as COVID-19
Occupational Health and Safety Measures in Workplace 2020

. The Employer recognises the right of each employee to work safely in a healthy environment under decent

human conditions. Each employee has the right to return home safely and healthy to his home and family
after each day’s work.

Work shall not be done at the expense of human safety or health.

Work shall be executed under humane conditions, especially with reference to hours and H&S issues in
mind.

The P C shall appoint a fulltime H&S Manager should he have more than 50 employees on site.

The PC shall conduct monthly safety meetings on site. All foremen, gang leaders and other employees
shall participate and all incidents with relation to unsafe practices shall be discussed. Minutes of such

meetings shall be kept in the H&S file.

Foremen and gang leaders shall, under the supervision of the H&S manager, conduct meetings with all staff
and people under

their direct supervision on a frequent basis. Minutes of such meetings shall be kept in the H&S file.

New personnel (temporary or full time employees) shall attend safety induction courses under the
supervision of the H&S manager.

The P C shall install and maintain a box in which proposals for improvement of H&S procedures could be

placed. All such proposals shall be considered, recorded and placed in the H&S file.

An adequate first aid facility shall be placed maintained on site and shall be adequately indicated by means
of signs. All personnel shall be made aware of its existence and only trained first aid assistants shall be
authorized to treat injuries.

The P C shall see that work is only executed by people trained for the particular task.

All safety equipment shall be SABS approved and under no circumstance shall any safety equipment be

non-certified homemade equipment. Specifications and order details shall be kept in the H&S file.

Workers and personnel shall be attending safety courses on a regular basis and all information regarding
such training shall be kept in the H&S file.

All employees shall be trained in safe working procedures and shall be trained on safety consciousness in
particular. Employees in position of leadership shall be trained through accredited training processes in
H&S matters.
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15.

16.

17.

18.

19.

20.
21.

22.

23.

24,
25.

26.

21.

28.
29.

30.

31.

The contractor shall prepare and maintain a safety plan for the particular project and shall train his
personnel to work according to such plan.
Personnel and workers will be made aware of any natural hazards existing on site. They will also be made

aware of items defined by the designer in his risk assessment.

No horseplay between employees will be tolerated on site. Neither will aggressive or threatening behaviour
by anybody be allowed.

Workers shall wear appropriate protective clothing for the applicable task which shall include special safety
equipment like protective eyewear, gloves, boots, ear protection, etc. Workers shall be issued with these
items and copy of such issuing shall be kept in the H&S file.

Workers shall not be allowed to wear loose clothes and footwear.

Workers shall have the opportunity and right to prescribed rest, eating and toilet breaks.

Workers on nightshift shall be protected against inclement weather and shall have access to adequate food
and drinks.

In cases where work is executed in remote or in security restricted areas, the P C will make provision for

food to be supplied to his employees.

Potable water shall be made available free of charge to all workers on site.

Adequate toilet and washing facilities shall be made available to workers.

In the event of chemicals being present or used on site, the P C will allow for adequate shower facilities on site. All
chemicals shall be stored according to specification and shall be clearly identified and marked in prescribed

containers.

Workers under instruction to execute inherently unsafe procedures shall report such incidences to the H&S
manager, designer of clientimmediately.

Unauthorised or unlawful instructions from foremen, gang leaders or colleagues shall be reported by the H&S manager
immediately.

The P C shall stop his contractors if they work unsafely.

All specialist work shall be executed by registered artisans only.

Workers shall not be required to lift equipment or material heavier than 25kg or carry a load of more than 50
kg for more than 10 metres.
Workers shall not be exposed to conditions of heat where the temperature is above 40° Celsius and the

humidity more than 75%. Likewise will personnel not be exposed to temperatures lower than -5° Celsius?
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33.

34.

35.

36.

37.
38.

39.

40.

41.

42.

43.
44,

45.

46.
47.

48.

Should the designer and the P C decide that the work is urgent; workers will be issued with proper
protective clothing.

All workers shall have access to a shaded eating and resting place on site.

Workers executing tasks in rivers, trenches and other natural or artificial water ways shall be made aware of
the hazard of flash floods and special precautions shall be made by the P C to implement an effective flood

warning system.

Workers executing tasks in manholes for sewer or stormwater systems, shall be made aware of the
existence of hazardous gasses in closed areas and shall be issued with gas masks in any event, even after
tests conducted by the H&S manager has proven that no gasses are existent. Only specialists shall work in
gas filled chambers.

Personnel executing work during rainy weather or under other wet conditions shall be equipped with proper

gumboots and proper rain suits.

No personnel will be allowed to work in water unless gumboots are worn. Should the water be deeper than
300mm watertight suits shall be worn.

All ladders shall be fixed against scaffolding or other permanent structures.

Welding on site shall only be done by trained personnel behind adequate eye protecting shields and all
welders shall wear proper protective gear.

Personnel operating grinders, saws or any other hand tools of similar description shall be equipped with the

necessary eyewear and ear protection.

All personnel working under potentially dusty conditions shall wear nose and mouth filters.

Workers operating rock drilling equipment shall wear ear, nose and eye protection.

All scaffolding will comply with the H&S regulations.

Blasting will be done by specialists under the regulations of the Explosives Act.

Workers shall wear protective clothing when exposed to chemicals like cement, lime, detergents, tar, fumes,
etc. Should work be executed in the presence of such material, adequate protective clothing and

equipment shall be issued after permission is granted by the H&S manager.

Workers will not be allowed to make open fires on any part of the site unless it is made in designated areas
approved by the H&S manager.

Fuel storage will only be allowed on certified areas on site.

Workers and other personnel will be trained for fire procedures and will practise such fire drill on a regular
basis.

Assembly areas for emergency evacuations will be indicated by adequate signage.
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49.

50.

51.

52.

53.

54.

55.

56.

of.

58.

59.
60.

61.
62.

The P C will have an attendance register for the purposes of identifying people before, during and after
potential hazardous situations.

All transport supplied by the P C shall be on road worthy vehicles only and all transport shall be conducted
in terms of the transport act.

Drivers of vehicles shall be responsible for the roadworthiness of vehicles and will report any dysfunctional
vehicles to the P C.

All drivers will be responsible to handle vehicles in such a way to comply with the transport act.

Passengers of vehicles shall report any unsafe conduct to the P C immediately. Such report shall be
forwarded to the H&S manager and shall be investigated. Copy of such procedure shall be entered into the
H&S file.

Only trained personnel shall be permitted and required to operate construction machinery. All such
machinery shall be maintained in a safe working condition.

All vehicles operating on site shall have audible warning signals if driven backwards.

No vehicle shall be kept on site if it is leaking oil or other substances.

No vehicle or equipment shall be operated on site if it produces noise above 90 decibel measured within a

distance of 10,0 m from the unit.

Equipment producing serious dusty conditions shall only be operated under the supervision of the P C and
the H&S manager with the necessary protection to workers.
All excavations on site shall be adequately protected and not only indicated.

Exploratory excavation to reveal services shall be done in a specific way.

o All areas to be explored shall first be inspected by the landowner or local authority.

o Position of services identified shall then be verified by opening by hand, not by machine.

o Particular care shall be taken not to damage these services.

o Electrical services are inherently dangerous and shall be opened by skilled people only.

o These excavations shall not be left open without supervision. If necessary the excavation shall be
backfilled temporarily with approved material until the specified modifications to the services can

be made.

Access to excavations shall only be by means of ladders or stairs with handrails.
All refuse, unsafe material, potential hazardous material and rubbish shall be placed in designated areas to

be removed on a regular basis.
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63.

64.

65.

66.

67.

68.

69.

Rainwater shall be contained in trenches or pipes in such a way that it will not cause contamination of
material in these refuse areas.

All electrical sources or cables or overhead power lines should be regarded as live at all times and all
workers on site shall be made aware of its existence during H&S meetings and as many times as
necessary.

Adequate signage shall be used on site to indicate

o Non smoking areas on site

. Safety exits / Emergency exits from buildings under construction
o Stairs (temporary and permanent works)

o Toilets

. Fire fighting equipment

. Workmen busy with equipment overhead

. Fire assembly points

. Fire escapes

° Areas where members of the public are not allowed.
o First aid room

All visitors to the site shall be granted permission to the site only upon application through a predetermined
procedure and records of these visitors shall be kept in the H&S file. Visitors shall attend safety induction
training before entering the site. Areas out of bounds to all visitors shall be indicated clearly by means of

adequate signs.

Work performed in public servitudes like the construction of streets or roads shall be done according to the

specifications of the local or national authority and adequate signage shall be implemented.

People complaining about their health or people displaying symptoms of illness or disease, shall be allowed
to go to the first aid facility or to visit a doctor or a clinic. Permission shall not be withheld unreasonably. In
remote areas the P C is required to have reasonable ways of transporting people to a doctor or clinic

whether the person is ill or injured on site.

Personnel must be informed about the location of the nearest doctor or clinic for casualty purposes and the
P C shall provide such transport for injured workers and injured members of the public (within the limits of

the site) free of charge.

70. A principal contractor who intends to carry out any construction work shall—
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(a) before carrying out that work, notify the provincial director in writing of the construction work if it

includes—

() The demolition of a structure exceeding a height of 3 metres; or
(i) The use of explosives to perform construction work; or

(i) The dismantling of fixed plant at a height greater than 3m.

(b) before carrying out that work, notify the provincial director in writing when the construction work—

(i) Exceeds 30 days or will involve more than 300 person days of construction work; and
(i) Includes excavation work deeper than 1m; or

(iif) Includes working at a height greater than 3 metres above ground or a landing.

69.The notification to the provincial director must be done on the form similar to Annexure A to this Policy.

70.A principal contractor shall ensure that a copy of the completed form is kept on site for inspection by an

inspector, client, client’s agent or employee.

(c) before carrying out that work, notify the provincial director in writing of the

construction work if it includes—

0] The demolition of a structure exceeding a height of 3 metres; or
(ii) The use of explosives to perform construction work; or

(i)  The dismantling of fixed plant at a height greater than 3m.

(d) before carrying out that work, notify the provincial director in writing when the

construction work—

() Exceeds 30 days or will involve more than 300-person days of
construction work; and

(ii) Includes excavation work deeper than 1m; or

(iii) Includes working at a height greater than 3 metres above ground or a

landing.

(2) The notification to the provincial director must be done on the form similar to

Annexure A to this Policy.
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(2) A principal contractor shall ensure that a copy of the completed form is kept on site

for inspection by an inspector, client, client’'s agent or employee.
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SECTION 4: CLIENT

(1) A client shall be responsible for the following in order to ensure compliance with the

provisions of the Act—

(@)

(b)

(€)

(d)

(e)

(f)

()]

(h)

to prepare a documented health and safety specification for the construction
work, and provide any principal contractor who is making a bid or appointed to
perform construction work for the client with the same;

To promptly provide the principal contractor and his or her agent with any
information which might affect the health and safety of any person at work
carrying out construction work;

To appoint each principal contractor in writing for the project or part thereof on a
construction site;

To take reasonable steps to ensure that each principal contractor’s health and
safety plan is implemented and maintained on the construction site: Provided that
the steps taken, shall include periodic audits at intervals mutually agreed upon
between the client and principal contractor, but at least once every month;

to stop any contractor from executing construction work which is not in
accordance with the principal contractor’s health and safety plan for the site or
which poses to be a threat to the health and safety of persons;

to ensure that where changes are brought about, sufficient health and safety
information and appropriate resources are made available to the principal
contractor to execute the work safely;

to ensure that every principal contractor is registered and in good standing with
the compensation fund or with a licensed compensation insurer prior to work

commencing on site; and

To ensure that potential principal contractors submitting tenders, have made
provision for the cost of health and safety measures during the construction

process.
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(2) A client shall discuss and negotiate with the principal contractor the contents of the
health and safety plan and thereafter finally approve the health and safety plan for

implementation.

(3) A client shall ensure that a copy of the principal contractor’s health and safety plan is

available on request to an employee, inspector or contractor.

(4) OR Tambo District Municipality shall not appoint a principal contractor to perform
construction work, unless OR Tambo District Municipality is reasonably satisfied that the
principal contractor that he or she intends to appoint has the necessary competencies
and
resources to carry out the work safely.

(5) A client may appoint an agent in writing to act as his or her representative and where such
an appointment is made, the responsibilities as are imposed by these regulations upon a

client, shall as far as reasonably practicable apply to the person so appointed.

(6) No client shall appoint any person as his agent, unless the client is reasonably satisfied that
the person he or she intends to appoint has the necessary competencies and resources

to perform the duties imposed on a client by these regulations.
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ANNEXURE A

NOTIFICATION OF CONSTRUCTION WORK

1.(a) Name and postal address of principal contractor:

(b) Name and tel. no of principal contractor’s contact person:

2. Principal contractor’'s compensation registration number:

3.(a) Name and postal address of client:

(b) Name and tel. no. of client’s contact person or agent:

4.(a) Name and postal address of designer(s) for the project:

(b) Name and tel. no. of designer(s) contact person:

5. Name and telephone number of principal contractor’s construction supervisor on site

appointed in terms of regulation 6.(1).

6. Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of

regulation 6.(2).

7. Exact physical address of the construction site or site office:

8. Nature of the construction work:

T2.2.105

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



PROJECT: ORTDM SCMU 55 - 20/21: Construction of Lukhalane Water Supply WSIG Programme
T2.1 List of Returnable Documents

9. Expected commencement date:

10. Expected completion date:

11. Estimated maximum number of persons on the construction site.

12. Planned number of contractors on the construction site accountable to principal

contractor:

13. Name(s) of contractors already chosen.

Principal Contractor Date

Client Date

e THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT
OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

e ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN
IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO
THE COMMENCEMENT OF WORK.
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DISTRICT MUNICIPALITY
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GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2014
HEALTH & SAFETY ACT 1993

SECTION 1 AND 2

1. PURPOSE OF THIS DOCUMENT

This document describes the procedures to be followed in the execution of Engineering Projects for OR
Tambo District Municipality.

The role of all parties to the development project is described.

The document is in terms of the Construction Regulation 2014 of the Health and Safety
Act 1993. As well as COVID-19 Occupational Health & Safety Measures in Workplace
2020

2. BACKGROUND

The Minister of Labour has on 18 July 2014 under section 43 of the Occupational Health and Safety Act 1993 (Act No.
85 of 1993) published new requlations in the Government Gazette 7721, Vol. 456. They have immediate effect and

are applicable to the Construction Environment.

These regulations inter alia identify the different role players and their responsibilities, particularly the role

of the client, the contractor and that of the designer.

The Construction Regulations endeavour to ensure that:

i) Hazards or potential hazards to a healthy working environment are identified.
i) These hazards or potential hazards are removed or minimised.
i) Employers and Workers are made aware of the value of safe working procedures and train

themselves to work safely in potential hazardous environments or under potentially unsafe

conditions.

T2.2.108
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SECTION 3

3. THE CLIENT

In terms of the law the client is ultimately responsible for all acts and omissions as far as health and safety

is concerned on site. It should be noted that the client will be held legally responsible for every trespass of

the regulations, not the designer or the contractor. The law makes provision for fines to be levied and

unless the client has been indemnified by the designer or the contractor, such fines will have to be paid by

the client.

Clients cannot contract out of their statutory obligations except where the law allows for it. Therefore any

liability imposed upon them for statutory non-compliance, cannot be passed on to designers (consultants)

or contractors.

In particular the client's responsibilities are defined as follows:

10

e

To prepare a health and safety (H&S) specification for the work. This should
cover the spectrum of activities handled by the client as part of his normal

duties.

To provide a risk assessment to the principal contractor.

To appoint the principal contractor in writing.

To ensure that the H&S plan is implemented.

To stop any contractor executing work in an unsafe manner.

To provide additional H&S information to the contractor should changes be

made to the work?

To ensure that the principal contractor is registered and in good standing with

the workmen'’s compensation fund.

To make sure tenderers have made provision in their offers for H&S

measures.

To discuss and approve the H&S plan with the principal contractor.

To keep a copy of the H&S plan of the principal contractor.

To not employ a contractor unless the client is reasonably satisfied that the

principal contractor who is earmarked for an appointment has the necessary

Clause 4(1)(a)

Clause 4(1)(b)
Clause 4(1)(c)
Clause 4(1)(d)
Clause 4(1)(e)

Clause 4(1)(f)

Clause 4(1)(h)

Clause 4(1)(h)

Clause 4(2)

Clause 4(3)

Clause 4(4)
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skills, competencies and resources to carry out the work safely.

12 The client can appoint an agent to handle his duties. The client can obviously | Clause 4(5)
also delegate some of his duties but this does not make the person

responsible for such particular responsibilities as agent.

The client should make sure whether such responsibilities are not already part

of the designer in terms of the regulations clause 9(2).

13 The client shall only appoint someone as his agent if he is reasonably satisfied | Clause 4(6)

that such person can handle such responsibilities.
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SECTION 4

3 THE DESIGNER

The regulations do not use names like engineer, architect, etc. Instead the term designer has

been introduced. The responsibilities of the designer are given in a sub-paragraph under the

obligations of the Principal Contractor.

4.1 The regulations has a comprehensive definition of the designer and this
includes:

a) A person preparing a design.

b) A person checking a design.

c) A firm preparing a design.

d) An architect or engineer contributing to or having responsibility for a design.

e) A building services engineer designing details of fixed plant (scaffolding or
cranes).

f) A surveyor specifying articles or drawing up specification (Quantity
Surveyor).

) A contractor in design & build contract.

h) A contractor designing temporary work.

i) Ainterior designer, shop fitter and landscape architect.
The regulation also talks of “an engineer designing a structure”. “Structure”
is a wide concept and is given in paragraph 3.2.5.1(a) underneath.

4.2 The designer does not automatically through an appointment become the

agent of the client in terms of the regulations unless he is appointed in

writing to that effect and he accepts such appointment in writing.

4.3 The SAACE model agreement between the client and Engineer has a

different meaning of the word “agent”.

According to the model agreement of SAACE the Engineer acts as the
“agent” of the client in a conventional contractual context. “Agent” in terms of

the Health & Safety regulations has a totally different meaning.

Definitions

“designer”

Definitions

“structure”

Clause 4(5)
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4.4 It can be derived from the regulations that the client can appoint a designer | Clause 4(5)
to perform certain tasks of the client on his behalf. This still does not mean

that these designers become his agent in terms of clause 4(5).

45 The regulations are fairly quiet regarding the functions and responsibilities of
the designer except when designing of a structure. It is again assumed that

the client will identify certain functions to be done by the designer on his

behalf.
451  “Structure” in terms of the regulations means: Definitions
(a) e any building

o steel or reinforced concrete structure
o railway line

e railway siding

e Dridge

e  waterworks

®  reservoir

e pipe or pipeline
e cable

e  sewer

e sewage works
o fixed vessels

e road

e drainage works

e earthworks

e dam
o wall
e mast
o tower

e tower crane

e  batching plants

e pylon

e surface and underground tanks

o earth retaining structure

or any structure designed to preserve or alter any natural feature and

any other similar structure.
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(b)

(©)

452

453

454

Any formwork, false work, scaffold or other structure designed or used to
provide support or access during construction (structural engineering sector).

Fixed plant to prevent people from falling 2 meters or more.

The designer is in fact regarded as a person delivering designs only and

unless his role is defined by the client, his role is quite limited.

The designer should inform the client and the principal contractor about

anticipated dangers relating to the construction work. This is in fact a Risk

Assessment.
The designer (in the structural engineering context) shall further furnish to

the contractor in writing:

A geo-technical report.
The loading of the structure.
The method and sequence of the construction process.

He should exclude inherently dangerous methods of construction in his
design.

The maintenance of the structure shall be through safe procedures.

He should carry out inspections.

And stop the contractor from executing work dangerously.

A final inspection is necessary to ensure safety of the structure.

Great emphasis should be given to the ergonomic design of the structure.

The engineer should also give input in the design of temporary work e.g.

scaffolding.

Clause 9(2)

Clause 9(2)(b)

Clause 9(2)

Clause 10(c)
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SECTION 5

5. THE PRINCIPAL CONTRACTOR (P C) AND CONTRACTOR

The responsibilities of these parties are comprehensively stipulated in the regulations.

5.1 In general it can be seen that the responsibilities of the PC (Principal
Contractor) towards his contractors is Mutatis Mutandis to the responsibilities
of the Client towards the PC.
52  The PCis responsible for the collecting of these contractors’ safety plans and | Clause 5(1) and
to hold them to it. (2)
i) He should also stop his contractors should they work unsafely. Clause 5(3)(d)
i) He should appoint safety officers should the size of the work warrant it. Clause 6(6)
ii) He should cause a risk assessment to be executed by a competent person. Clause 7(1)
iv) Visitors to his site should undergo induction pertaining to H&S issues. Clause 7(8)
V) He shall see to his employees induction and H&S training. Clause 7(7)
vi)  The employees of the PC and his contractors shall wear visible proof of their | Clause 7(9)(a)
induction training.
5.3  The regulations also covers the detail of:
o  Fall protection Clause 8
. Structures (under this heading the responsibilities of the designer of | Clause 9
a structure is found)
e  Formwork and support work Clause 10
e  Excavation work Clause 11
e Demolition work
e  Tunnelling Clause 12
e  Scaffolding Clause 13
e  Suspended platforms Clause 14
e Boatswain’s chairs Clause 15
e Material hoists Clause 16
e  Batch plants Clause 17
e  Explosive powered tools Clause 18
e  Cranes Clause 19
e Construction vehicles and mobile plant Clause 20
T2.2.114
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Electrical installation and machinery on construction sites Clause 21
Use and storage of flammable liquids on construction sites
Water environment
Housekeeping on construction sites Clause 22
Stacking and storage on construction sites
Fire precautions on construction sites Clause 23
Construction welfare facilities Clause 24
Clause 25
Clause 26
Clause 27
T2.2.115
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6.

APPOINTMENT OF THE DESIGNER

6.1

6.2

6.3

6.4

6.5

SECTION 6

The client appoints the consultant or designer as agent only for the

particular project and also for the duration of the project.

It is further important to distinguish between “agent” in terms of the SAACE
model agreement between client and engineer and “agent” in terms of the

H&S regulations.

The responsibilities and duties of a designer in the H&S context are those

that are dictated by law and/or those respectively given to him by the client,

except when he is a structural engineer and designs a “structure” in which

case clause 9(2) applies automatically.

The client should only add to the responsibilities of the designer those which

is not automatically in his hand in terms of clause 9(1) of the regulations.

The following duties are not regarded as normal work of the designer of a

“structure” and will therefore require an additional appointment.

To ensure the H&S plan of the PC is implemented on site.

To ensure that changes to the design are also incorporated in the H&S plan.
To ensure that the principal contractor is registered and in good standing
with the workmens’ compensation fund.

To see that the contractor registers the site as a construction site at the
Department of Labour.

To discuss with the contractor the H&S plan and then recommend to the
client the approval thereof.

To keep a copy of the H&S plan of the contractor in his possession and see
that a copy is forwarded to the client.

Control the following on site:

a) To see that the principal contractor keeps the H&S file up to date and
that it is given to the client upon completion of the contract.
b) To see that the principal contractor keeps a data base of all contractors

involved with the project.

Clause 4(5)

Clause 4(1)(d)
Clause 4(1)(e)
Clause 4(1)(f)

Clause 4(1)(q)

Clause 4(2)

Clause 4(4)

Clause 5(7)

Clause 5(9)
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c) To see that the principal contractor appoints one or more construction
supervisors.

d) To see that this person is dedicated to the particular project only. Clause 6(4)

e) To receive from the contractor his risk assessment and keep a copy of | Clause 7(1)

that for his and the clients records.
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SECTION 7

1. THE ROLE OF THE CLIENT

7.1

7.2

7.3

74

7.5

76

The client shall still prepare the H&S specification in terms of clause 4(1)(a)
for its global activities. The H&S specification for the particular project is

assigned to the designer.

The client shall approve of the H&S plan of the contractor, but on the

recommendation of the consultant/ designer.

The client employs the Principal Contractor.

The client can appoint an agent in which case all the responsibilities of the

agent in the regulations are transferred to the agent.

The client should only appoint an agent should he have made reasonably

sure that the agent can handle the responsibility.

The client shall not appoint a contractor if he is not reasonably sure that the

contractor can execute such work in a safe manner.

Clause 4(1)(a)

Clause 4(2)

Clause 4(1)(c)

Clause 4(5)

Clause 4(6)

Clause 4(4)
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SECTION 8

8. THE ROLE OF THE PRINCIPAL CONTRACTOR

The principal contractor should execute the following duties:

A Provide a health and safety plan. 5(1)
2 See that his contractors comply with the regulations. 5(2)
3 He should discuss the particular H&S plan. 5(5)
4 He should have his H&S plan available. 5(6)
.5 He should have an H&S file available on site and hand it over to the client
upon completion. 5(7)
.6 He should not employ contractors who are not capable. 5(10)
.7 He should have full time supervision on site. 6(1) to 6(8)
.8 He should produce a risk assessment of the work. 7(1)
9 He should train his employees. 7(4)
10 He should introduce induction training on site. (1) 7(8)
11 All physical aspects of the regulations as in terms of the regulations.
T2.2.119
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9.

SECTION 9
THE PROCEDURE
9.1 The Client decides to execute work and appoints a designer to administer
the work.
9.2 The scope of works and the exact duties of the designer are identified and

given to him in writing.

The designer should affect insurance by which the client is indemnified (by
the designer) for acts and omissions of the designer. This type of
insurance does not form part of the normal Pl insurance provided by the

designer.

The designer prepares a contract document and ensures that this

document states clearly the following:

.1 Arisk assessment of the project and the H&S specification of the client.

.2 Allrelevant information to enable the pricing of the contract.

3 ltems in the bill to enable the tenderer to price for the risk including
insurance indemnifying the client. The document should state whether a

full time safety officer is required on site.

4 () Geotechnical information
(i) Loading of the structure — in other words all relevant technical data
taking the definition of “structure” into account.
(i) The method and sequence of the process. This should identify the

priorities of the client.

.5 Inherently dangerous procedures should be avoided in the design.

.6 The maintenance of the structure should be considered also so that this

aspect would be safe and ergonomic too.

9.3 The tenderers then respond by each giving a H&S plan based on the risk

assessment of the designer.

9(2)(c)(i) to (ii)
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9.4

9.5

9.6

9.7

9.8

The client then chooses the contractor according to his procurement policy
(taking into account his ability to do the work safely) and appoints him in

writing via the designer.

The chosen principal contractor then affects a detailed risk assessment

and a risk management plan, based on the H&S specification.

Once on site the principal contractor should register the site by means of
the prescribed form and have it approved by the client/designer.
He should open and then maintain his H&S file through the duration of the

contract.

He should then further adhere to the provisions of the H&S regulations.

He should hand over the H&S file (recommend to do that with the

designer’s as-built drawings).

The designer should stop the work if he has reason to belief that the

contractor is executing work in an unsafe manner.

Likewise should the principal contractor stop the work of his contractor(s)

should he have reason to belief that such contractor is not working safely.
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SECTION 10

10. CONTRACT DOCUMENTATION

The contract documentation needs to emphasize the following points in order to comply
with the Health and Safety Act 1993 and the Construction Regulations 2014. As well as
COVID-19 OHS Measures in Workplace 2020,

A. In the Specification section

1. Health and Safety Specification

The Client shall issue the Designer with his Health and Safety specification and it shall

be included as such in the document.

Should the Designer be of the opinion that variations and additions be made to the
specification, due to the nature of the particular project, he shall forward the proposed

variation or addition to the NDM who will authorize this in writing.
2. Risk Assessment
This can form part of the contract specifications.

It is necessary to identify to the contractor:

i) The situation on site as it is with all the potential hazards and dangers involved.

i) The nature of the work and the situations that the average contractor would
encounter during the execution of the work. The nature of the work and the
expected risks should be described in particular as well as the method and the
sequence of the work.

i) The basic safety precautions that he should take.

iv)  The Safety and Health specification of the client.

V) To allow sufficient items in the bill of quantities for the tenderer to price for the
specified H&S precautions.

3. Insurance

The contractor shall affect insurance indemnifying the client against penalties levied
upon the client due to the acts or omissions of the contractor in failing to comply with the

provisions of the H&S regulations 2014.

T2.2.122
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The contractor shall prove to the Engineer that such insurance has been affected and

maintained during the construction.

B. The Tender Rules

The tender rules shall contain a clause requiring the contractor to submit a H&S plan based on the risk
assessment given in the contract document. It should also state that the client is bound by law not to
appoint a contractor should he be reasonably sure that the contractor would not be able to execute the
work safely should he be appointed.
The following example is recommended.

Compliance with the Regulations of the H&S Act 2014

Tenderers are required to study the published risk assessment and provide Annexure Y his Health and Safety
Plan. Generic document will be disregarded. Such H&S plan should give details regarding the tenderers

intention of dealing with the risks.

Failure to submit such H&S plan will result in disqualification of the tender.

Tenderers are informed that the client is bound by law not to accept a tender should he be reasonable sure

that the tenderer will not be able to execute the work safely.

T2.2.123
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1.

1.0 SCOPE

SECTION 11

CONCLUSION

The Construction Regulations 2014 was long overdue in the South African Civil Engineering
Construction Industry. Role players will now be forced to implement them and an awareness of

safe working environments will be cultivated.

Clients might initially detect a contemptuous attitude particularly from contractors and even
designers or consultants. This should not deter clients since acts and omissions from these

parties will bring clients in confrontation with the law.

Contract cost will certainly escalate due to the additional specifications but this should be weighed

against the value of human lives improved and saved.

The construction industry, particularly the Civil Engineering Sector, will have to accept and
embrace these regulations and then seriously look at its productivity to kerb the cost of the

implementation process.

This part of the specification has the objective to assist principal contractors entering into contracts with The
Employer that they comply with the Occupational Health and Safety (OH&S) Act, No 85 of

1993.Compliance with this document does not absolve the principal contractor from complying with

minimum legal requirements, and the principal contractor remains responsible for the health and safety of

his employees and those of his Mandataries. Principal and other contractors should therefore insist that this

part of the specification from part of any contract that he may have with other contractors and/or suppliers.

This section covers the development of a health and safety specification that addresses all aspects of

occupational health and safety as affected by this contract. It provides the requirements that the principal

contractors and other contractors shall comply with in order to reduce the risks associated with this contract

that may lead to incidents causing injury and/or ill health.
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2.0

2.1

2.1.1

GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS

Hazard Identification and Risk Assessment (Construction Regulation 7)
Risk Assessments
Paragraph 4 contains a generic list of risk assessment headings that have been identified by The Employer

as possibly applicable to this contract. It is, by no means, exhaustive and is offered as assistance to

contractors intending to bid.

2.1.2 Development of Risk Assessment

Every principal contractor performing construction work shall, before the commencement of any
construction work or work associated with the aforesaid construction work and during such work, cause a
risk assessment to be performed by a competent person, appointed in writing, and the risk assessment
shall form part of the OH&S plan and be implemented and maintained as contemplated in Construction
Regulation 5(1).

The risk assessment shall include at least:

= the identification of the risks and hazards to which persons may be exposed

= the analysis and evaluation of the risks and hazards identifies

= a documented plan of safe work procedures to mitigate, reduce or control the risks and hazards that
have been identified.

= a monitoring plan and

= areview plan

Based on the risk assessment, the principal contractor shall develop set site-specific OH&S rules that shall
be applied to requlate the OH&S aspects of the construction. The risk assessment, together with the site-
specific OH&S rules shall be submitted to The Employer before construction on site commences.

Despite the risk assessment listed in paragraph4, the principal contractor shall conduct a baseline risk
assessment and the aforesaid listed risk assessment shall be incorporated into the baseline risk
assessment. The baseline assessment shall further include the standard working procedures and the

applicable method statements based on the risk assessments.

All variations to the scope of work shall similarly be subjected to a risk assessment process.

T2.2.125
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2.1.3 Review of Risk Assessment

2.2

2.3

The principal contractor shall review the hazard identification, risk assessments and standard working
procedures at each production planning and progress report meetings as the contract work develops and
progresses and each time changes are made to the designs, plans and construction methods and processes.
The principal contractor shall provide The Employer, other contractors and all other concerned parties with

copies of any changes, alterations or amendments as contemplated in paragraph 2.1.3.

Legal Requirements

A principal contractor shall, as minimum, comply with:

The Occupational Health and Safety Act and Regulations (Act 85 of 1993), an up to date copy of which

shall be available on site at all times.

The Compensation or Occupational Injuries and Diseases Act (Act 130 of 1993), an up to date copy of

which shall be available on site at all times.
COVID-19 Occupational Health And Safety Measures in Workplace, 2020
Where work is being carried out on a “mine”, the contractor shall comply with the Mines Health and Safety

Act and Regulations (Act 29 of 1960) and any other OH&S requirements that the mine may specify. An up-

to-date copy of the Mine’s Health and Safety Act and Regulations shall be available on site at all times.

Structure and Responsibilities

It is a requirement that the principal contractor, when he appoints contractors (Sub-contractors) in terms of
Construction Regulations 5(3), 5(5), 5(10), and 5(12) includes in his agreement with such contractors the

following:

= OH& S Act (85 of 1993), Section 37(2) agreement: “Agreement with Mandatory”
= OH&S Act (85 of 1993), Section 16(2) appointee/s as detailed in his / her/ their respective appointment

forms.

2.2.3 Further (Specific) Supervision Responsibilities for OH & S

T2.2.126

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



PROJECT: ORTDM SCMU 55 - 20/21: Construction of Lukhalane Water Supply WSIG Programme

T2.1 List of Returnable Documents

The contractor shall appoint designated competent employees and/or other competent persons as required
by the Act and Regulations. Below is a generic list of identified appointments and may be used to select the
appropriate appointments for this contract. The contractor shall note it is a generic list only and is intended

for use as a guideline.

Ref. Section/ Regulation in OHS Act
Batch Plant Supervisor (Construction Regulation 6(1)
Construction Vehicles/ Mobile Plant/ Machinery Supervisor  (Construction Regulation 21)
Demolition Supervisor (Construction Regulation 12)
Drivers/Operators of Construction Vehicles/ Plant (Construction Regulation 21)
Electrical Installation and Appliances Inspector (Construction Regulation 22)
Emergency/Security/Fire Control (Construction Regulation 27)
Excavation Supervisor (Construction Regulation 11)
Explosive powered Tool Supervisor (Construction Regulation 19)
Fall Protection Supervisor
First Aider

Fire Equipment Inspector

(Construction Regulation 8)
(Construction Regulation 3)
(Construction Regulation 27)
Formwork & Support work Supervisor (Construction Regulation 10)
(HCS Regulations)

(General Admin Regulation 29)
(General Safety Regulation 13A)

(Construction Regulation 20)

Hazardous Chemical Substances Supervisor
Incident Investigator
Ladder Inspector

Lifting Equipment Inspector

Material Hoist Inspector (Construction Regulation 17)
OH&S Committee (OH&S Section 19)

OH&S Officer (Construction Regulation 6(6)
OH&S Representatives (OHS Act Section 17)

Person Responsible for Machinery (General Machinery Regulation 2)

Scaffolding Supervisor

Stacking & Storage Supervisor
Structures Supervisor

Suspended Platform Supervisor
Tunneling under Pressure Supervisor
Vessel under Pressure Supervisor
Working on/next to Water Supervisor

Welding Supervisor

(Construction Regulation 14)
(Construction Regulation 26)
(Construction Regulation 9)

(Construction Regulation 15)

(Construction Regulation 13)

(Vessel under Pressure Regulations)

(Construction Regulation 24)

(General Safety Regulation 9)
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233

234

2.3.5

2.4

In addition The Employer requires that a Traffic Safety Officer be appointed (see COLTO Section 1500).
The above appointments shall be in writing and the responsibilities clearly stated together with the period
for which the appointment is made. This information shall be communicated and agreed with the
appointees. Notice of appointments shall be submitted to The Employer. All changes shall also be

communicated to the Employer.

The principal contractor or shall, furthermore, provide The Employer with an organogram of all contractors
that he/she has appointed or intends to appoint and keep this list updated and prominently displayed on
site.

Where necessary, or when instructed by an inspector of the Department of Labour, the principal contractor

shall appoint a component safety officer.

Designation of OH&S Representatives (Section 17 of the OH&S Act)

Where the principal contractor employs more than 20 persons (including the employees of other contractors
(sub-contractors) he has to appoint one OH&S representatives for every 5 employees or part thereof. General
Administrative Regulation 6 requires that the appointment or election and subsequent designation of the
OH&S representatives be conducted in consultation with employee representatives or employees. (Section
17 of the Act and General Administrative Regulation 6 & 7). OH&S representatives shall be designated in

writing and the designation shall include the area of responsibility of the person and term of the designation.

Duties and Functions of the OH&S representatives (Section 18 of the OH&S Act)

The principal contractor shall ensure that the designated OH&S representatives conduct continuous

monitoring and regular inspections of their respective areas of responsibility using a checklist and report

thereon to the principal contractor. OH&S representatives shall be included in accident or incident

investigations. OH&S representatives shall attend all OH&S committee meetings.

Appointment: of OH&S Committee (Section 19 and 20 of the OH&S Act)

The principal contractor shall establish an OH&S committee, which shall meet as specified in the Regulations.

Administrative Controls and the Occupational Health & Safety File
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2.4.1 The OH&S File (Construction Regulation 5(7)

As required by the Construction Regulation 5(7), the principal contractor and other contractors shall each

keep an OH&S file on site. The following list is not exhaustive and shall only be used as a guide:

= Notification of construction work (Construction Regulation 3)
= Latest copy of OH&S Act (General Administrative Regulation 4)
= Proof of registration and good standing with COID Insurer (Construction Regulation 4(g)
=  OH&S plan agreed with the client including the underpinning risk assessment/s and method
statements(Construction Regulation 5(1)
= Copies of OH&S committee and other relevant minutes
= Designs/Drawings (Construction Regulation 5(8)
= A list of contractors (sub-contractors) including copies of the agreements between the parties and the
type of work being done by each contractor (Construction Regulation 9)
= Appointment/designation forms as per paragraphs 2.1.1 and 2.1.2
= Registered as follows:
- Accident/incident register (Annexure 1 of the General Administrative Regulations)
- OH&S representatives’ inspection register
- Asbestos demolition and stripping register
- Batch plant inspections
- Construction vehicles and mobile plant inspections by controller
- Daily inspection of vehicles, plant and other equipment by the operator/driver/user
- Demolition inspection register
- Designer’s inspection of structures record
- Electrical installations, equipment and appliances including portable electrical tools)
- Excavations inspector
- Explosive powered tool inspection, maintenance, issue and returns register (incl. Cartridges
and nails
- Fall protection inspection register
- First aid box contents
- Fine equipment inspection and maintenance
- Formwork and support work inspections
- Hazardous chemical substances record
- Ladder inspections
- Lifting equipment register

- Materials hoist inspection register
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2.5

2.6

2.7

- Machinery safety inspection register (incl. Machine guards, lock-outs etc.)
- Scaffolding inspections

- Stacking and storage inspection

- Inspection of structures

- Inspection of suspended platforms

- Inspection of tunnelling operations

- Inspection of vessels under pressure

- Welding equipment inspections

- Inspection of work conducted near water

- All other applicable records including traffic safety officer reports.

The Employer will conduct an audit on the OH&S file of the principal constructor from time-to time.

Notification of Construction Work (Construction Regulation 3)
The principal constructor shall, where the contract meets the requirements laid down in Construction work
and use the form (Annexure A in the Construction Regulations) for the purpose. A copy shall be kept on the

OH&S file and a copy shall be forwarded to The Employer for record keeping purposes.

Training and Competence
The contents of all training required by the Act and Regulations shall be included in the principal contractor’s

OH&S plan. The principal contractor shall be responsible for ensuring that all relevant training is undertaken.

Only accredited service providers shall be used for OH&S training. The principal contractor shall ensure that
his and other contractor’s personnel appointed are competent and that all training required to do the work
safely and without risk to health, has been completed before work commences. The principal contractor shall
ensure that follow-up and refresher training is conducted as the contract progresses and the work situation

changes. Records of all training must be kept on the OH&D file for auditing purposes.

Consultations, Communication and Liaison

OH&S liaison between the client, the principal contractor, the other contractors, the designer and other
concerned parties will be through the OH&S committee as contemplated in paragraph 2.3.5.In addition to the
above, communication may be directly to the client or his appointed agent, verbally or in writing, as and when

the need arises.

Consultation with the workforce on OH&S matters will be through their supervisions, OH&S representatives

and the OH&S committee. The principal contractor shall be responsible for the dissemination of all relevant
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2.8

2.8.1

2.8.2

2.8.3

2.84

28.5

2.9

OH&S information to the other contractors e.g. design changes agreed with the client and the designer,
instructions by the client and/or/his/her agent, exchange of information between contractors, the reporting of
hazardous/dangerous conditions/situations etc. The principal contractor's most senior manager on site shall

be required to attend all OH&S meetings.

Checking Reporting and Corrective Actions

Monthly Audit by Client (Construction Regulation 4(1) (d)

The Employer will conduct monthly audits to comply with Construction Regulation 4(1)(d) to ensure that the

principal contractor has implemented and is maintaining the agreed and approved OH&S plan.

Other Audits and Inspections by The Employer
The Employer reserves the right to conduct other hoc audits and inspections as deemed necessary. This will

include site safety walks.

Contractor’s Audits and Inspections
The principal contractor is to conduct his own monthly internal audits to verify compliances with his own
OH&S management system as well as this specification.

Inspections by OH&S Representatives and other Appointees

OH&S representatives shall conduct weekly inspections of their areas of responsibility and report thereon to
their foreman or supervisor whilst other appointees shall conduct inspections and report thereon as specified
in their appointments e.g. vehicle and machinery drivers, operators and users must conduct daily inspections

before start-up.

Recording and Review of Inspection Results
All the results of the above mentioned inspections shall be in writing at OH&S committee meetings, endorsed

by the chairman of the meeting and placed on the OH&S File.

Accidents and Incident Investigation (General Administrative Regulation 9)

The principal contractor shall be responsible for the investigation of all accidents/incidents where employees
and non-employees were injured to the extent that he/she/they had to be referred for medical treatment by a
doctor, hospital or clinic. The results of the investigations shall be entered into an accident/incident register

listed in paragraph2.4.1
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2.10

3.0

3.1

3.2

3.3

The principal contractor shall be responsible for the investigation of all minor and non-injury incidents as
described in Section24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

Reporting
The principal contractor shall provide the Employer with copies of all statutory reports required in terms of the

Act within 7 days of the incident occurring.

OPERATIONAL CONTROL

Operational Procedures
Each construction activity shall be assessed by the principal contractor so as to identify operational
procedures that will mitigate against the occurrence of an incident during the execution of each activity. This
specification requires the principal contractor:

- to be conversant with Regulations 8 to 29 (inclusive)

- to comply with their provisions

- toinclude them in his OH&S plan where relevant

Emergency Procedure
Simultaneous with the identification of operational procedures (per paragraph 3.1 above), the principal
contractor shall similarly identify and formulate emergency procedures in the event an incident does occur.

The emergency procedures thus identified shall also be included in the principal contractor's OH&S plan.

Personal & Other Protective Equipment (Section 8/ 15/ 23 of the OH&S Act)
The contractor shall identify the hazards in the workplace and deal with them. He must either remove them or,
where impracticable, take steps to protect workers and make it possible for them to work safely and without

risk to health under the hazardous conditions.

Personal protective equipment (PPE) should, however, be the last resort and there should always first be an
attempt to apply engineering and other solutions to mitigating hazardous situations before the issuing of PPE
is considered.

Where it is not possible to create an absolutely safe and healthy workplace the contractor shall inform
employees regarding this and issue, free of charge, suitable equipment to protect them from any hazards

being present and that allows them to work safely and without risk to health in the hazardous environment.
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34

3.5

It is a further requirement that the contractor maintain the said equipment, that he instructs and trains the
employees in the use of the equipment and ensures that the prescribed equipment is used by the

employee/s.

Employees do not have the right to refuse to use/wear the equipment prescribed by the employer and, if it is
impossible for an employee to use or wear prescribed protective equipment through health or any other
reason, the employee cannot be allowed to continue working under the hazardous condition/s for which the
equipment was prescribed but an alternative solution has fo be found that may include relocating or

discharging the employee.

The principal contractor shall include in his OH&S plan the PPE he intends issuing to his employees for use
during construction and the sanctions he intends to apply in cases of non-conformance by his employees.

Conformance to the wearing of PPE shall be discussed at the weekly inspection meetings.

Other Regulations
Wherever in the Construction Regulations or this specification there is reference to other regulations (e.g.
Construction Regulation 22: Electrical and Machinery on Construction Sites) the principal contractor shall be

conversant with and shall comply with these regulations.

Public Health and Safety (Section 9 of the OH&S Act)
The principal contractor shall be responsible for ensuring that non-employees affected by the construction
work are aware of the dangers likely to arise from said construction work as well as the precautionary

measures to be observed to avoid or minimize those dangers. This includes:

= Non-employees entering the site for whatever reason
= The surrounding community

= Passers by to the site

T2.2.133

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



PROJECT: ORTDM SCMU 55 - 20/21: Construction of Lukhalane Water Supply WSIG Programme
T2.1 List of Returnable Documents

4.0 PROJECT/S SPECIC REQUIREMENTS

41 List of Risk Assessments
= Clearing and Grubbing of the areas/site
= Site establishment including:
- Offices
- Secure/safe storage foe materials and equipment
- Ablutions

- Sheltered eating area
- Maintenance workshop
- Vehicle access to the site
= Dealing with existing structures
= |ocation of existing services
= |nstallation and maintenance of temporary construction electrical supply, lightning and equipment
= Adjacent land uses/surrounding property exposures
= Boundary and access control/public liability exposures (NB: the employer is also responsible for the OH&S
of the non-employees affected by his/her work activities)
= Health risks arising from neighbouring as well as own activities and from the environment e.g. threats by
dogs, bees, snakes and lightning etc.
= Exposure to noise
= Exposure to vibration
= Protection against dehydration and heat exhaustion
= Protection from wet and cold conditions
= Dealing with HIV/AIDS and other diseases
= Use of portable electrical equipment including
- Angle grinder
- Electrical drilling machine
- Still saw
= Excavation including
- Ground/soil conditions
- Trenching
- Shoring
- Drainage of trench
= Welding including

- Arc welding
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Gas welding
Flame cutting
Flame cutting

Use of LP gas torches and appliances

= [ oading and offloading of truck

= Aggregate/sand and other materials delivery

= Manual and mechanical handling

= Lifting and powering operators

= Driving and operation of construction vehicles and mobile plant including.

= Use and storage of flammable liquids and other hazardous substances

Trenching machine

= layering and bedding

= |nstallation of pipes in pipelines

= Backfilling trenches

= Protection against flooding

= Gabion work

= Use of explosive

= Protection form overhead power lines

= Asdiscovered by the principal contractor’s hazard identification exercise

= As discovered from any inspection and audits conducted by the client of by the principal contractor or any

other contractor on site

= Asdiscovered from any accident/incident investigation

T2.2.135

Contractor

Witness 1 Witness 2 Employer

Witness 1

Witness 2




PROJECT: ORTDM SCMU 55 - 20/21: Construction of Lukhalane Water Supply WSIG Programme
T2.1 List of Returnable Documents

FORM C1.5 SUPPLY CHAIN MANAGEMENT POLICY

Please refer to OR Tambo Procurement Policy.
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C2 PRICING DATA

C2.1 Pricing Instructions

C2.2 Bill of Quantities
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FORM C2.1 PRICING INSTRUCTIONS

1. The Tender Data, the Scope of Work and the Drawings are to be read in conjunction
with the Schedule of Quantities.

2. a. The Schedule comprises items covering the Consortium's profit and costs of
general liabilities and of the construction of temporary and permanent Works.

b. Although the Tenderer is at liberty to insert a rate of his own choosing for each
item in the Schedule, his attention is drawn to the fact that the tenderer has the
right, under various circumstances, to payment for additional works carried out
and that the Client is obliged to base his assessment of the payment to be paid
for such additional work on the rates inserted in the Schedule by the tenderer.

C. Clause 8 of each Standardized Specification and the measurement and payment
clause of each Particular Specification, read together with the relevant clause of
the Project Specification, set out what ancillary or associated activities are
included in the rate for the operations specified.

3. Descriptions in the Schedule of Quantities are abbreviated. The schedule has been
drawn up generally in accordance with the latest issue of "Civil Engineering Quantities".
Should any requirement of the measurement and payment clause of the applicable
Standardized Specification, or the Project Specification, or the Particular Specification(s)
conflict with the terms of the Schedule or, when relevant "Civil Engineering Quantities",
the requirement of the Standardized, Project or Particular Specification, as applicable,
shall prevail.

4, Unless otherwise stated, items are measured net in accordance with the Drawings, and
no allowance has been made for waste.

5. The prices and rates to be inserted in the Schedule of Quantities are to be the full
inclusive prices to the Employer for the work described under the several items. The
prices and rates shall be exclusive of Value Added Tax. Such prices shall cover all
costs and expenses that may be required in and for the construction of the work
described, and shall cover the cost of all general risks, liabilities, and obligations set
forth or implied in the documents on which the tender is based.

6. A price or rate is to be entered, in BLACK INK, against each item in the Schedule of
Quantities.
7. In the event of the Tenderer failing to price any item it will be held that the Tenderer has

made adequate allowance under other items for all labour, material and costs required
for the execution, not only of the quantum of work covered by the unpriced item but also
for any increase in the said quantum which may have to be undertaken during the
course of the Contract.
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11

An amount or rate shall be entered against each item in the Bill of Quantities, whether or
not quantities are stated. An item against which no amount or rate is entered will be
considered to be covered by the other amounts or rates in the Bill.

The Bidder shall also fill in a rate against the items where the words "rate only" appears in
the amount column. Although no work is foreseen under these items and no quantities
are consequently given in the quantity column, the bidded rates shall apply should work
under these items actually be required.

The quantities set out in the schedule of quantities are only approximate quantities. The
guantities of work finally accepted and certified for payment, and not the quantities given

in the schedule of quantities, will be used to determine payments to the contractor.

For the purposes of this Bill of Quantities, the following words shall have the meanings
hereby assigned to them:

Unit : The unit of measurement for each item of work as defined in the

Standardized, Project or Particular Specifications

Quantity The number of units of work for each item

Rate : The payment per unit of work at which the Bidder bids to do the work
Amount The quantity of an item multiplied by the bidded rate of the (same) item
Sum : An amount bidded for an item, the extent of which is described in the Bill

of Quantities, the Specifications or elsewhere, but of which the quantity
of work is not measured in units
The units of measurement indicated in the Bill of Quantities are metric units. The

following abbreviations may appear in the Bill of Quantities:

mm = millimetre

m = metre

km = kilometre
km-pass = kilometre-pass

m?2 = square metre
m2-pass = square metre-pass
ha = hectare

m3 = cubic metre
ms3-km = cubic metre-kilometre
kw = kilowatt

kN = kilo newton

kg = kilogram
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t = ton (1 000 kg)
% = per cent
MN = mega Newton
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FORM C2.2 BILL OF QUANTITIES
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C3

SCOPE OF WORK

All definitions, interpretations and general provisions for the General Conditions of Contract for

Construction Work (2015) (3" edition) are applicable.
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C 3.1 DESCRIPTIONS OF WORKS

C3.1.1 Client’s Objective

The Clients objective is to supply water to the community of Lukhalane and surrounding areas.
The contractor shall use reasonable resources. These resources include local labour, sub-
contractors, and plant hire. The specification of the material should be specified by the
engineer.

It is a specific goal of this project that the labour component where possible be maximised
where it is economically feasible, and that the use of this labour goes hand in hand with on the
job training of the labour force. The project is thus process and product orientated, and it is
expected that the contractor will pursue these goals in the execution of the project.

C3.1.2 Overview of the Works

The Works entails the construction of a water supply at Lukhalane Village of Mhlontlo Local
Municipality within the jurisdiction of the OR Tambo District Municipality. This includes the
construction and equipment of pump stations, storage reservoirs, rising and bulk mains,
associated reticulation network.

C3.1.3 Extend of the Works

The work to be carried out by the Tenderer under this Contract comprises mainly of the

following:
ITEM TASKS
Groundwater Development
e Pump Stations e Construction of new pump house, spring protection.
Civil Works
o Water Mains e Excavation of pipeline trenches
e Construction of rising main;
¢ Pipe laying, testing and connection
¢ Installation of valves and associated manhole chamber
o Reservoirs ¢ Installation of reservoirs complete
e Supply and installation of all pipework requirements and
connection of reservoirs to the water mains
e Water points e Construction and rehabilitation of communal standpipes
(complete)
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C3.1.4 Construction program

It is specifically brought to the notice of the Contractor that time is critical on this project, and the
construction period will be a major factor in the award of the tender.

C3.1.5 Change in works

The ORTDM may, from time to time by order in writing without in any way vitiating the Contract
or giving to the Contractor any claim for additional payment, require the Contractor to proceed
with the execution of the works in such order as in his opinion may be necessary, and may alter
the order of or suspend any part of the Works at such time and times as he may deem desirable
and the Contractor shall not, after receiving such written order, proceed with work ordered to be

suspended until he shall receive a written order to do so from the ORTDM.

Where the work must of necessity be carried out in conjunction with work of other Contractors,
or with that of the Employer, it shall be co-ordinated and arranged in such a manner as to
Interfere as little as possible with the progress of such other work so as to offer every
reasonable facility to other Contractors or to employees of the Employer.

C3.2 PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT NO 5, 2000 (PPPFA) POINTS WILL BE

AWARDED AS FOLLOWS:-

The bids will be evaluated in two stages, namely:
e Stage 1- Functionality
e Stage 2- Price and BBBEE Points

Only Bidders who score 60 points or more on stage 1 would be evaluated further and therefore eligible for the award.

Item Weight
Stage 1 of Evaluation-Functionality 100

e Company Experience with respect to similar projects 40

e  Experience of key staff assigned to the contract 30

e  Methodology 15

e Availability of key plant and equipment 15
Stage 2 of Evaluation- Price & B-BBEE 100

e B-BBEE 20

e Price 80

Tenders may only be submitted on tender documentation issued. No late, faxed, e-mailed, or other form of
tender will be accepted.
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Tenders will be evaluated in terms of the Supply Chain Management policy of the O. R. Tambo
District Municipality and the lowest tender will not necessarily be and the right to accept the whole or
part of any tender or not to consider any tender not suitably endorsed is fully accepted reserved by
the O. R. Tambo District Municipality. A 80/20 point system shall apply where 80 points is for the

price and 20 points is in terms of B-BBEE status level of contributor as follows:

B-BBEE status level of contributor Number of points
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-compliant contributor 0

Joint Ventures will qualify for points for their BBBEE status level as an unincorporated entity,
provided that the entity submits their consolidated B-BBEE scorecard as if they were a group

structure and that such BBBEE scorecard is prepared for every separate tender.

C3.3 SUB-CONTRACTING

No work may be sub-contracted to another party unless approval is given by the
ORTDM in writing. The Contractor is to submit to the ORTDM in writing a request for
appointment of a particular sub-contractor. Accompanying this request is to be the full
detail of the sub-contractor, including:

= Previous experience
= Work which will be sub-contracted to him/her

= Approximate value of the work to be sub-contracted
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C3.4 CONSTRUCTION

C3.4.1 Work Specifications

The following applicable standardized and particular specifications are relevant to this

contract:

SABS 1200 A General

SABS 1200 C Site Clearance

SABS 1200 DAH Earthworks (small works)
SABS 1200 DB Earthworks (Pipe trenches)
SABS 1200 L Medium Pressure Pipelines
SABS 1200 GA Concrete (small works)
SABS 1200 LB Bedding (pipes)

SABS 1200 GB Concrete (Ordinary building)

C3.4.2 Plant and materials

All materials shall comply with the requirements of the South African Bureau of
Standards, and shall bear the official standardization mark. Where SABS standard does
not exist for a certain material, or a material does not bear the official standardization
mark, the Engineers approval of such material must be gained before use thereof.

C3.4.3 Construction Equipment

All equipment on site shall be in a good working order, and is to be in such a condition
that it can achieve production rates which are typical of the industry standards.

Should any equipment, in the opinion of the Engineer, be substandard or breaks down
frequently to such an extent that it affects the progress on the project, the Engineer may
instruct the Contractor to replace such equipment.

C3.4.4 Health & Safety

All work is to be carried out in accordance with the Occupational Health and Safety Act
and Regulations (Act 85 of 1993) (a copy of which must be kept on site), the Explosive
Material Act of (Act 26 of 1956), the Minerals Act of 1991, and the Factories Machinery
and Building Work Act (No 22 of 1941).

Two items relating to the fixed cost and time related cost of complying with these
regulations have been provided in the Schedule of Quantities (items 1.1.9 and
1.2.9).
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The Contractor is to ensure that at least the following is allowed for in his/ her
rates:-

0] Provision of a full-time safety officer (and assistants if necessary)
for the duration of the contract.

(i) Provision of all safety equipment required in terms of the Act (e.g.
gloves, hard hats, safety boots, harness, masks, goggles, etc.).

(iii) Provision for all other costs necessary for conforming with the
Regulations (e.g. management, risk assessments, etc.)

Accommodation of traffic

It is expected of the Contractor to ensure that the free flow of traffic is possible
throughout the construction period.

The Contractor is to provide all necessary barricades, signs and lighting in
accordance with the stipulations of the South African Road Signs Traffic
Manual, and the Protective Services of the OR Tambo District Municipality. All
work is to be to the satisfaction of the Engineer.

Inspection by engineer

No stage of construction shall be proceeded with until the Engineer or his
representative has examined and approved the previous stage. If any work is
covered or hidden from view before the Engineer has inspected same, the
Contractor shall at his own cost open the covered work for inspection. The
Contractor shall also be responsible for making good any work damaged by
such uncovering.

Employment of local labour

It is a specific criterion of this project that should as far as possible adheres to
RDP principles, and to meet these principles the following procedures will be
followed:

All labour is to be sourced from the OR Tambo District Municipality area of
jurisdiction and the Contractor may only bring in key personnel from outside
this area.
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C3.5 CPG APPLICABILITY

The Contract Participation Goals (CPG) target is applicable to all WSIG contracts to be

adjudicated through the OR Tambo District Municipality procurement process and shall be

achieved through the following mechanisms:-

e Main Service Provider may propose a suitable targeted enterprise or CPG partner/s but

OR Tambo District Municipality reserves the right to provide or arrange a targeted

enterprise or CPG partner/s to work with the successful company.

e Value of the work to be sub contracted shall be at least 30% (minimum) of the total

contract value excluding VAT.

e In cases where CPG works has been already identified, the successful tenderer will be

allocated a CPG partner/s as deemed necessary by the Engineer.

Professional Service Providers
Minimum
Tax .
Type Of Black Full Time CPG
. Annual Turnover : Clearance .
Enterprise Ownership o Technical Target
Certificate
Employees
Qualifying
Targ | gq) R5m<TE<R15m | > 50% Required 6
eted Enterprise _
Enter - 30% Min.
prise Emerging
(TE) Micro TE<R5m > 50% Required >3
Enterprise

For each monthly invoice submitted by the Service Provider, the Targeted Enterprise(s) hours

and costs per function must be clearly articulated to enable the CPG targets to be easily and

regularly monitored.

The Service Provider must withhold 10% retention of the Targeted Enterprise(s) fees until the

acceptance of the project. The Service Provider must pay the amount due to the Targeted

Enterprise(s) within 3 days of receiving payment from the Employer.

C3.6 CONTACT PERSON ON PROJECT

The contact person on this project is as follows:

Contact Person: Mawetu Mtengwane

Contact Number: 047 501 6400/6503
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C4 SITE INFORMATION
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WSIG Programme

The following is a brief description of work to be done in the Lukhalane Village.

No.

LM

TOWN

SCHEME NAME

ACTIVITY

Mhlontlo

Tsolo

Construction
Lukhalane
Water Supply

Groundwater source development;
Construction of pump station
Excavation of pipeline trenches
Pipe laying, testing and connection
Installation of valves and associated
manhole chamber;

Construction of Gallaxy Reservoir;
Supply and installation of all pipework
requirements and connection of
reservoirs to the water mains;
Construction and rehabilitation of

Communal standpipes (complete).
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