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T2.2.2 

TENDERS ARE HEREBY INVITED FOR: 

 

To ensure that your Tender is not exposed to invalidation, documents are to be completed in 

accordance with the conditions and Tender rules contained in the Tender documents. Supporting 

documents must be sealed and externally endorsed CONTRACT: MIS 439 833: 

CONSTRUCTION OF MHLONTLO WARD 23 SANITATION and be submitted in the tender box, 

Ground Floor, O. R. Tambo District Municipality, Nelson Mandela Drive, O. R. Tambo House, Myezo, 

Mthatha, not later than the closing date and time as stated.  

 

The lowest or any Bid will not necessarily be accepted, and the O. R. Tambo District Municipality 

reserves the right not to consider any Project Not suitably endorsed or comprehensively completed 

as well as the right to accept a Tender in whole or part. Tenders will be adjudicated in accordance 

with the Supply Chain Management Policy of the O. R. Tambo District Municipality. 

 

The following documents must be completed, signed (where applicable) and submitted as 

a complete set: 

Document Colour of 

pages Number Heading 

T1.1 Project Notice and Invitation to Tender White 

T1.2 Tender Data Pink 

T2.1 List of Returnable Documents Yellow 

T2.2 Returnable Documents for tender evaluation purposes Yellow 

C1.1 Form of Offer and Acceptance Yellow 

C1.2 Contract Data Yellow 

C1.3 Operational Health & Safety Specification Yellow 

C1.4 ORTDM Supply Chain Management Policy Yellow 

C2.1 Pricing Instructions Yellow 

C2.2 Activity Schedule Yellow 

C3 Scope of Work Blue 

C4 Site Information Green 

C5 Additional Relevant Documents White 
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T1.1 PROJECT NOTICE AND INVITATION TO TENDER 

 

Tenders are hereby invited from suitably qualified and experienced contractors who are registered with CIDB 

for the construction of MHLONTLO WARD 23 SANITATION within the Mhlontlo Local Municipality. 

  
A compulsory clarification meeting with representatives of the client will take place at 09H00 on Tuesday, 04 

April 2023 at the Mhlontlo Local Municipality Offices- Qumbu, before proceeding to site.  

 

The municipality will not repeat any matters already covered in the compulsory briefing meeting to the bidders 

who arrive more than 10 minutes late to the meeting, nor will it allow such bidders to complete the attendance 

register. Any bid received from a bidder who did not attend the briefing meeting and sign the attendance 

register will not be considered and will be returned to the bidder unopened. 

 

Bid documents must be downloaded on the e-Tender website (www.etenders.gov.za) alternatively, on the 

O.R Tambo District Municipality’s website (www.ortambodm.gov.za) at no Cost. 

 

Bids must be completed tenders in black ink, enclosed in a sealed envelope and clearly marked with the 

“Project number, Project name and description” must be placed in the tender box, Ground Floor, O. R. 

Tambo District Municipality Building, Nelson Mandela Drive, Myezo Park, Mthatha, Eastern Cape, not later than 

12H00 Monday, 17 April 2023. 

 

It must be expressly understood that the Municipality does not accepts no responsibility for ensuring that bid 

submissions sent by courier or post, or delivered in any other way, are deposited in the Tender Box. It is 

therefore preferable for the bidder to ensure that its bid submission is placed in the Tender Box by its own 

staff or representative(s). 

 

Tender submissions will be opened in public at 12H00 Monday, 17 April 2023. Bids will be opened at the 

Supply Chain Management Unit, Ground Floor, O. R. Tambo House, Myezo, Mthatha. The Municipality reserves 

the right not to accept the only or lowest priced tender or any tender at all, or to accept the whole or part of 

any tender. 

 

RETURNABLE DOCUMENTS TO BE SUBMITTED WITH THE BID:  

 

 Copy of business registration documents, as issued by CIPC. 

 Certified copy of identity documents of directors/ shareholders/ partners / members, as the case may be.  

 Original Valid Tax Clearance Certificate or a Confirmation of Tax Validity with the pin issued by SARS 

 Proof of latest municipal rates and taxes statement of the bidder indicating that rates and taxes are not in 

arrears for more than 3 months. 

 Proof of latest municipal rates and taxes statement of each company director indicating that rates and 

taxes are not in arrears for more than 3 months. 

Project 

Number 

Name and Description CIDB Grading 

MIS 439 833 Construction of Mhlontlo Ward 23 Sanitation  3CE/GB PE or 4CE/GB or higher 

http://www.etenders.gov.za/
http://www.ortambodm.gov.za/
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 Proof of latest municipal water and sanitation charges statement of the bidder indicating that rates and 

taxes are not in arrears for more than 3 months for bidders who reside in the O. R. Tambo District 

Municipality area. 

 Proof of latest municipal water and sanitation charges statement of each company director indicating that 

rates and taxes are not in arrears for more than 3 months for bidders who reside in the O. R. Tambo 

District Municipality area. 

 Confirmation of address from a ward councillor where the bidder and company directors operate and reside 

in a peri-urban area where no rates and taxes and service charges are not billed. 

 A copy of a valid lease agreement where the bidder does not own the property they are operating from. 

 

NB: CERTIFICATION OF DOCUMENTS MUST NOT BE MORE THAN SIX (6) MONTHS FROM DATE 

CERTIFIED BY COMMISSIONER OF OATHS. 

 

THE BID WILL BE REJECTED IF THE BIDDER FAILS TO: 

 

 Complete fully the bid document or to provide the information requested, or to sign the bid at the 

appropriate spaces provided or next to errors. 

 Proof of registration with CIDB 

 Fill and properly sign the form of offer. 

 Attach proof of registration with CSD. 

 Attach joint Venture Agreement or Consortium Agreement signed and initialled on each page (if 

applicable).  

 Attach audited annual financial statements of the bidding entity (for projects in excess of R10 million);   

 Attach unaudited annual financial statements for close corporations, as required by the Close 

Corporations Act (if applicable). 

 

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT NO 5, 2000 (PPPFA) POINTS WILL BE 

AWARDED AS FOLLOWS: - 

 

Tender submissions will be evaluated in three stages, namely: 

 

 Stage 1- Compliance with Bid Rules and other Requirements 

 Stage 2- Functionality Assessment 

 Stage 3 - Price and preference 

 

Bidders who fail to comply with the requirements in Stage 1 will not be evaluated further in Stages 2. 

Only Bidders who score a minimum of 70 points in Stage 2 will proceed to be evaluated further in Stage 

3. 

 

Item Weight 

Stage 2 of Evaluation-Functionality 100 

 Company Experience with respect to similar projects 40 

 Experience of key staff assigned to the contract 30 

 Methodology 10 

 Availability of key plant and equipment 20 

Stage 3 of Evaluation- Price & Specific Goal Points 100 

 Specific Goal Points 20 

 Price 80 
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Tenders may only be submitted on tender documentation issued. No late, faxed, e-mailed, or other form of 

tender will be accepted. 

 

Technical enquiries: Mr N Noto 047 501 6400 / 6425, or email: nkosiyabon@ortambodm.gov.za. 

All Supply Chain Management enquiries may be directed to Mr. S. Hopa, telephone number 047 501 6449 

or email: sakhiwohopa@ortambodm.gov.za during office hours: Monday to Friday 08H00-13H00 and 

13H30-16H30. 

 

Tenders will be evaluated in terms of the Supply Chain Management policy of the O. R. Tambo District 

Municipality and the lowest tender will not necessarily be accepted and the right to accept the whole or part 

of any tender or not to consider any Project Not suitably endorsed is fully reserved by the O. R. Tambo District 

Municipality. An 80/20 point system shall apply where 80 points is for the price and 20 points is in terms of 

Specific Goal Points as follows: 

 

The specific goals allocated points in terms of this tender  Number of points 

allocated 
(80/20 system) 

The promotion of enterprises located in a specific region (O.R Tambo District): 
The Tenderer and Directors are based in the O.R Tambo District 

region and pay their municipal rates and taxes  

10 

The promotion of enterprises located in a specific municipal area (Mhlontlo 
LM): The Tenderer and Directors are based in the Mhlontlo LM and 

pay their municipal rates and taxes  

10 

 

Tenderers must submit copies of all supporting documents necessary to prove conformance with Specific 

Goal criteria listed above in order to be eligible for Specific Goal points. 

 

B. B. Matomela 

Acting Municipal Manager 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:nkosiyabon@ortambodm.gov.za
mailto:sakhiwohopa@ortambodm.gov.za
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T1.2 TENDER DATA 

 

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the 30th 

January 2009 edition of the CIDB Standard for Uniformity in Construction Procurement. The Standard 

Conditions of Tender Procurements make several references to the Tender Data for details that apply 

specifically to the Tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 

inconsistency between it and the standard conditions of Tender. Each item of data given below is cross-

referenced to the clause in the Standard Conditions of Tender to which it mainly applies. 

 

Please note that the word “Client” is used in this document and referred to as “Employer” in the Standard 

Conditions of Tender document. 

Clause 

Number 

 

F.1 General 

F.1.1 The Client is: 

O. R. Tambo District Municipality 

Private Bag x 6043 

Mthatha, 5100 

F.1.2 The Tender documents issued by the Client comprise: 

Tender 

T1.1 Project Notice and invitation to tender  

T1.2 Tender Data 

T2.1 List of Returnable Documents      

T2.2 Returnable Documents for tender evaluation purposes   

T2.3 Returnable Documents to be incorporated into the contract  

 Contract 

Part 1 : Agreements and Contract data 

C1.1 Forms of Offer and Acceptance   

C1.2 Contract Data  

C1.3     Occupational health and safety specification 

C1.4     O. R. Tambo District Municipality’s Health and Safety Specification  

Part 2 : Pricing Data 

C2.1 Pricing Instructions     

C2.2 Bill of Quantities 

Part 3 : Scope of Work 

C3.1 Description of the Works 

C3.2 Applicable Standardised Specifications 

C3.3 Variations and Additions to the Standardised and Particular Specifications 

C3.5 Particular Specification Health and Safety 

C3.6 Particular Specification Environmental Management Plan 

C3.8 Contractors Report 

Part 4: Site Information 

C4 Site information  

Part 5:  Additional Relevant Documents 

Part 6:  Contract Drawings   

F1.3 Interpretation 

The tender data and additional requirements contained in the tender schedules that are included 

in the returnable documents are deemed to be part of these tender conditions. 
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F.1.4 Communication: 

Communication with all stakeholders shall be through the O. R. Tambo Municipality’s District 

Engineer. Ccommunication’s shall be in the English language. The Employer shall not take any 

responsibility for non-receipt of communications from or by a tenderer. 

 Contact person: Mr. Nkosiyabo Noto 

Tel: 047 501 6400 / 6425 

 

F.1.5 The employer’s right to accept or reject any tender offer 

F.1.5.1 Reject or accept 

The employer may accept or reject any variation, deviation, tender offer, or alternative tender 

offer, and may cancel the tender process and reject all tender offers at any time before the 

formation of a contract. The employer shall not accept or incur any liability to a tenderer for such 

a cancellation and rejection but will give written reasons for such action upon written request to 

do so. 

F.1.6 Procurement procedures 

F.1.6.1 

 

a contract will, subject to F.3.13, be concluded with the tenderer who in terms of F.3.11 is the 

highest ranked or the tenderer scoring the highest number of tender evaluation points, as 

relevant, based on the tender submissions that are received at the closing time for tenders. 

F.2 Tenderer’s obligations 

F.2.1.1 Eligibility 

Only those tenders who are registered with CIDB who have 3CE/GB PE or 4CE/GB or higher, and 

have in their employ management and supervisory staff satisfying the requirement of the scope 

of work for labour intensive competencies for supervisory and management staff are eligible to 

submit tenders. 

F.2.1.2 CIDB Grading 

The required CIDB grading for this project is 3CE/GB PE or 4CE/GB or higher. 

F.2.2 Cost of tendering 

Accept that the Employer will not compensate the tenderers for any costs incurred in the 

preparation and submission of a tender offer, including the costs of any testing necessary to 

demonstrate that aspects of the offer satisfy requirements. 

F.2.3 Check documents 

Check the tender documents on receipt for completeness and notify the employer of any 

discrepancy or omission. 

F.2.4 Confidentiality and copyright 

Treat as confidential all matters arising in connection with the tender. Use and copy the 

documents issued by the employer only for the purpose of preparing and submitting a tender 

offer in response to the invitation. 
 

F.2.5 Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, conditions of contract and other publications, which are not attached but which 

are incorporated into the tender documents by reference. 
 

F2.6 Acknowledge Addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and 

if necessary, apply for an extension of the closing time stated in the tender data, in order to take 

the addenda into account. 
 

F.2.7 The arrangements for a compulsory clarification meeting are: 

 Date: Tuesday, 04 April 2023 

Starting time: 09h00 

Location: Mhlontlo Local Municipal Offices- Qumbu 

F.2.8 Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at least 

five working days before the closing time stated in the tender data. 
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F2.10 Pricing the tender 

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except 

Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes 

and levies being those applicable 14 days before the closing time stated in the tender data. 

F.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices 

F.2.10.3 Provide rates and prices that are fixed for the duration of the Contract, and not subject to 

adjustment except as provided for in the conditions of contract identified in the contract data. 

F.2.10.4 State the rates and prices in South African Rand 

F2.11 Alterations to documents 

Not make any alterations or additions to the tender documents, except to comply with 

instructions issued by the employer, or necessary to correct errors made by the tenderer. All 

signatories to the tender offer shall initial all such alterations. Erasures and the use of masking 

fluid are prohibited. 

F.2.12 Alternative tender offers 

Alternative offers may be submitted only if a main tender offer, strictly in accordance with all the 

requirements of the tender documents, is also submitted. The alternative tender offer is to be 

submitted with the main tender offer together with a schedule that compares the requirements 

of the tender documents with the alternative requirements the tenderer proposes. 

F.2.13.5 

 

The Client’s address for delivery of Tender offers and identification details to be shown on each 

Tender offer package are: 

Location of Tender box:  Tender Box, Ground Floor, O. R. Tambo District Municipality Building, 

Nelson Mandela Drive, Myezo Park, Mthatha, Eastern Cape. 

Physical address: O. R. Tambo House, Nelson Mandela Drive, Mthatha 

F.2.14 Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested completely 

and, in the form, required, may be regarded by the employer as non-responsive. 

F.2.15 Closing time 

The closing times for submission of Tenders are 12H00 on Monday, 17 April 2023. 

F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed Bid offers will not be accepted. 

F.2.16 Tender offer validity 

The Tender offer validity period is 90 Days as stated in the tender data. 

F.2.17 Clarification of tender offer after submission 

The tenderer shall provide clarification of a tender offer in response to a request to do so from 

the employer during the evaluation of tender offers. This may include providing a breakdown of 

rates or prices and correction of arithmetical errors by the adjustment of certain rates or item 

prices (or both). No change in the competitive position of tenderers or substance of the tender 

offer is sought, offered, or permitted. 

F.2.18 Provide other material 

The tenderer shall, when requested by the Employer to do so, Provide, on request by the 

employer, any other material that has a bearing on the tender offer, the tenderer’s commercial 

position (including notarized joint venture agreements), preferencing arrangements, or samples 

of materials, considered necessary by the employer for the purpose of a full and fair risk 

assessment. 

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be 

provided, by the time for submission stated in the employer’s request, the employer may regard 

the tender offer as non-responsive. 

F2.20 Submit securities, bonds, policies 

Submit to the employer before formation of the contract, certificates of insurance required in 

terms of the conditions of contract identified in the contract data. 
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F.2.23 The tenderer is required to submit with his tender: 

(1) an original Tax Verification Pin issued by the South African Revenue Services; and 

(2) Certified copy of the original of all the Companies / CC Registration documents.  

(3) Joint Venture Agreement where applicable in CIDB format (signed & initialed on each page). 

(4) Proof of registration with CIDB 

(5) Certified copies of the original ID copies of Members of the companies. 

 (8) Proof of Registration with National Treasury’s Central Supplier Database (CSD). 

(9) Proof of Latest Municipal Rates indicating that Rates and Taxes are not in Arrears for more 

than three months 

(10) Proof of Latest Municipal Water Bill indicating that Water Bill is not in arears for more than 

three months 
 

F.3 The employer’s undertakings 

F.3.1 Respond to requests from the tenderer 

F.3.1.1 Respond to a request for clarification received up to five working days before the tender closing 

time stated in the Tender Data and notify all tenderers who drew procurement documents. 

F.3.2 Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 

during the period from the date that tender documents are available until seven days before the 

tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension 

to the closing time stated in the Tender Data, the Employer may grant such extension and, shall 

then notify all tenderers who drew documents. 

F.3.4 Opening of tender submissions 

F.3.4.1 The employer shall open valid tender submissions in the presence of tenderers’ agents who 

choose to attend at the time and place stated in the tender data. Tender submissions for which 

acceptable reasons for withdrawal have been submitted will not be opened. 

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue 

indicated in the tender data, the name of each tenderer whose tender offer is opened and, where 

applicable, the total of his prices, preferences claimed and time for completion for the main 

tender offer only. 

F.3.4.3 The client shall not be obliged to make available the record outlined in F.3.4.2 to any tenderer 

who fail to attend the tender opening. 

F.3.6 Non-disclosure 

The client shall not disclose to tenderers, or to any other person not officially concerned with 

such processes, information relating to the evaluation and comparison of tender offers, the 

final evaluation price and recommendations for the award of a contract, until after the award 

of the contract to the successful tenderer. 

F.3.7 Grounds for rejection and disqualification 

Determine whether there has been any effort by a tenderer to influence the processing of tender 

offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged 

in corrupt or fraudulent practices. 

F3.9 Arithmetical errors, omissions and discrepancies 

F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. 

Where there is a discrepancy between the amounts in figures and the amount in words, the 

amount in words shall govern. 

F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points 

after the evaluation of tender offers in accordance with F.3.11 for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 
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c) arithmetic errors in: 

i) line-item totals resulting from the product of a unit rate and a quantity in bills of quantities 

or schedules of prices; or 

ii) The summation of the prices. 

F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and invite the 

tenderer to either confirm the tender offer as tendered or accept the corrected total of prices. 

F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total 

resulting from the product of the unit rate and the quantity, the line item total shall govern and 

the rate shall be corrected. Where there is an obviously gross misplacement of the decimal point 

in the unit rate, the line-item total as quoted shall govern, and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required 

by this checking process or in the tenderer’s addition of prices, the total of the prices shall govern 

and the tenderer will be asked to revise selected item prices (and their rates if bills of quantities 

apply) to achieve the tendered total of the prices. 

F.3.10 Clarification of a tender offer 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract 

arising from the tender offer. 

F3.11 Evaluation of tender offers 

 

Replace the contents of the entire sub-clause with the following: 

 

The procedure for evaluation of responsive tender offers will be method 2 of table F.1 of SANS 

294: 2004. Financial offer & Preferences. The bid will be awarded to the bidder who has scored 

the highest points for price and preferences combined BUT the prerequisite will be to obtain at 

least 70 points for quality (functionality), which will be explained in Stage 1 below. 

 

Nevertheless, O. R. Tambo District Municipality retains the right to accept any bid. 

 

C. First stage in evaluation: Compliance with Bid Rules and other Requirements 

The bids will be checked to ensure that they comply with the bid rules and all other requirements 

of the project document. In particular, the following documentation must be completed and/or 

included within the bid. 

 The form of Offer and acceptance 

 Audited financial statements for any tender price over R10million 

 Certified company registration documents and ID of members 

 Form C: Compulsory Enterprise Questionnaire 

 Form D: Certificate of Authority for Signature 

 Form E: Amendments, Qualifications and Alternatives 

 Form H: Certificate of Good Standing 

 Form I: Relevant experience 

 Form J: Details of key staff and CVs 

 Form M: Preference Points Claim Form in Terms of the Preferential Procurement 

Regulations 2022 

Note: 

 All information supporting the above forms such as Curricula Vitae of staff who will work 

on the project and their functions, details of ownership, relevant experience etc. 

 Addenda issued during the bid period, if any. 

 The pricing schedules 

 

Failure to supply the required information will compromise the bid 
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D. Next Stage in Evaluation: Pre-qualification; Quality / Functionality; Price & 

Preference  

The next state in the evaluation process will consist of three stages, as follows:  

 

STAGE 2: FUNCTIONALITY/QUALITY EVALUATION 

ITEM WEIGHT 

Functionality (see detailed criteria below) 100 

 Experience with respect to similar projects 40 

 Experience of key staff assigned to the contract 30 

 Methodology 10 

 Availability of key plant and equipment 20 

 

Only bidders who score 70 points or more on stage 2 will be evaluated further and therefore 

eligible for award. 

The maximum score for functionality shall be 100, distributed as follows: 

Tender functionality / quality claimed 

 Category of Quality / Functionality Maximum 

tender 

evaluation 

points 

provided 

B1.1 Experience on similar projects: Copies of Certificate of 

Completion MUST be submitted with the bid. No points will be 

awarded where Certificates of Completion have not been submitted 

with the Bid. If the value of completed project is not reflected on 

the certificate, provide contractor’s appointment or letter from the 

client with values. 

40 

 Tenderer has completed at least three water-borne sewer and/or 

potable VIP Toilets contracts which totals the contracts to a value of 

at least of R 5 million.  

40 

 

 

 Tenderer has completed at least two water-borne sewer and/or VIP 

Toilets projects, which totals the contracts to a value of at least of 

R 4 million. 

20 

 

 

 Tenderer has completed at least one water-borne sewer and/or VIP 

Toilets projects, which totals the contracts to a value of at least of 

R 3 million. 

10 

 

 

 No previous water projects completed, or completed projects  0 

   

B1.2 Experience of key personnel (NB no key personnel member 

may be assigned more than one duty on the Contract, i.e., 

different personnel must be assigned for each of the 

following key positions) Contracts Manager = National 

Diploma Civil Engineering or Built Environment, Site Agent 

= NQF Level 6 or Equivalent and Foreman = NQF Level 3 or 

Equivalent. Attach Curriculum Vitae and Qualifications. 

30 

 Favourable previous experience in the Built Environment with a 

minimum of 5 years; Contracts Manager = 12 points, 3-4 years 

= 10 points & 1-2 years = 8 points. 

12 
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 Favourable previous experience in the Built Environment with a 

minimum of 5 years; Site Agent = 10 points, 3-4 years = 8 points 

& 1-2 years = 6 points. 

10 

 

 

 Favourable previous experience in the Built Environment with a 

minimum of 5 years; Foreman = 8 points, 3-4 years = 6 points & 

1-2 years = 4 points. 

8 

 

 

 Contractor failed to provide evidence of qualification and experience. 0 

   

B1.3 Methodology 10 

 Detailed and relevant methodology approach with works 

programme and Cash flow projections 

10 

 Bidder has submitted no method statement or irrelevant method 

statement with or without cash flows and works programme 

0 

   

B1.4 Availability of key machinery and equipment (Points will only 

be awarded for the mentioned machinery, and valid proof of Vehicle 

Licensing with traffic authority must be submitted. Note irrelevant 

machinery to the project will not be considered. For hire, provide a 

signed confirmation letter, signed by both Parties from a reputable 

service provider and proof of Valid Licensing must be submitted). 

For Compaction equipment, attach proof of ownership with Serial 

numbers and Photos. 

20 

 Bidder Owns/Hire 4 (Four) of the machinery required for the 

execution of the contract; namely, TLB, 8 Ton Trucks (Flatbed or 

Dropside), and 1 Ton LDV and Compaction Equipment (Wacker, 

Pedestrian Roller and Plate Compactor) and the 

machinery/equipment is available for the project. 

20 

 

 

 

 

 Bidder Owns/Hire 3 (Three) of the machinery required for the 

execution of the contract; namely, TLB, either 8 Ton Trucks (Flatbed 

or Dropside), or 1 Ton LDV or Compaction Equipment (Wacker, 

Pedestrian Roller and Plate Compactor) and the 

machinery/equipment is available for the project. 

10 

 

 

 

 

 Bidder Owns/Hire 2 (Two) of the machinery required for the 

execution of the contract; namely, Either TLB, or 8 Ton Trucks 

(Flatbed or Dropside), or 1 Ton LDV or Compaction Equipment 

(Wacker, Pedestrian Roller and Plate Compactor) and the 

machinery/equipment is available for the project. 

5 

 

 

 

 

 Bidder has made no provisions to hire machinery and has not 

provided documentation proving ownership of the aforementioned 

required plant. 

0 

 

 

 TOTAL 100 
 

 

 

 

 

 

 

 

 

STAGE 3: EVALUATION FOR PRICE AND PREFERENCE (80/20)  

The procedure for Stage 3 of evaluation of responsive tenders is Method 2 

 

a) PRICE………………………………………………….………………………….  80 

b) SPECIFIC GOAL POINTS: ……………………….…..……….…....….…….  20  
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Points Awarded for Price (Ps) 

A total of 80 points will be awarded to the Tenderer with the lowest balanced price.  The other 

tenders will be awarded points on the ratio to benchmark price as follows: 

   
 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Rand value of bid under consideration 

 Pmin = Rand value of lowest acceptable bid 

a) Points awarded for Specific Goal Points 

 

In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, preference 

points must be awarded to a bidder for attaining the Specific Goal Points contribution in 

accordance with the table below: 

The specific goals allocated 

points in terms of this 

tender 

Numbe

r of 

points 

allocat

ed 

(90/10 

system

) 

(To be 

comple

ted by 

the 

organ 

of 

state) 

 

Number 

of points 

allocated 

(80/20 

system) 

(To be 

complete

d by the 

organ of 

state) 

Number 

of 

points 

claimed 

(90/10 

system) 

(To be 

complet

ed by 

the 

tendere

r) 

Number 

of points 

claimed 

(80/20 

system) 

(To be 

complet

ed by 

the 

tenderer

) 

The promotion of enterprises 

located in a specific region (O.R 

Tambo District)  

 10   

The promotion of enterprises 

located in a specific Municipal 

Area (Mhlontlo Local 

Municipality)  

 10   

The Tenderer and Directors are based in the ORTDM region and in the Mhlontlo LM 

and pay their municipal rates and taxes. Tenderers must submit copies of all 

supporting documents necessary to prove conformance with Specific Goal criteria 

listed above in order to be eligible for Specific Goal points 

 

The total calculated points will be rounded to the second decimal place. 

F.3.13 Acceptance of tender offer 

F3.13.1 Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable 

commercial risk and only if the tenderer: 

 
 

 
 
 

  
  

min 

min 
1 80 

P 

P Pt 
Ps 
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a) is not under restrictions, or has principals who are under restrictions, preventing participating 

in the employer’s procurement, 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical competence, 

financial resources, equipment and other physical facilities, managerial capability, reliability, 

experience and reputation, expertise and the personnel, to perform the contract, 

c) has the legal capacity to enter into the contract, 

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by 

a court or a judicial officer, has suspended his business activities, or is subject to legal 

proceedings in respect of any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data, and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

 Notify the successful tenderer of the employer's acceptance of his tender offer by completing 

and   returning one copy of the form of offer and acceptance before the expiry of the validity 

period stated in the tender data or agreed additional period. Providing the form of offer and 

acceptance does not contain any qualifying statements, it will constitute the formation of a 

contract between the employer and the successful tenderer as described in the form of offer and 

acceptance. 

F.3.14 

 

Notice to unsuccessful tenderers 

After the successful tenderer has acknowledged the employer’s notice of acceptance, after 

written request, the employer will notify the tenderers that their tender offers have not been 

accepted in O.R Tambo District Municipality’s website: www.ortambodm.gov.za by listing the 

successful tender. 

F.3.15 

 

Prepare contract documents 

If necessary, revise documents that shall form part of the contract and that were issued by the 

employer as part of the tender documents to take account of: 

a) addenda issued during the tender period, 

b) inclusion of some of the returnable documents, 

c) other revisions agreed between the employer and the successful tenderer, and 

d) The schedule of deviations attached to the form of offer and acceptance, if any. 

F.3.16 

 

Issue final contract 

Prepare and issue the final draft of the contract to the successful tenderer for acceptance as 

soon as possible after the date of the employer's signing of the form of offer and acceptance 

(including the schedule of deviations, if any). 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.ortambodm.gov.za/
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T2.1 LIST OF RETURNABLE DOCUMENTS 

 

The Tenderer must complete the following returnable documents:  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

T2.2 Returnable Documents required for Tender evaluation purposes 

1 Form 2.2.1 General Information of the Tenderer 

2 Form 2.2.2 Authority for Signatory 

3 Form 2.2.3 Schedule of Previous Experience 

4 Form 2.2.4 Schedule of Current Projects 

5 Form 2.2.5 Declaration of good standing regarding tax 

6 Form 2.2.6 Certificate of Attendance at Site Meeting 

7 Form 2.2.7 Proposed Key Personnel 

8 Form 2.2.8 Schedule Equipment to be used 

9 Form 2.2.9 Schedule of Proposed Sub-Contractors 

10 Form 2.2.10 Financial References 

T2.3 Returnable Documents that will be incorporated into the contract 

1 Form 2.3.1 Record of Addenda to Tender Documents 

2 Form 2.3.2 Procurement Form 
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T2.2      RETURNABLE DOCUMENTS 

 

 RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES 

 

 Form 2.2.1 General Information of Tenderer 

 Form 2.2.2 Authority of Signatory 

 Form 2.2.3 Schedule of Previous Experience 

Form 2.2.4 Schedule of Current Projects 

Form 2.2.5 Declaration of good standing regarding tax 

Form 2.2.6 Registration on the Central Supplier Database 

Form 2.2.7 Certificate of Attendance at Site Meeting 

 Form 2.2.8 Proposed Key Personnel 

 Form 2.2.9 Schedule of Proposed Sub-consultants  

 Form 2.2.10 Financial References 

 Form 2.2.11 Declaration of interest 
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FORM 2.2.1 GENERAL INFORMATION OF TENDERER 

 

1. Name of Tenderer: …………………………………………………………………………… 

 

2. Contact details 
 
 Address :  ……………………………………………………………………………… 
 
 Tel no :  ……………………………………………………………………………… 
 
 Fax no :  ……………………………………………………………………………… 
 
 Cell no :  ……………………………………………………………………………… 
 
 E-mail address: ……………………………………………………………………………… 

 

3.  Legal entity: Mark with an X. 

Sole proprietor  

Partnership  

Close corporation  

Company (Pty) Ltd  

Joint venture  

 

 In the case of a Joint venture, provide details on joint venture members: 

Joint venture member Type of entity (as defined above) 

  

  

 

4. Income tax reference number: …………………………………………………………………………….. 
 (in case of a joint venture, provide for all joint venture members) 
 
5. Municipal services area where the enterprise is registered: ………………………………………….. 
 (in case of a joint venture, provide for all joint venture members) 
 

6. Company / close corporation Registration Number: …………………………………………….. 
 (in case of a joint venture, provide for all joint venture members) 
 
7. VAT Registration number: ………………………………………………………………………………….. 
 (in case of a joint venture, provide for all joint venture members) 

 

8. CIDB registration number: …………………………………………………………………………….. 
 (in case of a joint venture, provide for all joint venture members) 
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ATTACH THE FOLLOWING DOCUMENTS HERETO 

 

 

1. For Closed Corporations  

 

Certified copies of CK1 or CK2 as applicable (Founding Statement) 

 

2. For Companies  

 

Certified copies of Shareholders register 

 

3. ID copies  

 

Certified ID Copies for members 

 

4. CIDB registration 

 

Proof of registration with CIDB 

 

5. CSD registration 

 

Proof of registration with Central Supplier Database 

 

6. For Joint Venture Agreements  

 

Copy of the Joint Venture Agreement between all the parties, as well as the certified 

documents in (1), and or (2) and (4) and (4) of each Joint Venture member. 

 

7. Copy of the latest municipal service account where enterprise is registered  

 

8. Director’s / Shareholder’s Municipal Rates 

 

9. Specific Goal Points Contribution 

 

10. Central Supplier Database Summary Report 

 

 

 

 

 

 

 

 



PROJECT NO.: MIS 439 833: Construction of Mhlontlo Ward 23 Sanitation          MIG Programme 

 

 

T2.2.19 

 

FORM 2.2.2 AUTHORITY OF SIGNATORY 

 

Details of person responsible for tender process: 

Name :  

Contact number :  

Office address :  

 

Signatories for close corporations and companies shall confirm their authority by attaching to this 

form a duly signed and dated original or certified copy of the relevant resolution of their members 

or their board of directors, as the case may be. 

 

"By resolution of the board of directors passed on (date) ..................................................... 

 

Mr  ....................................................................................................................................... 

 

has been duly authorized to sign all documents in connection with the Tender for Contract Number  

 

………………………………………………………and any Contract which may arise there from on  

 

behalf of ………………………………………………………………  

 (BLOCK CAPTIALS) 

 

 

SIGNED ON BEHALF OF THE COMPANY  ........................................................................  

 

IN HIS CAPACITY AS    ........................................................................  

 

DATE   ........................................................................ 

   

 

FULL NAMES OF SIGNATORY  ........................................................................ 

  

AS WITNESSES:  1.  ………………………………….. 

 

  2. …………………………………… 

 

 

 

 

 

 



PROJECT NO.: MIS 439 833: Construction of Mhlontlo Ward 23 Sanitation          MIG Programme 

 

 

T2.2.20 

 

FORM 2.2.2 CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 

 

This Returnable Schedule is to be completed by joint ventures. 
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . , authorised signatory of the company . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , acting in the capacity of lead 

partner, to sign all documents in connection with the tender offer and any contract resulting from it 

on our behalf.   

NAME OF FIRM ADDRESS DULY AUTHORISED 

SIGNATORY 

Lead partner 

 

 

CIDB registration no  

 

…………………………. 

 
 

 

 

 

 

 
 

Signature. . . . . . . . . . . . . . . . . . . . .  

 

Name ……..…………………… 

 

Designation……………………… 

 
 
 

 

CIDB registration no  

 

…………………………. 

 
 

 

 

 

 

 

 

 
 

Signature. . . . . . . . . . . . . . . . . . . . .  

 

Name ……..…………………… 

 

Designation……………………… 

 
 

 

 
CIDB registration no  

 

…………………………. 

 
 

 

 

 

 

 

 
 

Signature. . . . . . . . . . . . . . . . . . . . .  

 

Name ……..…………………… 

 

Designation……………………… 

 
 

 

 

 
CIDB registration no  

 

…………………………. 

  
 

Signature. . . . . . . . . . . . . . . . . . . . .  

 

Name ……..…………………… 

 

Designation……………………… 
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ATTACH HERETO THE DULY SIGNED AND DATED 

ORIGINAL OR CERTIFIED COPY OF AUTHORITY OF 

SIGNATORY ON COMPANY LETTERHEAD 
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FORM 2.2.3 SCHEDULE OF PREVIOUS EXPERIENCE 

 

Provide the following information on relevant previous experience (indicate specifically projects of 

similar or larger size and/or which is similar with regard to type of work). (CONSTRUCTION OF VIP 

TOILETS PROJECTS). 

Description 
Value (R) 

VAT excluded 

Year(s) work 

executed 

Reference 

Name Organisation Tel no 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 

 

Name of Tenderer: ……………………… ……….. Date: ……………………………. 

 

 

Signature: ……………………………………………... 

 

 

Full name of signatory: ……………………………………………… 
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FORM 2.2.4 SCHEDULE OF CURRENT PROJECTS 

 

Provide the following information on current relevant projects. This information is material to the 

award of the Contract. 

Description 
Value (R) 

VAT excluded 

Date 

Appointed 

Reference 

Name Organisation Tel no 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 

 

Name of Tenderer: ……………………………………              Date: …………………………… 

 

 

Signature: ……………………………………………... 

 

 

Full name of signatory: ……………………………………………… 
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FORM 2.2.5 DECLARATION OF GOOD STANDING REGARDING TAX 

 

SOUTH AFRICAN REVENUE SERVICES 
Project No: …………….……….. 

Closing Date: …………………… 

DECLARATION OF GOOD STANDING REGARDING TAX 

PARTICULARS 

 

1. Name of Taxpayer/Tenderer:  .............................................................................................................  

 

2. Trade Name:  ......................................................................................................................................  

 

3. Identification Number: (If applicable)               

               

4. Company / Close Corporation registration number:               

               

5. Income Tax reference number:                

               

6. VAT registration number: (If applicable)               

               

7. PAYE employer’s registration number: (If applicable)               

               

8. Monetary value of Bid:               

 

DECLARATION 

 

I, ………………………………………………………….… the undersigned, the above taxpayer/Bidder, 

hereby declare that my Income Tax, Pay-As-You-Earn (PAYE) and Value-Added-Tax (VAT) obligations of 

the above-mentioned taxpayer, which include the rendition of returns and payment of the relevant taxes: 

 

(i) Have been satisfied in terms of the relevant Acts; or 

(ii) That suitable arrangements have been made with the Receiver of 

Revenue,……………………………………………………………………..…………………….. to satisfy them.* 

 

 ……………… ……………………  …………………………… 

 SIGNATURE CAPACITY DATE 

PLEASE NOTE:* The declaration (ii) cannot be made unless formal arrangements  have been 

made with the Receiver of Revenue with regard to any  outstanding 

revenue/outstanding tax returns. 
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ATTACH ORIGINAL / COPY 

 

VALID TAX VERIFICATION PIN  
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FORM 2.2.6 REGISTRATION ON THE CENTRAL SUPPLIER DATABASE 

 

Attach proof of registration with the Central Supplier Database. This information is material to the 

award of the Contract. 

 

 

 

 

 

 

ATTACHED CERTIFICATE PROOF OF REGISTRATION ON THE 

NATIONAL CENTRAL SUPPLIER DATABASE 
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FORM 2.2.7 CERTIFICATE OF ATTENDANCE AT SITE MEETING 

 

 

This is to certify that I, ……………………………………………………… (Name) duly authorised 

representative of ………………………………………………………………………………….(Tenderer)  

 
Address: ………………………………………………………..……………………………………………… 

 
Date: ………………………….……………..Visited the site on ……….………………………(date) in the  

 
presence of …………………………………………….…………………………….……………(Engineer) 

 

I have made myself familiar with the sites and all the local conditions likely to influence the 

work and the cost thereof. 

I further certify that I am satisfied with the description of the work and explanations given by the said 

Engineer and that I understand perfectly the work to be done, as specified and implied, in the 

execution of this contract. 

 

 

 

   ______________________________  ________________________________ 

   REPRESENTATIVE OF EMPLOYER   REPRESENTATIVE OF TENDERER    
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FORM 2.2.8 PROPOSED KEY PERSONNEL 

 

The Tenderer shall list below the key personnel (including first nominee and the second-

choice alternate) including CV’s, whom he proposes to employ on the project should his Tender 

be accepted, both at his headquarters and on the Site, to direct and for the execution of the work, 

together with their qualifications, experience, positions held and their nationalities. 

No Name  Qualification Designation YEARS WITH 

CURRENT COMPANY 

  

 

   

     

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

 

 

Name of Tenderer: …………………………………….…………………………………………………………..           

 

 

 

Date: ……………………………….…………  Signature:  ..................................... ……………... 

 

 

 

Full name of signatory: ………………………………………………………………………………
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FORM 2.2.9 SCHEDULE OF PROPOSED SUB-CONTRACTORS 

 

 
 NAME OF SUB-CONTRACTOR 

 
 FULL DESCRIPTION OF WORK TO BE 

  PERFORMED BY SUB- CONTRACTORS 
 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

NB:  It is NOT a Condition of this Contract that a minimum of 30% of the construction work shall 

be subcontracted to QSEs and EMEs as contemplated in the ‘The Broad-Based Black Economic 

Empowerment Act (No. 53 of 2003) as amended by B-BBEE Act 46 of 2013 (The Act)’. The Contractor 

shall take all reasonable and practical measures to support, mentor, train, upskill and supervise such 

subcontractors as envisaged in the Strategic Objectives of the Amended Construction Sector Code.  

 

Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors.  

Should any of the subcontractors not be approved subsequent to acceptance of the tender, this shall 

in no way invalidate this tender, and the tendered unit rates for the various items of work shall 

remain final and binding, even in the event of a subcontractor not listed above being approved by 

the Engineer. 

 
Name of Tenderer: …………………………………               Date: …………………………… 

 

 

Signature: ……………………………………………... 

 

 

Full name of signatory: ……………………………………………… 
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FORM 2.2.10 FINANCIAL REFERENCES 

 

FINANCIAL STATEMENTS 

 

I/We agree to furnish an audited copy of the latest set of financial statements together with my/our 

Directors' and Auditors' report for consideration by the Client.  

 

DETAILS OF TENDERERS BANKING INFORMATION 

 

I/We hereby authorise the Client/Engineer to approach all or any of the following banks for the 

purposes of obtaining a financial reference: 

BANK NAME:  

ACCOUNT NAME: (e.g.  ABC Civil Construction cc)  

ACCOUNT TYPE: (e.g.  Savings, Cheque etc)  

ACCOUNT NO:  

ADDRESS OF BANK:  

CONTACT PERSON:  

TEL. NO. OF BANK / CONTACT:  

How long has this account been in 

existence: 

 

(Tick which is 

appropriate) 

 

 

0-6 months  

7-12 months  

13-24 months  

More than 24 months  

 

 

Name of Tenderer: …………………………………………..     Date: ……………………………… 

 

 

Signature: …………………………………… 

 

 

Full name of signatory: …………………………………………………………………………………… 
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ATTACH AUDITED  

FINANCIAL STATEMENTS 
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FORM 2.2.11 MUNICIPAL BIDDING DOCUMENTS  

MBD 1  

PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF O. R. TAMBO DISTRICT MUNICIPALITY  

BID NUMBER:  MIS 439 833 CLOSING DATE: 17 APRIL 2023 CLOSING TIME: 12.00PM 

DESCRIPTION: CONSTRUCTION OF MHLONTLO WARD 23 SANITATION 

 

  BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT:  

TENDER BOX, GROUND FLOOR, O. R. TAMBO DISTRICT MUNICIPALITY BUILDING  

NELSON MANDELA DRIVE  

MYEZO PARK  

MTHATHA  

EASTERN CAPE  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

STATEMENT OF RATES AND 

TAXES OF THE BIDDER 

 Yes  

  

 No 

STATEMENT OF RATES AND 

TAXES OF THE COMPANY 

 Yes    

 

 No 

[STATEMENT OF RATES AND TAXES OF THE BIDDER AND OF THE COMPANY/ LEASE AGRREEMENT FOR LEASED PROPERTY MUST 

BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS ] 

ARE YOU THE ACCREDITED 

REPRESENTATIVE IN SOUTH 

AFRICA FOR THE GOODS 

/SERVICES /WORKS OFFERED? 

Yes                         No  

 

[IF YES ENCLOSE PROOF] 

 

ARE YOU A FOREIGN 

BASED SUPPLIER FOR 

THE GOODS 

/SERVICES /WORKS 

OFFERED? 

Yes No 

 

[IF YES, ANSWER PART B:3 ] 

 

TOTAL NUMBER OF ITEMS 

OFFERED  TOTAL BID PRICE R 

SIGNATURE OF BIDDER 
……………………..……………………… DATE  

CAPACITY UNDER WHICH THIS 

BID IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT SCM DEPARTMENT CONTACT PERSON MR. N. NOTO  

CONTACT PERSON MR. SAKHIWO HOPA TELEPHONE NUMBER 047 501 6425  

TELEPHONE NUMBER 047 501 6449   FACSIMILE NUMBER N/A  

FACSIMILE NUMBER N/A  E-MAIL ADDRESS nkosiyabon@ortambodm.gov.za   

E-MAIL ADDRESS sakhiwoh@ortambodm.org.za   

mailto:nkosiyabon@ortambodm.gov.za
mailto:sakhiwoh@ortambodm.org.za
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PART B 

TERMS AND CONDITIONS FOR BIDDING 

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL 

NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED).  

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT 

(GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.  

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) 

ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX 

STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA 

E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-

FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY 

MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 

DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?    YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                    YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                 YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                  YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                  YES   NO  

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 

COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF 

NOT REGISTER AS PER 2.3 ABOVE. 

 

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID 

INVALID.NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE 

STATE. 

 

SIGNATURE OF BIDDER:    …………………………………………………. 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………………. 

 

DATE:       …………………………………………........... 

http://www.sars.gov.za/
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MBD 4 

DECLARATION OF INTEREST 

 

1. No bid will be accepted from persons in the service of the state¹. 

 

2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of possible 

allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 

connected with or related to persons in service of the state, it is required that the bidder or 

their authorised representative declare their position in relation to the evaluating/adjudicating 

authority.  

 

3. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

 

3.1   Full Name of bidder or his or her representative: …………………………………………… 

 

3.2   Identity Number: ……………………………………………………………………………….. 

 

3.3   Position occupied in the Company (director, trustee, shareholder²):  

 

   ………………………………………………………………………………………………........... 

 

3.4   Company Registration Number: ………………………………………………………………. 

 

3.5   Tax Reference Number: ………………………………………………………………………... 

 

3.6   VAT Registration Number: ……………………………………………………………………... 

 

3.7   The names of all directors / trustees / shareholders members, their individual identity  

numbers and state employee numbers must be indicated in paragraph 4 below. 

 

3.8   Are you presently in the service of the state?................................................... YES / NO 

 

  3.8.1 If yes, furnish articular….……………………………………………………………............ 

                          

…………………………………………………………………………………………………….  
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1 MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 

I. any municipal council; 

II. any provincial legislature; or 

III. the national Assembly or the national Council of provinces; 

(b) a member of the board of directors of any municipal entity; 

(c) an official of any municipality or municipal entity; 

(d) an employee of any national or provincial department, national or provincial public entity or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 

(f) an employee of Parliament or a provincial legislature. 

² Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or 

business and exercises control over the company. 

 

3.9   Have you been in the service of the state for the past twelve months? …………………………. YES / NO 

3.9.1 If yes, furnish particulars  

………………………...…………………………………………………………………………….         

                        

…………………………………………………………………………………………………….... 

 

3.10 Do you have any relationship (family, friend, other) with persons in the service of the state and who may 

be involved with the evaluation and or adjudication of this bid? .................................................YES / NO 

 

           3.10.1 If yes, furnish particulars ………………………………………………………………………………… 

 ………………………………………………………………………………………………………… 

 

3.11  Are you, aware of any relationship (family, friend, other) between any other bidder and any persons in 

the service of the state who may be involved with the evaluation and or adjudication of this 

bid?......................................................................................................................................... YES / NO  

              3.11.1 If yes, furnish particulars..…………………………………………………………… 

      ……………………………….……............................................................................................. 

 

3.12  Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in 

service of the state ..................................................................................................................... YES / NO 

   

            3.12.1 If yes, furnish particular …………………………………….…………………………………………. 

     ………………………………………………………………………………………………………………. 

 

3.13  Are any spouse, child or parent of the company’s directors, trustees, managers, principle shareholders 

or stakeholders in service of the state?....................................................................................... YES / NO 

                                                        

          3.13.1 If yes, furnish particulars…………………………………………………..……………………………... 

       ………………………………………………………………………………………………………………. 
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3.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this 

company have any interest in any other related companies or business whether or not they are bidding 

for this contract?.................................................................................................................. YES / NO 

 

                  3.14.1 If yes, furnish particulars…………………………………………………………………… 

 

                        ……………………………………………………………………………………………………. 

 

4. Full details of directors / trustees / members / shareholders. 

Full name  Identity number  State employee number  

 

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

……………………………………                                          ………………………………….  

  Signature                                                                                        Date 

 

 

                                                                                                                                  

          ..…………………………………                                            ………………………………….. 

  Capacity                                                                                   Name of Bidder 
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MBD 5  

 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES 

INCLUDED)  

 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must 

complete the following questionnaire:  

 

NO. QUESTION  ANSWER (TICK WHICH RESPONSE 

IS APPLICABLE)  

YES 

 

NO 

1. Are you by law required to prepare annual 

financial statements? 

  

1.1 If yes, submit audited annual financial statements for the past three years or since 

the date of establishment if established during the last 3 years. 

 

NO. QUESTION  ANSWER (TICK WHICH 

RESPONSE IS APPLICABLE)  

YES 

 

NO 

2. Do you have any outstanding undisputed 

commitments for municipal services 

towards any municipality for more than 3 

months or any other service provider in 

respect of which payment is overdue for 

more than 30 days? 

  

2.1 If no, this serves to certify that the bidder has no undisputed commitments for 

municipal services towards any municipality for more than 3 months or other service 

provider in respect of which payment is overdue for more than 30 days. 

2.2 If yes, provide details:  

……………………………………………………………………………………………… 

……………………………………………………………………………………………… 

……………………………………………………………………………………………… 
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NO. QUESTION  ANSWER (TICK WHICH RESPONSE 

IS APPLICABLE)  

YES NO 

3. Has any contract been awarded to you by 

an organ of state during the past five 

years, including particulars of any 

material non-compliance or dispute 

concerning the execution of such 

contract?  

  

3.1 

 

 

 

 

 

 

If yes, provide details:  

 

……………………………………………………………………………………………… 

 

……………………………………………………………………………………………… 

 

………………………………………………………………………………………………. 

 

NO. QUESTION  ANSWER (TICK WHICH RESPONSE IS 

APPLICABLE)  

YES NO 

4. Will any portion of the goods of services 

be sourced from outside the Republic, 

and if so, what portion, and whether any 

portion of payment from the municipality 

is expected to be transferred outside of 

the Republic? 

  

4.1 

 

 

 

 

 

 

If yes, provide details:  

 

……………………………………………………………………………………………… 

 

……………………………………………………………………………………………… 

 

……………………………………………………………………………………………… 
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CERTIFICATION 

 

I, THE UNDERSIGNED (NAME) …………………………………………………………………… 

CERIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 

CORRECT.  

 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS THIS 

DECLARATION PROVE TO BE FALSE.  

 

 

…………………………………………                                      ……………………………………. 

 Signature                                                                                 Date  

 

 

 

…………………………………………                                         ……………………………….……       

Position                                                                                      Name of Bidder  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PROJECT NO.: MIS 439 833: Construction of Mhlontlo Ward 23 Sanitation     MIG Programme 

 

 

T2.2.40 

  MBD 6.1 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS 2022 

This preference form must form part of all tenders invited.  It contains general information and serves as a 

claim form for preference points for specific goals.  

 

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 

TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 

included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 

included). 

 

1.2 To be completed by the organ of state 

a) The applicable preference point system for this tender is the 80/20 preference point 
system. 
 

b) The highest acceptable tender will be used to determine the accurate system once 
tenders are received. 

 

c) The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOAL POINTS 20 

Total Points For Price and Specific Goal Points  100 

1.3 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 

claim points for specific goals with the tender, will be interpreted to mean that preference points for 

specific goals are not claimed. 

1.4 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at 

any time subsequently, to substantiate any claim in regard to preferences, in any manner required by 

the organ of state 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation 

to provide goods or services through price quotations, competitive tendering process or any other 

method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 
applicable taxes less all unconditional discounts;  
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(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time 
of bid invitation, and includes all applicable taxes;  

(d)  “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 
2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 

 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or  

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes of this 

tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 

supported by proof/ documentation stated in the conditions of this tender:   

The specific goals allocated points in 

terms of this tender 

Number of 

points 

allocated 

(90/10 

system) 

(To be 

completed 

by the organ 

of state) 

 

Number of 

points 

allocated 

(80/20 

system) 

(To be 

completed by 

the organ of 

state) 

Number of 

points 

claimed 

(90/10 

system) 

(To be 

completed by 

the tenderer) 

Number of 

points 

claimed 

(80/20 

system) 

(To be 

completed 

by the 

tenderer) 

The promotion of enterprises located in a 

specific region (O.R Tambo District)  

 10   

The promotion of enterprises located in a 

specific Municipal Area (Mhlontlo Local 

Municipality)  

 10   

The following documents shall be submitted to prove compliance with the above Specific Goals where 

claimed: 

 Copy of business registration documents, as issued by CIPC. 

 Certified copy of identity documents of directors/ shareholders/ partners / members, as the case may be.  

 Original Valid Tax Clearance Certificate or a Confirmation of Tax Validity with the pin issued by SARS. 

 Proof of latest municipal rates and taxes statement of the bidder indicating that rates and taxes are not in arrears for 

more than 3 months. 
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 Proof of latest municipal rates and taxes statement of each company director indicating that rates and taxes are not 

in arrears for more than 3 months. 

 Proof of latest municipal water and sanitation charges statement of the bidder indicating that rates and taxes are not 

in arrears for more than 3 months for bidders who reside in the O. R. Tambo District Municipality area. 

 Proof of latest municipal water and sanitation charges statement of each company director indicating that rates and 

taxes are not in arrears for more than 3 months for bidders who reside in the O. R. Tambo District Municipality area. 

 Confirmation of address from a ward councillor where the bidder and company directors operate and reside in a peri-

urban area where no rates and taxes and service charges are not billed. 

 A copy of a valid lease agreement where the bidder does not own the property they are operating from 

 

5. DECLARATION WITH REGARD TO COMPANY/FIRM 

5.1. Name of company/firm……………………………………………………………………. 

5.2. Company registration number: …………………………………………………………... 

5.3. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 

[TICK APPLICABLE BOX] 

5.4. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for 

the preference(s) shown and I acknowledge that: 

1 The information furnished is true and correct; 

2 The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form; 

3 In the event of a contract being awarded as a result of points claimed as shown in paragraphs 

1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 

the organ of state that the claims are correct;  

4 If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 

of contract have not been fulfilled, the organ of state may, in addition to any other remedy it 

may have – 

 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 

having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 

only the shareholders and directors who acted on a fraudulent basis, be 
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restricted from obtaining business from any organ of state for a period not 

exceeding 10 years, after the audi alteram partem (hear the other side) rule has 

been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

 

 

 

 

 

 

  

 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 

 



PROJECT NO.: MIS 439 833: Construction of Mhlontlo Ward 23 Sanitation     MIG Programme 

 

 

T2.2.44 

MBD 8 

 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES  

 

1 This Municipal Bidding Document must form part of all bids invited.   

 

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that 

when goods and services are being procured, all reasonable steps are taken to combat the abuse 

of the supply chain management system.  

 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a. abused the municipality’s / municipal entity’s supply chain management system or committed 

any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, municipal or other 

public  

d. sector contract during the past five years; or 

e. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 

 

4 In order to give effect to the above, the following questionnaire must be completed and submitted 

with the bid. 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database 

of Restricted Suppliers as companies or persons prohibited from doing 

business with the public sector? 

(Companies or persons who are listed on this Database were informed in writing of 

this restriction by the Accounting Officer/Authority of the institution that imposed the 

restriction after the audi alteram partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National Treasury’s 

website (www.treasury.gov.za) and can be accessed by clicking on its link at the 

bottom of the home page.  

Yes 

 

 

 

No 

 

 

4.1.1 If so, furnish particulars: 

 

 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of 

section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?  

The Register for Tender Defaulters can be accessed on the National Treasury’s website 

(www.treasury.gov.za) by clicking on its link at the bottom of the home page.  

 

Yes 

 

No 

 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.2.1 If so, furnish particulars: 

 

 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law 

outside the Republic of South Africa) for fraud or corruption during the past five years? 

Yes 

 

No 

 

4.3.1 If so, furnish particulars: 

 

 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 

municipal charges to the municipality / municipal entity, or to any other 

municipality / municipal entity, that is in arrears for more than three months? 

Yes 

 

No 

 

4.4.1 If so, furnish particulars: 

 

 

4.5 Was any contract between the bidder and the municipality / municipal entity or any other organ 

of state terminated during the past five years on account of failure to perform on or comply with 

the contract? 

Yes 

 

No 

 

4.7.1 If so, furnish particulars: 

 

 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)  …………………………..……………………………..…… CERTIFY 

THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT. 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 

AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

………………………………………...                        …………………………………….. 

Signature                Date 

 

…………………………………………                          …………………………………….. 

Position       Name of Bidder 
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MBD 9  

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of firms, 

if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid 

rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified under 

any grounds. 

       3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 

provide measures for the combating of abuse of the supply chain management system, and 

must enable the accounting officer, among others, to: 

 

a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply 

chain management system of the municipality or municipal entity or has committed 

any improper conduct in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 

 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure 

that, when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) 

must be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected 

to compete, secretly conspire to raise prices or lower the quality of goods and / or services for 

purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging 

is, therefore, an agreement between competitors not to compete. 
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MBD 9 

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

I, the undersigned, in submitting the accompanying bid: PROJECT NO.: MIS 439 833: 

CONSTRUCTION OF MHLONTLO WARD 23 SANITATION in response to the invitation for the bid 

made by: O. R. TAMBO DISTRICT MUNICIPALITY do hereby make the following statements that I 

certify to be true and complete in every respect: 

I certify, on behalf of:______________________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to 

be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 

behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the 

bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or not 

affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line 

of business as the bidder 

 

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 

communication between partners in a joint venture or consortium³ will not be construed as 

collusive bidding. 

 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market 

allocation)   

(c)  methods, factors or formulas used to calculate prices; 
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(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and conditions 

of the bid; or 

(f)        bidding with the intention not to win the bid. 

 

8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 

 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of 

the awarding of the contract. 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 

property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 

 

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in 

terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 

Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of the 

Prevention and Combating of Corrupt Activities Act  No 12 of 2004 or any other applicable 

legislation. 

 

 

 ………………………………………          ………………………………………….. 

 Signature                                      Date 

 

 

……………………………………………           …………………………………………. 

Position        Name of Bidder 
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T2.3      RETURNABLE DOCUMENTS 

 

 

 RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT 

 

   

 Form 2.3.1 Record of Addenda to Tender Documents 

 

 Form 2.3.2 Procurement Form 
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FORM 2.3.1 RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

(Addenda received from Engineer for amendments on Tender Documentation) 

 

 Date Title or Details 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 

 

Name of Tenderer: ………………………………………..              Date: …………………………… 

 

 

Signature : ………………………………………… 

 

 

Full name of signatory: ………………………………………… 
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FORM 2.3.2 PROCUREMENT FORM 

 

Acceptable Tenders will be evaluated using a system that awards points on the basis of Tender price and the 

meeting of specific goals.   

 

DEFINITIONS 

 

“Acceptable Tender” means any Tender which, in all respects, complies with the conditions of Tender and 

specifications as set out in the Tender document, including conditions as specified in the Preferential 

Procurement Policy Framework Act (Act 5 of 2000) and the Supply Chain Management of Council. 

“Council” refers to the O. R. TAMBO DISTRICT Municipality. 

“Equity ownership” refers to the percentage ownership and control, exercised by individuals within an 

enterprise and they are involved in the day to day running of the Company. 

“HDI equity ownership” refers to the percentage of an enterprise, which is owned by individuals, or in the 

case of a company, the percentage shares that are owned by individuals meeting the requirements of the 

definition of a HDI. 

“Historically disadvantaged individuals (HDIs)” means all South African citizens – 

(i) Who had no franchise in national elections prior to the introduction of the 1983 and 1993 

constitutions (Referred to as Previously Disadvantaged Individuals (PDIs) in this document) 

(ii) Women 

(iii) Disabled persons. 

 

“SMME’s” (small, medium and micro enterprises) refers to separate and distinct business entities, including 

co-operative enterprises and NGOs, managed by one owner or more, as defined in the National Small 

Business (Act 102 of 1996). Refer to the attached addendum for a definition of SMME’s for different economic 

sectors. 

Tenders are adjudicated in terms of ORTDM Procurement Policy, and the following framework is provided as 

a guideline in this regard. 

 

1. Technical adjudication and General Criteria 

 Tenders will be adjudicated in terms of inter alia: 

 Compliance with Tender conditions 

 Technical specifications 

 

If the Tender does not comply with the Tender conditions, the Tender will be rejected.  If technical 

specifications are not met, the Tender may also be rejected. 

 

With regard to the above, certain actions or errors are unacceptable, and warrants REJECTION OF 

THE TENDER, for example: 

 

 A Tax Verification Pin. (Only valid tax verification pin must be attached to the Tender 

document). 

 Pages to be completed, removed from the Tender document, and have therefore not been 

submitted. 

 Failure to complete the schedule of quantities as required  
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 Scratching out without initialling next to the amended rates or information. 

 Writing over / painting out rates / the use of tippex or any erasable ink, eg. Pencil.   

 Failure to attend compulsory site inspections 

 The Tender has not been properly signed by a party having the authority to do so, according to 

the Form 2.2.2 – “Authority for Signatory” 

 No authority for signatory submitted. 

 Form of Offer not completed. 

 Particulars required in respect of the Tender have not been provided – non-compliance of Tender 

requirements and/or specifications. 

 The Tenderer’s attempts to influence, or has in fact influenced the evaluation and/or awarding of 

the contract. 

 The Tender has been submitted after the relevant closing date and time 

 Each page of the Contract portion of this Tender document (Part C1 – C4) must be initialled by 

the authorised person in order for the document to constitute a proper Contract between the 

Employer (ORTDM) and the undersigned. 

 If any municipal rates and taxes or municipal service charges owed by that Tenderer or any of 

its directors to the municipality, or to any other municipality or municipal entity, are in arrears for 

more than three months. 

 If any Tenderer who during the last five years has failed to perform satisfactorily on a previous 

contract with the municipality or any other organ of state after written notice was given to that 

Tenderer that performance was unsatisfactory. 

 

2. Size of enterprise and current workload 

  

 Evaluation of the Tenderer’s position in terms of: 

 Previous and expected current annual turnover 

 Current contractual obligations 

 Capacity to execute the contract 

 

3. Staffing profile 

 

 Evaluation of the Tenderer’s position in terms of: 

 Staff available for this contract being Tendered for 

 Qualifications and experience of key staff to be utilised on this contract 

 

4. Financial ability to execute the contract: 

 

 Evaluation of the Tenderer’s financial ability to execute the contract.  Emphasis will be placed on the 

following: 

 Contact the Tender’s bank manager to assess the Tenderer’s financial ability to execute the 

contract and the Tenderer hereby grants his consent for this purpose. 

 

5. Good standing with SA Revenue Services 

 

 Determine whether an original valid tax verification pin has been submitted. 

 The Tenderer must affix an original valid Tax Verification Pin to page T2.2.9 of the Tender document. 
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6. Penalties 

 

The O. R. Tambo District Municipality will if upon investigation it is found that a preference in terms of 

the Contract has been obtained on a fraudulent basis, or any specified goals are not attained in the 

performance of the contract, on discretion of the Municipal Manager, one or more of the following 

penalties will be imposed: 

 Cancel the contract and recover all losses or damages incurred or sustained from the Tenderer. 

 Impose a financial penalty of twice the theoretical financial preference associated with the claim, 

which was made in the Tender. 

 Restrict the suppliers, its shareholders and directors on obtaining any business from the O. R. 

Tambo District Municipality for a period of 5 years. 

 

DECLARATION 

 

I/We the undersigned, who warrants that he/she is duly authorised to do so on behalf of the firm, certifies that 

the items mentioned in part of the foregoing procurement form and returnable documents qualifies/qualify for 

the preference(s) shown and acknowledge(s) that: 

 

The information furnished is true and correct. 

 

The contractor may be required to furnish documentary proof to the satisfaction of the O. R. Tambo District 

Municipality that the claims are correct. 

 

 If the claims are found to be inflated, the O. R. Tambo District Municipality may, in addition to any other remedy 

it may have, recover from the contractor all cost, losses or damages incurred or sustained by the O. R. Tambo 

District Municipality as a result of the award of the contract and/or cancel the contract and claim any damages 

which the O. R. Tambo District Municipality may suffer by having to make less favourable arrangements after 

such cancellation. 

 

Signature of Tenderer 

 

Signed at _______________________________ on ______ day of ___________________________ 202__ 

 

 

______________________________________________________________________________________ 

For the tenderer 

 

 

WITNESSES: 

 

 

1. _____________________________________ 

 

 

2. _____________________________________ 
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C:    AGREEMENTS AND CONTRACT DATA 

 

 

  

CONTRACT 

NUMBER  

MIS 439 833: 

  

  

BETWEEN O. R. TAMBO DISTRICT MUNICIPALITY 

  

AND   

  

FOR THE  THE CONSTRUCTION OF MHLONTLO WARD 23 SANITATION 

  

  

  

  

  

  

  

Document 

Reference 

Title  Page 

 This cover page 54 

   

Part C1 Agreements & Contract Data 55 

Part C2 Pricing Data 86 

Part C3 Scope of Work 96 

Part C4 Site Information 110 

Part C5 Drawings 111 

Part C6 Health and Safety Specification 110 
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C1    AGREEMENTS AND CONTRACT DATA 

 

 

 

 

 

Document 

Reference 

Title Page 

   
 This cover page 55 
   

Part C1.1 Form of Offer and Acceptance 56 

Part C1.2 Contract Data  60 

Part C1.3 Form of Performance Guarantee 74 

Part C1.4 Labour Intensive Terms and Conditions 77 

Part C1.5 Monthly Reporting 84 

Part C1.6 Supply Chain Management Policy 85 
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FORM C1.1 FORM OF OFFER AND ACCEPTANCE 

 

FORM OF OFFER 

 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 

respect of the following works: PROJECT: MIS 439 833: CONSTRUCTION OF MHLONTLO WARD 23 

SANITATION. 

 

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 

Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 

Conditions of Tender. 

 

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 

and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the 

Contract including compliance with all its terms and conditions according to their true intent and meaning for 

an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.       

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 

 

……………………………………………………………………….…………………………………………….………. 

 

………………………………………...............……………………………….……..…………………………………… 

 

……………….………………………….…. Rand (in words); R …………………..……………………… (in figures). 

 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 

Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 

stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 

Conditions of Contract identified in the Contract Data.  

 

 

Signature(s) __________________________  _____________________________ 

 

 

Name(s)  ___________________________  _____________________________ 

 

 

Capacity __________________________  _____________________________   

 

 

For the tenderer  ______________________________________________________________________ 

     (Name and address of organisation) 

 

Name & Signature 

Of Witness  ___________________________ ___________________________ 

           Name      Date 
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ACCEPTANCE 

 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 

Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 

Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s Offer shall form an 

agreement between the Employer and the Tenderer upon the terms and conditions contained in this 

Agreement and in the Contract that is the subject of this Agreement. 

 

The terms of the contract are contained in: 

 Part 1 Agreements and Contract Data (which includes this Agreement) 

 Part 2 Pricing Data 

 Part 3 Scope of Work 

 Part 4 Site information 

 Part 5 Additional Relevant Documentation 

 Part 6 Contract Drawings 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 6 above. 

 

Deviations from and amendments to the documents listed in the Tender Data, including the proposed key 

personnel and any addenda thereto listed in the Tender Schedules as well as any changes to the terms of the 

Offer agreed by the Tenderer and the Employer during this process of offer and acceptance, are contained in 

the Schedule of Deviations attached to and forming part of this Agreement. No amendments to or deviations 

from said documents are valid unless contained in this Schedule, which must be duly signed by the authorised 

representative(s) of both parties. 

 

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 

Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 

to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 

provided in terms of t 

he Conditions of Contract identified in the Contract Data at or just after the date this Agreement comes into 

effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of 

this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 

receives one fully completed original copy of this document, including the Schedule of Deviations (if any). 

Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 

writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 

binding contract between the parties. 

     

Signature(s) _____________________________  _____________________________ 

 

Name(s)  ____________________________  _____________________________ 

 

Capacity _____________________________  _____________________________  

 

For the tenderer ______________________________________________________________________ 

     (Name and address of organisation) 

Name & Signature 

Of Witness  ___________________________ _____________________________ 

            Name      Date 
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SCHEDULE OF DEVIATIONS 

Notes: 

 

1. The extent of deviations from the tender documents issued by the Employer prior to 

the tender closing date is limited to those permitted in terms of the Conditions of 

Tender. 

 

2. A Tenderer’s covering letter shall not be included in the final contract document. 

Should any matter in such letter, which constitutes a deviation as aforesaid becomes 

the subject of agreements reached during the process of Offer and Acceptance; the 

outcome of such agreement shall be recorded here. 

 

3. Any other matter arising from the process of offer and acceptance either as a 

confirmation, clarification or change to the tender documents and which it is agreed 

by the Parties becomes an obligation of the contract, shall also be recorded here. 

 

4. Any change or addition to the tender documents arising from the above agreements 

and recorded here shall also be incorporated into the final draft of the Contract. 

 

1 Subject ____________________________________________________________________________ 

    

   Details   ____________________________________________________________________________ 

 

2 Subject ____________________________________________________________________________ 

    

  Details   ____________________________________________________________________________ 

 

3 Subject ____________________________________________________________________________ 

 

   Details   ____________________________________________________________________________ 

 

4 Subject ____________________________________________________________________________ 

  

   Details   ____________________________________________________________________________ 

 

5 Subject ____________________________________________________________________________ 

   

   Details   ____________________________________________________________________________ 

 

6 Subject ____________________________________________________________________________ 

 

  Details   ____________________________________________________________________________ 
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the 

Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from and 

amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender 

Schedules, as well as any confirmation, clarification or change to the terms of the Offer agreed by 

the Tenderer and the Employer during this process of Offer and Acceptance. It is expressly agreed 

that no other matter whether in writing, oral communication or implied during the period between the 

issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this 

Agreement shall have any meaning or effect in the contract between the parties arising from this 

Agreement. 

 

FOR THE TENDERER: 

 

Signatures (s)  __________________________________________________________ 

 

Name(s)  __________________________________________________________ 

 

Capacity  __________________________________________________________ 

 

     

 _____________________________________________________________________ 

      (Name and address of Organisation) 

 

Name & Signature 

Of Witness  ________________________ Date ________________________ 

 

 

FOR THE EMPLOYER 

 

Signatures (s) ________________________________________________________________ 

 

Name(s) ________________________________________________________________ 

 

Capacity ________________________________________________________________ 

 

    

 ______________________________________________________________________ 

      (Name and address of Organisation) 

 

Name & Signature 

Of Witness __________________________ Date_______________________________ 
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FORM C1.2 CONTRACT DATA 

 

 

 

 

 

 

 

 

 

 

 

Document 

Reference 

Title Page 

   
 This cover page 60 
   

Form C1.2.1 Contract Data Provided by The Employer 61 

Form C1.2.2 Contract Data Provided by The Contractor 65 

Form C1.2.3 Special Conditions of Contract 67 
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Part C1.2.2  Data Provided by The Employer 

Notes to Tenderer: 

1. The Tenderer is not required to complete this data in full.  

2. Please read both the General Conditions of Contract for Construction Works, Third Edition, 2015. 

(GCC 2015) and the relevant parts of its Guidance Notes to understand the implications of this 

Data which the tenderer is required to complete. 

3. Copies of these conditions of contract may be obtained from the South African Institution of Civil 

Engineering www.saice.org.za 

4. The number of the clause which requires the data is shown in the left-hand column for each 

statement; however, other clauses may also use the same data 

5. Each item of data given below is cross-referenced to the clause in the General Conditions of 

Contract for Construction Works to which it mainly applies. 

6. The General Conditions of Contract for Construction Works make several references to the 

Contract Data for specific data, which together with these conditions collectively describe the risks, 

liabilities, and obligations of the contracting parties and the procedures for the administration of the 

Contract. The Contract Data shall have precedence in the interpretation of any ambiguity or 

inconsistency between it and the general conditions of contract.  

7. The General Conditions of Contract shall be read in conjunction with the variations, amendments 

and additions set out in the Contract Data below. Each item of data given below is cross-refenced 

to the clause in the General Conditions of Contract to which it mainly applies 

8. The following contract specific data are applicable to this Contract: 

Clause  Statement  Data 

 The conditions of contract are  

 

the General Conditions of Contract for 
Construction Works, Third Edition, 2015. (GCC 
2015)  

   

1  General 

1.1.1.13 Defects Liability Period is 6 months after the Practical Completion Date 

1.1.1.14 Due Completion Date is 3 months from the access date (as described 
in clause 5.4.1) 

1.1.1.15 The Employer is O. R. Tambo District Municipality 

1.1.1.16 The Employer’s Agent  To which this Contract relates shall be the 
delegated individual specified in writing by the 
Employer within seven days of the 
commencement date. 

1.1.1.17 The Employer’s Agent Representative  To which this Contract relates shall be the 
delegated individual specified in writing by the 
Employer’s Agent within seven (7) days of the 
commencement date.  

1.1.1.26 The Pricing Strategy is  A re-measurement contract 

1.1.1.29 The Site is  All villages within the boundaries of Mhlontlo 
Ward 23  

1.1.1.30 The Site Information is  Specified in Part C4 : Site Information of this 
document 

1.1.1.33 The Works are Specified in Part C3: Employer’s Works 
Information of this document 
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1.2.1 The Employer’s delivery address is     

 Physical Address  O. R. Tambo House 

Nelson Mandela Drive 

Mthatha 

5100 

 Postal Address Private Bag X 6043 

Mthatha 

5100 

 Email Address Shall be specified by the Employer within seven 
days of the commencement date. 

1.2.1 The Employer’s Agent’s delivery address  shall be specified by the Employer within seven 
days of the commencement date. 

1.3.2 The law of the contract is the law of the Republic of South Africa that applies to 
agreements executed and wholly performed 
within the Republic of South Africa 

1.3.3 The language of this Contract is English 
   

3  Employer’s Agent 

3.2.3 The Employer’s Agent shall first consult and 
obtain specific approval  

from the delegated Principal Consultant, 
Likhithanande Engineers, prior to executing 
any of its functions or duties, with respect to 
following clauses: 

1. all the Employer Agent’s actions as 
contemplated in Clause 3.3.1 

2. all the Employer Agent’s actions as 
contemplated in Clause 3.3.4 

3. all the Employer Agent’s actions as 
contemplated in Clause 5.11.1 

4. all the Employer Agent’s actions as 
contemplated in Clause 5.12.4 

5. all the Employer Agent’s actions as 
contemplated in Clause 6.4.1 

6. all the Employer Agent’s actions as 
contemplated in Clause 10.1.5 

7. all the Employer Agent’s actions as 
contemplated in Clause 10.2.3 

3.2.4 The Employer’s Agent for Health and Safety to which this Contract relates shall be the 
delegated individual specified in writing by the 
Employer’s Agent within seven days of the 
commencement date. 

3.2.4  The Employer’s Agent for Social Facilitation to which this Contract relates shall be the 
delegated individual specified in writing by the 
Employer’s Agent within seven days of the 
commencement date. 

5  Time and Related Matters 

5.1.1 The special non-working days set out in the 
Contract are  

the following: 

1. South African Public Holidays, and 

2. annual builders' holiday traditionally starts 
on or around 16 December and ends in the 
second week of January. 

5.3.1 The Engineer’s Agent shall issue an instruction 
to the Contractor to commence with the Work 

On approval of the following documentation: 
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1. Design Package 

2. Health and Safety Plan 

3. OHS Agreement 

4. Department of Labour (DoL) notification of 

construction work 

5. Initial Programme  

6. Letter of Good Standing 

7. Performance Guarantee  

8. Insurance for the Works  

Which will be within 7 days after the approval of 
the Documentation required from the 
Contractor 

5.3.2 The Contractor is to submit the documentation 
stipulated in clause 5.3.1 

Within 7 days of the Commencement Date 

5.4.1 Access to and possession to the Site  is granted on the date of the site handover 
meeting which should occur no later than 
Seven (7) days after Employer’s Agent’s 
instruction to commence carrying out the Works 
referred to in Clause 5.3.1. 

5.8.1 The non-working days set out in the Contract 
are  

weekends 

 The special non-working days set out in the 
Contract are  

the following: 

1. all South African gazetted public holidays, 
and 

2. annual builders' holiday traditionally starts 
on or around 16 December and ends in the 
second week of January. The year-end 
builders' holiday does not exceed 15 
working days in duration 

5.13.1 The penalty for delay or late completion is R1,500 per day 

5.14.1 Practical Completion is achieved  as specified in Part C3: Employer’s Works 
Information of this document, which is: 

1) when all happy letters have been signed by 
the Employer’s Agent’s Representative, 
Contractor, and Employer’s Agent for 
Institutional Social Development and the 
household beneficiary for the whole of the 
Works. 

2) the Contractor has removed the Contractor's 
and Engineers facilities, including any 
excess materials or waste from the Site 

   

6  Payment and related matters 

6.2.1 The performance guarantee for liability of the 
Contractor for claims made against the 
Contractor arising out of the Contractor's 
failure to deliver the requested Works per the 
standards, practices, methods and procedures 
conforming to applicable laws and exercising 
that degree of skill, care, diligence, prudence 
and foresight that would reasonably and 
ordinarily be expected from a skilled and 
experienced person engaged in a similar type 
of undertaking under similar circumstance is  

10% of the Contract Price 

 

 



PROJECT NO.: MIS 439 833: Construction of Mhlontlo Ward 23 Sanitation     MIG Programme 

 

 

T2.2.64 

6.2.2 The security of ten percent retention of the 
value of the Works  

shall be deducted from the Contractor’s first 
three payment certificates in equal increments 
as per the SCM Policy.  

6.8.2 Contract Price Adjustment Factor is not applicable for this contract 

6.10.1.5 The advance payment percentage limit for 
plant and materials delivered to Site but not yet 
built into the Permanent Works is 

0% of the value of the materials.  

6.10.1.5 The advance payment percentage limit for 
plant and materials not yet supplied to Site 

is not applicable for this contract 

6.10.3 The percentage retention is 10% of the value of the Works 

6.10.3 The limit of retention money is 5% of the value of the Works 

   

8  Risks and related matters 

8.6.1.1.2 The value of plant and materials supplied by 
the Employer to be included in the insurance 
sum is  

NIL 

8.6.1.1.3 The minimum limit of professional indemnity for 
claims made against the Contractor arising out 
of his failure to use the skill and care normally 
used by professionals providing design 
services similar to the Works 

NIL 

8.6.1.3 The minimum limit of indemnity for insurance in 
respect of loss of or property damage (except 
for the Works, Plant and Materials and 
Equipment) and liability for bodily injury to or 
death of a person (not an employee of the 
Contractor) caused by activity in connection 
with this Contract for any one event is: 

R5,000,000 

8.6.1 .5 a) The minimum limit of indemnity for 
insurance in respect of loss of or damage 
to the Works, Plant and Materials 

the replacement cost thereof. 

 b) The minimum limit of indemnity for 
insurance in respect of the death of or 
bodily injury to employees of the 
Contractor arising out of and in the course 
of their employment in connection with this 
Contract for any one event is 

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 
130 of 1993 and the Contractor's common-law 
liability for people falling outside the scope of 
the Act with a limit of indemnity of not less than 
R1 000 000 (One Million South African Rand). 

   

10  Claims and disputes 

10.5.3 The Adjudication Board shall consist of  one (1) member 

10.7.1 The determination of disputes shall be by arbitration 

10.7.2 The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by the Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is Mthatha 

 The person who shall choose an arbitrator the Chairman of the Association of Arbitrators 
(www.arbitrators.co.za) or its successor body. 

  

http://www.arbitrators.co.za/
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Part C1.2.3  Data Provided by The Contractor 

Notes to Tenderer: 

9. The Tenderer is required to complete this data in full.  

10. Please read both the General Conditions of Contract for Construction Works, Third Edition, 2015. 

(GCC 2015) and the relevant parts of its Guidance Notes to understand the implications of this 

Data which the tenderer is required to complete. 

11. The number of the clause which requires the data is shown in the left-hand column for each 

statement; however, other clauses may also use the same data 

Clause  Statement  Data 

 The conditions of contract are  

 

the General Conditions of Contract for Construction Works, 
Third Edition, 2015. (GCC 2015) 

1  General 

1.1.1.9 The Contractor is  

 

 

1.2.1 The Contractor’s delivery 
address is    

 

 Physical Address   

 

 

 

 Postal Address  

 

 

 

 Email Address  

 

4  Contractor’s General Obligations 

4.10.2 The Contractor shall provide 
monthly reports outlining 
compliance with  

site progress and Employer’s CPG and EPWP objectives at 
intervals specified in Part C3: Employer’s Works Information of 
this document.  

4.11.1 The Contractor's Competent 
Employees are: 

 

 Title Construction Manager 

 Name  

 Qualifications  

 Tel No  

 Email  
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 Title Site Agent  

 Name  

 Qualifications  

 Tel No  

 Email  

 Title Construction Site Foreman 

 Name  

 Qualifications  

 Tel No  

 Email  

 Title Safety Officer 

 Name  

 Qualifications  

 Tel No  

 Email  

 SACPMP Registration Number  

Should the Contractor decide to use other Personnel rather than the one’s listed above, must do it in 

writing, and the proposed Personnel must have the same or very similar Qualifications and 

Experience.  

6  Security 

6.2.1 The security to be provided by the Contractor shall be one of the following: 

  

 Type of security Select 

(Tick) 

 1. Cash Deposit of 10% of the Contract Sum plus retention of 5% of the value of 

Works 

 

 2. Fixed Performance Guarantee of 10% of the Contract Sum plus retention of 5% of 

the value of Works 
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Part C1.4 Special Conditions of Contract 

Notes to Tenderer: 

1. Particular Conditions of the Contract defines conditions that are specific to a Project.  

2. The Particular Conditions of the Contract are used for addition/ omission and change of General 

Conditions of the Contract. 

3. The number of the clause which requires the data is shown in the left-hand column for each 

statement; however, other clauses may also use the same data 

Clause  Statement  Data 

 Amendment of GCC 2015 Clauses 

1.3.7 Employer’s SCM Policy  

 Insertion of additional clause The parties agree that this contract shall be subject to the 
Employer’s Supply Chain Management Policy (‘SCM Policy’) 
that was applicable on the date the bid was advertised.  
 

Abuse of the supply chain management system is no 
permitted and may result in cancellation of the contract, 
restriction of the supplier, and/or the exercise by the 
Employer of any other rights and remedies available to it as 
described in the SCM Policy 

2.4.1 Ambiguity and discrepancy  

 Insertion of additional wording: All parts of the Contract should be read together and that 
their original purpose is to be mutually explanatory. 
However, if there is a discrepancy between the information 
provided, the order of priority of contract documents is as 
stated below: 

1. the Contract Agreement 

2. the Letter of Acceptance (this is the formal acceptance of 

the contractor’s tender and usually presents the point in 

time when Contractual Parties enter the Contract), 

3. the Contract Data, 

4. the Particular Conditions of the Contract 

5. the General Conditions of the Contract, 

6. the Specification, 

7. the Drawings, and 

8. the Schedules and any other document forming part of 

the Contract 

In the event of a discrepancy or ambiguity, the document of 

higher priority takes precedence.  

2.5.1 Assignment  

 Delete wording and replace with the 
following: 

The Employer will, at all times, be entitled to cede its rights 
and/or delegate its obligations under this Contract and/or 
assign this Contract to any financier and/or nominee of any 
financier of the Employer for purposes of the programme. 
Any cession and/or delegation and/or assignment by the 
Employer to any such financier or nominee of any financier 
is expressly permitted. The Contractor shall, if requested 
thereto by the Employer and/or any such financier, sign a 
separate authority giving effect to the aforementioned in 
such form as the Employer and/or any financier of the 
Employer may reasonably require 
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  The Employer will, at all times, be entitled to cede its rights 
and/or delegate its obligations under this Contract and/or 
assign this Contract to any financier and/or nominee of any 
financier of the Employer for purposes of the programme. 
Any cession and/or delegation and/or assignment by the 
Employer to any such financier or nominee of any financier 
is expressly permitted. The Contractor shall, if requested 
thereto by the Employer and/or any such financier, sign a 
separate authority giving effect to the aforementioned in 
such form as the Employer and/or any financier of the 
Employer may reasonably require 

  The Contractor shall not be entitled to cede any of its rights 
and/or delegate any of its obligations under this Contract to 
any person without the prior written consent of the Employer. 

5.4.1 Access to and possession of Site  

 Insertion of additional wording: The Employer allows access to, possession and use of each 
part of the Site to the Contractor which is necessary for the 
work included in this contract. The Employer shall grant 
access and use of the Site no later than seven days after 
Employer’s Agent’s instruction to commence with the Works.  

If the Employer does not give the Contractor access to, 
possession and use of the Site within seven days of the 
Employer’s Agent instruction to commence with the Works, 
access to, possession and use of the Site shall be as the 
date when Employer’s Agent instructed the Contractor to 
commence with the Works. 

5.12.2.2 Some reasons for extension of time  

 Insertion of additional wording: No extension of time will be granted in respect of any delays 
attributed to normal climatic conditions. Normal climatic 
conditions shall be deemed to include normal rainfall and 
associated wet conditions and materials, strong winds and 
extremes of temperature. However, in the event that delays 
to critical activities exceed the number of working dates 
listed below for each month, then abnormal climatic 
conditions shall be deemed to exist, and an extension of time 
may be claimed in accordance with the provisions of clause 
5.12 

The number of days quoted below shall be regarded as fair 
estimate of the delays to be anticipated and allowed for 
under normal climatic conditions where inclement weather 
prevents or disrupts critical work 

January 6 days 

February 5 days 

March 4 days 

April 3 days 

May 3 days 

June 3 days 

July 3 days 

August 3 days 

September 3 days 

October 4 days 

November 5 days 

December 6 days 
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Claims for delays for abnormal climatic conditions shall be 
accompanied by substantiating facts and evidence, which 
shall be submitted timeously as each day or half-day is 
experienced.  

It shall be noted that where the critical path is not affected, 
no extension of time for abnormal climatic conditions or for 
any other reason will be considered.  

9.2.1 Termination by the Employer  

 Insertion of additional wording  

 9.2.1.3.9 Has substantially broken a health or safety regulation. 

 9.2.1.3.10 
 
 

9.2.1.3.11 
 

Failure to obtain access to Site due to non-compliant 
documentation as stated in clause 5.3.1 

Has failed to provide or update the required insurances 
within the prescribed time 

 9.2.1.4 Where the Works are no longer required 

 9.2.1.5 Where the funding for the Works is no longer available 

 9.2.1.6 An event occurs that stops the Contractor from completing 
the works by the date shown on the Accepted Programme 
and is forecast to delay Completion by more than13 weeks 

 9.2.1.7 The Service Provider becomes insolvent or Liquidated 

 9.2.1.8 If as a result of Force Majeure, the Service provider is unable 
to perform part or the whole service for a period of thirty 30 
days. 

  

SCC1  Right of Retention 

SCC1.1 The Contractor hereby waives and abandons any and all lien and/or any other right of retention 
that the Contractor now has or in future may have, in terms of the Contract, the common law or 
otherwise, in respect of the works, the Site or any property belonging to the Employer and shall 
under no circumstances be entitled to withhold delivery of the same to the Employer. The 
Contractor warrants that all Subcontractors shall, mutatis mutandis, waive and abandon any such 
Subcontractor’s lien or any other right of retention, in favour of the Employer. 

  

SCC2  Joint Ventures 

SCC2.1 Suppose the Contractor constitutes a joint venture, consortium, or other unincorporated groupings 
of two or more persons or organisations. In that case, these persons or organisations are deemed 
to be jointly and severally liable to the Employer for the performance of this Contract. 

SCC2.2 Unless already notified to the Employer, the persons or organisations notify the Employer’s Agent 
within two weeks of the date of acceptance of the Contract of the key person who has the authority 
to bind the Contractor on their behalf. 

SCC2.3 The Contractor does not alter the composition of the joint venture, consortium, or other 
unincorporated groupings of two or more persons without the consent of the Employer having been 
given to the Contractor in writing. 

SCC2.4 Nothing in this Contract shall be deemed to create any joint venture, partnership or principal-agent 
relationship between the Parties and neither Party shall hold itself out in its advertising or otherwise 
in any manner which would indicate or imply such relationship with the other Party according to 
this Contract 

SCC2.5 The dissolution of the Joint Venture shall be deemed as a separation and that constitutes the 
Contract to be Terminated 
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SCC4  Illegal or Corrupt Practices 

SCC4.1 Any offer, payment, consideration, or benefit of any kind made by the Contractor, which constitutes 
or could be construed either directly or indirectly as an illegal or corrupt practice, an inducement 
or reward for the award or in the execution of this Contract constitutes grounds for terminating the 
Contractor's obligation to Provide the Works or taking any other action as appropriate against the 
Contractor (including civil or criminal action). 

SCC4.2 The Employer may terminate the Contractor's obligation to provide the Works if the Contractor (or 
any member of the Contractor where the Contractor constitutes a joint venture, consortium or other 
unincorporated groupings of two or more persons or organisations), or a director of any such entity, 
is found guilty by a competent court, administrative or regulatory body of participating in illegal or 
corrupt practices. 

SCC4.3 Such practices include, but are not limited to, the making of offers, payments, considerations, or 
benefits of any kind or otherwise, whether in connection with any procurement process or contract 
with the Employer or other people or organisations and including in circumstances where the 
Contractor or any such member is removed from the approved vendor database of the Employer 
as a consequence of such practice. 

  

SCC5  Confidentiality  

SCC5.1 The Contractor does not disclose or make any information arising from or in connection with this 
Contract available to Others. This undertaking does not, however, apply to information which at 
the time of disclosure or thereafter, without default on the part of the Contractor, enters the public 
domain or to information which was already in possession of the Contractor at the time of 
disclosure (evidenced by written records in existence at that time). Should the Contractor disclose 
information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this 
clause are complied with by the recipient. 

SCC5.2 Any information communicated by the Employer to the Contractor in connection with the Contract 
and any secret and/or confidential information of the Employer otherwise acquired by the 
Contractor shall be regarded by the Contractor as strictly confidential and shall not, without the 
prior written consent of the Employer in each instance, be published or disclosed to any other party 
or be used for any purpose whatsoever other than to execute the Works. 

SCC5.3 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded 
as such until notified otherwise in writing by the Employer’s Agent. 

SCC5.4 Suppose the Contractor is, at any time, required by law to disclose any such information which is 
required to be kept confidential. In that case, the Contractor, to the extent permitted by law before 
disclosure, notifies the Employer so that an appropriate protective order and/or any other action 
can be taken if possible, before any disclosure. If such protective order is not, or cannot, be 
obtained, then the Contractor may only disclose that portion of the information which it is required 
to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment 
shall be afforded to the information so disclosed. 

SCC5.5 The taking of images (whether photographs, video footage or otherwise) of the works or any 
portion thereof, in the course of Providing the Works and after Completion, requires the prior 
written consent of the Employer’s Agent. All rights in and to all such images vests exclusively in 
the Employer. 

SCC5.6 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 
  

SCC6  Existing Services and Housekeeping 

SCC6.1 The Site may be in continuous operation and, accordingly, the Contractor shall assume that 
existing services and access ways shall be in continuous use and fully operational at all times. 
The Contractor shall be held responsible for repair or making good of existing installations that 
may be required due to any act or omission of whatever nature by the Contractor and for any costs 
to the Employer which may arise, due to the Contractor preventing in any manner whatever the 
normal operation and use of such services and access ways. 

SCC6.2 During the execution of the Works, the Contractor shall keep the Site reasonably free from all 
unnecessary obstructions and shall store or dispose of any Contractor's Equipment and surplus 
materials and without delay clear away and remove from the Site any wreckage, rubbish or 
temporary works no longer required. 
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SCC6.3 The Contractor must use and/or attend to all areas of the Site which are used by it or under its 
control from time to time in a safe, professional and responsible manner. 

SCC6.4 The Contractor shall be responsible for all areas of the Site which are used by it or under its control 
from the time the area in question is made available to the Contractor until the time the Employer 
requires the Site to be returned to it or otherwise when the Contractor demobilises from the area 
of the Site in question and returns to the Employer all of the Employer's property. 

SCC6.5 The Contractor must ensure that all such areas of the Site are kept at all times in a safe, clean and 
hygienic condition and in good working order and repair and the Contractor shall promptly repair, 
at its cost, any damage to the Site which is attributable to the Contractor or its employees of sub-
contractors, failing which the Employer shall be entitled to repair the Site and recover the cost of 
such repairs from the Contractor.  

SCC6.6 Any damages suffered by the Employer as aforesaid shall be paid by the Contractor within ten 
business days or shall be set off against any amounts owing to the Contractor by the Employer.  

SCC6.7 
The Contractor shall not unnecessarily interfere with the operations of the Employer or Others at 
the Site. The Employer has the right to refuse access to the Site to any of the Contractor's 
employees, representatives and/or subcontractors whom it suspects of being a health and safety 
or other risk. 

SCC6.8 The Contractor shall not have any lien or right of retention in respect of the Site, the works and/or 
any other property belonging to the Employer. 

  

SCC7  Indemnity against Contractor’s Design 

SCC7.1 The Contractor indemnifies and keeps indemnified the Employer against any losses and costs, 
including legal costs between attorney and client, and all other expenses whatsoever that the 
Employer may incur as a result of any action, proceeding or claim made against the Employer 
arising from the use of a design constituting an infringement of patent rights, design registration, 
registered trademarks or other exclusive rights in respect thereof. This indemnity does not apply 
to any infringement which is solely due to the Contractor having followed in its entirety instructions 
stipulated by the Employer. 

SCC7.2 The Employer shall give the Contractor prompt notice of any such action, proceeding, claim or 
threat instituted or made against it or both of them. Promptly after the giving of such notice the 
Parties are to consult together about the subject of the notice and the Employer may at its option 
decide to a) permit the Contractor at the Contractor's own expense to conduct any litigation that 
may ensue and all negotiations for a settlement of such litigation or claim with the proviso that the 
Contractor keeps the Employer informed of all steps that are taken and of the outcome; or b) 
conduct any litigation that may ensue and all negotiations for a settlement, in which event the 
Employer shall act in consultation with the Contractor and shall keep the Contractor informed of 
all aspects that are taken and of the outcome. 

SCC7.3 The Contractor hereby cedes and agrees to cede all intellectual property, excluding intellectual 
property in respect of which the Contractor can demonstrate proprietorship prior to the date of 
signature hereof, but including intellectual property specifically developed by the Contractor on 
behalf of the Employer under instruction and payment by the Employer and including all current 
and future technical information relating to the works; technical concepts; know-how; 
specifications; data; formulae; computer programs; design; patent and / or applications in respect 
thereof; copyrighted works; memoranda; scripts; reports; manuals; diagrams; drawings; including 
engineering drawings; prototypes; drafts in performing the works, whether completed or not and 
whether accepted, amended or rejected, and the like relating to the works, whether patented or 
not, and includes all intellectual property relating to the works developed by or on behalf of the 
Employer, to the Employer, its successors, assigns or legal representatives locally and / or 
internationally, together with the right to apply for Letters Patent in respect thereof. 

SCC7.4 It is further agreed that the Employer may apply in its name and its own cost for Letters Patent in 
respect of such inventions and registration of such designs locally and/or internationally. 

SCC7.5 The Contractor hereby agrees that when requested, he shall without any charges to the Employer, 
but at the latter’s expense, sign all papers, take all rightful oaths, and do all acts which may be 
necessary, desirable or convenient for securing and maintaining patents relating to the works 
and/or the patent applications in any and all countries and for vesting titled thereto in the Employer, 
its successors, assign or legal representatives and the Contractor confirms and agrees that he 
shall assist the Employer to ensure that total and complete cession and transfer of all right, title 
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and interest in the intellectual property takes place. 
  

SCC8  Time 

SCC8.1 The Contractor acknowledges that time is of the essence to the performance of its obligations in 
terms of this Contract. 

  

SCC9 
 

Discovery/Reproduction of 
Documentation 

SCC9.1 The Contractor hereby authorises the Employer to reproduce all documentation made available 
by the Contractor to the Employer in connection with this Contract. In so far as the Contractor has 
any copyright protection in the items that are so reproduced by the Employer, the Contractor 
hereby grants a right and license to the Employer to reproduce the same for the purposes specified 
in this Contract.  The Contractor keeps the Employer informed of any threats or claims made 
against it in respect of infringement of patent or other exclusive rights by virtue of the provision of 
the works. 

  

SCC10  Damages 

SCC10.1 The Employer shall be entitled, in its sole discretion, to claim and recover from the Contractor 
damages in lieu of any penalty agreed upon in terms of this Contract. 

  

SCC11  Accrual 

SCC11.1 Unless otherwise provided herein, rights which accrue to a Party in terms of this Contract shall 
survive its termination. 

  

SCC12  Commitments and Undertakings 

SCC12.1 Neither Party shall be bound by any express, tacit or implied term, representation, warranty, 
promise or the like not recorded herein. This Contract supersedes and replaces all prior 
commitments, undertakings or representations, whether oral or written, between the Parties in 
respect of the subject matter hereof. 

  

SCC13  Validity and Enforceability of Contract 

SCC13.1 If any provision of this Contract is found to be invalid, unlawful or unenforceable, that provision 
shall be severable from the remaining provisions of this Contract, which shall continue to be valid 
and enforceable. 

  

SCC14  Strategic Socio-Economic Objectives 

SCC14.1 in terms of which the Contractor gives unconditional warranties and undertakings committing itself 
to the promotion of the strategic socio-economic objectives stipulated herein, including, but not 
limited to, warranties and undertakings to the effect that – 

SCC14.1
.1 

the BEE information disclosed to the Employer in the bid response to the Tender Invitation 
pursuant to which it was appointed, as supplemented subsequently in writing, is accurate and 
complete and that it shall maintain at least those levels of BEE for the duration of the contract; 

SCC14.1
.2 

it shall only subcontract aspects of the Works to Subcontractors with which it has concluded 
Subcontracts and actively take steps towards achieving the Employer's CPG requirements for the 
empowerment of Subcontractor/s 

SCC14.1
.3 

it shall ensure that the execution of the Works and the expenditure of the project costs results in 
the achievement of the general socio-economic and empowerment objectives 

SCC14.1
.4 

it shall keep detailed records of – 

a) its equity ownership and control and, where applicable, that of its duly appointed 

Subcontractors and/or suppliers. 

b) its total spends on targeted enterprises used to fulfil its obligations in terms of the contract. 

c) any transformation programmes and/or initiatives relating to skills development and transfer, 

employment equity and enterprise development of the Subcontractors and Target Individuals; 

and 
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d) any public benefits and/or job opportunities created according to the fulfilment of its obligations 

in terms of the contract and provide monthly reports outlining compliance with such objectives 

to the Employer; 

SCC15 Contractor Obligations 

SCC15.1 in terms of which the Contractor unconditionally warrants and undertakes that, in its performance 
of its obligations under the Contract, it shall, at all times, - 

SCC15.1
.1 

owe a duty of care to the ORTDM and comply with the reasonable directions issued to it by the 
Employer, Employer’s Agent and/or Employer’s Agent Representative; 

SCC15.1
.2 

not do anything that constitutes, or is reasonably likely to constitute, a corrupt act or that is 
otherwise intended or is likely to harm the reputation of the ORTDM, the Contract; and 

SCC15.1
.3 

undertake the Works in accordance with the standards, practices, methods and procedures 
conforming to applicable law, and exercising that degree of skill, care, diligence, prudence and 
foresight that would reasonably and ordinarily be expected from a skilled and experienced 
person engaged in a similar type of undertaking under similar circumstances. 
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FORM C1.3 FORM OF PEFORMANCE GUARANTEE 

 

PERFORMANCE GUARANTEE 

 

For use with the General Conditions of Contract for Construction Works, Third Edition, 2015. 

 

 

GUARANTOR DETAILS AND DEFINITIONS 

 

“Guarantor” means:……………………………………………………………………………………………………. 

 

Physical Address:…………………………………………………………………………………………………… 

 

“Employer” means:…………………………………………………………………………………………………….. 

 

“Contractor” means:…………………………………………………………………………………………………… 

 

“Engineer” means:…………………………………………………………………………………………………….. 

 

“Works” means:……………………………………………………………………………………………………… 

 

“Site” means:……………………………………………………………………………………………………… 

 

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments 

or additions to the Contract as may be agreed in writing between the parties. 

 

“Contract Sum” means: The accepted amount inclusive of tax of R………………………………… 

 

Amount in words:………………………………………………………………………………………………………. 

 

“Guaranteed Sum” means: The maximum aggregate amount of R………………………………… 

 

Amount in words:………………………………………………………………………………………………………. 

 

“Expiry Date” means:………………………………………………………………………………………………….. 

 

CONTRACT DETAILS 

Engineer issues:  Interim Payment Certificates, Final Payment Certificate, and the Certificate Completion of 

the Works as defined in the Contract. 
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PERFORMANCE GUARANTEE 

 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance  

Guarantee and up to and including the Expiry Date or the date of issue by the Engineer of the 

Certificate of Completion of the Works or the date of payment in full of the Guaranteed Sum, whichever 

occurs first.  The Engineer and/or the Employer shall advise the Guarantor in writing of the date on 

which the Certificate of Completion of the Works has been issued. 

3. The Guarantor hereby acknowledges that: 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience 

and shall not be construed as any intention whatsoever to create an accessory obligation or any 

intention whatsoever to create a suretyship; 

3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay 

the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a 

sum certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms 

of the Contract and failing such payment within seven (7) calendar days, the Employer intends to call 

upon the Guarantor to make payment in terms of 4.2; 

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address 

with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written 

demand in terms of 4.1 and the sum certified has still not been paid;  

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms 

of the Contract of the sum certified in 4. 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the 

Employer the Guaranteed Sum of the full outstanding balance upon receipt of a first written demand 

from the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance 

Guarantee, such demand stating that: 

5.1 the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee 

is called up in terms of 5; or 

5.2 a provisional or final sequestration of liquidation court order has been granted against the Contractor 

and that the Performance Guarantee is called up in terms of 5; and  

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms 

of 4 and 5 shall not exceed the Guarantor’s maximum liability in terms of 1. 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of 

the Final Payment Certificate submit an expense account to the Guarantor showing how all monies 

received in terms of this Performance Guarantee have been expended and shall refund to the 

Guarantor any resulting surplus.  All monies refunded to the Guarantor in terms of this Performance 

Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank compounded monthly 
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and calculated from the date payment was made by the Guarantor to the Employer until the date of 

refund. 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt 

of the first written demand to the Guarantor. 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance 

Guarantee by the Employer. 

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 

which the Employer may deem fit and the Guarantor shall not have the right to claim his release from 

this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

11. The Guarantor chooses the physical address as stated above for the service of all notices for all 

purposes in connection herewith. 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, 

where after no claims will be considered by the Guarantor.  The original of this Guarantee shall be 

returned to the Guarantor after it has expired. 

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded 

as a liquid document for the purposes of obtaining a court order. 

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 

consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the 

jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said 

Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court. 

 

 

Signed at ……………………………………………………………..…………………………………………………… 

 

 

Date……………………………………..…………………………………………………………………………………. 

 

 

Guarantor’s signatory (1) ……………………………………………………………………………………………….. 

 

 

Capacity…………………………..……………………………………………………………………………………….. 

 

 

Guarantor’s signatory (2) ………………………………………………………………….…………………………….. 
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FORM C1.4 LABOUR-INTENSIVE TERMS AND CONDITIONS 

 

Payment for the labour-intensive component of the works 

 

Payment for works identified in the Scope of Work as being labour-intensive shall only be made in 

accordance with the provisions of the Contract if the works are constructed strictly in accordance with the 

provisions of the Scope of Work. Any non-payment for such works shall not relieve the Contractor in any way 

from his obligations either in contract or in delict. 

 

Applicable labour laws 

 

The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic Conditions of 

Employment Act of 1997 by the Minister of Labour in Government Notice N° R63 of 25 January 2002, as 

reproduced below, shall apply to works described in the scope of work as being labour intensive and which 

are undertaken by unskilled or semi-skilled workers. 

1 Introduction 

1.1 This document contains the standard terms and conditions for workers employed in elementary 

occupations on a Special Public Works Programme (SPWP). These terms and conditions do NOT apply to 

persons employed in the supervision and management of a SPWP. 
 

1.2 In this document – 

(a) "Department" means any department of the State, implementing agent or contractor; 

(b) "Employer" means any department, implementing agency or contractor that hires workers to work in 

elementary occupations on a SPWP; 

(c) "Worker" means any person working in an elementary occupation on a SPWP; 

(d) "Elementary occupation" means any occupation involving unskilled or semi-skilled work; 

(e) "Management" means any person employed by a department or implementing agency to administer or 

execute an SPWP; 

(f) "Task" means a fixed quantity of work; 

(g) "task-based work" means work in which a worker is paid a fixed rate for performing a task; 

(h) "task-rated worker" means a worker paid on the basis of the number of tasks completed; 

(i) "time-rated worker" means a worker paid on the basis of the length of time worked. 

(j) “Task rate or daily rate” = R 230.00 
 

2  Terms of Work 

2.1  Workers on a SPWP are employed on a temporary basis. 

2.2  A worker may NOT be employed for longer than 24 months in any five-year cycle on a 

SPWP. 

2.3  Employment on a SPWP does not qualify as employment as a contributor for the purposes 

of the Unemployment Insurance Act 30 of 1966. 

 

3  Normal Hours of Work 

3.1  An employer may not set tasks or hours of work that require a worker to work– 

(a)  More than forty hours in any week 

(b)  On more than five days in any week; and 

(c)  For more than eight hours on any day. 

3.2  An employer and worker may agree that a worker will work four days per week. The worker 

may then work up to ten hours per day. 

3.3  A task-rated worker may not work more than a total of 55 hours in any week to complete the 

tasks allocated (based on a 40-hour week) to that worker. 
 

4  Meal Breaks 

4.1  A worker may not work for more than five hours without taking a meal break of at least thirty 

minutes duration. 
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4.2  An employer and worker may agree on longer meal breaks. 

4.3  A worker may not work during a meal break. However, an employer may require a worker to 

perform duties during a meal break if those duties cannot be left unattended and cannot be 

performed by another worker. An employer must take reasonable steps to ensure that a 

worker is relieved of his or her duties during the meal break. 

4.4  A worker is not entitled to payment for the period of a meal break. However, a worker who is 

paid on the basis of time worked must be paid if the worker is required to work or to be 

available for work during the meal break. 
 

5  Special Conditions for Security Guards 

5.1  A security guard may work up to 55 hours per week and up to eleven hours per day. 

5.2  A security guard who works more than ten hours per day must have a meal break of at least 

one hour or two breaks of at least 30 minutes each. 
 

6  Daily Rest Period 

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest 

period is measured from the time the worker ends work on one day until the time the worker starts 

work on the next day. 
 

7  Weekly Rest Period 

Every worker must have two days off every week. A worker may only work on their day off to perform 

work which must be done without delay and cannot be performed by workers during their ordinary 

hours of work ("emergency work"). 
 

8  Work on Sundays and Public Holidays 

8.1  A worker may only work on a Sunday or public holiday to perform emergency or security 

work. 

8.2  Work on Sundays is paid at the ordinary rate of pay. 

8.3  A task-rated worker who works on a public holiday must be paid – 

(a)  The worker’s daily task rate, if the worker works for less than four hours; 

(b)  Double the worker’s daily task rate, if the worker works for more than four hours. 

8.4  A time-rated worker who works on a public holiday must be paid – 

(a)  The worker’s daily rate of pay, if the worker works for less than four hours on the 

public holiday; 

(b)  Double the worker’s daily rate of pay, if the worker works for more than four hours 

on the public holiday. 

9  Sick Leave 

9.1  Only workers who work four or more days per week have the right to claim sick-pay in terms 

of this clause. 

9.2  A worker who is unable to work on account of illness or injury is entitled to claim one day’s 

paid sick leave for every full month that the worker has worked in terms of a contract. 

9.3 A worker may accumulate a maximum of twelve days’ sick leave in a year. 

9.4 Accumulated sick-leave may not be transferred from one contract to another contract. 

9.5  An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 

9.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick 

leave. 

9.7  An employer must pay a worker sick pay on the worker’s usual payday. 

9.8  Before paying sick-pay, an employer may require a worker to produce a certificate stating 

that the worker was unable to work on account of sickness or injury if the worker is – 

(a)  Absent from work for more than two consecutive days; or 

(b)  Absent from work on more than two occasions in any eight-week period. 

89.9  A medical certificate must be issued and signed by a medical practitioner, a qualified nurse 

or a clinic staff member authorised to issue medical certificates indicating the duration and 

reason for incapacity. 
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9.10  A worker is not entitled to paid sick-leave for a work-related injury or occupational disease 

for which the worker can claim compensation under the Compensation for Occupational 

Injuries and Diseases Act. 
 

10  Maternity Leave 

10.1  A worker may take up to four consecutive months’ unpaid maternity leave. 

10.2  A worker is not entitled to any payment or employment-related benefits during maternity 

leave. 

10.3  A worker must give her employer reasonable notice of when she will start maternity leave 

and when she will return to work. 

10.4  A worker is not required to take the full period of maternity leave. However, a worker may 

not work for four weeks before the expected date of birth of her child or for six weeks after 

the birth of her child, unless a medical practitioner, midwife, or qualified nurse certifies that 

she is fit to do so. 

10.5  A worker may begin maternity leave – 

(a)  four weeks before the expected date of birth; or 

(b)  On an earlier date – 

(i)  If a medical practitioner, midwife or certified nurse certifies that it is 

necessary for the health of the worker or that of her unborn child; or 

(ii)  if agreed to between employer and worker; or 

(c)  on a later date, if a medical practitioner, midwife or certified nurse has certified that 

the worker is able to continue to work without endangering her health. 

10.6  A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn 

child may take maternity leave for up to six weeks after the miscarriage or stillbirth. 

10.7  A worker who returns to work after maternity leave has the right to start a new cycle of 

twenty-four months employment, unless the SPWP on which she was employed has ended. 

 

11  Family responsibility leave 

11.1  Workers, who work for at least four days per week, are entitled to three days paid family 

responsibility leave each year in the following circumstances - 

(a)  When the employee’s child is born; 

(b)  When the employee’s child is sick; 

(c)  In the event of a death of – 

(i)  The employee’s spouse or life partner; 

(ii)  The employee’s parent, adoptive parent, grandparent, child, adopted child, 

grandchild, or sibling. 

 

12  Statement of Conditions 

12.1  An employer must give a worker a statement containing the following details at the start of 

employment – 

(a)  The employer’s name and address and the name of the SPWP; 

(b)  The tasks or job that the worker is to perform; and 

9 (c)  the period for which the worker is hired or, if this is not certain, the expected 

duration of the contract; 

(d)  The worker’s rate of pay and how this is to be calculated; 

(e)  The training that the worker will receive during the SPWP. 

12.2  An employer must ensure that these terms are explained in a suitable language to any 

employee who is unable to read the statement. 

12.3  An employer must supply each worker with a copy of these conditions of employment. 

 

13  Keeping Records 

13.1  Every employer must keep a written record of at least the following – 

(a)  The worker’s name and position; 

(b)  In the case of a task-rated worker, the number of tasks completed by the worker; 

(c)  In the case of a time-rated worker, the time worked by the worker; 
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(d)  Payments made to each worker. 

13.2  The employer must keep this record for a period of at least three years after the completion 

of the SPWP. 

 

14  Payment 

14.1  An employer must pay all wages at least monthly in cash or by cheque or into a bank 

account. 

14.2  A task-rated worker will only be paid for tasks that have been completed. 

14.3  An employer must pay a task-rated worker within five weeks of the work being completed 

and the work having been approved by the manager or the contractor having submitted an 

invoice to the employer. 

14.4  A time-rated worker will be paid at the end of each month. 

14.5  Payment must be made in cash, by cheque or by direct deposit into a bank account 

designated by the worker. 

14.6  Payment in cash or by cheque must take place – 

(a)  At the workplace or at a place agreed to by the worker; 

(b)  during the worker’s working hours or within fifteen minutes of the start or finish of 

work; 

(c)  In a sealed envelope which becomes the property of the worker. 

14.7  An employer must give a worker the following information in writing – 

(a)  The period for which payment is made; 

(b)  The numbers of tasks completed or hours worked; 

(c)  The worker’s earnings; 

(d)  Any money deducted from the payment; 

(e)  The actual amount paid to the worker. 

14.8  If the worker is paid in cash or by cheque, this information must be recorded on the 

envelope and the worker must acknowledge receipt of payment by signing for it 

14.9  If a worker’s employment is terminated, the employer must pay all monies owing to that 

worker within one month of the termination of employment. 

10 

15  Deductions 

15.1  An employer may not deduct money from a worker’s payment unless the deduction is 

required in terms of a law. 

15.2  An employer must deduct and pay to the SA Revenue Services any income tax that the 

worker is required to pay. 

15.3  An employer who deducts money from a worker’s pay for payment to another person must 

pay the money to that person within the time period and other requirements specified in the 

agreement law, court order, or arbitration award concerned. 

15.4  An employer may not require or allow a worker to – 

(a) Repay any payment except an overpayment previously made by the employer by 

mistake; 

(b)  State that the worker received a greater amount of money than the employer 

actually paid to the worker; or 

(c)  Pay the employer or any other person for having been employed. 

 

16  Health and Safety 

16.1  Employers must take all reasonable steps to ensure that the working environment is healthy 

and safe. 

16.2  A worker must – 

(a)  Work in a way that does not endanger his/her health and safety or that of any other person; 

(b)  Obey any health and safety instruction; 

(c)  Obey all health and safety rules of the SPWP; 

(d)  Use any personal protective equipment or clothing issued by the employer; 

(e)  Report any accident, near-miss incident, or dangerous behaviour by another person to their 

employer or manager. 
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17  Compensation for Injuries and Diseases 

17.1  It is the responsibility of the employers (other than a contractor) to arrange for all persons 

employed on a SPWP to be covered in terms of the Compensation for Occupational Injuries 

and Diseases Act, 130 of 1993. 

17.2  A worker must report any work-related injury or occupational disease to their employer or 

manager. 

17.3  The employer must report the accident or disease to the Compensation Commissioner. 

17.4  An employer must pay a worker who is unable to work because of an injury caused by an 

accident at work 75% of their earnings for up to three months. The employer will be refunded 

this amount by the Compensation Commissioner. This does NOT apply to injuries caused by 

accidents outside the workplace such as road accidents or accidents at home. 

  

18  Termination 

18.1  The employer may terminate the employment of a worker for good cause after following a 

fair procedure. 

18.2  A worker will not receive severance pay on termination. 

18.3  A worker is not required to give notice to terminate employment. However, a worker who 

wishes to resign should advise the employer in advance to allow the employer to find a 

replacement. 

18.4  A worker who is absent for more than three consecutive days without informing the employer 

of an intention to return to work will have terminated the contract. However, the worker may 

be re-engaged if a position becomes available for the balance of the 24-month period. 

18.5 A  worker who does not attend required training events, without good reason, will have 

terminated the contract. However, the worker may be re-engaged if a position becomes 

available for the balance of the 24-month period. 

 

19  Certificate of Service 

19.1  On termination of employment, a worker is entitled to a certificate stating – 

(a)  The worker’s full name; 

(b)  The name and address of the employer; 

(c)  The SPWP on which the worker worked; 

(d) The work performed by the worker; 

(e)  Any training received by the worker as part of the SPWP; 

(f)  The period for which the worker worked on the SPWP; 

(g)  Any other information agreed on by the employer and worker 
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C2    HEALTH AND SAFETY SPECIFICATION 

 

 

 

 

Document 

Reference 

Title No of 

Pages 

   
 This cover page 79 
   

Form C2.1 The Occupational Health and Safety Act 1993 and Construction 

Regulations 2014 

80 

Form C2.2 Guidelines for Contract Administration in terms of the Construction 

Regulations 2014 Health & Safety Act 1993 

93 
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Form C6.1: THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993 AND 
CONSTRUCTION REGULATIONS 2014 

C2.1.1. INTRODUCTION 

1) This document was construed to comply with the provisions of the OCCUPATIONAL 

HEALTH AND SAFETY ACT NO 85 OF 1993. Definitions of words are those described 

in the Act and the Construction Regulations of 2014. 

2) This document formulates the specification of the O. R. Tambo District Municipality in 

terms of the above act and forms part of the constitution of the organisation. This 

document forms part of the employment contract of all employees and is as such 

accepted in writing by each employee.  It also forms part of the agreement between the 

O. R. Tambo District Municipality and all service providers. 

3) No clause in this document shall be amended in any contract document construed by 

agents, designers, or anyone else except so ordered or sanctioned by the O. R. Tambo 

District Municipality in writing. 

C2.1.2. SCHEDULE: DEFINITIONS 

In this Policy any word or expression to which a meaning has been assigned in the Act shall 

have the meaning so assigned and unless the context otherwise indicates   

4) “Agent” means any person who acts as a representative for an Employer in managing 

the overall construction work.   

5) “Angle of Repose” means the steepest angle of a surface at which a mass of loose or 

fragmented material shall remain stationary in a pile on a surface, rather than sliding or 

crumbling away.  

6) “Batch Plant” means machinery, appliances or other similar devices that are assembled 

in such a manner to be able to mix materials in bulk to use the mixed product for 

construction work. 

7) “Employer” means O. R. Tambo District Municipality. 

8) “Competent Person” in relation to construction work, means any person having the 

knowledge, training and experience specific to the work or task being performed: 

provided that where appropriate qualifications and training are registered in terms of the 

provisions of the South African qualifications’ authority act, 1995 (Act No. 58 of 1995), 

these qualifications and training shall be deemed to be the required qualifications and 

training;  

9) “Construction Work” means any work in connection with 

(i) The erection, maintenance, alteration, renovation, repair, demolition or 

dismantling of or addition to a building or any similar structure. 

(ii) The installation, erection, dismantling or maintenance of a fixed plant where 

such work includes the risk of a person falling.  
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(iii) the construction, maintenance, demolition or dismantling of any bridge, dam, 

canal, road, railway, runway, sewer or water reticulation system or any similar 

civil engineering structure; or 

(iv) the moving of earth, clearing of land, the making of an excavation, piling, or 

any similar type of work. 

10) “Construction Vehicle” means a vehicle used for means of conveyance for transporting 

persons or material or both such persons and material, as the case may be, both on 

and off the construction site to perform construction work. 

11) “Contractor” means an Employer, as defined in section 1 of the act, who performs 

construction work and includes Contractors.  

12) “Design” in relation to any structure includes drawings, calculations, design details and 

specifications. 

13) “Designer” means any person who 

(i) prepares a design. 

(ii) checks and approves a design. 

(iii) arranges for any person at work under his control (including an employee of 

his, where he is the Employer) to prepare a design, as well as. 

(iv) are architects or engineers contributing to or having overall responsibility for 

the design. 

(v) build services engineers designing details for fixed plant. 

(vi) surveyors specifying articles or drawing up specifications. 

(vii) contractors carrying out design work as part of a design and build project. 

(viii) temporary works engineer designing formwork and falsework; and 

(ix) interior designers, shopfitters, and landscape architects. 

14) “Ergonomics” means the application of scientific information concerning humans to the 

design of objects, systems, and the environment for human use to optimise human well-

being and overall system performance. 

15) “Excavation Work” means the making of any man-made cavity, trench, pit or depression 

formed by cutting, digging or scooping. 

16) “Explosive Powered Tool” means a tool that is activated by an explosive charge and 

that is used for driving bolts, nails, and similar objects to provide fixing. 

17) “Fall Prevention Equipment” means equipment used to prevent persons from falling 

from an elevated position, including personal equipment, body harness, body belts, 

lanyards, lifelines or physical equipment, guardrails, screens, barricades, anchorages, 

or similar equipment. 

18) “Fall Arrest Equipment” means equipment used to arrest the person in a fall from an 

elevated position, including personal equipment, body harness, lanyards, deceleration 

devices, lifelines, or similar equipment, but excludes body belts.  
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19) “Fall Protection Plan” means a documented plan, of all risks relating to working from an 

elevated position, considering the nature of work undertaken, and setting out the 

procedures and methods to be applied to eliminate the risk. 

20) “Hazard Identification” means the identification and documenting of existing or expected 

hazards to the health and safety of persons, which are normally associated with the type 

of construction work being executed or to be executed. 

21) “Health and Safety File” mean a file, or other records in permanent form, containing the 

information required as contemplated in these regulations. 

22) “Health and Safety Plan” means a documented plan which addresses hazards identified 

and includes safe work procedures to mitigate, reduce or control the hazards identified.  

23) “Health and Safety Specification” means a documented specification of all health and 

safety requirements pertaining to the associated works on a construction site, to ensure 

the health and safety of persons. 

24) “Material Hoist” means a hoist used to lower or raise material and equipment and 

includes cantilevered platform hoists, mobile hoists, friction drive hoists, scaffold hoists, 

rack and pinion hoists and combination hoists.  

25) “Medical Certificate of Fitness” means a certificate valid for one year issued by an 

occupational health practitioner, issued in terms of these regulations, whom shall be 

registered with the Health Professions Council of South Africa. 

26) “Method Statement” means a written document detailing the key activities to be 

performed to reduce as reasonably as practicable the hazards identified in any risk 

assessment. 

27) “Mobile Plant” means machinery, appliances or other similar devices that can move 

independently, to perform construction work on the construction site.  

28) “National Building Regulations" means the National Building Regulations made under 

section 17(1) of the National Building Regulations and Building Standards Act, 1977 

(Act No.103 of 1977), and published under Government Notice NOR1081 of 10 June 

1988, as amended.  

29) “Person day” means one individual carrying out construction work on a construction site 

for one normal working shift.  

30) “Contractor” means an Employer, as defined in section 1 of the Act who performs 

construction work and is appointed by the Employer to be in overall control and 

management of a part of or the whole of a construction site.  

31) “Professional Engineer or Professional Certificated Engineer” means any person 

holding registration as either a Professional Engineer or Professional Certificated 

Engineer under the Engineering Profession Act, 2000 (Act No. 46 of 2000). 

32) “Professional Technologist” means any person holding registration as a Professional 

Technologist under the Engineering Profession Act, 2000 (Act No. 46 of 2000).  

33) “Provincial Director” means the provincial director as defined in regulation 1 of the 

General Administrative Regulations under the Act. 
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34) “Risk Assessment” means a programme to determine any risk associated with any 

hazard at a construction site, to identify the steps needed to be taken to remove, reduce 

or control such hazard. 

35) “Roof Apex Height” means the dimensional height in metres measured from the lowest 

ground level abutting any part of a building to the highest point of the roof. 

36) “SABS 085” means the South African Bureau of Standards’ Code of Practice entitled 

“The Design, Erection, Use and Inspection of Access Scaffolding”. 

37) “SABS 0400” means the South African Bureau of Standards, Code of Practice for the 

application of the National Building Regulations. 

38) “SABS EN 1808” means the South African Bureau of Standards’ Standard Specification 

entitled: “Safety requirements on suspended access equipment – Design calculations, 

stability criteria, construction-tests”. 

39) “SABS 1903” means the South African Bureau of Standards’ Standard Front-end 

Specification entitled: “Safety requirements on suspended access equipment – Design 

calculations, stability criteria, construction-tests”. 

40) "Scaffold" means any temporary elevated platform and supporting structure used for 

providing access to and supporting workmen or materials or both. 

41) “Shoring” means a structure such as a hydraulic, mechanical or timber/steel shoring 

system that supports the sides of an excavation and which is intended to prevent the 

cave-in or the collapse of the sides of an excavation, and “shoring system” has a 

corresponding meaning; 

42) “Structure” means  

(i) any building, steel or reinforced concrete structure (not being a building), railway 

line or siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, 

sewage works, fixed vessels, road, drainage works, earthworks, dam, wall, mast, 

tower, tower crane, batching plants, pylon, surface and underground tanks, earth 

retaining structure or any structure designed to preserve or alter any natural 

feature, and any other similar structure; 

(ii) any formwork, falsework, scaffold, or other structure designed or used to provide 

support or means of access during construction work; or 

(iii) any fixed plant in respect of work which includes the installation, commissioning, 

decommissioning, or dismantling and where any such work involves a risk of a 

person falling two metres or more. 

43) “Suspended Platform” means a working platform suspended from supports using one 

or more separate ropes from each support. 

44) “The Act” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993).  

45) “Tunnelling” means the construction of any tunnel beneath the natural surface of the 

earth for a purpose other than the searching for or winning of a mineral. 

C2.1.3. SCHEDULE: DESIGNERS 

This specification is in terms of the H&S ACT 1993 and the REGULATIONS of 2014, and all 

wording shall have the meaning as defined by the said reference documents.  
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46) All work performed, and procedures followed by designers shall be done according to 

the H&S regulations of 2014.   

47) The Employer is aware of the fact that the appointment of a designer does not implicate 

that the designer becomes the agent of the Employer for the particular project. The 

appointment of an agent is done separately in writing and should be accepted by the 

designer as such. 

48) The Employer is ultimately responsible for all safety issues regarding the project for 

which a designer is appointed and cannot contract out of his obligations in terms of the 

law.   

49) The Employer shall not employ a designer should he have reasonable doubts that the 

designer is not able to execute work safely. 

50) All designers shall have adequate insurance cover to indemnify the Employer for their 

acts and omissions in terms of professional conduct the H&S act in particular to 

indemnify the Employer against penalties imposed for acts or omissions. The Employer 

is aware of the fact that additional insurance over and above PI insurance is necessary 

to have himself indemnified by the designers for acts and omissions in terms of the H&S 

regulations. The professional indemnity insurance has a “negligent acts and omissions” 

wording only, and therefore additional insurance is necessary to cover the Employer 

against penalties imposed in terms of the regulations. 

51) Designers shall not accept work from the Employer if they are not capable of executing 

such work professionally and if such work cannot be executed safely, according to the 

provisions of the H&S regulations. 

52) Designers shall execute all designs in terms of the relevant SABS and other acceptable 

codes and procedures and shall place great emphasis on safety issues, including the 

maintenance procedures after inaugurations of such systems or projects. 

53) Ergonomic parameters shall have high priority in all designs. 

C2.1.4. SCHEDULE: CONTRACTORS (PC) 

54) All work by the PC shall be done in compliance with the provisions of the H&S 

regulations. 

55) The Employer recognises the right of each employee to work safely in a healthy 

environment under decent human conditions. Each employee has the right to return 

home safe and healthy to his home and family after each day’s work. 

56) Work shall not be done at the expense of human safety or health. 

57) Work shall be executed under humane conditions, especially concerning hours and 

H&S issues in mind. 

58) The PC shall appoint a fulltime H&S Manager should he have more than 50 employees 

on site. 

59) The PC shall conduct monthly safety meetings on site.  All foremen, gang leaders and 

other employees shall participate, and all incidents with relation to unsafe practices shall 

be discussed.  Minutes of such meetings shall be kept in the H&S file. 
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60) Foremen and gang leaders shall, under the supervision of the H&S manager, conduct 

meetings with all staff and people under their direct supervision frequently.  Minutes of 

such meetings shall be kept in the H&S file. 

61) New personnel (temporary or full-time employees) shall attend safety induction courses 

under the supervision of the H&S manager. 

62) The PC shall install and maintain a box in which proposals for improvement of H&S 

procedures could be placed.  All such proposals shall be considered, recorded and 

placed in the H&S file.  

63) An adequate first aid facility shall be placed maintained on-site and shall be adequately 

indicated through signs. All personnel shall be made aware of its existence, and only 

trained first aid assistants shall be authorized to treat injuries. 

64) The PC shall see that work is only executed by people trained for a particular task.  

65) All safety equipment shall be SABS approved and under no circumstance shall any 

safety equipment be non-certified homemade equipment.  Specifications and order 

details shall be kept in the H&S file. 

66) Workers and personnel shall be attending safety courses regularly, and all information 

regarding such training shall be kept in the H&S file.   

67) All employees shall be trained in safe working procedures and shall be trained on safety 

consciousness in particular.  Employees in the position of leadership shall be trained 

through accredited training processes in H&S matters.   

68) The contractor shall prepare and maintain a safety plan for the project and shall train 

his personnel to work according to such a plan.  

69) Personnel and workers shall be made aware of any natural hazards existing on-site.  

They shall also be made aware of items defined by the designer in his risk assessment.  

70) No horseplay between employees shall be tolerated on site.  Neither will aggressive or 

threatening behaviour by anybody is allowed.   

71) Workers shall wear appropriate protective clothing for the applicable task, which shall 

include special safety equipment like protective eyewear, gloves, boots, ear protection, 

etc.  Workers shall be issued with these items and copy of such issuing shall be kept in 

the H&S file.    

72) Workers shall not be allowed to wear loose clothes and footwear.   

73) Workers shall have the opportunity and right to prescribed rest, eating and toilet breaks.   

74) Workers on nightshift shall be protected against inclement weather and shall have 

access to adequate food and drinks. 

75) In cases where work is executed in remote or restricted security areas, the PC shall 

make provision for food to be supplied to his employees.   

76) Potable water shall be made available free of charge to all workers on site. 

77) Adequate toilet and washing facilities shall be made available to workers. 
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78) In the event of chemicals being present or used on-site, the PC shall allow for adequate 

shower facilities on site.  All chemicals shall be stored according to specification and 

shall be identified and marked in prescribed containers. 

79) Workers under instruction to execute inherently unsafe procedures shall report such 

incidences to the H&S manager, designer of Employer immediately.   

80) Unauthorised or unlawful instructions from foremen, gang leaders or colleagues shall 

be reported by the H&S manager immediately. 

81) The PC shall stop his contractors if they work unsafely. 

82) All specialist work shall be executed by registered artisans only.   

83) Workers shall not be required to lift equipment or material heavier than 25kg or carry a 

load of more than 50 kg for more than 10 metres. 

84) Workers shall not be exposed to conditions of heat where the temperature is above 40° 

Celsius and the humidity more than 75%. Likewise, will personnel not be exposed to 

temperatures lower than –5° Celsius?  Should the designer and the PC decide that the 

work is urgent; workers shall be issued with proper protective clothing. 

85) All workers shall have access to a shaded eating and resting place on site.   

86) Workers executing tasks in rivers, trenches and other natural or artificial waterways shall 

be made aware of the hazard of flash floods, and special precautions shall be made by 

the PC to implement an effective flood warning system. 

87) Workers executing tasks in manholes for sewer or stormwater systems shall be made 

aware of the existence of hazardous gasses in closed areas and shall be issued with 

gas masks in any event, even after tests conducted by the H&S manager has proven 

that no gasses are existent. Only specialists shall work in gas-filled chambers.  

88) Personnel executing work during rainy weather or under other wet conditions shall be 

equipped with proper gumboots and proper rain suits. 

89) No person shall be allowed to work in water unless gumboots are worn, should the water 

be deeper than 300mm, watertight suits shall be worn. 

90) All ladders shall be fixed against scaffolding or other permanent structures.   

91) Welding on site shall only be done by trained personnel behind adequate eye-protecting 

shields, and all welders shall wear proper protective gear. 

92) Personnel operating grinders, saws or any other hand tools of similar description shall 

be equipped with the necessary eyewear and ear protection.   

93) All personnel working under potentially dusty conditions shall wear nose and mouth 

filters.   

94) Workers operating rock drilling equipment shall wear ear, nose and eye protection. 

95) All scaffolding shall comply with the H&S regulations. 

96) Specialists shall do blasting under the regulations of the Explosives Act. 
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97) Workers shall wear protective clothing when exposed to chemicals like cement, lime, 

detergents, tar, fumes, etc.  Should work be executed in the presence of such material, 

adequate protective clothing and equipment shall be issued after the H&S manager 

grants permission.  

98) Workers shall not be allowed to make open fires on any part of the site unless it is made 

in designated areas approved by the H&S manager.   

99) Fuel storage shall only be allowed on certified areas on site.   

100) Workers and other personnel shall be trained for fire procedures and shall practise such 

fire drill regularly. 

101) Assembly areas for emergency evacuations shall be indicated by adequate signage. 

102) The PC shall have an attendance register for identifying people before, during and after 

potential hazardous situations. 

103) All transport supplied by the PC shall be on roadworthy vehicles only, and all transport 

shall be conducted in terms of the transport act.   

104) Drivers of vehicles shall be responsible for the roadworthiness of vehicles and shall 

report any dysfunctional vehicles to the PC. 

105) All drivers shall be responsible for handling vehicles in such a way to comply with the 

transport act. 

106) Passengers of vehicles shall report any unsafe conduct to the PC immediately.  Such 

report shall be forwarded to the H&S manager and shall be investigated.  Copy of such 

proceedings shall be entered into the H&S file. 

107) Only trained personnel shall be permitted and required to operate construction 

machinery.  All such machinery shall be maintained in a safe working condition. 

108) All vehicles operating on-site shall have audible warning signals if driven backwards. 

109) No vehicle shall be kept on-site if it is leaking oil or other substances.   

110) No vehicle or equipment shall be operated on-site if it produces noise above 90 decibels 

measured within 10,0 m from the unit.   

111) Equipment producing serious dusty conditions shall only be operated under the 

supervision of the PC and the H&S manager with the necessary protection to workers. 

112) All excavations on site shall be adequately protected and not only indicated. 

113) Exploratory excavation to reveal services shall be done in a specific way. 

114) All areas to be explored shall first be inspected by the landowner or local authority. 

115) Position of services identified shall then be verified by opening by hand, not by machine. 

116) Particular care shall be taken not to damage these services. 

117) Electrical services are inherently dangerous and shall be opened by skilled people only. 
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118) These excavations shall not be left open without supervision.  If necessary, the 

excavation shall be backfilled temporarily with approved material until the specified 

modifications to the services can be made. 

119) Access to excavations shall only be through ladders or stairs with handrails. 

120) All refuse, unsafe material, potentially hazardous material, and rubbish shall be placed 

in designated areas to be removed regularly. 

121) Rainwater shall be contained in trenches or pipes so that it shall not cause 

contamination of material in these refuse areas. 

122) All electrical sources or cables or overhead power lines should be regarded as live at 

all times, and all workers on site shall be made aware of its existence during H&S 

meetings and as many times as necessary. 

123) Adequate signage shall be used on-site to indicate: 

(i) Non-smoking areas on site 

(ii) Safety exits / Emergency exits from buildings under construction 

(iii) Stairs (temporary and permanent works) 

(iv) Toilets 

(v) Fire-fighting equipment 

(vi) Workmen busy with equipment overhead 

(vii) Fire assembly points 

(viii) Fire escapes 

(ix) Areas where members of the public are not allowed. 

(x) First aid room 

124) All visitors to the site shall be granted permission to the site only upon application 

through a predetermined procedure, and records of these visitors shall be kept in the 

H&S file.  Visitors shall attend safety induction training before entering the site. Areas 

out of bounds to all visitors shall be indicated using appropriate signs.   

125) Work performed in public servitudes like the construction of streets or roads shall be 

done according to the local or national authority specifications, and adequate signage 

shall be implemented. 

126) People complaining about their health or people displaying symptoms of illness or 

disease shall be allowed to go to the first aid facility or visit a doctor or a clinic.  

Permission shall not be withheld unreasonably.  In remote areas, the PC is required to 

have reasonable ways of transporting people to a doctor or clinic whether the person is 

ill or injured on site. 

127) Personnel must be informed about the nearest doctor or clinic location for casualty 

purposes, and the PC shall provide such transport for injured workers and injured 

members of the public (within the limits of the site) free of charge. 

128) A Contractor who intends to carry out any construction work shall 
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(i) before carrying out that work, notify the provincial director in writing of the construction work if 

it includes 

 The demolition of a structure exceeding a height of 3 meters; or 

 The use of explosives to perform construction work; or 

 The dismantling of the fixed plant at a height greater than 3m. 

(ii) before carrying out that work, notify the provincial director in writing when the construction 

work 

 Exceeds 30 days or shall involve more than 300 person-days of 

construction work: and  

 Includes excavation work deeper than 1m; or 

 Includes working at a height greater than 3 meters above ground or a 

landing. 

(iii) The provincial director's notification must be done on a form similar to Annexure A to this 

Policy. 

(iv) A Contractor shall ensure that a copy of the completed form is kept on the site for inspection 

by an inspector, Employer, Employer’s agent, or employee. 

C2.1.5. SCHEDULE: EMPLOYER 

129) An Employer shall be responsible for the following to ensure compliance with the 

provisions of the Act  

(i) to prepare a documented health and safety specification for the construction 

work and provide any Contractor who is making a bid or appointed to perform 

construction work for the Employer. 

(ii) to promptly provide the Contractor and his or her agent with any information 

that might affect any person's health and safety at work carrying out 

construction work. 

(iii) to appoint each Contractor in writing for the project or part thereof on a 

construction site. 

(iv) to take reasonable steps to ensure that each Contractor’s health and safety 

plan is implemented and maintained on the construction site: provided that the 

steps taken shall include periodic audits at intervals mutually agreed upon 

between the Employer and Contractor, but at least once every month;  

(v) to stop any contractor from executing construction work that is not in 

accordance with the Contractor’s health and safety plan for the site or poses 

a threat to persons' health and safety. 

(vi) to ensure that where changes are brought about, sufficient health and safety 

information and appropriate resources are made available to the Contractor 

to safely execute the work. 

(vii) to ensure that every Contractor is registered and in good standing with the 

compensation fund or with a licensed compensation insurer before work 

commencing on the site; and  

(viii) to ensure that potential Contractors submitting tenders have made provision 

for the cost of health and safety measures during the construction process.  
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130) An Employer shall discuss and negotiate with the Contractor the contents of the health 

and safety plan and thereafter finally approve the health and safety plan for 

implementation. 

131) An Employer shall ensure that a copy of the Contractor’s health and safety plan is 

available on request to an employee, inspector, or contractor. 

132) O. R. Tambo District Municipality shall not appoint a Contractor to perform 

construction work, unless O. R. Tambo District Municipality is reasonably satisfied that the 

Contractor that he or she intends to appoint has the necessary competencies and 

resources to carry out the work safely. 

133) An Employer may appoint an agent in writing to act as his or her representative and 

where such an appointment is made, the responsibilities as are imposed by these 

regulations upon an Employer, shall as far as reasonably practicable apply to the person 

so appointed. 

134) No Employer shall appoint any person as his agent unless the Employer is reasonably 

satisfied that the person he or she intends to appoint has the necessary competencies 

and resources to perform the duties imposed on an Employer by these regulations.  
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ANNEXURE A 

 

NOTIFICATION OF CONSTRUCTION WORK 

 

1. (a)   Name and postal address of Contractor: 

_____________________________________________________________________ 

   (b)   Name and tel. no of Contractor’s contact person: 

_____________________________________________________________________ 

2.  Contractor’s compensation registration number: 

______________________________________________________________________ 

3. (a)  Name and postal address of Employer:  

_____________________________________________________________________ 

 (b)   Name and tel. no. of Employer’s contact person or agent:                    

______________________________________________________________________ 

4. (a)   Name and postal address of designer(s) for the project: 

_____________________________________________________________________ 

   (b)   Name and tel. no. of designer(s) contact person: 

         ______________________________________________________________________ 

5. Name and telephone number of Contractor’s construction supervisor on site appointed in 

terms of regulation 6.(1).  

______________________________________________________________________ 

6. Name/s of Contractor’s subordinate supervisors on-site appointed in terms of regulation 

6.(2). 

______________________________________________________________________ 

7. Exact physical address of the construction site or site office:  

_____________________________________________________________________    

8. Nature of the construction work:                                            

______________________________________________________________________ 

    ______________________________________________________________________ 

   ______________________________________________________________________ 

9. Expected commencement date: _____________________________________________ 

 

10. Expected completion date: _________________________________________________ 

 

11.   Estimated maximum number of persons on the construction site.                                                

_______________________________________________________________________ 
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12.    Planned number of contractors on the construction site accountable to Contractor: 

______________________________________________________________ 

 

13.    Name(s) of contractors already chosen. 
 

_______________________________________________________________________ 

_______________________________________________________________________ 

_______________________________________________________________________ 

  

 

 

 

 

__________________________    _____________________________ 

Contractor __                          Date 

 

 

__________________________    _____________________________ 

   Employer                                        Date 

 

 

THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR PRIOR 

TO COMMENCEMENT OF WORK ON SITE. 

 

 

ALL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER CONTRACTOR ON 

THE SAME SITE HAD DONE SO PRIOR TO THE COMMENCEMENT OF WORK.  
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Form C2.2. GUIDELINES FOR CONTRACT ADMINISTRATION IN TERMS OF THE 
CONSTRUCTION REGULATIONS 2014 HEALTH & SAFETY ACT 1993 

C2.2.1. PURPOSE OF THIS DOCUMENT 

1) This document describes the procedures to be followed in the execution of engineering 

projects for O. R. Tambo District Municipality.  

2) The SHE specifications are O. R. Tambo District Municipality’s minimum requirements. 

The Contractor is expected to develop a SHE Plan, which meets these requirements as 

well as all the relevant applicable legislation. O. R. Tambo District Municipality in no way 

assumes the Contractors legal responsibilities. The Contractor is and remains 

accountable for the quality and the execution of his health and safety program for his 

employees and subcontractor employees. This SHE specification reflects minimum 

requirements and should not be construed as all-encompassing. 

3) The role of all parties to the development project is described herein. The document is 

in terms of the Construction Regulation 2014 of the Health and Safety Act 1993. 

C2.2.2. BACKGROUND 

The Contractor shall provide an organisational organogram related to the project, listing all the 

levels of responsibility from the 16.1 CEO down to the supervisors responsible for the works. 

The diagram must list the names of appointees and their roles and responsibilities.  

The Contractor is responsible for keeping copies of all of the organograms’ as well as 

submitting those of their appointed subcontractors, with the, approved SHE Plan. When there 

is an amendment to the Acts and/or to the regulations, a SHE Plan must be reviewed, updated 

accordingly and changes must be communicated to all relevant employees. All organograms 

shall be updated timeously when appointments are changed and filed in the SHE File. 

C2.2.3. THE EMPLOYER 

1) In terms of the law, the Employer is ultimately responsible for all acts and omissions as 

far as health and safety are concerned on site. It should be noted that the Employer 

shall be held legally responsible for every trespass of the regulations, not the designer 

or the contractor. The law makes provision for fines to be levied, and unless the designer 

or the contractor has indemnified the Employer, such fines shall have to be paid by the 

Employer.  

2) Employers cannot contract out of their statutory obligations except where the law allows 

for it.  Therefore, any liability imposed upon them for statutory non-compliance cannot 

be passed on to designers (consultants) or contractors. 

3) In particular, the Employer’s responsibilities are defined as follows: 

i.  To prepare a health and safety (H&S) specification for the work, 

which should cover the spectrum of activities handled by the 

Employer as part of his normal duties. 

Clause 4(1)(a) 

ii.  To provide a risk assessment to the Contractor. Clause 4(1)(b) 

iii.  To appoint the Contractor in writing. Clause 4(1)(c) 
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iv.  To ensure that the H&S plan is implemented. Clause 4(1)(d) 

v.  To stop any contractor executing work in an unsafe manner. Clause 4(1)(e) 

vi.  To provide additional H&S information to the contractor, should 

changes be made to work? 

Clause 4(1)(f) 

vii.  To ensure that the Contractor is registered and in good standing with 

the workmen’s compensation fund. 

Clause 4(1)(h) 

viii.  To make sure tenderers have made provision in their offers for H&S 

measures. 

Clause 4(1)(h) 

ix.  To discuss and approve the H&S plan with the Contractor. Clause 4(2) 

x.  To keep a copy of the H&S plan of the Contractor. Clause 4(3) 

xi.  To not employ a contractor unless the Employer is reasonably 

satisfied that the Contractor who is earmarked for an appointment 

has the necessary skills, competencies and resources to carry out 

the work safely. 

Clause 4(4) 

xii.  The Employer can appoint an agent to handle his duties.  The 

Employer can delegate some of his duties, but this does not make 

the person responsible for such particular responsibilities as an 

agent. The Employer should make sure whether such 

responsibilities are not already part of the designer in terms of the 

regulations clause 9(2). 

Clause 4(5) 

xiii.  The Employer shall only appoint someone as his agent if he is 

reasonably satisfied that such a person can handle such 

responsibilities. 

Clause 4(6) 

C2.2.4. THE DESIGNER 

The regulations do not use names like an engineer, architect, amongst others.  Instead, the 

term designer has been introduced.  The responsibilities of the designer are given in a sub-

paragraph under the obligations of the Contractor. 

4.1 The regulations have a comprehensive definition of the designer, 

and this includes: 
Definitions 
“designer.” 

a) Any person who is preparing a design.  

b) Any person who is checking a design.  

c) A firm preparing a design.  

d) An architect or engineer who is contributing to or having 

responsibility for design. 
 

e) A building services engineer designing details of the fixed plant 

(scaffolding or cranes). 
 

f) A surveyor who is specifying articles or drawing up specification 

(Quantity Surveyor). 
 

g) A contractor in design & build contract.  

h) A contractor designing temporary work.  

i) An interior designer, shop fitter and landscape architect.  

 The regulation also talks of “an engineer designing a structure”.  

“Structure” is a broad concept and is given in paragraph 

3.2.5.1(a) underneath. 

 

4.2 The designer does not automatically through an appointment 

become the agent of the Employer in terms of the regulations 
Clause 4(5) 
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unless he is appointed in writing to that effect, and he accepts 

such appointment in writing. 
 

4.3 The SAACE model agreement between the Employer and 

Engineer has a different meaning of the word “agent”. 

According to the model agreement of SAACE, the Engineer acts 

as the “agent” of the Employer in a conventional contractual 

context.  “Agent” in terms of the Health & Safety regulations has 

a different meaning. 

 

4.4 It can be derived from the regulations that the Employer can 

appoint a designer to perform certain tasks of the Employer on 

his behalf, which still does not mean that these designers 

become his agent in terms of clause 4(5). 

Clause 4(5) 

4.5 The regulations are fairly quiet regarding the functions and 

responsibilities of the designer except when designing a 

structure.  It is again assumed that the Employer shall identify 

certain functions to be done by the designer on his behalf. 

 

4.5.1 “Structure” in terms of the regulations means: Definitions 
“structure.” 

(a)  any building 

 steel or reinforced concrete structure 

 railway line 

 railway siding 

 bridge 

 waterworks 

 reservoir 

 pipe or pipeline 

 cable 

 sewer 

 sewage works 

 fixed vessels 

 road 

 drainage works 

 earthworks 

 dam 

 wall 

 mast 

 tower 

 tower crane 

 batching plants 

 pylon 

 surface and underground tanks 

 earth retaining structure 

or any structure designed to preserve or alter any natural feature 

and any other similar structure. 

 

(b) Any formwork, scaffold or other structure designed or used to 

provide support or access during construction (structural 

engineering sector). 

 

(c) Fixed plant to prevent people from falling 2 meters or more.  

4.5.2 The designer is regarded as a person delivering designs only, 

and unless the Employer defines his role, his role is quite limited. 
Clause 9(2) 

4.5.3 The designer should inform the Employer and the Contractor 

about anticipated dangers relating to the construction work, which 

is, in fact, a Risk Assessment.  

Clause 9(2)(b) 
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4.5.4 The designer (in the structural engineering context) shall further 

furnish to the contractor in writing: 
Clause 9(2) 

i) A geotechnical report.  

ii) The loading of the structure.  

iii) The method and sequence of the construction process.  

iv) He should exclude inherently dangerous methods of construction 

in his design. 
 

v) The maintenance of the structure shall be through safety 

procedures. 
 

vi) He should carry out inspections.  

vii) And stop the contractor from executing work dangerously.  

viii) A final inspection is necessary to ensure the safety of the 

structure. 
 

ix) Great emphasis should be given to the ergonomic design of the 

structure. 
 

x) The engineer should also give input in the design of temporary 

work, e.g. scaffolding. 
Clause 10(c) 

C2.2.5. THE CONTRACTOR (PC) AND CONTRACTOR 

The Contractor carries accountability and responsibility for the health and safety of his/her 

employees and his/her contractors within his/her working area primarily, as contemplated by 

Section 37(2) of the OHS Act. None of the additional safety requirements specified by the 

Employer reduces the Contractor’s accountability and responsibility for the health and safety 

of his employees and subcontractor employees within his Working Area. The Contractor shall 

be appointed by O. R. Tambo District Municipality on the awarding of the Package Order and 

shall be responsible and accountable for all legislative and Employer requirements for the 

duration of the contract. 

The Contractor may appoint contractors to assist in the contract. All appointments shall be 

made in writing. The responsibilities of these parties are comprehensively stipulated in the 

regulations. 

5.1 In general, it can be seen that the responsibilities of the PC 

(Contractor) towards his contractors is Mutatis Mutandis to the 

responsibilities of the Employer towards the PC. 

 

5.2 The PC is responsible for the collecting of these contractors’ 

safety plans and to hold them to it. 

Clause 5(1) and (2) 

i) He should also stop his contractors should they work 

unsafely. 

Clause 5(3)(d) 

ii) He should appoint safety officers should the size of the 

work warrant it. 

Clause 6(6) 

iii) He should cause a risk assessment to be executed by a 

competent person.  

Clause 7(1) 

iv) Visitors to his site should undergo induction pertaining 

to H&S issues. 

Clause 7(8) 



PROJECT NO.: MIS 439 833: Construction of Mhlontlo Ward 23 Sanitation     MIG Programme 

 

 

T2.2.100 

v) He shall see to his employee's induction and H&S 

training. 

Clause 7(7) 

vi) The employees of the PC and his contractors shall 

wear visible proof of their induction training. 

Clause 7(9)(a) 

5.3 The regulations also cover the detail of:  

  Fall protection 

 Structures (under this heading the responsibilities of the 

designer of a structure is found) 

 Formwork and support work 

 Excavation work 

 Demolition work 

 Tunnelling 

 Scaffolding 

 Suspended platforms 

 Boatswain’s chairs 

 Material hoists 

 Batch plants 

 Explosive powered tools 

 Cranes 

 Construction vehicles and mobile plant 

 Electrical installation and machinery on construction sites 

 Use and storage of flammable liquids on construction sites 

 Water environment 

 Housekeeping on construction sites 

 Stacking and storage on construction sites 

 Fire precautions on construction sites 

 Construction welfare facilities 

Clause 8 

Clause 9 

 

Clause 10 

Clause 11 

Clause 12 

Clause 13 

Clause 14 

Clause 15 

Clause 16 

Clause 17 

Clause 18 

Clause 19 

Clause 20 

Clause 21 

Clause 22 

Clause 23 

Clause 24 

Clause 25 

Clause 26 

Clause 27 

C2.2.6. COMPLIANCE AND NON-CONFORMANCES 

1) As legislation forms part of any country’s legal system, the Employer requires all of its 

contractors to comply with legislation as part of the contract. All expenses for complying with 

this legislation as well as special requirements specific to the site shall be for the Contractors 

account. Should the Contractor appoint a contractor, the Contractor would then have the 

same role and responsibility with the contractors, in a similar way as the Employer has with 

the Contractor. 

2) The Employer’s Agent reserves the right to stop work and issue a non-conformance report 

whenever safety, health or environmental violations are observed for both Contractors and/or 

their contractors. Expenses incurred as a result of such work stoppage and standing time 

shall be for the Contractors account. Any non-conformances/findings/observations found in 

these audits/inspections on subcontractors shall be raised and discussed with the 

Contractor. The requirements within this specification should not be considered to be 

exhaustive, and the Employer reserves the right to add, delete or modify conditions where it 

is considered to be appropriate. 

3) No claim shall be accepted as a result of any costs or delays being incurred due to the 

Contractor or his contractors not complying with legislation, this SHE specification or their 

SHE plan approved by the Employer. 
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C2.2.7. LEGAL AND OTHER REQUIREMENTS 

1) It is required that all Contractors on site comply with the relevant applicable legislation, 

specifications, and standards in accordance with the scope of the Package Order. 

2) As a minimum but not limited to, the following: 

i. The Constitution of the Republic of South Africa  

ii. Occupational Health and Safety Act 1993 (Act 85 of 1993) and its Regulations. 

iii. National Environmental Management Act 1998 (Act 107 of 1998). 

iv. Environment Conservation Act 1989 (Act 73 of 1989). 

v. National Water Act 1998 (Act 36 of 1998). 

vi. Conservation of Agricultural Resources Act 1983 (Act 43 of 1983). 

vii. Civil and Building Work Act. 

viii. Mine Health and Safety Act, 1996 and its regulations. 

ix. COID Act. 

x. Any other applicable South African legislation. 

xi. Applicable South African National Standards (SANS) 

xii. OHSHAS 18001 & ISO 14001-Contractor shall use as guidelines 

xiii. Applicable international standards. 

3) The Contractor and his subcontractor must ensure that they are familiar with the 

necessary SHE legislation required. The Contractor shall compile a legal register listing 

all applicable legislation and standards that may have an impact on the Works. The 

register shall be updated biannually. 

C2.2.8. OHS POLICY 

The Contractor and the contractor companies shall each have an OHS Policy authorised by 

their Chief Executive (OHS Act Section 16(1) appointee) that clearly states overall OHS 

objectives and commitment to improving Health and Safety performance and must be 

displayed and shared with all stakeholders. 

C2.2.9. MANAGEMENT AND SUPERVISION OF CONSTRUCTION WORK 

The Contractor shall ensure that the performance of all specified work is managed and 

supervised as per the requirement of OHS Act CR 8 throughout the contract period. The 

number of appointed persons shall be determined by the size and the risk of the project. 

C2.2.10. CONSTRUCTION HEALTH AND SAFETY MANAGER AND OFFICER 

The Contractor/contractor shall appoint a Construction Health and Safety Manager and 

officers considering nature and the scope of work being performed; these employees shall be 

registered with the SACPCMP. 

C2.2.11. APPOINTMENTS AND COMPETENCIES 

The Contractor shall ensure that all their appointees are made aware of their accountabilities 

and responsibilities in terms of their appointment, and to advise and assist these appointees 
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in the execution of their duties. The Contractor shall ensure that competent persons are 

appointed in writing, and copies of all the appointments shall be kept in the SHE File. 

Appointment letters and competency certificates shall be signed by the Contractor’s 16(1) or 

CR8(1) appointee. The relevant training certificates and proof of experience of each appointee 

must be submitted with the Health and Safety File. All minimum required training that is 

stipulated below are to be provided by accredited training service providers 

Nominated Persons with Safety Duties 

Competent persons shall be appointed in writing to be responsible for certain aspects of health 

and safety. A register shall be kept by the Safety Manager of all the Competent Persons of the 

project which shall include but not be the minimum:  

Competent Persons Mandatory 
(M) 

 

Reference 

Fire Official  M CR 29(I) 
Lifting Machine Operator/Driver   GMR 18[1] 
Incident Investigator  M GAR 8&9 
Emergency Coordinator  M CR 29 
Environmental Officer   
Hazardous Chemical Substances Coordinator   
Stacking & Storage Supervisor  M CR 28(A) 
Construction Vehicles/Mobile Plant Supervisor  M CR 23 
Excavation Supervisor  M CR 13[1](A) 
Fall Protection Planner   CR 10[1](A) 
Competent Person for Risk Assessments  M CR 9[1] 
First Aider  M GSR 3 
Occupational Health & Safety Representative  M OHSA 17 
Assistant Construction Supervisor   CR 8[8]

  
Construction Supervisor  M CR 8[7] 
Occupational Health & Safety Officer M CR 8[5] 
Construction Manager M CR 8[1] 

The register of the competent Persons shall be kept within the OHS management filing system. 

The table above provides mandatory appointments for each project, marked as “M”. An OHS 

Organisation Chart and an OHS Management Organogram shall be prepared, clearly showing 

the chain of responsibility.  

C2.2.12. TRAINING 

This section aims to outline the Employer’s expectations in respect of the scope of the training 

which the Contractor and contractor employees receive. The scope of the training includes but 

is not limited to the type of work being performed and the relevant procedures. Additional to 

the requirements, the Contractors and subcontractors shall appoint competent persons with 

the appropriate qualifications and certificates.  

Records of all training and qualifications of all contractor employees must be kept. The 

Contractor shall maintain comprehensive records of all employees under his control (including 

all employees of the contractor) attending induction training. Acknowledgement of receiving 

and understanding the induction must be signed by all persons receiving the induction, 

respectively. When there is an amendment to the Acts and/or to the regulations, a SHE plan 
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must be reviewed, updated accordingly and changes must be communicated to all relevant 

employees. 

General construction site induction carried out by the Contractor 

The Contractor shall ensure that all his employees and contractor employees undergo their 

company induction concerning the approved SHE plan, general hazards prevalent on the 

construction site, construction risk assessment, rules and regulations, and other related 

aspects.  

Visitors to Site 

All visitors must remain in the care and custody of a person (host) who has been properly 

inducted. No visitors are permitted to undertake any construction work, of any nature. 

Mandatory appointment and competencies 

4) CR 8 (1) Construction Manager 

The training and competencies of the CR 8[1] Construction Manager are as follows: 

Course Description Mandatory Optional 

COID Act X  

OHS Act X  

BSc Degree/NDip in Civil Engineering X  

Certificate of Fitness X  

5) CR 8(5): Construction Health and Safety Officer 

The competency of CR 8[5]: Construction Health and Safety Practitioner are as follows: 

Course Description Mandatory Optional 

Basic Fire Fighting  X 

NDip in OHS or recognized OHS certification X  

SACPMP registration and accreditation X  

First Aid Level 2  X 

Certificate of Fitness X  

Incident Investigation  X 

6) CR 8 (7) Construction Supervisor  

The competency of CR 8[7] Construction Supervisor are as follows: 

Course Description Mandatory Optional 

Basic Fire Fighting  x 

Certificate of Fitness X  

National Diploma/N6 in Civil Engineering or equivalent X  

Drivers Permit/ License  X 

First Aid Level 2 X  

Hazard Identification and Risk Assessment (HIRA) X  

Incident Investigation  X 

OHS ACT X  

Safety Site Induction Certificate X  
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7) Section 17: Health and Safety Representatives 

The Act stipulates that when the number of employees under our employment at any 

workplace exceeds 20, we shall, from such time as the number of employees exceeds 20, as 

the case may be, designate in writing for a specified period health and safety representatives 

for such workplace, or different sections thereof.  

Only those employees employed in a full-time capacity at a specific workplace and who are 

acquainted with conditions and activities at that workplace or section thereof, as the case may 

be, shall be eligible for designation as health and safety representatives for that workplace or 

section. The competency of Section 17: Health and Safety Representatives are as follows: 

Course Description Mandatory Optional 

Basic Fire Fighting  X 

First Aid Level 2  X 

Hazard Identification and Risk Assessment (HIRA) X  

Incident Investigation  X 

Planned Task Observation - P.T.O X  

Safety Site Induction Certificate X  

SHE Representative or Equivalent X  

8) GSR 3: First Aider 

The competency of GSR 3: First Aider are as follows: 

Course Description Mandatory Optional 

First Aid Level 2 X  

9) CR 9[1] Risk Assessor 

The competency of CR 9[1] Risk Assessor are as follows:  

Course Description Mandatory Optional 

Hazard Identification and Risk Assessment (HIRA) X  

C2.2.13. COSTING FOR SHE 

The Contractor/contractor shall ensure that the submitted tender adequately made provision 

for the cost of Health and Safety measures. 

C2.2.14. NOTIFICATION OF CONSTRUCTION WORK 

The Contractor shall notify the relevant Provincial Director of the Department of Labour of the 

intention to carry out any construction work as defined in the Construction Regulation 4 of the 

OHS Act. 

C2.2.15. ACCESS AND SECURITY CONTROL 

1) Employees, contractors and visitors shall be subjected to induction training and 

substance abuse tests for the detection of illegal substances when entering ORTDM 

sites, or as and when required whilst on ORTDM sites. 
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2) The following items are prohibited and are not allowed on sites unless the necessary 

authorisation for possession has been obtained: 

i. Firearms and ammunition  

ii. Liquor/ Alcohol 

iii. Dangerous weapons 

iv. Drugs (excludes items/ substances authorised for use and possession of 

medical centres or in possession under doctor’s prescription) 

v. Any other items that may be declared prohibited 

C2.2.16. SITE RULES AND OTHER RESTRICTIONS ON CONTRACTORS, SUPPLIERS AND 

OTHERS 

1) The Contractor is responsible for adequately informing his employees and contractors 

of all relevant information of the Employer issued SHE specifications and the 

Contractors SHE plan. 

2) The Contractor’s Site Manager/Supervisor shall provide a list of names and contact 

telephone numbers of all his employees as well as the contractor employees on site. 

This list shall be updated as and when new contractors commence on site. 

3) The Contractor’s Site Manager/Supervisor shall keep a record of all employees 

including the contractor employees, including date of induction, relevant skills and 

licenses, and be able to produce this list at the request of the Employer’s Agent. These 

records shall be filed in the SHE File. 

4) The Contractor shall ensure that his managers and supervisors give clear and 

unambiguous instructions for the work in hand to the personnel for whom they are 

responsible for. The instructions shall include, but not necessarily be limited to: 

i. description of the objective/scope of work 

ii. the sequence of work/method statements 

iii. hazard identification and risk assessment (prior to commencement of work) 

iv. precautionary/preventative measures that are to be taken 

5) Employees are responsible for their health and safety and that of their co-workers in 

their respective Work Areas. They must be made aware of their responsibilities during 

induction and awareness sessions, some of which are: 

i. familiarising themselves with their workplaces and health and safety 

procedures. 

ii. working in a manner that does not endanger them or cause harm to others. 

iii. keeping their work area tidy. 

iv. reporting all incidents/accidents and near misses 

v. protecting fellow workers from injury. 

vi. Reporting unsafe acts and unsafe conditions. 

vii. Reporting any situation that may become dangerous. 

viii. Carrying out lawful orders and obeying health and safety rules. 
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6) It must be highlighted to all employees, that anyone who becomes aware of any person 

disregarding a health & safety notice, instruction or regulation shall immediately report 

this to the person concerned. If the person persists, stop the person from working and 

report the matter to the Employer’s Agent and the Contractor Supervisor immediately. 

7) No person shall damage, alter, remove, render ineffective, or interfere with anything that 

has been provided for the protection of the site, or the health and safety of persons. 

8) No person under the influence of alcohol, drugs or medication (in a state of intoxication) 

or any other condition that may render him incapable of controlling himself or of other 

persons under his charge shall be allowed to enter the site. 

i. All safety and warning signs must always be obeyed. 

ii. Entering or leaving the Site shall only take place at official access control points. 

iii. All employees must adhere to the SHE and other site-specific rules. 

iv. The Contractor must have a process in place to address employees that have 

contravened Health and Safety Requirements. 

C2.2.17. CONTRACTOR’S SITE FACILITIES 

1) Site facilities shall be established and maintained by the contractor or be maintained as 

per agreement with the site and/or contractual agreement. The facilities include but are 

not limited to the following: (refer to OHS Act Construction Regulation 30) 

i. Temporary Facility Layout Plan 

ii. Sheltered eating facilities 

iii. Provision of safe drinking water 

iv. Ablution facilities 

v. Site Sheds, Offices and Amenities 

vi. Lay down and Storage 

vii. Temporary Site Services 

2) Reasonable and suitable living accommodation for employees who are far removed 

from their homes and where adequate transportation between the site and their homes, 

or other suitable living accommodation, is not available. The Contractor must develop 

their site establishment procedure. 

C2.2.18. PUBLIC SAFETY AND LIABILITY 

1) Legislation requires that Employers shall be responsible, as far as reasonably 

practicable, for safeguarding persons other than those in their employment who may 

directly be affected by their activities so that they are not exposed to hazards to their 

health and safety (Section 9 of the OHS Act). 

2) The Contractor shall factor in, in their safety plan, how they intend safeguarding/ 

controlling any members of the public against their activities during the project 

C2.2.19. HAZARD IDENTIFICATION AND RISK ASSESSMENT 

1) The Employer shall prepare and provide a Baseline Risk Assessment for an intended 

construction work project to the contractor as part of the contract package. 
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2) The Contractor shall develop a Risk Assessment in line with Construction Regulation 9 

(1) (a-e), in alignment with the Employer’s Baseline Risk Assessment, where all risks 

are rated. Emerging risks and hazards must be managed during construction work, 

which means that significant changes to a process or activity, or any new process, then 

these should also be subjected to risk assessment. 

3) The Contractor shall ensure that an appointed and competent person must conduct 

activity-based risk assessments.  

C2.2.20. SAFE WORK PROCEDURES AND PRACTICES 

4) There must be approved method statements and written safe work procedures for all the 

high-risk activities as identifiable in their risk assessment. No work shall be carried out 

without an approved method statement and written safe work procedure. 

5) The supervisor/team leader to ensure all employees are trained on all applicable safe work 

procedures. Records of training/ awareness to be kept on site. 

6) Safe work procedures must be compiled and documented for applicable activities (arising 

out of the Job Safety Analysis (JSA) and Hazard Identification & Risk Assessment (HIRA.)) 

7) The safe working procedure should identify the following, but not limited to: 

i. Basic steps: Divide each task into several operational steps, and then explain 

how each step should be carried out. 

ii. Safety procedures: Create explanations of how each step should be carried out, 

which guide the user to carry out the task safely. 

C2.2.21. EMERGENCY PREPAREDNESS AND RESPONSE 

8) This section aims to remind the Contractors and his contractors about the importance 

of developing a site-specific emergency response plan. The Contractor, together with 

his contractors, shall develop their emergency response plan for both site and offices 

and submit this plan to the Employer’s Agent for approval. It may be decided that one 

site-specific emergency response plan be used for all Package Orders. The Contractor 

shall ensure that his employees and his contractor employees are trained on this plan. 

9) The Employer shall undertake periodic emergency drills; however, the Contractor must 

initiate his emergency drills with permission from the Employer’s Agent, which must be 

recorded and provided on request 

C2.2.22. CONSTRUCTION VEHICLES AND MOBILE PLANT 

All construction vehicles and equipment shall meet the legislative requirements pertaining to 

the OHS Act 

Construction Regulations 23, the National Road Traffic Act, the Mine Health and Safety Act, 

and the National Environmental Act. The following requirements apply to the use and operation 

of construction vehicles: 

1) A Contractor and his contractor shall ensure that all construction vehicles and mobile 

plant are operated by a person who has received appropriate training, is certified 
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competent and in possession of proof of competency and is authorised in writing to 

operate those construction vehicles and mobile plant. 

2) Designated drivers shall have an appropriate valid driver’s licence for the vehicle class 

and authorised in writing to operate the construction vehicle and/or mobile plant. The 

driver’s license shall be kept by the person so authorised, and he shall produce such 

card on request. 

3) All construction vehicle operators, flagmen, banksmen, signalmen, or points men are to 

wear reflective PPE on site. 

4) Where reversing is unavoidable, it shall only be done with the presence of a flagman or 

a banksman. 

5) A vehicle and pedestrian management plan must be developed by the contractor to be 

in line with the Employer’s plan. 

6) Ensure that all traffic signs are displayed. 

7) All drivers of construction vehicles and mobile plant shall have medical certificates of 

fitness to operate those construction vehicle and mobile plant, issued by an 

occupational health practitioner in the form of Annexure 3 of the OHS Act. 

8) Each Project site shall have a system/process to manage vehicle access to the site.  

9) The speed limit within the bounds of the construction site is 40 km/h, or as per existing 

site speed limit. No drivers or operator may text, talk on cell phones or two-way radios 

whilst driving. 

10) It is the responsibility of the driver to ensure: 

i. He/she and their passengers wear seat belts whilst the vehicle is in motion. 

ii. Comply with all traffic road rules, safety, direction and speed signs. 

iii. Ensure that vehicle loads are properly secured and loaded onto vehicles. 

iv. Ensure that vehicles are not overloaded. 

11) The Contractor shall ensure that his employees and those of his contractors do not. 

i. Ride on the back of elevators, cranes or other mobile plant equipment. 

ii. Leave vehicles unattended with the engine running. 

iii. Park vehicles in unauthorised zones/areas. 

12) The Employer reserves the right to search any vehicle on the premises or when entering 

or leaving the premises. 

13) The Contractor shall be solely responsible for the safety and security of any of his 

vehicles (including private vehicles) on the premises. 

14) The Contractor shall attach identification markers on all construction vehicles that are 

permitted to enter the site. 

15) The Contractor must maintain his vehicles and plant in a roadworthy condition with a 

valid license. These vehicles shall be subject to inspection by the Employer’s Agent. 

Vehicles which are not roadworthy shall not be allowed onto the site. 
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16) In the event where the Contractor and his contractor do not own the equipment, the 

Contractor is still responsible for ensuring all conditions are complied with by all of his 

contractors or hire companies. 

17) Drivers/operators shall be responsible for the travel-worthiness of all loads conveyed by 

them. Precautions shall be taken to lash all loads properly. Loads projecting from 

vehicles shall be securely loaded and in the daytime with a red flag, and during 

darkness, a red light or red reflective material shall be attached to the end of such 

projecting material. 

C2.2.23. HOUSEKEEPING 

1) The Contractor and his contractor shall maintain a high standard of housekeeping within 

site. Prompt separation and disposal of waste materials, scrap and rubbish, is essential 

and is for the account of the Contractor. 

2) The Contractor shall carry out regular safety/housekeeping inspections (at least weekly) 

to ensure the maintenance of satisfactory standards. The Contractor shall document the 

results of each inspection and shall maintain records for viewing. 

3) Prior to receiving and storing the material, the Contractor should identify and notify all 

the areas he intends to stack and store materials to the Employer’s Agent 

Representative and Employer’s Agent for health and safety for acceptance about the 

suitability of the identified areas. Once the areas are accepted, the Contractor shall 

temporarily demarcate these areas appropriately, restricting unauthorised access. The 

temporary demarcation shall be in the form of fencing, access control and hazard tape 

(Red and White or Yellow and Black). The Contractor should then request approval by 

the Employer’s Agent Representative and Employer’s Agent for health and safety. 

Materials may only be stored in areas which have been approved/accepted by the 

Employer’s Agent Representative and Employer’s Agent for health and safety.  

Failure to comply with the above, shall be construed a substantial breach of the health 

and safety requirements and the Employer may terminate the Contract in terms of 

clause 9.2.1 of the conditions.   

NOTE: Where hazards exist, and entry must be specifically excluded for safety or 

health reasons, a robust and substantial barrier of timber, rope or other material 

must be used in conjunction with barrier tape to prevent entry to unauthorised 

persons. Hazard tape in any form must not be used in isolation.  

C2.2.24. SIGNAGE 

All symbolic safety signage that the Contractor or his/her Contractors are to use or 

display shall comply with the requirements of SANS 1186. 

C2.2.25. HAZARDOUS MATERIALS/CHEMICALS MANAGEMENT 

1) HCS shall be managed as per HCS Regulations of the OHS Act 85 OF 1993. 

2) Before bringing HCS onto the site or produced on the site, the Contractor/contractor 

shall supply the Employer with the following: 

i. Material Safety Data Sheets (MSDS) per the requirements of the OHS Act – 
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ii. Regulations for Hazardous Chemical Substances; 

iii. Proposed arrangements for safe storage; 

iv. Proposed methods for handling/usage; 

v. The proposed method of disposal; 

vi. Hazard communication/training plan. 

C2.2.26. FLAMMABLE AND COMBUSTIBLE LIQUIDS 

Use and temporary storage of flammable and combustible liquids shall be managed 

as per Construction Regulations (CR 25) and GSR 4 of the OHS Act 85 OF 1993. 

C2.2.27. COMPRESSED GAS CYLINDERS. 

Use and temporary storage of Compressed Gas Cylinders shall be managed as per 

the General Safety Regulation 9 of the OHS Act 85 of 1993 and SABS 1548 

C2.2.28. PERSONAL PROTECTIVE EQUIPMENT (PPE) 

1) In terms of Section 8 of the OHS Act, the Employer must take steps to eliminate or 

mitigate any hazard or potential hazard to the safety or health of employees before 

resorting to PPE. The Contractor’s employees and his contractor employees at the 

construction site, including visitors, shall use the relevant SANS approved, risk-based 

PPE at all times, as a minimum: 

i. Head protection hard hat (with 3-point chin straps) 

ii. Steel toe-capped safety boots. 

iii. Safety Gloves  

iv. Mask 

v. Long-sleeved and long pants protective clothing with reflector strips. 

2) The Contractor shall ensure that his employees understand why personal protective 

equipment is necessary and that they use them correctly. Strict non-compliance 

measures must be taken against any employee not complying with the use of PPE. 

C2.2.29. Issue, Replacement and Control of PPE 

1) The Contractor must provide a detailed procedure with a matrix on the issuing, 

maintenance and replacement of PPE for all his employees and contractors on site. 

2) The Contractor is required to keep an updated register of all PPE issued, including that 

of his employees and contractors. 

C2.2.30. TOOLS AND EQUIPMENT 

All tools equipment brought onto site by the Contractor and their contractors shall be 

appropriate to the task being performed and in good condition. The 

Contractor/contractor shall ensure that he has all the necessary registers to record all 

tools and equipment. All employees shall be competent to operate or use tools and 

equipment. 
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C2.2.31. BARRICADING 

Work areas must be adequately barricaded to prevent unauthorised access. 

3) Digging, excavation, or driving a peg, pile or spike into the ground operations by the 

Contractor/contractor may not commence without the written authorisation from the 

Employer. 

4) Before commencing work on any excavation or trench, utility owners shall be contacted 

and advised of the proposed work and determine the location of all underground 

installations, i.e., sewer, telephone, water, fuel, electric, etc. Overhead hazards shall be 

assessed and dealt with before the commencement of work. 

5) Adequate precautions shall be taken by the Contractor to prevent slumping of 

excavations, as well as to prevent rocks and loose material falling onto workers. 

6) All excavations done by the Contractor are to be demarcated and barricaded to prevent 

accidental access. 

7) Only solid barricading shall be used at areas where a fall hazard is present. Solid 

barricading and/or hole covers shall be provided around all holes or openings to prevent 

any person from being injured as a result of a fall. Danger tape may only be used as a 

pre-warning to make the solid barricading more visible and to prevent persons from 

coming close to the danger area. 

8) Barricading must be placed as close (500mm from the edge) as possible to the 

excavation. 

9) If excavation or trench endangers the stability of buildings or walls, shoring, bracing, or 

underpinning shall be provided. Excavations and trenches that are adjacent to backfilled 

excavations or trenches, or which are subject to vibrations from railroad traffic, road 

traffic, blasting in open cast mining or the operation of machinery (e.g., shovels, cranes, 

trucks), must be secured by a support system, shield system or other protective systems 

(i.e., sheet pile shoring, bracing). 

10) Where it is impracticable to provide fixed guard railing, effective removable barriers shall 

be provided at all unguarded openings in guard railing and shall be maintained in 

position at all times until the hazard no longer exists. 

11) Warning signs and flashing warning lights at night shall be displayed in suitable 

positions to warn any persons approaching the area of the location and extent of any 

excavation. 

12) No material to be within 3m of the excavation edges. 

13) All excavations must be on the register and inspected daily before work commences 

and after inclement weather by the contractor’s appointed competent person declared 

safe and his findings noted in the said register. 

14) The Employer to review the said register on a pre-determined frequency not exceeding 

seven (7) days. 

15) Whilst work is being performed in an excavation, there shall be a supervisor, at all times. 

16) Every twelve meters, there shall be an escape ladder, in all excavations. 

17) Requirements in Construction Regulation 13 of the OHS Act, shall apply as well. 

18) No work shall commence in an excavation unless the excavation has been declared 

safe in writing by the appointed competent person. 
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19) The Contractor shall not have more than thirty open pits at a time. 

C2.2.32. WORK STOPPAGE 

1) The section aims to outline the conditions under which work shall be stopped and the 

process to be followed to ensure that the worksite is rendered safe. 

2) The temporary stoppage of an activity/activities or task(s) may be because SHE 

concerns, including the following circumstances which shall not warrant any financial 

compensation: 

i. All work of a similar nature may be stopped due to the occurrence of a serious 

incident, and the relevant Contractor shall be required to comply with, and/or 

verify, the conditions stipulated in the work stoppage instruction pack. 

ii. Ad hoc safety intervention by any person, especially SHE functionaries, may be 

due to unsafe work or unsafe behaviour by the Contractor. The conditions that 

gave rise to the work stoppage shall determine the corrective measures to be 

taken to protect the health and safety of employees and protect the environment 

and plant or equipment, etc. 

3) The process to be followed is: 

i. The relevant activity must be stopped. 

ii. The Employer’s Agent and/or Contractor and his contractors shall immediately 

remove the workforce from the work area and correct the health and safety 

deficiencies by allowing only the people in the area that are competent to make 

the area safe. 

iii. The Contractor and his subcontractors shall ensure that no other work is being 

performed during this time. Should the estimated time from the outset to make 

the area safe where life-threatening/imminent danger situations exist, then the 

area shall be barricaded, and a sign placed with the wording “Unsafe Area – 

Authorized Access Only”. 

iv. The Employer’s Agent shall review the affected parts/sections of the SHE 

specification to provide sufficient SHE information to the Contractor. 

v. The Contractor shall then revise the relevant sections in the SHE plan to 

accommodate the changes. 

vi. The Employer’s Agent must ensure that the revised provisions in the SHE plan 

are adequate and must approve it before the work activity is commenced. 

vii. Before the workforce is allowed back in the area, the Contractor and his 

subcontractors shall ensure: 

 that the area is re-inspected by Contractor Safety Officer and Supervisor 

and noting corrective actions taken. 

 declare the area safe for work by signing off on the “work stoppage” notice 

issued by the Employer’s Agent. 

 refer to requirements of Construction Regulation 4(q) of the OHS Act. 

NOTE: Work stoppages that are initiated due to SHE related shall not warrant any 
financial compensation claim lodged against Employer. 

C2.2.33. SHE AUDITS/INSPECTIONS 

The Employer reserves the right to conduct unannounced audits/inspections on 
contractors 

1) Compliance and Approval of Contractor SHE Plan 
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The Contractor’s SHE Plan shall be audited against a compliance checklist to 
confirm compliance with the requirements in the Employer’s SHE specifications. 
Once there is compliance, the Employer shall approve the Contractor’s SHE 
plan. The implementation of the SHE Plan shall be assessed by conducting 
systematic audits on site. 

2) Contractor SHE Performance Evaluation 

The Employer shall evaluate the Contractor SHE performance on an ongoing 
basis against the Employer’s SHE specifications and requirements. 

3) Internal Audits 

Contractors are required to conduct monthly internal audits on both their 
employees and their contractors on the implementation of their SHE Plan or 
when the scope of work changes. A summary of the findings and the proposed 
corrective actions shall be submitted to the Employer’s Agent on the last day of 
the audit. The report shall be submitted within one week after completion of the 
audit. 

4) Third-Party Legal Compliance Verification Audits 

The Contractor shall conduct a quarterly third-party legal compliance verification 
audit for the duration of the Framework Agreement. If Contractor has a third 
party legal compliance verification audit that is to be conducted on the site 
activities, then a copy of the summary of the findings and the proposed 
corrective actions shall be submitted to Employer’s Agent. The written report 
shall be submitted within one week after the completion of the audit. 

5) SHE Plan Audits 

The Employer shall conduct monthly audits conducted on the Contractor and/or 
contractors. These audits shall be attended by the Contractor’s site manager or 
his representative. If there are any findings/non-compliance identified in these 
audits, work shall be stopped for that specific Contractor and contractor 
company.  

C2.2.34. INVESTIGATION OF FATALITIES / INJURIES / DISEASES / NEAR MISSES 

1) The Contractor shall report all incidents/accidents as required in terms of legislation 

including near-miss incidents, first aid, medical treatment, lost time incidents (lost-time 

injuries and fatalities); Section 24 and 25 incidents; electrical contact; major equipment 

damage; chemical spillage and other environmental incidents within 24 hours or before 

the end of the work shift.  

2) All incident reporting, recording, classification and investigation shall be done according 

to the Employer requirements 

i. Date, time and place of incident; 

ii. Description of the incident; 

iii. The root cause of incident/accident; 

iv. Type of injury (if any); 

v. Medical treatment provided (if any); 

vi. Persons involved; 

vii. Names of witness/s; 
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viii. Corrective action to prevent a recurrence  

3) It is required that all corrective action is closed out within 3 months. If this is not 

practicable within the timeframe, then it is to be submitted at a later date agreed to by 

the Employer’s Agent. 

4) If it is found that the Contractor or his contractor are hiding/not reporting incidents, then 

steps (which may include disciplinary action) would be taken against the Line 

Management of the Contractor and contractor. Please note that providing the 

accident/incident investigation report does not exempt the Contractor from providing 

accident reports required by Statutory Authorities, in particular, the Contractors’ 

responsibility for reporting accidents in accordance with the requirements of the OHS 

Act and COlD Act. 

5) The Contractor shall demonstrate that corrective action has been taken and that the 

action was communicated using the predetermined means to all Contractor staff 

affected. All corrective actions must be closed within 2 weeks from the date of issuing 

of the investigation report. 

6) Feedback on the status of close out of corrective actions must be communicated at the 

relevant forums. The Contractor shall compile and implement the procedure for: 

i. Reporting and investigation of incidents – This document sets out the 

procedures to be followed when reporting, recording and investigating incidents 

that occur on a construction site. 

ii. Workplace Injury and Disease Recording – The purpose of this document 

should be a guide to the Contractor on how to accurately evaluate, define and 

categorise fatalities, injuries and occupational diseases in a data format for the 

calculation of performance indicators for health and safety. 

C2.2.35. HEALTH AND SAFETY BEHAVIOUR OBSERVATIONS AND INSPECTIONS 

The objective of behavioural safety observations is to assess and address the actual safe and 

unsafe behaviours of people in the workplace; as well as workplace conditions - which are 

caused by the actions or non-actions of employees, contractors or their supervisors.  

C2.2.36. MONTHLY SHE STATISTICAL AND NON-STATISTICAL REPORTS 

1) This section is to outline all the incidents the Contractor must report to the Employer, no 

later than the 2nd of every month, name of Contractor, name of each contractor and 

each company’s performance, which includes the following as a minimum: 

 Incidents: Lost time, medical; first aid, near misses reported 

 Manpower numbers per Contractor and Contractor Company 

 Actual man-hours worked 

 Status on incidents investigated and recommendations closed out 

 Status on audits conducted and findings closed out. 

2)  The Employer shall define and provide a reporting template. 

C2.2.37. OMISSIONS FROM THIS SHE SPECIFICATION 

By drawing up this SHE specification, the Employer has endeavoured to address the most 

critical aspects relating to SHE issues to assist the Contractor to adequately provide for the 

health and safety of employees on site. Should Employer not have addressed all SHE aspects 

pertaining to the work that is tendered for, the contractor needs to info the Employer of such 

issues when submitting the tender, and also include them in his SHE plan. 
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C2.2.38. SHE FILE 

The Contractor must have a SHE File in which records of this specification and the SHE plan 

are kept, for the duration of the project. The file must be kept on the site and be made available 

on request for audit and inspection purposes. At the end of the project, the SHE File shall be 

handed over to the Employer for recordkeeping. 

C2.2.39. CONTRACTOR’S ACCOUNTABILITIES FOR THEIR CONTRACTORS 

1) If the Contractor needs to introduce a new contractor, the Contractor must first inform 

the Employer and obtain his approval. Such contractors must, in every respect, meet 

the Employer’s SHE requirements. 

2) Should the Contractor appoint a contractor, the Contractor would then have the same 

role and responsibility in relation to the contractors, in a similar way as the Employer 

has in relation to the Contractor. 

3) The Contractor is directly accountable for the actions of his contractors. The Contractor 

shall be responsible for initiating any remedial action (recovery plan) that may be 

necessary to ensure that the contractor complies with all requirements. 

4) The Contractor shall ensure that the contractors appointed have the necessary 

competencies and resources to perform the work safely. The Contractor shall provide 

any contractor who is making a bid or appointed to perform construction work, with the 

relevant sections of the documented SHE specification. Upon review of the contractor’s 

SHE Plan, the Contractor shall provide the Employer with the said document for 

approval. 

5) The Contractor shall carry out audits on the contractor at least monthly to ensure that 

their SHE plan is being implemented and maintained. 

6) The Employer reserves the right to conduct health and safety audits on the contractor. 

Any non-conformances or findings or observations found in these audits shall be raised 

and discussed with the relevant Contractor (with whom the contractor is contracted 

with). 

7) The Employer and/or the Contractor shall stop any contractor from executing 

construction work which poses a threat to the safety and health of persons or the 

environment or non-compliance to the approved SHE plan. The Contractor shall have 

a disciplinary process or an organisational procedure to deal with employees who have 

transgressed organisational requirements. 

C2.2.40. HOURS OF WORK 

All Works shall fall within the legal requirements in accordance with the Basic Conditions of 

Employment Act. The Contractor and his contractors shall notify the Employer’s Agent of any 

work that needs to be performed after hours according to the agreed arrangements. The 

application needs to be submitted timeously, at least within the notice period of the contract.  
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FORM C1.5 MONTHLY REPORTING 

 

The Contractor shall monthly provide a progress, labour and subcontractor expenditure reports as 

required for MIG, EPWP and CPG reporting in a format approved by the Employer. It is mandatory 

requirement of this Contract that the Contractor submit these reports together with its application for 

interim payment.  
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FORM C1.6 SUPPLY CHAIN MANAGEMENT POLICY 

 

Please refer to O. R. Tambo Procurement Policy.  
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C3    PRICING DATA 

 

 

 

 

Document 

Reference 

Title Pages 

   

 This cover page 115 

   

Form C3.1 Pricing Instructions  116 

Form C3.2 Bill of Quantities 118 
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FORM C3.1 PRICING INSTRUCTIONS 

 

3.1.1 How work is priced and assessed for payment 

This is a re-measurement contract, and the bill comprises only items measured using 

quantities and rates or stated as lump sums. Time-related items are items measured using 

rates where a rate is a unit of time. 

3.1.2 Guidance before pricing and measuring 

Tendering contractors are advised to consult the sections dealing with the bill of quantities in 

the General Conditions of Contract for Construction Works, Third Edition, 2015. (GCC 2015), 

Guidance Notes before entering rates and lump sums into the bill.  

3.1.3 Measurement and payment 

3.1.3.1 Symbols 

The units of measurement described in the Bill of Quantities are metric units abbreviated as 

follows: 

Abbreviation Unit 

% Percent 
h  Hour 
Ha Hectare 
Kg Kilogram 
Kl Kilolitre 
km  Kilometre 
kPA Kilopascal 
kw  Kilowatt 
l  Litre 
m  Metre 
Mm Millimetre 
m2  square metre 
No Number 
PC Sum prime cost sum 
Prov. Sum 
Mnth 

provisional sum 
Month 

3.1.3.2 General Assumptions 

The rates and prices are deemed to include (unless otherwise specifically stated in the bill of 

quantities or herein) all the relevant costs associated with the conditions of contract as 

amended and shall include but not be limited to the following cost components.  

1) The Tenderer is deemed to have obtained all the necessary information required to 

adequately price the scope of work associated with this project, and no claim shall be 

considered resulting from lack of knowledge in this respect. 

2) Unless otherwise stated, items are measured net per the drawings, and no allowance has 

been made in the quantities for waste. 

3) The prices and rates stated for each item in the bill of quantities shall be treated as being 

fully inclusive of all work, risks, liabilities, obligations, overheads, profit and everything 

necessary as incurred or required by the Contractor in carrying out or providing that item. 
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4) An item against which no price is entered shall be treated as covered by other prices or 

rates in the bill of quantities. If any items in the bills are not priced it shall be deemed that 

either no costs are involved or the costs are covered elsewhere. The total tender price in 

the Tender Form shall constitute the contract price of the successful tenderer. 

5) The quantities contained in the Bill of Quantities may not be final and do not necessarily 

represent the actual amount of work to be done. The quantities of work assessed and 

certified for payment by the Employer’s Agent at each assessment date shall be used for 

determining payments due. 

6) The short descriptions of the items of payment given in the Bill of Quantities are only to 

identify the items. Detail regarding the extent of the work entailed under each item is 

provided in the Scope of Work. 

7) A price or rate is to be entered, in BLACK INK, against each item in the Bill of Quantities. 

8) Such prices shall cover all costs and expenses that may be required in and for the 

construction of the work described. 

9) The bills shall have all items properly priced and extended.  

10) An amount or rate shall be entered against each item in the Bill of Quantities, whether or 

not quantities are stated. An item against which no amount or rate is entered shall be 

considered to be covered by the other amounts or rates in the Bill. Any work executed to 

which such a pay item applies, shall be measured under the appropriate items in the Bill 

of Quantities and valued at a rate of nil (R0,00). The rate of nil shall be valid irrespective 

of any change in the quantities during the execution of the contract. 

11) The tenderer shall not group together a number of items and tender one rate for such 

group of items. 

12) No alteration, erasure or addition in the text of the bills of quantities will be recognised and 

as such the original wording of these bills of quantities will be adhered to. 

13) The Tenderer shall also fill in a rate against the items where the words "rate only" appears 

in the amount column. Although no work is foreseen under these items and no quantities 

are consequently given in the quantity column, the tendered rates shall apply, should work 

under these items be required. 
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FORM C3.2 BILL OF QUANTITIES 

 

 

Note: All quantities are provisional, and the final quantities shall be re-measured upon completion. 
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ITEM DESCRIPTION UNIT QTY   RATE    AMOUNT  

1 SCHEDULE 1: PRELIMINARY AND GENERAL         

      

1.1 FIXED-CHARGE ITEMS 

 

        

      

1.1.1 Contractual Requirements         

  (a) Public Liability Insurance Sum 1   

  (b) Performance Guarantee/Bond Sum 1   

  (c) Insurance in respect of Contractor's failure to 
deliver the Works per standard 

Sum 1   

  (d) Insurance in respect of loss of or damage to 
the Works, Plant and Materials (Retention) 

Sum 1   

  (e) Insurance in respect of Occupational Injuries 
and Diseases  

Sum 1   

 (f) Provision of Health and Safety Plan and Safety 
File. 

Sum 1   

       

1.1.2 Establishment of Facilities for the Employer’s Agent 
and Contractor on Site 

         

 (a) Offices and storage sheds Sum 1   

 (b) Contract Name board Sum 1   

 (c) Ablution and latrine facilities Sum 1   

 (d) Tools and equipment Sum 1   

 (e) Water supplies, power and communication Sum 1   

 (f) Security and Access Sum 1   

 (g) Plant Sum 1   

       

      

      

      

Total Carried Forward  
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ITEM DESCRIPTION UNIT QTY   RATE    AMOUNT  

Total Brought Forward  

1.1.4 Removal of Contractor's and Engineers facilities on 
completion 

Sum 1 
  

      

1.1.5 Compliance with Occupational Health and Safety 
Act 85 of 1993 and its regulations and with the 
Employers Health and Safety Specification 

  
  

 (a) Health and Safety Induction Training Sum 1   

 (b) Provision of all health and safety signage in 
terms of legislation and Employer 
requirements, PPE, including COVID-19 
related items 

Sum 1 

  

       

1.2 TIME-RELATED ITEMS       

      

1.2.1 Company and head office overhead costs for the 
duration of the contract 

Mnth 3   

      

1.2.2 Operation and maintenance of facilities on the Site 
for the duration of construction 

         

 (a) Offices and storage sheds Mnth 3   

 (b) Contract Nameboard Mnth 3   

 (c) Ablution and latrine facilities Mnth 3   

 (d) Tools and equipment Mnth 3   

 (e) Water supplies, power and communication Mnth 3   

 (f) Security and Access Mnth 3   

 (g) Plant Mnth 3   

       

1.2.3 Supervision for the Duration of the Contract Mnth 3   

      

      

 

Total Carried Forward 
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ITEM DESCRIPTION UNIT QTY   RATE    AMOUNT  

Total Brought Forward  

1.2.4 Compliance with Occupational Health and Safety 
Act 85 of 1993, its regulations, the Employer’s 
Health and Safety Specification and other COVID-19 
related legislation.  

This item shall only be paid if the Contractor 
achieves more than 50% for the monthly 
independent OHS audits conducted by the 
Employer.  

Mnth 3   

      

1.2.5 Reporting and Compliance     

 (a) SHE Representative Report Mnth 3   

 (b) EPWP Labour Report Mnth 3   

 (c) Progress Report Mnth 3   

      

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

Carried Forward to Summary of Schedules: Schedule 1 
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ITEM DESCRIPTION UNIT QTY   RATE    AMOUNT  

2 SCHEDULE 2: PROVISIONAL SUMS AND PRIME 
COST ITEMS 

        

      

2.1 PRIME COST ITEMS STATED PROVISIONALLY 
BY THE EMPLOYER’S AGENT  

        

      

2.1.1 Prime Cost Items         

  (a) CLO remuneration 

The Contractor will remunerate the CLO 
monthly. The monthly remuneration package 
shall include an all-inclusive basic salary of R7 
500.00, which includes monthly airtime to the 
value of R500. 

    

   i) Remuneration of CLO PC 1 22 500,00 22 500,00 

  ii) Overheads, charges, and profit on 
2.1.1(a)(i) 

%  22 500,00  

        

  (b) Allowance for conducting medicals for each 
labourer on site.  

    

   i) Baseline Medicals PC 1 10 000,00 10 000,00 

   ii) Exit Medicals PC 1 10 000,00 10 000,00 

  iii) Overheads, charges, and profit on 
2.1.1(b)(i) 

%  20,000.00  

        

 (c) Plant and Materials     

  i) The rates contained in this schedule are 
for the design, manufacture, supply and 
delivery of precast concrete VIP toilets and 
Pit Lining as per approved Design 
Package  

PC 1 3 230 000,00 3 230 000,00 

  ii) Overheads, Transport, charges, handling 
and profit on 2.1.1(c)(i) 

%  3 230 000,00  

       

       

       

Carried Forward to Summary of Schedules: Schedule 2  
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ITEM DESCRIPTION UNIT QTY   RATE    AMOUNT  

3 SCHEDULE 3: PREFABRICATED 
CONCRETE VIP STRUCTURES 

        

      

 The rates contained in this schedule are for the 
installation of precast concrete VIP toilets as per 
approved Design.   

    

      

3.1 PREFABRICATED VIP TOILETS         

      

3.1.1 All-inclusive rate for the site clearance, Excavation 
for pits to the required depth in all subsoil materials, 
Construction of a Double Pit Lining and floor slab, 
backfill, compact and dispose of surplus materials, 
and make good around the pit as per approved 
Design.  

    

 The rate also includes the installation of 
prefabricated VIP toilets with roof, floor slab, Filler 
Slabs, vent pipe, fly screen, spring loaded door 
frame and lockable door handles and child seat 
pedestal (including seat cover) with 10L hand 
washing facility and basin as per approved Design. 

    

 The Contractor shall submit copies of happy letters 
signed by the Employer’s Agent Representative, 
Contractor, ISD Consultant and the household 
beneficiary to receive payment for the item 3.1.1. 
No payments shall be made under this item without 
a signed happy letter. 

    

      

  (a) Prefabricated Concrete VIP Units - Double 
Pit 

No 352   

 (b) Prefabricated Concrete VIP Units - Double 
Pit - Disability Type 

No 3   

      

      

      

      

      

Carried Forward to Summary of Schedules: Schedule 3  
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SUMMARY OF SCHEDULES 

Schedule 

No. 
Description Amount 

1 SCHEDULE 1: PRELIMINARY AND GENERAL  

2 SCHEDULE 2: PROVISIONAL SUMS AND PRIME COST ITEMS  

3 
SCHEDULE 3: PREFABRICATED CONCRETE VIP 

STRUCTURES 
 

Value of Works  

Contingencies (5% of Value of Works)  

Total   

Value Added Tax at 15%  

Tender Closing Amount  

 

 

Name of Tenderer: ……………….………………………………………………………………………………………    

        

Date: ……………………………………………………………………………………………………………………… 

 

Signature: ……………………………………………………….……………………………………………………….. 

 

Full name of signatory: ………………………………....……………………………………………………………. 
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C4    SCOPE OF WORK 

 

All definitions, interpretations, and general provisions for the General Conditions of Contract for Construction 

Works, Third Edition, 2015. (GCC 2015) are applicable. 

 

Document 

Reference 

Title Pages 

   

 This cover page 126 

   

Part C3.1 Descriptions of Works    127 

Part C3.2 Project Specification 132 

Part C3.3 Employer’s and the Contractor’s design 136 

Part C3.4 Employer's CPG Commitments 138 

  

 

  



PROJECT NO.: MIS 439 833: Construction of Mhlontlo Ward 23 Sanitation     MIG Programme 

 

 

T2.2.129 

PART C3.1 DESCRIPTION OF WORKS  

C3.1.1. INTERPRETATION AND TERMINOLOGY 

The following abbreviations are used in the Works Information: 

ORTDM O. R. Tambo District Municipality 

TBA To be announced 

SHE Safety Health Environment 

BBBEE Broad-Based Black Economic Empowerment 

PPPFA Procurement Preferential Policy Framework Act 

OHS Occupational and Health Safety 

C3.1.2. OVERVIEW OF THE WORKS 

The work entails the design, manufacture, supply, delivery, installation of 355 Pre-Cast Concrete VIP 

toilets in various villages within Mhlontlo Local Municipality Ward 23.  

C3.1.3. EMPLOYER’S OBJECTIVES  

The Clients objectives is to supply, deliver and install precast concrete VIP toilets in various villages 

within Ward 23 of Mhlontlo Local Municipality and surrounding areas. The contractor shall use 

reasonable resources.  

C3.1.4. EXTENT OF WORKS 

The extent of the proposed works includes but are not limited to, the following: 

 establishment of site by the Contractor 

 the supply of labour, tools, equipment, materials and supervision, necessary to complete the work 

 setting out of the works 

 temporary works 

 the provision of all statutory regulatory requirements such as but not limited to health and safety, 

environmental, security, insurances, performance guarantees, etc. 

 carry out contract administration procedures in terms of the contract 

 undertake and construct the works in terms of the conditions as stated in the works  

 accommodation of vehicular traffic and pedestrians during all construction work 

 maintenance of the works during and after construction as per the contract 

 design, supply, and delivery of precast concrete VIP toilets 

 clear and grub  

 excavation of toilet pits to the required depth 

 Construction of pit lining with a minimum effective volume of 4m3  

 installation of precast concrete toilets as per approved design 

 re-instatement of work area 

C3.1.5. LOCATION OF SITE 

The site is situated in rural areas of Mhlontlo Local Municipality in Ward 23. The Villages are 

listed below: 

 Belekence  Ndakeni  Mbentsa 

 Kimbili  Ntsikhwe  Mmangweni 

 Nozityana  Siqikini  Madiba 

 Mbidlana  Ncitshweni  Bantini 

 Cokomfeni  Bajodina  

 Balasi  Magqubeni  
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C3.1.6. TEMPORARY WORKS 

3.1.6.1. Existing Services 

It is the Contractor’s responsibility to protect the existing services and must make provision for 

the works when pricing. The Contractor shall ensure that prior to construction all the necessary 

records for all services have been obtained and verified on site by the relevant authorities.  

The Contractor shall take whatever precautions required to protect all existing services from 

damage during the period of the contract. Any damage to existing services indicated by the 

relevant Service Authority or other damage as a result thereof, shall be for the Contractor’s 

account.  

3.1.6.2. Shoring of Excavations 

The Contractor shall make allowance for shoring and protection against collapse of all 

excavations deeper than 1.5m from the surrounding natural ground level. Alternatively, battering 

of side slopes of the excavation will be allowed.  

3.1.6.3. Housekeeping 

The Contractor shall take note that the progressive and systematic finishing and tidying of Site 

will form an essential part of this contract. On no account shall spoil, rubble, materials, equipment, 

or unfinished operations be allowed to accumulate in such a manner as to unnecessarily be a 

hindrance or impede the activities of either the public or the Employer. In the event of this 

occurring, the Employer shall have the right to withhold payment for as long as may be necessary 

in respect of the relevant works in the area(s) concerned.  

Upon completion of the Works, or any portion thereof, the ground, fences, gates, and any 

structures that have been interfered with are carefully restored to their original condition of better 

and all rubbish, tools, tackle plant and materials must be removed, so as to leave the Site in a 

clean and orderly condition. No additional payment will be made for such work. 

C3.1.7. ACCESS TO SITE 

No work may commence on the project unless the Employer’s Agent has issued an instruction to 

commence with the Works in terms of Clause 5.3.1, whereas the following documentation has 

been approved by the Employer: 

1) Design Package 

2) Health and Safety File 

3) Initial Programme 

4) all the guarantees required under this Contract have been duly obtained  

5) all the insurances required under this Contract have been duly obtained  

6) Site Access has been granted to the Contractor by the Employer.  

The Contractor shall submit all requisite documentation within the period stated in clause 5.3.2 of 

Seven (07) days after the Commencement Date. Should there be a need to rectify the 

documentation, an additional opportunity shall be granted to conform to the requirements; the 

Contractor must resubmit the revised documentation within seven days of being instructed to do 

so by the Employer’s Agent. Thereafter, should the documentation fail to comply with the 

requirements set out in this Contract, the Employer may terminate the Contract. 
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C3.1.8. NORMAL WORKING DAY AND TIME 

The minimum recommended working hours to be observed site are from Monday to Friday 

between 07h30 to 16h30; these days and hours constitute normal working day and time in terms 

of this contract.  

C3.1.9. HEALTH AND SAFETY COMPLIANCE 

The Contractor shall ensure that all required documents prescribed by Law are kept on file at the 

site office. All OHS and Construction Regulation requirements are to be adhered to by the 

Contractor.  

C3.1.10. MEETINGS 

Meetings of a general nature may be convened and chaired by the Employer’s Agent. Meetings 

of a specialist nature to address specific issues as and when the need arises, may be convened 

as specified elsewhere in this Works Information or if not so specified by persons and at times 

and locations to suit the Parties. Records of these meetings shall be submitted to the Employer’s 

Agent by the person convening the meeting within five (5) days of the meeting. 

All meetings shall be recorded using minutes or a register prepared and circulated by the person 

who convened the meeting. Such minutes or register shall not be used to confirm actions or 

instructions under the contract as these shall be done separately by the person identified in the 

conditions of contract to carry out such actions or instructions. 

The Contractor shall be represented at all meetings by at-least one of the key personnel, 

preferably the Construction Manager. All charges in respect of attendance at meetings and the 

provision of secretarial services shall be included in the tendered basic fee. 

Meeting Type Location Interval Attendance 

Management Meeting Employer 

Offices 

Time to Time Employer’s Agent, Employer’s 

Agent Representative, Contractor, 

Employer, ISD Consultant, and 

OHS Agent 

Site Handover meeting Site After the acceptance of 

the SHE File 

Employer’s Agent, Employer’s 

Agent Representative, Contractor, 

Employer, ISD Consultant, 

Community and OHS Agent 

Community/Stakeholder 

Meetings 

Site Monthly  Contractor, PSC, Employer’s 

Agent (ISD) 

Toolbox talk and risk 

assessment 

Site Occurs daily, before 

work begins. 

Contractor 

Site/Technical Meetings Site Monthly  Employer’s Agent, Employer’s 

Agent Representative, Contractor, 

Employer and OHS Agent 

C3.1.11. CONTRACT MANAGEMENT 

The Contractor is to ensure that all Construction Managers are competent and trained in the use 

of the general provisions of the General Conditions of Contract for Construction Works, Third 

Edition, 2015 (GCC 2015) and are fully conversant and familiar with the usage and procedures 

thereof. Adherence to the terms and conditions of the GCC is essential, and a requirement of all 

Construction Managers dedicated to the project. 
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C3.1.12. COMMUNICATIONS 

Each instruction, certificate, submission, proposal, record, acceptance, notification, reply and 

other communication which this contract requires is communicated in a form which can be read, 

copied, and recorded, meaning in writing. A communication has effect when it is received at the 

last address notified by the recipient for receiving communications or, if none is notified, at the 

address of the recipient stated in the Contract Data. 

Any notice or instruction required or permitted to be given under this Contract shall be in writing, 

specifically refer to this Contract, and shall be addressed to the appropriate recipient. 

Furthermore, instructions shall be issued by the Employer’s Agent only, however, site instructions 

relating to the quality of work may be issued by the Employer’s Agent Representative where 

appropriate. 

C3.1.13. PROGRAMMING CONSTRAINTS 

Time is critical on the project; thus, a comprehensive and fully detailed programme indicating all 

milestones and critical dates. This programme must first be accepted by the Employer’s Agent 

and must be updated at the intervals stipulated in the terms and conditions.  

Additional to the requirements stated in the terms, the following shall be included in the 

programme: 

(i) the Commencement Date  

(ii) the submission of documentation date per Clause 5.3.1 

(iii) completion of site establishment date:  

(iv) construction activities per village within the ward. All activities on the programme shall be 

linked to labour resources and equipment required to perform the specific activity. 

(v) material delivery dates 

(vi) the Due Completion Date 

(vii) and handover dates (i.e., Practical Completion, Defects Period, Completion Date) for 

formal inspection by the Employer’s Agent Representative must be indicated 

the programme must indicate the non-working days for the entire construction period. All public 

holidays for the duration of the contract. The Contractor shall submit the updated programme at 

intervals stipulated in the Contract Data. 

C3.1.14. CONTRACTOR’S MANAGEMENT, SUPERVISION AND KEY PEOPLE 

The Contractor shall submit an organogram showing all key people involved in the execution of 

the Works. All key personnel must be appointed in writing, must be current for the specific site 

and area of work and must be kept on file.  

The Contractor shall also ensure that all plant, equipment, and resources dedicated to the project 

shall not be removed from site until there is no use for the intended plant and equipment. No 

moving of equipment and resources between projects shall be allowed without the Employer’s 

Agent approval as it shall have an impact on the completion of the project and lead to delays in 

completion.  

C3.1.15. REPORTING AND KPA 

Within seven (7) days of the Commencement Date, the Employer’s Agent shall issue Employer 

approved formats for the following: 

 Payment Certificate 

 EPWP Labour Report 

 CPG Expenditure Report 

 Progress Report  
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The Contractor shall monthly provide a progress, labour and subcontractor expenditure reports 

as required for MIG, EPWP and CPG reporting in a format approved by the Employer.  

The labour report must include details of all labour (including that of subcontractors) that are South 

African citizens, earning less than R 230.00 a day, who are employed on a temporary or contract 

basis on this contract in the month in question. In addition, the Contractor shall simultaneously 

furnish the Employer’s Agent with copies of the signed employment contracts entered into with 

such labour, together with certified copies of identification documents, proof of attendance in the 

form of attendance registers or timesheets, as well as evidence of payments to such labour in the 

form of copies of payslips or payroll runs. If the worker is paid in cash or by cheque, this 

information must be recorded on the envelope and the worker must acknowledge receipt of 

payment by signing for it and proof of such acknowledgement shall be furnished to the Employer’s 

Agent.  

The labour report shall be completed and submitted in accordance with the instructions therein 

and copies of all submitted documents must be kept on site and be made available to the 

Employer’s Agent upon request. 

It is mandatory requirement of this Contract that the Contractor submit these reports together with 

its application for interim payment. No interim payments shall be approved if any of the above 

reports are not included in the submission. To avoid doubt, the Contractor shall submit the 

following documents together with its application for interim payment: 

1) Letter of appointment 

2) Bank Account Confirmation Letter 

3) Tax Invoice 

4) Payment Certificate 

5) EPWP Labour Report 

6) Subcontractor Expenditure Report  

7) SHE Representative Report 

8) Progress Report  

9) Signed Happy Letter Register 

10) Delivery notes signed by Employer’s Agent Representative and Contractor 

11) Cession Agreement, if applicable 

12) Cessionary Bank Confirmation letter, if applicable 

13) Cessionary Invoice, if applicable 
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PART C3.2 PROJECT SPECIFICATION 

 PROJECT SPECIFICATIONS 

The latest SANS 1200 Standard Specifications for Civil Engineering Construction shall be 

applicable to this contract as well as the latest National Building Regulations, SANS 10400- Part 

Q. Part Q: Non-waterborne means of sanitary disposal refers to all the parts of the system that 

could be used from VIP toilets (Ventilated improved pit toilets). The construction guidelines are 

specific as to size and location and must minimise odours and the attraction of flies 

For this Contract the following standardised specification sections of the SANS 1200 series shall 

form part of the Contract Document (although not issued or bound in with the Tender Document). 

SANS 1200 Series Title 

A General (Small Works) 

AB Engineer’s Office 

DA Earthworks (Small Works) 

GF Precast Concrete 

 GENERAL 

C3.2.2.1 Site Establishment 

The Contractor should take note of the following requirements with regard to site establishment: 

1) Water Supply- Water is available from the existing water network and the contractor is to 

arrange with ORTDM for a connection point. The Contractor will be responsible for the 

costs of the connection as well as the use of water for construction purposes. The 

Contractor’s attention is drawn to the fact that the potable water supply is erratic in this 

area. Under no circumstances may potable water be used for construction unless written 

permission is granted by the Client. 

2) Power Supply - Electricity is available from the existing network in Mhlontlo LM and the 

Contractor is to arrange with the Local Authority for a connection. The Contractor will be 

responsible for the costs of electricity consumed as well as the connection costs. 

3) Camp Site - The Employer together with the community shall point out the position of the 

Contractor camp to the Contractor during the site handover meeting. The Contractor may 

assume that the site camp will be within Site, however, due to the extent of the Site, some 

work areas may be 2-5km away from the camp site. The contractor should make 

allowance in his/her pricing for extensive travelling as only one camp site will be allowed 

and paid for.  

4) Sanitary Facilities - The Contractor is to provide the necessary sanitary facilities at the site 

camp, all of which will be governed by the Employer’s OHS requirements. The Contractor 

shall pay all sanitary fees and charges due. 

5) Temporary Office - The Contractor is not required to provide any specific office space for 

the Client, but the Contractor’s offices shall have adequate space and facilities for the 

Engineer and for the holding of site meetings, and for the Client to perform administrative 

functions. Neither housing nor shelters will be provided for the contractor’s employees, 

and the Contractor shall make his own arrangements to house his employees and 

transport them to the Site. 
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6) Name-board - One name board shall be provided in positions as ordered by the Client 

and/or the Engineer. The Client will provide the lettering required once the tender is 

awarded. 

7) Housekeeping, Stacking, Storage and Demarcation –  

a. Prior to receiving and storing the material, the Contractor should identify and notify all the 

areas he intends to stack and store materials to the Employer’s Agent Representative and 

Employer’s Agent for health and safety for acceptance about the suitability of the identified 

areas. Once the areas are accepted, the Contractor shall temporarily demarcate these 

areas appropriately, restricting unauthorised access. The temporary demarcation shall be 

in the form of fencing, access control and hazard tape (Red and White or Yellow and 

Black). The Contractor should then request approval by the Employer’s Agent 

Representative and Employer’s Agent for health and safety. Materials may only be stored 

in areas which have been approved/accepted by the Employer’s Agent Representative 

and Employer’s Agent for health and safety.  

Failure to comply with the above, shall be construed a substantial breach of the health 

and safety requirements and the Employer may terminate the Contract in terms of clause 

9.2.1 of the conditions.   

NOTE: Where hazards exist, and entry must be specifically excluded for safety or 

health reasons, a robust and substantial barrier of timber, rope or other material 

must be used in conjunction with barrier tape to prevent entry to unauthorised 

persons. Hazard tape in any form must not be used in isolation.  

b. The Contractor shall identify specific locations for waste management (e.g. sorting area 

locations, bin locations, waste material stockpile locations) will be established on site. The 

Contractor shall remove and dispose of all waste materials from Site at regular intervals 

to ensure that these locations do not exceed the threshold set out by the Employer’s 

Agent. Regular collection of waste will ensure air emissions are at a satisfactory level. 

Inappropriate waste and wastewater management systems will be regularly inspected and 

audited as part of the monthly independent OHS audit. The Contractor shall adhere to the 

following: 

i. The site shall be cleaned of any litter 

ii. Toilets shall be serviced weekly or at an appropriate frequency 

iii. Incompatible wastes shall not be mixed. 

C3.2.2.2 Plant and Materials  

1) All materials shall comply with the requirements of the South African National Standards 

and shall bear the official standardization mark. Where SANS does not exist for a certain 

material, or a material does not bear the official standardization mark, the materials must 

be approved by the Engineers before utilised on site. 

C3.2.2.3 Construction Equipment 

1) All equipment on site shall be in a good working order and is to be in such a condition that 

it can achieve production rates which are typical of the industry standards. Should any 

equipment, in the opinion of the Engineer, be substandard or breaks down frequently to 

such an extent that it affects the progress on the project, the Engineer may instruct the 

Contractor to replace such equipment. 



PROJECT NO.: MIS 439 833: Construction of Mhlontlo Ward 23 Sanitation     MIG Programme 

 

 

T2.2.136 

C3.2.2.4 Existing Services 

1) The Contractor shall so carry out all his operations as not to encroach on, or interfere with, 

trespass on, or damage adjoining lands, building properties, roads, structures, places and 

things in the vicinity of the Works, and he shall free and relieve the Employer of any liability 

that may be incurred in consequence of his failure to do so. 

2) The services existing on the site will be either shown on the drawings or pointed out on 

site by the Engineer and or the Municipality. No excavation work will commence unless a 

representative of the Municipality and/or the Engineer have been requested to point out 

existing services in the area under construction.  Written confirmation of services that have 

been pointed out by the Municipality is to be obtained by the Contractor. 

3) All existing services on the site may not be shown on the drawings or be visible on the 

site.  The Engineer may order excavation by hand to search for and expose services. An 

item has been included in the Schedule of Quantities to cover the cost of such work if so, 

ordered by the Engineer. Where a service is damaged because of the Contractors 

negligence he shall be liable for the cost involved in the repair of the services and any 

other consequent cost that may arise due to the interruption of the damaged services. 

4) Only approved methods of temporary backfilling shall be used on site.  

5) No excavation is to take place until a representative from the Municipality has been 

contacted and he has pointed out the existing services to the Contractor and confirmed it 

in writing.  The same shall apply to all Telkom services in the area. 

 EARTHWORKS 

C3.2.3.1  Excavations 

All open excavations/pits on site shall be adequately demarcated and protected. These pits shall 

not be left open without supervision. The Contractor shall ensure that no open holes/pits should 

be open for longer than 48 hours, if necessary, the excavated hole/pit shall be backfilled 

temporarily with approved material until the pit lining and slab are installed. The Contractor shall 

submit a method statement for temporality backfilling open holes/pits to the Employer’s Agent for 

approval prior to use. The Contractor will be responsible for the costs of temporarily backfilling 

and excavating the holes.  

The Contractor shall not have more than thirty open pits at a time. 

Failure to comply with the above, shall be construed a substantial breach of the health and safety 

requirements and the Employer may terminate the Contract in terms of clause 9.2.1 of the 

conditions.   

C3.2.3.2 Quality Control 

This section covers the general responsibilities of the Contractor for ensuring that the quality of 

workmanship and materials provided under the Contract comply with the requirements of the 

Contract. It also describes the Employer’s Agent's responsibilities and authority regarding 

acceptance control and lays down general principles in dealing with substandard work and 

remedial measures. 
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 EMPLOYER’S AGENT’S RESPONSIBILITIES 

In respect of quality control, the Employer’s Agent's responsibilities are to observe and inspect 

the quality of work and workmanship produced under this Contract. This shall not be deemed to 

imply that the Employer’s Agent will necessarily be able to inspect each and every aspect of each 

item of work produced or to observe every action or method of operation employed in constructing 

the Works.  

Acceptance of any item of work will therefore not necessarily mean that the Employer’s Agent 

has inspected and approved all aspects of work accepted, and any faults or defects discovered 

after acceptance shall be rectified by the Contractor if the Employer’s Agent so requires and at 

the Contractor's own cost. Any reliance therefore placed by the Contractor on the acceptance 

given by the Employer’s Agent shall be at his own risk. 

 CONTRACTOR’S RESPONSIBILITIES’ 

The responsibility for producing work and workmanship and for supplying materials conforming 

in all respects to the specified requirements shall be that of the Contractor. For this purpose, the 

Contractor shall employ the necessary supervision, inspection, testing and other facilities as may 

be necessary to ensure compliance with the requirements of this specification. Where necessary, 

any process of the manufacture of precast materials used in the Works shall be controlled by a 

method of process control. Any work or materials not conforming to the specifications shall be 

removed and replaced with work or materials conforming to the specifications or, subject to the 

Engineer's approval, be improved by such remedial measures as the Engineer may approve so 

that they will conform to the Specifications. 

The Contractor shall from time to time submit items of work which have been completed to the 

Employer’s Agent for approval. Before submitting such work, he shall conduct such tests and 

inspections as may be necessary to establish conformance with the requirements specified and 

shall submit the results of such tests and inspections together with his application for approval. 

The Contractor shall be responsible for ensuring that all work is eventually submitted to and 

approved by the Employer’s Agent. Materials used in the construction of the Works shall be 

systematically inspected and, where applicable, tested by the Contractor to ensure compliance 

with the specified requirements. Copies of the results of such tests or inspections shall be 

furnished to the Employer’s Agent as soon as they become available. 

 PROCESS CONTROL 

The Contractor shall develop and implement processes and procedures which efficiently and 

effectively monitor, verify, and document the quality of Works deliverables.  

The Employer reserves the right to appoint resident quality inspectors that can be based at the 

contractor’s premises and on-site where the work is being performed. The Contractor is expected 

to provide workspace at no cost to the Employer, for the inspector as required. 
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PART C3.3 EMPLOYER’S AND THE CONTRACTOR’S DESIGN 

 ENGINEERING 

Description Responsibility 

Concept, feasibility and overall process Client 

Basic Engineering and detail layouts to tender stage Client 

Final Design of brick pit lining  Client  

Final Design of precast pit lining  Contractor 

Final Design of superstructure Contractor 

Preparation of tender documentation & adverts Consultant 

Appointment of sub-contractors Contractor 

Supervision Consultant 

Preparation of happy letters Consultant, ISD & Contractor 

Completion certificate Contractor, ISD & Client  

Within 14 days of signing the Commencement Date, the Contractor shall submit his design 

package for acceptance. Each Design Package shall be required to contain at least the 

documents and information specified below: 

1) detailed drawings of the proposed VIP Toilet. 

2) Professional Indemnity Insurance of Structural Engineer. 

3) ECSA registration of Structural Engineer; and 

4) ISO 9001 Certificate or similar for manufacture and supply of concrete toilets 

The VIP toilet designs to be submitted by the Contractor/s shall be lightweight, easy to construct, 

made from lightweight glass fibre reinforced cement (GRC) panels or a similar precast concrete 

product that is impervious to corrosion and rot. Additionally, the designs shall comply with the 

minimum technical requirements for the precast toilet units as summarised below: 

1) The pit may be square or round 

2) The cover slab should be made of 50MPA precast concrete 

3) Double pit precast concrete lining with a minimum effective storage volume of 4m3, prolongs 

the life span of the pit, by rotating the pedestal from one pit to the other 

4) The pit design should allow for emptying and disposal either manually or by vacuum 

5) The precast concrete cover slab shall be 100mm above NGL with a minimum load capacity 

of @ 5,0 kN/m2. (500 kg/m2). 

6) The pedestal should be commercially fabricated with ceramic, polyethene, glass-reinforced 

plastic (GRP) or PVC 

7) The vent pipe should be manufactured from a uPVC pipe and extend at least 500mm above 

the height of the structure. 

8) The flyscreen should be resistant to damage from UV light, rainwater and the gases 

emanating from the pit. 

9) The design of the superstructure should ensure privacy, comfort, and protection against the 

weather.  
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10) A toilet seat should be installed. The minimum internal dimensions of an oval seat are 310mm 

and 250mm, and for a round seat, the diameter is 250mm. The opening in the seat should be 

smaller than the opening in the pedestal with an overlap of at least 10 mm at the front-end 

side and at least 70 mm at the back. 

11) The surfaces of the toilet seat and lid should be smooth and free of obstructions 

12) The door shall be a galvanized door with two spring-loaded hinges and must come with a 5-

year guarantee against wind damage 

13) The 10-litre hand wash facility with a basin. 

14) To minimise the risk of contaminating groundwater sources, the guidelines provided in the 

DWAF Ground Water Protocol must be followed. 

The minimum recommended dimensions of the VIP toilet are listed in the table below: 

Component Recommended Minimum Dimensions 

Pit Double Pit - minimum effective storage volume of  4m3  

 freeboard is  0.5m 

Collar minimum depth is  500mm 

 the projection above ground level  75mm 

 slab support width  75mm 

Slab minimum thickness 75mm 

 overlap on collar 75mm 

Pedestal height from floor 350-450mm 

Superstructure Internal height at the back: 1.8m 

 Internal height at the front: 2.0m 

 Internal width 1.1m 

 Internal length, door opening outwards: 1.2m 

 Distance between pedestal and door 0.6m 

Door Height 1.5m 

 Width 0,7m 

Vent Pipe Diameter 110mm 

 Extending above roof 500mm 

Flyscreen Openings 1mm  

The Employer, shall evaluate each Design Package and, where necessary, give directions to the 

Contractor submitting the Design Package to adjust the contents thereof until the Employer 

approves such Design Package as being fully compliant with the design requirements 

Once the Employer has approved a Contractor's Design Package, that Contractor shall, unless 

otherwise agreed by the Employer, be required to undertake the Works in compliance with their 

approved Design Package.  For the avoidance of doubt, the Employer’s Agent shall not issue an 

instruction to commence with the Works until such a time that the Design Package has been 

unconditionally approved by the Employer.    
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PART C3.4 EMPLOYER'S CPG COMMITMENTS 

C3.4.1 LABOUR  

It is a specific goal of this project that the labour component where possible be maximised where 

it is economically feasible, and that the use of this labour goes hand in hand with training of the 

labour force. The project is thus process and product orientated, and it is expected that the 

contractor will pursue these goals in the execution of the project. 

C3.4.1.1 Targeted Labour 

Unskilled and semi-skilled labour required for the execution of all labor-intensive works shall be 

engaged strictly in accordance with prevailing legislation and SANS 1914-5, Participation of 

Targeted Labour. 

The Contractor shall, through all available community structures, inform the local community of 

the labor-intensive works and the employment opportunities presented thereby. Preference must 

be given to people with previous practical experience in construction and/or who come from 

households: 

a)  where the head of the household has less than a primary school education; 

b)  that have less than one full time person earning an income; 

c)  where subsistence agriculture is the source of income. 

d)  those who are not in receipt of any social security pension income 

The Contractor shall endeavor to ensure that the expenditure on the employment of temporary 

workers is in the following proportions: 

a) 40% women; 

b) 20% youth who are between the ages of 18 and 35; and 

c) 2% on persons with disabilities. 

C3.4.1.2 Pay Rate 

The rate of pay set for the SPWP is R 230.00 per task or per day (Minimum). 

C3.4.1.3 Tasks 

The Contractor in consultation with the Community representatives must recommend task rates 

to be used on the Project for approval by the O. R. Tambo District Municipality. 

Tasks established by the contractor must be such that: 

1)  the average worker completes 5 tasks per week in 40 hours or less; and 

2)  the weakest worker completes 5 tasks per week in 55 hours or less. 

The contractor must revise the time taken to complete a task whenever it is established that the 

time taken to complete a weekly task is not within the requirements of stated above.  

C3.4.1.4  Specific provisions pertaining to SANS 1914-5 

1) Definitions targeted labour - Unemployed persons who are employed as local labour on 

the project. 
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2) Contract participation goals - There is no specified contract participation goal for the 

contract. The contract participation goal shall be measured in the performance of the 

contract to enable the employment provided to targeted labour to be quantified. 

 The wages and allowances used to calculate the contract participation goal shall, with 

respect to both time-rated and task rated workers, comprise all wages paid, and any 

training allowance paid in respect of agreed training programmes. 

3) Terms and conditions for the engagement of targeted labour - Further to the provisions of 

clause 3.3.2 of SANS 1914-5, written contracts shall be entered into with targeted labour. 

4) Variations to SANS 1914-5 - The definition for net amount shall be amended as follows: 

 Financial value of the contract upon completion, exclusive of any value added tax or 

sales tax which the law requires the employer to pay the contractor. 

5) Training of targeted labour -  The contractor shall provide all the necessary on-the-job 

training to targeted labour to enable such labour to master the basic work techniques 

required to undertake the work in accordance with the requirements of the contract in a 

manner that does not compromise worker health and safety. 

The cost of the formal training of targeted labour, including that associated with the 

transporting and accommodation of such workers, will be funded by the local office of the 

Department of Labour. The contractor must access this training by informing the relevant 

regional office of the Department of Labour in writing, within 14 days of being awarded the 

contract, of the likely number of persons that will undergo training and when such training 

is required. The Employer must be furnished with a copy of this request. 
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C5    SITE INFORMATION 

In Contract Data, reference has been made to this section of the contract for the location of Site 

Information. 

PART C4.1 GENERAL DESCRIPTION 

The Site is situated in rural areas of O. R. Tambo District Municipality, Specifically 

within the geographical boundaries Mhlontlo Ward 23. 

 Belekence Village  Ndakeni Village  Mbentsa Village 

 Kimbili Village  Ntsikhwe Village  Mmangweni Village 

 Nozityana Village  Siqikini Village  Madiba Village 

 Mbidlana Village  Ncitshweni Village  Bantini Village 

 Cokomfeni Village  Bajodina Village  

 Balasi Village  Magqubeni Village  

PART C4.2 EXISTING BUILDINGS, STRUCTURES, AND PLANT & MACHINERY ON THE SITE 

There are existing buildings in the erven in which the Contractor is expected to install the 

toilets. Therefore, the Contractor shall exercise due skill and care to ensure that they have 

permission to access the erven and to protect the existing buildings and structures from 

any damage.  

PART C4.3 SUBSOIL INFORMATION 

The Contractor may encounter all subsoil conditions from soft soil to hard rock at depths of 

less than 1m. The pricing is assumed to make allowance for all subsoil types and the 

Employer’s Agent shall accept no additional compensation in this regard. 

PART C4.4 TOPOGRAPHY 

The topography of the Works Areas varies between flat and mountainous, wherein some 

instance the beneficiary households are not accessible by vehicle. The pricing is assumed 

to make allowance for all topographical types and the Project Manager shall accept no 

additional compensation in this regard. 
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C6    DRAWINGS 
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