MTHATHA CENTRAL CORRIDOR REGIONAL BULK WATER SUPPLY – PHASE 1 - CONSTRUCTION OF BULK GRAVITY MAIN FROM LINDILE TO KWATSHATSHU

CONTRACT – 3

PROJECT NUMBER: MIS 535 774 C

ADDENDUM NO. 1

1. This Addendum shall form part of the contract.

Tenderers shall affix the additional and superseded pages attached to this document at the relevant sections in the tender document and insert this addendum behind Section Form 2.3.1 'Record of Addenda to Tender Documents', Page T 2.3.3. Tenderers shall also record receipt of this addendum, sign and return to the O.R Tambo District Municipality.

2. Additions and/or Amendments to the following portions;

PART C2 – SECTION C2.2 – SCHEDULE OF QUANTITIES, Page 5.1 and 8.2:

Part C2, the following item, in the respective schedule, has been amended to clarify the measurement unit and quantity of item 5.6.1, removing item 8.2 and correcting drawing number on item 9.1.1 on the Bill of Quantities:

PART C5 – TENDER DRAWINGS:

Part C5, The following tender drawing no. P2023-11-414 has been amended and tender drawing no. P2023-11-422 has been added.

| PART C2 | DESCRIPTION OF AMENDMENT |
|-------------------------------------|---|
| 1.Form C2.2, Section 5, Item 5.6.1 | Is the changed measurement unit of item 5.6.1 from "Sum" to "Prov. Sum" |
| 2. Form C2.2, Section 8, Item 8.2 | Is the removing of item 8.2 |
| 3. Form C2.2, Section 9, Item 9.1.1 | Is the changed Description of item 9.1.1 from "Supply all material and labour to construct booster pump |

| | station complete in accordance with drawing P2023-23- 409 and as directed by the Engineer. The tendered rate shall be inclusive of all earthworks and relevant tests required" to "Supply all material and labour to construct booster pump station complete in accordance with drawing P2023-11-414 and as directed by the Engineer. The tendered rate shall be inclusive of all earthworks and relevant tests required. All materials and workmanship to conform to specifications. |
|-----------------|---|
| PART C5 | DESCRIPTION OF AMENDMENT |
| Tender Drawings | Drawing No. P2023-11-414 has been amended |
| | Drawing No. P2023-11-422 has been added. |

Add and Replace additional plus superseded pages in the relevant sections of the tender document, with the new and corrected (amended) pages as depicted above.

3. Confirmation of Receipt of Addendum

Tenderers are requested to confirm receipt of this addendum by completing the relevant information indicated below and returning a scanned copy, via email, to <u>sakhiwoh@ortambodm.gov.za</u> and <u>nkosiyabon@ortambodm.gov.za</u>

Name of tendering entity:

Contact Person:

Telephone No.:

Date:

Signature of Authorised Representative:

END OF SECTION

ADDENDUM No. 1 to TENDER DOCUMENT

PART C2 – SECTION C2.2 – SCHEDULE OF QUANTITIES:

PART C5 – TENDER DRAWINGS