LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDINGS - PHASE 2 CONTRACT NUMBER: MIS 543 028 N

PAYMENT
ITEM | CErers DESCRIPTION UNIT QUANTITY RATE AMOUNT
SANS _
12004 |SCHEDULE 1: PRELIMINARY AND GENERAL

8,3 FIXED-CHARGE AND VALUE-RELATED ITEMS
11 8.3.1 Contractual Requirements Sum 1

8.3.2 Establish facilities on the Site

1,2 8.3.2.3 |Eacilities for Engineer:
1.2.1 PSAB 3.2 |[(a) Furnished offices (1 No.) Sum 1
1.2.2 (b) Telephone Sum 1
1.2.3 (c) Nameboard (1 No.) Sum 1
1.24 (d) Provision of survey equipment Sum 1
1.25 (e) Engineers Equipment Sum 1
Supy a Do f S Ca B 04 (=) | gy |1 | = 7soomngo | R 7socons
1.2.7 Overheads, charges & profit on above provisional sum % R 750 000,00

13 Eacilities for C_ontractor for duration of construction except

where otherwise stated

1.3.1 (a) Offices, workshops and storage sheds Sum 1
1.3.2 (b) Ablution and latrine facilities Sum 1
1.3.3 (c) Laboratories Sum 1
134 (d) Living Accomodation Sum 1
135 (e) Tools and equipment Sum 1
1.3.6 (f) Water supplies, electric power and communications Sum 1
137 (9) Refuse bins at the site camp Sum 1
1.3.8 (h) Dealing with water (Subclause 5.5) Sum 1
1.3.9 (i) Access (see 5.8) Sum 1
1.3.10 () Plant Sum 1

14 8.3.3 Other Fixed-Charge Obligations Sum 1

15 8.3.4 Removal of Engineer's and Contractor's site establishment sum 1

on completion

Compliance with Occupational Health & Safety. The sum
1,6 PSA 8.4.6 |[shall cover the fixed cost associated with the Contractor's Sum 1
Health & Safety Obligations

17 ZSlHZS(S:R g;;ipl)aprf\atri]on of the Contractor's site specific Health and sum 1
SO0
i) Principal Contractor's initial obligations in respect of the
18 CR 7(1)(b) |Occupational Health and Safety Act and Construction Sum 1
Regulations
19 CR 7(1)(g) |iii) Cost of medical certificates and medical surveillance
1.9.1 |PSHSS 7.2 |[(a) Initial (baseline) medical examinations No 20
1.9.2 (b) Exit medical examinations No 20
1.9.3 iv) Allowance for Health and Safety Officer Sum 1

TOTAL CARRIED FORWARD
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LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDINGS - PHASE 2

CONTRACT NUMBER: MIS 543 028 N

PAYMENT
ITEM REFERS DESCRIPTION UNIT QUANTITY RATE AMOUNT
BROUGHT FORWARD
110 GSR 2; v) Provision of EPWP Branded SABS Personal Protective
’ PSHSS 7.7 |Equipment
1.10.1 (a) Hard Hats No 20
1.10.2 (b) Reflective vests No 20
1.10.3 (c) Protective foot wear Pair 20
1.10.4 (d) Dust masks FFP2 No 20
1.10.5 (e) Gloves Pair 20
Compliance with Environmental Management Obligations.
1,11 PSA 8.4.7 |The sum shall cover the fixed cost associated with the Sum 1
Contractor's Environmental Management Obligations
1,12 Compliance with As-Built Requirements Sum 1
8,4 SCHEDULED TIME-RELATED ITEMS
1,13 8.4.1 Contractual Requirements Sum 1
Operation and Maintenance of Facilities on Site, for Duration
8.4.2 . . .
of Construction, except where otherwise stated for engineer
1,14 8.4.2.1 Facilities for the Engineer:
1141 (a) Furnished Office Sum 1
1.14.2 (c) Nameboard (1 No.) Sum 1
1,15 8.4.2.2 Facilities for Contractor:
1.15.1 (a) Offices, workshops and storage sheds Sum 1
1.15.2 PS 7.2 (b) Ablution and latrine facilities Sum 1
1.15.3 PS 7.6 (c) Living Accomodation Sum 1
1.15.4 (d) Tools and equipment Sum 1
1.15.5 PS7.1 (e) Water supplies, electric power and communications Sum 1
1.15.6 (f) Dealing with water (Subclause 5.5) Sum 1
1.15.7 (g) Access (see 5.8) Sum 1
1.15.8 (h) Plant Sum 1
1,16 8.4.3 Supervision for the Duration of Construction Sum 1
1,17 8.4.5 Other Time-Related Obligations: Sum 1
Compliance with Occupational Health & Safety. The sum
1,18 PD shall cover the fixed cost associated with the Contractor's Sum 1
Health & Safety Obligations
Compliance with Environmental Management Obligations.
1,19 PE The sum shall cover the fixed cost associated with the Sum 1

Contractor's Environmental Management Obligations

TOTAL CARRIED FORWARD
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LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDINGS - PHASE 2

CONTRACT NUMBER: MIS 543 028 N

PAYMENT
ITEM REFERS DESCRIPTION UNIT QUANTITY RATE AMOUNT
BROUGHT FORWARD
1,20 PSA 8.4.6.2 |Security Services Costs Month 11
1,21 8.3.7 Compliance with As-Built Requirements Sum 1
External full-time SACPCMP registered Construction Health
1,22 and Safety Officer supervision for the duration of the contract Prov. Sum ! 176 000,00 176 000,00
1,23 Overheads, charges & profit on above provisional sum % R176 000,00
1,24 AIIowgnce for Social Facilitation (ISD) services for the Prov. Sum 1 275 000,00 275 000,00
duration of the contract
1,25 Overheads, charges & profit on above provisional sum % R275 000,00
1,26 Allowance for ECO for the duration of the contract Prov. Sum 1 220 000,00 220 000,00
1,27 Overheads, charges & profit on above provisional sum % R220 000,00
1,28 Sums stated provisionally by Engineer:
1281 PS12 Employment of CLO for the duration of the Contract (R8500 Prov. Sum 1 99 000,00 99 000,00
pm plus R500 pm cellphone allowance)
1.28.2 Overheads, charges & profit on above provisional sum % R99 000,00
Reimbursement of Project Steering Committee Members for
1.28.3 attendance of meetings to the value of R500.00 per member | Prov. Sum 1 27 500,00 27 500,00
per meeting. (5 PSC Members)
1.28.4 Overheads, charges & profit on above provisional sum % R27 500,00
1285 Allow for (_:|V|I Engineering, Environmental and Health & Prov. Sum 1 313 500,00 313 500,00
Safety trainee student or Young Graduates
1.28.6 Overheads, charges & profit on above provisional sum % R313 500,00
1.28.7 Telephone for Employers Agent & Assistant Prov. Sum 1 20 000,00 20 000,00
1.28.8 Overheads, charges & profit on above provisional sum % R20 000,00
128.9 Allow fOI"AddItIOI’]al Construction Monitoring - Level 3 for the Prov. Sum 1 385 000,00 385 000,00
full duration of the contract
1.28.10 Overheads, charges & profit on above provisional sum % R385 000,00
Allow for the provision of the Engineer's Bakkie for the
1.28.11 duration of the Contract. The amount allowed for is inclusive | Prov. Sum 1 135 000,00 135 000,00
of fuel
1.28.12 Overheads, charges & profit on above provisional sum % R135 000,00
Employer's Agent cost for Environmental Management Plan,
1.28.13 Method Statement and Contractor Training Prov. Sum ! 80 000,00 80 000,00
1.28.14 Overheads, charges & profit on above provisional sum % R80 000,00
Allow provisional sum for the specialised testing of the works,
1.28.15 either material or completed works as instructed by the Prov. Sum 1 30 000,00 30 000,00
Employers Agent
1.28.16 Overheads, charges & profit on above provisional sum % R30 000,00
12817 Allow prowsmnal sum for the accredited training of selected Prov. Sum 1 120 000,00 120 000,00
potential local labourers
1.28.18 Overheads, charges & profit on above provisional sum % R120 000,00

TOTAL CARRIED FORWARD
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LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDINGS - PHASE 2

CONTRACT NUMBER: MIS 543 028 N

PAYMENT
ITEM REFERS DESCRIPTION UNIT QUANTITY RATE AMOUNT
BROUGHT FORWARD
12819 Allow prowsmngl sum for the non-accredited training of Prov. Sum 1 R 50 000,00 | R 50 000,00
selected potential local labourers
1.28.20 Overheads, charges & profit on above provisional sum % R50 000,00
8,7 Dayworks (Provisional)

1,29 PSA8-5 |a) Labour

1.29.1 i) Foreman hrs 50

1.29.2 i) Skilled hrs 50

1.29.3 iii) Semi-skilled hrs 50

1.29.4 iv) Unskilled hrs 50

1,30 b) Plant

1.30.1 i) 6m?3 Tip Truck hrs 50

1.30.2 i) 10ms3 Tip Truck hrs 50

1.30.3 iii) Tractor-Loader-Backhoe hrs 30

1.30.4 iv) Compactors (Wacker or similar approved) hrs 30

1,31 ¢) Materials

1.31.1 i) Allow for net cost of goods or materials actually used Prov. Sum 1 R 50 000,00 | R 50 000,00
1.31.2 i) Overheads, charges & profit on above provisional sum % R50 000,00

1,32 Temporary Works

1.32.1 (a) Verification and protection of existing services Sum 1

TOTAL OF SCHEDULE 1 CARRIED FORWARD TO SUMMARY
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LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDINGS - PHASE 2 CONTRACT NUMBER: MIS 543 028 N

PAYMENT
ITEM REFERS DESCRIPTION UNIT QUANTITY RATE AMOUNT
SANS
1200 C SCHEDULE 2: SITE CLEARANCE
2,1 Clear Site
211 8.2.1 Clear and grub for pipeline routes up to a width of 2m. m 38172,3
2.1.2 8.2.2 Remove and grub large trees and tree stumps of girth:
2.1.3 a) Over 1.0m and up to 2.0m No. 3
214 PSC1 Remoye topsql m GOOmm wide strip to depth of 150mm, me 34355
stockpile, maintain and reinstate.
8.2.5 Take down existing fences:
2,2 PSC3 Remove and/or secure existing fences that intersect a trench
221 Diamond mesh fencing up to 2m high m Rate Only
2,3 PSC3 Remove and secure existing fences that adjoin a trench
2.3.1 Diamond mesh fencing up to 2m high m 150
Remove existing gravel layer works to stockpile and maintain
2,4 PSC 8.2.13 - -
(for use as selected layers) as instructed by the Engineer.
2.4.1 Gravel layer works to District Roads. m3 126
2.4.2 Fill material m3 80
2,5 MISCELLANEOUS
Diversion berm, to detail, across road inclusive of imported
251 ) - m3 6
gravel, compaction and shaping
259 Ungrouted stone pitching, to detail, to from shallow ditch m2 12

drain at berm outlet

Construct concrete V-drain, to detail, inclusive of excavation
253 . m2 15
and re-inforcement

2,6 Dealing with Water in River & Stream Crossings
26.1 Dealing with water at river crossings No 0 Rate Only
2.6.2 Dealing with water at stream crossings No 2

TOTAL OF SCHEDULE 2 CARRIED FORWARD TO SUMMARY
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LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDINGS - PHASE 2 CONTRACT NUMBER: MIS 543 028 N

PAYMENT
ITEM REFERS DESCRIPTION UNIT QUANTITY RATE AMOUNT
SABS SCHEDULE 3: EARTHWORKS (PIPE TRENCHES)
1200 DB '
Excavation (Provisional)
Excavate in all materials for trenches backfill, compact, and
31 8.3.2(a) dispose of surplus/unsuitable material, for pipes up to
! - 400mm dia for total trench depth: (ref. PSDB1, PSDB2,
PSDB3 and PSDB5)
3.11 0.0mtol5m m3 26833,2
3.1.2 1.5mto3.5m m3 52,9
Extra over items C.1.1 for excavation (provisional) in: (ref.
3,2 8.3.2(b) PSDB3)
3.2.1 Hard Rock Material m3 560,00
3.2.2 Boulder excavation, class A m3 Rate Only

Excavate unsuitable material from bottom of trench, incl.
3.2.3 8.3.2(c) |backfill compact and dispose of surplus material within m3 927,43
freehaul distance of 1 km (Ref PSDB4)

3,3 8.3.3 Excavation ancillaries
Make up deficiency in backfill material, by importation from

3
331 833100 borrow pit selected by Contractor m 1605,2
34 8.3.3.3 |Compaction in road reserves (ref. PSDB 3.5)
Compact with material from commercial source to 95% Mod 3
34.1 AASHTO m 850
3.4.2 PSDB1 |Backfilling trenches using 13mm washed stone m3 Rate Only
343 8.3.3.4 Extra—over_ Items 8.3.3.1 (c) for overhaul, in excess of me km 8026
freehaul distance of 1 km
8.35 Existing Services that Intersect or Adjoin a Pipe Trench
3,5 (a) Services that intersect a trench a pipe trench
351 i) ESKOM cables No. 12
3.5.2 iif) Watermains up to 300mm dia No. 12
3.5.3 (b) Services that adjoin a trench a pipe trench
354 i) ESKOM cables m 15
355 iil) Watermains up to 300mm dia m 8

TOTAL OF SCHEDULE 3 CARRIED FORWARD TO SUMMARY
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LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDINGS - PHASE 2 CONTRACT NUMBER: MIS 543 028 N

PAYMENT
ITEM REFERS DESCRIPTION UNIT QUANTITY RATE AMOUNT

Slpél(a)(?L SCHEDULE 4: MEDIUM-PRESSURE PIPELINES
Supply, bed, lay, disinfect, join and test potable water
pipelines on flexible bedding, complete with couplings. All
4,1 8.2.1 works inclusive in the rate, except where specific items are
provided. All activites in accordance with project
specifications:

HDPE Pipes

4.1.1 50mm dia. HDPE Class PN 10 m 16 285,3

4.1.2 63mm dia. HDPE Class PN 10 m 1495,0

4.1.3 75mm dia. HDPE Class PN 10 m 7 068,0
90mm dia. HDPE Class PN 12.5 m 1777,0
110mm dia. HDPE Class PN 12.5 m 1979,0
110mm dia. HDPE Class PN 16 m 264,0
PVC-U Pipes

4.1.4 90mm dia. uPVC Class 9 m 2223,0

415 110mm dia. uPVC Class 9 m 1235,0
160mm dia. uPVC Class 9 m 5219,0
200mm dia. uPVC Class 9 m 627,0

4,3 8.2.2 Anchor/thrust blocks and pedestals

43.1 a) Concrete (15MPa/19) m® 32

4,4 Marker Posts

Supply, paint and install precast concrete marker post as
4.4.1 directed by the Engineer. Work to be executed by a No 78
nominated SMME sub contractor

Supply and install standpipe complete including HDPE
saddle, 32mm HDPE pipe (20m), tap and galvanised riser
45 pipe, concrete work including shuttering, elbows, nipples, etc, No 105
as per standard drawings. Work to be executed by a
nominated SMME sub contractor

Install Aqua Flow limiters where instructed by the Engineer
4,6 complete as per detailed drawings. Work to be executed by a No 14
nominated SMME sub contractor

4,7 Connect into existing reservoir/s and make good. Prov Sum 3

TOTAL OF SCHEDULE 4 CARRIED FORWARD TO SUMMARY
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LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDINGS - PHASE 2 CONTRACT NUMBER: MIS 543 028 N

PAYMENT
ITEM REFERS DESCRIPTION UNIT QUANTITY RATE AMOUNT

SANS
1200 L
8.2.2 PSL

8.2.4 PSL
8.2.5

SCHEDULE 5: PIPE FITTINGS AND SPECIALS

Extra-over 8.2.1 for the Supplying, Laying and Bedding of
Specials complete with Couplings as follows:

8.2.4 PSL |Supply, lay, joint and bed including cutting pipes where
8.2.6 required for the following:

51 uPVC Pipe Bends (Class 16)

5.1.1 90mm dia. x 11.25° bends. No. 13
5.1.2 90mm dia. x 22.5° bends. No. 13
5.1.3 90mm dia. x 45° bends. No. 4
5.1.4 90mm dia. x 90° bends. No. 6
5.15 110mm dia. x 11.25° bends. No. 8
5.1.6 110mm dia. x 22.5° bends. No. 5
517 110mm dia. x 45° bends. No. 7
5.1.8 110mm dia. x 90° bends. No. 4
5.1.9 160mm dia. x 11.25° bends. No. 32
5.1.10 160mm dia. x 22.5° bends. No. 19
5.1.11 160mm dia. x 45° bends. No. 13
5.1.12 160mm dia. x 90° bends. No. 2
5.1.13 200mm dia. x 11.25° bends. No. 4
5.1.14 200mm dia. x 22.5° bends. No.

HDPE Reducers

HDPE PE100 reducer with a SDR of 11 and a pressure rating
of 16 bar. The reducers must be suitable for butt welding on

5.2 to PE100 HDPE pipe. All reducers must comply with
SANS/ISO 4427
5.2.1 63mm x 50 mm No. Rate Only
5.2.2 75mm x 50mm No. Rate Only
5.2.3 75mm x 63mm No. 4
524 90mm x 50mm No. 1
5.2.5 90mm x 63mm No. 2
5.2.6 90mm x 75mm No. 7
5.2.7 110mm x 50mm No. 1
5.2.8 110mm x 75mm No. 4
5.2.9 110mm x 90mm No. 1
5.2.10 160mm x 90mm No. 3

TOTAL CARRIED FORWARD

Lukwethu Regional Water Supply c228 CONTRACT 14: RETICULATION IN WARD 28



LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDINGS - PHASE 2 CONTRACT NUMBER: MIS 543 028 N

ITEM PQEEAEESJ DESCRIPTION UNIT QUANTITY RATE AMOUNT
BROUGHT FORWARD
53 uPVC Reducers (Class 16)
5.3.1 90mm x 75mm No. 4
5.3.2 110mm x 90mm No. 3
5.3.3 160mm x 90mm No. 3
5.3.4 160mm x 110mm No. 2
5.3.5 200mm x 160mm No. 3
54 Equal Tees (PN16)
5.4.1 50mm x 50mm No. 7
5.4.2 63mm x 63mm No. 2
5.4.3 75mm x 75mm No. 8
5.4.4 90mm x 90mm No. 3
545 110mm x 110mm No. Rate Only
5.4.6 160mm x 160mm No. 1
54.7 200mm x 200mm No. 1
55 Reducing Tees (PN16)
551 63mm x 50 mm No. 2
5.5.2 75mm x 50mm No. 9
5.5.3 90mm x 63mm No. 2
554 90mm x 75mm No. 4
555 110mm x 63mm No. 1
55.6 110mm x 90mm No. 1
55.7 160mm x 63mm No. 1
55.8 160mm x 90mm No. 2
55.9 200mm x 110mm No. 3
5.5.10 200mm x 160mm No. 3
5,6 Cross
5.6.1 63mm x 50mm No. 1
5.6.2 75mm x 50mm No. 1
5.6.3 110mm x 110mm No. 1
5.6.4 160mm x 160mm No. 1
5.6.5 200mm x 200mm No. 1
TOTAL CARRIED FORWARD
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LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDINGS - PHASE 2 CONTRACT NUMBER: MIS 543 028 N

PAYMENT
ITEM REFERS DESCRIPTION UNIT QUANTITY RATE AMOUNT

BROUGHT FORWARD

57 Concrete Encasing

(a) Pipe protection Concrete cover slab (25 MPa) accross
5.7.1 roadways where indicated by engineer, inclusive of Ref 395 m3 20
mesh

SUNDRY ITEMS

Supply, lay, bed and install concrete pipe sleaves for road
crossings, inclusive of all items (viz. skids etc.) necessary for

5,8 ) :
pipe support through sleave as per drawing No.
ORTDM/STD/10. Class 100D, Spigot and Socket type for:
5.8.1 (i) 250 mm for ND Concrete Sleave for 75 mm ND HDPE pipe m 10
5.8.2 (if) 250 mm for ND Concrete Sleave for 90 mm ND uPVC pipe m 10
583 (iiiy 300 mm for ND Concrete Sleave for 160 mm ND uPVC m 30

pipe

TOTAL OF SCHEDULE 5 CARRIED FORWARD TO SUMMARY
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LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDINGS - PHASE 2 CONTRACT NUMBER: MIS 543 028 N

PAYMENT

ITEM REFERS DESCRIPTION UNIT QUANTITY RATE AMOUNT
SANS .
1200 LB SCHEDULE 6: BEDDING (PIPES)
6,1 821&PS Provision of Bedding from Trench Excavation
LB 3.1
6.1.1 8.2.1(a) |[Selected granular material m3 5569,9
6.1.2 8.2.1 (b) |Selected fill material m3 3944,12
6,2 8.2.2.2 Bedding from Borrow Pits
6.2.1 8.2.2.2 (a) |Selected granular material m3 1712,1
6.2.2 8.2.2.2 (b) |Selected fill material m3 1406,1
6,3 8.2.2.3 |Imported from commercial source (including haul).
6.3.1 8.2.2.3 (a) |Selected granular material m3 513,63
6.3.2 8.2.2.3 (b) |Selected fill material m3 421,83

TOTAL OF SCHEDULE 6 CARRIED FORWARD TO SUMMARY
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LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDINGS - PHASE 2 CONTRACT NUMBER: MIS 543 028 N

PAYMENT
ITEM REFERS DESCRIPTION UNIT QUANTITY RATE AMOUNT

SCHEDULE 7: VALVES AND CHAMBERS

Extra-over 8.2.1 for the supplying, fixing and Bedding of
Valves as indicated below:

8.2.3

Isolation Valves Complete

Supply and install the following flanged Resilient seal Gate
valves complete with valve chamber, PN 12 with non-rising
7,1 PSL 3.13.2 [spindle, Clockwise closing, including all gaskets, bolts, nuts
and washers as per detailed drawings. All valve chambers
will be installed by SMME contractors

7.1.1 75mm No.
7.1.3 100mm No.
7.1.4 150mm No.
7.1.5 200mm No.

N b O 00

Air Valves Complete

Supply and install 50mm PN 12 Air Valve assemblies
complete with valve chamber as per detailed drawings. Rate
is inclusive of valve chamber and all specials required. All
valve chambers will be installed by SMME contractors,

7.2.1 50mm No. 13
7.2.2 80mm No. 2

7,2 8.2.5

Scour Valves Complete

Supply and install PN 12 Scour Valve assemblies complete
with wedge gate valve and valve chamber as per detailed
7,3 8.2.5 drawings. Rate is inclusive of valve chamber, scour pipework
and headwall to scour pipe. All valve chambers will be
installed by SMME contractors

7.3.1 50mm No. 2
7.3.2 80mm No. 12

Check / Non Return Valves Complete

Supply and install Check / Non Return Valve assemblies
complete with preacast chamber as per detailed drawings.
Rate is inclusive of valve chamber and all specials. All valve
chambers will be installed by SMME contractors

7.4 8.2.5

74.1 100mm No. 3

Bulk Water Meter Complete

Supply and install Bulk Water Meter assemblies complete
with protective meter chamber as per detailed drawings.
Note: All valve chambers will be installed by SMME
contractors

7,5 8.2.5

751 80mm No.
752 100mm No.
753 150mm No.
754 200mm No.

.

7,6 Fire Hydrants

(a) Supply and install cast iron fire hydrant, including T-piece
7.6.1 complete as per dwg. 80mm Isolating valve and 100mm x No. 10
80mm dia. reducer measured elsewhere.

TOTAL OF SCHEDULE 7 CARRIED FORWARD TO SUMMARY
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LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDINGS - PHASE 2 CONTRACT NUMBER: MIS 543 028 N

PAYMENT
ITEM REFERS DESCRIPTION UNIT QUANTITY RATE AMOUNT

SCHEDULE 8: STORAGE TANKS

Upper Cezu Elevated Steel Tank
SABS
1200 C |Site Clearance:

Clear and grub elevated tank base area including removing

8.2.1 of existing trees, shrubs, rocks and debris as directed by the m? 50
Engineer
Remove topsoil to nominal depth of 150 mm and 3
. . m 25
stockpile/spoil
Transport material and debris to unspecified sites and dump m3.km 800
SABS
1200 DB L
PSD Bulk Excavations:

Excavate in all materials for structural steel tank stand base,
and stockpile for later use and maintain for backfill and

8.3.2 dispose of the remainder to an approved spoil site (including
shaping to be free-draining and with embankment slopes
shallower than 1:3 and compacting)

a) Over Om up to 2.0m m® 180

b) Over 2m up to 3.5m m® 25

Extra over for:

Intermediate materials m® 56
8.3.4 Imported Geo-fill below floor slab as directed:

Backfill with material from stockpile below ground level and

compact to 95% Mod. AASHTO from excavation to form new m® 350

levels

Import, place and compact in individual layers G5 material to
form Geo-fill below floor slab as directed by the engineer. Fill m3 35
to be placed in layers typically 200 mm thick when loose and

compacted to 97% Modified AASHTO dry density at O.M.C.

Import, place and compact in individual layers G2 material to
form Geo-fill below floor slab as directed by the engineer. Fill 3
to be placed in layers typically 200 mm thick when loose and
compacted to 98% Modified AASHTO dry density at O.M.C.

Finishing:
Topsoil obtained from prescribed stockpile on site in grassed 5 175
areas 100 mm thick m

Grassing with sods including watering, maintaining etc for the
>ing wi including watering, maintaining m2 164 Rate Only
duration of the contract

TOTAL CARRIED FORWARD
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LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDINGS - PHASE 2

CONTRACT NUMBER: MIS 543 028 N

ITEM PQEIEAEEF?ST DESCRIPTION UNIT QUANTITY RATE AMOUNT
BROUGHT FORWARD
SABS
1200GA & |UNREINFORCED CONCRETE
PSG
PSG 7.2.6
15 MPa / 26mm Concrete:
8.4.2 Blinding layer minimum 75 mm thick m® 8
8.4.3 20 MPa / 19mm Concrete:
Mass concrete in encasing inlet, scour and outlet pipes m® 6
8.4.3 PSG
5511 REINFORCED CONCRETE
PSG 7.2.6
30 MPa/ 19mm Concrete:
Concrete base and concrete beams m® 80
Column stubs m® 5
8,2 FORMWORK
Rough Vertical to form:
(b) 2000mm high shutter for sides of concrete stubs m? 135
8.4.4 UNFORMED SURFACE FINISHES
8.4.4 (a) |Wood floated finish (to degree of accuracy II):
Top of concrete base m? 82
8.4.4 (b) |Steel float finish:
Top of concrete stubs m? 5
8.1.2 REINFORCEMENT
Mild steel bars:
(a) 8 mm ton 0,5
(b) 10 mm ton 1
High-tensile steel bars
(a) 12 mm ton 15
(b) 16 mm ton 10
(c) 20 mm ton 6

TOTAL CARRIED FORWARD
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LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDINGS - PHASE 2 CONTRACT NUMBER: MIS 543 028 N

PAYMENT
ITEM REFERS DESCRIPTION UNIT QUANTITY RATE AMOUNT

BROUGHT FORWARD

SABS 1200

HA SUNDRY STEELWORK

Upper Cezu Elevated Steel Tank

Supply, delivery, erection and assembly of a 500 kI bolted
galvanised sectional steel tank on a 5 m high galvanised
structural steel tank support (tower). Rate to include internal
and external ladders, hand rails and access platform.
Lockable access hatch to prevent unauthorised access to the No 1
platform must also be provided. All Hot-dip galvanising to
SANS 121 (ISO 1461).Rate to include water tightness
testing, safety files & structural engineering certificates for the
tank and tank support, etc.

Tafeni A Pump Station Sump

Supply, delivery, erection and assembly of a 100 kI ground
located Steel tank including stand and associated pipework,
Incl Float Control Valve. Rate includes site preparation, base
slab, and finishes.

No 1

TOTAL OF SCHEDULE 8 CARRIED FORWARD TO SUMMARY
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LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDINGS - PHASE 2 CONTRACT NUMBER: MIS 543 028 N

PAYMENT
ITEM REFERS DESCRIPTION UNIT QUANTITY RATE AMOUNT

SCHEDULE 9: SECURITY FENCING

PC 41 Supply and erection of new Galvanised Hi-Tec security

' fencing material:

Supply and installing ClearVu or similar hot dip galvanised

coated security fencing high 76x12.7 Height: 2,4 gates, etc

and setting out of fence system to be maintenance free and

9.1 pC 411 |caryaminimum 10 year anti corrosion and functional
guarantee.

Panels: Welded mesh panels, with rectangular apertures,

made from ZincAlu super wire and hot dip galvanised coated.

9.1.1 i) Pump Station m 200
9.1.2 i) Reservoir m 70

PC 4.2 Supply and install Gate complete

Driveway / vehicular Gate size 3.0m x 2.4m high to match

9.2 ClearVu fence specification
9.21 i) Pump Station No 1
9.2.2 i) Reservoir No 1

TOTAL OF SCHEDULE 9 CARRIED FORWARD TO SUMMARY
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PAYMENT
ITEM REFERS DESCRIPTION UNIT QUANTITY RATE AMOUNT

SCHEDULE 10: PUMP STATION

Construct pump station building, including site preparation,
foundations, superstructure, roofing, finishes, electrical
installation, and all associated civil works. Rate includes
supply and installation of new pumps with the following
specifications. Size 15kW, Head 105m and Flow Rate 573
I/min. Rate to also include supply and installation of suction
and delivery piping, valves, fittings, mechanical supports,
performance testing, commissioning, and submission of
handover documentation in accordance with the Engineer’s
requirements.

10,1 Prov. Sum 1 R 900000,00 | R 900 000,00

10,2 Overheads, charges & profit on above provisional sum % R 900 000,00

SUPPLY AND INSTALLATION OF GENERATOR

(a) Supply and install diesel generator and accessories to run
10,3 Booster pump system (Note: specification of Generator will Prov. Sum 1 R 800000,00 | R 800 000,00
be issued by Engineer)

10,4 (b) Overheads, charges & profit on above provisional sum % R800 000,00

ESKOM POWER CONNECTION

(a) Connection of eskom power from the existing eskom

1 ] .
0.5 powerline to the booster pump station

Prov. Sum 1 R 600000,00 | R 600 000,00

10,6 (b) Overheads, charges & profit on above provisional sum % R600 000,00

TOTAL OF SCHEDULE 10 CARRIED FORWARD TO SUMMARY
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LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDINGS - PHASE 2

CONTRACT NUMBER: MIS 543 028 N

PAYMENT
ITEM REFERS DESCRIPTION UNIT QUANTITY RATE AMOUNT
SCHEDULE 11: SITING, DRILLING, TESTING AND
EQUIPPING OF BOREHOLES
111 BOREHOLE INVESTIGATIONS
(a) Hydrogeological Investigations. Cost to include, inter alia,
111.1 feasibility assessments, siting of production boreholes sites Prov. Sum 1 R 50 000,00 | R 50 000,00
and WULA/Borehole Registration.
11.1.2 (b) Overheads, charges & profit on above provisional sum % R50 000,00
11.1.3 (c) Topographical Surveys and As-built Drawings Prov. Sum 1 R 50 000,00 | R 50 000,00
11.1.4 (d) Overheads, charges & profit on above provisional sum % R50 000,00
(e) Construct 3 No. Production Boreholes, costs to include
11.1.5 borehole drilling, pump testing, water quality testing, Prov. Sum 1 R 850000,00 | R 850 000,00
installation of 5m®hr
11.1.6 (f) Overheads, charges & profit on above provisional sum % R850 000,00
11,2 SUPPLY AND INSTALLATION OF GENERATOR
(a) Supply and install generator and accessories to run
11.21 Borehole punp system (Note: specification of Generator will | Prov. Sum 1 R 250000,00 | R 250 000,00
be issued by Engineer)
11.2.2 (b) Overheads, charges & profit on above provisional sum % R250 000,00
11,3 SUPPLY AND CONSTRUCTION OF PUMPING MAIN
(a) Design, supply and construct 90 mm diameter 16 bar
class uPVC pipes for pumping main, air valves, scour valves
1131 and rglated appurtenanc_es fqr_the productloh porghole sites Prov. Sum 1 R 100000000 | R 1000 000,00
(Note: A Separate BoQ, itemising and quantifying items
provided under this Sum shall be issued before construction
is commenced with and shall form the final basis for payment)
11.3.2 (b) Overheads, charges & profit on above provisional sum % R1 000 000,00
11,4 SUPPLY AND CONSTRUCTION OF PIPELINES
(a) Design, supply and construct reticulation using 12 bar
class uPVC pipes for the water reticulation network,
communal standpipes, valves, meters and related
11.4.1 appurtenances for the production borehole sites (Note: A Prov. Sum 1 R 1000 000,00 | R 1000 000,00
Separate BoQ, itemising and quantifying items provided
under this Sum shall be issued before construction is
commenced with and shall form the final basis for payment)
11.4.2 (b) Overheads, charges & profit on above provisional sum % R1 000 000,00

TOTAL OF SCHEDULE 11 CARRIED FORWARD TO SUMMARY
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LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDINGS - PHASE 2 CONTRACT NUMBER: MIS 543 028 N

PAYMENT
ITEM REFERS DESCRIPTION UNIT QUANTITY RATE AMOUNT

SCHEDULE 12: GUARD HOUSE

12,1 SANS SITE CLEARANCE
1200 C
12.11 8.2.10 Remove topsoil to nominal depth of 150 mm and stockpile m® 6
12,2 SANS EARTHWORKS
1200 D
8.3.2 Bulk excavation:
12.2.1 Excavation in Earth not exceeding 2m deep
12.2.11 01. Reduced level under floor (Platforms) m® 6
12.2.1.2 02. Trenches for Building Foundations m? 12,42
1222 03. Extrfa over: Excavations other than bulk in earth for the
excavations in:
12.2.2.1 (a) Intermediate excavation m® 8,2
12.2.2.2 (b) Hard rock excavation m® 4
12.2.3 Keeping excavations free of water:
12.2.31 Keeping excavations free of water No. 1
12,3 SOIL POISONING
Soil poisoning and insecticide:
Under floors etc including forming and poisoning shallow
12.3.1 furrows against foundation walls etc, filling in furrows and m? 13,07
ramming
12.3.2 Under aprons m? 8,3
12.3.3 To bottoms and sides of trenches etc m? 18
12,4 SCHEDULED REINFORCEMENT ITEMS
8.3.2 Mild steel bars:
12.4.1 (a) Y10 kg
8.3.3 High-tensile steel bars:
12.4.2 (a) Y12 kg 90
12.4.3 (b) High tensile welded mesh ref. 193 - (sheet 3,3 x 3,9) kg 39,5
12,5 SCHEDULED CONCRETE ITEMS
125.1 8.4.2 Blinding layer:
Class 10 MPa/19 mm concrete of:
12511 (a) In surface blinding and under footings m® 1,2

TOTAL CARRIED FORWARD
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LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDINGS - PHASE 2 CONTRACT NUMBER: MIS 543 028 N

PAYMENT
ITEM REFERS DESCRIPTION UNIT QUANTITY RATE AMOUNT

BROUGHT FORWARD

12.5.2 8.4.3 Strength concrete:
Class 25 MPa/19mm concrete in:
12.5.2.1 (a) In strip footings m® 3
12.5.2.2 (b) In surface beds cast on waterproofing m® 11,2
12.5.2.3 (c) 3 x test cubes of 150x150x150mm for concrete strength No. 3
12.5.3 Finishing top surface of concrete:
125.3.1 (a) Apply grout to level the slab foundation m? 7,5
(b) Finishing top surfaces of concrete smooth with a wood 2
12532 float class U2 finish building surface beds m 75
12,6 BUILDING WORK
Masonry:
Brickwork of NFX bricks (14 MPa nominal compressive
12.6.1 - - -
strength) in cement mortar in foundations
12.6.1.1 01. One brick walls m? 32
12612 02. High tensile steel fabrlg reinforcement 150mm wide to m 72
every second course of brick walls
Brickwork of NFX bricks (14 MPa nominal compressive
12.6.2 - -
strength) in cement mortar in superstructure
12.6.2.1 01. One brick walls in beam filling m? 6
12.6.2.2 02. One brick walls m? 11,4
12623 03. 229x152mm Terra cotta verminproof air brick and No. 6

building in

04. 2x38 Galvanised hoop iron roof truss anchor 1620mm
12.6.2.4 girth with one end bent around timber truss and spiked to No. 10
timber wall plate

05. High tensile steel fabric reinforcement 150mm wide to

12625 every second course of brick walls m 185
12.6.3 Plaster work:
126.3.1 Plastering on internal, extgrna}l and concrete paving inlcuding m? 80
screed on floors for ceramic tiles
12,7 JOINERY
12.7.1 DOORS
EXTERIOR QUALITY FRAMED DOORS
40mm Meranti External Solid-core hardwood timber door,
site-finished with 3 coats exterior grade sealer or
polyurethane varnish. Door hung square and plumb, 3mm
clearance to jambs, 5-8mm at threshold. All edges sealed
prior to installation
12.7.1.1 Door size 900 x 2125mm No. 1

TOTAL CARRIED FORWARD
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PAYMENT
ITEM REFERS DESCRIPTION UNIT QUANTITY RATE AMOUNT

BROUGHT FORWARD

12.7.2 DOOR FRAME

Hardwood frame with weather groove, rebated for door
thickness. Threshold: Hardwood or aluminium weather bar

12721 Seals: Weatherstrip seals to head and jamb; drip seal to No. !
bottom
12.7.3 WINDOWS

Supply and install new External Aluminium Framed Sliding
Windows. (includes all required material, window glass
panes, lock handles, etc.)

12.7.3.1 (a) Window External Sliding - Type 1: Sliding (890 x 1090) No. 1
12732 (b) Window External Top Hung - Type 2: Top Hung (900 x No. 2
1200)
12,8 PRECAST CONCRETE LINTELS
1281 Precast prestresseq concrete lintel, 1210mm x 75mm, in No. 4
lengths not exceeding 3m
12,9 EAVES, VERGES, ETC.
Medium density plain fibre-cement fascial and barge boards:
1291 12 x 225mm Fascia boards, including galvanised steel profile m 15.8

joiners, etc.

85 x 275mm Barge boards fixed to roof timbers including
12.9.2 . L m 11
galvanised steel H-profile joiners, etc.

12,10 ROOF COVERINGS, ETC.

Gable pitched roof of simple howe trusses with galvanized
mild steel plates or well joined by nails or simila approved
with pre-painted 0.5mm Chromadek IBR roofing sheeting on
75x55mm timber purlins @ 1000mm c/c's on 114x38mm
trusses @ max 1200mm c/c's.

12.12.1 (a) Roof covering with pitch not exceeding 30 degrees m? 23

(b) Ridge capping including closing off and waterproofing

12122 along both edges including all polyclosers etc. m 38
12.12.3 ROOF AND WALL INSULATION
"Sisalation R420" heavy industrial grade aluminium foil with
Blue Plastic side up, laid longitudinally over the rafters
working from the eaves to ridge, and lapped 150mm joints
121231 Insulation laid over purlins and fixed concurently with roof m? 23

covering including galvanised steel straining wires

TOTAL CARRIED FORWARD
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PAYMENT
ITEM REFERS DESCRIPTION UNIT QUANTITY RATE AMOUNT

BROUGHT FORWARD

12,11 CEILINGS, PARTITIONS AND ACCESS FLOORING
NAILED UP CEILING

6.4mm Thick " Rhino M-strip" fibre ceiling consisting of SABS
approved SA Pine branders fixed at 400mm centres in one
direction onto which 6.4mm Rhinoboard is fixed at right angle
to the branders with printed side up using 32mm galvanised
clout or_semi-clout nails spaced at 150mm centres. Joints
between boards to consist of Rhino M-strip fitted over board
edges with the narrow flange facing down and boards fixed
onto branders to within 25mm from Rhino M-strip. All nail or
screw heads to be stopped and sanded level and dry.

12.11.1 (a) Ceiling m? 7,2

(b) Extra over ceiling for 600 x 600mm trap door of 32 x
44mm wroght softwood rebated framing with one 38 x

12112 114mm sawn softwood cross brander covered with ceiling No. !
board and fitted flush in opening.
White polysterine " Everite Nutec Cement" cornices
12.11.12 76mm Coved Gypsum FCO 06 cornice m 12,84
12,12 TILING
FLOOR TILES
330x330x7mm Granito light grey GN-573 Johnson ceramic
floor tiles with a rough finish on standard adhensive to
backing on 25mm screed (backing elsewhere measured).
12.12.1 (a) To floors m? 6
12,13 PAINT WORK:
On Floated Plaster Surfaces
Prepare surfaces and remove all loose material, apply one
coat alkaline resistant pure acrylic filler coat and coat acrylic
PVA paint on:
12.13.1 (a) Interior plastered walls m? 35
12.13.2 (b) External plastered walls m? 40
12,14 MISCELLANEOUS WORK FOR BUILDINGS
12.14.1 IRONMONGERY AND METALWORK
12.14.1.1 (a) 40mm Brass padlock No. 1
12.14.1.2 (b) 150x150 plate with fire exstinguisher symbol No. 1
12.14.1.3 (c) 150x150 plate with fire exstinguisher indicator No. 1

TOTAL CARRIED FORWARD
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PAYMENT
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BROUGHT FORWARD

12.14.2 SECURITY GATES

Hot dipped galvanised welded steel gates fixed to mild steel
framing:

A Security gate formed of 20 x 40 x 2,5mm thick hollow
square section frame, with two 20 x 20 x 2.5mm horrizontal
support and six 20 x 20 x 2.5mm vertical support, the whole
gate fitted inside a 40 x 40 x 2.5mm gate surround with two
bullet hinges welded on fixed to concrete block walls with
lugs complete with 60 x 50 x 5mm padlock plates for locking
and door hook all as indicated on typical gate detail to
engineers details.

12.14.2.1 No 1

TOTAL OF SCHEDULE 9 CARRIED FORWARD TO SUMMARY
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