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GENERAL TENDER INFORMATION 

TENDER ADVERTISED : 17 September 2026 

ESTIMATED CIDB CONTRACTOR GRADING : 

 
  8CE or Higher 

COMPULSORY CLARIFICATION MEETING :       10h00 on 02 October 2026 

VENUE FOR CLARIFICATION MEETING : O. R. Tambo District Municipal Offices: 
Myezo 

CLOSING DATE : 30 October  2026 

CLOSING TIME : 12h00  

CLOSING VENUE : 

 
Tender Box  
O. R. Tambo District Municipality 
MTHATHA 

INSTRUCTIONS   

 
Insert large envelope or parcel containing 
Volume 1 of the Tender Document only (not 
Volume 2 or drawings) and accompanying 
returnable documents file into the tender box 
on or before the closing date and time. 

 
 
TENDERER’S REPRESENTATIVE CONTACT INFORMATION: 
 
 
NAME OF TENDERER: ……………………………………………………………………………………………………… 
 
 
CONTACT PERSON: ..........……………………………………………………….………………………………….......... 
 
 
TELEPHONE NUMBER: CODE…………………NUMBER………………………………………….…………………… 
 
 
CELL PHONE NUMBER:………………………………………………………………….…………………………………. 
 
 
E MAIL ADDRESS:..........………………………………………………………………….……………………………....... 
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PLEASE CHECK                                                                                                   x / √ 

 

 

1. That you have read all the pages of the tender document.                          ……………….. 

 

2. That you have completed ALL the forms required to be completed             .……………….  

in NON-ERASEABLE INK.                                                                                                             

 

3. That your arithmetic calculation in the pricing schedule is correct.               ………………..      

 

4. That you have attached ALL necessary documentation relating to the  

        Composition of the tendering entity, i.e.                                                       ………………..  

 

(a) Company registration documents naming the shareholders and  

        Directors / members of the company, close corporation etc. 

 

(b) Joint venture agreement, if tendering entity is a joint venture. 

 

5. That only the required tender documents are submitted (Volume 1 and file with supporting documents, 

but not Volume 2 or the Tender Drawings)       .                                 

               ………………… 

 

6. That the FORM OF OFFER is completed in full and signed.                      …………………. 

 

7. That ALL returnable documents are submitted.                                          .……………..…. 

 

8. That ALL returnable schedules are completed and signed.                        ……………..….. 

 

9. Ensure that your tender is submitted by 12h00 on the closing date of the tender.  
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

                            
O. R. TAMBO DISTRICT MUNICIPALITY 

 
BID NO: ORTDM SCMU 15 26/27 

 

KING SABATA DALINDYEBO PRESIDENTIAL INTERVENTION  

BULK WATER SUPPLY INFRASTRUCTURE  

COMPLETION OF THORNHILL WTW Ph3 UPGRADE (80Ml/d to 115Ml/d):  
CIVIL WORKS 

TENDER NOTICE AND INVITATION TO TENDER 
 

Tenders are hereby invited from suitably qualified and experienced contractors who are registered with CIDB for the 
Water Services Infrastructure Grant under the O. R. Tambo District Municipality. 

 

Project Number Name and Description CIDB Grading 

ORTDM SCMU 15-
26/27 
 
 
 
 
 

CONSTRUCTION OF THORNHILL WTW Ph3 UPGRADE (80Ml/d to 
115Ml/d): CIVIL WORKS 

• Restricted excavation in rock 
• 3 No. Clariflocculator Tanks 

• Rapid Gravity Sand Filter Building (35Ml/d)  
• Interlinking pipework (up to DN600) 
• Chlorination Building 

Modifications and extensions to existing internal segmented 
block paved roads 

8CE or Higher 
 
 
 
 
 

 

A compulsory clarification meeting with representatives of the client will take place at 10h00 on Friday,  02 October 
2026 at the O. R. Tambo District Municipal Offices, Foyer: Myezo, before proceeding to site.  
 
THE MUNICIPALITY WILL NOT REPEAT ANY MATTERS ALREADY COVERED IN THE COMPULSORY BRIEFING 
MEETING TO THE BIDDERS WHO ARRIVE MORE THAN 10 MINUTES LATE TO THE MEETING, NOR WILL IT 
ALLOW SUCH BIDDERS TO COMPLETE THE ATTENDANCE REGISTER. ANY BID RECEIVED FROM A BIDDER 
WHO DID NOT ATTEND THE BRIEFING MEETING AND SIGN THE ATTENDANCE REGISTER WILL NOT BE 
CONSIDERED.  
 
Bid documents should be downloaded on the e-Tender website (www.etenders.gov.za) alternatively on the O. R. Tambo 
website (www.ortambodm.gov.za ) at no cost. 
 
Bids must be completed in black ink, enclosed in a sealed envelope and clearly marked with the “Project number, project 
name and description”, deposited in the Open Tender Box, Ground Floor, O. R. Tambo District Municipality Building, 
Nelson Mandela Drive, Myezo Park, Mthatha, Eastern Cape, not later than 12h00 on 30 October 2026. 
 
It must be expressly understood that the Municipality does not accept responsibility for ensuring that bid submissions sent 
by courier or post, or delivered in any other way, are deposited in the Tender Box. It is therefore preferable for the bidder 
to ensure that its bid submission is placed in the Tender Box by its own staff or representative(s). 
 
Tender submissions will be opened in public at 12h00 on 30 October 2026.  The Municipality reserves the right not to accept 
the lowest priced tender or any tender at all, or to accept the whole or part of any tender. 
 
  

http://www.etenders.gov.za/
http://www.ortambodm.gov.za/
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RETURNABLE DOCUMENTS TO BE SUBMITTED WITH THE BID:  
 

• Copy of business registration documents, as issued by CIPC. 

• Certified copy of identity documents of directors/ shareholders/ partners / members, as the 

case may be. 

• Original Valid Tax Clearance Certificate or a Confirmation of Tax Validity with the pin issued by 
SARS 

• USB Soft Copy 
 

INVALID OR NON-SUBMISSION OF THE FOLLOWING RETURNABLE DOCUMENTS WILL DISQUALIFY 
A BID SUBMISSION: 

• Complete fully the bid document or to provide the information requested, or to sign the bid     at the 

appropriate spaces provided or next to errors. 

• Fill and properly sign the form of offer 

• Attach proof of registration with CSD. 

• Attach audited annual financial statements of the bidding entity (for projects in excess of R10 

million); 

• Attach unaudited annual financial statements for close corporations and companies if the public 

interest score is below 350 in line with the companies act of 2008; 

• Attach Proof of PIS 

• Attach proof of latest municipal rates and taxes statement of the bidder and each company 

director and each company indicating that rates and taxes are not in arrears for more than 3 

months. 

• Attach proof of latest municipal water and sanitation charges statement of the bidder and each 

company director indicating that rates and taxes are not in arrears for more than 3 months for 

bidders who reside in the O. R. Tambo District Municipality area. 

• Attach a confirmation of address from a ward Councillor where the bidder and company directors 

operate and reside in a peri-urban area where no rates and taxes and service charges are not 

billed. 

• Attach a copy of a valid lease agreement where the bidder does not own the property they are 

operating from. 

• Attach proof or registration with the Construction Industry Development Board (CIDB). 

• Attach joint Venture Agreement or Consortium Agreement signed and initialed on each page (if 

applicable). 

• Attach consolidated company registration documents, bank account, SARS Tax pin, CSD (for JV 

or Consortium) 

• NOTE: Joint Ventures and Consortiums will only be considered provided they submit consolidated 

company registration documents and on award will be required to submit a joint venture or 

consortium bank account and a joint venture or consortium SARS Tax PIN. 
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EVALUATION OF BIDS IN TERMS OF THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK 
REGULATIONS,2022: 
 
Bids will be evaluated in three stages, namely: 
 
• Stage 1- Compliance with Bid Rules and other Requirements 
• Stage 2- Functionality Assessment 
• Stage 3 - Price and Preference 

 
Tender offers will be allocated a functionality score out of 100 in terms of the Functionality Criteria given. The 

score will be determined by the Employer, based on interpretation of the documentation provided in the tender 

offer.  

  

The minimum score for Functionality Criteria that tender offers must attain in order to be deemed responsive is 

70 out of 100. Tenderers whose tender offer does not achieve this minimum qualification score will be rejected 

as non-responsive. 

 

CONDITIONS OF CONTRACT WITH REGARDS TO SUB-CONTRACTING 

It is a condition of Contract that the successful Tenderer must subcontract a specified ‘Ring Fenced’ portion of the Works to 

local SMME’S. This portion of the Works is covered by a Prime Cost item in the BoQ. 

 

Tenders may only be submitted on tender documentation issued. No late, faxed, e-mailed, or other form of tender will be 

accepted. 

 

SURETY  
It is a condition of Contract that a valid Performance Guarantee is submitted. Deduction of 10% of the amount 
of certified for payment in lieu of a Guarantee will not be accepted. Before award, the preferred Bidder will be 
required to produce a letter from their proposed Guarantee Provider stating that arrangements have been 
confirmed for providing a Performance Guarantee if the named Tenderer is awarded the Contract.  
 

CESSIONS 
The Employer will allow cessions for making direct payments to certain service providers, but NOT for hire of 
formwork or prepayments for ready-mix concrete or any other prepayments of any kind. The appointed 
Contractor is contractually required to only claim payment for work successfully completed and approved by the 
Engineer. 
 

Tenders will be evaluated in terms of the Supply Chain Management policy of the O. R. Tambo District 
Municipality. The lowest tender will not necessarily be accepted, and the Municipality reserves right to accept 
the whole or part of any tender or not to consider any tender not suitably endorsed. A 90/10-point system 
shall apply where 90 points is allocated for price and 10 points allocated for specific goals of contributor 
as follows: 

The specific goals allocated points in terms of this tender 

Number of points 

Allocated on 

90/10 system 

51% Black-owned enterprises 2.5 

100% Women-owned enterprises 2.5 

100% Youth-owned enterprises 2.5 

Where the enterprise head office or primary place of business is located within O. R. 
Tambo District.  

2.5 

 

Tenders may only be submitted on tender documentation issued. No late, faxed, e-mailed, or other form of 
tender will be accepted. 
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Technical enquiries: Mr. N. Noto, telephone number 047 501 6400 extn 6750 or email: 

nkosiyabon@ortambodm.gov.za.  

All Supply Chain Management enquiries may be directed to Mr. S. Hopa, telephone number 047 501 6449 or Email: 

sakhiwoh@ortambodm.org.za during office hours: Monday to Friday 08h00-13h00 and 13h30-16Hh0. 

 
Tenderers must submit copies of all supporting documents necessary to prove conformance with Specific 
Goal criteria listed above in order to be eligible for Specific Goal points. 
 
 

B. Mase 
Municipal Manager 

mailto:nkosiyabon@ortambodm.gov.za
mailto:sakhiwoh@ortambodm.org.za
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T1.2   TENDER DATA 
 

 

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the 
30 January 2009 edition of the CIDB Standard for Uniformity in Construction Procurement. The 
Standard Conditions of Tender Procurements make several references to the Tender Data for details that apply 
specifically to the Tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard conditions of Tender. Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies. 
 

Please note that the word “Client” is used in this document and referred to as “Employer” in the Standard 
Conditions of Tender document. 
 

Clause Wording / Data 

C1.1 General 

C.1.1.1 The Employer is: O. R. Tambo District Municipality 
   Private Bag X6043 
   Mthatha, 5099 
 

Telephone:              047 501 6400 

Email:    nkosiyabon@ortambodm.gov.za 
 

C1.1.2 Tenderers shall declare any perceived, known and potential conflict of interest under 
Returnable Documents: Declaration of Intent of Persons in Service of State and Declaration of 
Tenderers Supply Chain Management Practices. 

C.1.2 The Tender documents issued by the Employer comprise: 
 
Tender 
T1.1 Tender Notice and invitation to tender  
T1.2 Tender Data 
T2.1 List of Returnable Documents      
T2.2 Returnable Documents for tender evaluation purposes   
T2.3 Returnable Documents to be incorporated into the contract 
 

Contract 

Part C1: Agreements and Contract data  

C1.1 Forms of Offer and Acceptance  

C1.2 Contract Data 

C1.3 Tenderer’s Direct Participation of Targeted Labour 

C1.4 Specification for SMME Sub-contractor Employment  

C1.5 Performance Guarantee (Pro forma) 

C1.6 Adjudication 

C1.7 Agreement in Terms of the Occupational Health and Safety Act 1993 (Act 85 of 1993) 

  

Part C2: Pricing Data  

C2.1 Pricing Instructions  

C2.2 Bill of Quantities 

 

mailto:nkosiyabon@ortambodm.gov.za
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Clause Wording / Data 

 Contract 
 
 

Part C3 : Scope of Works 
 

C3.1 Description of the Works 
C3.2 Engineering 
C3.3 Procurement  
C3.4 Construction 
C3.5 Management  
C3.6 Health & Safety 
C3.7 Project Specifications 
 
Part C4: Site Information 
 
Part C5:  Tender Drawings 
 

Appendices A – H. 

 

Documents not issued to Tenderer’s, but available from the S.A. Federation of Civil 

Engineering Contractors, the S.A. Institution of Civil Engineering, the S.A. Bureau of 

Standards, the Government printers, the Construction Industry Development Board, and the 

Employer, as applicable: 

GCC2015 “General Conditions of Contract for Construction Works”, Third Edition, second 

print, 2015 published by the South African Institute of Civil Engineering (SAICE) *Tel 011 805 

5947) 

S.A. National Standards SANS 1200 Standardised Specifications for Civil Engineering 

Construction. 

The Preferential Procurement Policy Framework Act No 5 of 2000, and the Preferential 

Procurement Policy Framework Act Regulations (November 2022). 

The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and 
Construction Regulations (2014) and COVID-19 requirements for Construction Sites.     

C1.3 Interpretation 

The tender data and additional requirements contained in the tender schedules that are 
included in the returnable documents are deemed to be part of these conditions of tender. 

C.1.4 Communication: 

Attention is drawn to the fact that verbal information, given by the Employer’s Agent during 

site visits/clarification meetings or at any other time prior to the award of the Contract, will not 

be regarded as binding on the Employer. Only information issued formally by the Employer’s 

Agent in writing to tenderers will be regarded as amending the Tender Documents. 

 

The Employer's Agent is: 

Name:  GIBB (PTY) LTD 

Address:  36 Stanford Terrace 

 MTHATHA,  

        5099 

Contact person: Duncan Shaw  

Email:   dshaw@gibb.co.za  
 
 
 
 

mailto:dshaw@gibb.co.za
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Clause Wording / Data 

C.2 Tenderer’s obligations 

C.2.1.1 Only those tenderers who are registered with the Construction Industry Development Board 

(CIDB) (as “Active” at the time of tender closing) or are capable of being so prior to the 

evaluation of submissions, in a contractor grading designation equal to or higher than a 

contractor grading designation determined in accordance with the sum tender for an 7CE or 

Higher class of construction work, are eligible to submit a tender offer.  

 

Joint ventures are eligible to submit a tender offer provided that: 

a) Every member of the joint venture is registered (as “Active”) with the CIDB (at the time of 

tender closing). 

b) The Lead partner has a contractor grading designation in the CE class of construction 

work and not lower than one level below the required grading designation in the class of 

construction works under considerations and possess the required recognition status. 

c) The combined contractor grading designation calculated in accordance with the 

Construction Industry Development Board Regulations is equal to or higher than a 

contractor grading designation determined in accordance with the sum tendered for 7CE 

or Higher class of construction work or a value determined in accordance with Regulation 

25(1B) or 25(7A) of the Construction Industry Development Regulations. 

d) Tenders submitted by joint ventures of two or more firms must be accompanied by the 

document of formation of the joint venture, authenticated by a notary public or other official 

deputed to witness sworn statements, in which it defines precisely the conditions under 

which the joint venture will function, its period of duration, the persons authorised to 

represent and obligate it, the participation of the several firms forming the joint venture, 

and any other information necessary to permit a full appraisal of its functioning. 

e) The Tenderer, if a Joint Venture, must submit a signed JV Agreement with the tender 

specific to the tendered Contract and clearly showing the percentage contribution of each 

partner to the Joint Venture. The value of work to be undertaken by each partner must be 

within their CIDB grading limit. 

Tenderers are eligible to submit a tender offer, provided they have submitted the following 

tender requirements listed below:  

a) Tax Tenderers shall be registered and in good standing with the South African Revenue 

Services (SARS) and must submit/append documentary evidence/proof in the form of a 

valid Tax Clearance PIN Number and/or a valid Tax Number issued by SARS. Failure to 

provide a valid Tax Clearance PIN number and/or Tax Number will result in the tender 

being rejected.  

Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance PIN Number 

and/or Tax Number. 

b) The tenderer is registered on the National Treasury Central Supplier Database (CSD) and 

provide proof of registration must be in the form of CSD registration number. Also note 

the following:  

(i) Tenderers who are not registered are not precluded from submitting bids but must be 

registered prior to Contract Award. 

(ii) In the case of Joint Venture partnerships this requirement will apply individually to 
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Clause Wording / Data 

each party to the Joint Venture. 

(iii) Tenderers who wish to register as service providers on the CSD can register online 

at https://secure.csd.gov.za/Account/Register.  

(iv) For further enquiries contact the Supply Chain Management Unit on Tel: 047 501 

6400. 

(v) A resolution authorizing a person to sign the bid documents (Full completion and 

signing of Form 2.2.2 or resolution on company letter head). 

Attendance of Compulsory Site Briefing:  

Only Tenderers who have attended the compulsory site briefing, signed the attendance register 

and have Form 2.2.7 Certificate of Attendance at Clarification Meeting signed by the 

Employer’s Agent or his representative, will be eligible to submit a tender offer.  

A valid CIDB registration with a minimum grading of 8CE or Higher. In case of JV, the tenderer 

has submitted a mandatory JV agreement that includes the agreement and banking details and 

stipulates the JV lead partner’s as well as JV partners CRS numbers are indicated on the form 

(proof must be attached). 

A signed Form of Offer in the Contract Section C1.1. 

The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms 

of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from 

doing business with the public sector.  

The Tenderer has not failed to perform on any previous contract and has not been given written 

notice to this effect.  

Further Compulsory Documents to be submitted by the Tenderer: 

In addition to all the documents listed from a) to k) above and all other documents   requested 

in Section T2.1 and T2.2 (Returnable Documents), it is further required that copies of the 

following current and valid company certificates be provided: 

Letter of Good Standing (Form 2.2.5) from Compensation Commissioner or Insurer in terms of 

Section 80 of the Compensation for Occupational Injuries and Diseases (COID) Act (Act No 

130 of 1993).   

Letter of Good Standing from Department of Labour (UIF).  

In the case of Joint Ventures, the above shall be provided for each JV Partner. 

The above documents shall be included in the Supporting Documents file. 
C.2.3 

Amend the Clause to read: 

“......and notify the Employer’s Agent of any discrepancy....” 
C 2.6 Receipt of Addenda’s:  All tenderers to acknowledge receipt of any Addendums issued and 

to complete Form 2.3.1: RECORD OF ADDENDA TO TENDER DOCUMENTS in the 

Returnable Documents. 

Failure to apply instructions contained in addenda may render a tenderer’s offer non-
responsive in terms of Condition of Tender clause C.3.8 

https://secure.csd.gov.za/Account/Register


CONTRACT No: ORTDM SCMU 15-26/27  T1.2 
T1: Tendering Procedure  Tender Data 
 

 

10 

 

Clause Wording / Data 

 

C.2.7 
For particulars regarding the compulsory clarification meeting (site inspection meeting) refer 

to the Tender Notice and Invitation to Tender (T1.1) of this document. 

The onus rests with the tenderer to ensure that the person attending the clarification meeting 

on his behalf is appropriately qualified to understand all directives and clarifications given at 

that meeting. 

Tenderers must sign the attendance register in the name of the tendering entity.  
Addenda will be issued to, and only tenders will be received from, those entities 
appearing on the attendance register. 

C.2.8 The employer shall respond to clarifications received up to 7 working days before the tender 
closing time. 

C.2.9 The employer does not provide insurance. The contractor is responsible for providing full 
insurance cover for the contract. 

C.2.10 Pricing the Tender Offer 

Tenderers are requested to state the rates and currencies in Rand. 

Delete the contents of Clause C.2.10.3 and replace with the following: 

“This tender is subject to Contract Price Adjustment as set out in the Contract Data. An 
alternative offer of fixed rates will not be accepted.” 
 

C.2.11 Add the following to the Clause: 

“In the event of a mistake having been made on the price schedule, it shall be crossed out in 

non-erasable ink and be accompanied by an initial of each signatory to the Tender at each 

and every price alteration.” 

 

“If correction fluid has been used on any specific item price, such item will not be considered.  

Corrections in terms of price may not be made by means of correction fluid such as Tippex or 

similar product. 

 

No correction fluid may be used in a Price Schedule where prices are calculated to arrive at a 

total amount.  If correction fluid has been used, the tender as a whole will be classified non-

responsive and not be considered. 

 

The Employer and/or Employer’s Agent will reject and classify the tender non-responsive if 
corrections are not made in accordance with the above.” 

C.2.12 Alternative Tender Offers 

Delete the contents of Clause C.2.12 and replace with the following: 

“No alternative offers will be accepted. This includes changes to the ‘as-scheduled’ allowance 
for Contingencies.” 

C.2.13.2 Delete the contents of Clause C.2.13.2 and replace with the following: 

“Return all returnable documents to the Employer after completing them in their entirety by 

writing legibly in non-erasable ink. Notwithstanding the format in which the tender documents 

are issued to Tenderers, no electronic form of tender offers will be accepted. 

The Original to be submitted shall comprise: 

• Tender Document, as proof of specifications tendered on and duly completed and 
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Clause Wording / Data 

signed. 

• Indexed Lever-Arch file (or files) with all supporting documentation clearly marked with 

Tenderer’s name clearly marked on the spine or cover. 

• Tender Drawings (Book of Drawings) need NOT be submitted. 

Failure to comply with these requirements may result in the tender being declared non-
responsive. 

Notwithstanding any statement in any of the Returnable Documents listed in T2 to the effect 

that supporting documentation must be attached to the associated Returnable Document, the 

supporting documentation must be placed in the supporting documentation files as stipulated 

above. 

The Bill of Quantities must be fully and correctly filled in by hand in black ink. 

The binding of the original volume of the Tender Document may NOT be dismantled.  
C.2.13.3 Number of Duplicate Copies required is none.  

C.2.13.4 Add the following to the clause: 

“Only authorised signatories may sign the original and all copies of the tender offer where 

required in terms of C.2.13.3 

 

In the case of a ONE-PERSON CONCERN submitting a tender, this shall be clearly stated. 

 

In case of a COMPANY submitting a tender, include a copy of a resolution by its board of 

directors authorising a director or other official of the company to sign the documents on 

behalf of the company.  

 

In the case of a CLOSE CORPORATION submitting a tender, include a copy of a resolution 

by its members authorising a member or other official of the corporation to sign the 

documents on each member’s behalf. 

 

In the case of a PARTNERSHIP submitting a tender, all the partners shall sign the 

documents, unless one partner or a group of partners has been authorised to sign on behalf 

of each partner, in which case proof of such authorisation shall be included in the Tender. 

 

In the case of a JOINT VENTURE/CONSORTIUM submitting a tender, include a resolution 

of each company of the Joint Venture together with a resolution by its members authorising a 

member of the Joint Venture to sign the documents on behalf of the Joint Venture. 

 

Failure to submit proof of authorisation to sign the tender, shall result in a Tender 
Offer being regarded as non-responsive.” 

C.2.13.5 
The employer’s address for delivery of tender offers is given under Clause C.2.15.1 

C.2.13.6 A two-envelope system will not be followed. 

C.2.13.7 Place and seal the printed and completed tender document in an envelope clearly marked 
"TENDER" and bearing the Employer’s name, the contract number and description, the 
tenderer’s authorised representative’s name, the tenderer’s postal address and contact 
telephone numbers. 
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Clause Wording / Data 

C.2.13.9 Electronic, telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be 
accepted. 

F.2.13.5 
 

The Client’s address for delivery of Tender offers and identification details to be shown on each Tender 
offer package are: 

Location of Tender box:  Tender Box, Ground Floor, O. R. Tambo District Municipality Building, Nelson 
Mandela Drive, Myezo Park, Mthatha, Eastern Cape. 

Physical address: O. R. Tambo House, Nelson Mandela Drive, Mthatha 

C.2.14 
 
 

 

The tenderer is required to provide all the data or information as requested below: 

All the documents and schedules as listed under T2.1 & T2.2:  Returnable Documents 

required for tender evaluation purposes. 

All the documents and schedules as listed under T2.3: Returnable Documents that will be 

incorporated in the Contract. 

Should a Tenderer not provide all the above-mentioned data or information, the Tenderer will 

be considered non-responsive. 

Add the following to the clause: 

“Accept that the Employer shall in the evaluation of tenders take due account of the 

Tenderer’s past performance in executing similar construction works of comparable 

magnitude, and the degree to which he possesses the necessary technical, financial, and 

other resources to enable him to complete the Works successfully within the contract period. 

Satisfy the Employer as to his ability to perform and complete the Works timeously, safely 

and with satisfactory quality, by furnishing details in Part T2 – Returnable Documents. 

Accept that the Employer is restricted in accordance with clause 4. (4) of the Construction 
Regulations, 2014, to only appoint a contractor who he is satisfied has the necessary 
competencies and resources to carry out the work safely. Accept that submitting inferior and 
inadequate information relating to health and safety (as required in clause C2.23) shall be 
regarded as justifiable and compelling reasons not to award a contract to a Tenderer.” 
 

C.2.15.1 The closing date and time for submission of tender offers is on the 30 October 2026 at 

12:00am. 

The employer’s address for the delivery of tender offers and identification details to be shown 

on each tender offer package are given below. Only tenders submitted to this tender box will 

be opened and considered.  It is the Tenderer’s responsibility to make sure it is delivered into 

the tender box before closing. 

Location of Tender Box:  O. R. Tambo District Municipality 

Physical Address:   O. R. Tambo District Municipality 

Ground Floor (Next to the Entrance) 

    Myezo Park 

    Nelson Mandela Drive 

     Mthatha, 5099 

Identification Details:  Place the signed tender offer in a package marked “COMPLETION OF 
THORNHILL WTW Ph3 UPGRADE (80Ml/d to 115Ml/d): CIVIL WORKS” 
Telephonic, telegraphic, telex, facsimile, e-mailed or posted tender offers will not be accepted. 

F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed Bid offers will not be accepted. 
C.2.16.1 Tender Offer Validity 

Add the following to the end of Clause C.2.16.1: 
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“The tender offer validity period is 90 days. 

If the tender validity expires on a Saturday, Sunday or public holiday, the tender shall remain 
valid and open for acceptance until the closure of business on the following working day.” 

C.2.16.
3 

Where a tenderer, at any time after the opening of his tender offer but prior to entering a 

contract based on his tender offer: 

• withdraws his tender. 

• gives notice of his inability to execute the contract in terms of his tender; or 

• fails to comply with a request made in terms of C.2.17, C.2.18 or C.3.9.  

Withdrawal is accepted and tenderers shall sign a letter to acknowledge withdrawal of bid. 

C.2.17 Clarification of Tender Offer after Submission 

Add the following to the end of Clause C.2.17: 

“A tender may be rejected as non-responsive if the Tenderer fails to provide any clarification 
requested by the Employer, or confirmation of registration with CIDB within the time for 
submission stated in the Employer’s written request for such clarification or confirmation. A 
tender may be rejected if the unit rates or lump sums for some of the items in the bill / Bill of 
Quantities are, in the opinion of the Employer, unreasonable or out of proportion, and the 
Tenderer fails, within the time stated in writing by the Employer to justify any specific rates or 
lump sums (i.e. to provide a financial breakdown of how such rates or sums were obtained) or 
to adjust the unit rates or lump sums for such items while retaining the total of the prices 
unchanged.” 

C.2.18 The Tenderer shall, when requested by the Employer to do so, submit any additional 
information requested under this clause within 7 working days of the date of request. 

C.2.22 The tenderer is required to return all tender documents with the Tender Offer, prior to the 
closing time for the submission of Tender Offers. 

C.2.23 
The tenderer is required to submit the following with his tender: 

CSD Supplier Number and Tax compliance PIN numbers in case of Bidder only / 

Consortia / JV: 

Bidders must ensure compliance with their tax obligations.  

Bidders are required to submit their unique personal identification number (PIN) issued by 

SARS to enable the organ of state to view the taxpayer’s profile and tax status. 

Application for tax compliance status (TCS) or pin may also be made via e-filing. In order to 

use this provision, taxpayers will need to register with SARS as e-filers through the website 

www.sars.gov.za. 

Bidders may also submit a printed TCS together with the bid.  

In bids where Consortia / Joint Ventures / Sub-contractors are involved; each party must 

submit a separate proof of TCS / PIN / CSD number. 

Where no TCS is available, but the bidder is registered on the central supplier database 

(CSD), a CSD number must be provided. 

Proof of Contractor Registration drawn from the Construction Industry Development Board 

website should be attached to Returnable Document Form 2.2.18. 

Evidence of registration and proof of good standing with a compensation insurer who is 

approved by the Department of Labour in terms of Section 80 of the Compensation for 

http://www.sars.gov.za/
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Occupational Injuries and Diseases Act (Act No 130 of 1993) (COID). The Tenderer is 

required to disclose all inspections, investigations and their outcomes conducted by the 

Department of Labour into the conduct of the Tenderer at a time during the 36 months 

preceding the date of this Tender (Refer Returnable Document Form 2.2.5). 

Proof of Registration in respect of each partner, where a tenderer satisfied the CIDB 
contractor grading designation requirements through the formation of a joint venture. 

C.3.1.1 Delete the contents of Clause C.3.1.1 and replace with the following: 

“The Employer will respond to a request for clarification received up to seven working days 
before the tender closing time stated in the Tender Data.” 

C.3.2 The Employer shall issue addenda until three working days before the tender closing time. 

Add the following to Clause 3.2: 

Notwithstanding any requests for confirmation of receipt of Addenda issued, the tenderer shall 
be deemed to have received such addenda if the employer can show proof of transmission 
thereof (or a notice in respect thereof) via electronic mail, facsimile or registered post. 

C.3.4.1 The time and location for the opening of tender offers are: 

Time: 12:00pm on the 30 October 2026 

C.3.4.2 Tenders will be opened immediately after the closing time for tenders at: 

Location:                     O. R. Tambo District Municipality 

Physical Address:  O. R. Tambo District Municipality 

   Myezo Park 

   Nelson Mandela Drive 

    Mthatha, 5099 

C.3.5 A two-envelope procedure will not be followed. 

C.3.7 
Grounds for rejection and disqualification 

Add the following to the end of Clause C.3.7: 

“Tenderers will be disqualified if, 

Any of the directors/shareholders of the Tenderer are listed on the National Treasury Register 

of Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 

2004 as a person prohibited from doing business in the public sector. 

If, from information given in the completed Compulsory Enterprise Questionnaire, the 

Employer considers that there is a potential conflict of interest which may potentially 

compromise the tender process.  

In the event of disqualification, the Employer may, at his sole discretion, impose a specified 
period during which tender offers will not be accepted from the offending tenderer and report 
same to the CIDB and National Treasury. 

C.3.8.2 Add the following directly after Clause C.3.8.2 c): 

“A tender offer that does not meet the requirements as specified below, will be deemed non-

responsive: 

• The Tenderer offer does not meet any one of the eligibility criteria specified in Clause 

C.2.1 as amended.  

• The Tenderer has not fully and correctly completed the Offer portion of C1.1 Form of 

Offer and Acceptance i.e., the price has not been completed in words and numbers, the 

Tenderers details are not completed fully and correctly, and the Tenderer has failed to 
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sign the Offer portion of C1.1. 

• If requested by the Employer during the tender evaluation process, the Tenderer has 

failed to clarify or submit any supporting documentation within the time for submission 

stated in the Employer’s written request. 

• The Tenderer’s price is based on fixed rates in lieu of Contract Price Adjustment. 

There are any other material deficiencies whereby the price submitted is not for the identical 
requirements and scope of work as other correctly completed tenders (such as changing any 
quantity or percentage allowance in the Pricing Schedule or failing to incorporate the 
requirements of Addenda where these materially affected the pricing e.g. where the Notice to 
Tenderers required any amendments or replacements of part or all of the Bill of Quantities and 
the submitted Bill of Quantities does not reflect these changes).” 
 

C.3.9. 
Arithmetical errors, omissions, discrepancies and imbalanced unit rates 

Delete the text of Clause C.3.9 and replace with: 

Check responsive tenders for discrepancies between amounts in words and amounts in figures. 

Where there is a discrepancy between the amounts in figures and the amount in words, the 

amount appearing in words shall govern. Where there is a discrepancy between the amount in 

the Form of Offer and the Pricing Data Summary to the BOQ, the amount in the Form of Offer 

shall govern.  

Check responsive tender offers for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

i. line-item totals resulting from the product of a unit rate and a quantity in bills of 

quantities or schedules of prices; or 

ii. the summation of the prices. 

d) imbalanced unit rates. 

Notify shortlisted tenderers of all errors, omissions or imbalanced rates that are identified in 

their tender offers. 

Where the tenderer elects to confirm the errors, omissions or re-balancing of imbalanced rates 

the tender offer shall be corrected as follows: 

If bills of quantities or pricing schedules apply and there is an error in the line-item total resulting 

from the product of the unit rate and the quantity, the unit rate shall govern, and the line item 

total shall be corrected. Where there is an obviously gross misplacement of the decimal point 

in the unit rate, the line-item total as quoted, and the unit rate shall be corrected. 

Where there is an error in the total of the prices either as a result of other corrections required 

by this checking process or in the tenderer’s addition of prices, the total of the prices shall be 

corrected. 
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Where the unit rates are imbalanced adjust such rates by increasing or decreasing them and 

selected others while retaining the total of the prices derived after any other corrections made 

under a) and b) above. 

Where there is an omission of a line item, no correction is possible, and the offer may be 

declared non-responsive. 

Declare as non-responsive and reject any offer from a tenderer who elects not to accept the 

corrections proposed and subject the tenderer to the sanction under C.2.16.3. 

The tenderer is required to submit balanced unit rates for rate only items in the pricing schedule. 
The rates submitted for these items will be taken into account in the evaluation of tenders. 

C.3.11 Tenders will be evaluated in terms of the O. R. Tambo District Municipality’s procurement 

policy. 

The Employer reserves the right to contact references and make enquiries to determine the 
tenderer’s competence, reliability, experience, reputation, and capability to perform the 
contract. 

C.3.11.1 Add the following new paragraph directly under Clause C.3.11.1. 

The Evaluation of tender offers will be undertaken as follows: 

Replace the contents of the entire sub-clause with the following: 

The procedure for evaluation of responsive tender offers will be method 2 of table F.1 of 

SANS 294: 2004. Financial offer & Preferences. The bid will be awarded to the bidder who 

has scored the highest points for price and preferences combined BUT the prerequisite will 

be to obtain at least 70 points for quality (functionality), which will be explained in Stage 2 

below. 

 

Nevertheless, O. R. Tambo District Municipality retains the right to accept any bid. 

 

Stage 1: Compliance with Bid Rules and other Requirements 

The bids will be checked to ensure that they comply with the bid rules and all other 

requirements of the project document. Tender offers will be screened to identify schedules 

and requested documents that are incomplete or have not been submitted. In particular, the 

following documentation must be completed and/or included within the bid. 

• The form of Offer and Acceptance 

• Audited financial statements for any tender price over R10million 

• Certified company registration documents and ID of members 

• Form C: Compulsory Enterprise Questionnaire 

• Form D: Certificate of Authority for Signature 

• Form E: Amendments, Qualifications and Alternatives 

• Form H: Certificate of Good Standing 

• Form I: Relevant company experience 

• Form J: Details of key staff and CVs 

• Form M: Preference Points Claim Form in Terms of the Preferential Procurement 

Regulations 2022 

• All information supporting the above forms  

• Addenda issued during the bid period, if any. 
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• The pricing schedule 

 

Tender offers will be tested for compliance with all the requirements of the as-amended 

Standard Conditions of Tender including the following: 

a) Eligibility (C.2.1)  

b) Pricing the tender offer (C.2.10.3) 

c) Alterations to documents (C.2.11) 

d) Alternative tenders offer (C.2.12) 

e) Submitting a tender offer (C.2.13)  

f) MBD4 – Bidders’ Disclosure. 

Tender offers will be declared non-responsive should they fail to comply with any one of the 

requirements of 1) above. Failure to supply the required and requested information will render 

the Bid Non-responsive, and the Bid will be disqualified. 

 

 

Stage 2: Functionality 

The next state in the evaluation process will consist of evaluating Functionality scores, as 

follows: 

  

FUNCTIONALITY EVALUATION 

ITEM WEIGHT 

Minimum Conditions of Tender / Functionality (see detailed criteria below) 100 

• Experience with respect to similar projects 50 

• Qualifications and Experience of key staff assigned to the contract 50 

 

Only bidders who score 70 points or more on stage 2 will be evaluated further and therefore 

eligible for award. 

 

The maximum score for functionality shall be 100, distributed as follows: 

 Category of Quality / Functionality Max 
functionality  

points 

B1.1 Experience of company on similar projects 50 

  
Tenderers will be allocated a functionality score in accordance with the criteria 
below to rate their experience in work of a similar nature. In order to receive a 
score, the tender offer must provide the all necessary and clear information 
required in the table given in RETURNABLE SCHEDULE B3-1: TENDERERS 
EXPERIENCE and include all the documentary evidence in a separate lever-
arch file. 
 
Required documentary evidence: 

• Proof of Company involvement and Scope of Work: pdf copy of BoQ 

Summary page from Agreement Document or Payment Certificate BoQ 

Summary Page.  
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•  Proof of Successful Completion and Date of Completion: Attach scan 

of signed Completion Certificate (or Practical Completion Certificate) 

Functionality Points for “Experience of company” will be scored as follows: 
 

 The tendering company / tendering entity has successfully completed at least 
one construction contract which: 

• Substantially involved water retaining reinforced concrete structures 

(for example reservoirs / clarifiers / settling tanks / filter bed structures / 

biological reactor tanks); and 

• Which was successfully completed within the last 6 years; and 

• Where the contract value exceeded a present-day equivalent value of 

R60 million (including VAT). The present day value is deemed to be the 

original tender price escalated by 6%pa compounded from date of Practical 

Completion or Certificate of Completion to July 2026.  

50 

 The tendering company / tendering entity has successfully completed two (2) 
construction contracts where: 

• Both substantially involved water retaining reinforced concrete structures 

(for example reservoirs / clarifiers / settling tanks / filter bed structures / 

biological reactor tanks); and 

• Were both were successfully completed within the last 6 years; and 

• Where the combined contract values together exceeded a present-day 

equivalent value of R60 million (including VAT). The present-day value 

is deemed to be the original tender price escalated by 6%pa compounded 

to July 2026 

40 

 The tendering company / tendering entity has successfully completed three 
(3) construction contracts where: 

• All 3 substantially involved water retaining reinforced concrete 

structures (for example reservoirs / clarifiers / settling tanks / filter bed 

structures / biological reactor tanks); and 

• Were all 3 were successfully completed within the last 6 years; and 

• Where the combined contract values together exceeded a present day 

equivalent value of R60 million (including VAT). The present day value 

is deemed to be the original tender prices each escalated by 6%pa 

compounded to July 2026 

30 

 Tendering Entity failed to provide all necessary clear and/or sufficient evidence 
of compliance. 

0 

  
 
 

 

B1.2 Experience of key personnel  50 

 Tenderers will be allocated a functionality score to rate the key personnel 
assigned to the Contract in accordance with the criteria below.  
 
In order to receive a Functionality score for key personnel, the tender offer 
must provide the information required in RETURNABLE SCHEDULE B4: 
EXPERIENCE OF KEY PERSONNEL 
 

 

Key Personnel Role 

Relevant Years of Experience in 
Role 

Maximum points 
available 

Years Points 

 
Construction Manager (Site Agent) 
 
 

More than 10 25 

25 
5 to 10 15 

Less than 5 0 

More than 10 25 
25 

5 to 10 15 



CONTRACT No: ORTDM SCMU 15-26/27  T1.2 
T1: Tendering Procedure  Tender Data 
 

 

19 

 

Clause Wording / Data 

Concrete Foreman Experience in 
water retaining reinforced concrete 
structures 

Less than 5 0 

 

 

 

STAGE 3: EVALUATION FOR PRICE AND SPECIFIC GOALS (90/10) 

  

The procedure for Stage 3 of evaluation is as follows: 

 

PRICE: ………………………………………………………………………………  90 

   

SPECIFIC GOALS: ………………….………………..………………...….……..  10  

 

a) Points Awarded for Price (Ps) 

90/10 preference point system for acquisition of goods or services with a Rand value of 

R50 000 000 or higher (all applicable taxes included).  

 

Scoring of Price: 
1. Review financial offer and correct discrepancies between totals and calculations / 

summations in accordance with the Tender Data (C.3.9). 

2. Reduce all tender offers to a common base i.e. comparative offer. 

3. Confirm the tenderers are eligible for the specific goals claimed. 

4. Score Tender Offer for Specific Goals. 

5. Score Tender Offer for Price. 

A maximum of 90 points is allocated for price on the following basis, Total Points and rank 
Tender Offers. 

 

b) Points awarded for specific goals 

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes 

of this tender the tenderer will be allocated points based on the goals stated in a table below 

as may be supported by proof/ documentation included with: 

 

Scoring of Specific Goals: 

In accordance with the Preferential Procurement Policy Framework Act, 2000: Preferential 

Procurement Regulations, 2022, the points allocation for Specific Goals are as follows:  

The specific goals allocated points in terms of this tender 

Number of points 

Allocated on 

90/10 system 

51% Black-owned enterprises 2.5 

100% Women-owned enterprises 2.5 
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100% Youth-owned enterprises 2.5 

Where the enterprise head office or primary place of business is 

located within O. R. Tambo District.  
2.5 

 

Points will be awarded to tenderers who are eligible for preference Specific Goals. The terms 

and conditions of the Preference Schedule shall apply in all respects to the tender evaluation 

process and any subsequent contract. 

 

Tenderers must submit certified copies of all supporting documents necessary to prove 

conformance with Specific Goal criteria listed above in order to be eligible for Specific Goal 

points. 

The total calculated points will be rounded to the second decimal place. 

 

Note that the objective Criteria as per the SCM Policy Paragraph 91 will be applied:  

 

91. Objective criteria on the evaluation and award of bids 

 

91.1 As way of achieving fair distribution of municipal resources on capital infrastructure 

projects, a bidder will not be awarded the same commodity of work more than once 

within a period of six (6) months. 

91.2 If the highest scoring bidder has been previously awarded for the same commodity 

tender within six (6) months, then the next highest scoring bidder will be considered for 

recommendation and award. 

91.3 If the highest scoring bidder has been previously recommended for award in the same 

sitting for a tender of the same commodity, the next highest scoring bidder will be 

considered for recommendation and award. 

91.4 Where the bid price offer is ten percent (10%) below the engineer’s estimate, that bid 

will be rejected as it will pose a risk to the municipality of non-completion of the project to 

be implemented thus leading to underspending, severe impact on service delivery and 

delays in completion of projects within projected time period. 

91.5 Further in line with CIDB practice note 5, paragraph 3.4 (3), the municipality will judge 

the reasonableness of financial offers and reject all tender offers with unrealistic financial 

offers. 

Having made the final selection: 

 

1. An intention to Award will be issued and published on the O. R. Tambo District 
Municipality’s website, which is www.ortambodm.gov.za. 

2. If no objection is received within fourteen days of the intention to award being issued, 

the successful Tenderer will be notified of O. R. Tambo District Municipality’s 

acceptance of his/her bid. 

C.3.11.3 Risk Analysis  

Add the following new sub-clause:  
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Notwithstanding compliance with regards to CIDB registration or any other requirements of 

the tender, the employer will perform a risk analysis in respect of the following: 

a) reasonableness of the financial offer;  

b) reasonableness of unit rates and prices.  

No tenderer will be recommended for award unless the tenderer has demonstrated that he/she 
has the resources and skills required to complete the project successfully. 

C.3.12 
Replace the contents of Clause 3.12 with the following:  

Full insurances to be provided by the Contractor. The Contractor must provide the Employer 
with the insurance policy information and certificates of insurance prior to the commencement 
of the contract. 

C3.13 In addition to the requirements of Clause C3.13, a tender will only be accepted if: 

a) The Tenderer’s tax matters are in order with the South African Revenue Services.  

b) The Tenderer is registered with the Construction Industry Development Board in an 

appropriate contractor grading designation (CRS Number or print out to be provided). 

c) The Tenderer or any of its directors/shareholders is not listed on the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as 

a person prohibited from doing business with the public sector.   

d) The Tenderer is registered in the Department of National Treasury - Central Supplier 

Database (CSD Number to be provided). 

e) The Tenderer has not: 

i)  abused the Employer’s Supply Chain Management System or 

ii) failed to perform on any previous contract and has been given a written notice to this 

effect.  

f) The tenderer has completed the Compulsory Enterprise Questionnaire and there are no 

conflicts of interest which may impact on the tenderer’s ability to perform the contract in 

the best interests of the employer or potentially compromise the tender process and 

persons in the employ of the state are not permitted to submit tenders or participate in 

the contract; In the case of Joint Ventures all members of the JV are to complete the 

Compulsory Enterprise Questionnaire. 

g) The tenderer is registered and in good standing with the compensation fund or with a 

licensed compensation insurer. 

h) Attended a compulsory briefing session and site inspection. Signing the briefing and site 

inspection attendance register is mandatory. 

The Form of Offer and Acceptance is correctly completed and signed. 

C.3.16 An Employer must, within twenty-one (21) working days from the date on which a contractor’s 
offer to perform a construction works contract is accepted in writing by the Employer, register 
and publish the award on the CIDB Register of Projects. 

C.3.17 The number of paper copies of the signed contract to be provided by the employer is one. 

C.3.18 All requests shall be in writing. 
  

C.3.19 Add the following new clause below Clause C.3.18: 

“Jurisdiction” unless stated otherwise in the tender data, each Tenderer and the Employer 
undertake to accept the jurisdiction of the law courts of the Republic of South Africa. 

C.3.20 Add the following new clause below Clause C.3.18: 
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The successful tenderer will be encouraged to include as much of the Direct Participation 

required minimum 30% spend by subcontracting to local EMEs or QSEs from the 

immediate area of the Site.  

The details of any EMEs / QSEs need not to be submitted with the tender but will be required 
of the preferred bidder prior to the signing of the Contract.   
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T2: Returnable Documents 

 
 
 
 

Number Heading Pages 

T2.1 Schedule Of Returnable Documents 24 

T2.2 Returnable Documents 27 
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T2.1 SCHEDULE OF RETURNABLE DOCUMENTS 

 
T2.1.1. General 

The Tender Document must be submitted as a whole. All forms must be properly completed as required, and 

the document shall not be taken apart or altered in any way whatsoever.   The Tenderer is required to complete 

each and every Schedule and Form listed below to the best of his ability as the evaluation of tenders and the 

eventual contract will be based on the information provided by the Tenderer. Failure of a Tenderer to complete 

the Schedules and Forms to the satisfaction of the Employer will inevitably prejudice the tender and may lead 

to rejection on the grounds that the tender is not responsive. 

 
T2.1.2. Returnable Schedules, Forms and Certificates 

SCHEDULE DESCRIPTION PAGE 

 Company Specific 

A1 Authority to sign documents 27 

A2 Certificate Of Attendance At Clarification Meeting / Site Inspection 28 

A3 Certificate of Authority for Joint Ventures 29 

A4 Joint Venture Agreement 30 

A5 Compulsory Enterprise Questionnaire  31 

 Municipal Bid Documents (MBD) 

MBD 1 Schedule D: Municipal Bid Document 32 

MBD 4 Declaration of Interest 34 

MBD 6.1 Preference Points Claim Form 37 

MBD 8 Declaration of Bidder’s Past Supply Chain Management Practices 41 

MBD 9 Certificate of Independent Bid Determination 43 

 Technical and Evaluation 

B1 Proposed Organisation and Organogram 46 

B2 Schedule of Proposed Subcontractors 47 

B3 Tenderers Expertise and Experience 48 

B4 Experience of Key Personnel 49 

B5 Preliminary Quality Assurance Plan 50 

B6 Health and Safety Plan 51 

B7 Preliminary Program 52 

B8 Schedule of Estimated Monthly Expenditure 53 

 Contractual 

B9 Amendments / Alternative and Qualifications by Tenderer 54 

B10 Record of  Addenda to Tender Document 55 

C1.1 Form of Offer and Acceptance 57 

C1.2 Contract Data 62 

C1.3 Performance Guarantee 80 

C1.4 Adjudication 83 

C1.5 Occupational Health and Safety Agreement 84 

 Pricing Data  

C2.1 Pricing Instructions 87 

C2.2 Bill of Quantities 88 
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T2.2 RETURNABLE DOCUMENTS 
 
 

NB: TENDERERS MUST COMPLETE THESE DOCUMENTS / FORMS IN BLACK INK 
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A GENERAL INFORMATION OF TENDERER 

1. Name of Tenderer: …………………………………………………………………………… 

2. Contact details 

Address  : ……………………………………………………………………………… 

Tel no : ……………………………………………………………………………… 

Fax no : ……………………………………………………………………………… 

Cell no : ……………………………………………………………………………… 

E-mail address: ……………………………………………………………………………… 

3. Legal entity: Mark with an X. 

Sole proprietor 
 

Partnership 
 

Close corporation 
 

Company (Pty) Ltd 
 

Joint venture 
 

In the case of a Joint venture, provide details on joint venture members: 

Joint venture member 
Type of entity (as defined above) 

 
 

 
 

 
 

 
 

4. Income tax reference number: ……………………………………………………………… 

(in case of a joint venture, provide for all joint venture members) 

5. Municipal services area where the enterprise is registered: ………………………….. 

(in case of a joint venture, provide for all joint venture members) 

6. Company / close corporation Registration Number: …………………………………….. 

(in case of a joint venture, provide for all joint venture members) 

7. VAT Registration number: ………………………………………………………………… 

(in case of a joint venture, provide for all joint venture members) 

8. CIDB registration number: ………………………………………………………………… 

(in case of a joint venture, provide for all joint venture members) 
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A1. AUTHORITY TO SIGN DOCUMENTS 

 

I/We*, the undersigned, am/are* duly authorised to sign the form of tender on behalf of 
 
 
 ...................................................................................................................................................................  
 
by virtue of the Articles of Association/Resolution of the Board of Directors*, of which a certified copy is 
attached, or 
 
 
 ...................................................................................................................................................................  
 
 
 ...................................................................................................................................................................  
 
(*Delete whichever is inapplicable) 
 
 
Indicate the status of the tenderer by ticking the appropriate box hereunder : 
 

 
 
 
 
 

1. 

     

NAME  SIGNATURE  DATE 
 
 

2. 

     

NAME  SIGNATURE  DATE 
 
WITNESSES: 
 

1. 

     

NAME  SIGNATURE  DATE 
 
 

2. 

     

NAME  SIGNATURE  DATE 
 

  

A 
Company 

B 
Partnership 

C 
Joint Venture 

D 
Sole Proprietor 

E 
Close Corporation 
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A2. CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE 

INSPECTION 

This is to certify that ……………………………………………………………………………(Tenderer) 

of …………………………………………………………………………………….……………………….  
(address) 

………………………………………………………………………………………………………………….. 
 
was represented by the person(s) named below at the compulsory meeting held for all tenderers at  
 
 
…………………………………………………  (location) on ………………………………………. (Date) 
 
 
starting at …………………………...…………………………………………………………………………. 

I/We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of the 

works and / or matters incidental to doing the work specified in the tender documents in order for us 

to take account of everything necessary when compiling our rates and prices included in the tender. 

I/We have examined the Site of the Works and its surroundings for which I/we* am/are* submitting 

this Tender and have, so far as is practicable, familiarised myself/ourselves* with all information, 

risks, contingencies and other circumstances which may influence or affect my/our* tender. 

Particulars of person(s) attending the meeting: 

 
Name  ......................................................  Signature …………………………………. 

Capacity  ......................................................  

Name  ......................................................  Signature …………................................. 

Capacity  ......................................................  

E-mail ………………………………….........................................................................................   

 

Attendance of the above persons at the meeting is confirmed by the Employer’s representative, 

namely: 

 

Name  ......................................................  Signature ………………………………. 

 

Capacity  ......................................................  Date & Time …………………………… 
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A3. CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 

This Returnable Schedule is to be completed only if Tenderer is a joint venture. 
 

We, the undersigned, are submitting this tender offer in joint venture and hereby authorise  
 
Mr/Ms ............................................................... , authorised signatory of the company, close corporation or 

partnership .................................................................. acting in the capacity of lead partner, to sign all documents in 

connection with  the tender offer and any contract resulting from it on our behalf. 

 

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner   
 
 
Signature  : ..................................  
 
Name  : ..................................  
 
Designation  : ..................................  

   
 
 
Signature  : ..................................  
 
Name  : ..................................  
 

Designation :  ...................................  

   
 
 
Signature  : ..................................  
 
Name  : ..................................  
 

Designation :  ...................................  

   
 
 
Signature  : ..................................  
 
Name  : ..................................  
 

Designation :  ...................................  

 
Note: 
 

A copy of the Joint Venture Agreement showing clearly the percentage contribution of each partner to the 
Joint Venture shall be appended to this Schedule.
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A4. JOINT VENTURE AGREEMENT 

 

The Tenderer, if a Joint Venture, must attach the Joint Venture Agreement here as per the requirements of Clause 

C.2.1.4.5 of the Tender Data. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
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A5. COMPULSORY ENTERPRISE QUESTIONNAIRE 

The following particulars must be furnished. In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 

Section 1: Name of enterprise_ _ _ _ _ _ _ _ _ _ _ __ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  

Section 2: VAT registration number, if any  ....................................................................... ………. 

Section 3: CIDB registration number, if any ...................................................................... ………. 

Section 4: Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5: Particulars of companies and close corporations 
Company registration number  ...............................................................................................  

Close corporation number  .....................................................................................................  

Tax reference number   .....................................................................................................  

Section 6: The attached MBD1 must be completed for each Tendering Entity and be 
attached as a tender requirement 

Section 7: The attached MBD4 must be completed for each Tendering Entity and be 
attached as a tender requirement 

Section 8: The attached MBD6.1 must be completed for each Tendering Entity and be 
attached as a tender requirement 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:   
i) authorises the Employer to obtain a tax Clearance certificate from the South African Revenue Services that 

my / our tax matters are in order;  
ii) confirms that neither the name of the enterprise nor the name of any partner, manager, director or other 

person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register 
of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 
control over the enterprise, has within the last five years been convicted of fraud or corruption; 

iv) confirms that I/we are not associated, linked or involved with any other tendering entities submitting tender 
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope 
of work that could cause or be interpreted as a conflict of interest; 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my 
belief both true and correct. 

 

SIGNED: 
 

      

ENTERPRISE NAME  DATE   

      
NAME  POSITION  SIGNATURE 
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SCHEDULE D: MUNICIPAL BIDDING DOCUMENTS (MBDs)  
MBD 1  

PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF O. R. TAMBO DISTRICT MUNICIPALITY  

BID NUMBER: ORTDM SCMU 15-26/27 CLOSING DATE: Xx xx 2026  CLOSING TIME: 12.00PM 

DESCRIPTION: COMPLETION OF THORNHILL WTW Ph3 UPGRADE (80Ml/d to 115Ml/d): CIVIL WORKS 

 

  BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT:  

TENDER BOX, GROUND FLOOR, O. R. TAMBO DISTRICT MUNICIPALITY BUILDING  

NELSON MANDELA DRIVE  

MYEZO PARK , MTHATHA 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE 
[TICK APPLICABLE BOX] 

 Yes  
  

 No 

B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT   

 Yes    
 

 No 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO 
QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR 
THE GOODS 
/SERVICES /WORKS 
OFFERED? 
 

Yes No 
 

[IF YES, ANSWER PART B:3 ] 
 

TOTAL NUMBER OF ITEMS 
OFFERED  TOTAL BID PRICE R 

SIGNATURE OF BIDDER 

……………………………… DATE  

CAPACITY UNDER WHICH THIS BID 
IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT SCM DEPARTMENT   CONTACT PERSON Mr. N.Noto 

CONTACT PERSON MR. SAKHIWO HOPA  TELEPHONE NUMBER  047 501 6425 

TELEPHONE NUMBER 047 501 6449  FACSIMILE NUMBER N/A 

E-MAIL ADDRESS sakhiwoh@ortambodm.gov.za  E-MAIL ADDRESS nkosiyabon@ortambodm.gov.za  

mailto:sakhiwoh@ortambodm.gov.za
mailto:nkosiyabon@ortambodm.gov.za
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

 
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 
ACCEPTED FOR CONSIDERATION. 
 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED).  
 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, 
IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  
 

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS 
TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 
 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. 
IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH 
THE WEBSITE WWW.SARS.GOV.ZA. 
 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  
 

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  
 

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 
SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 
 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), 
A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                  YES   NO 
 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                  YES   NO 
 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                               YES   NO 
 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                YES   NO 
 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 

 

 
      NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
      NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

 
 

    SIGNATURE OF BIDDER:     …………………………………………… 
 
   CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
 
    DATE:        …………………………………………. 

 

 

 

 

 

http://www.sars.gov.za/
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DECLARATION OF INTEREST 
 
1. No bid will be accepted from persons in the service of the state¹. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make 

an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the 
resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the 
state, it is required that the bidder or their authorised representative declare their position in relation to the 
evaluating/adjudicating authority.  

 
3. In order to give effect to the above, the following questionnaire must be completed and submitted with the bid. 
 

3.1   Full Name of bidder or his or her representative…………………………………………… 
 
3.2   Identity Number: …………………………………………………………………………………….. 

 
 3.3   Position occupied in the Company (director, trustee, shareholder²):   
 
                   ………………………………………………………………………………………………............... 
 

3.4   Company Registration Number: …………………………………………………………………… 
 
3.5   Tax Reference Number: ……………………………………………………………………………. 
 
3.6   VAT Registration Number:   ………………………………………………………………………… 

 
3.7   The names of all directors / trustees / shareholders members, their individual identity  numbers and 

state employee numbers must be indicated in paragraph 4 below. 
 

3.8   Are you presently in the service of the state?.......................................................... YES / NO 
 

  3.8.1 If yes, furnish particulars….……………………………………………………………........... 
 
                          ……………………………………………………………………………………………………. 
 
1 MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

 
(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or 
business and exercises control over the company. 
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3.9   Have you been in the service of the state for the past twelve months? …………. ……...YES / NO 

 
 

          3.9.1 If yes, furnish particulars………………………...……………………………………………. 
                  
                        ……………………………………………………………………………………………………...  
 
 

3.10 Do you have any relationship (family, friend, other) with persons in the service of the state and who may 
be involved with the evaluation and or adjudication of this bid?.......................................YES / NO 

 
 

           3.10.1 If yes, furnish particulars …………………………………………………………………… 
            
                           …………………………………………………………………………………………………… 
 
 

3.11 Are you, aware of any relationship (family, friend, other) between any other bidder and any persons in 
the service of the state who may be involved with the evaluation and or adjudication of this 
bid?................................................................................................................................ YES / NO  

 
              3.11.1 If yes, furnish particulars…………………………………………………………………… 

 
                   ……………………………….……............................................................................................. 
 
 

3.12 Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in 
service of the state?..................................................................................................... YES / NO 

 
            3.12.1 If yes, furnish particulars …………………………………………………………………... 

 
                          ……………………………………………………………………………………………………. 
 
 

3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, principle shareholders 
or stakeholders in service of the state?..........................................................................YES / NO 

                                                        
          3.13.1 If yes, furnish particulars……………………………………………………………........... 

 
                           …………………………………………………………………………………………………… 
 
 

3.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this 
company have any interest in any other related companies or business whether or not they are bidding 
for this contract?........................................................................................................... YES / NO 

 
                  3.14.1 If yes, furnish particulars …………………………………………………………………… 
 
                         ……………………………………………………………………………………………………. 
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4. Full details of directors / trustees / members / shareholders. 
 
 

Full name  Identity number  State employee 
number  
 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 
 
 
  ……………………………………                                            ………………………………….  
                  Signature                                                                                        Date 
 
 
 
                                                                                                                                  
               ..…………………………………                                            ………………………………….. 
                 Capacity                                                                                   Name of Bidder 
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MBD 6.1 - PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

 
This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER 
AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 
 

1.2 The applicable preference point system for this tender is the 90/10 preference point 
system. 
 

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) Specific Goals 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 90 

SPECIFIC GOALS 10 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 
tender to claim points for specific goals with the tender, will be interpreted to mean that 
preference points for specific goals are not claimed. 
 

The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated 
or at any time subsequently, to substantiate any claim in regard to preferences, in any manner 
required by the organ of state. 

 

2. DEFINITIONS 

(a) “tender” means a written offer in the form determined by an organ of state in response to an 

invitation to provide goods or services through price quotations, competitive tendering 

process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time 

of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by 

an organ of state in response to an invitation for the origination of income-generating 

contracts through any method envisaged in legislation that will result in a legal agreement 

between the organ of state and a third party that produces revenue for the organ of state, 
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and includes, but is not limited to, leasing and disposal of assets and concession contracts, 

excluding direct sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 

2000). 

 
3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1 3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20    or   90/10  

 

Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer 
will be allocated points based on the goals stated in table 1 below as may be supported by proof/ 
documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is 
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender 
documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference 
point system will apply and that the highest acceptable tender will be used to determine the 
applicable preference point system; or 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply 
and that the lowest acceptable tender will be used to determine the applicable preference point 
system,   
then the organ of state must indicate the points allocated for specific goals for both the 90/10 
and 80/20 preference point system.  

 
Table 1: Specific goals for the tender and points claimed are indicated per the table below. 

The specific goals allocated points in terms of this tender 

Number of 
points 

Allocated on 
80/20 system 

Number of points 
claimed by Tenderer 
(To be completed by 

the Tenderer) 

51% Black-owned enterprises 2.5  

 
100% Women-owned enterprises 

2.5 
 

100% Youth-owned enterprises 2.5  

Where the enterprise head office or primary place of business is 
located within O. R. Tambo District.  

2.5 
 

 

DECLARATION WITH REGARD TO COMPANY/FIRM 
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4.3 Name of 

company/firm:…………………………………………………………………………………..………. 

4.4 Company registration 

number:…………….……………………….…………………………………………… 

4.5 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 

4.6 I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for 

the preference(s) shown and I acknowledge that: 

1 The information furnished is true and correct; 

2 The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

3 In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 
the organ of state that the claims are correct;  

4 If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may 
have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 
having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 
only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule 
has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary 
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The following documents shall be submitted to prove compliance with the above Specific Goals 
where claimed: 

• Copy of business registration documents, as issued by CIPC. 

• Certified copy of identity documents of directors/ shareholders/ partners / members, as the case 
may be. 

• Original Valid Tax Clearance Certificate or a Confirmation of Tax Validity with the pin issued by 
SARS. 

• Proof of latest municipal rates and taxes statement of the bidder indicating that rates and taxes 
are not in arrears for more than 3 months. 

• Proof of latest municipal rates and taxes statement of each company director indicating that 
rates and taxes are not in arrears for more than 3 months. 

• Proof of latest municipal water and sanitation charges statement of the bidder indicating that 
rates and taxes are not in arrears for more than 3 months for bidders who reside in the O. R. 
Tambo District Municipality area. 

• Proof of latest municipal water and sanitation charges statement of each company director 
indicating that rates and taxes are not in arrears for more than 3 months for bidders who reside 
in the O. R. Tambo District Municipality area. 

• Confirmation of address from a ward councillor where the bidder and company directors operate 
and reside in a peri-urban area where no rates and taxes and service charges are not billed. 

• A copy of a valid lease agreement where the bidder does not own the property they are operating 
from. 

 
 
SIGNATURE(S) OF TENDERER(S) ………………………………………………………………… 
 

SURNAME AND NAME: …………………………………………………………………………………….………………………… 

 

DATE: …………………………………………………………………………………….………………………… 

 

ADDRESS: …………………………………………………………………………………….………………………… 

 

…………………………………………………………………………………….……………………………………………… 
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MBD 8 - DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES 

1 This Municipal Bidding Document must form part of all bids invited. 

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that 

when goods and services are being procured, all reasonable steps are taken to combat the abuse 

of the supply chain management system. 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a. abused the municipality’s / municipal entity’s supply chain management system 

or committed any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. wilfully neglected, reneged on or failed to comply with any government, 

municipal or other public sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 

4 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s 
Database of Restricted Suppliers as companies or persons prohibited from 
doing business with the public sector? 
(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 
The Database of Restricted Suppliers now resides on the National Treasury’s 
website (www.treasury.gov.za) and can be accessed by clicking on its link at 
the bottom of the home page. 

  

4.1.1 If so, furnish particulars: 

4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of Corrupt 
Activities Act (No 12 of 2004)? 
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the bottom 
of the home page. 

Yes No 

4.2.1 If so, furnish particulars: 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or corruption 
during the past five 
years? 

Yes No 

4.3.1 If so, furnish particulars: 
 
 
 

 
 
 
 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three months? 
 

Yes No 

4.4.1 If so, furnish particulars: 

4.5 Was any contract between the bidder and the municipality / municipal entity 
or any other organ of state terminated during the past five years on account 
of failure to perform on or comply with the contract? 

Yes No 

4.7.1 If so, furnish particulars: 

 
 
CERTIFICATION 

I, THE UNDERSIGNED (FULL NAME)          

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND 

CORRECT. 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE 

TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 
………………………………………...     ………………………………… 

Signature        Date 
 
 
 
 
………………………………………… ………………………………………………………………………. 

Position    Name of Bidder 
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MBD 9 - CERTIFICATE OF INDEPENDENT BID DETERMINATION 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of 

firms, if it is between parties in a horizontal relationship and if it involves collusive 

bidding (or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot 

be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy 

must provide measures for the combating of abuse of the supply chain management 

system, and must enable the accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused the 

supply chain management system of the municipality or municipal entity or has 

committed any improper conduct in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 

4 This MBD serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any 

form of bid-rigging. 

5 In order to give effect to the above, the attached Certificate of Bid Determination 

(MBD 9) must be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to 

compete, secretly conspire to raise prices or lower the quality of goods and / or services for 

purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, 

therefore, an agreement between competitors not to compete. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

I, the undersigned, in submitting the accompanying bid: 

PROJECT NO.: ORTDM SCMU 15_26/27
 _________________________________________________ 

COMPLETION OF THORNHILL WTW Ph3 UPGRADING (80ML/D TO 115ML/D): CIVILS 
 

in response to the invitation for the bid made by: 

O. R. TAMBO DISTRICT MUNICIPALITY 

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of:                              ___                           that:  
(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be 

true and complete in every respect; 

3. I am authorised by the bidder to sign this Certificate, and to submit the accompanying bid, on 

behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorised by the 

bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organisation, other than the bidder, whether or not 

affiliated with the bidder, who: 

(a) has been requested to submit a bid in response to this bid invitation; 

(b) could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same 

line of business as the bidder 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 

between partners in a joint venture or consortium³ will not be construed as collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices; 

(b) geographical area where product or service will be rendered (market allocation) 

(c) methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid; 
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(e) the submission of a bid which does not meet the specifications and conditions of 

the bid; or 

(f) bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of 

the awarding of the contract. 

³ Joint venture or Consortium means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill, and knowledge in an activity for the execution of a 
contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in 

terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 

Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of the 

Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable 

legislation. 

 
 
 
 
 
…………………………………………………   ………………………………………….. 

Signature       Date 
 
 

 
………………………………………………….  ……………………………..……………………… 

Position     Name of Bidder 
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B1.  PROPOSED ORGANISATION AND STAFFING 
 
The tender offer shall include an organogram showing the team of key personnel the Tenderer proposes to assign to the 
Contract and how responsibilities for the various disciplines or work and components of the Works will be assigned. The 
name, roles and responsibilities of each person must be clearly set out, and corresponding job descriptions must be 
provided as an addendum to the organogram.  
 
In the case of a Joint Venture or where major sub-contractors are made use of, the organogram must show how respective 
responsibilities are to be allocated.  
 
As a minimum, the organogram must show how respective responsibilities are to be allocated. As a minimum, the 
organogram must include for the personnel detailed in Returnable Schedule B4: Experience of Key Personnel. 
 
The Tenderer shall include the requisite organogram and CVs in the Supporting Documentation file. 
 

In addition to the detail request above, the names of the following shall be entered below (the CVs for these names 
will be used to score Functionality): 
 

Construction Manager (Site Agent) 

 
 
 
 
 

Construction Supervisor (Main Concrete 
Foreman) 

 
 
 
 
 

 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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B2.  SCHEDULE OF PROPOSED SUBCONTRACTORS 
 

We notify you that it is our intention to employ the following Subcontractors for work in this contract.  
 

SUBCONTRACTORS 

Category/type 

Subcontractor 
Name/Address/Contact 

Person/Phone/e-mail/Details of  
Organisation/Firm/ Experience 

Items of work (pay 
items) to be 

undertaken by the 
Subcontractor 

Estimated 
Cost of 
Work 

(Rand) 

    

    

    

    

    

    

    

    

    

    

TOTAL (Excluding VAT)  

 
If there is insufficient space above, the Tenderer may include the additional sheets in the Supporting Documentation file, 
to be submitted in accordance with Clause C.2.13.3 of Tender Data. 
 
Number of additional sheets submitted by the Tenderer to this Schedule ………………………..(If nil, enter NIL) 
 
Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors.  Should any of the 
subcontractors not be approved subsequent to acceptance of the tender, this shall in no way invalidate this tender, and 
the tendered unit rates for the various items of work shall remain final and binding, even in the event of a subcontractor 
not listed above being approved by the Engineer. 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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B3 TENDERERS EXPERIENCE 
 

Tenderers will be allocated a functionality points for Tenderer’s Experience in accordance with one of the four criteria 
below to rate their experience in work of a similar nature: 
  

Points Description of requirements 

Tenderer’s 
Points 

Claimed: 
(Mark one cell 

only) 

50 
 

The tendering company / tendering entity has successfully completed at least one 
construction contract which: 

• Substantially involved water retaining reinforced concrete structures (for 

example reservoirs / clarifiers / settling tanks / filter bed structures / biological 

reactor tanks); and 

• Which was successfully completed within the last 6 years; and 

Where the contract value exceeded a present-day equivalent value of R60 million 
(including VAT). The present day value is deemed to be the original tender price 
escalated by 6%pa compounded from date of Practical Completion or Certificate of 
Completion to July 2026. 

 

40 

The tendering company / tendering entity has successfully completed two (2) 
construction contracts where: 
• Both substantially involved water retaining reinforced concrete structures (for 
example reservoirs / clarifiers / settling tanks / filter bed structures / biological reactor 
tanks); and 
• Were both were successfully completed within the last 6 years; and 
• Where the combined contract values together exceeded a present-day 
equivalent value of R60 million (including VAT). The present-day value is deemed to 
be the original tender price escalated by 6%pa compounded to July 2026 

 

30 

The tendering company / tendering entity has successfully completed three (3) 
construction contracts where: 
• All 3 substantially involved water retaining reinforced concrete structures (for 
example reservoirs / clarifiers / settling tanks / filter bed structures / biological reactor 
tanks); and 
• Were all 3 were successfully completed within the last 6 years; and 
• Where the combined contract values together exceeded a present day 
equivalent value of R60 million (including VAT). The present day value is deemed to 
be the original tender prices each escalated by 6%pa compounded to July 2026 

 

0 
Tendering Entity failed to provide all necessary clear and/or sufficient evidence of 
compliance. 

 

 
Required documentary evidence to support Functionality Points claimed: 
 

• Proof of Company involvement and Scope of Work: pdf copy of BoQ Summary page from Agreement Document 

or Payment Certificate BoQ Summary Page.  

 

• Proof of Successful Completion and Date of Completion: Attach scan of signed Completion Certificate (or 

Practical Completion Certificate) 

The Tenderer shall include the requisite documentation in the Supporting Documentation file. 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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B4 EXPERIENCE OF KEY PERSONNEL 
 

The Functionality point scoring of Key Personnel’s relevant Roles and Construction Experience shall 
be based on the scoring criteria set out in Tender Data. 
 
“relevant years of experience” means the number of accumulative years that proposed Site Agent 
/ Concrete Foreman has carried-out the same full time role on civil construction contracts involving 
water infrastructure (in the case of the Site Agent) or involving reinforced concrete structures (in the 
case of the Concrete Foreman).  

CONSTRUCTION MANAGER / SITE AGENT ROLE: 
 
Name: ……………………………………………………………….. 

Employed 
by 

Project Name Water Infrastructure SoW 
Period 

From To Months 

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 

CONCRETE FOREMAN ROLE: 
 
Name: ……………………………………………………………….. 

Employed 
by 

Project Name Reinforced Concrete SoW 
Period 

From To Months 

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

Curriculum Vitae (CV), up to a maximum of five (5) pages must be submitted for each of the above 
key personnel. The CVs must reflect the above summarised information. The Tenderer shall include 
the requisite CVs in the Supporting Documentation file (using reference B4.1 for Construction 
Manager and B4.2 for Concrete Foreman). 
 
Declaration: I confirm that, if awarded this Contract and it turns out that the proposed Site Agent and 
/ or Concrete Foreman  is / are not available, alternate key staff of equal or better experience will be 
made available to undertake this Contract. 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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B5 PRELIMINARY QUALITY ASSURANCE PLAN 
 

The Tenderer must submit a Preliminary Quality Assurance Plan showing how the Tenderer will comply with 
Sub- 
Clause 4.9 in C1.2: Contract Data.  
 
The Preliminary Quality Assurance Plan must outline processes, procedures and associated resources, 
applied by whom and when, to meet the requirements and indicate how risks will be managed and what 
contribution can be made regarding value management. Particular attention in the plan must be given to the 
following: 
 

a) The preparation and internal approval process for the Contractors Documents in terms of Clause 5 of 

the General Conditions of Contract.  

b) The proposed internal quality management procedures pertaining to the Works and including aspects 

such as: 

• Control and tracking of the Contractor’s Documents 

• Testing procedures 

The plan must include a technical description of systems and equipment offered, highlighting the main features, 
benefits and innovations thereof, and showing how these can meet the Employer’s objectives and the specified 
services requirements. This must be supplemented by technical literature such as brochures, drawings, for the 
various items of plant and equipment offered. 
 
This plan must address the Tenderer’s plans for completing the Works within the specified Time for 
Completion, paying particular attention to: 
 

a) Interfacing with (i) the Tenderer’s own sub-contractors or Joint Ventures and (ii) the Mechanical and 

Electrical Contractor; and 

b) The sequencing of the Works in terms of the requirements of C3: Scope of Work. 

The Tenderer must include the required Quality Assurance Plan and supporting information in the Supporting 
Documentation file to be submitted in accordance with Clause C.2.13.3 of Contract Data. 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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B6  HEALTH AND SAFETY PLAN 
 
Tenderers are to note the requirements of the Occupational Health and Safety Act No. 85 of 1993 and the 
Construction Regulations 2014 issued in terms of Section 43 of the Act.  The Tenderer shall be deemed to 
have read and fully understood the requirements of the above Act and Regulations and to have allowed for all 
costs in compliance therewith. 
 
In this regard, the Tenderer shall prepare and attach a Health and Safety Plan in respect of the Works in order 
to demonstrate the necessary competencies and resources to perform the construction work all in accordance 
with the Act and Regulations. The Health and Safety specification for the Employer is attached. The Tenderer’s 
Health and Safety Plan shall cover inter-alia the following details: 
 

1) Management Structure, Site Supervision and Responsible Persons including a succession plan 

2) Contractor’s induction training program for employees, sub-contractors and visitors to the Site 

3) Health and safety precautions and Procedures to be adhered to in order to ensure compliance with 
the Act, Regulations and Safety Specifications 

4) Regular monitoring Procedures to be performed 

5) Regular liaison, consultation and review meetings with all parties 

6) Site security, welfare facilities and first aid 

7) Site rules and fire and emergency Procedures. 

 
Tenderers are to note that the Contractor is required to ensure that all sub-contractors or others engaged in 
the performance of the contract also comply with the above requirements. 
 
The Tenderer shall also take into account the additional requirements stated in the Scope of Work when 
drawing up the Health and Safety Plan for the contract. 
 
 
Details of the Health and Safety Plan shall be appended to this Schedule. 
 
Number of sheets appended by the Tenderer to this Schedule ...............  (If nil, enter NIL) 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
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B7 PRELIMINARY PROGRAM 
 
The Tenderer shall provide a preliminary program in Gantt Chart format showing how the requirements of 
C1.2: Contract Data and Part C3: Scope of Work will be met; and outlining the key activities and milestones 
for the Works and the sequencing thereof.  
 
The program must be based on the tendered Time for Completion and take cognisance of the programming 
limitations given in the Project Specifications.  
 
The preliminary program must be included in the Supporting Documentation file. 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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B8 SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE 

The Tenderer shall state his estimated expenditure indicating the values of each monthly claim in terms of Clause 6.10 of 
the General Conditions of Contract, which he/she estimates will arise based on his/her preliminary program and tendered 
rates, in the table below.  
 

MONTH VALUE 

1 R 

2 R 

3 R 

4 R 

5 R 

6 R 

7 R 

8 R 

9 R 

10 R 

11 R 

12 R 

13 R 

14 R 

15 R 

16 R 

17 R 

18 R 

19 R 

20 R 

21 R 

22 R 

23 R 

24 R 

TOTAL R                                           

 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
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B9 AMENDMENTS / ALTERNATIVES AND QUALIFICATIONS BY TENDERER 
 
The Tender should not make any departures from the provisions of this contract as per Clause C2.12 in the Tender Data. 
 
(The schedules below are not an invitation for amendments, deviations or alternatives but should the Tenderer 
desire to make any departures from the provisions of this contract he shall set out his proposals clearly hereunder.) 
 
I / We herewith propose the amendments, alternatives and discounts as set out in the tables below: 
 
(a) AMENDMENTS  

PAGE, CLAUSE OR 
ITEM NO 

PROPOSED AMENDMENT 

  

 ***NO AMENDMENTS ALLOWED*** 

  

 
(1) Amendments to the General and Special Conditions of Contract are not acceptable; 
(2) The Tenderer must give full details of all the financial implications of the amendments and 

qualifications in a covering letter attached to his tender. 
 

(b) ALTERNATIVES 

PROPOSED 
ALTERNATIVE 

DESCRIPTION OF ALTERNATIVE 

  

 ***NO ALTERNATIVES ALLOWED*** 

  

 
(1) Individual alternative items that do not justify an alternative tender and an alternative offer for time 

for completion should be listed here. 
(2) In the case of a major alternative to any part of the work, a separate Bill of Quantities, program, etc, 

and a detailed statement setting out the salient features of the proposed alternatives must 
accompany the tender. 

(3) Alternative tenders involving technical modifications to the design of the works and methods of 
construction shall be treated separately from the main tender offer. 

 
(c) QUALIFICATIONS 

ITEM ON WHICH 
QUALIFICATION IS 

MADE 
DESCRIPTION OF QUALIFICATION 

  

 ***NO QUALIFICATIONS ALLOWED*** 

  

 
 (1) The Tenderer must give full details of the discounts offered in a covering letter attached to his tender, failing 

which, the offer will be prejudiced. 
 
If there is insufficient space above, the Tenderer may append additional sheets. 
 
Number of additional sheets appended by the Tenderer to this Schedule  ..........  (If nil, enter NIL) 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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B10 RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

We confirm that the following communications received from the Employer before the submission of this 
tender offer, amending the tender documents, have been taken into account in this tender offer: 

No. Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

11.    

12.    

 
If there is insufficient space above, the Tenderer may include the additional sheets in the Supporting 
Documentation file. 
 
 
Number of additional sheets appended by the Tenderer to this Schedule   (If nil, enter NIL) 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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C1: Agreements and Contract Data 

 

 

Number Heading Pages 

C1.1 Form of Offer and Acceptance 55 

C1.2 Contract Data 62 

C1.3 Performance Guarantee 79 

C1.4 Adjudication 83 

C1.5 Occupational Health and Safety Agreement 84 
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C1.1. Form of Offer and Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 
 
BID NO: ORTDM SCMU 15-26/27: COMPLETION OF THORNHILL WTW Ph3 UPGRADE (80Ml/d to 
115Ml/d): CIVIL WORKS 
 
The tenderer, identified in the offer signature block below, has examined the documents listed in the tender 
data and addenda thereto as listed in the Schedule of Returnable Documents, and by submitting this offer has 
accepted the conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data, 
within the Contract Period stated below. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF 15% VALUE ADDED TAX IS: 
 
 ................................................................................................................................................................  

 .................................................................................................................................... RAND (in words); 

 R  .................... …………….(in figures)  

 
This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 
  SIGNED ON BEHALF OF/BY THE TENDERER: 

 
   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 

 
  NAME AND ADDRESS OF TENDERER: 

 
 ................................................................................................................................................................................  
 
 ................................................................................................................................................................................  
 
 ................................................................................................................................................................................  

  
 
  SIGNED BY WITNESS: 

 
     

NAME  SIGNATURE  DATE 
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Acceptance  
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s offer.  In 
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of Contract 
identified in the Contract Data and for the contract period offered.  Acceptance of the tenderer’s offer shall form an 
Agreement between the Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the 
Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in:  
 

Part C1: Agreements and Contract Data 

Part C2: Pricing Data 
Part C3: Scope of Work 
Part C4: Site Information 
Part C5: Tender Drawings 
 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 above.  
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as listed in the 
Returnable Documents as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during 
this process of offer and Acceptance, are contained in the Schedule of Deviations attached to and forming part of this 
Agreement.  No amendments to or deviations from said documents are valid unless contained in this schedule which must 
be duly signed by the authorised representative(s) of both parties. 
 
The tenderer shall within two weeks of signing this Agreement, including the Schedule of Deviations (if any), or when or 
just after this Agreement comes into effect, contact the employer’s implementing agent (whose details are given in the 
Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data.  Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date of signature of this document, 
including the Schedule of Deviations (if any).  Unless the tenderer (now Contractor) within five days of the date of such 
receipt notifies the Employer in writing of any reason why he cannot accept the contents of this Agreement, this Agreement 
shall constitute a binding contract between the parties. 
 
SIGNED ON BEHALF OF/BY THE EMPLOYER: 
 

 

   

NAME 
 

 SIGNATURE 

 Municipal Manager   

CAPACITY  DATE 

 

Name and Address of Organisation: 

 
OR Tambo District Municipality 
Magwa House 
Nelson Mandela Drive, 5100 

 

  SIGNED BY WITNESS: 

 

     

NAME  SIGNATURE  DATE 
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Schedule of Deviations  
 
Notes: 
1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to 

those permitted in terms of the Conditions of Tender. 
2. A tenderer's covering letter shall not be included in the final contract document.  Should any matter in such letter, 

which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of Offer and 
Acceptance, the outcome of such Agreement shall be recorded here. 

3. Any other matter arising from the process of Offer and Acceptance either as a confirmation, clarification or change to 
the tender documents and which it is agreed by the Parties becomes an obligation of the Contract shall also be 
recorded here. 

4. Any change or addition to the tender documents arising from the above Agreements and recorded here shall also be 
incorporated into the final draft of the Contract. 

 

1. Subject  ..............................................................................................................................................................  

Details   ..............................................................................................................................................................  

 ...........................................................................................................................................................................  

 ...........................................................................................................................................................................  

 ...........................................................................................................................................................................  

2. Subject  ..............................................................................................................................................................  

Details   ..............................................................................................................................................................  

 ...........................................................................................................................................................................  

 ...........................................................................................................................................................................  

 ...........................................................................................................................................................................  

3. Subject  ...............................................................................................................................................................  

Details   ..............................................................................................................................................................  

 ...........................................................................................................................................................................  

 ...........................................................................................................................................................................  

 ...........................................................................................................................................................................  

4. Subject  ...............................................................................................................................................................  

Details   ..............................................................................................................................................................  

 ...........................................................................................................................................................................  

 ...........................................................................................................................................................................  

 ...........................................................................................................................................................................  

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree to and 
accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed in the 
Tender Data and addenda thereto as listed in the Returnable Documents, as well as any confirmation, clarification or 
changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and Acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the 
issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall have 
any meaning or effect in the contract between the parties arising from this Agreement. 
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Schedule of Deviations (continued)  
 
 
SIGNED ON BEHALF OF/BY THE TENDERER (only on award of Contract): 
  

 

   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 

 
 
SIGNED BY WITNESS (only on award of Contract): 
 

 

     

NAME  SIGNATURE  DATE 
  

 
SIGNED ON BEHALF OF/BY O. R. TAMBO DISTRICT MUNICIPALITY: 
 

 

   

NAME 
 

 SIGNATURE 

    

   

      CAPACITY                                                          DATE 
 
 
SIGNED BY WITNESS: 
 

 

     

NAME  SIGNATURE  DATE 
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CONFIRMATION OF RECEIPT  
 

 

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from the 
Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of this Agreement, 
including the Schedule of Deviations (if any) today: 

 

 

the  ................................................. (day) of  .......................................... (month)  ................  (year)  

 

 

at  ......................................................................................................................................................... (place) 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF/BY THE CONTRACTOR (only on Receipt of Agreement Document): 
 

 

     

NAME  SIGNATURE  CAPACITY 
 
 
 
  SIGNED BY WITNESS: 
 

 

 

 

  

NAME  SIGNATURE 
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C1.2. Contract Data 
 
Part 1: Contract Data Provided by the Employer 
 
GENERAL CONDITIONS OF CONTRACT 
 
The following standardised General Conditions of Contract:  
 
General Conditions of Contract for Construction Works (Third Edition, 2015) 
 
Prepared by the South African Institution of Civil Engineering (SAICE) shall apply to and form the General 
Conditions of Contract for this contract.  Copies of these Conditions of Contract are obtainable from the South 
African Institution of Civil Engineering (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, 
Fax: (011) 805 5971, email:civilinfo@saice.org.za. 
 
Copies of the General Conditions of Contract are available for inspection and scrutiny at the offices of the 
Engineer. 
 
The General Conditions of Contract 2015 makes references to the Contract Data for specific data, which, 
together with these conditions, collectively describe the risks, liabilities and obligations of the contracting 
parties and the Procedures for the administration of the Contract.  The Contract Specific Data shall have 
precedence in the interpretation of any ambiguity or inconsistency between it and the General Conditions of 
Contract. 
 
The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions 
set out in the Contract Specific Data below.  Each item of data given is cross-referenced to the Clause in the 
General Conditions of Contract to which it mainly applies. 
 
CONTRACT SPECIFIC DATA 
 
The following Contract specific data are applicable to this Contract: 

1. GENERAL 

1.1 Definitions 

1.1.1 The Contract 

Add the following to Sub-Clause 1.1.1.5: 
 
“The date the Agreement is deemed to come into effect is the date the Contractor receives a valid 
Purchase Order from the Employer or the date the Contractor receives a signed copy of the 
Contract Document containing the Form of Offer and Acceptance and Schedule of Deviations; 
whichever comes first.” 

 
Add the following to Sub-Clause 1.1.1.7: 
 
“and signed by both parties.” 
 
Add the following to Sub-Clause 1.1.1.13: 
 
“The Defects Liability Period is 12 (twelve) months, measured from the date of the Certificate of 
Completion.” 
 
Replace Sub-Clause 1.1.1.14 with the following: 
 
“Due Completion Date” means the date of expiry of the Time for Completion stated in the 
Contract Data or as tendered in the Form of Offer for achieving Practical Completion of the Works 
(whichever is the lessor), calculated from the date of Site Handover and Instruction to 
Commence with the Works and as adjusted by such extensions of time or acceleration as may 
be allowed in terms of the Contract”  
 
Add the following to Sub-Clause 1.1.1.15: 
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“The name of the Employer is O. R. Tambo District Municipality represented by such person or 
persons duly authorised thereto by O. R. Tambo District Municipality in writing and the legal 
successors in title to this person.”  
 
Add the following to Sub-Clause 1.1.1.16: 
 
“The name of the Employer’s Agent is GIBB (Pty) Ltd acting through a director, an associate or 
an official authorised thereto in writing.” 

 
Delete the contents of Sub-Clause 1.1.1.28 and replace with the following: 

 
1.1.1.28 Scope of Work means the document(s) containing the Standard Specifications, the Project 

Particular Specifications and the Drawings, that specify and describe the Works which are to be 
provided, and any other requirements and constraints relating to the manner in which the work is 
to be carried out.” 

 
Add new Sub-Clauses 1.1.1.35, 1.1.1.36 and 1.1.1.37 

 
1.1.1.35 “Drawings means all drawings, calculations and technical information forming part of the Tender 

Documents (other than information contained in the Specifications) and any modifications thereof 
or additions thereto from time to time approved in writing by the Engineer or delivered to the 
Contractor by the Engineer.” 

 
1.1.1.36 “Parties” means the Contractor and the Employer. 
 
1.1.1.37 “approved program" means the latest program submitted by the Contractor and approved by 

the Employer's Agent. The latest program agreed and approved by the Employer's Agent 
supersedes previous approved programs. 

 

1.1 Interpretations 
 

Delete the contents of Sub-Clause 1.2 and replace with the following: 
1.2.1 Any written communication between the parties shall have been duly delivered or notices issued 

if: 
 
1.2.1.1 Handed to the addressee or to his duly authorise agent; or 
 
1.2.1.2 Delivered at the address of the addressee as stated in the Contract Data. 

 
The Employer’s address for receipt of communications and notices is: 
 
The address of the Employer is: Postal: Private Bag x 6043, Mthatha 5100.  
 
Physical: O. R. Tambo House, Nelson Mandela Drive, Mthatha 5100.   
  
 
Tel: [047] 501 6400 Fax: [047] 532 4166 
 
The Employer’s Agent address for receipt of communications and notices is: 
 
GIBB (Pty) Ltd  
36 Stanford Terrace 
Mthatha 
5100 
 
Telephone: (047) 532 6573 
Facsimile:  (047) 531 4403 
E-mail: dshaw@gibb.co.za 
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1.2.1.3 Any notice or claim required in accordance with this Contract shall be communicated separately 
from other communications, on a separate cover with specific reference to the clause in terms of 
which the communication was made 

 
 Provided that the Employer, Employer's Agent and Contractor shall be entitled, by written notice 

to each other, to change their said addresses. 
 

Add new Sub-Clause 1.2.6 
 
1.2.6 Any act or communication, including but not limited to "accept, agree, appoint, approve, certify, 

decide, delegate, dispute, elect, grant, inform, instruct, issue, notice, object, order, record, refuse, 
request, require, state, dispute, call for" and their derivatives indicate an act to be carried out in 
writing. 

 
1.3 General Provisions 
 
1.3.2 Governing Law 
 

Add the following to the end of Sub-Clause 1.3.2: 
“The governing law is the law of South Africa.” 

 
1.3.5 Contractors Copyright 
 

Add the following to the end of Sub-Clause 1.3.5: 
 
“No part of any document or drawings issued with this enquiry may be copied, photographed or 
repeated in any manner or by any process without the written consent of the Engineer. Copyright 
is reserved on all designs, specifications, patents and patentable designs, systems and 
Processes contained in the documents and drawings. 
 
The person, firm, or body to whom these documents are issued or made available shall be held 
jointly and severally responsible in their personal and corporate capacities for any contravention 
of the requirements of Sub-Clause 1.3.5. The recipients of these documents shall treat the 
documents as well as the details contained herein as private and confidential.” 

 
Add new Sub-Clause 1.4  

 
1.4 Non Variation Clause 
 
1.4.1 Non Variation Clause 

 
This Contract is the entire contract between the parties regarding the matters addressed in this 
Contract. No representations, terms, conditions or warranties not contained in this Contract shall 
be binding on the parties. No agreement or addendum varying, adding to, deleting or terminating 
this Contract including this clause shall be effective unless reduced to writing and signed by both 
parties. 

 
2. BASIS OF THE CONTRACT 
 
2.4 Ambiguity or discrepancy 
 

Add the following to the end of Sub-Clause 2.4.2: 
“as read with Clause 6.3” 

 
2.5 Assignment 
 

Add the following to the end of Sub-Clause 2.5.1: 
“Such assignment or cession shall be null and void without the other parties consent.” 
 

3. EMPLOYER’S AGENT 
 

3.1 Qualifications of the Employer’s Agent 
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Delete the contents of Sub-Clause 1.2 and replace with the following: 
 
“The natural person appointed by the Employer to administer the Contract shall be a registered 
professional in a built environment profession that is appropriate to the Scope of Work.” 
 

3.2.1 Functions of the Employer’s Agent 
 

Delete the contents of Sub-Clause 3.2.1 and replace with the following: 
 
“The function of the Employer's Agent is to administer the Contract in accordance with the 
provisions of the Contract.” 
 

3.2.3 Specific approval of the Employer’s required 
 

Add the following to the end of Clause 3.1.3: 
 
“The Engineer shall obtain specific approval from the Employer before executing any of his 
functions or duties according to the following Clauses of the General Condition of Contract: 
 
1. The issuing of instructions for dealing with fossils and the like in terms of Clause 4.7. 
2. The issuing of an instruction to accelerate progress in terms of Clause 5.7. 
3. Suspend the progress of the works in terms of Clause 5.11.2. 
4. The approval of any extension of time for completion in terms of Clause 5.12. 
5. The reduction of a penalty for delay in terms of Clause 5.13.2. 
6. The issuing of a variation order in terms of Clause 6.3.2.  
7. The agreeing of the adjustment of the sums for general items in terms of Clause 6.11. 
8. The giving of a ruling on a contractor’s claim in terms of Clause 10.1.5. 
9. The inclusion of credits in the next payment certificate in terms of Clause 10.1.5.2. 
 

4. CONTRACTOR’S GENERAL OBLIGATIONS 
 
4.2 Employer’s Agent instructions 
 

Add new Sub-Clause 4.2.3: 
 
4.2.3  Should the Contractor fail to proceed with due diligence with any Employer's Agent's instruction, 

the Employer's Agent may notify the Contractor to proceed within 7 days from receipt of such 
notice. Without further notice, on default by the Contractor, the Employer may employ other 
parties or use its own resources to give effect to such instruction in addition to any other rights 
that the Employer may have inter alia in terms of Clause 9.2.1.3.6. The Employer may recover 
such costs from the Contractor resulting from same. 

 
4.3 Legal Provisions 
 
4.3.1 Compliance with applicable laws 
 

Add the following to the end of Sub-Clause 4.3.1: 
 
“For conventional construction works the Basic Conditions of Employment Act of 1997 (Act No 75 
of 1997) shall apply and the minimum employment conditions which will apply shall be guided by 
the latest Sectorial Determination: Civil Engineering Sector published from time to time. 
 
Basic Conditions of Employment Act of 1997 (Act No 75 of 1997) as per Government Notice R63 
of 25 August 2002, shall apply to works described in the Scope of Work as being labour intensive 
and which are undertaken by unskilled or semi-skilled workers. 
 
The Contractor shall comply with the Occupational Health and Safety Specification prepared by 
the Employer in terms of the Construction Regulations, 2014 promulgated in terms of Section 43 
of the Occupational Health and Safety Act (Act No. 85 of 1993). 
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Without limiting the Contractor’s obligations in terms of the Contract, the Contractor shall before 
commencement of the Works or any part thereof, be in the possession of an approved Health and 
Safety Plan. 
 
The Contractor shall submit an approved Health and Safety Plan to the Engineer within 28 days 
of the Commencement Date.” 

 
Add the following new Sub-Clauses 4.3.3 and 4.3.4: 

 
4.3.3 Contractor’s Liability as Mandatory 
 

The Employer and the Contractor shall enter into an agreement required for the construction of 
the Works in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act 
(Act 85 of 1993) and the latest Construction Regulations promulgated thereunder. 
 
Notwithstanding any actions which the Employer may take, the Contractor accepts sole liability 
for due compliance with the relevant duties, obligations, prohibitions, arrangements and 
procedures imposed by the Occupational Health and Safety Act, 1993 (Act 85 of 1993), and all 
its regulations, including the Construction Regulations, 2014, for which he is liable as mandatory. 
By entering into this Contract it shall be deemed that the parties have agreed in writing to the 
above provisions in terms of Section 37 (2) of the Act.  
 
a) The Employer and the Contractor hereby agree, in terms of the provisions of Section 37 (2) of 

the Occupational Health & Safety Act, 1993 (Act 85 of 1993, hereinafter referred to as ‘the Act’), 
that the following arrangements and procedures shall apply between them to ensure compliance 
by the Contractor with the provisions of the Act, namely: 
 

i) The Contractor undertakes that the appropriate officials and employees of the Contractor 
will fully acquaint themselves with all relevant provisions of the Act and the Regulations 
promulgated in terms of the Act; 

 
ii) The Contractor undertakes that all relevant duties, obligations and prohibitions imposed in 

terms of the Act and Regulations will be fully complied with; 
 

iii) The Contractor hereby accepts sole liability for such due compliance with the relevant 
duties, obligations and prohibitions imposed by the Act and Regulations, and expressly 
absolves the Employer from itself being obliged to comply with any of the aforesaid duties, 
obligations and prohibitions, with the exception of such duties, obligations and prohibitions 
expressly assigned to the Employer in terms of the Act and its associated Regulations; 

 
iv) The Contractor agrees that any duly authorised official of the Employer shall be entitled 

(although not obliged) to take such steps as may be necessary to ensure that the Contractor  
has complied with his undertakings as set out more fully in paragraphs (a) and (b) above, 
which steps may include, but will not be limited to, the right to inspect any appropriate site 
or premises occupied by the Contractor, or, to inspect any appropriate records or Safety 
Plans held by the Contractor; 

 
v) The Employer retains an interest in all inquiries conducted under this Contract in terms of 

Section 31 and/or 32 of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and 
its Regulations following any incident involving the Contractor and/or Sub-Contractor and/or 
their employees. The Contractor shall be obliged to report forthwith to the Employer any 
investigation, complaint or criminal charge which may arise as a consequence of the 
provisions of the Act and Regulations, pursuant to work performed in terms of this Contract, 
and shall, on written demand, provide full details in writing of such investigation, complaint 
or criminal charge; 

 
vi) The Contractor shall furthermore, in compliance with the Construction Regulations of 2014 

(Notice No. 37305, dated 07 February 2014) to the Act: 
 

i) Acquaint himself with the requirements of the Employer’s Health & Safety Specification as 
laid down in Regulation 4(1)(a) of the Construction Regulation of 2014, and prepare a 
suitably and sufficiently documented Health and Safety Plan as contemplated in Regulation 
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5(1) of the Construction Regulation of 2014 for approval by the Employer or his assigned 
agent. The Contractor’s Health and Safety Plan and Risk Assessment shall be submitted 
to the Employer for approval within 14 days from the date of the Letter of Acceptance and 
shall be implemented and maintained from the Commencement of Works; 

 
ii) The Employer, or his assigned agent, reserves the right to conduct periodic audits, as 

contemplated in the Construction Regulations of 2014, to monitor that the Contractor is 
compliant in respect of his obligations.  Failure by the Contractor to comply with 
requirements of these Regulations shall entitle the Engineer, at the request of the Employer 
or his agent, to suspend all or any part of the Works, with no recourse whatsoever by the 
Contractor for any damages incurred as a result of such suspension, until such time as the 
Employer or his agent are satisfied that the issues in which the Contractor has been in 
default have been rectified. 

 
4.3.4 Contractor’s Designer 
 

“The Contractor and his designer shall accept full responsibility and liability to comply with the 
Occupational Health and Safety Act, 1993 (Act 85 of 1993) and the latest Construction 
Regulations promulgated thereunder for the design of the Temporary Works and those part of the 
Permanent Works which the Contractor is responsible to design in terms of the Contract.” 

 
4.4 Subcontracting 
 
4.4.5 Contractor’s liability unaffected by selection of subcontractors 
 

Delete the contents of Sub-Clause 4.4.5 and replace with the following: 
 
“Any consent granted in accordance with Clause 4.4 or appointment of a sub-contractor in 
accordance with Clause 4.4.3 shall not imply a contract between the Employer and the 
subcontractor, or a responsibility or liability on the part of the Employer to the subcontractor and 
shall not relieve the Contractor from any liability or obligation under the Contract and he shall be 
liable for the acts, defaults and neglects of any subcontractor, his agents or employees as fully 
as if they were the acts, defaults or neglects of the Contractor, his agents or employees. 
 
The Engineer’s consent in respect of any particular subcontractor may be withdrawn at any time 
should reasonable grounds be given therefore in writing to the Contractor by the Engineer, in 
which event the Contractor shall forthwith terminate the engagement of that subcontractor on the 
Works. 
 
The withdrawal by the Engineer of his consent in respect of any particular sub-contractor that is 
engaged in the execution of any portion of the works, including any portions of the Works which 
are sub-let by the Contractor in accordance with Clause 4.4.3 shall not relieve the Contractor of 
any of his obligations under the Contract, nor of any of his obligations to sub-let the particular 
portions of the Works concerned.” 
 

4.5 Notices and Fees 
 
4.5.4 Contractor to be compensated 
 

Delete the contents of Sub-Clause 4.5.4 and replace with the following: 
 
“For this contract the fees, taxes, levies and other charges to be paid by the Contractor in terms 
of Sub-Clause 4.5.1.1 will not be refunded by the Employer. The cost thereof shall be deemed to 
be included in the prices tendered for relevant items in the Bill of Quantities.” 

 
4.12 Contractor’s Superintendence  
 
4.12.2 Construction Manager 

 
Add the following to the end of Sub-Clause 4.12.2: 
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The Contractor’s Construction Manager and senior foremen shall be on site at all times when 
work is being performed. No work may be performed without these persons being on site. 

 

5. TIME AND RELATED MATTERS 
 
5.3 Commencement of Works 
 
5.3.1 Commencement of Works 
 

Add the following to the end of Sub-Clause 5.3.1: 
 
“The documentation to be submitted to and approved by the Employer’s Agent before Site 
handover and before the instruction to commence with the Works is issued are: 
 

• Currently-valid Letter of Goodstanding with Compenstation Commissioner (or proof of insurance 
with licenced Compensation Insurer). 

• An approved Health and Safety Plan (refer to Clause 4.3) 

• An approved Initial program (refer to Clause 5.6) 

• An approved original Surety, issued by a registered Financial Services Provider, delivered into 
the hands of the Employer (refer to Clause 6.2) 

• Proof of the required insurances in place and premiums paid (refer to Clause 8.6) 

• The names, qualifications and experience of Key Staff 

• Confirmation of qualifying local EME / QME subcontractor/s and Employer’s approval of same. 

• All information required for the Employer to apply for a Construction Permit 
 
The Site Handover and Instruction to Commence with the Works will only be granted once the 
Construction Permit has been obtained and the Contractor has been introduced to the local 
community leadership (this is arranged by the Employer in parallel with the above approval 
process).” 

 
5.3.2 Unacceptable documentation 

 
Add the following to the end of Sub-Clause 5.3.2: 
 
“The time limit to submit the required documentation is 28 days from the Contract Commencement 
Date.” 

 
Add the following to the end of Sub-Clause 5.3.3: 
 
“However, deemed commencement of the Works shall not be construed as approval of the 
documentation submitted.” 

 
5.4 Access to the Site 
 

Add the following new Sub-Clause 5.4.4: 
 
5.4.4 “The Contractor shall bear all costs and charges for special and temporary rights of way required 

by him in connection with access to the Site. The Contractor shall also provide at his/her own cost 
any additional facilities outside the Site required by him/her for the purposes of the Works.” 

 
5.5 Time for Practical Completion 
 

Add the following to the end of Sub-Clause 5.5.1: 
 
“The Works shall be completed within the Time for Completion as tendered in the Form of Offer, 
exclusive of the special non-working days and the year-end break and calculated from date of 
Site Handover.” 
 

 
5.6 Program 
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5.6.1 Program of Works 
 

Add the following to the end of Clause 5.6.1: 
 

“The Contractor shall deliver his/her initial program of work within 14 days of receipt of a set of 
drawings issued by the Engineer for construction.” 
  

5.6.2 Contents of the program 
 

Add new Sub-Clauses 5.6.2.8 and 5.6.2.9: 
 
5.6.2.8 Health and safety requirements. 
 
5.6.2.9 The links between all predecessors and successors for activities. 
 
5.6.4 Review and adjustment of the program 
 

Delete the contents of Sub-Clause 5.6.4 and replace with the following: 
 
“The program, method statements and the cash flow forecast shall be subject to updates and 
review on a monthly basis. The Contractor shall deliver to the Employer's Agent an adjusted 
program reflecting actual progress and updated dates in accordance with Clause 5.6.2, even 
though it may reflect that the planned date(s) of Practical Completion will be later than the 
corresponding Due Completion Date(s), every month, and in addition; 

 
5.6.4.1 when instructed by the Employer's Agent, 
 
5.6.4.2 when it no longer reflects the actual progress, 
 
5.6.4.3 when a specific event, circumstance, act or omission may delay the execution of the Works, or 
 
5.6.4.4 with each extension of time claim.” 
 
5.7 Progress of the Works 
 
5.7.3 Acceleration 
 

Delete the last sentence of the Clause 5.7.3 and replace with the following: 
 
“If accepted by the Employer, the adjusted Due Completion Date and the conditions for payment 
of cost shall be agreed in writing and signed by the parties prior to the Contractor commencing to 
accelerate progress.” 

 
5.8 Non-working times 
 
5.8.1 Non-working times 
 

Delete the words “sunset and sunrise” from Clause 5.8.1 and replace with “17:00 to 07:00”. 
 
Add the following to the end of Clause 5.8.1: 
 
“Normal non-working days shall be Saturdays and Sundays. 
 
The Contractor will be allowed to work on Saturdays if he so chooses, but Saturdays will not be 
taken into account when calculating working days or any extension of time granted. 
 
The special non-working days are: 
 

• All statutory holidays as declared by National or Regional Government. 

• The year-end break that commences on the first working day after 16 December. Work 
resumes on the first working day after 5 January of the next year.” 
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5.9 Instructions 
 

Delete the contents of Sub-Clause 5.9.3 and replace with the following: 
 
5.9.3 “The Contractor shall give adequate written notice to the Employer's Agent of any instructions or 

drawings, which the Contractor may require for the execution of the Works and the Employer's 
Agent shall deliver such instructions and/or drawings to the Contractor. The notice shall include 
details of the necessary drawing or instruction, details of by when it should be issued, and details 
of the nature and amount of the delay likely to be suffered if it is late.” 

 
 
5.12 Extension of time for Practical Completion 

 
Add the following to the end of Clause 5.12.2.2: 
 
Extension of time resulting from abnormal weather shall be calculated as per the provisions of 
Part C3.5: Management. 
 
Add new Sub-Clause 5.12.2.5 and 5.12.2.6: 

 
5.12.2.5 “Any delay, impediment, or prevention caused by or attributable to the Employer, Employer's 

Agent, the Employer’s personnel or the Employer's other contractor's on the Site. 
 
5.12.2.6 Additional Statutory Holidays 
 

Any additional statutory holidays proclaimed after the closing date of Tenders over and above the 
statutory holidays which existed at the time of tendering.” 

 
5.12.3 Relevant adjustments to General Items 
 

Delete the contents of Clause 5.12.3 and replace with the following: 
 
“If an extension of time is granted, other than an extension resulting from abnormal climatic 
conditions in terms of Clause 5.12.2.2 as amended, the Contractor shall be paid such additional 
time-related General Items as are appropriate, having regard to any other compensation which 
may already have been granted in respect of the circumstances concerned. 
 
In the case of an additional public holiday declared by the State President, a claim for the cost of 
temporary or hourly-paid workers who would have been actively engaged in the construction work 
had the day not been declared a public holiday, will be considered by the Employer. Except for 
proven extra cost, claims for standing time of plant and equipment will not be considered as the 
cost thereof is deemed to be included in the Contractor’s provisional and general items.” 

 
5.12.4 Acceleration instead of extension of time 
 

Delete the contents of Clause 5.12.4 and replace with the following: 
 
“lnstead of granting extension of time, if feasible, the Employer's Agent may request the 
Contractor to accelerate the rate of progress to achieve Practical Completion without extension 
of time and agree the cost for payment of such acceleration in accordance with Clause 5.7.3.” 
  
Add new Sub-Clause 5.12.5: 

 
5.12.5 “Critical Path Provision 
 

A delay in so far as extension of time is concerned, will be regarded as a delay only if, on a claim 
by the Contractor in accordance with the General Conditions of Contract, the Engineer rules that 
the critical path of the approved program for the execution of the Works by the Contractor has 
been delayed by the claimed circumstances and that the latter was outside the Contractor’s 
control. 
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Delays on normal working days only, based on a working week of five normal working days, will 
be taken in account for the extension of time.” 
 

5.13 Penalty for Delay 
 

Delete the contents of Sub-Clause 5.13 and replace with the following: 
 
5.13.1 If the Contractor fails by the Due Completion Date to complete the Works, or any specific portion 

thereof that is identified in the Scope of Works to the extent which entitles him in terms of Clause 
5.14.2 to receive a Certificate of Practical Completion for the Works, then the Contractor shall be 
liable to the Employer for the sum(s) stated below as (a) penalty/ies for every day which shall 
elapse between the Due Completion Date for the Works or the specific portion of the Works and 
the actual Date of Practical Completion of the Works or of the specific portion. The penalty for 
delay shall be: 0.01% of the Contract Value (excluding VAT) per day.” 

 
5.13.2 If before the issue of a Certificate of Practical Completion for the whole of the Works, or for any 

specific portion thereof that is identified in the Scope of Works, any further part of the Works has 
been: 
1 Certified as complete in terms of a Certificate of Practical Completion; or 
2 Occupied or used by the Employer, his agents, employees or other contractors (not being 

employed by the Contractor); 
then the appropriate penalty for delay referred to in Clause 5.13.1 above shall be reduced by the 
amount which is determined by the Engineer to be appropriate under the circumstances.  

 
5.13.3 The imposition of penalties in terms of Clause 5.13.1 shall not relieve the Contractor from his 

obligation to complete the Works, nor from any of his obligations and liabilities under the Contract. 
 
5.13.4 All penalties for which the Contractor becomes liable in terms of Clause 5.13.1 shall be 

accumulative.  The Employer may, without prejudice to any other method of recovery, deduct the 
amounts of all such penalties from any monies in his possession that are or may become due to 
the Contractor. 

 
5.13.5 The imposition of any penalties in terms of Clause 5.13.1 shall not limit the right of the Engineer 

or of the Employer to act in terms of Clause 5.14.5: Consequences of Completion.” 
 
5.14 Completion 
 

Delete the contents of Sub-Clause 5.14.1 and replace with the following: 
 
5.14.1 “Save as otherwise provided in the Contract, the Contractor shall be entitled to receive a 

Certificate of Practical Completion when the Works have reached Practical Completion. The 
requirement for achieving Practical Completion is that all components of the Works can each 
be used for its intended purpose within the limits of the Scope of Work (eg water retaining 
structures shall have passed the specified water tightness tests and the backfill completed to the 
levels required by the Employer’s Agent and, if applicable, the structures are ready for hand-over 
to the mechanical and electrical contractor). 

.  
When the Works are about to reach the said stage, the Contractor shall, in writing, request a 
Certificate of Practical Completion and the Employer's Agent shall, within 14 days after receiving 
such request, either where the Works: 
 

• Has reached Practical Completion issue a Certificate of Practical Completion to the Contractor 
and to the Employer; or 
 

• Has not reached Practical Completion, issue a written list to the Contractor defining the 
incomplete work and defects to be rectified to achieve Practical Completion. Should the 
Employer's Agent not issue a Certificate of Practical Completion or such a list within the 14 days, 
Practical Completion shall be considered to have been achieved on the expiry of the 14 days of 
the written request in terms of Clause 5.14.1. 

 

Delete the contents of Sub-Clause 5.14.2 and replace with the following: 
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5.14.2 “As soon as the work referred to in the list issued in terms of Clause 5.14.1 has been duly 
completed and defects that manifested after the list was issued rectified, the Employer's Agent 
shall deliver to the Contractor and to the Employer a Certificate of Practical Completion together 
with a further written list setting out the work to be completed to justify the issuing of a Certificate 
of Completion.” 

 
5.16 Approval 
 
5.16.3 Latent defect liability 
 

Add the following to the end of Sub-Clause 5.16.3: 
 
“The latent defect liability is 10 years.” 

 
6. PAYMENT AND RELATED MATTERS 
 
6.2 Security 
 
6.2.1 Delivery of Security 
 

Add the following to the end of Sub-Clause 6.2.1: 
 
“The security to be provided by the Contractor shall be: 
A Performance Guarantee of ten per cent (10%) of the Contract Sum (worded exactly as per the 
pro forma included in C1.5). 
 
The Performance Guarantee shall be provided by an approved South African Insurance Company 
or a Bank which is a Registered Financial Service Provider. A Performance Guarantee issued by 
an intermediary company registered only with the National Credit Regulator will not be accepted. 
Failure to submit a valid an approved Performance Guarantee within the period specified in clause 
5.3.2 will result in immediate termination and award of contract to the Bidder with the next highest 
evaluation points. ” 
 

6.2.3 Validity of the performance guarantee 
 

Delete the contents of Sub-Clause 6.2.3 and replace with the following: 
 
“The Contractor shall ensure that the performance guarantee remains valid and enforceable until 
the issue of the Certificate of Completion and shall submit proof of renewal to the Employer’s 
Agent.” 

 
6.5 Dayworks 
 
6.5.1 Basis of payment for Dayworks 

 

Add the following to the end of Sub-Clause 6.5.1.2.1: 
 
“Gross remuneration" referred to in Sub-Clause 6.5.1.2.1 shall be the nominal hourly or monthly 
remuneration actually paid to workmen and foremen before any additions for the Contractor's 
contribution to pension, medical aid, housing, tools, unemployment insurance, site allowance etc., 
and also before any deductions for tax, pension, medical aid, unemployment insurance, etc.” 

Add the following to the end of Sub-Clause 6.5.1.2.2: 
 
"Net cost of materials" referred to in Sub-Clause 6.5.1.2.2 shall be the net invoiced cost of 
materials after the deductions of all discounts, direct or indirect.” 
 

Add the following to the end of Sub-Clause 6.5.1.2.3: 

 
The percentage allowances to cover overhead charges for Daywork are as follows: 
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• 80% of the gross remuneration of workmen and foremen actually engaged in the daywork; 

• 20% on the net cost of materials actually used in the completed work. 
 

6.8 Adjustment in rates and/or prices 
 
6.8.2 Application of Contract Price Adjustment Factor 

Add the following to the end of Sub-Clause 6.8.2: 

 
“The value of the certificates issued shall be adjusted in accordance with the Contract Price 
Adjustment Schedule (GCC 2015) with the following coefficients / indices / references: 

1) x   = 0.15 
a (labour)  = 0.20 
b (plant)  = 0.20 
c (materials)  = 0.55 
d (fuel)   = 0.05 

2) The relevant geographical area is “Eastern Cape”.   
3) The base month will be the month prior to the month in which tenders close. 
 
The Contract Price Adjustment Schedule in GCC 2015 (page 86) is to be amended. Delete and 
replace the corresponding paragraph(s) with the following: 
 

• “L” is the “Labour Index” and shall be Index Set P0141, Index code CPI62001 (Eastern Cape) 
as published in the Statistical News Release, Statistics South Africa. 

• “P” is the “Plant Index” and shall be Index Set P0151.1, Index code JB000107 for “Civil 
Engineering Plant and equipment” as published in the Statistical News Release, Statistics South 
Africa. 

• “M” is the “Materials Index” and shall be Index Set P0151.1, Index code JB000117 for “Civil 
Engineering Materials – excluding bitumen”, as published in the Statistical News Release, 
Statistics South Africa. 

• “F” is the “Fuel Index” and shall be Index Set P0142.1, Index code PPC34120 as published in 
the Statistical News, Statistics South Africa. 

 
 Special Materials 
 

For those special materials allowed in Clause 6.8.3 below, the Contractor shall provide proof of 
costs at time of tender (and associated foreign exchange rates if applicable) and costs and 
exchange rates at time of purchase and provide calculations of Rand amount by which costs of 
said special materials exceed the general CPA calculation. The Engineer shall allow any such 
additional proven costs for payment over and above the general CPA.   
 

6.8.3 Variation in Cost of Special Materials 
Add the following to the end of Sub-Clause 6.8.3: 

 
“No Special Materials are allowed.” 

 
6.8.4 Subsequent changes in legislation 
 

In line 7 of Sub-Clause 6.8.4 delete the words “between the Employer and the Contractor”. 
 
6.9 Vesting of Plant and materials 
 
6.9.3 Identification of Plant and materials 
 

Add the following to the end of Sub-Clause 6.9.3: 
 
“Materials or equipment allowed by the Engineer to be temporarily stored off-site, on the premises 
of a manufacturer or supplier, must be stored in separate containers or compartments and must 
be properly and conspicuously marked and identified to the effect that the Employer is the sole 
owner of the materials or equipment.” 
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6.10 Payments 
 
6.10.1 Interim Payments 
 

Add the following to the end of Sub-Clause 6.10.1.5: 
 
“The percentage advance on materials on site not yet built into the Permanent Works, referred to 
in Cause 6.9.1 is 80%. No payment will be made for any Plant and/or materials off site, except if 
expressly agreed otherwise.” 

 
6.10.3 Retention Money 

In terms of the latest National Treasury directive regarding the holding of retention on state-funded 
Contracts, no Retention Monies Guarantee in lieu of retention monies deducted from interim 
Payment Certificates will be allowed. 
 
The retention monies limit is 5% of the Contract Price (including VAT). 
 
The percentage of retention that will deducted from each Payment Certificate is 10% until the limit 
of 5% of the Contract Price is reached.  

 
6.10.4 Delivery, dissatisfaction with and payment of payment certificate 

Replace the words “28 days” with “30 days”. 
 
6.10.8 Contractor’s completion statement 

Replace the words “28 days” with “30 days”. 

 
6.10.9 Final Payment Certificate 
 

In the ninth line of Sub-Clause 6.10.9, add the words “or the Employer, as the case may be,” 
after the words “the Contractor” 
 

6.11 Variations exceeding 15% (fifteen percent) 
 

Delete “15” and replace with “25%”. 
 

 
7. QUALITY AND RELATED MATTERS 
 
7.2.1 Quality of Plant, workmanship and materials 
 

Add the following to the end of Sub-Clause 7.2.1: 
 
“Unless otherwise directed in writing by the Engineer, materials for the Permanent Works shall 
be new and unused.” 

 

7.4  Samples and testing 
 

Replace the comma after the word "them" in the last line of Sub-Clause 7.4.4.1 with a full stop, 
and replace the word "and" with the following: 
 
“The cost of all tests and testing required as part of the Contractor's own quality control program, 
whether particularised or not, shall be deemed to have been allowed for in his tender; and" 

 
8. RISK AND RELATED MATTERS 
 
8.6 Insurances 
 
8.6.1 Insurances to be effected 
 

Add the following to the end of Sub-Clause 8.6.1: 
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“Insurances shall be maintained in force for the duration of the Contract, and in respect of Sub-
Contractors, the Contractor shall be deemed to have complied with the provisions of the 
requirements relating to insurance by ensuring that the Sub-Contractors have effected such 
insurances.” 
 
Add the following to the end of Sub-Clause 8.6.1.1.3: 
 
“The amount to cover professional fees for repairing damage and loss to be included in the 
insurance sum is R0.00 (Nil).” 

 
Add the following to the end of Sub-Clause 8.6.1.2: 
 
“SASRIA (Riot) Certificate to be issued in joint names of Employer and Contractor for the full 
value of the works (including VAT).” 
 
Add the following to the end of Sub-Clause 8.6.1.3 
 
“The limit of indemnity for liability insurance is R10 000 000.00 for any single claim – the number 
of claims to be unlimited during the construction.” 
 
Add the following to the end of Sub-Clause 8.6.1.5: 
 
“Furthermore, the insurance cover effected by the Contractor shall meet the following 
requirements: 
 
a) Insurance of Construction Plant and Equipment (including tools, offices and other 

temporary structures and contents) and all other items (except those intended for 
incorporation into the Works) brought onto the site for a sum sufficient to provide for their 
replacement. 

 
b) Insurance in terms of the provisions of the Compensation for Occupational Injuries and 

Diseases Act No. 130 of 1993. 
 
c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" 

Risks including Passenger Liability Indemnity. Motor vehicles provided for the Engineer’s 
Site Staff shall carry fully comprehensive insurance.  

 
d) Where the contract involves manufacturing and/or fabrication of the works or part thereof 

at premises other than the Site, the Contractor shall satisfy the Employer that all materials 
and equipment for incorporation in the works are adequately insured during manufacture 
and/or fabrication. In the event of the Employer having an insurable interest in such works 
during manufacture or fabrication then such interest shall be noted by endorsement to 
the Contractor's Policies of Insurance. 

 
e) The insurance policy held by the Contractor shall cover “wet risks” where a portion of the 

works is subject to possible, occasional or regular inundation.” 
 
f) Where one or more hired vehicles or Contractor’s own vehicles are required for the 

Engineer’s site monitoring staff, such vehicles are to be fully comprehensively insured. 
 

 
8.6.5 Employer to approve insurance policy 

 
In the second line of Sub-Clause 8.6.5, after the word "effected" add the words "in the joint names 
of the Employer and the Contractor" 
 
Add the following to the end of Sub-Clause 8.6.5: 
 
"The insurance policy shall contain a specific provision whereby cancellation of the policy prior to 
the end of the period referred to in Cause 8.2.1 cannot take place without the prior written approval 
of the Employer.” 
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9.  TERMINATION OF CONTRACT 
 

9.2.1 Termination by the Employer 
 
Add the following to the end of Sub-Clause 9.2.1.3.2: 
“or to maintain and extend the validity of the performance guarantee until the Certificate of 
Completion; or” 
 
Delete the contents of Sub-Clause 9.2.1.3.6 and replace with the following: 
 
“ls not executing the Works in accordance with the Contract, or is neglecting or failing to carry out 
his obligations under the Contract, inter alia to comply with any instruction under Clause 4.2;or” 
 
Add new Sub-Clauses 9.2.1.3.9 and 9.2.1.3.10: 
 

9.2.1.3.9 “The Contractor committed a corrupt or fraudulent act during the procurement process or the 
execution of the contract. 
 

9.2.1.3.10  An official or other role player committed any corrupt or fraudulent act during the procurement 
process or in the execution of the contract that benefited the Contractor.” 
 

10.  CLAIMS AND DISPUTES 
 

10.1 Contractor’s Claims 
 
In the third line of Sub-Clause 10.1.1, delete the word "Permanent"  
 
Delete the contents of Sub-Clause 10.1.1.1 and replace with the following: 
 

10.1.1.1 “The Contractor shall within 28 days after the commencement of each circumstance, event, act 
or omission giving rise to such a claim, deliver to the Employer's Agent a written claim, referring 
to this Clause and setting out:” 
 
Delete the contents of Sub-Clause 10.1.1.1.3 and replace with the following: 
 

10.1.1.1.3 “The length of the extension of time, if any, claimed and the basis of the calculation by 
incorporating the effects of each circumstance, event, act or omission on the critical path of an 
approved program, indicating the delay to Practical Completion, and” 

 

Delete the contents of Sub-Clause 10.1.1.2 and replace with the following: 
 

10.1.1.2 “lf, by reason of the nature and circumstances of the claim, the Contractor cannot reasonably 
comply with all or any of the provisions of Clause 10.1.1.1.11 to 10.1.1.1.4 to deliver a claim within 
the said period of 28 days, he shall: 

 
10.1.1.2.1  Within the said period of 28 days issue a further notice referring to the relevant notice in terms of 

Clause 10.1.2 and confirming his intention to make the claim and comply with such of the 
requirements of Clause 10.1.1.1.1 to 10.1 .1.1.4 as he reasonably can, and 
 

10.1.1.2.2  As soon as practicable, comply with such of the requirements of Clause 10.1.1.1.1 lo 10.1.1.1.4 
as have not yet been complied with.” 
 
Delete the contents of Sub-Clause 10.1.1.3 and replace with the following: 
 

10.1.1.3 “lf the circumstance, event, act or omission relating to the claim are of an ongoing nature: 
 

10.1.1.3.1  The Contractor shall, within 14 days after the commencement of each circumstance, event, act 
or omission giving rise to such a claim, deliver to the Employer's Agent a written notice of his 
intention to submit a claim, referring to this Clause and setting out the particulars of the 
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circumstance, event, act or omission. Provided that the additional payment or compensation or 
delay that occurred before 14 days prior the date on which the notice in terms of this clause was 
delivered, shall be deemed to be covered by the rates and/or prices set out in the Pricing Data 
and the time stated in the Contract Data relating to Clause 5.5.1. 
 

10.1.1.3.2  The Contractor shall, in addition to delivering the said further notice within 28 days in terms of 
Clause 10.1.1.2.1, each month deliver to the Employer's Agent, in writing, updated particulars 
required in terms of Clause 10.1.1.1.1 to 10.1.1.1.4 and, within 28 days after the end of the 
circumstance, event, act or omission deliver his final claim.” 
 
Add the following new Sub-Clause 10.1.1.4: 
 

10.1.1.4 Discussions of claims during site meetings and minutes of such discussions shall not be regarded 
as a claim or notice by the Contractor of his intention to make a claim unless it is supported by a 
written submission in terms of Clause 10.1.1.1” 

 
Add the following to the end of Sub-Clause 10.1.3.6: 
 
“in terms of this Clause.” 
 
Delete the contents of Sub-Clause 10.1.4 and replace with the following: 
 

10.1.4 “Contractor’s failure to comply with notice period 
 
If, in respect of any claim to which this Clause refers, the Contractor fails to deliver his claim within 
the 28 day claim period in terms of Clause 10.1.1.1 or does not deliver a further notice within the 
period of 28 days in terms of Clause 10.1.1.2.1 or does not deliver his final claim within 28 days 
after the circumstance, event, act or omission ceased in terms of Clause 10.1.1.3.2, the Due 
Completion Date shall not be extended, the Contractor shall not be entitled to additional payment, 
and the Employer shall be discharged all liability in connection with the claim.  
 
Provided that failure by the Contractor to give an early warning notice in terms of Clause 10.1.2 
which an experienced Contractor could have given, the claim shall be assessed by the Employer's 
Agent and the ruling in terms of Clause 10.1.5 shall be taken into account the lack of mitigation 
measures employed due the lack of such early warning notice.” 
 

10.1.5 Employer’s Agent ruling on Contractor’s Claim 
 
Add the following to the end of Sub-Clause 10.1.5: 
 
“Where the Employer's Agent fails to make a ruling within such 28 days the claim shall be deemed 
to be refused” 
 
Add the following to the end of Sub-Clause 10.1.5.1 after “Employer’s Agent: 
 
“prior to the expiry of such 28 days” 
 

10.3.2 Dispute to be referred 
 
Add the following to the end of Sub-Clause 10.3.2: 
 
“Amicable settlement in terms of Sub-Clause 10.4 shall be utilised for all disputes prior to referring 
any dispute to adjudication.” 
 

10.4 Amicable settlement  
 

10.4.2 Amicable settlement failure 
 
Add the following to the end of Sub-Clause 10.3.2: 
Where an amicable settlement fails subsequently to adjudication, the dispute shall be resolved 
by arbitration. 
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10.5 Adjudication 
 

10.5.1 Ad-hoc adjudication 
 
Add the following to the end of Sub-Clause 10.5.1: 
“Dispute resolution must be by ad-hoc adjudication.” 
 

10.5.3 Rules for adjudication 
 
Add the following to the end of Sub-Clause 10.5.3: 
“The number of Adjudication Board Members to be appointed is one (1).” 

 
10.10 Common Provisions 

 
Delete the contents of Sub-Clause 10.10.1 and replace with the following: 
 

10.10.1 Nothing herein contained shall deprive the Contractor or the Employer of either party's right to 
institute immediate court proceedings in respect of failure by the Employer or the Contractor, as 
the case may be, to pay the amount of a payment certificate on its due date, or to pay any amount 
of retention money on its due date for payment. 
 
Delete the contents of Sub-Clause 10.10.3 and replace with the following: 
 

10.10.3 The Adjudication Board, arbitrator and the court shall have full power to open up, review and 
revise any ruling, decision, order, instruction, certificate or valuation of the Employer's Agent. The 
Arbitrator and the court shall have full power to and to reconsider any decision by the Adjudication 
Board relevant to the matter in dispute, and neither party shall be limited in such proceedings 
before such arbitrator or court to the evidence or arguments put before the Employer's Agent for 
the purpose of obtaining his ruling, or the Adjudication Board for the purpose of obtaining a 
decision. 

 

ADDITIONAL CONDITIONS OF CONTRACT 
 
The additional Conditions of Contract are: 
 
Clause 11: Contractor to Provide Everything Necessary 
 
The Contractor is to provide all labour, material, workmanship, machinery and everything which is or may be 
necessary in and for the execution and entire completion of the Contract in accordance with the Conditions of 
Contract, Drawings and Scope of Work. 
 
Clause 12: Details to be Confidential 
 
The Contractor shall treat the details of the Works comprised in this Contract as private and confidential (save 
in so far as may be necessary for the purposes hereof) and shall not publish or disclose the same or any 
particulars thereof in any trade or technical paper elsewhere without prior written consent of the Engineer. 
 
Clause 13: Subcontracting to qualifying EMEs and / or QSEs 
 

It is a condition of Contract that the successful Tenderer must subcontract a specified ‘Ring Fenced’ portion of 

the Works to local SMME’S. This portion of the Works is covered by a Prime Cost item in the BoQ. 
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Part 2: Data Provided by the Contractor 

 
Clause 1.2.1: Delivery of Notices 
 

The name of the Contractor is  ..............................................................................................................  

 

The address of the Contractor is  ..........................................................................................................  

 

Physical Address Postal Address 

 ...........................................................................   ............................................................................  

 ...........................................................................   ............................................................................  

 ...........................................................................   ............................................................................  

 ...........................................................................   ............................................................................  

Telephone: .........................................................  Fax: .....................................................................  

Email: .................................................................   

 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF/BY THE TENDERER: 
 

   

NAME 
 

 SIGNATURE 

   

CAPACITY  DATE 
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C1.3. Performance Guarantee 
 
GUARANTOR DETAILS AND DEFINITIONS 
 
“Guarantor: means: 
 .............................................................................................................................................................................................  
 
Physical address:
 .............................................................................................................................................................................................  
 
“Employer” means: O. R. TAMBO DISTRICT MUNICIPALITY 
 
“Contractor” means:”
 .............................................................................................................................................................................................  
 
“Engineer” means: GIBB 
 
“Works” means: COMPLETION OF THORNHILL WTW Ph3 UPGRADE (80Ml/d to 115Ml/d): CIVIL WORKS 
 
“Site” means: The Site as defined by clause 1.1.1.29 of the General Conditions of Contract, 2015. 
 
“Contract: means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or 
additions to the Contract as may be agreed in writing between the parties. 
 
“Contract Sum” means: The accepted amount inclusive of tax of R 
 
Amount in words: 
 
 .............................................................................................................................................................................................  
 
“Guaranteed Sum” means: The maximum aggregate amount of R 
 
Amount in words: 
 
 .............................................................................................................................................................................................  
 
“Expiry Date” means: 
 
 .............................................................................................................................................................................................  
 
CONTRACT DETAILS 
 
Engineer issues: Interim Payment certificates, Final Payment Certificate and the Certificate of Completion of the Works 
as defined in the Contract. 
 
PERFORMANCE GUARANTEE 
 
1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

  
2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance Guarantee and 

up to and including the Expiry Date or the date of issue by the Engineer of the certificate of Completion of the Works 
or the date of payment in full of the Guaranteed Sum, whichever occurs first.  The Engineer and/or the Employer 
shall advise the Guarantor in writing of the date on which the certificate of Completion of the Works has been 
issued. 

 
3. The Guarantor hereby acknowledges that: 

 
3.1. any reference in this Performance Guarantee to the Contract is made for the purpose of convenience  and shall 

not be construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to 
create a suretyship; 
  

3.2. its obligation under this Performance Guarantee is restricted to the payment of money. 
 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer 
the sum certified upon receipt of the documents identified in 4.1 to 4.3 
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4.1. A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum certified 
by the Engineer in an Interim or Final Payment certificate has not been made in terms of the Contract and failing 
such payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment 
in terms of 4.2; 
  

4.2. A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with a copy to 
the Contractor stating that a period of seven (7) days has elapsed since the first written demand in terms of 4.1 and 
the sum certified has still not been paid; 

 
4.3. A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the Contract 

of the sum certified in 4. 
 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the 
Guaranteed Sum or the full outstanding Balance upon receipt of a first written demand from the Employer to the 
Guarantor at the Guarantor’s physical address calling up this Performance Guarantee, such demand stating that: 

  
5.1. the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee is called up 

in terms of 5; or 
  

5.2. a provisional or final sequestration or liquidation court order has been granted against the Contractor and that the 
Performance Guarantee is called up in terms of 5; and 

 
5.3. the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/final 

sequestration and/or the provisional liquidation court order. 
 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 
shall not exceed the Guarantor’s maximum liability in terms of 1. 

  
7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the Final 

Payment certificate submit an expense account to the Guarantor showing how all monies received in terms of this 
Performance Guarantee have been expended and shall refund to the Guarantor any resulting surplus.  All monies 
refunded to the Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of 
the Employer’s bank compounded monthly and calculated from the date payment was made by the Guarantor to 
the Employer until the date of refund. 

 
8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the first 

written demand to the Guarantor. 
 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee 
by the Employer. 

 
10. The Employer shall have the absolute right to arrange his/her affairs with the Contractor in any manner which the 

Employer may deem fit and the Guarantor shall not have the right to claim his/her release from this Performance 
Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

 
11. The Guarantor chooses the physical address as stated above for the service of all Notices for all purposes in 

connection herewith. 
 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no 
claims will be considered by the Guarantor.  The original of this Guarantee shall be returned to the Guarantor after 
it has expired. 

 
13. This Performance Guarantee, with the required demand Notices in terms of 4 or 5, shall be regarded as a liquid 

document for the purposes of obtaining a court order. 
 

14. Where this Performance Guarantee is issued in the Republic of South Africa, the Guarantor hereby consents in 
terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the jurisdiction of the Magistrate’s 
Court of any district having jurisdiction in terms of Section 28 of the said Act notwithstanding that the amount of the 
claim may exceed the jurisdiction of the Magistrate’s Court. 
 
Continued on next page. 

 
 
 
 
SIGNED AT:
 .............................................................................................................................................................................................  
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GUARANTOR (1)  SIGNATURE 
 

 
   

DATE  CAPACITY 
 

 

   

GUARANTOR (2)  SIGNATURE 
 

 

   

DATE 
 

 CAPACITY 

 

   

WITNESS (1)  SIGNATURE 
 

 

   

WITNESS (2)  SIGNATURE 
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C1.4. Adjudication 
 
Adjudication shall be carried out in terms of Clauses 10.5 and 10.6 of the General Conditions of Contract 
2015. 
 
The Disclosure Statement and the Adjudication Board Member Agreement to be used in this Contract are 
contained Appendices 4 and 5 of the General Conditions of Contract 2015. 
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C1.5. Occupational Health and Safety Agreement 
 
AGREEMENT MADE AND ENTERED INTO BETWEEN O. R. TAMBO DISTRICT MUNICIPALITY (HEREINAFTER 
CALLED THE “EMPLOYER”) AND 
 
 
 ..................................................................................................................................................................................  
 (Contractor/Mandatory/Company/CC Name) 
 
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT No. 85 OF 1993 AS 
AMENDED 2014 
 

I,  ...............................................................................................................................................................................  

representing 

 .................................................................................................................................. , as an employer in its own right, do 
hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed, and all equipment, 
machinery or plant used in such a manner as to comply with the provisions of the Occupational Health and Safety Act 
(OHSA) and the Regulations promulgated there under. 
 
I furthermore confirm that I am/we are registered with the Compensation Commissioner and that all registration and 
assessment monies due to the Compensation Commissioner have been fully paid or that I/We are insured with an 
approved licensed compensation insurer. 
 
COID ACT Registration Number:  ............................................................................................................................  
 
OR Compensation Insurer:  ............................................................  Policy No.: .......................................................  
 
I undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of OHSA 
and the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and Regulations as 
well as the Council’s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit Procedures are adhered to 
as far as reasonably practicable. 
 
I further undertake to ensure that any subcontractors employed by me will enter into an Occupational Health and Safety 
Agreement separately, and that such subcontractors comply with the conditions set. 
 
I hereby declare that I have read and understand the appended Occupational Health and Safety Conditions and 
undertake to comply therewith at all times. 
 
I hereby also undertake to comply with the Occupational Health and Safety Specification and Plan. 
 
 
Signed at ........................................  on the  ......................................  day of  ................................  20 ...........  
 
SIGNED BY/ON BEHALF OF CONTRACTOR - MANDATORY 

 
     

 NAME  SIGNATURE  DATE 

 
SIGNED BY WITNESS: 

 

     

NAME  SIGNATURE  DATE 
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Signed at ........................................  on the  ......................................  day of  ................................  20 ...........  
 
SIGNED BY/ON BEHALF OF O. R. TAMBO DISTRICT MUNICIPALITY 
 

 

     

NAME  SIGNATURE  DATE 
 
SIGNED BY WITNESS: 
 

 

     

NAME  SIGNATURE  DATE 
 
Occupational Health and Safety Conditions 
 
1. The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of the 

Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in terms of Section 16(2), 
a copy of such assignment shall immediately be provided to the representative of the Employer as defined in the 
Contract. 

 
2. All work performed on the Employer’s premises shall be performed under the supervision of the construction 

supervisor who understand the hazards associated with any work that the Contractor performs on the site in terms 
of Construction Regulations 2014. 

 
3. The Contractor shall appoint a Competent Person who shall be trained on any occupational health and safety aspect 

pertaining to them or to the work that is to be performed. 
 

4. The Contractor shall ensure that he familiarises himself with the requirements of the Occupational Health and Safety 
Act and that he/she, his/her employees, and any sub-contractors, comply with them. 

 
5. Discipline in the interests of occupational health and safety shall be strictly enforced. 

 
6. Personal protective equipment shall be issued by the Contractor as required and shall be worn at all times where 

necessary. 
 

7. Written safe work Procedures and appropriate precautionary measures shall be available and enforced, and all 
employees shall be made conversant with the contents of these practices. 

 
8. No substandard equipment/machinery/articles or substances shall be used on the site. 

 
9. All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be reported by the 

Contractor to the Department of Labour and the Employer. 
 

10. The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section 32 of the 
Occupational Health and Safety Act and into any incident involving a Contractor and/or his/her employees and/or 
his/her sub-contractor/s. 

 
11. No use shall be made of any of the Employer’s machinery/plant/equipment/substance/personal protective equipment 

or any other article without prior arrangement and written approval. 
 

12. No alcohol or any other intoxicating substance shall be allowed on the site.  Any person suspected of being under 
the influence of alcohol or any other intoxicating substance shall not be permitted access to, or allowed to remain on 
the site. 

 
13. Prior to commencement of any work, verified copies of all documents mentioned in the agreement, must be presented 

to the Employer. 
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C2.1. Pricing Instructions 
 

1. Measurement and payment shall be in accordance with the relevant provisions of Clause 8 of each of the SANS 
1200 Specifications for Civil Engineering Construction referred to in the Scope of Work. The Preliminary and 
General items shall be measures in accordance with the provisions of SANS 1200-A, General.  
 

2. The units of measurement described in the Bill of Quantities are metric units.  Abbreviations used in the Bill of 
Quantities are as follows: 
 
% = percent   m2.pass  = square metre-pass 
h  = hour   m3  = cubic metre 
ha = hectare   m3.km  = cubic metre-kilometre 
kg = kilogram   MN  = meganewton 
kl  = kilolitre   MN.m  = meganewton-metre 
km = kilometre  MPa  = megapascal 
km-pass = kilometre-pass  No.  = number 
kPa = kilopascal  Prov sum = Provisional sum 
kW = kilowatt   PC sum  = Prime Cost sum 
l  = litre   sum  = lump sum 
m  = metre   t  = ton (1 000 kg) 
mm = millimetre  W/day  = Work day 
m2 = square metre 
 

3. Unless otherwise stated, items are measured net in accordance with the drawings with no allowance for waste. 
 

4. The prices and rates to be inserted in the Bill of Quantities are to be the full inclusive prices for the work described 
under the items.  Such prices and rates shall cover all costs and expenses that may be required in accordance with 
the provisions of the Scope of Work, and shall cover the cost of all general risks, liabilities, and obligations set forth 
or implied in the Contract Data, as well as overhead charges and profit.  These prices shall be used as a basis for 
assessment of payment for additional work that may have to be carried out. 
 

5. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, Regulations, By-
laws, International Standards and National Standards that were published 28 days before the closing date for 
tenders.  (Refer to www.sabs.co.za or www.iso.org for information on standards). 
 

6. Where the Scope of Work requires detailed drawings and designs or other information to be provided, all costs 
associated therewith are deemed to have been provided for and included in the unit rates and sum amount tendered 
for such items. 
 

7. An item against which no price is entered will be considered to be covered by the other prices or rates in the Bill of 
Quantities.  A single lump sum will apply should a number of items be grouped together for pricing purposes. 
 

8. The quantities set out in the Bill of Quantities are approximate and do not necessarily represent the actual amount 
of work to be done.  The quantities of work accepted and certified for payment will be used for determining payments 
due and not the quantities given in the Bills of Quantities.   
 

9. Reasonable compensation will be received where no pay item appears in respect of work required in the Bills of 
Quantities in terms of the Contract and which is not covered in any other pay item.  

 
10. The short descriptions of the items of payment given in the Bill of Quantities are only for the purposes of identifying 

the items.  More details regarding the extent of the work entailed under each item appear in the Scope of Work. 
 

11. Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the SANS 1200 
Standardised Specifications.  
 

12. If there is a discrepancy in description of items between the Bill of Quantities and the Drawings, the Bill of Quantities 
Description shall be used.   
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C2.2. Bill of Quantities 
 

SECTION DESCRIPTION PAGE 

1 PRELIMINARY AND GENERAL 89 

2 PROVISIONAL SUMS & DAYWORKS 92 

3 CLARIFLOCCULATORS 95 

4 RAPID GRAVITY FILTER BUILDING 103 

5 CHLORINATION BUILDING  117 

6 MINOR CONCRETE STRUCTURES 122 

7 INTERCONNECTING PIPEWORK 127 

8 SITE WORKS 133 

   

 SUMMARY OF BILL OF QUANTITIES ...............................................  138 

 DECLARATION ......................................................................................  139 

 

 

 

 

 

 

 

 

 

 

 

 



CONTRACT: ORTDM SCMU 15_26-27 BILL OF QUANTITIES

CONTRACT TITLE:

BILL:

SECTION:

ITEM
PAYMENT
REFERS

DESCRIPTION UNIT QUANTITY
RATE

R
AMOUNT

R

1.1 SANS
1200A

GENERAL

1.1.1 FIXED - CHARGE ITEMS

1.1.1.1 8.3.1 Contractual Requirements Sum 1

8.3.2 Establishment of Facilities on Site:

SANS
1200AB

Facilities for Engineer

1.1.1.2 PSAB 8.2.2 a) Furnished office (3 No) Sum 1

1.1.1.3 PSAB 8.2.2 b) Meeting room Sum 1

1.1.1.4 PSAB 8.2.4 c) Nameboard (1No.) Sum 1

1.1.1.5 PSAB 8.2.7 d) Covered Parking Bays (4 No.) Sum 1

1.1.1.6 PSAB 8.2.8 e) All other specified facilities (incl WiFi internet
connection and photocopier)

Sum 1

SANS
1200A

Facilities for Contractor

1.1.1.7 a) Office and storage sheds Sum 1

1.1.1.8 b) Workshops Sum 1

1.1.1.9 c) Laboratories Sum 1

1.1.1.10 d) Living accommodation Sum 1

1.1.1.11 e) Ablution and latrine facilities Sum 1

1.1.1.12 f) Tools and equipment Sum 1

1.1.1.13 g) Water supplied, electric power and
communications.

Sum 1

1.1.1.14 h) Dealing with water (Sub-clause 5.5) Sum 1

1.1.1.15 i) Access (Sub-clause 5.8) Sum 1

1.1.1.16 j) Plant Sum 1

1.1.1.17 8.3.3 General Responsibilities and other fixed charge
obligations (including making allowance for
payments taking up to 60 days from date of
invoice and the consequences thereof)

Sum 1

1.1.1.18 8.3.4 Removal of Engineer's and Contractor's site
establishment on completion of works

Sum 1

PSA 8.10 Fixed charges associated with complying with
Occupantional Health and Safety Requirements:

CARRIED FORWARD

THORNHILL WTW Ph3 CIVILS COMPLETION

1  PRELIMINARY AND GENERAL
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CONTRACT TITLE:

BILL:

SECTION:

ITEM
PAYMENT
REFERS

DESCRIPTION UNIT QUANTITY
RATE

R
AMOUNT

R

BROUGHT FORWARD

1.1.1.19 a) Preparation of risk assessments, safe work
procedures, the project OH&S File, the H&S
Plan, medicals for all workers, the provision of
PPE and protective clothing, and all other fixed
charge OH&S matters that fulfill OHS Act 85 of
1993 and construction regulation 2014
requirements

Sum 1

1.1.1.20 b) Completing and checking the Project H&S
File and handing over to the Client on
completion of the works and exit medicals for all
workers

Sum 1

1.1.1.21 c) Provision of HIV/Aids Awareness plan and all
necessary fixed charge items to achieve
compliance with SANS 1921 Part 6 HIV/Aids
Awareness

Sum 1

1.1.1.22 PSA 8.11 Fixed charges associated with complying with
the Environmental Management Plan

Sum 1

1.1.2 8.4 TIME-RELATED ITEMS

1.1.2.1 PSA 8.4 Contractual Requirements Sum 1

8.4.2 Operate and maintain Facilities on Site for the
duration of the construction:

Facilities for Engineer

1.1.2.2 PSAB 8.2.2 a) Furnished office (3 No) Sum 1

1.1.2.3 PSAB 8.2.2 b) Meeting room Sum 1

1.1.2.4 PSAB 8.2.4 c) Nameboard (1 No.) Sum 1

1.1.2.5 PSAB 8.2.5 d) Survey assistants Sum 1

1.1.2.6 PSAB 8.2.6 e) Survey equipment Sum 1

1.1.2.7 PSAB 8.2.7 f) Covered parking bays (4 No.) Sum 1

1.1.2.8 PSAB 8.2.3 g) Air time and data for cell phones for 3 site
staff (3 x R500pm pre-paid slips)

Month 14

1.1.2.9 PSAB 8.2.8 h)  All other specified facilities (incl WiFi internet
connection and photocopier)

Sum 1

SANS
1200A
8.4.2.2

Facilities for Contractor

1.1.2.10 a) Office and storage sheds Sum 1

1.1.2.11 b) Workshops Sum 1

CARRIED FORWARD

THORNHILL WTW Ph3 CIVILS COMPLETION

1  PRELIMINARY AND GENERAL
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CONTRACT TITLE:

BILL:

SECTION:

ITEM
PAYMENT
REFERS

DESCRIPTION UNIT QUANTITY
RATE

R
AMOUNT

R

BROUGHT FORWARD

1.1.2.12 c) Laboratories Sum 1

1.1.2.13 d) Living accommodation Sum 1

1.1.2.14 e) Ablution and latrine facilities Sum 1

1.1.2.15 f) Tools and equipment Sum 1

1.1.2.16 g) Water supplied, electric power and
communications.

Sum 1

1.1.2.17 h) Dealing with water (Sub-clause 5.5) Sum 1

1.1.2.18 i) Access (Sub-clause 5.8) Sum 1

1.1.2.19 j) Plant Sum 1

1.1.2.20 8.4.3 Supervision for duration of construction Sum 1

1.1.2.21 8.4.4 Company and head office overhead costs for
the duration of the contract

Sum 1

1.1.2.22 8.4.5 General Responsibilities and other time-related
obligations (including making allowance for
payments taking up to 60 days from date of
invoice and the consequences thereof)

Sum 1

PSA 8.10 Time-related charges associated with complying
with Health and Safety Requirements:

1.1.2.23 a) Updating and amending the risk
assessments, safe work procedures, the project
OH&S File, the OH&S Plan,medicals for all
workers, the provision of PPE and protective
clothing and all other OH&S obligations that
fulfill OHS Act 85 of 1993 and the latest
Construction Regulations

Sum 1

1.1.2.24 b) Compliance with SANS 1921 Part 6 HIV/Aids
Awareness plan during the contract

Sum 1

1.1.2.25 PSA 8.11 Time-related charges associated with complying
with the Environmental Management Plan

Sum 1

1.1.2.26 Liaison and co-operation with other contractors
as specified in C3.1: Project Specifications

Sum 1

TOTAL FOR SECTION  1 CARRIED FORWARD TO SUMMARY

THORNHILL WTW Ph3 CIVILS COMPLETION

1  PRELIMINARY AND GENERAL
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CONTRACT TITLE:

BILL:

SECTION:

ITEM
PAYMENT
REFERS

DESCRIPTION UNIT QUANTITY
RATE

R
AMOUNT

R

2.1 SANS
1200A

GENERAL

2.1.1 PSA 8.5 SUMS STATED PROVISIONALLY BY THE
ENGINEER

RING-FENCED WORK FOR LOCAL SMMEs

2.1.1.1 Allowance for cost of Ringfenced Work to be
done by local SMMEs (Quotes to be obtained
and lowest quote paid from this Prime Cost
item). Includes their P&Gs

PC Sum 1 3 000 000.00 3 000 000.00

2.1.1.2 Overheads, Charges and Profit on item 2.1.1.1
above

% 3 000 000.00

VEHICLE FOR ENGINEER

2.1.1.3 Rental bakkies for Engineer's Site Staff PC Sum 1 1 120 000.00 1 120 000.00

2.1.1.4 Overheads, Charges and Profit on item 2.1.1.3
above

% 1 120 000.00

TOPOGRAPHICAL SURVEY

2.1.1.5 Ad-hoc survey as requested by the Engineer. Prov Sum 1 75 000.00 75 000.00

2.1.1.6 Overheads, Charges and profit on item 2.1.1.5 % 75 000.00

COMMUNITY LIASON OFFICER

2.1.1.7 Employment of CLO for the duration of the
contract (R5000 pm plus R300 pm cellphone
allowance)

Sum 1.00 74 200.00 74 200.00

2.1.1.8 Overheads, Charges and Profit on item [2.1.1.7]
above

% 74 200.00

2.1.1.9 Employment of PSC for duration of Contract (8
No. at R500 pm each)

Prov. Sum 1 56 000.00 56 000.00

2.1.1.10 Overheads, Charges and Profit on item 2.1.1.9
above

% 56 000.00

PSA 8.5 TRAINING

2.1.1.11 Allowance for training of local unskilled labour Prov Sum 1 100 000.00 100 000.00

2.1.1.12 Overheads, Charges and profit on item 2.1.1.11
above

% 100 000.00

PSA 8.5 INDEPENDANT INSPECTORATE

2.1.1.13 Payments to Independant Inspectorate for pipe
fittings and concrete durability as directed by the
Engineer

Prov Sum 1 300 000.00 300 000.00

2.1.1.14 Overheads, Charges and Profit on item 2.1.1.13
above

% 300 000.00

CARRIED FORWARD

THORNHILL WTW Ph3 CIVILS COMPLETION

2  PROVISIONAL SUMS & DAYWORKS
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CONTRACT TITLE:

BILL:

SECTION:

ITEM
PAYMENT
REFERS

DESCRIPTION UNIT QUANTITY
RATE

R
AMOUNT

R

BROUGHT FORWARD

PSA 8.5 WORK BY SPECIALIST SUBCONTRACTORS

2.1.1.15 Repair and presssure test various existing
pipelines (arranged by Engineer & paid directly
by Employer through cession)

Prov Sum 1 3 000 000.00 3 000 000.00

2.1.1.16 Charges on profit on item 2.1.1.15 above % 3 000 000.00

2.2 SANS
1200A

DAYWORKS

Various remedial works to terminated contract
work are to be undertaken under individual pre-
agreed Dayworks labour, plant & materials
budgets. These include:

- Cleaning-out debris from pipework

- Reshaping 3 No. conical hoppers by grinding
and patching

- Remedial patch works to defective concrete
and tie holes

- Sorting jumbled reinforcing bars on site

- Removing concrete splatter and debris from
existing filter concrete surfaces

- Preparing surfaces of existing concrete wall
joints ready for next pour

- Modifications / refurbishment / corrosion
protection of existing works as directed by the
Engineer

2.2.1 PSA 8.7 LABOUR

2.2.1.1 a) Team leader / charge hand (one level below
General & Section Foremen who are covered
under time-related Site Supervision)

hr 400

2.2.1.2 b) Skilled hr 1000

2.2.1.3 c) Semi-skilled hr 2000

2.2.1.4 d) Unskilled hr 3000

2.2.2 PSA 8.7 PLANT

2.2.2.1 For plant used in execution of Dayworks as
agreed with Engineer

Prov.
Sum

1 300 000.00 300 000.00

2.2.2.2 Overheads, Charges and Profit on item 2.2.2.1
above

% 300 000.00

2.2.3 PSA 8.7 MATERIALS

CARRIED FORWARD

THORNHILL WTW Ph3 CIVILS COMPLETION

2  PROVISIONAL SUMS & DAYWORKS
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CONTRACT TITLE:

BILL:

SECTION:

ITEM
PAYMENT
REFERS

DESCRIPTION UNIT QUANTITY
RATE

R
AMOUNT

R

BROUGHT FORWARD

2.2.3.1 For materials used in execution of Dayworks as
agreed with the Engineer

PC Sum 1 600 000.00 600 000.00

2.2.3.2 Overheads, Charges and Profit on item 2.2.3.1
above

% 600 000.00

TOTAL FOR SECTION  2 CARRIED FORWARD TO SUMMARY

THORNHILL WTW Ph3 CIVILS COMPLETION

2  PROVISIONAL SUMS & DAYWORKS
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CONTRACT TITLE:

BILL:

SECTION:

ITEM
PAYMENT
REFERS

DESCRIPTION UNIT QUANTITY
RATE

R
AMOUNT

R

3.1 SANS 1200
D

EXCAVATION

3.1.1 RESTRICTED EXCAVATION

PSD 8.3.3 Restricted excavation in all materils for clarifiers
and interlinking pipelines (where trenching not
applicable)

3.1.1.1 Cut to spoil within 600m m³ 508

Extra-over items 3.1.1.1 for excavation in 'hard
rock' (incl unavoidable overbreak) using:

3.1.1.2 - Excavator-mounted heavy duty hydraulic
breaker

m³ 108

3.1.1.3 - Rock splitting (expanding grout where agreed
with Engineer)

m³ 400

3.1.1.4 - Hand-held elec-powered jack hammer m³ 100

Protection of existing services

3.1.1.5 8.3.8.2c) 2 No. 11kV buried power cables (avoid over-
excavation / destabilzing excavation
embankment between old and new clarifiers)

Sum 1

3.1.2 8.3.4 PREPARATION OF FOUNDATIONS

Replacement of overbreak or unsuitable
materials under foundations under Clarifiers 8 &
9

3.1.2.1 Backfill overbreak(where directed by the
Engineer) with 15 MPa/19 'No-Fines' mass
concrete

m³ 500

3.1.2.2 Extra-over item 3.1.2.1 for shaping surface to
line and level to underside of structural concrete
wall footings and floor slabs, including applying
scratch-coat of dry-mix cement mortar over no-
fines

m² 1200

3.1.3 SUBSOIL DRAINAGE

3.1.3.1 Lay only (FREE ISSUE) 100mm HDPE flexible
slotted drain pipe encased in 13mm stone and
wrapped in geofabric(measured seperately)
around perimeter of clarifier wall footings to
drain into sludge chamber

m 300

3.1.3.2 Extra-over item 3.1.3.1 for supply and place
13mm stone

m³ 60

3.1.3.3 Extra-over item 3.1.3.1 for supply and place
Bidum A4 geofabric

m² 400

CARRIED FORWARD

THORNHILL WTW Ph3 CIVILS COMPLETION

3  CLARIFLOCCULATORS
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CONTRACT TITLE:

BILL:

SECTION:

ITEM
PAYMENT
REFERS

DESCRIPTION UNIT QUANTITY
RATE

R
AMOUNT

R

BROUGHT FORWARD

3.1.4 EXCAVATION FOR S/W DRAIN UNDER
EXISTING RC CHANNEL

See Drg SW 717: A~2.6m long tunnel through
hard sandstone under the incoming raw water
channel needs to be drilled/ excavated to
accommodate a 300mm stormwater drain pipe
immediately below the reinf conc floor.

3.1.4.1 Excavate soft material by hand for access pit on
Eastern side of tunnel and stockpile nearby
(Note: Access from Western side only available
once backfilling of completed clarifier #8 is well
advanced)

m³ 2

3.1.4.2 Using hand-held percussion / drilling tools,
break out rock tunnel under channel soffit
(including working space) and dispose of spoil
as backfill in vicinity.

m³ 3

s/w pipeline incl under Section 7: Interlinking
pipelines and s/w manhole is incl in Section 8:
Siteworks

3.2 SANS 1200
G

CONCRETE (STRUCTURAL)

3.2.1 PSG8.1.1 FORMWORK

Rough Formwork:

8.2.5 Curved, vertical narrow widths to:

3.2.1.1 Clarifier #8 & #9: Perimeter wall footing (450mm
high)

m 165

Curved vertical to:

3.2.1.2 Complete Clarifier #10 wall footing and pipe
encasement

m² 2

Smooth Formwork:

8.2.5 Curved, vertical narrow widths to:

3.2.1.3 Stepped inner wall footing (200+250mm high) m 150

8.2.2 Curved, vertical to:

3.2.1.4 12800 mm radius (tank wall external) m² 940

3.2.1.5 12500 mm radius (tank wall internal) m² 903

3.2.1.6 12100 mm radius (Launder outerl) m² 150

3.2.1.7 11950 mm radius (Launder inner) m² 165

CARRIED FORWARD

THORNHILL WTW Ph3 CIVILS COMPLETION

3  CLARIFLOCCULATORS

96



CONTRACT: ORTDM SCMU 15_26-27 BILL OF QUANTITIES

CONTRACT TITLE:

BILL:

SECTION:

ITEM
PAYMENT
REFERS

DESCRIPTION UNIT QUANTITY
RATE

R
AMOUNT

R
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3.2.1.8 3665 mm radius (centre wall, outer) m² 280

3.2.1.9 3465 mm radius (centre wall, inner) m² 270

3.2.1.10 300mm dia (columns) m² 80

8.2.2 Plane, vertical to:

3.2.1.11 Rotating bridge platform beams m² 140

3.2.1.12 Desludge chamber walls (internal) m² 115

3.2.1.13 Desludge chamber walls (external) m² 200

3.2.1.14 Outlet chamber walls (external) m² 50

3.2.1.15 Outlet chamber walls (internal) m² 40

Plane horizontal to:

3.2.1.16 Launder channel soffit m² 140

3.2.1.17 Rotating bridge platform slab soffits m² 30

8.2.2 Curved, horizontal (narrow widths) to:

3.2.1.18 Central well wall soffits (200mm width) m 35

8.2.2 Plane, horizontal to:

3.2.1.19 Rotating bridge platform beam soffits m² 25

8.2.5 Narrow widths (over 50 mm up to 300 mm wide)

Smooth, Vertical, circular to:

3.2.1.20 11900 mm radius (tank footing internal) m 230

3.2.1.21 12050 mm radius (tank footing internal) m 230

3.2.1.22 1660 mm radius (bridge pivot centre slab) m 35

3.2.1.23 Outer wall kicker m 510

3.2.1.24 Bases of Chambers m 30

3.2.1.25 100 mm x 100 mm splay to launder channel m 235

3.2.2 PSG 8.1.2 REINFORCEMENT

3.2.2.1 8.3.1 Supply & Fix Mild Steel bars of all sizes t 15

3.2.2.2 8.3.1 Supply & Fix High-Tensile Steel bars of all sizes t 60

3.2.2.3 FREE ISSUE High-Tensile Steel of all sizes -
Order from credit at RMS and fix

t 24.327
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3.2.2.4 FREE ISSUE High-Tensile Steel of all sizes -
Already on site - Fix only

t 30.697

3.2.2.5 8.3.2 High-Tensile Welded Mesh type:Ref No 395 on
chamber floors

m² 8

3.2.3 PSG 8.1.3 CONCRETE

8.4.2 Blinding layer - no-fines measured under items
3.1.2.1 and 3.1.2.2

8.4.3 Strength Concrete Grade 15 MPa/19 mm mass
concrete to:

3.2.3.1 Encasing of inlet pipes under structure m³ 25

3.2.3.2 Encasing of sludge outlet pipes under structure m³ 25

PSG 8.1.3
& 8.4.3

Strength Concrete Grade 35MPa/19 mm to:

3.2.3.3 Clarifier #10: Complete wall footing and
encasement of sludge outlet pipe under the
footing (in one operation)

m³ 4

3.2.3.4 Desludge chamber floor slab m³ 4

3.2.3.5 Conical main floor slab m³ 224

3.2.3.6 Perimeter wall footing m³ 90

3.2.3.7 Beams, Bridge pivot centre slab and plinth m³ 25

3.2.3.8 Launder slab m³ 30

3.2.3.9 Vertical  Circular Central Wall m³ 60

3.2.3.10 Vertical Circular Main Tank Wall m³ 250

3.2.3.11 Launder walls m³ 15

3.2.3.12 Desludge chamber wall m³ 35

3.2.3.13 Outlet Chamber Walls m³ 20

3.2.3.14 Columns to central well m³ 6

Extra-over items 3.2.3.6 & 3.2.3.6 for watertight
concrete:

3.2.3.15 XYPEX Admix C-500 NF (5kg/m³) complete
including product supplier technical guidance,
quality control and product mixing log sheets

kg 1600

Extra-over item 3.2.3.5 for casting-in pressure-
relief valves SEE DETAIL ON DRG 210-02
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3.2.3.16 Take from store on Site, fix in place in concrete
floor slab and cast-in pressure release valves
(FREE ISSUE item) complete with 130mm long
section of 110mm uPVC pipe, ensuring
unobstructed flow path to 'no-fines' layer under
floor and protect from damage once in place

No. 8

Floor screeds strength Grade 35 MPa/19mm
concrete (min 25mm thick)

3.2.3.17 To desludge chamber floor slabs m³ 1

3.2.3.18 To outlet chamber slabs m³ 1

3.2.4 SANS
1200G

UNFORMED SURFACE FINISHES

PSG 8.4.4 Wood-floated finish to:

3.2.4.1 Sloping Main Floor slab (before screed) to
Degree of Accuracy I

m² 1450

3.2.4.2 Stilling basin slabs m² 35

3.2.4.3 Top surface of footing outside structure m² 65

3.2.4.4 Top surface beams m² 25

PSG 8.4.4 Steel-floated finish to:

3.2.4.5 Launder slab m² 95

3.2.4.6 Launder  wall m² 35

3.2.4.7 Central stilling-well wall m² 15

3.2.4.8 Main tank wall (to Degree Accuracy III) m² 55

3.2.4.9 Central platform slab m² 30

Prepare top of wall for peripheral wheel of
travelling bridge NOTE: Epoxy repair mortar
paid under Dayworks Materials

3 new clarifiers

3.2.4.10 PSG 8.4.4 Extra-over item 3.2.4.8 for diamond milling of
300mm wide top-of-wall surface to produce a
flat, smooth, horizontal, hard-wearing, durable,
discontinuity-free, defect-free surface including
making good blow-holes, cracks and similar
defects with epoxy repair mortar

m 265

7 existing clarifiers
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3.2.4.11 PSG 8.4.4 High-pressure water wash of 300mm wide top-
of-wall surface, apply scratch coat of epoxy
repair mortar to make good worn, uneven,
cracked surface and apply diamond mill grinder
to produce a flat, smooth, horizontal, hard-
wearing, durable, discontinuity-free, defect-free
surface

m 616

3.2.5 PSG8.5 WATER-RETAINING JOINTS

3.2.5.1 PSG 8.5.1 FC - sloping floor radial contraction joints with
20x20mm chamfer sealed with polyurathane
sealant NOTE: Rearguard waterstop is on Site
as FREE ISSUE item

m 491

3.2.5.2 Circular contraction joint between central sludge
hopper and sloping floor slabs as per Detail A
on drg /DET_210-03

m 196

3.2.5.3 Circular expansion joint between outer wall
footing and sloping floor slabs as per detail on
drg /DET_ 210-05

m 550

3.2.5.4 WH1 - Horiz wall CJ (kicker) m 700

3.2.5.5 WH3- horiz wall CJ m 510

3.2.5.6 WVCJ - Vert wall CJ m 240

Watertightness test

3.2.5.7 PSG 8.15 Water tightness test for each tank before
backfilling

No. 3

3.3 SANS 1200
L

MEDIUM PRESSURE PIPELINES

3.3.1 PIPEWORK

All pipework special flanges drilled to SANS
1123 Table 1000/3.

8.2.5
PSL8.2.1

Install/cast-in pipe specials as itemised on per
drawing DET 210-01 & 02:

Raw Water Inlet (600mm Diameter)

3.3.1.1 Item 1: FREE ISSUE item: DN600 304L SS
straight pipe, 4780mm long. Supply fibre gasket
and SS nuts, bolts and washers and bolt item
onto item 2 (which is already installed)

No. 3

Item 2: 304L Stainless Steel 95° flanged bend
**ALREADY INSTALLED**
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Item 3: DN600 VJ long-collar stepped coupling
**ALREADY INSTALLED**

Item 4:  DN600 PN6 SN5000 GRP **ALREADY
INSTALLED**

Clear Water Outlet

3.3.1.2 Item 6: DN600 304L  SS Puddle Pipe 600mm
long, plain-ended, puddle-flange: Fabricate,
deliver to Site, position in box-out in chamber
wall and cast-in, complete with 10x10mm
'Kuniseal C-31DS' (or SikaSwell) bead on
puddle flange root (both sides)

No 3

Sludge Outlet

Item 7: DN200 uPVC Class 12 pipe under
clarifier floor **ALL 3  ALREADY INSTALLED**
but need cleaning-out under Dayworks.

3.3.1.3 Item 8: DN200 VJ long-collar stepped coupling
(FBE coated mild steel) to connect DN200 plain
ended stainless steel pipe (item 9) to DN200
uPVC pipe: Supply & install

No. 3

3.3.1.4 Item 9: FREE ISSUE DN200 304L SS 11° bend,
flangled one end, plain other end: Collect from
storage and install with item 8

No. 3

3.3.1.5 Item 10: Supply DN300 uPVC Class 12 straight
pipe 600mm long, position in box-out (or cast-in
directly) in sludge chamber wall

No. 3

3.3.2 SLEEVES FOR ELEC CABLE TO ROTATING
BRIDGE

Each clarifier to have a 63mm HDPE PE100
PN6 pipe sleeve (~ 22m long) complete with
polypropylene 'ski-rope' draw rope, cast-in next
to raw water inlet pipe, open ends to extend to
above top-of-tank each side and protected from
dirt ingress. This sleeve (excl draw rope) has
been cast-in alongside raw water inlet pipe, but
needs cleaning-out and extending from wall
footing to above backfilled ground level. Inside
tank, the loose length is sufficient to extend to
top of central platform slab.  Cleaning under
Dayworks

3.3.2.1 Supply 63mm HDPE PE100 PN6 pipe sleeve
6m long plus compression straight coupler to
extend cleaned duct to above finished ground
level. Protect during backfilling operations and
install draw rope.

No 3
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3.4 SANS 1200
H

STRUCTURAL STEELWORK (SUNDRY
ITEMS)

3.4.1 Supply & install GMS side-mounted ball and
stanchion handrail to top of sludge chamber
complete

No. 3

Note: No handrail to top of outlet chamber

3.4.2 8.3.3 Supply and fix in place Hot Dip Galvanised
ladders (external with no hoops, internal with
hoops) in desludge chamber as per detail on
Drawing No. J31067/DET_210-04

No. 3

3.4.3 8.3.4 H38 38mm Fibreglass Grating  with frame and
support beams on desludge chamber as per
detail on Drawing No. J31067/DET_210-04

No. 3

3.4.4 8.3.4 H38 38mm Fibreglass Grating with frame on
outlet chamber

No. 3

3.4.5 Grade LDX 2101 Stainless Steel pipe supports
attached to columns as per detail on Drawing
No. J31067/DET_210-04

No. 3

3.4.6 Splitter Box

Refer to Dwg DET-200-01 and DET-200-02

8.3.1
PSHA3-4

Supply, fabricate, deliver and install hot-dip
galvanised steelwork complete

3.4.6.1 GMS External access ladder No. 3

3.4.6.2 IPE180 frame & angled supports, inc 50x50
angle on 3 sides (grating edge restraint), hot-dip
galvanising and fixings

kg 140

3.4.6.3 GMS Handrailing complete per platform No. 3

8.3.9 Open grid flooring

3.4.6.4 GRP platforms complete (sizes indicated on the
drawings, 3 No. 38x38x38mm  GRP panel 1000
x 1000mm

No 3
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Includes mods to existing filter building adjoining
new filters

4.1 SANS 1200
D

EXCAVATION

4.1.1 RESTRICTED EXCAVATION

4.1.1.1 Excavation in all materials (including removal of
spilled concrete) for subsoil drains etc and use
for backfill or spoil

m³ 20

Extra-over item 4.1.1.1  for

4.1.1.2 Hard rock using jack hammer m³ 10

4.1.1.3 Hard rock using expanding grout m³ 5

4.1.2 SUBSOIL DRAINAGE

4.1.2.1 Supply & lay100mm HDPE flexible slotted
double-wall drain pipe ("Drainex" or similar
approved) encased in 13mm stone and wrapped
in geofabric(measured seperately) around
perimeter of filter structure wall footings to drain
to filter scour headwall (solid pipe beyond
perimeter drain measured under Section 7)

m 120

4.1.2.2 Extra-over item 3.1.3.1 for supply and place
13mm stone

m³ 11

4.1.2.3 Extra-over item 3.1.3.1 for supply and place
Bidum A4 geofabric

m² 150

4.2 SANS 1200
G

CONCRETE (STRUCTURAL)

4.2.1 PSG8.1.1 FORMWORK

8.2.1 Rough Formwork

8.2.1 Plain Vertical Narrow Widths

4.2.1.1 8.2.5 Up to 500mm wide for concrete support pillars
under incoming settled water manifold

m 40

Smooth Formwork

8.2.5 Plain Vertical Narrow Widths

4.2.1.2 Sides of downturn beam on upper filter gallery
floor  up to 500mm high

m 220

4.2.1.3 Sides of ring beam at roof level  up to 350mm
high

m 210

4.2.1.4 To sides of suspended slabs, stairs and
walkways

m 130
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8.2.2 Plain Vertical to:

4.2.1.5 To square columns 300 x 300 mm m² 90

4.2.1.6 Outer walls m² 463

4.2.1.7 All Internal Walls (Except filter bed walls and
central overflow channel walls)

m² 84

4.2.1.8 Filter Bed and Central Overflow Channel Walls
with Formwork Accuracy Degree I

m² 421

4.2.1.9 Settled Water Inlet Channel Walls m² 65

4.2.1.10 Internal & external stairs m² 30

8.2.2 Plain Horizontal to:

4.2.1.11 Upper gallery floor slab & stair landing m² 165

4.2.1.12 Inlet Channel and external walkways m² 70

4.2.1.13 Walkways m² 125

8.2.2 Plane Sloping to:

4.2.1.14 Soffit of stairs (internal & external) m² 40

4.2.2 PSG8.1.2 REINFORCEMENT

4.2.2.1 8.3.1 Supply & fix Mild Steel bars t 1

4.2.2.2 8.3.1 Supply & fix High-Tensile Steel bars t 10

4.2.2.3 On-Site steel (FREE ISSUE) - fix only t 15.2

4.2.3 PSG8.1.3 CONCRETE

PSG 8.1.3
& 8.4.3

Strength concrete: 35 MPa/19mm
watertight concrete

4.2.3.1 Elevated floor slab:Upper Gallery m³ 45

4.2.3.2 Settled Water Inlet channel floor slabs m³ 22

4.2.3.3 Elevated walkways m³ 55

4.2.3.4 External walls m³ 69

4.2.3.5 Pipe Channel walls m³ 10

4.2.3.6 Settled water inlet channel m³ 30

4.2.3.7 Wash water outlet channel walls m³ 5

4.2.3.8 Inlet and Backwash Channel walls m³ 50
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4.2.3.9 Columns m³ 7

4.2.3.10 Thrust Blocks and pipe supports m³ 3

4.2.3.11 Stairs m³ 45

Extra-over items 4.2.3.2 & 4.2.3.5 & 4.2.3.6 &
4.2.3.7 & 4.2.3.8 for concrete:

4.2.3.12 XYPEX Admix C-500 NF in : 35MPa/19 mm
watertight concrete (5kg/m³) complete including
product supplier technical guidance, quality
control and product mixing log sheets

kg 180

Strength concrete: 15 MPa/19mm
for mass concrete fill

4.2.3.13 8.4.4 d) Allow for all costs in placing 50mm thick grano
screed to sloping floor and channels

m² 15

4.2.3.14 8.4.3 Mass concrete (Provisional) m³ 8

4.2.3.15 8.44 b) Screed with steel float finish m³ 8

4.2.4 UNFORMED SURFACE FINISHES

PSG 8.4.4 Steel-floated finish

4.2.4.1 Internal & external Stairs (incl reading lines on
treads)

m 30

4.2.4.2 External walkways m² 110

4.2.4.3 Floor Slab:Upper Gallery m² 200

4.2.4.4 Settled water duct, floor and top of walls m² 60

4.2.4.5 Backwash Channel , floor and top of walls m² 9

4.2.4.6 Washwater Channel, floor and top of walls m² 60

4.2.5 PSG 8.5 WATER-RETAINING JOINTS

4.2.5.1 Supply and install 'Sikadur Combiflex' SG
system (200mm x 2mm polyolefin bandage with
epoxy adhesive) over selected horiz and vert
joints in chlorine contact tank and inside filter
bed walls where directed by the Engineer

m 500

4.2.6 MISCELLANEOUS

Grind tops of central overflow weir in each filter
bed

4.2.6.1 Use diamond cup-grinder to accurately level-off
both weir walls to within 1mm accuracy

No. 6
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PSG 8.15 Water-tightness testing

4.2.6.2 Water tightness test for each filter bed (checking
also that overflow weirs are dead-level)

No. 6

4.2.6.3 Water tightness test for clear water sump No. 1

Filter Bed False Floor Supports

The filter bed false floor (to be installed later by
Mech & Elec Contractor) needs a 50mm step in
the wall 535mm above the floor slab. This has
been omitted in construction of all partition walls
between filters.

4.2.6.4 Scabble surface of lower 535mm of partition
walls (including trimming floor slab surface to
line and level as necessary), clean and treat
with wet-to-dry epoxy adhesive ready to cast
50mm step

m² 70

4.2.6.5 Accurately position smooth plain (narrow widths)
shuttering up to 535mm above floor

m 120

4.2.6.6 Supply and cast 35MPa/20 concrete and
accurately steel-trowel top-of step to +/- 1mm
tolerance (grind trim afterwards if neccessary)

m³ 4

NOTE: Making good the 50mm step on the
other walls to be carried out under Dayworks

4.3 SANS 1200
HA

STRUCTURAL STEELWORK

4.3.1 PSHA 8.3 ACCESS TO CHLORINE CONTACT TANK
UNDER LOWER GALLERY

4.3.1.1 8.3.3 Fabricate and install 304L Stainless Steel
access ladder with cage (Internal) 5m high, incl
SS anchor bolts.  Refer to Drawing No.
J31067/DET_210-04 for typical detail

No. 3

4.3.1.2 8.3.1 Fabricate & install1450 x 1450 opening size
304L stainless steel hinged access cover and
frame c/w 600 x 600mm hinged secondary
access cover in 1450x1450 cover generally as
per detail for GMS cover and frame on Drawing
No. J31067/STD_570

No. 3

4.3.2 HANDRAILING

4.3.2.1 8.3.2 Supply and install side mounted
GMS handrailing, including inclined to sides of
stairways as per typical detail on Drawing No.
J31067/STD_540

m 300

4.3.3 GRATING OVER INLET CHANNEL
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4.3.3.1 8.3.4 Supply and install RS40 banded GMS grating to
settled water inlet channel (800mm span)

m² 31

4.3.3.2 8.3.4 Supply GMS 75x50x6mm angle support frame
and surface-mount with 12mm x 50mm deep ss
anchor bolts @ 300c/c

m 77

4.3.4 ACCESS TO CHANNEL UNDER FILTER BED
LAUNDER

NOTE: Duct under launder channel to be
thoroughly cleaned (under Dayworks) and
inspected and approved by the Engineer before
manhole cover is finally bolted-down and sealed

4.3.4.1 8.3.1 Supply and install air-tight cast-iron 600x450mm
type 8A double-seal manhole cover and frame
complete with 2 x 50x50x5 angle ss 304L to
hold-down cover, SS chemical anchor bolts and
Sika-flex Pro-3 sealant all as per drg
J31067/DET/220-08

No 6

4.3.5 LOWER FILTER GALLERY

4.3.5.1 Supply and install 3300mm Grade 43 MS GMS
Parallel-flanged I-beam 203 x 133mm x 25kg/m
into concrete above backwash pump sumps
complete with GMS anchor bolts and end-stops
each side and manual crawl trolley rated for at
least 1.5t

No 2

4.3.5.2 Supply and install 5500mm Grade 43 MS GMS
Parallel-flanged I-beam 203 x 133mm x 25kg/m
for external loading (see drg DET 220-04)
complete with M20 GMS anchor bolts into
concrete and end-stops each side and manual
crawl trolley rated for at least 1.5t

No 1

4.3.5.3 Supply and install manual chain-block hoist (to
hook onto crawl trolley), rated to at leats 1.5t.
Lifting range for chain: min 5m

No. 1

4.3.5.4 Arrange for load-test certification of all 3 lifting
beams by specialist

PC Sum 1 60 000.00 60 000.00

4.3.5.5 Contractor's mark-up on item 4.3.5.4 % 60 000.00

4.4 SANS 1200
L

MEDIUM PRESSURE PIPELINES

4.4.1 Incoming settled water from Clariflocculators
(Drg 220-11)
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Note: Item B6 is extremely heavy and large and
needs to be positioned onto 2 No. 500x500
mass concrete support pedestals. All items
scheduled below (B6 to B9) to be jointed and
aligned in final position before 2No. items B8 are
grouted into filter walls. Preperation of boxouts
in these walls (see Detail A1 and A2 on above
drg) to be completed before inserting items B8.

4.4.1.1 B6: FREE ISSUE: Collect from storage on Site,
manoeuvre into position, install and joint DN900
PN10 flanged pipe manifold 6960mm long then,
under Dayworks, make-good epoxy coating
corrosion protection

No 1

4.4.1.2 Extra-over item 4.4.1.1 for constructing 2 No.
permanent 500 x500 25MPa/20 mass concrete
support blocks (~3m high founded on solid rock)
under manifold

Sum 1

4.4.1.3 B7: FREE ISSUE: Collect from storage on Site,
install and joint DN600 PN10 flanged 90 degree
elbow.

No 2

4.4.1.4 B8: FREE ISSUE: Collect from storage on Site,
install and joint DN600 9700mm long straight
pipe, PN10 flanged one end, other end plain

No 2

Extra-over items 4.4.1.1 to 4.4.1.4 for supplying
fibre-gasket and GMS nut/bolt /washer sets for
flanged joints as follows:

4.4.1.5 Supply flange joint set for B6 DN500 PN10
incoming HDPE pipe connections (note: GMS
nuts and bolts only; HDPE stub flange can seal
against steel flange without a gasket)

No. 3

4.4.1.6 Supply flange joint set for DN600 PN10 B6/B7
and B7/B8 flanged connections

No. 4

4.4.1.7 Extra-over item 4.4.1.4 for preparing edges of all
four box-outs, applying swellable seals to box-
out surfaces and pipe surfaces (as per Details
A1 and A2 on drg DET 220-11), supplying and
fixing shuttering and casting-in pipes with
approved polymer-modified waterproof grout

Sum 1

Isolating valve

4.4.1.8 B9: Supply and install DN350 PN10 flanged
butterfly valve with quarter-turn handle,
complete with fibre gaskets and GMS
nuts/bolts/washers each side

No 1

Specialist Supplier items
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BROUGHT FORWARD

4.4.1.9 B10 to B14 - Designed, fabricated and installled
by Specialist Supplier

PC Sum 1 400 000.00 400 000.00

4.4.1.10 Contractors markup for above % 400 000.00

4.4.1.11 B15: Supply and install DN900 PN10 epoxy
coated mild steel blank flanges on each end of
B6 manifold, including fibre gaskets and GMS
nuts/bolts/washers

No. 2

4.4.2 Filter backwash pipework in Lower Gallery (Drg
220-12)

This pipework has been partially assembled in
place and puddlepipes from filter beds cast-in.
This should have been fully assembled before
casting-in, so it will be necessary to cut item
C24 and introduce a SS VJ coupling to provide
assembly flexibility

NOTE: Entire manifold (2No.) to be assembed in
place and temporarily supported before
remainder of puddle pipes (on items 21 and 25)
cast-in.

4.4.2.1 C17: FREE ISSUE: install DN500 flanged 90°
elbow. Supply fibre gaskets and SS nuts, bolts
and washers for each end and join with items 20
& 21

No 2

4.4.2.2 C18: FREE ISSUE: install DN500 flanged
straight pipe

No 2

4.4.2.3 C19: FREE ISSUE: install DN500 flanged equal
tee include supply of fibre gaskets and SS nuts,
bolts and washers for two of the item's three
flanges

No 3

4.4.2.4 C20: FREE ISSUE: install DN500 flanged
straight pipe

No 2

4.4.2.5 C21: FREE ISSUE: install DN500 x DN400 SS
manifold, including cast in complete with with
10x10mm 'Kuniseal C-31DS' (or SikaSwell)
bead on both sides of puddle flange root

No 3

4.4.2.6 Extra-over item 4.4.2.5 for supply of DN500 fibre
gasket and SS nuts, bolts and washers for 3rd
flange

No. 1

4.4.2.7 C22 Supply and install 304 SS DN400 PN10
flanged restrained dismantling joint (adjustible
275-325mm f/f) c/w

No 6

CARRIED FORWARD

THORNHILL WTW Ph3 CIVILS COMPLETION

4  RAPID GRAVITY SAND FILTERS

109



CONTRACT: ORTDM SCMU 15_26-27 BILL OF QUANTITIES

CONTRACT TITLE:

BILL:

SECTION:

ITEM
PAYMENT
REFERS

DESCRIPTION UNIT QUANTITY
RATE

R
AMOUNT

R

BROUGHT FORWARD

4.4.2.8 C23: FREE ISSUE: install DN400 flanged mild
steel temporary spool piece, (in place of valves
to be supplied and installed by Mech & Elec.)
including supply of gasket and SS nuts, bolts
and washers each side

No. 12

4.4.2.9 C24: ALREADY IN POSITION: DN400 manifold
tee (puddle pipe tee from filters already cast-in).
To facilitate assembly of entire manifold system,
rate to include cutting each of these in-situ
between the DN400 and DN150 tees (500mm
from centre of DN400 Tee so manifold becomes
C24a and C24b) and a VJ coupling (item C26)
installed to re-join with ~300mm gap between
the pieces.

No 6

4.4.2.10 C25: FREE ISSUE item: DN400 SS puddle pipe:
Prepare box-out ready to cast-in, then install on
manifold system, including supply of fibre gasket
and SS nuts, bolts and washers and then cast-in
with swellable seal (SikaSwell) on puddle flange
roots as per Detail A1.

No 6

4.4.2.11 C26: Supply and install 304 SS DN400 Long-
collar (500mm length) VJ coupler

No 6

4.4.3 Filter Underfloor Access Portals and Launder
Channel Outlet (Drgs DET220-05 and -11)

4.4.3.1 30: FREE ISSUE item: DN450 PN10 flanged
304 SS puddle-pipe: Position and  cast-in filter
wall complete with swellable seal (SikaSwell) on
puddle flange roots as per Detail A1

No. 18

4.4.3.2 Extra-over item 4.4.3.1 where puddle pipe is to
be cast-in in a box-out (instead of casting wall
with item in place): Rate to include preperation
of box-out surfaces and application of swellable
beads as per  Detail A1 and casting-in

No. 12

4.4.3.3 30a: Supply and install 304SS DN 450 PN10
blank flange complete with fibre gasket and SS
nuts, bolts and washers (Access portals only)

No. 12

4.4.4 Settled Water Inlet pipework to each Filter Bed
(Drg 220-08)

4.4.4.1 F31: FREE ISSUE: DN300 304L SS puddle
pipe: Collect from storage on Site and grout into
box-out, complete with 10x10mm 'SikaSwell' or
'Kuniseal C-31DS' bead on puddle flange root
(both sides) as per Detail A1 on Drg DET220-
11)

No 6
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4.4.4.2 F32: FREE ISSUE: DN300 304L SS 90 degree
bend: bolt onto item F31 (supply GMS
nuts/bolts/washers but NO GASKET (Mech
contractor will insert actuated valve between
F31 & F32 later)

No 6

4.4.5 Lower Gallery Pipe Channel drainage (Drg DET
220-06)

4.4.5.1 Supply and install 75mm solvent-weld jointed
uPVC Class12 drainage pipe system as shown
on drg complete with stainless steel strapping
and anchor bolts at 600mm c/c securing UPVC
pipe firmly to concrete wall and uPVC tees,
bends and flange adaptor at outlet and Sikadur-
31 CF adhesive epoxy seal applied to concrete /
pipe interface after pipe cast-in. NOTE: 1 No.
80mm SS puddle pipe in end wall already cast-
in and 6 No. 75mm uPVC vertical pipes already
cast in pipe channel floor ready for uPVC
solvent welding of horizontal part of drain.

Sum 1

4.5 SPEC
GIBB 012

BUILDING WORK (PARTICULAR
SPECIFICATION GIBB 012)

See Finishing Schedule Drg DET 221

4.5.1 7.1 BRICKWORK

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class I mortar

4.5.1.1 110 brick walls in beamfilling m² 25 Rate Only

4.5.1.2 270 brick walls m² 350 Rate Only

4.5.1.3 270 brick walls in beamfilling m² 60 Rate Only

"Montana Travertine FBS" face bricks pointed
with recessed horizontal and vertical joints

Extra over items 4.5.1.1 to 4.5.1.3 for:

4.5.1.4 Face brickwork m² 340 Rate Only

4.5.1.5 Brick-on-edge window cill slightly projecting m 46 Rate Only

4.5.2 BRICKWORK SUNDRIES

Joint forming material in movement joints

4.5.2.1 10mm Expanded polystyrene (density 33kg per
m3) with one tear off strip, built in vertically
through brick walls

m² 16 Rate Only

Brickwork reinforcement
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4.5.2.2 75mm Wide reinforcement built in horizontally m 500 Rate Only

4.5.2.3 150mm Wide reinforcement built in horizontally m 1600 Rate Only

Prestressed fabricated lintels

4.5.2.4 110 x 75mm Lintels for single doors No. 7 Rate Only

4.5.2.5 110 x 75mm Lintels for 2.8m long windows (2
No. per window)

No. 32 Rate Only

4.5.3 7.8 WATERPROOFING

DAMP-PROOFING OF BRICK WALLS

One layer of 375 micron "Consol Plastics
Brikgrip DPC" embossed damp proof course

4.5.3.1 In walls m² 700 Rate Only

JOINT SEALANTS, ETC.

"Fosroc Thioflex 600" two part grey polysulphide
sealing compound, including backing cord, bond
breaker, primer, etc.

4.5.3.2 15 x 10mm In vertical expansion joints, including
raking out expansion joint filler as necessary

m 400 Rate Only

4.5.4 7.8 ROOF COVERINGS

PROFILED METAL SHEETING AND
ACCESSORIES

0,5mm "Klip-Lok" Z275 spelter galvanised high
yield steel ribbed sheeting with "Chromadek"
finish on outside and white on inside, in single
lengths fixed to 50 x 75mm purlins at 1,1m
maximum centres.

4.5.4.1 Roof covering with 10 degree pitch m² 330

4.5.4.2 Chromadek fascia board m 50

4.5.5 7.8 ROOF INSULATION

"Lambdaboard" high density 35kg/m³ insulation
or other equal or approved insulation

4.5.5.1 40mm thick insulation attached to underside of
purlins as per manufacturer's specification

m² 240

4.5.6 7.6 CARPENTRY AND JOINERY

ROOFS

Sawn softwood
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4.5.6.1 Design, supply and instal roof trusses complete
with purlins and fixings for Filter Building

Sum 1

"Everite" pressed nutec-cement

4.5.6.2 12 x 225mm barge boards including galvanised
steel H-profile jointing  strips

m 50

4.5.7 7.4 ALUMINIUM DOORS & DOOR FRAMES

Powder coated black aluminium doors & frames
fixed to brickwork or concrete as per Finishing
Schedule

4.5.7.1 Frame for door to fit in clear opening space 813
x 2 032mm high

No. 7 Rate Only

4.5.7.2 Solid-panel outward-opening exterior single door
dimensions to fit into above frame; c/w door
handle, door stop and lock as per schedule

No 7 Rate Only

4.5.8 ALUMINIUM LOUVRES

Powder coated black aluminium louvres
including sub-frames and silicone sealant all
round fixed to 270mm brickwork as per Finishing
Schedule

4.5.8.1 To fit in clear opening space ~600mm high x
~1200mm wide (8 brick courses high, 5.5 brick
lengths wide)

No. 12 Rate Only

4.5.9 ALUMINIUM WINDOWS

Powder coated black aluminium windows.
glazed with 6mm laminated clear float glass,
including sub-frames, glazing beads,
ironmongery and silicone sealant all round, fixed
to brickwork or concrete as per Finishing
Schedule

4.5.9.1 Framed three-panel window to fit clear opening
~1225mm high (16 brick courses) x ~2800mm
wide (13.5 brick lengths wide) with 1/4 width
sliding panel each side, 1/2 width fixed centre
panel (W06 on drgs)

No. 16 Rate Only

4.5.10 GMS DOUBLE DOOR
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4.5.10.1 Supply and install Hot-dip Galvanised Steel
fabricated double door in Z steel bolt-on frame
2500mm x 3270mm high  with top I beam
opening 203 x133. Doors sq frame covered with
2mm sheets bent to profile and incl 2 x bottom
louvers (1 per door) 4 hinges per leaf. All
Locking mechanisms will be from the inside by
means of slide bolts. The entire door will be  hot
dip galvanized

No. 1

4.5.11 7.2 PLASTERING

Internal plaster

4.5.11.1 On walls m² 340 Rate Only

4.5.11.2 On narrow widths m² 20 Rate Only

Floor edging under external doors

4.5.11.3 3 x 50mm flat section aluminium anchored to
floor

m 10 Rate Only

4.5.12 7.7 PLUMBING AND DRAINAGE

RAINWATER DISPOSAL

Aluminium seamless guttering

4.5.12.1 75 x 100mm Eaves gutters m 70

4.5.12.2 75x75 rainwater downpipes m 30

Extra over item 4.5.12.1 for:

4.5.12.3 Stopped end No. 2

Extra over item 4.5.12.2 for:

4.5.12.4 Shoe No. 2

4.5.12.5 Bend No. 12

4.5.12.6 Eaves or plinth offset 600mm projection No. 2

4.5.13 7.7 PAINTWORK

On floated plaster

One coat masonry filler rubbed and sanded
smooth to an approved finish, one coat oil-
based bonding liquid, one undercoat and two
coats Plascon Double Velvet (or equal
approved) acrylic paint (white)

4.5.13.1 - On internal plastered brick walls m² 350 Rate Only
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On concrete lower gallery walls behind filter
beds and inside pipe gallery (ie subject to
moisture penetration)

4.5.13.2 Two saturating coats of "Stoneprime 639" epoxy
primer on vacuum-cleaned surface

m² 300

On concrete clear water Sight Box walls and
floors and weir (for permanent submersion)

Two coats Brilliant White high gloss two-pack
solvent-free epoxy "Jotun Tankguard DW"
(applied by airless spray) on diamond-ground
and thoroughly vacuum-cleaned surface (and
after rounding-off internal corners with epoxy
putty to 10mm radius)

4.5.13.3 - Inside clear water Sight Boxes m² 72

On fibre-cement

One coat oil-based bonding liquid, one coat
universal primer and two coats "Plascon"
velvaglo polyurethane enamel paint

4.5.13.4 - Barge boards m² 50

On Floors and internal stairs

Floor coatings by Specialist SubContractor:

Prepare surfaces by diamond grinding and apply
Grey Stonkote 723 (High build 0.5mm roller
application at 4 to 5m²/litre/coat, 2 coats
required.) onto Stonprime 639 primed surfaces.

4.5.13.5 Preparation of steel-floated concrete floor (ready
to receive epoxy screed) by patching defects
and holes with approved epoxy repair mortar
then grinding to flat, smooth, defect-free hard
durable surface then cleaning to remove all dust
and contaminants

m² 560

4.5.13.6 All floors and internal stairs m² 560

4.5.13.7 skirtings (100mm high) m 172

4.5.14 REFURBISHMENT OF ADJACENT FILTER
BUILDING

4.5.14.1 Replace all hinges on meranti external single
doors with aluminium heavy duty hinges (3 No.
per door) and re-hang door to properly fit
(trimming wood where necessary) and also
replace door handle with heavy duty aluminim
handle

No 4 Rate Only
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4.5.14.2 Sand-down all wooden surfaces (frame and
door all around) and treat with "Woodoc Wood
Reviver" to manufacturer's directions, then 3
saturation coats of "Woodoc 35 Exterior"

No 4 Rate Only

4.5.14.3 Scrape-off all loose & flaking paint from interior
concete and platered surfaces (and clean-up
and dispose of debris after)

m² 250 Rate Only

4.5.14.4 Replace rubber matting attached to GRP grating
in Lower Gallery floor with "MAC AFRIC
490x490mmx4mm thick blackPVC interlocking
floor tiles (4No, grating panels 1.0 x1.4m)

No. 4 Rate Only
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THORNHILL WTW Ph3 CIVILS COMPLETION

4  RAPID GRAVITY SAND FILTERS

116



CONTRACT: ORTDM SCMU 15_26-27 BILL OF QUANTITIES

CONTRACT TITLE:

BILL:

SECTION:

ITEM
PAYMENT
REFERS

DESCRIPTION UNIT QUANTITY
RATE

R
AMOUNT

R

5.1 SANS 1200
G

CONCRETE (STRUCTURAL)

5.1.1 PSG 8.5 JOINTS

Superstructure

Brick/ column joints with closed cell expanded
polystyrene joint filler incl polysulphide external
sealant (drg DET 400-03)

5.1.1.1 12mm Joints not exceeding 300mm high m 110 Rate Only

5.2 SANS 1200
HA

STRUCTURAL STEEL

5.2.1 STEELWORK

Hot dip galvinized steel

PSHA 8.3 Welded beams in single lengths with flat section
bearer and connection plates, bolted to steel
columns

5.2.1.1 8.3.1 254 x 146mm x 43kg/m I-section beams t 0.77

5.2.1.2 8.3.1 203 x 133mm x 25kg/m I-section rafter beams t 0.77

5.2.1.3 8.3.1 254 x 254mm x 73kg/m H-section beams t 2.49

5.2.1.4 8.3.1 356 x 171 x 67kg/m x total 2 No x 17.1m long
fabricated crawl-beams complete with trolley
stop-ends each side

t 2.23

5.2.1.5 8.3.1 70x70x6mm L diagonal and vertical cross-
bracing

t 0.3

Bolts to columns, beams, etc

NOTE: M16 U-shaped anchor bolt 500mm girth
gr8.8 already installed

5.2.2 CERTIFYING CRAWL BEAMS

5.2.2.1 Certify 5 tonne beam capacity (test by "Water-
weights" or similar approved) - Both beams
(arrange at same time as Filter Bldg beams)

Sum 1

5.3 SPEC
GIBB012

BUILDING WORK (PARTICULAR
SPECIFICATION GIBB012)

5.3.1 7.1 BRICKWORK

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class I mortar

5.3.1.1 110 brick wall in beamfilling m² 10 Rate Only

5.3.1.2 270 brick walls m² 42 Rate Only
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Facebrick

Montana Travertine FBS face bricks pointed
with recessed horizontal and vertical joints

Superstructure

Extra over items 5.3.1.1 to 5.3.1.2 for:

5.3.1.3 Face brickwork m² 24 Rate Only

5.3.1.4 Brick-on-edge window cill slightly projecting m 2.5 Rate Only

BRICKWORK SUNDRIES

Brickwork reinforcement

5.3.1.5 75mm Wide reinforcement built in horizontally m 350 Rate Only

8.2.3.1 Prestressed fabricated lintels

5.3.1.6 110 x 75mm Lintels in lengths not exceeding 3m m 19 Rate Only

Sheet metal roof: Galvanised hoop iron cramps,
ties, etc

5.3.1.7 30 x 1,6mm Roof tie 1,5m long with one end
fixed to timber truss and other end built into
brickwork

No. 10

5.3.1.8 Truss hanger bracket bolted to wall No. 10

SKYLIGHTS

Supply and install complete in concrete roof slab
with fixings and water-proofing complete:

5.3.1.9 300mm 'Solar Tube Skylight' or similar approved
(Note: PVC sleeves already cast into roof slab)

No 6

5.3.2 PROFILED METAL SHEETING AND
ACCESSORIES (canopy over driveway and roof
over side room)

0,5mm "Klip-Lok" Z275 spelter galvanised high
yield steel ribbed sheeting with "Chromadek"
finish on outside and white on inside, in single
lengths fixed to purlins and 0,6mm galvanised
steel accessories with "Chromadek" finish on
one side

5.3.2.1 Roof covering with pitch of ~10 degrees m² 54

5.3.2.2 Roof covering as vertical cladding m² 44

5.3.2.3 Raking cutting and waste m 7
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5.3.2.4 Head wall flashing 462mm girth, bent to fit
profile.

m 15

5.3.2.5 Side wall flashing 462mm girth, twice bent to fit
profile.

m 18

5.3.2.6 Moulded narrow or broad rib polyethelene filler
blocks

m 31

1.0mm Thick galvanised steel accessories to
"Klip-lok" roof sheeting

5.3.2.7 Gable trim 660mm girth fixed to lipped channel
bearers

m 7

5.3.2.8 External corner 740mm girth fixed vertically to
lipped channel bearers

m 4

5.3.2.9 Head wall  counter flashing 185mm girth m 15

5.3.2.10 Side wall  counter flashing 185mm girth, twice
bent to fit profile.

m 18

5.3.2.11 Drip flashing 231mm girth m 41

5.3.3 ROOF INSULATION

Lambdaboard high density 35kg/m³ insulation or
other equal or approved insulation

5.3.3.1 40mm Thick insulation attached to underside of
purlins of side room roof as per manufacturer's
specification

m² 27

5.3.4 CARPENTRY AND JOINERY

WOODEN ROOF TRUSS

5.3.4.1 Monopitch structural timber truss system with
3000mm span with one end 800mm high, other
end with 600mm overhang,  incl all fixings and
bracing

Sum 1

5.3.4.2 38 x 114mm wall plate m 30

5.3.4.3 50 x 76mm Purlins m 119

Everite pressed nutec-cement

5.3.4.4 12 x 225mm barge boards including galvanised
steel H-profile jointing  strips

m 17

DOORS & DOOR FRAMES

Powder coated black aluminium doors & frames
fixed to brickwork or concrete as per Finishing
Schedule
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5.3.4.5 Frame for door to fit in clear opening space 900
x 2 280mm high

No. 1 Rate Only

5.3.4.6 Solid-panel outward-opening exterior single door
dimensions to fit into above frame; c/w ss door
handle and lock as per schedule

No 1 Rate Only

Purpose made side-hung wooden doors with
wooden frames

5.3.4.7 50mm thick purpose made hardwood side-hung
inward-opening 4-leaf double door to fit opening
size 2 160mm wide x 4 590mm high. Lower leaf
standard door height c/w powder-coated
aluminium door handles, ss barrel lock and floor
deadbolts. Upper leaf with deadbolts to ceiling
and lower door and cut-out around i beam.  All
leaves with min 4 aluminium heavy-duty hinges

No. 2

5.3.5 CEILINGS, PARTITIONS ETC

9mm "Rhino" gypsum plasterboard with H-type
pressed steel jointing strips

5.3.5.1 Ceilings including 38 x 38mm sawn softwood
brandering at 400mm centres 2 730mm above
FFL

m² 22 Rate Only

Rhino gypsum board cornices

5.3.5.2 75mm Coved cornices m 22 Rate Only

5.3.6 WINDOWS

Design, supply and install aluminium windows
all in accordance with manufacturers
specifications
Powder coated black aluminium windows,
doors, etc glazed with 6mm laminated clear float
glass, including sub-frames, glazing beads,
ironmongery and silicone sealant all round, fixed
to brickwork

5.3.6.1 Aluminium framed window (upper half top-hung,
lower half fixed) size to fit clear opening 900 x 1
200mm high (W01)

No. 3 Rate Only

5.3.6.2 Aluminium framed fixed-pane window size to fit
clear opening 1200x 950mm high (W02)

No. 2 Rate Only

5.3.7 INTERNAL PLASTER

Cement plaster on brickwork

5.3.7.1 On walls m² 220 Rate Only

5.3.7.2 On narrow widths m² 3 Rate Only
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5.3.8 PLUMBING AND DRAINAGE

Aluminium seamless guttering

5.3.8.1 75 x 100mm Eaves gutters m 10

5.3.8.2 75x75 rainwater downpipes m 12

Extra over item 5.3.8.1 for:

5.3.8.3 Stopped end No. 2

Extra over item 5.3.8.2 for:

5.3.8.4 Shoe No. 2

5.3.8.5 Bend No. 4

5.3.8.6 Eaves or plinth offset 600mm projection No. 2

5.3.9 PAINTWORK

One coat masonry filler rubbed and sanded
smooth to an approved finish, one oil-based
bonding liquid coat, one undercoat and two
coats Plascon Double Velvet paint

5.3.9.1 On internal plastered walls m² 300 Rate Only

Three coats Woodoc 50 exterior matt sealer

5.3.9.2 On wooden doors m² 50 Rate Only

Floor Coating

Floor coatings by Specialist SubContractor:

Prepare surfaces and apply Stonkote 723 onto
Stonprime 639 primed surfaces.

Roller Coat: High build 0.5mm roller application
at 4 to 5m²/litre/coat, 2 coats required.

5.3.9.3 All Chlorinator Building room floors m² 120

5.3.9.4 skirtings (100mm high) m 62
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CONTRACT TITLE:

BILL:

SECTION:

ITEM
PAYMENT
REFERS

DESCRIPTION UNIT QUANTITY
RATE

R
AMOUNT

R

This Section covers the following:

- Retaining structure around interlinking clear
water pipeline between filter buildings. See Dwg
DET-220-10

- Sludge Chamber. See Dwg DET-250-01

- Backwash Chamber. See Dwg DET-250-01

- Raise the central well wall on the two more
recently-constructed Clariflocculators

6.1 SANS 1200
D

EARTHWORKS

6.1.1 PSD8.3.3 RESTRICTED EXCAVATION

6.1.1.1 Excavation in all materials for foundations and
use for backfill or spoil

m³ 100

Extra-over item 6.1.1.1  for

6.1.1.2 Hard rock using jack hammer m³ 40

6.1.1.3 Hard rock using expanding grout m³ 10

8.3.5 Extra excavation in all materials to provide
working space around structures:

6.1.1.4 Retaining structure between filter buildings m² 12

6.1.1.5 Sludge Chamber m² 9

6.1.1.6 Backwash Chamber m² 7

8.3.4 Preparation of foundation surface

8.3.4(b) Backfill of overbreak (within 150mm overbreak
allowance; beyond 150mm to Contractor's
account))

6.1.1.7 Supply G2 crusher run, place and compact in
150mm layers under floor compacted to 100%
mod AASHTO density and trim to line and level
ready to receive no-fines blinding layer

m³ 20

6.1.1.8 Backfill with 15 MPa mass concrete where
directed by the Engineer and shape to line and
level ready to receive no-fines blinding layer

m³ 10

6.2 SANS 1200
G

CONCRETE (STRUCTURAL)

6.2.1 PSG8.1.1 FORMWORK

Retaining structure between filter buildings (Drg
DET220-10)

CARRIED FORWARD
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REFERS
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R
AMOUNT

R

BROUGHT FORWARD

Rough, vertical plane to elements

6.2.1.1 Sides of footing slab (narrow width up to
300mm)

m 20

6.2.1.2 Smooth plain vertical to ends of walls (narrow
widths up to 300mm)

m 12

8.2.2 Smooth, vertical plane to elements

6.2.1.3 Walls (interior & exterior) m² 100

8.2.6 Box out holes suitable for:

6.2.1.4 DN600 pipe No. 1

Sludge Chamber

6.2.1.5 8.2.2 Smooth vertical plane to external and internal
walls

m² 105

8.2.6 Box out holes suitable for:

6.2.1.6 DN300 pipe No. 4

Backwash Chamber

6.2.1.7 8.2.2 Smooth, plane vertical to walls (interior &
exterior)

m² 35

6.2.1.8 Smooth horizontal to roof slab m² 10

8.2.6 Box out holes suitable for:

6.2.1.9 DN600 pipe No. 1

6.2.2 PSG8.1.2 REINFORCEMENT

All Structures

6.2.2.1 8.3.1 Mild steel bars t 1

6.2.2.2 8.3.1
8.1.2.3 a)

High-Tensile Steel bars t 9

6.2.3 PSG8.1.3 CONCRETE

Retaining structure between filter buildings (Drg
DET220-10):

6.2.3.1 8.4.2 50mm blinding layer in Grade 15 MPa/19 mm
Concrete

m³ 1

8.4.3 Grade 25 MPa/19 mm in:

CARRIED FORWARD
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BROUGHT FORWARD

6.2.3.2 Walls m³ 18

6.2.3.3 Floor / footings m³ 4

8.4.4 Unformed Surface Finishes

b) Steel-floated finish to:

6.2.3.4 Top of walls m² 5

Sludge Chamber

6.2.3.5 8.4.2 50mm blinding layer in Grade 15 MPa/19 mm
Concrete

m² 4

8.4.3 Strength Concrete

Grade 25 MPa/19 mm in:

6.2.3.6 Mass concrete benching where specified by
engineer

m³ 2

8.4.3 Grade 25 MPa/19 mm in:

6.2.3.7 Walls m³ 20

6.2.3.8 Floor Slab m³ 4

8.4.4 Unformed Surface Finishes

b) Steel-floated finish to:

6.2.3.9 Tops of walls m² 10

6.2.3.10 exposed footings m² 10

Backwash Chamber

6.2.3.11 8.4.2 50mm blinding layer in Grade 15 MPa/19 mm
Concrete

m² 4

6.2.3.12 8.4.2 Benching in Grade 25 MPa/19 mm Concrete m³ 3

8.4.3 Strength Concrete Grade 25 MPa/19 mm in:

6.2.3.13 Walls m³ 6

6.2.3.14 Floor Slab m³ 3

Manufacture and erect precast reinforced
concrete access lid as per drawing DET-250-01
for spent backwash chamber, including supply &
cast-in 550 dia heavy duty SW cast iron
manhole & frame (type 2B)

6.2.3.15 2100x2100x200 slab No 1

8.4.4 Unformed Surface Finishes

CARRIED FORWARD
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R
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BROUGHT FORWARD

b) Steel-floated finish to:

6.2.3.16 Benching m² 5

6.2.3.17 Roof slab m² 5

6.2.4 JOINTS

All Small Concrete Works

Construction joints

Plain horizontal wall Construction joint:

6.2.4.1 In Chambers m 30

6.2.4.2 Horizontal wall joint with 250mm galvanised
water bar (water retaining):

m 30

With 250mm galvanised waterbar,  in 300 mm
thick walls

6.2.4.3 In Chambers m 60

6.2.5 GROUTING

All Small Concrete Works

Cast in pipe of diameters:

6.2.5.1 up to and incl DN300 No. 4

6.2.5.2 greater than DN300 No. 3

6.3 SANS 1200
H

STRUCTURAL STEELWORK (SUNDRY
ITEMS)

PSH8.3 Supply, fabrication, corrosion protection,
delivery and erection, shop drawings of
steelwork complete

6.3.1 Sludge Chamber (Drg DET250-01):

8.3.7 c) Supply and install GMS handrails, and
stanchions including all fixings DWG STD
200/201

6.3.1.1 2) Stanchions complete No. 10

6.3.1.2 1) Hand and knee rails compete (both rails
measured as a single linear distance)

m 24

6.3.1.3 3) End closure No. 2

6.3.1.4 3) Bends (All angles) (both rails bends measured
as a single Bend)

No 8
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BROUGHT FORWARD

6.4 MISCELLANIOUS

6.4.1 Raise the central well wall on the two more
recently-constructed Clariflocculators (to prevent
central well overflowing into main tank under
high flow conditions)

Note 1: Water level can be lowered ~1m so
workers can work off a ladder suspended from
the rotating bridge

Note 2: Bridge can be moved incrementally as
required

Note 3: Workers to wear life jackets and be able
to swim

Note 4: Diameter to centre of well wall is 7.03m
(22.1m circumference)

6.4.1.1 PSA8-13 Make all arrangements for temporary access
(incl liaising with Waterworks Supervisor), then
clean central well wall tops by hand using wire
brush, then rinse-off all lose material, ready to
add capping

No. 2

6.4.1.2 Supply 200x100x60mm thick concrete paver
bricks (SABS 1058 30MPa crush strength);
"Corostone" or similar approved, and place end-
to-end as capping on 200mm wide well wall
(aligning with outer face of wall) bedded on
ceramic tile adhesive mixed with latex bonding
liquid (incl jointing between bricks)

No 220

6.4.2 Modify existing raw water distribution channel
for three new outlets to new clariflocculators
(see Drg DET 200-01 & -02)

NOTE: 3 new sluicegates and DN600 outlet
pipes already fitted

6.4.2.1 Fabricate 304SS Tee-Keys for recently- fitted
sluice gates exactly as per existing Tee-Key for
older existing sluicegate (20mm dia 304L SS x
1.2m high shaft with cap top to fit 20mm square
gate spindle & 600mm wide T- handle)

No 3

6.4.2.2 Fabricate and install GMS access platforms for
sluicegates as detailed on Drg /200-02,
complete with GRP grating, GMS access
ladders and handrailing

No. 3

TOTAL FOR SECTION  6 CARRIED FORWARD TO SUMMARY
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This Section covers:

-DN600 GRP raw water pipework from
Distribution channel to Clariflocculators,

- DN600 GRP dogleg pipes from distrib box to
clarifier inlets

- DN450 HDPE settled water pipelines from
Clariflocculators to Filter Building Inlet Manifold
(NOTE: Inlet manifold incl in Section 4)

- DN300 uPVC waste sludge drainage pipelines
from Clariflocculators to discharge point

- DN200 uPVC scour & underdrain pipelines
from Filter Building to headwall

- DN600 pipework linking new filter clear water
outlet to adjoining filter structure

- DN300 uPVC stormwater drain from Clarifier
#8 to Sludge Chamber

7.1 SANS 1200
DB

EARTHWORKS (TRENCHES)

7.1.1 PSDB 8.3.2 TRENCH EXCAVATION

Excavate trench up to 3.0m deep in backfilled
areas around structures, incl backfill and
compact at OMC to 95% mod AASTO  for:

7.1.1.1 Pipes larger than DN 150 up to DN500 m 100

All other pipelines

8.3.2(a) Excavate in all materials for trenches, backfill,
compact and dispose of surplus unsuitable
material, for pipes over DN160 pipe diameter
and up to DN300 pipe diameter for uPVC pipes
for depths

Over          but     not exceeding

7.1.1.2 1.0 m                     2.0 m m 5

7.1.1.3 2.0 m                     3.0 m m 7

8.3.2(a) Excavate in all materials for trenches, backfill,
compact and dispose of unsuitable material, for
pipes over DN300 pipe diameter and up to
DN600 pipe diameter for uPVC and HDPE pipes
for depths

Over           but     not exceeding

7.1.1.4 1.0 m                     2.0 m m 80
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BROUGHT FORWARD

7.1.1.5 2.0 m                     3.0 m m 110

7.1.1.6 3.0 m                     4.0 m m 10

8.3.2(a) Excavate in all materials for trenches, backfill,
compact and dispose of surplus unsuitable
material, for pipes over DN600 pipe diameter
and up to DN800 pipe diameter for pipes for
depths

Over          but     not exceeding

7.1.1.7 2.0 m                     3.0 m m 31

7.1.1.8 3.0 m                     4.0 m m 3

PSDB
8.3.2(b)

Extra-over items 7.1.1.2 to 7.1.1.8 for:

7.1.1.9 4) Backfill stabilised with 8 % cement where
directed by the Engineer (Typically all road
crossings)

m³ 10

7.1.1.10 7) Intermediate weathered sandstone using 30t
excavator fitted with Heavy Duty Hydraulic
Breaker

m³ 200

7.1.1.11 7) Excavation in hard material (unweathered
sandstone) using excavator-mounted heavy-
duty hydraulic breaker (where approved by the
Engineer)

m³ 150

7.1.1.12 7) Excavation across compacted road subbase
(estimated to be Intermediate mudstone /
siltstone material) using 30t excavator fitted with
Heavy Duty Hydraulic Breaker  for total trench
depths (width of trench to suit)  including
reinstating after laying sleeves and compacting
to 97% ModAASHTO

m³ 10

7.1.1.13 7) Hard rock by use of expanding grout where
ordered by the engineer (typically up against pre
buit structures)

m³ 0

7.1.2 8.3.4 PARTICULAR ITEMS

8.3.4(a) Shore trench where necessary in soft material
for depths:

7.1.2.1 2.0 m                     3.0 m m 10

7.1.2.2 3.0 m                     4.0 m m 30

7.1.2.3 4.0 m                     5.0 m m 10

7.1.2.4 5.0 m                     6.0 m m 5
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7.2 SANS
1200L

MEDIUM PRESSURE PIPELINES

7.2.1 mPVC Class 12 spigot & socket pipes

PSL 8.2.1
a)

FREE ISSUE: Collect from storage on Site,
handle, lay, bed, joint and backfill the following:

7.2.1.1 DN300 (Pipelines 7, 8, 9 & 10 - waste sludge
drainage and Clarifier stormwater drain pipe -
DRG SW171)

m 78

SUPPLY, handle, lay, joint and backfill

7.2.1.2 DN200 (Pipeline 12 - Filter tank scour) m 14

7.2.1.3 DN300 (Pipelines 7, 8, 9 & 10 - waste sludge
drainage

m 120

7.2.1.4 Extra over item 7.2.1.2 for supply of:

7.2.1.5 200 mm PN10 socketed flange adaptor No 1

8.2.2 Extra over item 7.2.1.1 and 7.2.1.3 for supply of:

7.2.1.6 DN300, 45 degree bends No 1

7.2.1.7 DN300, 22.5 degree bends **FREE ISSUE*
item - collect from storage

No 2

7.2.1.8 DN300, 22.5 degree bends No 1

7.2.2 GRP PN6 SN5000 'Whiteline' constant OD
pipes (Pipes FREE ISSUE)

PSL 8.2.1
a)

Handle, lay, joint, bed and backfill  the following
complete with couplings:

7.2.2.1 DN600 (Pipeline 11 - Spent Backwash Drain -
approx 18m length)

Sum 1

7.2.2.2 PSL 8.2.1
a)

Extra over item 7.2.2.1 for cutting short sections
and casting-into structures each end complete
with couplings:

Sum 1

8.2.2 Specialist Service Provider (Fibrepipe) to
fabricate dog-leg DN600 GRP pipe to join 3No.
Division Box outlets to 3 No. Clarifier inlets at
foundation level

7.2.2.3 Service Provider's charges PC Sum 1 180 000.00 180 000.00

7.2.2.4 Overheads, Charges and Profit on item 7.2.2.3
above

% 180 000.00

7.2.3 HDPE PN6 PE100
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PSL 8.2.1
a)

Supply, handle, fusion-joint, bed and test  HDPE
pressure pipe:

7.2.3.1 450 mm diameter OD (Pipelines 4, 5 & 6 -
settled water from clarifiers to filters)

m 140

PSL 8.2.1
a)

Extra over items 7.2.3.1 for supplying and
fusion-welding stub flanges with GMS backing
rings c/w GMS nuts, bolts and washers for
connection to HDPE stub-flanged bends of the
following OD size:

7.2.3.2 450 mm OD No 10

PSL 8.2.1
a)

Extra over item 7.2.3.1 for supplying and fusion-
welding stub flanges with non-standard size
GMS backing rings for connection to steel pipe
flanges of the following flange sizes (including
supply of GMS nuts, bolts & washers):

7.2.3.3 DN flange on DN500 specials No 6

8.2.2 FREE ISSUE items: Extra over item 7.2.3.1 for
collect from storage & install HDPE pipe bends,
complete with stub flange and GMS backing
rings

7.2.3.4 450 mm OD, 61 to 90 degrees No 1

7.2.3.5 450 mm OD, 30 to 60 degrees No 4

7.3 SANS
1200LB

PIPE BEDDING

8.2.1 Provision of approved 'sibunga' bedding from
commercial sources:

7.3.1 a) Selected bedding material (flexible pipes) m³ 120

7.3.2 b) Selected fill material (blanket) m³ 30

7.3.3 Extra over all pipe lay items for 6% cement
stablised bedding material around pipe (to
300mm above crown) for pipes crossing under
roads or where directed by the Engineer

m³ 10

7.4 SABS
1200 L

FILTER BUILDING: CLEAR WATER OUTLET
PIPEWORK

Refer to Dwg J31067-DET-220-10

Retaining wall (with box-outs) built 1st. Pipe
specials assembled on temporary & permanant
supports, then grouted into structures each end,
then backfilled behind retaining wall (no
trenching or excavation involved)

CARRIED FORWARD
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Item A1 is existing DN1000 PN10 flanged
epoxy-coated mild steel puddle-pipe in older
existing filter structure, complete with blank
flange

7.4.1 Arrange with Thornhill Works Superintendent to
isolate and drain older filter structure so that the
blank flange on item A1 can be removed. Flange
face to be cleaned and prepared ready to
receive new gasket and inner epoxy coating
abraided to sound surface (to Engineer's
approval) and repainted with 2 coats of
approved surface-tolerant two-pack solvent-free
epoxy paint ready to fit item A7

Sum 1

7.4.2 Item A7: Collect FREE ISSUE DN1000 x DN600
special from storage on Site, test & repair epoxy
coating (measured seperately), supply new
DN1000 PN10 fibre gasket and bolts and fit item
A7 to item A1

Sum 1

7.4.3 Item A2: Supply and fit DN600 PN10 ductile iron
double-flanged double-eccentric isolating
butterfly valve (c/w fibre gasket, nuts and bolts)
to A7.

No. 1

7.4.4 Item A3: Supply and fit DN600 PN10 restrained
dismantling joint (c/w fibre gasket and nuts and
bolts) and fit to A2.

No. 1

7.4.5 Item A4: Collect FREE ISSUE DN600 PN10
flanged 304L special from storage on Site,
supply fibre gasket and GMS nuts and bolts and
fit through box-out in concrete retaining wall
onto item A3

Sum 1

7.4.6 Item A5: Collect FREE ISSUE DN600 PN10
flanged 304L special from storage on Site,
supply fibre gasket and SS nuts and bolts and fit
through box-out in concrete filter wall and onto
item A4 (incl temporary supports until
permanent concrete supports added and pipe
cast into filter wall)

Sum 1

7.4.7 Extra-over item 7.4.6 for constructing permanent
500 x500 25MPa/20 mass concrete support
block (~ 1.5m high founded on solid rock) under
pipe bend (before casting-in pipe in filter wall).

Sum 1

7.4.8 Extra-over item 7.4.6 for preparing edges of
box-out, applying swellable seals to box-out
surfaces and pipe surface (as per Detail A2 on
drg DET 220-11), supplying and fixing shuttering
and casting-in pipe with approved polymer-
modified waterproof grout

Sum 1
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7.5 SABS
1200 L

SLUDGE DRAINAGE CHAMBER PIPEWORK

Refer to Dwg J31067-DET-250-01

7.5.1 Cast-in 300 uPVC drain pipes into wall box-outs No 4

7.6 SABS
1200 L

SPENT BACKWASH CHAMBER PIPEWORK

Refer to Dwg J31067-DET-250-01

Existing DN800 steel pipeline from existing filter
building to sludge ponds:

7.6.1 Cut 1500mm long by half pipe depth window on
existing steel pipeline after the backwash
chamber has been constructed

Sum 1

7.7 MISCELLANEOUS

7.7.1 FILTER BUILDING SCOUR VALVE CHAMBER

PSLE
8.2.14

Construct complete as per Drawing No
J31067/LAY-120-05: Detail 1

7.7.1.1 Supply DN200 PN10 wedge-gate scour valve
(with cap-top) and precast concrete chamber
and 400x400 GMS hinged cover & frame cast
into cover slab complete and DN200 socketed
flange adaptor to suit DN200 uPVC discharge
pipe (discharge pipe measured seperately)

Sum 1

7.7.2 HEADWALL

PSLE
8.2.14

Construct complete as per Drawing No
J31067/LAY-120-05

7.7.2.1 Build-in 200mm uPVC scour pipe and 100mm
subsoil drain pipe as shown on Detail 02

No 1

7.7.3 PSLE
8.2.14

SLUDE DRAINAGE MANHOLES

Construct precast concrete manholes complete
per as Detail A on Drawing No. LAY-120-03  for
depths:

Over   and   up to

7.7.3.1 1.0 m       to     2.0 m No 2

7.7.3.2 2.0 m       to     4.0 m No 2

TOTAL FOR SECTION  7 CARRIED FORWARD TO SUMMARY
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This Section covers

- Modifications & extensions to internal access
roads,

- Backfilling existing structures & landscaping

- Stormwater drain MH at Clarifier #8

- Dry stack retaining walls

8.1 BACKFILL AROUND STRUCTURES &
LANDSCAPING

8.1.1 SANS 1200
D

EARTHWORKS

8.1.1.1 Load soft material (contaminated with some
blast rock) from various temporary stockpiles
just outside waterworks boundary, select-out
boulders > 300mm dia, spread as backfill
around lower levels of clarifiers and behind
filters in layers not exceeding 300mm including
conditioning to OMC and compacting to 93%
modAASHTO

m³ 600

8.1.1.2 Extra-over item 8.1.1.1 for selecting-out
boulders > 300mm dia and disposing of same to
spoil site within 600m

m³ 50

8.1.1.3 Import selected soft material (G7) suitable for
general backfill from commercial sources and
spread as backfill around upper levels of
clarifiers and behind filters & general
landscaping in layers not exceeding 200mm
including conditioning to OMC and compacting
to 93% modAASHTO

m³ 7400

8.1.1.4 Extra-over items 8.1.1.3 for carefully
landscaping to Engineer's direction on Site and
removing all surface stones and debris >40mm
dia and compacting ready to receive topsoil
layer

m² 2800

8.3.4 TOPSOIL

8.1.1.5 8.3.10 Import topsoil form commercial sources and
deliver to Site

m³ 420

8.1.1.6 Spread topsoil in 150mm layer to all landscaped
areas ready to plant grass

m² 2800

8.3.11 GRASSING

8.1.1.7 Supply, deliver and lay Pennisetum
clandestinum (Kikuyu) or similar approved local
grass sods to topsoiled areas

m² 2800
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8.1.1.8 Maintain (water and weed and cut) grass) until
at least 80% coverage is achieved

m² 2800

8.2 ENTRANCE GATE & CHLORINATION
BUILDING ACCESS

8.2.1 SABS 1200
D

EARTHWORKS

8.2.1.1 8.3.2(a) Cut to fill (or to temporary stockpile) in all soil
material including conditioning to OMC and
compacting to 98% mod AASHTO and trimming
and compacting surfaces to line and level

m³ 50 Rate Only

8.2.1.2 8.3.2(b) Extra over Item 8.2.1.1 for hard rock excavation
(using jack hammer)

m³ 2 Rate Only

8.2.2 SANS
1200DM

ROAD EARTHWORKS

8.2.2.1 8.3.3 (a) Rip and re-compact insitu material 150mm deep
to 98% MOD AASHTO as directed by the
Engineer

m³ 20.4 Rate Only

8.2.3 SABS
1200ME

BASE

8.2.3.1 8.3.3 Construct 150mm layer of G2 base compacted
to 100% of Mod AASHTO density material to be
imported from commercial source.

m³ 20.4 Rate Only

8.2.4 SABS
1200MH

BLOCK PAVING

8.2.4.1 Uplift and recover pavers in damaged driveway
area by entrance gate, prepare surfaces to line
and level and re-lay with 20mm fine sand
bedding

m² 50 Rate Only

8.2.4.2 8.5.3 Supply and Install Concrete segmented paving
blocks (Type SA, 80 mm thick), complete with
20mm fine sand bedding

m² 150 Rate Only

8.2.4.3 8.2.3 Straight Edge Cutting to Fit Kerbs m 86 Rate Only

8.2.4.4 8.2.3 Edge Cutting on a curve to Fit Kerbs m 10 Rate Only

8.2.5 MODIFICATIONS TO FENCE & GATE

Remove ~18m section of existing fence and
replace with ~10m of re-aligned new fence +
additional double-leaf entrance gate

See drg LAY 101

2,6m high High "Anti-Climb" Perimeter Fence

CARRIED FORWARD
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CONTRACT: ORTDM SCMU 15_26-27 BILL OF QUANTITIES

CONTRACT TITLE:

BILL:

SECTION:

ITEM
PAYMENT
REFERS

DESCRIPTION UNIT QUANTITY
RATE

R
AMOUNT

R

BROUGHT FORWARD

8.2.5.1 Remove and dispose-of existing section of fence Sum 1

8.2.5.2 PSA13 Supply and install new fence complete including
excavation, mass concrete footings and ground
beam (see drg STD 30)

Sum 1

8.2.5.3 PSA13 Supply and construct additional access double
leaf (3 + 3m) gate to match new fencing (see drg
STD 31)

No. 1

8.2.6 SABS
1200MK

KERBING

Precast kerbing to SABS 927: Figure 12
kerb(150 x 75 edge restraint) including concrete
backing and haunching to road edge

8.2.6.1 8.2.2 b)Radius over 20m and straight section m 22 Rate Only

Precast kerbing to SABS 927: Figure 6  kerb
(250 x 125 mountable) including concrete
backing and haunching to road edge

8.2.6.2 8.2.2 a)Radius <20m m 10 Rate Only

8.2.6.3 8.2.2 b)Radius over 20m and straight section m 80 Rate Only

8.3 NEW FILTER BUILDING ACCESS

8.3.1 SABS 1200
D

EARTHWORKS

8.3.1.1 8.3.2(a) Cut to fill (or to temporary stockpile) in all soil
material including conditioning to OMC and
compacting to 98% mod AASHTO and trimming
and compacting surfaces to line and level

m³ 20 Rate Only

8.3.1.2 8.3.2(b) Extra over Item 8.3.1.1 for hard rock excavation
(using jack hammer)

m³ 2 Rate Only

8.3.2 SABS 1200
DM

ROAD EARTHWORKS

8.3.2.1 8.3.3 (a) Rip and Re-compact insitu material 150mm
deep to 98% MOD AASHTO in areas with poor
insitu material as directed by the Engineer

m³ 81 Rate Only

8.3.3 SABS
1200ME

SUBBASE

8.3.3.1 8.3.3 Construct 150mm layer of G5 subbase
compacted to 98% of Mod AASHTO density
material to be imported from commercial source.

m³ 90 Rate Only

8.3.4 SABS
1200MF

BASE

CARRIED FORWARD
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CONTRACT: ORTDM SCMU 15_26-27 BILL OF QUANTITIES

CONTRACT TITLE:

BILL:

SECTION:

ITEM
PAYMENT
REFERS

DESCRIPTION UNIT QUANTITY
RATE

R
AMOUNT

R

BROUGHT FORWARD

8.3.4.1 8.3.3 Construct 150mm layer of G2 base compacted
to 100% of Mod AASHTO density material to be
imported from commercial source.

m³ 81 Rate Only

8.3.5 SABS
1200MH

BLOCK PAVING

8.3.5.1 8.5.3 Supply and Install Concrete segmented paving
blocks (Type SA, 80 mm thick), complete with
20mm fine sand bedding

m² 540 Rate Only

8.3.5.2 8.2.3 Straight Edge Cutting to Fit Kerbs m 173 Rate Only

8.3.5.3 8.2.3 Edge Cutting on a curve to Fit Kerbs m 2 Rate Only

8.3.6 SABS
1200MK

KERBING

Precast kerbing to SABS 927: Figure 12  kerb
including concrete backing and haunching to
road edge

8.3.6.1 8.2.2 b)Radius over 20m and straight section m 80 Rate Only

SABS
1200MK

Precast kerbing to SABS 927: Figure 4  kerb
including concrete backing and haunching to
road edge

8.3.6.2 8.2.2 a)Radius <20m m 2 Rate Only

8.3.6.3 8.2.2 b)Radius over 20m and straight section m 8 Rate Only

SABS
1200MK

1m Cast insitu transition kerb between Figure 4
and Figure 12 20/19 grade concrete

8.3.6.4 8.2.2 Radius over 20m and straight section m 1 Rate Only

8.4 STORMWATER CATCHPIT

See Drg SW 171. Excavation measured under
Section 3: Clariflocculators

8.4.1 Supply all materials and constuct drop inlet brick
& concrete manhole ~ 1.8m deep as per
drawing, incl 600x600 CI grating & frame

Sum 1 Rate Only

8.4.2 Supply all materials and construct brick retaining
wall 215mm wide, ~6.6m long, ~1.3m high as
per drawing (mass concrete foundation and slab
measured under other conc items)

Sum 1 Rate Only

8.5 SANS 1200
G

DRY-STACK CONCRETE BLOCK RETAINING
WALLS

8.5.1 Dry-Stack Retaining Block Foundations

High Tensile Steel reinforcement

CARRIED FORWARD
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CONTRACT TITLE:

BILL:

SECTION:

ITEM
PAYMENT
REFERS

DESCRIPTION UNIT QUANTITY
RATE

R
AMOUNT

R

BROUGHT FORWARD

8.5.1.1 8.3.1 8mm to 12mm t 1

Concrete

8.5.1.2 8.4.2 50mm Blinding 15 MPa/19mm m² 60

8.5.1.3 8.4.3 15 MPa/19 mm Concrete footings to dry laid
precast concrete block wall

m³ 24

8.5.2 Design, supply and construct dry-stack precast
concrete block wall at 65°. Refer to dwg STD-
712  for more details

Type L13 Terraforce Block or similar approved
for heights as follows:

8.5.2.1 a) over 0m up to and including 1.25m m² 150

8.5.2.2 b) over 1.25m up to and including 2.025m m² 100

8.5.2.3 c) over 2.025m up to and including 3m m² 80

Backfill and subsoil drainage

8.5.2.4 8.3.9 Import selected granular material G6, place,
spread, compact and backfill behind retaining
wall to density as specified, including benching,
finishing off to levels specified and compacted in
150mm layers 95% MOD AASHTO

m³ 200

8.6 SABS 1200
DK

GABIONS & PITCHING

8.6.1 8.2.1(a) Surface preparations for bedding of gabions m² 10

Supply & install gabions: Hexagonal nominal
80mm galvanised and PVC coated wire mesh

8.6.2 8.2.2 1m x 2m gabions box c/w approved hand stones m³ 80

Supply and lay non- woven geotextile (minimum
mass                270g/m2)

8.2.4 Below and on sides of gabions m²8.6.3  120 

TOTAL FOR SECTION  8 CARRIED FORWARD TO SUMMARY
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Summary of Bill of Quantities 

 
 

 
NOTE: Any amendment / omission / addition / change to the added percentages or 
summations above will result in the tender being ruled a material deviation and 
therefore non-responsive 
 
SIGNED BY/ON BEHALF OF TENDERER  
 

      

 NAME  SIGNATURE  DATE 
 

  
 
 
 
 

 

 COMPANY STAMP  

 

  

BILL OF QUANTITIES  AMOUNT 

SECTION NO 1 :  PRELIMINARY AND GENERAL R ...............................................  

SECTION NO 2 :  PROVISIONAL SUMS AND DAYWORKS R ...............................................  

SECTION NO 3 :  CLARIFLOCCULATORS R ...............................................  

SECTION NO 4 :  RAPID GRAVITY FILTER BUILDING R ...............................................  

SECTION NO 5 :  CHLORINATION BUILDING  R ...............................................  

SECTION NO 6 :  MINOR CONCRETE STRUCTURES  R ...............................................  

SECTION NO 7 :  INTERCONNECTING PIPEWORK R ...............................................  

SECTION NO 8 : SITE WORKS  R ...............................................  

  

A: NETT TOTAL OF TENDER .....................................................................................  R ...............................................  

  

B: ALLOWANCE FOR CONTINGENCIES: ADD 10% OF SUBTOTAL (A) ................  R ………………………………. 

C: TOTAL INCLUDING CONTINGENCIES (A + B) ....................................................  R ...............................................  

 
D: ALLOWANCE FOR ESCALATION: ADD 8% OF SUBTOTAL C  R ...............................................  

 
E: TOTAL INCLUDING ESCALATION (C + D) ...........................................................  

 
R ...............................................  

 
F: ALLOWANCE FOR VAT: ADD 15% OF SUBTOTAL E ..........................................  

 
R ...............................................  

  

GROSS TOTAL OF TENDER (E + F) CARRIED TO PART C1.1 FORM OF OFFER AND 

ACCEPTANCE R ...............................................  
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Declaration 
 
In respect of completeness of Tender 
 

The Municipal Manager 

O. R. Tambo District Municipality                                    

Private Bag X6043 

MTHATHA 

5099 

I/we, the undersigned, do hereby declare that these are the properly priced Bills of Quantities forming 

part C2.2 of this Contract Document upon which my/our tender for the COMPLETION OF 

THORNHILL WTW Ph3 UPGRADE (80Ml/d to 115Ml/d): CIVIL WORKS has been based. 

 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER  
 

 
     

 NAME  SIGNATURE  DATE 
 


